NIT NO: EE-III/TC/LG/08. DATED: 28/03/2017

Method and Procedure of Procurement:-

Name of Work:

Open Competitive Bidding (National / International Competitive
Bidding) (Single Stage One Envelope)

CONSTRUCTION/IMPROVEMENT _OF _LINK

ROAD FROM ODEROLAL TO VILLAGE IMAM

BUX TALUKA GHORABARI

MILE 0/0_TO1/7

MINUTES OF BID OPENING MEETING

A meeting of the Procurement Committee of this department was held on 18-04-2017 for opening the bids
received in respect of above said work NIT till the deadlines of submission. The meeting was attended by all members of
the Procurement Committee and the representative of bidders (Attendance sheet is enclosed).

T'he following 3 Nos. bidders issued bids documents whereas the 3 Nos. of contractors submitted their bids till

the deadline of submission of bid.

The bids were opened at 15:00 Hours on 18-04-2017 in the presence of below participants and the rates quoted
by bidders were read aloud and encircled by Chairman of the Procurement Committee.

. Sr. # Name of Bidder Offered Price in Rs. Ams:l:‘:;)lt;llid ]’a_\'l:::.dg g;}:squc
1 M/s Pak Constructors & Engineers 2{1564686 R:,;().ﬁ()()f— Niillinn | [(;4(:47_72;:; 7
2 M/s Syed & Siddiqui Associates 26749496 Rs.0.600/- Million A?g(l}f;{?ﬁ;é
3 M/s Masscrete 27430259 Rs.0.600/- Million |(;i:4-{;z;; 7

The committee shall examine all the bids as per the Qualification / Eligibility criteria provided in the bidding
documents, arithmetical checks, and verify the documents and bid security submitted by the bidders.

In the light of above the Bid Evolution Report duly signed by the biding committee attached and submitted for

further approval.

T'he meeting ended with the lot of thanks to end from the chair.

Faipal Majeed

N

Qamar Abbas

Deputy Direeforf Accounts) Assistant Executive Engineer Executive Engineer (Malir)
Local Goverprhient Project Highway Division Karachi Development
Government of Sindh Karachi Authority
(Member) (Member) (Member)

Muhammad

L

Superintending Engineer
.ocal Government Project
Karachi
(Chairman)

14

Government of
(Member)




i BID EVALUATION REPORT
NIT NO: EE-II/TC/LG/08. DATED: 28/03/2017

Name of Procuring Agency: EXECUTIVE ENGINEER-III, LOCAL GOVERNMENT PROJECTS
I'ender Reference No: EE-TIII/TC/LG/08, DATED: 28/03/2017

lender Description/Name of Work/Item: Construction/improvement of link road from Oderolal to Village Imam Bux
Taluka Ghorabari_mile 0/0 tol/7

Method of Procurement: SINGLE STAGE ONE ENVELOPE PROCEDURE
SPPRA Sr.No:32418

Electronic Media: Leading News Papers (English, Urdu & Sindhi Language)
03
03

Tender Published:

l'otal Bid Documents Sold:
Total Bid Received:

Technical Bid Opening Date: (if applicable) NOT APPLICABLE
NOT APPLICABLE

(provide details in separate form)

No. of Bid Technically Qualified (if applicable):

Bid(s) Rejected:_-
Financial Bid Opening Date: 18-04-2017

Bind Evaluation Report:-

" . o= Comparison r Reasons for
Sf‘. Name of Firm or Bidder s Of!.'ered Romiiag !n with Estimated | Acceptance Remarks
No by the Bidder | Terms of Cost : P
Cost | / Rejection
1 Mls. L CONIIRERE S 26564686 Lowest \\‘nhmil-.._stlmatc Lowest Accepted
Engineers Cost |
i ge |
2 MAfs S.yed Sciddiqn 26749496 Higher Higher
Associates
3 | M/s Masscrete 27430259 Highest Highest

. O

Faisal Majee Qamar Abbas
Assistant Executive Engineer Executive Engineer (Malir)
Highway Division Karachi Development

Local Gévernmegnt Project
Governmefit of Sindh Karachi Authority Government of Sindh
(Member) (Member) (Member) (Member)
; \

Muhammad Zatar Khan Baloch
Superintending Engineer
Local Government Project

Karachi
(Chairman)

14

Exective-Ergms
Local Govérnment

roject
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BIDDERS QUALIFICATION REPORT
No.EE-III/TC/LG/08, Date: 28/03/2017
SPPRA Sr.No:

NAME OF SCHEME: Construction/improvement of link road from Oderolal to Village Imam Bux
Taluka Ghorabari mile 0/0 tol/7

Registration Affidavit /
with Income Annual Provide Undertaking
Sr No. Name of Contractor / Firm Tax & NTN No.| Turn Minimum | regarding Firm
Engineering Over | Experience | never been black
Council listed.
| M/s Pak Constructors & Engineers Yes ves Iiene Eight Years Yes Provided

Provided Years

Yes Three . .
2 |M/s Syed & Siddiqui Associates Yes : Eight Years Yes Provided
Provided Years

S Th : .
3 M/s Masscrete Yes Y?s ree Eight Years Yes Provided
Provided Years =

Note:-

M/s Pak Constructors & Engineers has offered lowest rate which is approved.




FT

NIT No.EE-III/TC/LG/08, dt: 28.3.2017

15
FINANCIAL REVIEW AND COMPARATIVE STATEMENT
Date of Issue upto: 17-4-2017 Date of Opening: 18-4-2017

SPPRA Sr. No: 32418

NAME OF SCHEME: Construction of link road from Nooriabad to village Umer chang.

gi: o o ‘ Mis Hilech Engincrring & M/s Rustam Khan Chandio M/s K.A & Brothers
No. Description Estimated Cost Const. Co.
Rate Amount Rate Amount Rate Amount
g JAmountof Sckeduic B {fa-A) 42748433 42748433 42748433 42748433
Road Construction
2 |Add: 8% Premium (Celling) 3419875 0 0 0
3 |Add: Contractor Premium 7.69%Above 3287354 9.11%Above 3894382 10.44%Above 4462936
Ded: diff: Cost of Bitumen: 96.03 @ . -
4 Rs 27638 2654077 2654077 2654077 2654077
- 5 |Add: 2%Contigency and 1% TPM 932145 0 0 0
Total 44446376 43381710 43988738 44557292
Amount of Schedule B (Part-B, 3 Span
® |cul) Except Item No s :405272.\»4) ’ LRk 1712664 1712664 1712664
7 |Add:Cartage of Matenials 203310] 11.33%Above 194045 14%Above 239773 16.10%Above 275739
8 |On Item No.5 216006 216006 216006 216006
9 |Add: 10% Premium (On Item No.5) 21601 9.80%Above 21169 12.50%Above 27001 15.20%Above 32833
Total 2153581 2143883 2195444 2237242
Amount of Schedule B (Part-C, 30
10 |Span Brigde) Except Item No.5 (1 2627090 2627090 2627090 2627090
Nos)
11 |Add:Cartage of Materials 299369| 11.11%Above 291870 15%Above 394064 17.13%Above 450021
12 |On Item No.5 543736 543736 543736 543736
13 |Add: 10% Premium (On Item No.5) 54374] 8.99%Above 48882 11%Above 59811 14%Above 76123
Total| 3524569 3511578 3624700 3696970
Grand ‘I’mal[ 50124525 49037171 49808882 50491504
Financial Review:
A. Total Cost as per Estimate 50124525 Certified that the entries incorporated in the comparative statement individually have been made correctly. The rates quoted by M/s
B. Total Cost as per Tender  (-) 49037171 Hitech Engineering & Const. Co., Government contractor are lowest and reasonable
Difference (A-B) Saving 1087353
-
\ {\J Q/
Riaz Ajime Qamdr Abbas
Deputy Dprector fccounts) Assistant Executive Engineer Executive Engineer (Malir) Superintending Engineer
Local Ggvernmeht Project Highway Division Karachi Development Local Government Project
2 Government of Sindh Karachi Authority Karachi
(Member) (Member) (Member) (Member) (Chairman)




NIT NO: EE-1II/TC/LG/08. DATED: 28/03/2017

Method and Procedure of Procurement:-

Name of Work:

Open Competitive Bidding (National / International Competitive
Bidding) (Single Stage One Envelope)

CONSTRUCTION OF LINK ROAD FROM NOORIABAD

TO VILLAGE UMER CHANG.

MINUTES OF BID OPENING MEETING

A meeting of the Procurement Committee of this department was held on 18-04-2017 for opening the bids
received in respect of above said work NIT till the deadlines of submission. The meeting was attended by all members of

the Procurement Committee and the representative of bidders (Attendance sheet is enclosed).

The following 3 Nos. bidders issued bids documents whereas the 3 Nos. of contractors submitted their bids till

the deadline of submission of bid.

The bids were opened at 15:00 Hours on 18-04-2017 in the presence of below participants and the rates quoted
by bidders were read aloud and encircled by Chairman of the Procurement Committee.

Sr. # Name of Bidder Offered Price in Rs. Anu‘vun[ ".)i titd Pay Order No.
B ) - _ Security & Date |

1 M/s Hitech Engineering & Const. Co. 49037171 Rs.1.000/- Million vl
= = 06-04-2017

| 2 M/s Rustam Khan Chandio 49808882 Rs.1.000/- Million 03631354
| 07-04-2017
i 1 . & Efis ] T 05465452
3 M/s K.A & Brothers 50491504 Rs.1.000/- Million 05-04-2017

The committee shall examine all the bids as per the Qualification / Eligibility criteria provided in the bidding

documents, arithmetical checks, and verify the documents and bid security submitted by the bidders.

In the light of above the Bid Evolution Report duly signed by the biding committee attached and submitted for

further approval.

The meeting ended with the lot of thanks to end from the chair.

Faisal Majeed
Assistant Executive Engineer
Highway Division
Government of Sindh Karachi

(Member) (Member)

QamarA(as
Executive Engineer (Malir)
Karachi Development
Authority
(Member)

Muhammad Zjifar Khan Baloch

Superintending Engineer
Local Government Project
Karachi
(Chairman)

@overnment of Sindh
(Member)



BID EVALUATION REPORT
NIT NO: EE-III/TC/LG/08. DATED: 28/03/2017

Name of Procuring Agency: EXECUTIVE ENGINEER-III, LOCAL GOVERNMENT PROJECTS
I'ender Reference No: EE-TIII/TC/LG/08, DATED: 28/03/2017

l'ender Description/Name of Work/Item: CONSTRUCTION OF LINK ROAD FROM NOORIABAD TO VILLAGE
UMER CHANG.

Method of Procurement: SINGLE STAGE ONE ENVELOPE PROCEDURE

SPPRA Sr.No:32418
Electronic Media: Leading News Papers (English, Urdu & Sindhi Language

Tender Published:

I'otal Bid Documents Sold: 03
l'otal Bid Received: 03
Technical Bid Opening Date: (if applicable) NOT APPLICABLE (provide details in separate form)
No. of Bid Technically Qualified (if applicable): NOT APPLICABLE
Bid(s) Rejected:_ -
Financial Bid Opening Date: 18-04-2017
Bind Evaluation Report:-
. s —_— Comparison Reasons for
53’. Name of Firm or Bidder Gt Oﬂ.'ercd Rasiing 3" with Estimated | Acceptance Remarks
No by the Bidder | Terms of Cost . LFTs
Cost ‘ / Rejection
M/s Hitech Engi i /ithin Estimate
1 /s Hitech Englnearing & 49037171 Lowest W ”hm\l'?“mdu [ Lowest Accepted
Const. Co. Cost \
\
2 | M/s Rustam Khan Chandio 49808882 Higher Higher
3 | M/s K.A & Brothers 50491504 Highest Highest
|

o | Wz

Riaz Ahme on Fdjsal Majee
Deputy Pirector jJAccounts) Assistant Executive Engineer Executive Engineer (Malir)

Local Governmént Project Highway Division Karachi Development Local Governmen§ Project
Government of Sindh Karachi Authority Government o¥ Sindh
(Member) (Member) Member) (Member)

(W
/

Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Project

Karachi
(Chairman)

15
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BIDDERS QUALIFICATION REPORT

No.EE-1II/TC/LG/08, Date: 28/03/2017
SPPRA Sr.No:

NAME OF SCHEME: Construction of link road from Nooriabad to village Umer chang

Registration Affidavit /
with Income Annual Provide Undertaking
Sr No. Name of Contractor / Firm Tax & NTN No.| Turn Minimum | regarding Firm
Engineering Over | Experience | never been black
Council listed.
S Th . .
| M/s Hitech Engineering & Const. Co. Yes YLT\ e Eight Years Yes Provided
Provided | Years =
Yes Three . .
2 M/s Rustam Khan Chandio Yes ?S ree Eight Years Yes Provided
Provided | Years =
3 M/s K.A & Brothers Yes b Thees Eight Years Yes Provided

Provided Years

Note:-

M/s Hitech Engineering & Const. Co. has offered lowest rate which is approved.

Govérnment of Sindh




NIT No.EE-II/TC/LG/08, dt: 28.3.2017

16

FINANCIAL REVIEW AND COMPARATIVE STATEMENT

Date of Issue upto:17-4-2017

Date of Opening: 18-4-2017

NAME OF SCHEME: Improvement of link road from Village Wali Mohammad Shoro to Village Haji Usman Jalbani Taluka Ghorabari_mile 0/0 to 3/0

SPPRA Sr. No: 32418

Sr. . . i M/s Sindh Builders M/s Askari Enterprises M/s Rustam Khan Chandio
N Description Estimated Cost
ND.
Rate Amount Rate Amount Rate Amount
"Qaha - Yart.
y [AmountofSchoiio B (FacA) 23387039 23387039.17 23387039 23387039 23387039
Road Construction
2 |Add: 14% Premium (Celling) 3274185 0 0 0
3 |Add: Contractor Premium 13.80%Above 3227411 15.19%Above 3552491 17.23%Above 4029587
agds AEF o : - 075 )
4 Ded: diff: Cost of Bitumen: 107.51 @ 2971361 2971361 2971361 2971361
Rs.27638
5 Kilometer Stones:5 (@ Rs. 5600 28000 28000 28000 28000
(on premium)
7 Village Boards:4 @ Rs. 16956 67824 67824 67824 67824
(no premium)
8 |Add: 2% Contigency 548440 0 0 0
9 |Add 1% TPM 265919 0 0 0
Total 24600046 23738913 24063993 24541088
Amount of Schedule B (Part-B, 3 Span
0 8189 B18968 818968 B18968
19 1culy Except Item No.5 (409484x2) 58 : 2
11 |Add:Cartage of Materials 121886| 14.77%Above 120962 17%Above 139225 21%Above 171983
12 |On Item No.5 72562 72562 72562 72562
13 |Add: 10% Premium (On Item No.5) 7256  9.70%Above 7039 1 1%Above 7982 14%Above 10159
Total 1020672 1019530 1038736 1073672
Grand Total 25620718 24758443 25102729 25614760
Financial Review:
A. Total Cost as per Estimate 25620718

B. Total Cost as per Tender  (-)

Difference (A-B) Saving

24758443
862275

Governmént of Sindh
(Member)

Assistant Ex

cutive Engineer

Highway Division
Karachi
(Member)

Executive Engineer (Malir)
Karachi Development
Authority
(Member)

overnment of Sindh
(Member)

Certified that the entries incorporated in the comparative statement individually have been made correctly. The rates quoted by
M/s Sindh Builders.. Government contractor are lowest and reasonable.

ar Khan Baloch

Superintendihg Engineer
Local Government Project

Karachi

(Chairman)




NIT NO: EE-II/TC/LG/08. DATED: 28/03/2017

Method and Procedure of Procurement:- Open Competitive Bidding (National / International Competitive

Bidding) (Single Stage One Envelope)

Name of Work: IMPROVEMENT OF LINK ROAD FROM VILLAGE WALI
MOHAMMAD SHORO TO VILLAGE HAJI USMAN

JALBANI TALUKA GHORABARI

MINUTES OF BID OPENING MEETING

MILE 0/0 TO 3/0,

A meeting of the Procurement Committee of this department was held on 18-04-2017 for opening the bids
received in respect of above said work NIT till the deadlines of submission. The meeting was attended by all members of

the Procurement Committee and the representative of bidders (Attendance sheet is enclosed).

The following 3 Nos. bidders issued bids documents whereas the 3 Nos. of contractors submitted their bids till

the deadline of submission of bid.

The bids were opened at 15:00 Hours on 18-04-2017 in the presence of below participants and the rates quoted

by bidders were read aloud and encircled by Chairman of the Procurement Committee.

FRic | av > |
Sr. # Name of Bidder Offered Price in Rs. ."\mt‘)unl (.)t Hid Pay Order No,
- - S| | Security & Date

: ; == P 00213524

M/s € 2475 3 5.0.600/- M 2

| 1/s Sindh Builders 4758443 Rs.0.600/- Million 17-04-2017

2 M/s Askari Enterprises 25102729 Rs.0.600/- Million LwGiRI]

[ “ ~MICTPrISe: “Iels SR 17-04-2017

3 M/s Rustam Khan Chandio 25614760 Rs.0.600/- Million RISZ3279

= AR ; - ALY : 18-04-2017

The committee shall examine all the bids as per the Qualification / Eligibility criteria provided in the bidding
documents. arithmetical checks. and verify the documents and bid security submitted by the bidders.

In the light of above the Bid Evolution Report duly signed by the biding committee attached and submitted for

further approval.

The meeting ended with the lot of thanks to end from the chair.

Faisal Maje Qamar Abbas Faz s

Assistant Executive Engineer Executive Engineer (Malir)
Highway Division Karachi Development Loca
Government of Sindh Karachi Authority overnment of Sindh
(Member) (Member) (Member) (Member)

Muhammad Zgfar Khan Baloch
Superintending Engineer
Local Government Project

Karachi
(Chairman)

16




BID EVALUATION REPORT
NIT NO: EE-III/TC/LG/08. DATED: 28/03/2017

EXECUTIVE ENGINEER-II, LOCAL GOVERNMENT PROJECTS

Name of Procuring Agency:
I'ender Reference No: EE-III/TC/LG/08, DATED: 28/03/2017

Tender Description/Name of Work/Item: IMPROVEMENT OF LINK ROAD FROM VILLAGE WALI MOHAMMAD
SHORO TO VILLAGE HAJI USMAN JALBANI TALUKA GHORABARI

MILE 0/0 TO 3/0.

Method of Procurement: SINGLE STAGE ONE ENVELOPE PROCEDURE

Tender Published: SPPRA Sr.No:32418

Electronic Media: Leading News Papers (English, Urdu & Sindhi Language)
l'otal Bid Documents Sold: 03
Total Bid Received: 03

I'echnical Bid Opening Date: (if applicable) NOT APPLICABLE (provide details in separate form)
No. of Bid Technically Qualified (if applicable): NOT APPLICABLE

Bid(s) Rejected:_-

Financial Bid Opening Date: 18-04-2017

Bind Evaluation Report:-

5 G g T Comparison Reasons for
S,r' Name of Firm or Bidder Cuost ()ﬁ:ered Ranking !n with Estimated Acceptance Remarks
No by the Bidder | Terms of Cost . i, 3
G Cost / Rejection
. g - a Within Estimate )
1 | M/s Sindh Builders 24758443 Lowest s Lowest Accepted
2 | M/s Askari Enterprises 25102729 Higher Higher
- . | .
3 | M/s Rustam Khan Chandio 25614760 Highest Highest

‘\\

\

a
Faisal jeJd Qa avé Fazal
Assistant Executive Engineer Executive Engineer (Malir) E
Highway Division Karachi Development Local Government
Government of Sindh Karachi Authority Government of Sihdh
(Member) (Member) (Member) (Member)

Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Project
Karachi
(Chairman)

16
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BIDDERS QUALIFICATION REPORT
No.EE-NIII/TC/LG/08, Date: 28/03/2017
SPPRA Sr.No:

NAME OF SCHEME: Improvement of link road from Village Wali Mohammad Shoro to Village Haji
Usman Jalbani Taluka Ghorabari mile 0/0 to 3/0

Registration Affidavit /
with Income Annual Provide Undertaking
Sr No. Name of Contractor / Firm Tax & NTN No.| Turn Minimum regarding Firm
Engineering Over | Experience | never been black
Council listed.
1 M/s Sindh Builders Yes Y?S Thirze Eight Years Yes Provided
Provided | Years *
2 M/s Askari Enterprises Yes Y‘.:S i Eight Years Yes Provided
Provided | Years =
Y Th . 5
3 |M/s Rustam Khan Chandio Yes o ree Eight Years Yes Provided

Provided Years

Note:-

M/s Sindh Builders has offered lowest rate which is approved.




NIT No.EE-III/TC/LG/08, dt: 28.3.2017

Date of Issue upto:17-4-2017

Date of Opening: 18-4-2017

NAME OF SCHEME: Construction of road from Bhaghar Mori to Village Sanwan mile 0/0 to 3/1.

SPPRA Sr. No: 32418

M/s Syed Raheem Shah &

:: Deseripiion Estimated Cost M/s Mass Developers Brothers M/s Syed & Siddiqui Associates
Rate Amount Rate Amount Rate Amount
1 Amount of Schgdulc B (Part-A) 35495498 15495498 35495498 35495498
Road Construction
2 |Add: 8% Premium (Celling) 2839640 0 0 0
3 |Add: Contractor Premium 7.82%Above 2775748 9.2%Above 3265586 11.27%Above 4000343
Ded: diff: Cost of Bitumen: 111.98 @
4 Rs.27638 = 3094903 3094903 3094903 3094903
5 |Add: 2% Contigency & 1% TPM 1026769 0 0 0
Total 36267004 35176343 35666181 36400937
Amount of Schedule B (Part-B, 3 Span
6 Cul) Except Item No.5 (405272x8) P 3242176 3242176 3242176 3242176
7 |Add:Cartage of Materials 323440 9.50%Above 308007 10.10%Above 327460 13%Above 421483
8 [On ltem No.5 289904 289904 289904 289904
9 |Add: 10% Premium (On Item No.5) 28990 9.73%Above 28208 12%Above 34788 14.50%Above 42036
Total 3884510 3868294 3894328 3995599
fo |/euEt ot Scheaule B (Fut-L.. 20 2190066 2190066 2190066 2190066
Span Bridge) Except Item No.5
11 |Add:Cartage of Materials 208696 9.40%Above 205866 10.99%Above 240688 17%Above 372311
12 |On ltem No.5 380882 380882 380882 380882
13 |Add: 10% Premium (On Item No.5) 38088| 9.73%Above 37060 11.19%Above 42621 15%Above 57132
Total 2817732 2813874 2854257 3000392
Grand Total 42969246 41858511 42414766 43396928
Financial Review:
A. Total Cost as per Estimate 42969246

B. Total Cost as per Tender (-)
Difference (A-B) Saving

41858511
1110735

Deputy Pirectdr JAccounts)
Local Gbvernmgnt Project
Govérnment of Sindh
(Member)

Fais@l Majee
Assistant Executive Engineer

Certified that the entries incorporated in the comparative statement individually have been made correctly. The rates quoted by M/s

D)

Highway Division
Karachi
(Member)

,

A\

/

Qamar Abbas
Executive Engineer (Malir)
Karachi Development
Authority
(Member)

Mass Developers., Government contractor are lowest and reasonable.

Government of Singh
(Member)

Muhammad
Superintending Engineer
Local Government Project
Karachi
(Chairman)




NIT NO: EE-III/TC/LG/08. DATED: 28/03/2017
Method and Procedure of Procurement:- Open Competitive Bidding (National / International Competitive
Bidding) (Single Stage One Envelope)

Name of Work: CONSTRUCTION OF ROAD FROM BHAGHAR MORI TO
VILLAGE SANWAN MILE 0/0 TO 3/1.

MINUTES OF BID OPENING MEETING

A meeting of the Procurement Committee of this department was held on 18-04-2017 for opening the bids
received in respect of above said work NIT till the deadlines of submission. The meeting was attended by all members of
the Procurement Committee and the representative of bidders (Attendance sheet is enclosed).

The following 3 Nos. bidders issued bids documents whereas the 3 Nos. of contractors submitted their bids till

the deadline of submission of bid.

The bids were opened at 15:00 Hours on 18-04-2017 in the presence of below participants and the rates quoted
by bidders were read aloud and encircled by Chairman of the Procurement Committee.

Sr. # Name of Bidder Offered Price in Rs. Amg::lt,:i)lfymd Pa)‘g(d) Bj:treNu
1 M/s Mass Developers 41858511 Rs.1.000/- Million 1121_83.920(??7
2 M/s Syed Raheem Shah & Brothers 42414766 Rs.1.000/- Million 1%2_32_2295 l7 7
3 M/s Syed & Siddiqui Associates 43396928 Rs.1.000/- Million 1?)‘{(1)3?2](?167

The committee shall examine all the bids as per the Qualification / Eligibility criteria provided in the bidding
documents, arithmetical checks, and verify the documents and bid security submitted by the bidders.

In the light of above the Bid Evolution Report duly signed by the biding committee attached and submitted for
further approval.

The meeting ended with the lot of thanks to end from the chair.

]

Riaz Ahm emon Qamar Abbas
Deputy Pirector fAccounts) Assistant Executive Engineer Executive Engineer (Malir)
Local Governpsent Project Highway Division Karachi Development
Government of Sindh Karachi Authority v
(Member) (Member) (Member) (Member)

Muhammad Zafay Khan Baloch
Superintending Engineer
Local Government Project
Karachi
(Chairman)

17




BID EVALUATION REPORT
NIT NO: EE-III/TC/LG/08. DATED: 28/03/2017

Name of Procuring Agency: EXECUTIVE ENGINEER-III. LOCAL GOVERNMENT PROJECTS
Tender Reference No: EE-III/TC/LG/08. DATED: 28/03/2017

Tender Description/Name of Work/Item: CONSTRUCTION OF ROAD FROM BHAGHAR MORI TO VILLAGE
SANWAN MILE 0/0 TO 3/1.

Method of Procurement: SINGLE STAGE ONE ENVELOPE PROCEDURE
Tender Published: SPPRA Sr.No:32418
Electronic Media: Leading News Papers (English, Urdu & Sindhi Language)

Total Bid Documents Sold: 03
Total Bid Received: 03
Technical Bid Opening Date: (if applicable) NOT APPLICABLE (provide details in separate form)
No. of Bid Technically Qualified (if applicable): NOT APPLICABLE
Bid(s) Rejected:_ -
Financial Bid Opening Date: 18-04-2017
Bind Evaluation Report:-
s Comparison Reasons for
;r. Name of Firm or Bidder ot Ofl_'ered Runking is with Estimated | Acceptance | Remarks
0 by the Bidder | Terms of Cost L
Cost / Rejection

1 | M/s Mass Developers 41858511 Lowest W'thlgssst“mme Lowest Accepted

M/s Syed Rah hah
p | M/sSyedReheemShahi® 42414766 Higher Higher

Brothers

M/s Syed & Siddiqui : :
3 4 Highest Highest
= Associates 3396928 S hghes

Fais ajeed) Qamar Abbas
Assistant Executive Engineer Executive Engineer (Malir) g
Local Governmient Project Highway Division Karachi Development Local Government{ Project
Government of Sindh Karachi Authority Government of Sindh
(Member) (Member) rLMember) (Member)
S

Mm.iz}/nmd Zatar Kén/aaloch

Superintending Engineer
Local Government Project
Karachi
(Chairman)

17




17
. BIDDERS QUALIFICATION REPORT
No.EE-1II/TC/LG/08, Date: 28/03/2017
SPPRA Sr.No:

NAME OF SCHEME: Construction of road from Bhagiar Mori to Village Sanwan mile 0/0 to 3/1

Registration Affidavit /
with Income Annual Provide Undertaking
Sr No. Name of Contractor / Firm Tax & NTN No.| Turn Minimum | regarding Firm
Engineering Over | Experience | never been black
Council listed.
Yes Three ; ‘
M/s Mass Devel S 3
1 s Mass Developers Yes Provided | Years Eight Years Yes Provided
2 |M/s Syed Raheem Shah & Brothers Yes Y'?S T Eight Years Yes Provided
Provided | Years
. ; Yes Three . .
3 |M/s Syed & Siddiqui Associates Yes Eight Years Yes Provided

Provided Years

Note:-

M/s Mass Developers has offered lowest rate which is approved.




P R R R

NIT No EE-NVTC/LG/O8, dt: 28.3.2017

18
FINANCIAL REVIEW AND COMPARATIVE STATEMENT
Date of Issue upto:17-4-2017 Date of Opening: 18-4-2017

SPPRA Sr. No: 32418

NAME OF SCHEME: Construction of road from Super highway to Janghri mile 0/0 to 10/0

Sr. L L : M/s M.Zaid & Contractors M/s Bridges Construction Co M/s Askari Enterprises
No Description Estimated Cost
. Rate Amount Rate Amount Rate Amount
o > dart-
| ."\mnun‘t of Schedule B (Part-A) 34041025 34041025 34041025 34041025
Road Construction
2 |Add: 14% Premium (Celling) 4765744 0 0 0
3 |Add: Contractor Premium 13.78%Above 4690853 14.19%Above 3101137 17 44%Above 5936755
Ded: diff: Cost of Bitumen: 138.10 @
4 816808 381680 () y
Rs.27638 3 IR16808 3816808 3816808
5 Kilometer Stones: 16 (@ Rs. 5600 89600 89600 89600 89600
(on premium)
6 Caution Boards:30 (@ Rs. 14600 438000 438000 438000 438000
(no premium)
a0e Boards:2 ( : 95
7 Village Boards:2 @ Rs. 16956 33912 33912 33912 33912
(no premium)
8 |Add 2%Contigency and 1% TPM 690429 0 0 0
9 |Add:1% TPM 346026
Total 36587928 35476582 33886867 36722484
F Qb - Dart. N
6 .'\‘mml_nl of Schedule I_S (Part-B, 3 Span 818968 818968 818968 318968
Cul) Except ltem No.5
7 |Add:Cartage of Materials 73714 8.72%Above 71414 10%Above 81897 16%Above 131035
8 |On ltem No 5 72562 72562 712562 72562
9 |Add: 10% Premium (On ltem No.5) 7256 9 9%Above 7184 11.17%Above 8105 14 20%Above 10304
Total 972500 970128 981532 1032869
T — 3
10 !T.I'I‘IOtll“ of .\th.lUlc. B H‘.m—(_. 0 1141634 1141634 1141634 1141634
Span Bridge) Except ltem No.5
11 [Add:Cartage of Materials 101634 8.49%Above 96925 10%Above 114163 12%Above 136996
12 |On Item No.5 143978 143978 143978 143978
13 |Add: 10% Premium (On Item No.5) 14398 9.0%Above 12958 11.15%Above 16054 14 20%Above 20445
Total 1401644 1395495 1415829 1443053
Grand Total 38962072 37842205 36284227 391984006
A. Total Cost as per Estimate 38962072 |Certified that the entries incorporated in the comparative statement individually have been made correctly. The rat utl)ctl by M/s
B Total Cost as per Tender  (-) 37842205 M.Zaid & Contractors. Government contractor are lowest and reasonable.
Difference (A-B) Saying 1119867 ’

(Member)

Assistant Executive Engineer
Highway Division

Ka

{Member)

Qamar Abbas
Executive Engineer (Malir)
Karachi Development
rachi Authority
(Member)

Muhammad Zafar Khan Baloch
Superintending Engineer
Local Governinent Project
Karachi
(Chairman)

(Member)




NIT NO: EE-III/TC/LG/08. DATED: 28/03/2017
Method and Procedure of Procurement:- Open Competitive Bidding (National / International Competitive
Bidding) (Single Stage One Envelope)

Name of Work: CONSTRUCTION OF ROAD FROM SUPER HIGHWAY TO
JANGHRI MILE 0/0 TO 10/0.

MINUTES OF BID OPENING MEETING

A meeting of the Procurement Committee of this department was held on 18-04-2017 for opening the bids
received in respect of above said work NIT till the deadlines of submission. The meeting was attended by all members of
the Procurement Committee and the representative of bidders (Attendance sheet is enclosed).

The following 3 Nos. bidders issued bids documents whereas the 3 Nos. of contractors submitted their bids till

the deadline of submission of bid.

The bids were opened at 15:00 Hours on 18-04-2017 in the presence of below participants and the rates quoted
by bidders were read aloud and encircled by Chairman of the Procurement Committee.

Sr. # Narie of Bidder Offered Price i Rs. .ﬁ\mt)unl (‘»t Bid Pay Order No.
— S Security | & Date
1 M/s M.Zaid & Contractors 37842205 Rs.0.800/- Million 0_33 i de
05-04-2017
2 M/s Bridges Construction Co 36284227 Rs.0.800/- Million o
N 10-04-2017
3 | M/s Askari Enterprises 39198406 Rs.0.800% Milion | bbb B

The committee shall examine all the bids as per the Qualification / Eligibility criteria provided in the bidding
documents. arithmetical checks, and verify the documents and bid security submitted by the bidders.

In the light of above the Bid Evolution Report duly signed by the biding committee attached and submitted for

further approval.

The meeting ended with the lot of thanks to end from the chair.

\

Qamar Abbas Faz angi

Deputy Directorf(Accounts) Assistant Executive Engineer Executive Engineer (Malir) Executly

Local Governpient Project Highway Division Karachi Development Local Gov ent Project

Government of Sindh Karachi Authority Goverpfnent of Sindh
(Member) (Member) (Member) {Member)

Muhammad Zafr Khan Baloch
Superintending Engineer
Local Government Project
Karachi
(Chairman)
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BID EVALUATION REPORT
NIT NO: EE-II/TC/LG/08. DATED: 28/03/2017

Name of Procuring Agency: EXECUTIVE ENGINEER-III, LOCAL GOVERNMENT PROJECTS
Tender Reference No: EE-1II/TC/LG/08, DATED: 28/03/2017

Tender Description/Name of Work/Item: CONSTRUCTION OF ROAD FROM SUPER HIGHWAY TO JANGHRI
MILE 0/0 TO 10/0.

Method of Procurement: SINGLE STAGE ONE ENVELOPE PROCEDURE

Tender Published: SPPRA Sr.No:32418

Electronic Media: Leading News Papers (English, Urdu & Sindhi Language)
Total Bid Documents Sold: 03
l'otal Bid Received: 03

Technical Bid Opening Date: (if applicable) NOT APPLICABLE (provide details in separate form)
No. of Bid Technically Qualified (if applicable): NOT APPLICABLE

Bid(s) Rejected:_ -
Financial Bid Opening Date: 18-04-2017

Bind Evaluation Report:-

v Comparison Reasons for
8. Name of Firm or Bidder Cant Oﬂ:ered Ranking in with Estimated | Acceptance | Remarks
No by the Bidder | Terms of Cost =
Cost / Rejection
I | M/s M.Zaid & Contractors 37842205 Lowest Wlthtz‘gjtttmate Lowest Accepted
2 | M/s Bridges Construction Co 36284227 Higher Higher
3 | M/s Askari Enterprises 39198406 Highest Highest

2

Qamdr Abbas
Deputy Pirector {Accounts) Assistant Executive Engineer Executive Engineer (Malir)
Local Governafent Project Highway Division Karachi Development g
Government of Sindh Karachi Authority Government of Sind
(Member) (Member) (Member) (Member)

Superintending Engineer
Local Government Project
Karachi
(Chairman)
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BIDDERS QUALIFICATION REPORT
No.EE-11I/TC/LG/08, Date: 28/03/2017

SPPRA Sr.No:

NAME OF SCHEME: Construction of road from Super highway to Janghri mile 0/0 to 10/0

Registration Affidavit /
with Income Annual Provide Undertaking
Sr No. Name of Contractor / Firm Tax & NTN No.| Turn Minimum regarding Firm
Engineering Over | Experience | never been black
Council listed.
Th . .
| M/s M.Zaid & Contractors Yes YL.S ree Eight Years Yes Provided
Provided Years =
Yes Three . g
2 M/s Bridges Construction Co Yes ‘fs ) ree Eight Years Yes Provided
Provided Years =
3 [M/s Askari Enterpri Yes wes e Eight Year Yes Provided
3 |M/s Askari Enterprises . ig ears (s
¥ Provided | Years =
Note:-

M/s M.Zaid & Contractors has offered lowest rate which is approved.

EXEC
Local )
GovE€rnment of Sind
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FINANCIAL REVIEW AND COMPARATIVE STATEMENT

Date of Issue upto:17-4-2017

Date of Opening: 18-4-2017

NAME OF SCHEME: Construction of road from Mir Mohammad Samejo road to Haji Lala Jat via Sachoo Mallah road mile 0/0 tol/7

SPPRA Sr. No: 32418

B. Total Cost as per Tender  (-)
Difference (A-B) Saving

15091897
1600644

Government of Sindh
(Member)

Fai

Assistant Executive Engineer

Sr. - . .. |M/s Masscrete s .l’ak S M/s M.Zaid & Contractors
No. Description Estimated Cost Engineers
Rate Amount Rate Amount Rate Amount
| Amount of Schefdulc B (Part-A) 15179422 15179422 15179422 15179422
Road Construction
2 |Add: 8% Premium (Celling) 1214354 0 0 0
3 |Add: Contractor Premium 7.85%Above 1191585 10%Above 1517942 13.44%Above 2040114
4 E:gﬁ'g Costof Bl 43.04 @ 1189540 1189540 1189540 1189540
5 |Add: 2%Contigency and 1% TPM 381199 0 0 0
Total 15585435 13989882 13989882 13989882
Amount of Schedule B (Part-B, 3 Span
] Pyt e [“cm o 842260 842260 842260 842260
7 |Add:Cartage of Materials 152364| 17.50%Above 147396 19.10%Above 160872 21.25%Above 178980
8 [On Item No.5 102256 102256 102256 102256
9 [Add: 10% Premium (On Item No.5) 10226 9.88%Above 10103 11%Above 11248 15%Above 15338
Total 1107106 1102014 1116636 1138835
Grand Total 16692541 15091897 15106518 15128717
Financial Review:
A. Total Cost as per Estimate 16692541

Certified that the entries incorporated in the comparative statement individually have been made correctly. The rates quoted by M/s

| Majeed

Highway Division
Karachi
(Member)

Qamat Abbas
Executive Engineer (Malir)
Karachi Development
Authority
(Member)

|Masscrete, Government contractor are lowest and reasonable.

Muhammad

far Khan Baloch
Superintending Engineer
Local Government Project
Karachi
(Chairman)




NIT NO: EE-1II/TC/LG/08. DATED: 28/03/2017
Method and Procedure of Procurement:- Open Competitive Bidding (National / International Competitive
Bidding) (Single Stage One Envelope)

Name of Work: CONSTRUCTION OF ROAD FROM MIR MOHAMMAD
SAMEJO ROAD TO HAJI LALA JAT VIA SACHOO
MALLAH ROAD MILE 0/0 TO1/7.

MINUTES OF BID OPENING MEETING

A meeting of the Procurement Committee of this department was held on 18-04-2017 for opening the bids
received in respect of above said work NIT till the deadlines of submission. The meeting was attended by all members of
the Procurement Committee and the representative of bidders (Attendance sheet is enclosed).

The following 3 Nos. bidders issued bids documents whereas the 3 Nos. of contractors submitted their bids till

the deadline of submission of bid.

The bids were opened at 15:00 Hours on 18-04-2017 in the presence of below participants and the rates quoted
by bidders were read aloud and encircled by Chairman of the Procurement Committee.

Sr. # Name of Bidder Offered Price in Rs. Am?unt (?t'Bid Py Osder Ho.
Security & Date
1 M/s Masscrete 15091897 Rs.0.400/- Million llzl_gj?zo(;ﬁ]
2 M/s Pak Constructors & Engineers 15106518 Rs.0.400/- Million ]%‘féi(_)z]gls?
3 M/s M.Zaid & Contractors 15128717 Rs.0.400/- Million 1%2_(2)3_2;; 117

The committee shall examine all the bids as per the Qualification / Eligibility criteria provided in the bidding
documents, arithmetical checks, and verify the documents and bid security submitted by the bidders.

In the light of above the Bid Evolution Report duly signed by the biding committee attached and submitted for
further approval.

The meeting ended with the lot of thanks to end from the chair.

n CN/

Riaz Ahme Faisal Majeed Qamar Abbas
Deputy Assistant Executive Engineer Executive Engineer (Malir)
Local Highway Division Karachi Development
Government of Sindh Karachi Authority Government of Sindh
(Member) (Member) (Member) (Member)

A

Mulammad Zqfar Khan Baloch
Superintending Engineer
Local Government Project
Karachi
(Chairman)




" BID EVALUATION REPORT
NIT NO: EE-III/TC/LG/08. DATED: 28/03/2017

Name of Procuring Agency: EXECUTIVE ENGINEER-III, LOCAL GOVERNMENT PROJECTS
Tender Reference No: EE-III/TC/LG/08, DATED: 28/03/2017

CONSTRUCTION OF ROAD FROM MIR MOHAMMAD SAMEJO
ROAD TO HAJI LALA JAT VIA SACHOO MALLAH ROAD MILE 0/0

TO1/7.

Tender Description/Name of Work/Item:

Method of Procurement: SINGLE STAGE ONE ENVELOPE PROCEDURE

Tender Published: SPPRA Sr.No:32418
Electronic Media: Leading News Papers (English, Urdu & Sindhi Language)

Total Bid Documents Sold: 03

Total Bid Received: 03
Technical Bid Opening Date: (if applicable) NOT APPLICABLE (provide details in separate form)

No. of Bid Technically Qualified (if applicable): NOT APPLICABLE

Bid(s) Rejected:_ -
Financial Bid Opening Date: 18-04-2017

Bind Evaluation Report:-

— Comparison Reasons for
S Name of Firm or Bidder s Oft_'ered RARIY with Estimated | Acceptance | Remarks
No by the Bidder | Terms of Cost A
Cost / Rejection
1 | M/s Masscrete 15091897 Lowest Wlthlr(lj(f)i:tl:mate Lowest Accepted
g | M FakConmiyctieg 15106518 Higher Higher
Engineers
3 | M/s M.Zaid & Contractors 15128717 Highest ) Highest

Fdisal Majeed Qamar Abbas

Riaz Ahméd on
Deputy Director [Accounts) Assistant Executive Engineer Executive Engineer (Malir)
Local Governmént Project Highway Division Karachi Development ¢
Government of Sindh Karachi Authority @bvernment of Sindh
(Member) (Member) (Member) (Member)

Superintending Engineer
Local Government Project
Karachi
(Chairman)
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BIDDERS QUALIFICATION REPORT

No.EE-TII/TC/LG/08, Date: 28/03/2017

SPPRA Sr.No:

NAME OF SCHEME: Construction of road from Mir Mohammad Samejo road to Haji Lala Jat via

Sachoo Mallah road mile 0/0 tol/7

Registration

Affidavit /

with Income Annual Provide Undertaking
Sr No. Name of Contractor / Firm Tax & NTN No.| Turn Minimum | regarding Firm
Engineering Over | Experience | never been black
Council listed.
1 M/s Masscrete Yes Ye.s Thyes Eight Years Yes Provided
Provided Years =
2 |Mi/s Pak Constructors & Engineers Yes Ycis P Eight Years Yes Provided
Provided | Years =
3 M/s M.Zaid & Contractors Yes Ye.s e Eight Years Yes Provided
Provided | Years =
Note:-

M/s Masscrete has offered lowest rate which is approved.
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FINANCIAL REVIEW AND COMPARATIVE STATEMENT
Date of Issue upto:17-4-2017 Date of Opening: 18-4-2017

SPPRA Sr. No: 32418

NAME OF SCHEME: Construction of road from Chach Jehan Qadria road to village Zaman Mallah road _mile 0/0 to2/7

Sr. i ’ M/s Masscrete M/s M.Zaid & Contractors M/s S.K Construction Co.
No Description Estimated Cost
) Rate Amount Rate Amount Rate Amount
j Pt t Sopciate B (Ri=i) 24179982 24179982 24179982 24179982
Road Constrction
2 |Add: 8% Premium (Celling) 1934399 0 0 0
3 |Add: Contractor Premium 7.68%Above 1857023 9.25%Above 2236648 13.33%Above 3223192
4 | Ges SHE Comt pl Bitamor: 300 1749200 1749209 1749209 1749209
Rs.27638
5 |Add: 2%Contigency and 1% TPM 726870 0 0 0
Total 25092042 22430773 22430773 22430773
- (3, =
6 AmoulnlofSLheduleB([ art-B, 3 Span 210565 210565 210565 210565
Cul) Except Item No.5
7 |Add:Cartage of Materials 38692 18%Above 37902 19.55%Above 41165 22%Above 46324
8 |On Item No.5 25564 25564 25564 25564
9 |Add: 10% Premium (On Item No.5) 2556 9.50%Above 2429 11.69%Above 2088 16%Above 4090
Total 277377 276459 280283 286544
Amount of Schedule B (Part-C12" Feet
10 [Span Rce Slab Bridge) Except Item 1416943 1416943 1416943 1416943
No.5
11 |Add:Cartage of Materials 227538| 15.35%Above 217501 16.65%Above 235921 18.11%Above 155864
12 |On Item No.5 158206 158206 158206 158206
13 |Add: 10% Premium (On Item No.5) 15821 9.62%Above 15219 11.72%Above 18542 16%Above 25313
Total 1818508 1807869 1829612 1756326
Grand Total 27187927 24515101 24540668 24473642
Financial Review:
A. Total Cost as per Estimate 27187927 Certified that the entries incorporated in the comparative statement individually have been made correctly. The rates quoted by M/s
B. Total Cost as per Tender  (-) 24515101 Masscrete., Government contractor are lowest and reasonable,
Difference (A-B) Saving 2672825

Govetnment of Sindh
(Member)

Assistant

Highway Division
Karachi
(Member)

Qamﬁ
Executive Engineer (Malir)
Karachi Development

Authority
(Member)

Muhammad Zatqr Khan Baloch
Superintending Engineer
Local Government Project

Karachi
(Chairman)

ecutive Engineer




NIT NO: EE-1II/TC/LG/08. DATED: 28/03/2017
Method and Procedure of Procurement:- Open Competitive Bidding (National / International Competitive
Bidding) (Single Stage One Envelope)

Name of Work: CONSTRUCTION OF ROAD FROM CHACH JEHAN
QADRIA ROAD TO VILLAGE ZAMAN MALLAH ROAD
MILE 0/0 TO2/7.

MINUTES OF BID OPENING MEETING

A meeting of the Procurement Committee of this department was held on 18-04-2017 for opening the bids
received in respect of above said work NIT till the deadlines of submission. The meeting was attended by all members of
the Procurement Committee and the representative of bidders (Attendance sheet is enclosed).

The following 3 Nos. bidders issued bids documents whereas the 3 Nos. of contractors submitted their bids till

the deadline of submission of bid.

The bids were opened at 15:00 Hours on 18-04-2017 in the presence of below participants and the rates quoted
by bidders were read aloud and encircled by Chairman of the Procurement Committee.

Sr. # Name of Bidder Offered Price in Rs. Am(‘)unl (.)fBid B SRFLEN:
Security & Date
1 M/s Masscrete 24515101 Rs.0.600/- Million 112[8;920{?]77
2 M/s M.Zaid & Contractors 2452668 Rs.0.600/- Million ,%%32?295107
2
3 M/s S.K Construction Co. 24473642 Rs.0.600/- Million l(():(!);?;f?l??

The committee shall examine all the bids as per the Qualification / Eligibility criteria provided in the bidding
documents, arithmetical checks, and verify the documents and bid security submitted by the bidders.

In the light of above the Bid Evolution Report duly signed by the biding committee attached and submitted for
further approval.

The meeting ended with the lot of thanks to end from the chair.

Riaz emon Faisal Majeéd Qamar Abbas
Deputy Oirector fAccounts) Assistant Executive Engineer Executive Engineer (Malir)
Local overnment Project Highway Division Karachi Development

Government of Sindh Karachi Authority

(Member) (Member) (Member)

G

Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Project
Karachi
(Chairman)
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BID EVALUATION REPORT
. NIT NO: EE-III/TC/LG/08. DATED: 28/03/2017

Name of Procuring Agency: EXECUTIVE ENGINEER-III, LOCAL GOVERNMENT PROJECTS
Tender Reference No: EE-III/TC/L.G/08, DATED: 28/03/2017

Tender Description/Name of Work/Item: CONSTRUCTION OF ROAD FROM CHACH JEHAN QADRIA ROAD
TO VILLAGE ZAMAN MALLAH ROAD MILE 0/0 TO2/7.

Method of Procurement: SINGLE STAGE ONE ENVELOPE PROCEDURE

Tender Published: SPPRA Sr.No:32418

Electronic Media: Leading News Papers (English, Urdu & Sindhi Language)
Total Bid Documents Sold: 03
Total Bid Received: 03

Technical Bid Opening Date: (if applicable) NOT APPLICABLE (provide details in separate form)
No. of Bid Technically Qualified (if applicable): NOT APPLICABLE

Bid(s) Rejected:__-

Financial Bid Opening Date: 18-04-2017

Bind Evaluation Report:-

T Comparison Reasons for
. Name of Firm or Bidder e Oﬂ_'ered Ranking in with Estimated | Acceptance | Remarks
No by the Bidder | Terms of Cost & e
Cost / Rejection
1 | M/s Masscrete 24515101 Lowest W llhlnC(E)ESsttlmate Lowest Accepted
2 | M/s M.Zaid & Contractors 24540668 Higher Higher
3 | M/s S.K Construction Co. 24473642 Higher Higher

‘ L=

Riaz Faisal Majegd Qamar Abbas
Deputy Director fAccounts) Assistant Executive Engineer Executive Engineer (Malir)
Local Governatent Project Highway Division Karachi Development Local
Government of Sindh Karachi Authority dovernment of Sindh
(Member) (Member) (Member) (Member)
\ G
7

Muhammad Zafar Khan Baloch
Superintendiag Engineer
Local Government Project

Karachi
(Chairman)

20
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BIDDERS QUALIFICATION REPORT
No.EE-III/TC/LG/08, Date: 28/03/2017
SPPRA Sr.No:

NAME OF SCHEME: Construction of road from Chach Jehan Qadria road to village Zaman Mallah
road mile 0/0 to2/7

Registration Affidavit /
with Income Annual Provide Undertaking
Sr No. Name of Contractor / Firm Tax & NTN No.| Turn Minimum regarding Firm
Engineering Over | Experience | never been black
Council listed.
| M/s Masscrete Yes Y?S Three Eight Years Yes Provided
Provided | Years =
2 M/s M.Zaid & Contractors Yes Yt.?s Thes Eight Years Yes Provided
Provided | Years
3 |M/s S.K Construction Co. Yes Tes These Eight Years Yes Provided

Provided Years

Note:-

M/s Masscrete has offered lowest rate which is approved.




]
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FINANCIAL REVIEW AND COMPARATIVE STATEMENT

Date of Issue upto:17-4-2017

Date of Opening: 18-4-2017

SPPRA Sr. No: 32418

NAME OF SCHEME: Construction of road from Sangi Pharo Juhdo Road to village Mir Dost Mohammad Talpur Taluka Tando Bago Badin mile 0/0-1/4 (2.4Km).

::; BhserSoliin Wiiimnted Cosi M/s Lala Enterprises M/s Pir Hasnain Enterprises M/s Askari Enterprises
Rate Amount Rate Amount Rate Amount
 [Aameunt.of Schedole ) (Faxt=h) 19699962 19699962 19699962 19699962
Road Construction

2 |Add: 8% Premium (Celling) 1575997 0 0 0

3 |Add: Contractor Premium 7.65%Above 1507047 9.50%Above 1871496 14.33%Above 2823005

4 E_fdz-,r?;; Cost of Bitumen: 34.52 @ 054064 954064 054064 954064

5 |Add: 2%Contigency and 1% TPM 393999 0 0 0

Total 20715894 18745898 18745898 18745898

6 Amount of Schedule B (Part-B, 3 Span 181441 381441 381441 181441
Cul) Except Item No.5

7 |Add:Cartage of Materials 100986 26%Above 99175 28.15%Above 107376 30.10%Above 114814

8 |On Item No.5 81321 81321 81321 81321

9 |Add: 10% Premium (On Item No.5) 8132 9.55%Above 7766 12.10%Above 9840 15.50%Above 12605

Total 571880 569703 579977 590180

Grand Total 21287774 19315601 19325876 19336079

Financial Review:

A. Total Cost as per Estimate 21287774
B. Total Cost as per Tender (-) 19315601
Difference (A-B) Saving 1972173
]
o
on Faial Majee:

ccounts)
nt Project
Government of Sindh
(Member)

Assistant Executive Engineer

Highway Division

(

Karachi
Member)

[

Qamar Abbas
Executive Engineer (Malir)
Karachi Development
Authority
(Member)

Certified that the entries incorporated in the comparative statement individually have been made correctly. The rates quoted by M/s
Lala Enterprises., Government contractor are lowest and reasonable.

Muhammad Z4far Khan Baloch
Superintending Engineer
Local Government Project
Karachi
(Chairman)




. NIT NO: EE-III/TC/LG/08. DATED: 28/03/2017
Method and Procedure of Procurement:- Open Competitive Bidding (National / International Competitive
Bidding) (Single Stage One Envelope)

Name of Work: CONSTRUCTION OF ROAD FROM SANGI PHARO
JUHDO ROAD TO VILLAGE MIR DOST MOHAMMAD
TALPUR TALUKA TANDO BAGO BADIN MILE 0/0-1/4

(2.4KM).

MINUTES OF BID OPENING MEETING

A meeting of the Procurement Committee of this department was held on 18-04-2017 for opening the bids
received in respect of above said work NIT till the deadlines of submission. The meeting was attended by all members of
the Procurement Committee and the representative of bidders (Attendance sheet is enclosed).

The following 3 Nos. bidders issued bids documents whereas the 3 Nos. of contractors submitted their bids till
the deadline of submission of bid.

The bids were opened at 15:00 Hours on 18-04-2017 in the presence of below participants and the rates quoted
by bidders were read aloud and encircled by Chairman of the Procurement Committee.

Sr. # Name of Bidder Diftered Priverin iy, |  oUmetBid Pay Order No.
Security & Date
1 M/s Lala Enterprises 19315601 Rs. 0.600/- Million 101%32:]27(?]07
2 M/s Pir Hasnain Enterprises 19325876 Rs. 0.600/- Million 1013_(3)3?22(‘)?7
3 M/s Askari Enterprises 19336079 Rs. 0.800/- Million 0()5%(3);?2209197

The committee shall examine all the bids as per the Qualification / Eligibility criteria provided in the bidding
documents, arithmetical checks, and verify the documents and bid security submitted by the bidders.

In the light of above the Bid Evolution Report duly signed by the biding committee attached and submitted for
further approval.

The meeting ended with the lot of thanks to end from the chair.

N

{u

Riaz Ahmed JTemon Falsal Majee{i Qamar Abbas Fa angi
Deputy Director{Accounts) Assistant Executive Engineer Executive Engineer (Malir) ; eer-111
Local Governthent Project Highway Division Karachi Development Loca roject

Government of Sindh Karachi Authority ment of Sindh

(Member) (Member) (Member) (Member)

Muhammad Xafar Khan Baloch
Superintending Engineer
Local Government Project
Karachi
(Chairman)
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BID EVALUATION REPORT
NIT NO: EE-III/TC/LG/08. DATED: 28/03/2017

Tender Reference No: EE-III/TC/LG/08, DATED: 28/03/2017

Tender Description/Name of Work/Item:

Name of Procuring Agency: EXECUTIVE ENGINEER-III, LOCAL GOVERNMENT PROJECTS

CONSTRUCTION OF ROAD FROM SANGI PHARO JUHDO ROAD

TO VILLAGE MIR DOST MOHAMMAD TALPUR TALUKA TANDO

BAGO BADIN MILE 0/0-1/4 (2.4KM).

Method of Procurement: SINGLE STAGE ONE ENVELOPE PROCEDURE
Tender Published: SPPRA Sr.No:32418

Electronic Media: Leading News Papers (English, Urdu & Sindhi Language)

Total Bid Documents Sold: 03

Total Bid Received: 03

Technical Bid Opening Date: (if applicable) NOT APPLICABLE
No. of Bid Technically Qualified (if applicable): NOT APPLICABLE
Bid(s) Rejected:_ -

Financial Bid Opening Date: 18-04-2017

Bind Evaluation Report:-

(provide details in separate form)

i Comparison Reasons for
iy Name of Firm or Bidder CF)st Ol‘l"ered Baiking in with Estimated | Acceptance | Remarks
No by the Bidder | Terms of Cost R
Cost / Rejection
I | M/s Lala Enterprises 19315601 Lowest Wlthuégsstnmate Lowest Accepted
2 | M/s Pir Hasnain Enterprises 19325876 Higher Higher
3 | M/s Askari Enterprises 19336079 Highest Highest

Qamar Abbas
Executive Engineer (Malir)
Karachi Development
Authority
(Member)

Faisal Majeed
Assistant Executive Engineer
Highway Division
Karachi
(Member)

Government of Sindh
(Member)

Muhammad
Superintendjng Engineer
Local Government Project

Karachi
(Chairman)

21

(Member)
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BIDDERS QUALIFICATION REPORT
No.EE-III/TC/LG/08, Date: 28/03/2017
SPPRA Sr.No:

NAME OF SCHEME: Construction of road from Sangi Pharo Juhdo Road to village Mir Dost
Mohammad Talpur Taluka Tando Bago Badin mile 0/0-1/4 (2.4Km)

Registration Affidavit /
with Income Annual Provide Undertaking
Sr No. Name of Contractor / Firm Tax & NTN No.| Turn Minimum regarding Firm
Engineering Over | Experience | never been black
Council listed.
Yes Three . :
M/s Lala E iSes S
1 s Lala Enterprises Yes Provided | Years Eight Years Yes Provided
2 [M/s Pir Hasnain Enterprises Yes Y?S Three Eight Years Yes Provided
Provided | Years
3 |M/s Askari Enterprises Yes Tes Tree Eight Years Yes Provided

Provided | Years

Note:-

M/s Lala Enterprises has offered lowest rate which is approved.




ﬁ

NIT No.EE-III/TC/LG/08, dt: 28.03.2017
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FINANCIAL REVIEW AND COMPARATIVE STATEMENT

Date of Issue upto:17-4-2017

NAME OF SCHEME: Construction of New Development Road Scheme Mile 0/0-5/0 (8.00 Km) PS-37.

Date of Opening: 18-4-2017

SPPRA Sr. No: 32418

Government of Sindh
(Member)

Assistant Executive Engineer

Highway Division

Executive Engineer (Malir)
Karachi Development

Karachi
(Member)

Authority
(Member)

Sr. Cesstintinn Estimated | M/s Pir Hasnain Enterprises M/s Askari Enterprises M/s S.K Construction Co. M/s Imdad Ali Mangi & Co.
No. P Cost
Rate Amount Rate Amount Rate Amount Rate | Amount
PART -A (Road Work)
y |[Amount of Schedule B 72416810 72416810 72416810 72416810
Except Item No.9
2 |Add: 8% Premium 5793345 7.89%Above 5713686 8.68%Above 6285779 10.35%Above 7495140
3 |Amount of Item No.9 84780 84780 84780 84780
« A fF H . 2 j
4. |Ded:diff. Costiof Bituraeo: 1T782@ | 4014500 4914589 4914589 4914589
Rs.27638
5 |Add: 2%Contigency + 1%TPM 1812540
Total| 75192886 73300687 73872780 75082141 ; ;
Bid Documents not received
PART -B 3'Ft Span Culverts (54)
} jAmountof Schedule B 610075 610075 610075 610075
Except Item No.5
2 [Add: Cost of Carriage 23038 3.05%Above 18607 4.55%Above 27758 5.85%Above 35689
Amount of Schedule B
3 31350 1350 31 3135
" |On Item No.s s 3135 350 50
4 |Add: 10% Premium on Item No.5 3135 9.90%Above 3104 10.35%Above 3245 12%Above 3762
Total] 667598 663136 672428 680876
Grand Total| 75860484 73963823 74545208 75763017
Financial Review:
A. Total Cost as per Estimate 75860484 |Certified that the entries incorporated in the comparative statement individually have been made correctly. The rates
B. Total Cost as per Tender  (-) 73963823 |quoted by M/s Pir Hasnain Enterprises ., Government contractor are lowest and reasonable.
Difference (A-B) Saving 1896661
Faisal Majeed Qamar Abbas Muhammad Zafar Khan Baloch

Superintending Engineer
Local Government Project

Karachi
(Chairman)




NIT NO: EE-III/TC/LG/08. DATED: 28/03/2017
Method and Procedure of Procurement:- Open Competitive Bidding (National / International Competitive
Bidding) (Single Stage One Envelope)

Name of Work: CONSTRUCTION OF NEW DEVELOPMENT ROAD
SCHEME MILE 0/0-5/0 (8.00 KM) PS-37.

MINUTES OF BID OPENING MEETING

A meeting of the Procurement Committee of this department was held on 18-04-2017 for opening the bids
received in respect of above said work NIT till the deadlines of submission. The meeting was attended by all members of
the Procurement Committee and the representative of bidders (Attendance sheet is enclosed).

The following 4 Nos. bidders issued bids documents whereas the 3 Nos. of contractors submitted their bids till
the deadline of submission of bid.

The bids were opened at 15:00 Hours on 18-04-2017 in the presence of below participants and the rates quoted
by bidders were read aloud and encircled by Chairman of the Procurement Committee.

Sr. # Name of Bidder Offered Price in Rs. -ty 9fBid g e,
Security & Date
1 M/s Pir Hasnain Enterprises 73963823 Rs. 1.518/- Million Igz_gg_g;os;?
2 M/s Askari Enterprises 74545208 Rs. 1.518/- Million |I|(3(.)’3:222(‘)S]97
5€7303
3 | M/s SK Construction Co. 75763017 Rs. 1.518/- Million lgjgff;(‘)’ 167
4 M/s Imdad Ali Mangi & Co. Bid Documents not received

The committee shall examine all the bids as per the Qualification / Eligibility criteria provided in the bidding
documents, arithmetical checks, and verify the documents and bid security submitted by the bidders.

In the light of above the Bid Evolution Report duly signed by the biding committee attached and submitted for
further approval.

The meeting ended with the lot of thanks to end from the chair.

Falgal Maje(:d Qamar Abbas
Assistant Executive Engineer Executive Engineer (Malir)
Highway Division Karachi Development
Government of Sindh Karachi Authority Goverhment of Sindh
(Member) (Member) (Member) (Member)

Muhammad Aafar Khan Baloch
Superintending Engineer
Local Government Project
Karachi
(Chairman)
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BID EVALUATION REPORT

NIT NO: EE-III/TC/LG/08. DATED: 28/03/2017

Name of Procuring Agency: EXECUTIVE ENGINEER-III, LOCAL GOVERNMENT PROJECTS

Tender Reference No: EE-III/TC/L.G/08, DATED: 28/03/2017
CONSTRUCTION OF NEW DEVELOPMENT ROAD SCHEME MILE 0/0-5/0

(8.00 KM) PS-37.

Method of Procurement: SINGLE STAGE ONE ENVELOPE PROCEDURE

Tender Description/Name of Work/Item:

Tender Published:

SPPRA Sr.No:32418

Electronic Media: Leading News Papers (English, Urdu & Sindhi Language)

Total Bid Documents Sold: 04
Total Bid Received: 03
Technical Bid Opening Date: (if applicable) NOT APPLICABLE (provide details in separate form)
No. of Bid Technically Qualified (if applicable): NOT APPLICABLE
Bid(s) Rejected:_- 01
Financial Bid Opening Date: 18-04-2017
Bind Evaluation Report:-
N Comparison Reasons for
Sr: Name of Firm or Bidder ot Ot'l"ered Ranticheg 1 with Estimated | Acceptance | Remarks
No by the Bidder | Terms of Cost s
Cost / Rejection
1 | M/s Pir Hasnain Enterprises 73963823 Lowest W"hlggs’:'mate Lowest Accepted
2 | M/s Askari Enterprises 74545208 Higher Higher
3 | M/s S.K Construction Co. 75763017 Highest Highest
4 | M/sImdad Ali Mangi & Co. Bid Documents not received

. O

Faisal Maje Qamar Abbas
Assistant Executive Engineer Executive Engineer (Malir)
Highway Division Karachi Development
Government of Sindh Karachi Authority
(Member) (Member) (Member) (Member)

far Khan Baloch
Superintending Engineer
Local Government Project
Karachi
(Chairman)

Muhammad
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BIDDERS QUALIFICATION REPORT
No.EE-III/TC/LG/08, Date: 28/03/2017

SPPRA Sr.No:

NAME OF SCHEME: Construction of New Development Road Scheme Mile 0/0-5/0 (8.00 Km) PS-

37
Registration Affidavit /
with Income Annual Provide Undertaking
Sr No. Name of Contractor / Firm Tax & NTN No.| Turn Minimum | regarding Firm
Engineering Over | Experience | never been black
Council listed.
1 |M/s Pir Hasnain Enterprises Yes Y?S Three Eight Years Yes Provided
Provided | Years
2 |M/s Askari Enterprises Yes Yc?s AHEDe Eight Years Yes Provided
Provided | Years =
3 [M/s S.K Construction Co. Yes Y?S Fins Eight Years Yes Provided
Provided | Years =
4 [M/s Imdad Ali Mangi & Co Yes Y‘?S Thres Eight Years Yes Provided
Provided | Years

Note:-

M/s Pir Hasnain Enterprises has offered lowest rate which is approved.
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