b4 ATTENDANCE SHEET

The following contractors/their representative have attended/participated the biding process
programme vide NIT No.EE-III/TC/LG/08, date: 28/03/2017, held on 18-04-2017 in the office of the
Executive Engineer-I1I, Local Government Project, B-12, Unit No.l, Makli Society, Thatta under the

Chairperson of Procurement Committee.
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Executive Engineer (Malir)

Assistant Executive Engineer

Local Government Project Highway Division Karachi Development Authority
Government of Sindh Karachi (Member)
(Member) (Member)

afar Khan Balouch
Superinter?ding Engineer
Local Government Project
Government of Sindh
(Chairman)

Local Governmgnt Project
Government of Sindh
(Member)




NIT No.EE-IIVTC/LG/08, dt: 28.03.2017

FINANCIAL REVIEW AND COMPARATIVE STATEMENT

Date of Issue upto:17-4-2017

Date of Opening: 18-4-2017

NAME OF SCHEME: Improvement of road from Rashwah mori to K.B Feeder via kharo khaho mile 0/0 to 4/4

SPPRA Sr. No: 32418

Local Governmént Project
Government of Sindh
(Member)

Assistant Executive Engineer
Highway Division
Karachi
(Member)

C s

Qamar Abbas
Executive Engineer (Malir)
Karachi Development
Authority
(Member)

Local&bvernment Project
Government of Sindh
(Member)

M/s Imdad Ali Mangi & M/s Syed Raheem Shah &
Sr. _— Estimated S _— & SRR Luﬁ = M/s Ammar Enterprises M/s Askari Enterprises
No Description Cosk Company Brothers
0. 5
Rate Amount Rate Amount Rate Amount Rate Amount
y |Amount.of Schedule B 27676096 27676096 27676096 27676096 27676096
Except Item No.5. 7 & 8
2 |Add: 14% Premium 3874653 13.83%Above 3827604 14.15%Above 3916168 15.05%Above 4165252 15.33%Above| 4242746
g [AmauntofSaecule B 36553604 36553604 36553604 36553604 36553604
On Item No.5
4 |Add: 20% Premium 7310721 19.88%Above 7266856 21.78%Above 7961375 22.05%Above 8060070 23.13%Above 8454849
. HY 3 : The actic Par
g [rvadzMise. Tems Tharemo Eiastic IR gouumy 3743815 3743815 3743815 3743815
& Cat Eves
A+ diff: Cos<t of Ri an- 375
g |Ded: diff: Costol Bitumen:373.18@ | yo300905 10369225 10369225 10369225 10369225
Rs.27638
7 |Add: 2%Contigency + 1%TPM 946269
Total| 69735933 68698751 69481833 69829612 70301884
Financial Review:
A. Total Cost as per Estimate 69735933 |Certified that the entries incorporated in the comparative statement individually have been made correctly. The rates
B. Total Cost as per Tender  (-) 68698751 |quoted by M/s Imdad Ali Mangi & Company, Government contractor are lowest and reasonable.
Difference (A-B) Saving 1037183

Muham:\'ﬁlafar Khan Baloch
Superintending Engineer
Local Government Project

Karachi
(Chairman)




NIT ¥O: EE-III/TC/LG/08, DATED: 28/03/2017

Method and Procedure of Procurement:- Open Competitive Bidding (National / International Competitive
Bidding) (Single Stage One Envelope)

Name of Work: IMPROVEMENT OF ROAD FROM RASHWAH MORI TO
K.B FEEDER VIA KHARO KHAHO MILE 0/0 TO 4/4.

MINUTES OF BID OPENING MEETING

A meeting of the Procurement Committee of this department was held on 18-04-2017 for opening the bids
received in respect of above said work NIT till the deadlines of submission. The meeting was attended by all members of
the Procurement Committee and the representative of bidders (Attendance sheet is enclosed).

T'he following 4 Nos. bidders issued bids documents whereas the 4 Nos. of contractors submitted their bids till
the deadline of submission of bid.

The bids were opened at 15:00 Hours on 18-04-2017 in the presence of below participants and the rates quoted
by bidders were read aloud and encircled by Chairman of the Procurement Committee.

Sr. # Name of Bidder Offered Price in Rs. Am(?unl (.)[ = Pay O.I‘dtl' Chikeue
Security No. & Date
| M/s Imdad Ali Mangi & Company Rs.68698751/- Rs. 1400000/~ | LEGUOGT
- 5 a LA - - C | 10042017 |
2 M/s Syed Raheem Shah & Brothers Rs.6948 1833/- Rs. 1518000/ BAERLAET
g ) 08-04-2017
; ; 12506875
3| Mrs ar Enterprises 5.69829612/- 5. 1400000/
3 M/s Ammar Enterprises Rs.6982961 Rs. 1400000 , 10-04-2017
e . 12506874
= = > - " 1 4/ /
k! M/s Askari Enterprises Rs.70301884 Rs. 1400000 10-04-2017

The committee shall examined all the bids as per the Qualification / Eligibility criteria provided in the bidding
documents, arithmetical checks, and verify the documents and bid security submitted by the bidders.

In the light of above the Bid Evolution Report duly signed by the biding committee attached and submitted for
further approval.

The meeting ended with the lot of thanks to end from the chair.

) =
Riaz AhmgdyMemon Faisal Majéed Qamarﬁs
i

Deputy [Pirectoy (Accounts) Assistant Executive Engineer Executive Engineer (Malir)
Local Gbvernfment Project Highway Division Karachi Development
Government of Sindh Karachi Authority Government of Sindh
(Member) (Member) _(Member) (Member)

i}CA o
P,);rf

4 / -~

Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Project
Karachi
{Chairman)




BID EVALUATION REPORT
NIT NO: EE-III/TC/LG/08, DATED: 28/03/2017

Name of Procuring Agency: EXECUTIVE ENGINEER-IIl, LOCAL GOVERNMENT PROJECT
Tender Reference No: NIT NO: EE-III/TC/LG/08, DATED: 28/03/2017

Tender Description/Name of Work/Item: IMPROVEMENT OF ROAD FROM RASHWAH MORI TO K.B
FEEDER VIA KHARO KHAHO MILE 0/0 TO 4/4.

Method of Procurement: SINGLE STAGE ONE ENVELOPE PROCEDURE

Tender Published: SPPRA Sr.No:32418

Electronic Media: Leading News Papers (English, Urdu & Sindhi Language)
Total Bid Documents Sold: 04
Total Bid Received: 04

Technical Bid Opening Date: (if applicable) NOT APPLICABLE (provide details in separate form)
No. of Bid Technically Qualified (if applicable): NOT APPLICABLE

Bid(s) Rejected:
Financial Bid Opening Date: 18-04-2017

Bind Evaluation Report:-

; o v Comparison Reasons for
v Name of Firm or Bidder s Ol'l_'ered g i with Estimated | Acceptance | Remarks
No by the Bidder | Terms of Cost Ao
< Cost / Rejection
] M/s Imdad Ali Mangi & Rs.68608751 /- P Wuhm‘E:\sUmate r— Acceptod
Company Cost
2 P45 Syed Raheem Shal & Rs.69481833/- Higher Higher
Brothers .
3 | M/s Ammar Enterprises Rs.69829612/- Higher Higher
4 | M/s Askari Enterprises Rs.70301884/- Highest Highest

. \
. P
) M
Faisal Majeed Qamm

Assistant Executive Engineer Executive Engineer (Malir)
Local Gébvernment Project Highway Division Karachi Development
Government of Sindh Karachi Authority @Gvernment of Sindh
(Member) (Member) (Member) (Member)
(Caps
.

< .l
Muhammad 2afar Khan Baloch
Superintending Engineer
Local Government Project
Karachi
(Chairman)



BIDDERS QUALIFICATION REPORT
No.EE-HI/TC/LG/08, Date: 28/03/2017
SPPRA Sr.No:

NAME OF SCHEME: Improvement of road from Rashwah mori to K.B Feeder via kharo khaho mile

0/0 to 4/4
Registration Affidavit /
with Income Annual Provide Undertaking
Sr No. Name of Contractor / Firm Tax & NTN No.| Turn Minimum | regarding Firm
Engineering Over | Experience | never been black
Council listed.
1 M/s Imdad Ali Mangi & Company Yes YE.S Thoee Eight Years Yes Provided
Provided Years =
2 M/s Syed Raheem Shah & Brothers Yes Ye.s Fhee Eight Years Yes Provided
’ Provided Years =
3 M/s Ammar Enterprises Yes YE.S T,hree Eight Years Yes Provided
Provided | Years &
4 |M/s Askari Enterprises Yes Y?S Three Eight Years Yes Provided
Provided Years &
Note:-

M/s Imdad Ali Mangi & Company

has offered lowest rate which is approved.




- 2
FINANCIAL REVIEW AND COMPARATIVE STATEMENT
Date of Issue upto:17-4-2017 Date of Opening: 18-4-2017

NIT No.EE-III/TC/LG/08, dt: 28.03.2017 SPPRA Sr. No: 32418

NAME OF SCHEME: Improvement of road from Super highway bye pass to Al Manzar via village Lakho Dino Shoro mile 0/0 to 3/0 Taluka Kotri District Jamshoro

Sr. o Estimated M/s G.Q.S Contractors N Bt Butders. 4 M/s Mass Developers e Colns[ruclors &
No. Description Coist Developers Engineers
Rate Amount Rate Amount Rate Amount Rate Amount
PART -A (ROAD WORK)
- 1 |Amount of Schedule B 18209079 18209079 18209079 18209079 18209079
2 |Add: 14% Premium 2549271 13.85%Above 2521957 14.67%Above| 2671272 15.25%Above| 2776885 16.95%Above| 3086439
3 [Ded dUE Cont Sriibien: GBSNE. | pasuing 1757500 1757500 1757500 1757500
Rs.27638
4 |Add: 2% Contigency 421874
5 |Add: 1% TMP 182091
Total| 19604815 18973536 19122851 19228464 19538018
PART -B (Toe Wall)
1 |Amount of Schedule B 8582475 8582475 8582475 8582475 8582475
2 |Add: Cost of Carriage 900000
" 3 |Add: Contractor Premium 10.25%Above 879704 11.88%Above 1019598 13.15%Above 1128595 15.15%Above 1300245
. Total| 9482475 9462179 9602073 9711070 9882720
. Grand Total| 29087290 28435715 28724924 28939534 29420738
Financial Review:
A. Total Cost as per Estimate 29087290 |Certified that the entries incorporated in the comparative statement individually have been made correctly. The rates
B. Total Cost as per Tender  (-) 28435715 |quoted by M/s G.Q.S Contractors., Government contractor are lowest and reasonable.
Difference (A-B) Saving 651575

LA

ol
Riaz ed\Memon isal Majeed Qamar Abbas Fazal angi Muhammad Zafar Khan Baloch
Deputy Rirectof (Accounts) AssistantExecutive Engineer Executive Engineer (Malir) Exed gnegd-Ill Superintending Engineer
Local Gbvern/ment Project Highway Division Karachi Development LeeatGoVErnment Plojes Local Government Project
Government of Sindh Karachi Authority Government of Si Karachi
(Member) (Member) (Member) (Member) (Chairman)

. & |




NIT NO: EE-IIVTC/LG/08, DATED: 28/03/2017
-Method and Procedure of Procurement:- Open Competitive Bidding (National / International Competitive
Bidding) (Single Stage One Envelope)

Name of Work: IMPROVEMENT OF ROAD FROM SUPER HIGHWAY
BYE PASS TO AL MANZAR VIA VILLAGE LAKHO DINO
SHORO MILE 0/0_ TO 3/0 TALUKA KOTRI DISTRICT
JAMSHORO.

MINUTES OF BID OPENING MEETING

A meeting of the Procurement Committee of this department was held on 18-04-2017 for opening the bids
received in respect of above said work NIT till the deadlines of submission. The meeting was attended by all members of
the Procurement Committee and the representative of bidders (Attendance sheet is enclosed).

The following 4 Nos. bidders issued bids documents whereas the 4 Nos. of contractors submitted their bids till
the deadline of submission of bid.

The bids were opened at 15:00 Hours on 18-04-2017 in the presence of below participants and the rates quoted
by bidders were read aloud and encircled by Chairman of the Procurement Committee.

Sr. # Name of Bidder Offered Price in Rs. . (.)fBid Pay Order /Checque
Security No. & Date
I | M/s G.Q.S Contractors Rs.28435715/- Rs.600000/- ]
2 | MJs Sadat Builders & Developers Rs.28724924/- Rs.600000/ 1'3245)2{5295’197
3 M/s Mass Developers Rs.28939534/- Rs.600000/ 0%1-82?508117
4 | M/s Pak Constructors & Engineers Rs.29420738/- Rs.600000/ il

The committee shall examined all the bids as per the Qualification / Eligibility criteria provided in the bidding
documents, arithmetical checks, and verify the documents and bid security submitted by the bidders.

In the light of above the Bid Evolution Report duly signed by the biding committee attached and submitted for
further approval.

The meeting ended with the lot of thanks to end from the chair.

FaiEl Majeed Qamar Abbas

Deputy Directgr (Accounts) Assistant Executive Engineer Executive Engineer (Malir)
Local'GovepAiment Project Highway Division Karachi Development
Government of Sindh Karachi Authority
(Member) (Member) Q (Member) (Member)
\ ~

Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Project
Karachi
(Chairman)

N




BID EVALUATION REPORT
NIT NO: EE-III/TC/LG/08, DATED: 28/03/2017

Name of Procuring Agency: EXECUTIVE ENGINEER-III, LOCAL GOVERNMENT PROJECT
Tender Reference No:_NIT NO: EE-III/TC/LG/08, DATED: 28/03/2017

IMPROVEMENT OF ROAD FROM RASHWAH
FEEDER VIA KHARO KHAHO MILE 0/0 TO 4/4.

MORI TO K.B

l'ender Description/Name of Work/Item:

Method of Procurement: SINGLE STAGE ONE ENVELOPE PROCEDURE

: Tender Published: SPPRA Sr.No:32418
Electronic Media: Leading News Papers (English, Urdu & Sindhi Language)
- l'otal Bid Documents Sold: 04
T'otal Bid Received: 04

l'echnical Bid Opening Date: (if applicable) NOT APPLICABLE

(provide details in separate form)

No. of Bid Technically Qualified (if applicable): NOT APPLICABLE
Bid(s) Rejected:
Financial Bid Opening Date: 18-04-2017
Bind Evaluation Report:-
G . S— Comparison } Reasons for
S,r' Name of Firm or Bidder St Of!'ered Ranking - with Estimated | Acceptance | Remarks
No by the Bidder | Terms of Cost ; o
Cost / Rejection
| M/s Imdad Ali Mangi & Rs.68698751/- fopsaset \Mlhln‘Esllmate et Accepted
Company Cost
2 /s Syed Raheem Shah & Rs.69481833/- Higher Higher
Brothers |
3 | M/s Ammar Enterprises Rs.69829612/- Higher Higher
4 | M/s Askari Enterprises Rs.70301884/- Highest Highest
. \
. —
J A '
Faisal Majeed Qamam

Local Gévernment Project

Government of Sindh Karachi Authority
(Member) (Member) (Member) (Member)
AN A
L~

Assistant Executive Engineer
Highway Division

Executive Engineer (Malir)
Karachi Development

far Khan Baloch

Superintending Engineer
Local Government Project
Karachi
(Chairman)
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BIDDERS QUALIFICATION REPORT

No.EE-III/TC/LG/08, Date: 28/03/2017

SPPRA Sr.No:

NAME OF SCHEME: Improvement of road from Rashwah mori to K.B Feeder via kharo khaho mile

0/0 to 4/4
Registration Affidavit /
with Income Annual Provide Undertaking
Sr No. Name of Contractor / Firm Tax & NTN No.| Turn Minimum | regarding Firm
Engineering Over | Experience | never been black
Council listed.
1 M/s Imdad Ali Mangi & Company Yes Ye.s Fhyreo Eight Years Yes Provided
Provided | Years =
2 |M/s Syed Raheem Shah & Brothers Yes Y?S Whiee Eight Years Yes Provided
Provided | Years -
3 |M/s Ammar Enterprises Yes Pr::f‘ei::led 1::_5 Eight Years Yes Provided
4 M/s Askari Enterprises Yes Y?S Three Eight Years Yes Provided
Provided | Years =
Note:-

M/s Imdad Ali Mangi & Company

has offered lowest rate which is approved.




- 2
FINANCIAL REVIEW AND COMPARATIVE STATEMENT

. NIT No.EE-III/TC/LG/08, dt: 28.03.2017 Date of Issue upto:17-4-2017 Date of Opening: 18-4-2017 SPPRA Sr. No: 32418
NAME OF SCHEME: Improvement of road from Super highway bye pass to Al Manzar via village Lakho Dino Shoro mile 0/0 to 3/0 Taluka Kotri District Jamshoro
Sr. o Estimated M/s G.Q.S Contractors Sl IR M/s Mass Developers Mja bk anstructors &
No. Description Cost Developers Engineers
Rate Amount Rate Amount Rate Amount Rate Amount
PART -A (ROAD WORK)

4 1 |Amount of Schedule B 18209079 18209079 18209079 18209079 18209079
2 |Add: 14% Premium 2549271 | 13.85%Above 2521957| 14.67%Above| 2671272 15.25%Above| 2776885 16.95%Above| 3086439
y; |Pedi dif: Costof Binmnen: 63398 1 1weysog 1757500 1757500 1757500 1757500

Rs.27638
4 |Add: 2% Contigency 421874
5 |Add: 1% TMP 182091
Total| 19604815 18973536 19122851 19228464 19538018
PART -B (Toe Wall)
1 |Amount of Schedule B 8582475 8582475 8582475 8582475 8582475
2 |Add: Cost of Carriage 900000
3 |Add: Contractor Premium 10.25%Above 879704 11.88%Above 1019598 13.15%Above 1128595 15.15%Above 1300245
Total| 9482475 9462179 9602073 9711070 9882720
Grand Total| 29087290 28435715 28724924 28939534 29420738
Financial Review:
A. Total Cost as per Estimate 29087290 |Certified that the entries incorporated in the comparative statement individually have been made correctly. The rates
B. Total Cost as per Tender  (-) 28435715 Jquoted by M/s G.Q.S Contractors., Government contractor are lowest and reasonable.
Difference (A-B) Saving 651575

\\)\( k .

LA

/

Riaz ed\Memon isal Majeed Qamar Abbas Muhammad Zafar Khan Baloch
Deputy Pirectof (Accounts) Assistant Executive Engineer Executive Engineer (Malir) Superintending Engineer
Local Gbverpfment Project Highway Division Karachi Development - Local Government Project

Government of Sindh Karachi Authority Government of Sirjdh Karachi

(Member) (Member) (Member) (Member) (Chairman)




NIT NO: EE-III/TC/LG/08, DATED: 28/03/2017
. “Method and Procedure of Procurement:- Open Competitive Bidding (National / International Competitive

Bidding) (Single Stage One Envelope)

Name of Work: IMPROVEMENT OF ROAD FROM SUPER HIGHWAY
BYE PASS TO AL MANZAR VIA VILLAGE LAKHO DINO
SHORO MILE 0/0 TO 3/0 TALUKA KOTRI DISTRICT
JAMSHORO.

MINUTES OF BID OPENING MEETING

A meeting of the Procurement Committee of this department was held on 18-04-2017 for opening the bids
received in respect of above said work NIT till the deadlines of submission. The meeting was attended by all members of
the Procurement Committee and the representative of bidders (Attendance sheet is enclosed).

The following 4 Nos. bidders issued bids documents whereas the 4 Nos. of contractors submitted their bids till
the deadline of submission of bid.

The bids were opened at 15:00 Hours on 18-04-2017 in the presence of below participants and the rates quoted
by bidders were read aloud and encircled by Chairman of the Procurement Committee.

Sy 4 Name of Bidder Offered Price in Rs. Amount r.?fBid Pay Order /Checque

Security No. & Date

03297766

2843 2 -
1 M/s G.Q.S Contractors Rs.28435715/ Rs.600000/ 12-04-2017
g 12506909
2 M/s Sadat Builders & Developers Rs.28724924/- Rs.600000/ 13-04-2017
01009381
~ » ” c 305 -

3 M/s Mass Developers Rs.28939534/ Rs.600000/ 06-04-2017
. , 03305243
4 M/s Pak Constructors & Engineers Rs.29420738/- Rs.600000/ 11-04-2017

The committee shall examined all the bids as per the Qualification / Eligibility criteria provided in the bidding
documents, arithmetical checks, and verify the documents and bid security submitted by the bidders.

In the light of above the Bid Evolution Report duly signed by the biding committee attached and submitted for
further approval.

The meeting ended with the lot of thanks to end from the chair.

FaiEl Majeed Qamar Abbas

Assistant Executive Engineer Executive Engineer (Malir)
Local'Goveriment Project Highway Division Karachi Development
Government of Sindh Karachi Authority
(Member) (Member) Q (Member) (Member)

N

Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Project
Karachi
(Chairman)




BID EVALUATION REPORT
NIT NO: EE-III/TC/LG/08, DATED: 28/03/2017

‘ Name of Procuring Agency: EXECUTIVE ENGINEER-III, LOCAL GOVERNMENT PROJECT

Tender Reference No:_NIT NO: EE-111/TC/LG/08, DATED: 28/03/2017

Tender Description/Name of Work/Item: IMPROVEMENT OF ROAD FROM SUPER HIGHWAY BYE PASS
TO AL MANZAR VIA VILLAGE LAKHO DINO SHORO MILE 0/0
TO 3/0 TALUKA KOTRI DISTRICT JAMSHORO.

Method of Procurement: SINGLE STAGE ONE ENVELOPE PROCEDURE

5 Tender Published: SPPRA Sr.No:32418
Electronic Media: Leading News Papers (English, Urdu & Sindhi Language)
Total Bid Documents Sold: 04
Total Bid Received: 04

Technical Bid Opening Date: (if applicable) NOT APPLICABLE (provide details in separate form)
No. of Bid Technically Qualified (if applicable): NOT APPLICABLE

Bid(s) Rejected:
Financial Bid Opening Date: 18-04-2017

Bind Evaluation Report:-

& Comparison Reasons for
BE. Name of Firm or Bidder i Oﬂ:ered Raniing with Estimated | Acceptance | Remarks
No by the Bidder | Terms of Cost S
Cost / Rejection
Within Estimate
1 | M/s G.Q.S Contractors Rs.28435715/- Lowest Cost Lowest Accepted
2 M/s Sadat Builders & Rs.28724924/- Higher Higher
Developers
3 | M/s Mass Developers Rs.28939534/- Higher Higher
4 | Mys PakConstrictorsi& Rs.29420738/- |  Highest Highest
Engineers

Falsal Majeed Qamar Abbas
Assistant Executive Engineer Executive Engineer (Malir)
Local Governpfent Project Highway Division Karachi Development
Government of Sindh Karachi Authority Government/of Sindh
(Member) (Member) (Member) (Member)

| Muhammad Zafar Khan Baloch
‘ Superintending Engineer
Local Government Project
| Karachi
(Chairman)
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. BIDDERS QUALIFICATION REPORT
No.EE-III/TC/LG/08, Date: 28/03/2017
SPPRA Sr.No:

NAME OF SCHEME: Improvement of road from Super highway bye pass to Al Manzar via village
Lakho Dino Shoro mile 0/0 to 3/0 Taluka Kotri District Jamshoro

: Registration Affidavit /
with Income Annual Provide Undertaking
) Sr No. Name of Contractor / Firm Tax & NTN No.| Turn Minimum | regarding Firm
Engineering Over | Experience | never been black
Council listed.
Yes Three ; x
/s G.Q. CLors
I [M/s G.Q.S Contractors Yes Provided | Years Eight Years Yes Provided
2 [MJs Sadat Builders & Developers Yes ves Three | pight Years| Yes Provided
Provided | Years
Yes Three ; :
M/s Mass Devel s
3 s Mass Developers Yes Provided | Years Eight Years Yes Provided
4  |M/s Pak Constructors & Engineers Yes Yo Thras Eight Years Yes Provided

Provided Years

Note:-
M/s G.Q.S Contractors has offered lowest rate which is approved.

INEER-III
Project
Government pf Sindh




~

NIT No.EE-III/TC/LG/08, dt: 28.03.2017

3
FINANCIAL REVIEW AND COMPARATIVE STATEMENT
Date of Issue upto:17-4-2017 Date of Opening: 18-4-2017

SPPRA Sr. No: 32418

NAME OF SCHEME: Improvement of road from Indus highway to Dargha Shah Awais Kerni_mile 0/0 to 3/0 Taluka Manjhand District Jamshoro

Sr. . Estimated M/s Syed Ralyeci Sheh & M/s Imdad Ali Mangi & Co. M/s Lala Enterprises M/s Pir Hasnain Enterprises
T Description Cos Brothers
Rate Amount Rate Amount Rate Amount Rate Amount
PART -A (Road Work)
I [Amount of Schedule B 24363900 24363900 24363900 24363900 24363900
2 [Add: 8% Premium 1949112 7.81%Above 1902821 8.67%Above| 2112350 11.15%Above| 2716575 13.22%Above 3220908
3 [Ded: diff: Costof Bitumen: 79.98@ | 55,440 2210487 2210487 2210487 2210487
Rs.27638
4 |Add: 2%Contigency + 1%TPM 741414
Total| 24843939 24056234 24265763 24869988 25374321
PART -B (Stone Pitching)
1 |Amount of Schedule B 771416 771416 771416 771416 771416
2 |Add: Cost of Carriage 379642
3 |Add: Contractor Premium 49%Above 377994 50.33%Above 388254 52.11%Above 401985 54.02%Above 416719
Total| 1151058 1149410 1159670 1173401 1188135
PART -C 10°Ft Span RCC Slab Bridge
j |Qmemmtof Seheduled 1564868 1564868 1564868 1564868 1564868
Except Item No.5
2 |Add: Cost of Carriage 190162 12.01%Above 187941 13.11%Above 205154 14.18%Above 221898 15%Above 234730
§ [omoameer3choduled 136042 136042 136042 136042 136042
On ltem No.5
4 |Add: 10% Premium on ltem No.5 13604 9.84%Above 13387 10.09%Above 13727 11.14%Above 15155 11.95%Above 16257
5 |Add: 2% Contigency 34018
Total| 1938694 1902237 1919791 1937963 1951897
Grand Total| 27933691 27107881 27345224 27981352 28514353
Financial Review:
A. Total Cost as per Estimate 27933691 |Certified that the entries incorporated in the comparative statement individually have been made correctly. The rates
B. Total Cost as per Tender  (-) 27107881 Jquoted by M/s Syed Raheem Shah & Brothers., Government contractor are lowest and reasonable.
Difference (A-B) Saving 825811 CA
L]
AL p
Riaz on Faisal Majged Qamaf Abbas Muhammad r Khan Baloch
Deputy Director (Accounts) Assistant Executive Engineer Executive Engineer (Malir) Superintending Engineer
Local Ggvernmght Project Highway Division Karachi Development Local Government Project
Govefnment of Sindh Karachi Authority Government of Sindh Karachi
(Member) (Member) (Member) (Member) (Chairman)
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NIT NO: EE-III/TC/LG/08, DATED: 28/03/2017
-. Method and Procedure of Procurement:-

Open Competitive Bidding (National / International Competitive
Bidding) (Single Stage One Envelope)

IMPROVEMENT OF ROAD FROM INDUS HIGHWAY TO
DARGHA SHAH AWAIS KERNI MILE 0/0 TO 3/0 TALUKA
MANJHAND DISTRICT JAMSHORO.

Name of Work:

MINUTES OF BID OPENING MEETING

A meeting of the Procurement Committee of this department was held on 18-04-2017 for opening the bids
received in respect of above said work NIT till the deadlines of submission. The meeting was attended by all members of
the Procurement Committee and the representative of bidders (Attendance sheet is enclosed).

The following 4 Nos. bidders issued bids documents whereas the 4 Nos. of contractors submitted their bids till
the deadline of submission of bid.

The bids were opened at 15:00 Hours on 18-04-2017 in the presence of below participants and the rates quoted
by bidders were read aloud and encircled by Chairman of the Procurement Committee.

Sr. # Name of Bidder Offered Price in Rs. e (.)[ B0 Pay (_)Irder BAics
Security No. & Date
1 M/s Syed Raheem Shah & Brothers Rs.27107881/- Rs.600000/- .
? - ) B 11-04-2017
- ; : 12506910
2 /s : ¢ Co, 5.27345224/-

2 M/s Imdad Ali Mangi & Co Rs.27345224/ Rs.600000/ 13-04-2017
y 11835263

3 M/s Lala Enterprises 5.2 52/- 5.615000/
3 M/s | ia Enterprises Rs.27981352/ Rs.615000 11-04-2017
. i ¥ ; : 03305245

4 M/s P snain Enterprises 2 ‘ /- /
| M/s Pir Hasnain Enterprises Rs.28514353 Rs.600000 11-04-2017

The committee shall examined all the bids as per the Qualification / Eligibility criteria provided in the bidding
documents. arithmetical checks. and verify the documents and bid security submitted by the bidders.

In the light of above the Bid Evolution Report duly signed by the biding committee attached and submitted for
further approval.

I'he meeting ended with the lot of thanks to end from the chair.

Famal Majeed Qamar Abbas
Assistant Executive Engineer Executive Engineer (Malir)
Highway Division Karachi Development
Karachi Authority
(Member) (Member)

Government of Sindh
(Member)

Government of Sindh
(Member)

Khan Baloch
Superintending Engineer
Local Government Project
Karachi
(Chairman)
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BID EVALUATION REPORT
NIT NO: EE-11I/TC/LG/08, DATED: 28/03/2017

I Name of Procuring Agency: EXECUTIVE ENGINEER-III, LOCAL GOVERNMENT PROJECT

Tender Reference No: NIT NO: EE-1II/TC/LG/08, DATED: 28/03/2017

Tender Description/Name of Work/Item: IMPROVEMENT OF ROAD FROM INDUS HIGHWAY TO
DARGHA SHAH AWAIS KERNI MILE 0/0 TO 3/0 TALUKA
MANJHAND DISTRICT JAMSHORO.

Method of Procurement: SINGLE STAGE ONE ENVELOPE PROCEDURE

Tender Published: SPPRA Sr.No:32418

Electronic Media: Leading News Papers (English, Urdu & Sindhi Language)
Total Bid Documents Sold: 04
Total Bid Received: 04

Technical Bid Opening Date: (if applicable) NOT APPLICABLE (provide details in separate form)
No. of Bid Technically Qualified (if applicable): NOT APPLICABLE

Bid(s) Rejected:
Financial Bid Opening Date: 18-04-2017

Bind Evaluation Report:-

5 foia Comparison Reasons for
S,r' Name of Firm or Bidder N Oﬂ:ered RAniug with Estimated | Acceptance | Remarks
No by the Bidder | Terms of Cost bR
Cost / Rejection
1 M/ Syed Ralieen Shali & Rs.27107881/- Lowest Wllhm‘};sumulc Lowest Accepted
Brothers B Cost B | i

2 | M/s Imdad Ali Mangi & Co. Rs.27345224/- Higher Higher

3 | M/s Lala Enterprises Rs.27981352/- Higher Higher

4 | M/s Pir Hasnain Enterprises | Rs.28514353/- Highest | Highest

|

Faisal Maje Qamar Abbas
Assistant Executive Engineer Executive Engineer (Malir)
Local Governrient Project Highway Division Karachi Development
Government of Sindh Karachi Authority Government of Sihdh
(Member) (Member) (Member) (Member)

/

Muhammad Zafac Khan Baloch
Superintending Engineer
Local Government Project

Karachi
(Chairman)
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BIDDERS QUALIFICATION REPORT

No.EE-III/TC/LG/08, Date: 28/03/2017

SPPRA Sr.No:

NAME OF SCHEME: Improvement of road from Indus highway to Dargha Shah Awais Kerni mile

0/0 to 3/0 Taluka Manjhand District Jamshoro.

Registration Affidavit /
with Income Annual Provide Undertaking
Sr No. Name of Contractor / Firm Tax & NTN No.| Turn Minimum | regarding Firm
Engineering Over | Experience | never been black
Council listed.
| [M/s Syed Raheem Shah & Brothers Yes Y?S Three Eight Years Yes Provided
Provided | Years
2 |M/s Imdad Ali Mangi & Co Yes Y?S Tayee Eight Years Yes Provided
Provided | Years
3 |M/s Lala Enterprises Yes Y?S Thegie Eight Years Yes Provided
Provided [ Years =
4 [M/s Pir Hasnain Enterprises Yes YE.'S Thgee Eight Years Yes Provided
Provided | Years =

M/s Syed Raheem Shah & Brothers has offered lowest rate which is approved.




4

FINANCIAL REVIEW AND COMPARATIVE STATEMEN'I
' NIT No.EE-II/TC/LG/08, di: 28.03.2017 Date of Issue upto:17-4-2017 Date of Opening: 18-4-2017 SPPRA Sr. No: 32418
NAME OF SCHEME: Improvement / rehabilitation of road from Indus Highway to village Budha pur mile 0/0 to 2/1 Taluka Manjhand District Jamshoro
Sr. o Estimated M Suda?l [!mld‘crs & M/s G.Q.S Contractors M/s Bridges Construction Co M/s Lala Enterprises
No. Description Cost Developers
Rate Amount Rate Amount Rate Amount Rate Amount
PART -A (Road Work)
1 [Amount of Schedule B 18011656 18011656 18011656 18011656 18011656
2 |Add: 14% Premium 2521632 13.82%Above 2489211 14.34%Above| 2582871 15%Above| 2701748 16.22%Above| 2921491
g [Ptk Dastaf Ditumena GLOSE) | pesungs 1659662 1659662 1659662 1659662
Rs.27638
4 |Add: 2%Contigency + 1%TPM 556340
Total| 19429966 18841205 18934865 19053742 19273485
PART -B (Stone Pitching)
1 [Amount of Schedule B 2185674 2185674 2185674 2185674 2185674
2 |Add: Cost of Carriage 1764463
3 |Add: Contractor Premium 80.33%Above 1755752 81.15%Above 1773674 83%Above 1814109 84.02%Above 1836403
Total| 3950137 3941426 3959348 3999783 4022077
PART -C (Toe Wall Rising)
I [Amount of Schedule B 683851 683851 683851 683851 683851
2 |Add: Cost of Carriage 74597 10.75%Above 73514 11.44%Above 78233 12.28%Above 83977 13.22%Above 90405
Total| 758448 757365 762084 767828 774256
Grand Total| 24138551 23539996 23656297 23821354 24069818
Financial Review:
A. Total Cost as per Estimate 24138551 |Certified that the entries incorporated in the comparative statement individually have been made correctly. The rates
B. Total Cost as per Tender () 23539996 |quoted by M/s Sadat Builders & Developers., Government contractor are lowest and reasonable.
Difference (A-B) Saving 598555
. Q M
e
Faisal Ma]ei!d Qamar Abbas
Assistant Executive Engineer Executive Engineer (Malir) Superintending Engineer
Highway Division Karachi Development Local Government Project
Government of Sindh Karachi Authority Karachi

(Member) (Member) (Member) (Member) (Chairman)




NIT NO: EE-III/TC/LG/08, DATED: 28/03/2017
Method and Procedure of Procurement:- Open Competitive Bidding (National / International Competitive
Bidding) (Single Stage One Envelope)

Name of Work: IMPROVEMENT / REHABILITATION OF ROAD FROM
INDUS HIGHWAY TO VILLAGE BUDHA PUR MILE 0/0
TO 2/1 TALUKA MANJHAND DISTRICT JAMSHORO.

MINUTES OF BID OPENING MEETING

A meeting of the Procurement Committee of this department was held on 18-04-2017 for opening the bids
received in respect of above said work NIT till the deadlines of submission. The meeting was attended by all members of
the Procurement Committee and the representative of bidders (Attendance sheet is enclosed).

The following 4 Nos. bidders issued bids documents whereas the 4 Nos. of contractors submitted their bids till
the deadline of submission of bid.

The bids were opened at 15:00 Hours on 18-04-2017 in the presence of below participants and the rates quoted
by bidders were read aloud and encircled by Chairman of the Procurement Committee.

Sr. # Name of Bidder Offered Price in Rs. Am(}unl ‘.“ Din Pay Ui iChooge
| i T - Security No. & Date
’ ) ) . . 13300251
1 M/s Sadat Builders & Developers Rs.23539996/- Rs.500000/- 11-04-2017
- 13300242
o) ~ ) T 2 5 2% 3
2 M/s G.Q.S Contractors Rs.23656297/ Rs.500000/ 06-04-2017
) ) 03310300
4 i e \ s 238721354/
3 M/s Bridges Construction Co Rs.23821354 Rs.800000/ 05-04-2017
) 03297759
4 M/s Lala Enterprises Rs.24069818/ Rs.600000/ 11-04-2017

T'he committee shall examined all the bids as per the Qualification / Eligibility criteria provided in the bidding
documents, arithmetical checks, and verify the documents and bid security submitted by the bidders.

In the light of above the Bid Evolution Report duly signed by the biding committee attached and submitted for
further approval.

The meeting ended with the lot of thanks to end from the chair.

Qamar Abbas Fazal ]
Assistant Executive Engineer Executive Engineer (Malir) ¢
] Highway Division Karachi Development L6t
Governmefit of Sindh Karachi Authority
(Member) (Member) (Member) (Member)/

Superintending Engineer
Local Government Project
Karachi
(Chairman)




BID EVALUATION REPORT
NIT NO: EE-II/TC/LG/08, DATED: 28/03/2017

Name of Procuring Agency: EXECUTIVE ENGINEER-111, LOCAL GOVERNMENT PROJECT
Tender Reference No: NIT NO: EE-III/TC/LG/08, DATED: 28/03/2017

Tender Description/Name of Work/Item: IMPROVEMENT / REHABILITATION OF ROAD FROM INDUS
HIGHWAY TO VILLAGE BUDHA PUR MILE 0/0 TO 2/1 TALUKA
MANJHAND DISTRICT JAMSHORO.

Method of Procurement: SINGLE STAGE ONE ENVELOPE PROCEDURE

I'ender Published: SPPRA Sr.No:32418

Electronic Media: Leading News Papers (English, Urdu & Sindhi Language)
l'otal Bid Documents Sold: 04

l'otal Bid Received: 04

l'echnical Bid Opening Date: (if applicable) NOT APPLICABLE (provide details in separate form)
No. of Bid Technically Qualified (if applicable): NOT APPLICABLE

Bid(s) Rejected:
Financial Bid Opening Date: 18-04-2017

Bind Evaluation Report:-

: . i Comparison Reasons for
S.r. Name of Firm or Bidder st Ol'l.'ered Manking !n with Estimated | Acceptance | Remarks
No by the Bidder | Terms of Cost 5 i
Cost / Rejection
M/s Sadat Builders & Rs.23539996/- Lowest W llhm‘Estlmalc Lowest r—
Developers T o Cost o
M/s G.Q.S Contractors Rs.23656297/- Higher Higher
M/s Bridges Construction Co | Rs.23821354/- Higher Higher
M/s Lala Enterprises Rs.24069818/- Highest Highest

Riaz Alime emon Qamar Abbas
Deputy Director fAccounts) Assistant Executive Engineer Executive Engineer (Malir)
Local Ggvernnrent Project Highway Division Karachi Development

Government of Sindh Karachi Authority

(Member) (Member) (Member)

Superintending Engineer
Local Government Project
Karachi
(Chairman)
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BIDDERS QUALIFICATION REPORT

No.EE-1II/TC/LG/08, Date: 28/03/2017

SPPRA Sr.No:

NAME OF SCHEME: Improvement / rehabilitation of road from Indus Highway to village Budha pur

mile 0/0 to 2/1 Taluka Manjhand District Jamshoro

Registration Affidavit /
with Income Annual Provide Undertaking
Sr No. Name of Contractor / Firm Tax & NTN No.| Turn Minimum | regarding Firm
Engineering Over | Experience | never been black
Council listed.
| M/s Sadat Builders & Developers Yes YE,:S Thaes Eight Years Yes Provided
Provided | Years =
2 M/s G.Q.S Contractors Yes PrOY\:;ZL‘d L:;z Eight Years Yes Provided
3 |M/s Bridges Construction Co Yes YLTS Three Eight Years Yes Provided
Provided Years =
4 |M/s Lala Enterprises Yes Yt.:s s Eight Years Yes Provided
Provided Years .
Note:-

M/s Sadat Builders & Developers has offered lowest rate which is approved.




—
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NIT No.EE-III/TC/LG/08, dt: 28.03.2017

5
FINANCIAL REVIEW AND COMPARATIVE STATEMENT
Date of Issue upto:17-4-2017 Date of Opening: 18-4-2017

SPPRA Sr. No: 32418

NAME OF SCHEME: Improvement / rehabilitation of road from village Budha pur to village Unerpur mile 0/0 to 3/2 Taluka Manjhand District Jamshoro

Sr. o Estimated M/s Ammar Enterprises M/s Masscrete M/s M. Zaid & Contractors M/s §.K Construction Co.
Description .
No. Cost
Rate Amount Rate Amount Rate Amount Rate Amount
PART -A (Road Work)
1 |Amount of Schedule B 26166569 26166569 26166569 26166569 26166569
2 |Add: 14% Premium 3663320 13.81%Above 3613603 14.65%Above| 3833402 15.35%Above| 4016568 16.21%Above| 4241601
3 |Ded: diff: Cost of Bitumen: 69.05@ | 908404 1908404 1908404 1908404 1908404
Rs.27638
4 |Add: 2%Contigency + 1%TPM 785121
Total| 28706606 27871768 28091567 28274733 28499766
PART -B 3'Ft Span RCC Slab Culverts (9%)
] (AmmmtolSohedule B 2198205 2198205 2198205 2198205 2198205
Except Item No.4
2 |Add: Cost of Carriage 257454 11.45%Above 251694 12.15%Above 267082 13.48%Above 296318 14.95%Above 328632
§ [Amemtorseusiule b 335826 335826 335826 335826 335826
On Item No.4
4 |Add: 10% Premium on Item No.4 33583 9.75%Above 32743 10.19%Above 34221 11.11%Above 37310 12.45%Above 41810
Total| 2825068 2818469 2835334 2867659 2904473
Grand Total| 31531673 30690237 30926901 31142393 31404239
Financial Review:
A. Total Cost as per Estimate 31531673

B. Total Cost as per Tender  (-)
Difference (A-B) Saving

30690237

841437

Certified that the entries incorporated in the comparative statement individually have been made correctly. The rates
quoted by M/s Ammar Enterprises ., Government contractor are lowest and reasonable.

Government of Sindh
(Member)

Faidal Majeed
Assistant Executive Engineer
Highway Division
Karachi
(Member)

\
Qamarm Fazal
Executive Engineer (Malir) S
Karachi Development Loca

Authority Government of Si
(Member) (Member)

Muhammad| Zafar Khan Baloch

Superintending Engineer
Local Government Project
Karachi
(Chairman)




) NIT NO: EE-III/TC/LG/08, DATED: 28/03/2017
. Method and Procedure of Procurement:- Open Competitive Bidding (National / International Competitive

Bidding) (Single Stage One Envelope)

Name of Work: IMPROVEMENT / REHABILITATION OF ROAD FROM
VILLAGE BUDHA PUR TO VILLAGE UNERPUR MILE 0/0
TO 32 TALUKA MANJHAND DISTRICT JAMSHORO.

MINUTES OF BID OPENING MEETING

A meeting of the Procurement Committee of this department was held on 18-04-2017 for opening the bids
received in respect of above said work NIT till the deadlines of submission. The meeting was attended by all members of
the Procurement Committee and the representative of bidders (Attendance sheet is enclosed).

The following 4 Nos. bidders issued bids documents whereas the 4 Nos. of contractors submitted their bids till

the deadline of submission of bid.

The bids were opened at 15:00 Hours on 18-04-2017 in the presence of below participants and the rates quoted
by bidders were read aloud and encircled by Chairman of the Procurement Committee.

Sr. # Name of Bidder Offered Price in Rs. Amount c.)fBid Pay Order /Checque
Security No. & Date
I | M/s Ammar Enterprises Rs.30690237/- Rs.640000/- 1121_33_522(;"1“7
2 | M/s Masscrete Rs.30926901/- Rs.800000/ 0(;3_ 810;(?137
3 | M/s M. Zaid & Contractors Rs.31142393/- Rs.650000/ 0053_(3)5?213;’7
4 | M/s SK Construction Co. Rs.31404239/- Rs.660000/ 1111.32?285117

The committee shall examined all the bids as per the Qualification / Eligibility criteria provided in the bidding
documents, arithmetical checks, and verify the documents and bid security submitted by the bidders.

In the light of above the Bid Evolution Report duly signed by the biding committee attached and submitted for
further approval.

The meeting ended with the lot of thanks to end from the chair.

Riaz Ahme emon Qamar Abbas
Deputy Ditrector (Accounts) Assistant Executive Engineer Executive Engineer (Malir)
Local Gpvernment Project Highway Division Karachi Development 7
Government of Sindh Karachi Authority Government of Sihdh

(Member) (Member) (Member) (Member)

Muhammad ar Khan Baloch
Superintending Engineer
Local Government Project
Karachi
(Chairman)




BID EVALUATION REPORT
. NIT NO: EE-1II/TC/LG/08, DATED: 28/03/2017

Name of Procuring Agency: EXECUTIVE ENGINEER-I11, LOCAL GOVERNMENT PROJECT

Tender Reference No: NIT NO: EE-III/TC/LG/08, DATED: 28/03/2017

Tender Description/Name of Work/Item: IMPROVEMENT / REHABILITATION OF ROAD FROM
VILLAGE BUDHA PUR TO VILLAGE UNERPUR MILE 0/0 TO 3/2
TALUKA MANJHAND DISTRICT JAMSHORO.

Method of Procurement: SINGLE STAGE ONE ENVELOPE PROCEDURE

Tender Published: SPPRA Sr.No:32418

Electronic Media: Leading News Papers (English, Urdu & Sindhi Language)
Total Bid Documents Sold: 04
Total Bid Received: 04

Technical Bid Opening Date: (if applicable) NOT APPLICABLE (provide details in separate form)
No. of Bid Technically Qualified (if applicable): NOT APPLICABLE

Bid(s) Rejected:
Financial Bid Opening Date: 18-04-2017

Bind Evaluation Report:-

S Comparison Reasons for
S, Name of Firm or Bidder Cat Oﬁ"ered RALking {n with Estimated | Acceptance | Remarks
No by the Bidder | Terms of Cost Ao
Cost / Rejection
I | M/s Ammar Enterprises Rs.30690237/- Lowest W"h'zgjl”maw Lowest Accepted
2 | M/s Masscrete Rs.30926901/- Higher Higher
3 | M/s M. Zaid & Contractors Rs.31142393/- Higher Higher
4 | M/s S.K Construction Co. Rs.31404239/- Highest Highest

‘ o

Faisal MdJee Qamar Abbas
) Assistant Executive Engineer Executive Engineer (Malir)
Highway Division Karachi Development
Government of Sindh Karachi Authority
(Member) (Member) (Member) (Member)

Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Project

Karachi
(Chairman)




‘ o
. BIDDERS QUALIFICATION REPORT
No.EE-III/TC/LG/08. Date: 28/03/2017

SPPRA Sr.No:

NAME OF SCHEME: Improvement / rehabilitation of road from village Budha pur to village Unerpur
mile 0/0 to 3/2 Taluka Manjhand District Jamshoro

Registration Affidavit /
with Income Annual Provide Undertaking
Sr No. Name of Contractor / Firm Tax & NTN No.| Turn Minimum | regarding Firm
Engineering Over | Experience | never been black
Council listed.
1 |M/s Ammar Enterprises Yes Y?S e Eight Years Yes Provided
Provided | Years
Yes Three ; ;
2 |MisM Eight Y
's Masscrete Yes pesdedl Ve ight Years Yes Provided
3 [M/s M. Zaid & Contractors Yes YE.:S P Eight Years Yes Provided
Provided | Years
4 |M/s S.K Construction Co. Yes Tes Three Eight Years Yes Provided

Provided Years

Note:-

M/s Ammar Enterprises has offered lowest rate which is approved.




=

6 |
by FINANCIAL REVIEW AND COMPARATIVE STATEMENT
. NIT No.EE-III/TC/LG/08, dt: 28.03.2017 Date of Issue upto:17-4-2017 Date of Opening: 18-4-2017 SPPRA Sr. No: 32418
NAME OF SCHEME: Improvement / Rehabilitation Of Road From Indus Highway Lakha Stop To Golara Road Mile 0/0 To 3/4 Talyka Manjhand District Jamshoro
M/s Syed & Siddiqui
Sr: o Estimated a4 . D M/s Askari Enterprises M/s Ammar Enterprises
Description Associates
No. Cost
Rate Amount Rate Amount Rate Amount
PART -A (Road Work)
1 |Amount of Schedule B 26351387 26351387 26351387 26351387
2 |Add: 14% Premium 3689194 13.84%Above 3647032 14.75%Above 3886830 15.55%Above 4097641
3 [Ped: diff: Cost of Bitumen: 84.78@ | 53435 2343150 2343150 2343150
Rs.27638
4 |Add: 2%Contigency + 1%TPM 776211
Total] 28473642 27655269 27895067 28105878
PART -B 3'Ft Span RCC Slab Culverts (3#)
p [Amenntetichedls B 1261566 1261566 1261566 1261566
Except Item No.5
2 |Add: Cost of Carriage 85068 6.55%Above 82633 7.45%Above 93987 8.18%Above 103196
g lmodntofSchedule 111942 111942 111942 111942
On Item No.5
4 |Add: 10% Premium on Item No.5 11194 9.85%Above 11026 10.39%Above 11631 11.45%Above 12817
Total| 1469770 1467167 1479125 1489521
Grand Totall 29943412 29122436 29374192 29595399
Financial Review:
A. Total Cost as per Estimate 29943412 |Certified that the entries incorporated in the comparative statement individually have been made correctly. The rates
B. Total Cost as per Tender  (-) 29122436 |quoted by M/s Syed & Siddiqui Associates., Government contractor are lowest and reasonable.
Difference (A-B) Saving 820977

. Co—0

Faigal Majee Qamar Abbas Muhammad Zafar Khan Baloch
Assistant Executive Engineer Executive Engineer (Malir) Superintending Engineer
Highway Division Karachi Development Local Government Project
Government of Sindh Karachi Authority Government of Siidh Karachi

(Member) (Member) (Member) (Member) (Chairman)




NIT NO: EE-II/TC/LG/08, DATED: 28/03/2017
. Method and Procedure of Procurement:- Open Competitive Bidding (National / International Competitive
Bidding) (Single Stage One Envelope)
Name of Work: IMPROVEMENT / REHABILITATION OF ROAD FROM
INDUS HIGHWAY LAKHA STOP TO GOLARA ROAD
MILE _0/0 _TO 3/4 TALUKA MANJHAND DISTRICT
JAMSHORO.

MINUTES OF BID OPENING MEETING

A meeting of the Procurement Committee of this department was held on 18-04-2017 for opening the bids
received in respect of above said work NIT till the deadlines of submission. The meeting was attended by all members of
the Procurement Committee and the representative of bidders (Attendance sheet is enclosed).

The following 3 Nos. bidders issued bids documents whereas the 3 Nos. of contractors submitted their bids till
the deadline of submission of bid.

The bids were opened at 15:00 Hours on 18-04-2017 in the presence of below participants and the rates quoted
by bidders were read aloud and encircled by Chairman of the Procurement Committee.

Sr. # Name of Bidder Offered Price in Rs. Ams":::r?;md Fay gg‘_l‘z/g:t?q“e
1 M/s Syed & Siddiqui Associates Rs.29122436/- Rs.600000/- 1%6-(1):?2803?7
2 | M/s Askari Enterprises Rs.29374192/- Rs.670000/- N i
3 M/s Ammar Enterprises Rs.29595399/- Rs.625000/- ]()2?:)2?;3187

The committee shall examined all the bids as per the Qualification / Eligibility criteria provided in the bidding
documents, arithmetical checks, and verify the documents and bid security submitted by the bidders.

In the light of above the Bid Evolution Report duly signed by the biding committee attached and submitted for
further approval.

The meeting ended with the lot of thanks to end from the chair.

; Q\/ '
Faisal Maje Qanﬂm Fazal

Assistant Executive Engineer Executive Engineer (Malir) Exgcttive Engineey-I11
Highway Division Karachi Development Local Government Pfoject
Government of Sindh Karachi Authority Government of Sindh
(Member) (Member) (Member) (Member)

Ca

S .
/ /
Muhammad Zafar Khan Baloch

Superintending Engineer
Local Government Project
Karachi
(Chairman)




Name of Procuring Agency:

BID EVALUATION REPORT

NIT NO: EE-III/TC/LG/08, DATED: 28/03/2017

Tender Reference No:_NIT NO: EE-111/TC/LG/08, DATED: 28/03/2017

Tender Description/Name of Work/Item:

EXECUTIVE ENGINEER-1I1, LOCAL GOVERNMENT PROJECT

IMPROVEMENT / REHABILITATION OF ROAD FROM INDUS

HIGHWAY LAKHA STOP TO GOLARA ROAD MILE 0/0 TO 3/4

TALUKA MANJHAND DISTRICT JAMSHORO.

Method of Procurement: SINGLE STAGE ONE ENVELOPE PROCEDURE
Tender Published: SPPRA Sr.No:32418
Electronic Media: Leading News Papers (English, Urdu & Sindhi Language)
Total Bid Documents Sold: 03
Total Bid Received: 03
Technical Bid Opening Date: (if applicable) NOT APPLICABLE

(provide details in separate form)

No. of Bid Technically Qualified (if applicable): NOT APPLICABLE
Bid(s) Rejected:
Financial Bid Opening Date: 18-04-2017
Bind Evaluation Report:-
£ s Comparison Reasons for
iy Name of Firm or Bidder Cost Offered Fanking in with Estimated | Acceptance | Remarks
No by the Bidder | Terms of Cost s
Cost / Rejection
M/s Syed & Siddiqui /ithi i
1 / y waciqul Rs.29122436/- Lowest Within Estinate Lowest Accepted
Associates . Cost
2 | M/s Askari Enterprises Rs.29374192/- Higher Higher
3 | M/s Ammar Enterprises Rs.29595399/- Highest Highest
Faisal Majee Qamar Abbas Faza ngi—~

Executive Engineer (Malir)
Karachi Development

Assistant Executive Engineer
Highway Division

Executive Engine
Local Government P

Government of Sindh Karachi Authority Government of Sihdh
(Member) (Member) (Member) (Member)
A

Superintending Engineer
Local Government Project
Karachi
(Chairman)
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BIDDERS QUALIFICATION REPORT

No.EE-III/TC/LG/08, Date: 28/03/2017
SPPRA Sr.No:

NAME OF SCHEME: Improvement / Rehabilitation Of Road From Indus Highway Lakha Stop To

Golara Road Mile 0/0 To 3/4 Taluka Manjhand District Jamshoro

Registration Affidavit /
with Income Annual Provide Undertaking
Sr No. Name of Contractor / Firm Tax & NTN No.| Turn Minimum | regarding Firm
Engineering Over | Experience | never been black
Council listed.
1 M/s Syed & Siddiqui Associates Yes Ye:s e Eight Years Yes Provided
Provided [ Years
S ; Yes Three ; .
2 M/s Askari Enterprises Yes Brovided o Eight Years Yes Provided
3 |M/s Ammar Enterprises Yes Y?S Three Eight Years Yes Provided
Provided | Years
Note:-

M/s Sved & Siddiqui Associates has offered lowest rate which is approved.
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NIT No.EE-ITII/TC/LG/08, dt: 28.03.2017

8
FINANCIAL REVIEW AND COMPARATIVE STATEMENT
Date of Issue upto:17-4-2017 Date of Opening: 18-4-2017

NAME OF SCHEME: Construction Of Link Road From Super Highway To Village Mohammad Bux Mile 0/0 To1/7

SPPRA Sr. No: 32418

M/s Syed & Siddiqui M/s Syed Rah Shah :
Sr. Py Estimated ; y(? ., I, IS FOIRCEASID TR M/s Bridges Construction Co e o.nstructors&
No. Description Cost Associates Brothers Engineers
Rate Amount Rate Amount Rate Amount Rate Amount
PART -A (Road Work)
Amount of Schedule B
1573449 23523 B
| Except fem No.6, 7 & 8 2352344 3523449 23523449 23523449 23523449
2 |Add: 8% Premium 1881876 7.87%Above 1851295 9.15%Above 2152396 15.05%Above 3540279 16%Above 3763752
. |Add: Misc. Items Tharmo Plastic Paint
3 & Cat Eyes 111468 111468 111468 111468 111468
g el Castof Bimen: 4946@ | yqpens 1366975 1366975 1366975 1366975
Rs.27638
5 |Add: 2%Contigency + 1%TPM 491792
Total| 24641610 24119237 24420338 25808221 26031694
PART -B 3'Ft Span Culverts (6#)
j ((mounrotBchedylo B 2456904 2456904 2456904 2456904 2456904
Except Item No.5
2 |Add: Cost of Carriage 221142 8.75%Above 214979 11.15%Above 273945 13%Above 319398 14.95%Above 367307
g, [{eimtotScheduleR 217686 217686 217686 217686 217686
On Item No.5
4 |Add: 10% Premium on Item No.5 21769 9.75%Above 21224 10.95%Above 23837 12%Above 26122 12.45%Above 27102
Total| 2917501 2910793 2972371 3020110 3068999
Grand Total| 27559111 27030031 27392709 28828331 29100693
Financial Review:
A. Total Cost as per Estimate 27559111 |Certified that the entries incorporated in the comparative statement individually have been made correctly. The rates
B. Total Cost as per Tender  (-) 27030031 |quoted by M/s Sved & Siddiqui Associates ., Government contractor are lowest and reasonable.
Difference (A-B) Saving 529080

Deputy Qirectorf(Accounts)
Local Gevernpient Project
Government of Sindh
(Member)

%&m
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Highway Division
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Karachi Development

Authority
(Member)

Muhammad
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Local Government P
Karachi
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NIT NO: EE-III/TC/LG/08, DATED: 28/03/2017
Method and Procedure of Procurement:- Open Competitive Bidding (National / International Competitive

Bidding) (Single Stage One Envelope)

Name of Work: CONSTRUCTION OF LINK ROAD FROM SUPER
HIGHWAY TO VILLAGE MOHAMMAD BUX MILE 0/0
TO1/7.

MINUTES OF BID OPENING MEETING

A meeting of the Procurement Committee of this department was held on 18-04-2017 for opening the bids
received in respect of above said work NIT till the deadlines of submission. The meeting was attended by all members of
the Procurement Committee and the representative of bidders (Attendance sheet is enclosed).

The following 4 Nos. bidders issued bids documents whereas the 4 Nos. of contractors submitted their bids till
the deadline of submission of bid.

The bids were opened at 15:00 Hours on 18-04-2017 in the presence of below participants and the rates quoted
by bidders were read aloud and encircled by Chairman of the Procurement Committee.

Sr. # Name of Bidder Offered Price inRs, | AmountofBid | Pay Order/Cheoque
Security No. & Date
e . . 06158839
1 M/s Syed & Siddiqui Associates Rs.27030031/- Rs.620000/- 10-04-2017
2 | M/s Syed Raheem Shah & Brothers Rs.27392709/- Rs.660000/ 1I|1-32?28:|07
. . 10811295

3 M/s Bridges Construction Co Rs.28828331/- Rs.650000/ 13-04-2017
4 | MJs Pak Constructors & Engineers Rs.29100693/- Rs.630000/ b peioond

The committee shall examined all the bids as per the Qualification / Eligibility criteria provided in the bidding
documents, arithmetical checks, and verify the documents and bid security submitted by the bidders.

In the light of above the Bid Evolution Report duly signed by the biding committee attached and submitted for
further approval.

The meeting ended with the lot of thanks to end from the chair.

Faisal Majéed Qamar Abbas
Assistant Executive Engineer Executive Engineer (Malir)
Highway Division Karachi Development
Karachi Authority
(Member) (Member) (Member) (Member)

Muhammad ar Khan Baloch
Superintending Engineer
Local Government Project
Karachi
(Chairman)
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