




Bid Evaluation Report

1. Name of Procuring Agency: **Executive Engineer, Education Works District Central, School Education & Literacy Department, Government of Sindh, Karachi**
2. Tender Reference No: **XEN/EWD/Central/SE&LD/2017-2018/849/Karachi,
Dated: 30-01-2018**
3. Tender Description: **Rehabilitation & Expansion of High Priority 4,560 Schools in Districts of Sindh (NON-ADP 2017-2018) @ District Central Karachi Package No. 01 (15 Units) (North Nazimabad Town Karachi)**
4. Method of Procurement: _____
5. Tender Published: **SPPRA ID No. 36594/2147483647, Dated: 02-02-2018
Daily Dawn, Daily Jang, Daily Kawish Dated: 03-02-2018,**
6. Total Bid documents Sold: **03 Nos.**
7. Total Bids Received: **03 Nos.**
8. Technical Bid Opening date: (if applicable) _____ (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): _____
10. Bid(s) Rejected: -----
11. Financial Bid Opening date: **28-02-2018**


(SYED MUHAMMAD QASEEM)
Member /Assistant Engineer
Education Works Sub-Division
New Karachi


(RASHID RAUF)
Member /Assistant Engineer
Public Health Engineering Department
Karachi


(MUHAMMAD JAWAID CHUNDRIGAR)
Chairman /Executive Engineer
Education Works District Central
Karachi.

PACKAGE NO. 1 (15 UNITS)

12. Bid Evaluation Report:

Cont: Page No 2

| S. No. | Name of Firm or Bidder | Location / Units | Cost of Offered by the Bidder | Ranking in terms of cost | Comparison with estimated cost | reasons for acceptance / rejection | Remarks |
|----------------------|------------------------|--------------------------------|-------------------------------|--------------------------|--------------------------------|------------------------------------|---------|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 |
| PACKAGE NO. 1 | | | | | | | |
| 1 | | GBPS - BLOCK M | 2,625,628.00 | | | | |
| 2 | | GBHS-KARACHI ELEMENTARY | 2,143,980.00 | | | | |
| 3 | | GBPS - KHWASTI BROHI | 5,285,160.00 | | | | |
| 4 | | GGPS KHAWASTI BROHI | 947,340.00 | | | | |
| 5 | | GGPS - PAPOSH NAGAR | 747,900.00 | | | | |
| 6 | | GBPS - WASEEM | 747,900.00 | | | | |
| 7 | | GBHS-KARACHI | 897,480.00 | | | | |
| 8 | | GBPS - MATA LA-E-ULOOM | 1,894,680.00 | | | | |
| 9 | | GGPS - AURANGABAD | 1,645,380.00 | | | | |
| 10 | | GBELS 14-B SHADMAN TOWN | 2,143,980.00 | | | | |
| 11 | | GBPS - URDU ZAFAR ACADEMY | 2,143,980.00 | | | | |
| 12 | | GBPS - PAK CAMBRIDGE NO.2 URDU | 2,143,980.00 | | | | |
| 13 | | GBPS 15-B | 1,146,780.00 | | | | |
| 14 | | GBPS - TAIMURIA | 1,645,476.00 | | | | |
| 15 | | GBPS - HASANI CHILDREN | 1,346,320.00 | | | | |
| | M/S. AUsaf Enterprises | 15 Units | 27,505,964.00 | Lowest | Within the parameters of PC-I | Lowest | |

| S. No. | Name of Firm or Bidder | Location / Units | Cost of Offered by the Bidder | Ranking in terms of cost | Comparison with estimated cost | reasons for acceptance / rejection | Remarks |
|----------------------|----------------------------|--------------------------------|-------------------------------|--------------------------|--------------------------------|------------------------------------|---------|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 |
| PACKAGE NO. 1 | | | | | | | |
| 1 | | GBPS - BLOCK M | 2,678,814.00 | | | | |
| 2 | | GBHS-KARACHI ELEMENTARY | 2,187,410.00 | | | | |
| 3 | | GBPS - KHWASTI BROHI | 5,392,220.00 | | | | |
| 4 | | GGPS KHAWASTI BROHI | 966,530.00 | | | | |
| 5 | | GGPS - PAPOSH NAGAR | 763,050.00 | | | | |
| 6 | | GBPS - WASEEM | 763,050.00 | | | | |
| 7 | | GBHS-KARACHI | 915,660.00 | | | | |
| 8 | | GBPS - MATA LA-E-ULOOM | 1,933,060.00 | | | | |
| 9 | | GGPS - AURANGABAD | 1,678,710.00 | | | | |
| 10 | | GBELS 14-B SHADMAN TOWN | 2,187,410.00 | | | | |
| 11 | | GBPS - URDU ZAFAR ACADEMY | 2,187,410.00 | | | | |
| 12 | | GBPS - PAK CAMBRIDGE NO.2 URDU | 2,187,410.00 | | | | |
| 13 | | GBPS 15-B | 1,170,010.00 | | | | |
| 14 | | GBPS - TAIMURIA | 1,679,232.00 | | | | |
| 15 | | GBPS - HASANI CHILDREN | 1,373,590.00 | | | | |
| | Ali Electrical Contractors | 15 Units | 28,063,566.00 | Higher | Within the parameters of PC-I | Higher | |

| S. No. | Name of Firm or Bidder | Location / Units | Cost of Offered by the Bidder | Ranking in terms of cost | Comparison with estimated cost | reasons for acceptance / rejection | Remarks |
|----------------------|----------------------------|--------------------------------|-------------------------------|--------------------------|--------------------------------|------------------------------------|---------|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 |
| PACKAGE NO. 1 | | | | | | | |
| 1 | | GBPS - BLOCK M | 2,706,724.00 | | | | |
| 2 | | GBHS-KARACHI ELEMENTARY | 2,210,200.00 | | | | |
| 3 | | GBPS - KHWASTI BROHI | 5,448,400.00 | | | | |
| 4 | | GGPS KHAWASTI BROHI | 976,600.00 | | | | |
| 5 | | GGPS - PAPOSH NAGAR | 771,000.00 | | | | |
| 6 | | GBPS - WASEEM | 771,000.00 | | | | |
| 7 | | GBHS-KARACHI | 925,200.00 | | | | |
| 8 | | GBPS - MATA LA-E-ULOOM | 1,953,200.00 | | | | |
| 9 | | GGPS - AURANGABAD | 1,696,200.00 | | | | |
| 10 | | GBELS 14-B SHADMAN TOWN | 2,210,200.00 | | | | |
| 11 | | GBPS - URDU ZAFAR ACADEMY | 2,210,200.00 | | | | |
| 12 | | GBPS - PAK CAMBRIDGE NO.2 URDU | 2,210,200.00 | | | | |
| 13 | | GBPS 15-B | 1,182,200.00 | | | | |
| 14 | | GBPS - TAIMURIA | 1,896,200.00 | | | | |
| 15 | | GBPS - HASANI CHILDREN | 1,388,360.00 | | | | |
| | M/S. Iqbal Construction Co | 15 Units | 28,355,884.00 | Highest | Within the parameters of PC-I | Highest | |


(SYED MUHAMMAD QASEEM)
Member /Assistant Engineer
Education Works Sub-Division
New Karachi


(MUHAMMAD JAWAID CHUNDRIGAR)
Chairman /Executive Engineer
Education Works District Central
Karachi.


(RASHID RAUF)
Member /Assistant Engineer
Public Health Engineering Department
Karachi

Bid Evaluation Report

1. Name of Procuring Agency: Executive Engineer, Education Works District Central, School Education & Literacy Department, Government of Sindh, Karachi
2. Tender Reference No: XEN/EWD/Central/SE&LD/2017-2018/849/Karachi,
Dated: 30-01-2018
3. Tender Description: Rehabilitation & Expansion of High Priority 4,560 Schools in Districts of Sindh (NON-ADP 2017-2018) @ District Central Karachi Package No. 02 (20 Units) (Gulberg Town)
4. Method of Procurement: _____
5. Tender Published: SPPRA ID No. 36594/2147483647, Dated: 02-02-2018
Daily Dawn, Daily Jang, Daily Kawish Dated: 03-02-2018
6. Total Bid documents Sold: 03 Nos.
7. Total Bids Received: 03 Nos.
8. Technical Bid Opening date: (if applicable) _____ (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): _____
10. Bid(s) Rejected: -----
11. Financial Bid Opening date: 28-02-2018


(SYED MUHAMMAD QASEEM)
Member /Assistant Engineer
Education Works Sub-Division
New Karachi


(RASHID RAUF)
Member /Assistant Engineer
Public Health Engineering Department
Karachi


(MUHAMMAD JAWAID CHUNDRIGAR)
Chairman /Executive Engineer
Education Works District Central
Karachi.

PACKAGE NO. 2 (20 UNITS)

12. Bid Evaluation Report:

Cont: Page No 2


| S. No. | Name of Firm or Bidder | Location / Units | Cost of Offered by the Bidder | Ranking in terms of cost | Comparison with estimated cost | reasons for acceptance / rejection | Remarks |
|----------------------|------------------------|-------------------------------|-------------------------------|--------------------------|--------------------------------|------------------------------------|---------|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 |
| PACKAGE NO. 2 | | | | | | | |
| 1 | | GBPS - KARACHI ACADEMY | 3,367,304.00 | | | | |
| 2 | | GBPS - QUBA | 2,653,875.00 | | | | |
| 3 | | GBPS - AL NOOR NO 1 | 149,880.00 | | | | |
| 4 | | GBPS - ANGLO ORIENT SCHOOL | 528,577.00 | | | | |
| 5 | | GBPS - DEHLI EXTENSION | 149,880.00 | | | | |
| 6 | | GBPS - ROYAL ACADEMY | 1,594,723.00 | | | | |
| 7 | | GBPS - ALLAMA IQBAL NO 2 | 440,647.00 | | | | |
| 8 | | GBPS - AL NOOR SOCIETY NO 3 | 1,662,669.00 | | | | |
| 9 | | GBPS MASOOMIA ENG NO. 1 | 440,647.00 | | | | |
| 10 | | GBPS - KAMYAB | 1,909,471.00 | | | | |
| 11 | | GGPS - BLOCK 19-1 AL NOOR | 1,019,184.00 | | | | |
| 12 | | GBPS - MUNIBA MEMORIAL | 2,355,114.00 | | | | |
| 13 | | GBPS - NEW METHOD | 528,577.00 | | | | |
| 14 | | GGPS NO. 2 BLOCK-19-2 AL NOOR | 606,514.00 | | | | |
| 15 | | GBPS - ALLAMA IQBAL NO 3 | 2,680,854.00 | | | | |
| 16 | | GBPS - SOHRAB GOTH | 2,599,918.00 | | | | |
| 17 | | GBPS - ALLAM IQBAL NO 2 ENG | 440,647.00 | | | | |
| 18 | | GBPS FEDERAL PUBLIC | 919,264.00 | | | | |
| 19 | | GBPS - MOOSA COLONY (EXT F C | 150,879.00 | | | | |
| 20 | | GGHS-AZIZ NATIONAL | 2,511,334.00 | | | | |
| | M/S. T.S Associates | 20 Units | 26,709,958.00 | Lowest | Within the parameters of PC-1 | Lowest | |

| S. No. | Name of Firm or Bidder | Location / Units | Cost of Offered by the Bidder | Ranking in terms of cost | Comparison with estimated cost | reasons for acceptance / | Remarks |
|----------------------|------------------------|-------------------------------|-------------------------------|--------------------------|--------------------------------|--------------------------|---------|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 |
| PACKAGE NO. 2 | | | | | | | |
| 1 | | GBPS - KARACHI ACADEMY | 3,508,844.00 | | | | |
| 2 | | GBPS - QUBA | 2,765,427.00 | | | | |
| 3 | | GBPS - AL NOOR NO 1 | 156,180.00 | | | | |
| 4 | | GBPS - ANGLO ORIENT SCHOOL | 550,795.00 | | | | |
| 5 | | GBPS - DEHLI EXTENSION | 156,180.00 | | | | |
| 6 | | GBPS - ROYAL ACADEMY | 1,661,755.00 | | | | |
| 7 | | GBPS - ALLAMA IQBAL NO 2 | 459,169.00 | | | | |
| 8 | | GBPS - AL NOOR SOCIETY NO 3 | 1,732,557.00 | | | | |
| 9 | | GBPS MASOOMIA ENG NO. 1 | 459,169.00 | | | | |
| 10 | | GBPS - KAMYAB | 1,989,733.00 | | | | |
| 11 | | GGPS - BLOCK 19-1 AL NOOR | 1,062,024.00 | | | | |
| 12 | | GBPS - MUNIBA MEMORIAL | 2,454,108.00 | | | | |
| 13 | | GBPS - NEW METHOD | 550,795.00 | | | | |
| 14 | | GGPS NO. 2 BLOCK-19-2 AL NOOR | 632,008.00 | | | | |
| 15 | | GBPS - ALLAMA IQBAL NO 3 | 2,793,540.00 | | | | |
| 16 | | GBPS - SOHRAB GOTH | 2,709,202.00 | | | | |
| 17 | | GBPS - ALLAM IQBAL NO 2 ENG | 459,169.00 | | | | |
| 18 | | GBPS FEDERAL PUBLIC | 957,904.00 | | | | |
| 19 | | GBPS - MOOSA COLONY (EXT F C | 157,221.00 | | | | |
| 20 | | GGHS-AZIZ NATIONAL | 2,615,673.00 | | | | |
| | M/s M M Traders | 20 Units | 27,831,453.00 | Higher | Within the parameters of PC-1 | Higher | |


| S. No. | Name of Firm or Bidder | Location / Units | Cost of Offered by the Bidder | Ranking in terms of cost | Comparison with estimated cost | reasons for acceptance / | Remarks |
|----------------------|------------------------|-------------------------------|-------------------------------|--------------------------|--------------------------------|--------------------------|---------|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 |
| PACKAGE NO. 2 | | | | | | | |
| 1 | | GBPS - KARACHI ACADEMY | 3,573,211.00 | | | | |
| 2 | | GBPS - QUBA | 2,816,157.00 | | | | |
| 3 | | GBPS - AL NOOR NO 1 | 159,045.00 | | | | |
| 4 | | GBPS - ANGLO ORIENT SCHOOL | 560,899.00 | | | | |
| 5 | | GBPS - DEHLI EXTENSION | 159,045.00 | | | | |
| 6 | | GBPS - ROYAL ACADEMY | 1,692,239.00 | | | | |
| 7 | | GBPS - ALLAMA IQBAL NO 2 | 467,592.00 | | | | |
| 8 | | GBPS - AL NOOR SOCIETY NO 3 | 1,764,339.00 | | | | |
| 9 | | GBPS MASOOMIA ENG NO. 1 | 467,592.00 | | | | |
| 10 | | GBPS - KAMYAB | 2,026,233.00 | | | | |
| 11 | | GGPS - BLOCK 19-1 AL NOOR | 1,081,506.00 | | | | |
| 12 | | GBPS - MUNIBA MEMORIAL | 2,499,127.00 | | | | |
| 13 | | GBPS - NEW METHOD | 560,899.00 | | | | |
| 14 | | GGPS NO. 2 BLOCK-19-2 AL NOOR | 643,602.00 | | | | |
| 15 | | GBPS - ALLAMA IQBAL NO 3 | 2,844,785.00 | | | | |
| 16 | | GBPS - SOHRAB COTH | 2,758,901.00 | | | | |
| 17 | | GBPS - ALLAM IQBAL NO 2 ENG | 467,592.00 | | | | |

Bid Evaluation Report

1. Name of Procuring Agency: **Executive Engineer, Education Works District Central, School Education & Literacy Department, Government of Sindh, Karachi**
2. Tender Reference No: **XEN/EWD/Central/SE&LD/2017-2018/849/Karachi,
Dated: 30-01-2018**
3. Tender Description: **Rehabilitation & Expansion of High Priority 4,560 Schools in Districts of Sindh (NON-ADP 2017-2018) @ District Central Karachi (Package No. 03 (19 Units) (New Karachi Town)**
4. Method of Procurement: _____
5. Tender Published: **SPPRA ID No. 36594/2147483647, Dated: 02-02-2018
Daily Dawn, Daily Jang, Daily Kawish, Dated: 03-02-2018,**
6. Total Bid documents Sold: **03 Nos.**
7. Total Bids Received: **03 Nos.**
8. Technical Bid Opening date: (if applicable) _____ (*Provide details in separate form*)
9. No. of Bid technically qualified (if applicable): _____
10. Bid(s) Rejected: -----
11. Financial Bid Opening date: **28-02-2018**


(SYED MUHAMMAD QASEEM)
Member /Assistant Engineer
Education Works Sub-Division
New Karachi


(RASHID RAUF)
Member /Assistant Engineer
Public Health Engineering Department
Karachi


(MUHAMMAD JAWAID CHUNDRIGAR)
Chairman /Executive Engineer
Education Works District Central
Karachi.

PACKAGE NO. 3 (19 UNITS)

12. Bid Evaluation Report:

Cont: Page No 2


| S. No. | Name of Firm or Bidder | Location / Units | Cost of Offered by the Bidder | Ranking in terms of cost | Comparison with estimated cost | reasons for acceptance / rejection | Remarks |
|----------------------|------------------------|---|-------------------------------|--------------------------|--------------------------------|------------------------------------|---------|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 |
| PACKAGE NO. 3 | | | | | | | |
| 1 | | GBPS Sector-2 North Karachi | 1,496,951.00 | | | | |
| 2 | | GBPS Umer Mengal New Karachi | 1,495,952.00 | | | | |
| 3 | | GBPS 5A-1 North Karachi | 1,252,123.00 | | | | |
| 4 | | GGPS 15-A Bufferzone North Karachi | 2,291,395.00 | | | | |
| 5 | | GGPS Gulshan-e-Habib 15/A-3 North Karachi | 2,410,312.00 | | | | |
| 6 | | GBPS 5B-1 New Karachi | 901,369.00 | | | | |
| 7 | | GGPS 5B-1 New Karachi | 652,543.00 | | | | |
| 8 | | GGPS 5E New Karachi | 451,684.00 | | | | |
| 9 | | GBPS Chistia Sector 1A-3 North Karachi | 1,683,821.00 | | | | |
| 10 | | GBPS 5C-2 North Karachi | 826,421.00 | | | | |
| 11 | | GBPS Pak Islamic No.2 New Karachi | 902,368.00 | | | | |
| 12 | | GBPS 5C-2 (2nd Shift) North Karachi | 1,677,825.00 | | | | |
| 13 | | GBPS N-Noor No.1 New Karachi | 888,378.00 | | | | |
| 14 | | GGPS 11-J New Karachi | 1,946,636.00 | | | | |
| 15 | | GBPS Bright Grammer New Karachi | 1,551,913.00 | | | | |
| 16 | | GB/GPS 11L No.2 New Karachi | 1,413,010.00 | | | | |
| 17 | | GBPS 11-D-2 No.1 North Karachi | 1,510,942.00 | | | | |
| 18 | | GGPS 11D-2 New Karachi | 1,009,293.00 | | | | |
| 19 | | GGPS District Council New Karachi | 1,007,348.00 | | | | |
| | M/S. Usama Associates | 19 Units | 25,370,284.00 | Lowest | Within the parameters of PC-I | Lowest | |

| S. No. | Name of Firm or Bidder | Location / Units | Cost of Offered by the Bidder | Ranking in terms of cost | Comparison with estimated cost | reasons for acceptance / rejection | Remarks |
|----------------------|------------------------|---|-------------------------------|--------------------------|--------------------------------|------------------------------------|---------|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 |
| PACKAGE NO. 3 | | | | | | | |
| 1 | | GBPS Sector-2 North Karachi | 1,546,685.00 | | | | |
| 2 | | GBPS Umer Mengal New Karachi | 1,545,653.00 | | | | |
| 3 | | GBPS 5A-1 North Karachi | 1,293,723.00 | | | | |
| 4 | | GGPS 15-A Bufferzone North Karachi | 2,367,523.00 | | | | |
| 5 | | GGPS Gulshan-e-Habib 15/A-3 North Karachi | 2,490,390.00 | | | | |
| 6 | | GBPS 5B-1 New Karachi | 931,315.00 | | | | |
| 7 | | GGPS 5B-1 New Karachi | 674,223.00 | | | | |
| 8 | | GGPS 5E New Karachi | 466,690.00 | | | | |
| 9 | | GBPS Chistia Sector 1A-3 North Karachi | 1,739,763.00 | | | | |
| 10 | | GBPS 5C-2 North Karachi | 853,878.00 | | | | |
| 11 | | GBPS Pak Islamic No.2 New Karachi | 932,348.00 | | | | |
| 12 | | GBPS 5C-2 (2nd Shift) North Karachi | 1,733,568.00 | | | | |
| 13 | | GBPS N-Noor No.1 New Karachi | 917,893.00 | | | | |
| 14 | | GGPS 11-J New Karachi | 2,011,310.00 | | | | |
| 15 | | GBPS Bright Grammer New Karachi | 1,603,473.00 | | | | |
| 16 | | GB/GPS 11L No.2 New Karachi | 1,459,955.00 | | | | |
| 17 | | GBPS 11-D-2 No.1 North Karachi | 1,561,140.00 | | | | |
| 18 | | GGPS 11D-2 New Karachi | 1,042,825.00 | | | | |
| 19 | | GGPS District Council New Karachi | 1,039,389.00 | | | | |
| | M/s Allied Business | 19 Units | 26,211,744.00 | Higher | Within the parameters of PC-I | Higher | |


| S. No. | Name of Firm or Bidder | Location / Units | Cost of Offered by the Bidder | Ranking in terms of cost | Comparison with estimated cost | reasons for acceptance / rejection | Remarks |
|----------------------|------------------------|---|-------------------------------|--------------------------|--------------------------------|------------------------------------|---------|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 |
| PACKAGE NO. 3 | | | | | | | |
| 1 | | GBPS Sector-2 North Karachi | 1,578,143.00 | | | | |
| 2 | | GBPS Umer Mengal New Karachi | 1,577,090.00 | | | | |
| 3 | | GBPS 5A-1 North Karachi | 1,320,036.00 | | | | |
| 4 | | GGPS 15-A Bufferzone North Karachi | 2,415,676.00 | | | | |
| 5 | | GGPS Gulshan-e-Habib 15/A-3 North Karachi | 2,541,042.00 | | | | |
| 6 | | GBPS 5B-1 New Karachi | 950,257.00 | | | | |
| 7 | | GGPS 5B-1 New Karachi | 687,936.00 | | | | |
| 8 | | GGPS 5E New Karachi | 476,182.00 | | | | |
| 9 | | GBPS Chistia Sector 1A-3 North Karachi | 1,775,148.00 | | | | |
| 10 | | GBPS 5C-2 North Karachi | 871,245.00 | | | | |
| 11 | | GBPS Pak Islamic No.2 New Karachi | 951,311.00 | | | | |
| 12 | | GBPS 5C-2 (2nd Shift) North Karachi | 1,768,827.00 | | | | |
| 13 | | GBPS N-Noor No.1 New Karachi | 936,562.00 | | | | |
| 14 | | GGPS 11-J New Karachi | 2,052,218.00 | | | | |
| 15 | | GBPS Bright Grammer New Karachi | 1,636,086.00 | | | | |
| 16 | | GB/GPS 11L No.2 New Karachi | 1,489,649.00 | | | | |
| 17 | | GBPS 11-D-2 No.1 North Karachi | 1,592,892.00 | | | | |
| 18 | | GGPS 11D-2 New Karachi | 1,064,035.00 | | | | |
| 19 | | GGPS District Council New Karachi | 1,060,280.00 | | | | |

Bid Evaluation Report

1. Name of Procuring Agency: Executive Engineer, Education Works District Central, School Education & Literacy Department, Government of Sindh, Karachi
2. Tender Reference No: XEN/EWD/Central/SE&LD/2017-2018/849/Karachi,
Dated: 30-01-2018
3. Tender Description: Rehabilitation & Expansion of High Priority 4,560 Schools in Districts of Sindh (NON-ADP 2017-2018) @ District Central Karachi (Package No. 04 (14 Units) (New Karachi Town Karachi)
4. Method of Procurement: _____
5. Tender Published: SPPRA ID No. 36594/2147483647, Dated: 02-02-2018
Daily Dawn, Daily Jang, Daily Kawish, Dated: 03-02-2018,
6. Total Bid documents Sold: 03 Nos.
7. Total Bids Received: 03 Nos.
8. Technical Bid Opening date: (if applicable) _____ (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): _____
10. Bid(s) Rejected: -----
11. Financial Bid Opening date: 28-02-2018


(SYED MUHAMMAD QASEEM)
Member /Assistant Engineer
Education Works Sub-Division
New Karachi


(RASHID RAUF)
Member /Assistant Engineer
Public Health Engineering Department
Karachi


(MUHAMMAD JAWAID CHUNDRIGAR)
Chairman /Executive Engineer
Education Works District Central
Karachi.

PACKAGE NO. 4 (14 UNITS)

Cont: Page No 2

12. Bid Evaluation Report:

| S. No. | Name of Firm or Bidder | Location / Units | Cost of Offered by the Bidder | Ranking in terms of cost | Comparison with estimated cost | reasons for acceptance / rejection | Remarks |
|----------------------|------------------------|--------------------------------------|-------------------------------|--------------------------|--------------------------------|------------------------------------|---------|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 |
| PACKAGE NO. 4 | | | | | | | |
| 1 | | GBPS 5J-2 New Karachi | 2,485,018.00 | | | | |
| 2 | | GGPS 5D-1 No.3 New Karachi | 2,087,654.00 | | | | |
| 3 | | GGPS 5D-1 No.4 New Karachi | 1,211,059.00 | | | | |
| 4 | | GBPS Khamiso Goth New Karachi | 1,835,059.00 | | | | |
| 5 | | GBPS Town Committee New Karachi | 1,536,538.00 | | | | |
| 6 | | GBPS Ain-e-Noor New Karachi | 2,948,275.00 | | | | |
| 7 | | GBPS 5G-2 New Karachi | 1,540,531.00 | | | | |
| 8 | | GBPS Godhra Muslim Anjuman New Karac | 1,330,867.00 | | | | |
| 9 | | GGELS Apwa 11F New Karachi | 2,310,298.00 | | | | |
| 10 | | GGPS 11D-2 North Karachi | 1,801,114.00 | | | | |
| 11 | | GBPS 11G Godhra New Karachi | 1,358,822.00 | | | | |
| 12 | | GGPS 11G New Karachi | 1,818,086.00 | | | | |
| 13 | | GBPS 11G-1 New Karachi | 1,637,376.00 | | | | |
| 14 | | GBPS Al-Quresh No.2 New Karachi | 932,510.00 | | | | |
| | M/S. Rizvi Contractor | 14 Units | 24,833,207.00 | Lowest | Within the parameters of PC-I | Lowest | |

| S. No. | Name of Firm or Bidder | Location / Units | Cost of Offered by the Bidder | Ranking in terms of cost | Comparison with estimated cost | reasons for acceptance / | Remarks |
|----------------------|------------------------|--------------------------------------|-------------------------------|--------------------------|--------------------------------|--------------------------|---------|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 |
| PACKAGE NO. 4 | | | | | | | |
| 1 | | GBPS 5J-2 New Karachi | 2,624,153.00 | | | | |
| 2 | | GGPS 5D-1 No.3 New Karachi | 2,204,541.00 | | | | |
| 3 | | GGPS 5D-1 No.4 New Karachi | 1,278,866.00 | | | | |
| 4 | | GBPS Khamiso Goth New Karachi | 1,937,803.00 | | | | |
| 5 | | GBPS Town Committee New Karachi | 1,622,568.00 | | | | |
| 6 | | GBPS Ain-e-Noor New Karachi | 3,113,348.00 | | | | |
| 7 | | GBPS 5G-2 New Karachi | 1,626,785.00 | | | | |
| 8 | | GBPS Godhra Muslim Anjuman New Karac | 1,405,382.00 | | | | |
| 9 | | GGELS Apwa 11F New Karachi | 2,439,650.00 | | | | |
| 10 | | GGPS 11D-2 North Karachi | 1,901,957.00 | | | | |
| 11 | | GBPS 11G Godhra New Karachi | 1,434,902.00 | | | | |
| 12 | | GGPS 11G New Karachi | 1,919,880.00 | | | | |
| 13 | | GBPS 11G-1 New Karachi | 1,729,052.00 | | | | |
| 14 | | GBPS Al-Quresh No.2 New Karachi | 984,857.00 | | | | |
| | M/s BHM Enterprises | 14 Units | 26,223,744.00 | Higher | Within the parameters of PC-I | Higher | |

| S. No. | Name of Firm or Bidder | Location / Units | Cost of Offered by the Bidder | Ranking in terms of cost | Comparison with estimated cost | reasons for acceptance / | Remarks |
|----------------------|-----------------------------|--------------------------------------|-------------------------------|--------------------------|--------------------------------|--------------------------|---------|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 |
| PACKAGE NO. 4 | | | | | | | |
| 1 | | GBPS 5J-2 New Karachi | 2,644,563.00 | | | | |
| 2 | | GGPS 5D-1 No.3 New Karachi | 2,221,688.00 | | | | |
| 3 | | GGPS 5D-1 No.4 New Karachi | 1,288,813.00 | | | | |
| 4 | | GBPS Khamiso Goth New Karachi | 1,952,875.00 | | | | |
| 5 | | GBPS Town Committee New Karachi | 1,635,188.00 | | | | |
| 6 | | GBPS Ain-e-Noor New Karachi | 3,137,563.00 | | | | |
| 7 | | GBPS 5G-2 New Karachi | 1,639,438.00 | | | | |
| 8 | | GBPS Godhra Muslim Anjuman New Karac | 1,416,313.00 | | | | |
| 9 | | GGELS Apwa 11F New Karachi | 2,458,625.00 | | | | |
| 10 | | GGPS 11D-2 North Karachi | 1,916,750.00 | | | | |
| 11 | | GBPS 11G Godhra New Karachi | 1,446,063.00 | | | | |
| 12 | | GGPS 11G New Karachi | 1,934,813.00 | | | | |
| 13 | | GBPS 11G-1 New Karachi | 1,742,500.00 | | | | |
| 14 | | GBPS Al-Quresh No.2 New Karachi | 990,203.00 | | | | |
| | M/S. Al Ghaffar Enterprises | 14 Units | 26,425,395.00 | Highest | Within the parameters of PC-I | Highest | |


(SYED MUHAMMAD QASEEM)
Member /Assistant Engineer
Education Works Sub-Division
New Karachi


(MUHAMMAD JAWAID CHUNDRIGAR)
Chairman /Executive Engineer
Education Works District Central
Karachi.


(RASHID RAUF)
Member /Assistant Engineer
Public Health Engineering Department
Karachi

Bid Evaluation Report

1. Name of Procuring Agency: Executive Engineer, Education Works District Central, School Education & Literacy Department, Government of Sindh, Karachi
2. Tender Reference No: XEN/EWD/Central/SE&LD/2017-2018/849/Karachi,
Dated: 30-01-2018
3. Tender Description: Rehabilitation & Expansion of High Priority 4,560 Schools In Districts of Sindh (NON-ADP 2017-2018) @ District Central Karachi Package No. 05 (10 Units) (North Nazimabad, Liaquatabad & New Karachi Town)
4. Method of Procurement: _____
5. Tender Published: SPPRA ID No. 36594/2147483647, Dated: 02-02-2018
Daily Dawn, Daily Jang, Daily Kawish, Dated: 03-02-2018,
6. Total Bid documents Sold: 03 Nos.
7. Total Bids Received: 03 Nos.
8. Technical Bid Opening date: (if applicable) _____ (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): _____
10. Bid(s) Rejected: -----
11. Financial Bid Opening date: 28-02-2018


(SYED MUHAMMAD QASEEM)
Member /Assistant Engineer
Education Works Sub-Division
New Karachi


(RASHID RAUF)
Member /Assistant Engineer
Public Health Engineering Department
Karachi


(MUHAMMAD JAWAID CHUNDRIGAR)
Chairman /Executive Engineer
Education Works District Central
Karachi.

PACKAGE NO. 5 (10 UNITS)

12. Bid Evaluation Report:


Cont: Page No 2


| S. No. | Name of Firm or Bidder | Location / Units | Cost of Offered by the Bidder | Ranking in terms of cost | Comparison with estimated cost | reasons for acceptance / rejection | Remarks |
|----------------------|---------------------------------|--------------------------------------|-------------------------------|--------------------------|--------------------------------|------------------------------------|---------|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 |
| PACKAGE NO. 5 | | | | | | | |
| 1 | | GBPS Cosmopolitan North Nazimabad | 10,542,435.00 | | | | |
| 2 | | GBPS Apwa 5E New Karachi | 2,315,376.00 | | | | |
| 3 | | GBPS Siddique-e-Akber 5E New Karachi | 2,499,498.00 | | | | |
| 4 | | GBPS Sitar-e-Hyderi Old New Karachi | 1,639,274.00 | | | | |
| 5 | | GBPS Sitar-e-Hyderi No.1 New Karachi | 2,288,649.00 | | | | |
| 6 | | GBPS 7D-3 North Karachi | 584,041.00 | | | | |
| 7 | | GGPS Town Committee New Karachi | 436,546.00 | | | | |
| 8 | | GBPS 5-J Second Shift New Karachi | 1,470,991.00 | | | | |
| 9 | | GGPS Apwa Gulbahar Liaquatabad | 2,623,235.00 | | | | |
| 10 | | GGPS Wedren Burn Liaquatabad | 989,900.00 | | | | |
| | M/S. SMS Enterprises & Services | 10 Units | 25,390,911.00 | Lowest | Within the parameters of PC-I | Lowest | |

| S. No. | Name of Firm or Bidder | Location / Units | Cost of Offered by the Bidder | Ranking in terms of cost | Comparison with estimated cost | reasons for acceptance / | Remarks |
|----------------------|-------------------------------|--------------------------------------|-------------------------------|--------------------------|--------------------------------|--------------------------|---------|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 |
| PACKAGE NO. 5 | | | | | | | |
| 1 | | GBPS Cosmopolitan North Nazimabad | 10,881,105.00 | | | | |
| 2 | | GBPS Apwa 5E New Karachi | 2,389,756.00 | | | | |
| 3 | | GBPS Siddique-e-Akber 5E New Karachi | 2,579,793.00 | | | | |
| 4 | | GBPS Sitar-e-Hyderi Old New Karachi | 1,691,935.00 | | | | |
| 5 | | GBPS Sitar-e-Hyderi No.1 New Karachi | 2,362,170.00 | | | | |
| 6 | | GBPS 7D-3 North Karachi | 602,803.00 | | | | |
| 7 | | GGPS Town Committee New Karachi | 450,570.00 | | | | |
| 8 | | GBPS 5-J Second Shift New Karachi | 1,518,246.00 | | | | |
| 9 | | GGPS Apwa Gulbahar Liaquatabad | 2,707,505.00 | | | | |
| 10 | | GGPS Wedren Burn Liaquatabad | 1,020,762.00 | | | | |
| | M/S. New Spectrum Enterprises | 10 Units | 26,204,645.00 | Higher | Within the parameters of PC-I | Higher | |

| S. No. | Name of Firm or Bidder | Location / Units | Cost of Offered by the Bidder | Ranking in terms of cost | Comparison with estimated cost | reasons for acceptance / | Remarks |
|----------------------|------------------------|--------------------------------------|-------------------------------|--------------------------|--------------------------------|--------------------------|---------|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 |
| PACKAGE NO. 5 | | | | | | | |
| 1 | | GBPS Cosmopolitan North Nazimabad | 11,192,085.00 | | | | |
| 2 | | GBPS Apwa 5E New Karachi | 2,458,055.00 | | | | |
| 3 | | GBPS Siddique-e-Akber 5E New Karachi | 2,653,523.00 | | | | |
| 4 | | GBPS Sitar-e-Hyderi Old New Karachi | 1,740,290.00 | | | | |
| 5 | | GBPS Sitar-e-Hyderi No.1 New Karachi | 2,429,681.00 | | | | |
| 6 | | GBPS 7D-3 North Karachi | 620,031.00 | | | | |
| 7 | | GGPS Town Committee New Karachi | 463,447.00 | | | | |
| 8 | | GBPS 5-J Second Shift New Karachi | 1,561,637.00 | | | | |
| 9 | | GGPS Apwa Gulbahar Liaquatabad | 2,784,885.00 | | | | |
| 10 | | GGPS Wedren Burn Liaquatabad | 1,051,636.00 | | | | |
| | M/S. Qurba Enterprises | 10 Units | 26,955,270.00 | Highest | Within the parameters of PC-I | Highest | |



 (SYED MUHAMMAD QASEEM)
 Member /Assistant Engineer
 Education Works Sub-Division
 New Karachi


 (MUHAMMAD JAWAID CHUNDRIGAR)
 Chairman /Executive Engineer
 Education Works District Central
 Karachi.



 (RASHID RAUF)
 Member /Assistant Engineer
 Public Health Engineering Department
 Karachi

Bid Evaluation Report

1. Name of Procuring Agency: Executive Engineer, Education Works District Central, School Education & Literacy Department, Government of Sindh, Karachi
2. Tender Reference No: XEN/EWD/Central/SE&LD/2017-2018/849/Karachi,
Dated: 30-01-2018
3. Tender Description: Rehabilitation & Expansion of High Priority 4,560 Schools In Districts of Sindh (NON-ADP 2017-2018) @ District Central Karachi (Package No. 06 (17 Units) (Liaquatabad Town)
4. Method of Procurement: _____
5. Tender Published: SPPRA ID No. 36594/2147483647, Dated: 02-02-2018
Daily Dawn, Daily Jang, Daily Kawish, Dated: 03-02-2018,
6. Total Bid documents Sold: 03 Nos.
7. Total Bids Received: 03 Nos.
8. Technical Bid Opening date: (if applicable) _____ (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): _____
10. Bid(s) Rejected: -----
11. Financial Bid Opening date: 28-02-2018


(SYED MUHAMMAD QASEEM)
Member /Assistant Engineer
Education Works Sub-Division
New Karachi


(RASHID RAUF)
Member /Assistant Engineer
Public Health Engineering Department
Karachi


(MUHAMMAD JAWAID CHUNDRIGAR)
Chairman /Executive Engineer
Education Works District Central
Karachi.

PACKAGE NO. 6 (17 UNITS)

12. Bid Evaluation Report:

Cont: Page No 2

| S. No. | Name of Firm or Bidder | Location / Units | Cost of Offered by the Bidder | Ranking in terms of cost | Comparison with estimated cost | reasons for acceptance / rejection | Remarks |
|----------------------|-------------------------|--|-------------------------------|--------------------------|--------------------------------|------------------------------------|---------|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 |
| PACKAGE NO. 6 | | | | | | | |
| 1 | | GGPS - AL ZEHRA | 2,128,886.00 | | | | |
| 2 | | GBPS - ISLAMIA ENGLISH | 929,472.00 | | | | |
| 3 | | GBPS NAZIMABAD ENGLISH | 2,314,781.00 | | | | |
| 4 | | GBPS - LIAQUATABAD NO 2 | 1,631,520.00 | | | | |
| 5 | | GGPS - NO 2 LIAQUATABAD | 2,622,298.00 | | | | |
| 6 | | GBPS NO 5 NAZIMABAD | 1,928,160.00 | | | | |
| 7 | | GBPS - NO 4 | 2,227,766.00 | | | | |
| 8 | | GBPS MADAM MOTESSORI | 642,720.00 | | | | |
| 9 | | GBPS - PUPILS OWN | 1,138,109.00 | | | | |
| 10 | | GGPS - F.B.AREA LIAQTBD Near JD Bhojwa | 840,480.00 | | | | |
| 11 | | GBPS - NEW METHOD | 1,823,347.00 | | | | |
| 12 | | GGPS - NAZIMABAD | 1,136,131.00 | | | | |
| 13 | | GBPS - LIAQUATABAD | 1,663,162.00 | | | | |
| 14 | | GBPS - URDU BOYS NO 1 | 1,388,275.00 | | | | |
| 15 | | GBPS - HYDARI | 395,520.00 | | | | |
| 16 | | GGPS - NO.1 LIAQUATABAD | 1,632,509.00 | | | | |
| 17 | | GGPS - SECTOR 11 AZIZABAD | 1,632,658.00 | | | | |
| | M/S. Ali Ali Associates | 17 Units | 26,075,794.00 | Lowest | Within the parameters of PC-I | Lowest | |

| S. No. | Name of Firm or Bidder | Location / Units | Cost of Offered by the Bidder | Ranking in terms of cost | Comparison with estimated cost | reasons for acceptance / | Remarks |
|----------------------|-----------------------------|--|-------------------------------|--------------------------|--------------------------------|--------------------------|---------|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 |
| PACKAGE NO. 6 | | | | | | | |
| 1 | | GGPS - AL ZEHRA | 2,198,859.00 | | | | |
| 2 | | GBPS - ISLAMIA ENGLISH | 960,022.00 | | | | |
| 3 | | GBPS NAZIMABAD ENGLISH | 2,390,863.00 | | | | |
| 4 | | GBPS - LIAQUATABAD NO 2 | 1,685,145.00 | | | | |
| 5 | | GGPS - NO 2 LIAQUATABAD | 2,708,488.00 | | | | |
| 6 | | GBPS NO 5 NAZIMABAD | 1,991,535.00 | | | | |
| 7 | | GBPS - NO 4 | 2,300,989.00 | | | | |
| 8 | | GBPS MADAM MOTESSORI | 663,845.00 | | | | |
| 9 | | GBPS - PUPILS OWN | 1,175,516.00 | | | | |
| 10 | | GGPS - F.B.AREA LIAQTBD Near JD Bhojwa | 868,105.00 | | | | |
| 11 | | GBPS - NEW METHOD | 1,883,277.00 | | | | |
| 12 | | GGPS - NAZIMABAD | 1,173,474.00 | | | | |
| 13 | | GBPS - LIAQUATABAD | 1,717,827.00 | | | | |
| 14 | | GBPS - URDU BOYS NO 1 | 1,433,905.00 | | | | |
| 15 | | GBPS - HYDARI | 408,520.00 | | | | |
| 16 | | GGPS - NO.1 LIAQUATABAD | 1,686,166.00 | | | | |
| 17 | | GGPS - SECTOR 11 AZIZABAD | 1,685,708.00 | | | | |
| | M/S. Innovation Enterprises | 17 Units | 26,932,244.00 | Higher | Within the parameters of PC-I | Higher | |


| S. No. | Name of Firm or Bidder | Location / Units | Cost of Offered by the Bidder | Ranking in terms of cost | Comparison with estimated cost | reasons for acceptance / | Remarks |
|----------------------|------------------------|--|-------------------------------|--------------------------|--------------------------------|--------------------------|---------|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 |
| PACKAGE NO. 6 | | | | | | | |
| 1 | | GGPS - AL ZEHRA | 2,226,202.00 | | | | |
| 2 | | GBPS - ISLAMIA ENGLISH | 971,960.00 | | | | |
| 3 | | GBPS NAZIMABAD ENGLISH | 2,420,594.00 | | | | |
| 4 | | GBPS - LIAQUATABAD NO 2 | 1,706,100.00 | | | | |
| 5 | | GGPS - NO 2 LIAQUATABAD | 2,742,168.00 | | | | |
| 6 | | GBPS NO 5 NAZIMABAD | 2,016,300.00 | | | | |
| 7 | | GBPS - NO 4 | 2,329,602.00 | | | | |
| 8 | | GBPS MADAM MOTESSORI | 672,100.00 | | | | |
| 9 | | GBPS - PUPILS OWN | 1,190,134.00 | | | | |
| 10 | | GGPS - F.B.AREA LIAQTBD Near JD Bhojwa | 878,900.00 | | | | |
| 11 | | GBPS - NEW METHOD | 1,906,696.00 | | | | |
| 12 | | GGPS - NAZIMABAD | 1,188,066.00 | | | | |
| 13 | | GBPS - LIAQUATABAD | 1,739,188.00 | | | | |
| 14 | | GBPS - URDU BOYS NO 1 | 1,451,736.00 | | | | |
| 15 | | GBPS - HYDARI | 413,600.00 | | | | |
| 16 | | GGPS - NO.1 LIAQUATABAD | 1,707,134.00 | | | | |
| 17 | | GGPS - SECTOR 11 AZIZABAD | 1,707,520.00 | | | | |
| | M/S. Mehboub Builders | 17 Units | 27,268,000.00 | Highest | Within the parameters of PC-I | Highest | |


11/02/2021


[Handwritten Signature]

Bid Evaluation Report

1. Name of Procuring Agency: Executive Engineer, Education Works District Central, School Education & Literacy Department, Government of Sindh, Karachi
2. Tender Reference No: XEN/EWD/Central/SE&LD/2017-2018/849/Karachi,
Dated: 30-01-2018
3. Tender Description: Rehabilitation & Expansion of High Priority 4,560 Schools in Districts of Sindh (NON-ADP 2017-2018) @ District Central Karachi Package No. 07 (20 Units) (Liaquatabad Town Karachi)
4. Method of Procurement: _____
5. Tender Published: SPPRA ID No. 36594/2147483647, Dated: 02-02-2018
Daily Dawn, Daily Jang, Daily Kawish, Dated: 03-02-2018,
6. Total Bid documents Sold: 03 Nos.
7. Total Bids Received: 03 Nos.
8. Technical Bid Opening date: (if applicable) _____ (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): _____
10. Bid(s) Rejected: -----
11. Financial Bid Opening date: 28-02-2018


(SYED MUHAMMAD QASEEM)
Member /Assistant Engineer
Education Works Sub-Division
New Karachi


(RASHID RAUF)
Member /Assistant Engineer
Public Health Engineering Department
Karachi


(MUHAMMAD JAWAID CHUNDRIGAR)
Chairman /Executive Engineer
Education Works District Central
Karachi.

PACKAGE NO. 7 (20 UNITS)

12. Bid Evaluation Report:

Cont: Page No 2


| S. No. | Name of Firm or Bidder | Location / Units | Cost of Offered by the Bidder | Ranking in terms of cost | Comparison with estimated cost | reasons for acceptance / rejection / | Remarks |
|----------------------|--------------------------------------|-----------------------------------|-------------------------------|--------------------------|----------------------------------|--------------------------------------|---------|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 |
| PACKAGE NO. 7 | | | | | | | |
| 1 | | GBPS - ONE UNIT | 2,084,419.00 | | | | |
| 2 | | GBPS - NATIONAL IDEAL | 2,186,311.00 | | | | |
| 3 | | GBPS - BADRI | 1,060,647.00 | | | | |
| 4 | | GBPS - SUGHRA | 1,558,462.00 | | | | |
| 5 | | GBPS - BAHAR E MADINA | 727,800.00 | | | | |
| 6 | | GBPS - FEDERAL NO.1 | 2,329,930.00 | | | | |
| 7 | | GGPS ZIA UL ULOOM | 1,213,000.00 | | | | |
| 8 | | GBPS - S.M.PUBLIC | 2,758,847.00 | | | | |
| 9 | | GBPS - TAMIR-E-MILLAT | 1,457,541.00 | | | | |
| 10 | | GBPS - ANJUMAN ISLAMIA NO 1 | 815,136.00 | | | | |
| 11 | | GBPS- GULBERG NO. 1 | 484,230.00 | | | | |
| 12 | | GGPS - GARDEN WEST NO.2 QASIMABAD | 1,301,306.00 | | | | |
| 13 | | GBPS - C-1 AREA | 572,536.00 | | | | |
| 14 | | GBPS - URDU BOYS F C AREA | 815,136.00 | | | | |
| 15 | | GGPS - STAFF WELFARE F C AREA | 1,761,276.00 | | | | |
| 16 | | GBPS PEOPLES PROGRAM GBPS | 1,058,706.00 | | | | |
| 17 | | GGPS - APWA LAQUATABAD | 951,962.00 | | | | |
| 18 | | GBPS ATTA TURK | 145,560.00 | | | | |
| 19 | | GGPS QASIMABAD GARDEN WEST (G+F) | 388,160.00 | | | | |
| 20 | | GGPS - OLD LALUKAIT | 815,834.00 | | | | |
| | M/S. M.Tameezuddin Enterprises | 20 Units | 24,486,799.00 | Lowest | Within the parameters of PC-I | Lowest | |


| S. No. | Name of Firm or Bidder | Location / Units | Cost of Offered by the Bidder | Ranking in terms of cost | Comparison with estimated cost | reasons for acceptance / | Remarks |
|----------------------|-----------------------------------|-----------------------------------|-------------------------------|--------------------------|----------------------------------|--------------------------|---------|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 |
| PACKAGE NO. 7 | | | | | | | |
| 1 | | GBPS - ONE UNIT | 2,155,303.00 | | | | |
| 2 | | GBPS - NATIONAL IDEAL | 2,260,660.00 | | | | |
| 3 | | GBPS - BADRI | 1,096,716.00 | | | | |
| 4 | | GBPS - SUGHRA | 1,611,460.00 | | | | |
| 5 | | GBPS - BAHAR E MADINA | 752,550.00 | | | | |
| 6 | | GBPS - FEDERAL NO.1 | 2,409,163.00 | | | | |
| 7 | | GGPS ZIA UL ULOOM | 1,254,250.00 | | | | |
| 8 | | GBPS - S.M.PUBLIC | 2,852,666.00 | | | | |
| 9 | | GBPS - TAMIR-E-MILLAT | 1,507,107.00 | | | | |
| 10 | | GBPS - ANJUMAN ISLAMIA NO 1 | 842,856.00 | | | | |
| 11 | | GBPS- GULBERG NO. 1 | 500,697.00 | | | | |
| 12 | | GGPS - GARDEN WEST NO.2 QASIMABAD | 1,345,559.00 | | | | |
| 13 | | GBPS - C-1 AREA | 592,006.00 | | | | |
| 14 | | GBPS - URDU BOYS F C AREA | 842,856.00 | | | | |
| 15 | | GGPS - STAFF WELFARE F C AREA | 1,821,171.00 | | | | |
| 16 | | GBPS PEOPLES PROGRAM GBPS | 1,094,709.00 | | | | |
| 17 | | GGPS - APWA LAQUATABAD | 984,335.00 | | | | |
| 18 | | GBPS ATTA TURK | 150,510.00 | | | | |
| 19 | | GGPS QASIMABAD GARDEN WEST (G+F) | 401,360.00 | | | | |
| 20 | | GGPS - OLD LALUKAIT | 841,896.00 | | | | |
| | M/S. Determinant Associates | 20 Units | 25,317,830.00 | Higher | Within the parameters of PC-I | Higher | |


| S. No. | Name of Firm or Bidder | Location / Units | Cost of Offered by the Bidder | Ranking in terms of cost | Comparison with estimated cost | reasons for acceptance / | Remarks |
|----------------------|------------------------|-----------------------------------|-------------------------------|--------------------------|--------------------------------|--------------------------|---------|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 |
| PACKAGE NO. 7 | | | | | | | |
| 1 | | GBPS - ONE UNIT | 2,177,213.00 | | | | |
| 2 | | GBPS - NATIONAL IDEAL | 2,283,641.00 | | | | |
| 3 | | GBPS - BADRI | 1,107,865.00 | | | | |
| 4 | | GBPS - SUGHRA | 1,627,842.00 | | | | |
| 5 | | GBPS - BAHAR E MADINA | 760,200.00 | | | | |
| 6 | | GBPS - FEDERAL NO.1 | 2,433,654.00 | | | | |
| 7 | | GGPS ZIA UL ULOOM | 1,267,000.00 | | | | |
| 8 | | GBPS - S.M.PUBLIC | 2,881,665.00 | | | | |
| 9 | | GBPS - TAMIR-E-MILLAT | 1,522,427.00 | | | | |
| 10 | | GBPS - ANJUMAN ISLAMIA NO 1 | 851,424.00 | | | | |
| 11 | | GBPS- GULBERG NO. 1 | 505,786.00 | | | | |
| 12 | | GGPS - GARDEN WEST NO.2 QASIMABAD | 1,359,238.00 | | | | |
| 13 | | GBPS - C-1 AREA | 598,024.00 | | | | |
| 14 | | GBPS - URDU BOYS F C AREA | 851,424.00 | | | | |
| 15 | | GGPS - STAFF WELFARE F C AREA | 1,839,684.00 | | | | |
| 16 | | GBPS PEOPLES PROGRAM GBPS | 1,105,838.00 | | | | |

Bid Evaluation Report

1. Name of Procuring Agency: **Executive Engineer, Education Works District Central, School Education & Literacy Department, Government of Sindh, Karachi**
2. Tender Reference No: **XEN/EWD/Central/SE&LD/2017-2018/849/Karachi,
Dated: 30-01-2018**
3. Tender Description: **Rehabilitation & Expansion of High Priority 4,560 Schools In Districts of Sindh (NON-ADP 2017-2018) @ District Central Karachi (Package No. 08 (06 Units) (New Karachi Town)**
4. Method of Procurement: _____
5. Tender Published: **SPPRA ID No. 36594/2147483647, Dated: 02-02-2018
Daily Dawn, Daily Jang, Daily Kawish, Dated: 03-02-2018,**
6. Total Bid documents Sold: **03 Nos.**
7. Total Bids Received: **03 Nos.**
8. Technical Bid Opening date: (if applicable) _____ (*Provide details in separate form*)
9. No. of Bid technically qualified (if applicable): _____
10. Bid(s) Rejected: -----
11. Financial Bid Opening date: **28-02-2018**


(SYED MUHAMMAD QASEEM)
Member /Assistant Engineer
Education Works Sub-Division
New Karachi


(RASHID RAUF)
Member /Assistant Engineer
Public Health Engineering Department
Karachi


(MUHAMMAD JAWAID CHUNDRIGAR)
Chairman /Executive Engineer
Education Works District Central
Karachi.

PACKAGE NO. 8 (6 UNITS)

Cont: Page No 2

12. Bid Evaluation Report:

| S. No. | Name of Firm or Bidder | Location / Units | Cost of Offered by the Bidder | Ranking in terms of cost | Comparison with estimated cost | reasons for acceptance / rejection | Remarks |
|----------------------|-----------------------------|---------------------------------|-------------------------------|--------------------------|--------------------------------|------------------------------------|---------|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 |
| PACKAGE NO. 8 | | | | | | | |
| 1 | | GBHSS 5E New Karachi | 1,424,297.00 | | | | |
| 2 | | GBHSS Shammin 5G New Karachi | 1,579,909.00 | | | | |
| 3 | | GBHSS Standard 5D New Karachi | 1,144,790.00 | | | | |
| 4 | | GBHSS 5D at 5F New Karachi | 3,479,963.00 | | | | |
| 5 | | GBHSS 11F New Karachi | 1,607,662.00 | | | | |
| 6 | | GGHS Mujeeb-ub-Nisa New Karachi | 2,094,379.00 | | | | |
| | M/S. Al Ghaffar Enterprises | 06 Units | 11,331,000.00 | Lowest | Within the parameters of PC-I | Lowest | |

| S. No. | Name of Firm or Bidder | Location / Units | Cost of Offered by the Bidder | Ranking in terms of cost | Comparison with estimated cost | reasons for acceptance / | Remarks |
|----------------------|---------------------------------|---------------------------------|-------------------------------|--------------------------|--------------------------------|--------------------------|---------|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 |
| PACKAGE NO. 8 | | | | | | | |
| 1 | | GBHSS 5E New Karachi | 1,445,909.00 | | | | |
| 2 | | GBHSS Shammin 5G New Karachi | 1,603,883.00 | | | | |
| 3 | | GBHSS Standard 5D New Karachi | 1,162,161.00 | | | | |
| 4 | | GBHSS 5D at 5F New Karachi | 3,532,768.00 | | | | |
| 5 | | GBHSS 11F New Karachi | 1,632,056.00 | | | | |
| 6 | | GGHS Mujeeb-ub-Nisa New Karachi | 2,126,436.00 | | | | |
| | M/S. SMS Enterprises & Services | 06 Units | 11,503,213.00 | Higher | Within the parameters of PC-I | Higher | |

| S. No. | Name of Firm or Bidder | Location / Units | Cost of Offered by the Bidder | Ranking in terms of cost | Comparison with estimated cost | reasons for acceptance / | Remarks |
|----------------------|------------------------|---------------------------------|-------------------------------|--------------------------|--------------------------------|--------------------------|---------|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 |
| PACKAGE NO. 8 | | | | | | | |
| 1 | | GBHSS 5E New Karachi | 1,470,913.00 | | | | |
| 2 | | GBHSS Shammin 5G New Karachi | 1,631,618.00 | | | | |
| 3 | | GBHSS Standard 5D New Karachi | 1,182,258.00 | | | | |
| 4 | | GBHSS 5D at 5F New Karachi | 3,593,860.00 | | | | |
| 5 | | GBHSS 11F New Karachi | 1,660,279.00 | | | | |
| 6 | | GGHS Mujeeb-ub-Nisa New Karachi | 2,163,030.00 | | | | |
| | M/S. Rizvi Contractor | 06 Units | 11,701,958.00 | Highest | Within the parameters of PC-I | Highest | |

(SYED MUHAMMAD QASEEM)
Member /Assistant Engineer
Education Works Sub-Division
New Karachi

(MUHAMMAD JAWAID CHUNDRIGAR)
Chairman /Executive Engineer
Education Works District Central
Karachi.

(RASHID RAUF)
Member /Assistant Engineer
Public Health Engineering Department
Karachi



NO:SO (I) 8-35/2017-18
 GOVERNMENT OF SINDH
 SCHOOL EDUCATION AND LITERACY
 DEPARTMENT
 Karachi dated the: _____, 2018

ORDER

SUBJECT:- REHABILITATION & EXPANSION OF HIGH PRIORITY 4560 SCHOOLS DISTRICT CENTRAL KARACHI (PRIMARY/ELEMENTARY SCHOOLS) 115 UNITS (NON-AID) 2017-18 (APPROVED COST RS.244.620 MILLION)

I am directed to convey the Administrative Approval (A.A) of the Government of Sindh to the execution of the scheme "Rehabilitation & Expansion Of High Priority 4560 Schools District Central Karachi" of the total cost Rs.244.620 Million (Rupees Two Hundred Forty Four Million Six Hundred Twenty Thousand only) which includes Capital Rs. 198.158 Million, Plus Revenue Rs.42.500 million, Plus 1% Third Party Monitoring Rs.1.781 Million, Plus 1% Supervision, Independent Monitoring Provision Rs.1.981 and Foreign Component of Nil Million. Plan period of the above said scheme is 2017-18 to 2018-19 (Two years).

The Executive Agency of scheme will be the Executive Engineer, Education Works Division, Central Karachi.

The expenditure should be debited to Head of Account "SC-12153 (58) 09-Education Affairs & Services (Capital) (01) Pre- & Primary Education Affairs & Services (01) Primary" during current financial year 2017-18.

All the codal formalities shall be fulfilled by the Executing Agency before utilization of the above funds.

The P.W.P. forum approved the scheme on 20-01-2018 at Karachi. This Administrative Approval is issued with reference to Planning & Development Department (M/s) Memorandum bearing No:SO(PD&D) (P.W.P.) 9/2006 (XII) (2018) dated: 13-03-2018.


 SECRETARY TO GOVERNMENT OF SINDH
 Secretary to Government of Sindh
 Karachi dated: _____, 2018
 School Education & Literacy Department
 Karachi

NO:ED/NO (DEV-V)

A copy is forwarded for information and necessary action to the Assistant General Secy, Karachi


SECTION OFFICER (DEV-V)
 FINANCE DEPARTMENT

NO:SO (I) 8-35/2017-18

Karachi dated the: _____, 2018

Copy forwarded for information and necessary action to:

1. The Chief Engineer, Education Works, Hyderabad.
2. The Superintending Engineer, Education Works Circle, Karachi
3. The Executive Engineer, Education Works Division, Central Karachi
4. The Chief (Education), Planning & Development Department, Govt. of Sindh Karachi
5. The Section Officer (Dev-c), Finance Department, Govt. of Sindh, Karachi.
6. The Budget Officer (KIV), Finance Department, Govt. of Sindh Karachi
7. The P.A. to Assistant General, PD&L, School Education & Literacy Department
8. The other order file.


 SECTION OFFICER (PLANNING)
 SECTION OFFICER (PLANNING)
 School Education & Literacy Department
 Government of Sindh,
 Karachi



NOSQ (P/S-10) 2017-18
 GOVERNMENT OF SINDH
 SCHOOL EDUCATION AND LITERACY
 DEPARTMENT
 Karachi dated the: , 2018

ORDER

SUBJECT: - REHABILITATION & EXPANSION OF HIGH PRIORITY 4560 SCHOOLS DISTRICT KARACHI CENTRAL (SECONDARY SCHOOLS) (06 UNITS) (NON-ADP) 2017-18 (APPROVED COST RS.25.643 MILLION).

I am directed to convey the Administrative Approval (AA) of the Government of Sindh to the execution of the scheme "Rehabilitation & Expansion Of High Priority 4560 Schools District Karachi Central" at the total cost Rs.25.643 Million (Rupees Twenty Five Million Six Hundred Forty Three Thousand only) which includes Capital Rs.12.230 Million, Plus Revenue Rs.13.169 Million, Plus 1% Third Party Monitoring Rs.0.122 Million, Plus 1% Supervision / Independent Monitoring Provision Rs.0.122 Million and Foreign Component of Nil Million. Plan period of the above said scheme is 2017-18 to 2018-19 (Two years).

The Executive Agency of scheme will be the Executive Engineer, Education Works Division, District Central Karachi.

The expenditure should be debited to Head of Account "09-Education Affairs & Services (Revenue) 02-Secondary Education & Services, 021-Secondary Education Affairs & Services 02101-Secondary Education" during current financial year 2017-18.

All the usual formalities shall be fulfilled by the Executing Agency before utilization of the above funds.

The PDWP forum approved the scheme on 26-01-2018 at Karachi. This Administrative Approval is issued with reference to Planning & Development Department Office Memorandum bearing No.SQ(D&P)-PDWP-18-000001/2018 dated 11-02-2018.

[Signature]

SECRETARY TO GOVERNMENT OF SINDH

Karachi dated the 26/02/2018

No. SO(D&P) Sindh / 2018 / 3

Copy forwarded for information and necessary action to the Accountant General Sindh, Karachi.

[Signature]

SECTION OFFICER (DEV-V)
 FINANCE DEPARTMENT

No. SO(D&P) Sindh / 2018 / 3

Karachi dated the 26/02/2018

Copy forwarded for information and necessary action to:

1. The Chief Engineer, Education Works, Hyderabad.
2. The Superintending Engineer, Education Works Circle, Karachi.
3. The Executive Engineer, Education Works Division, District Central Karachi.
4. The Chief (Education), Planning & Development Department, Govt. of Sindh, Karachi.
5. The Section Officer (Dev-v), Finance Department, Govt. of Sindh, Karachi.
6. The Budget Officer (I&V), Finance Department, Govt. of Sindh, Karachi.
7. The P.A. to Director General, PD&R, School Education & Literacy Department.
8. The office under file.

[Signature]

SECTION OFFICER (PLANNING)

SECTION OFFICER (PLANNING)

School Education & Literacy Department
 Government of Sindh

Karachi

Approval of the expenditure in this regard, should be approved by the Executive Officers as the same are sent to the Secretary, Government of Sindh, Karachi, dated the 27th March, 2018.



No. F.D(B&E-VI)Ed-115/2017-18
Government of Sindh
Finance Department
 Karachi, dated the 27th March, 2018

To
 The Secretary,
 School Education & Literacy Department,
 Government of Sindh,
 Karachi.

SUBJECT: REHABILITATION AND EXPANSION OF HIGH PRIORITY (4566) SCHOOLS.

In supersession of this department's two advices / letters bearing No.U.O.TD(B&E-XV)BC(1/4566-S/2017-18) and No.FD(B&E-XVI)P(2/361/2017-18, both dated 26th February, 2018, and in pursuance of approval dated 07th December, 2017 accorded by Honorable Chief Minister, Sindh, on a Summary for Chief Minister, Sindh, moved by School Education & Literacy Department, Government of Sindh, dated 19th November, 2017, funds amounting to Rs.7,500.000 million (Rupees Seven Thousand Five Hundred Million only) are hereby adopted, by way of re-appropriation of funds by freezing equivalent amount from Non-development heads of accounts, as per details given below, to Development side, for execution of (57) Non-ADP schemes of Primary / Elementary Schools (29) and Secondary Schools (28) during current financial year 2017-18:-

| Sr# | Non-Development Head of Account | Object Code | Budgetary Allocation 2017-18 | Funds re-appropriated by freezing equivalent amount |
|--------------|---|---|------------------------------|---|
| 01 | SC21150(150) Education Administration-091103-Administration | A0970-Furniture & Fixture (SSB) | 612,905 | 175,000 |
| | | A03970-(507) Others (SERP-4) | 1,516,827 | 1,000,000 |
| | | A03970-Others (508) Others (School Consolidation) | 1,433,600 | 1,000,000 |
| | | A13301-Others Buildings (203) School Rehabilitation Programme | 4,000,660 | 2,500,000 |
| 02 | SC21151(151) Primary Education-091102-Primary | A03901-Stationary | 557,326 | 400,000 |
| | | A03970-Others | 1,178,031 | 1,000,000 |
| 03 | SC21152(152) Elementary/Middle Education-092101-Secondary Education | A03901-Stationary | 65,810 | 25,000 |
| | | A03970-Others | 164,688 | 160,000 |
| 04 | SC21153(153) Secondary Education-092101-Secondary Education | A03805-Traveling Allowance | 29,932 | 25,000 |
| | | A03901-Stationary | 100,163 | 75,000 |
| | | A03970-Others | 487,851 | 350,000 |
| 05 | SC21154(154) Higher Secondary-092101-Secondary Education | A03805-Traveling Allowance | 22,797 | 10,000 |
| | | A03901-Stationary | 47,067 | 50,000 |
| | | A03970-Others | 183,744 | 110,000 |
| Total | | | 11,857,861 | 7,500,000 |

2. Out of above funds amounting to Rs.7500,000 million, funds amounting to Rs.3750,000 million (Rupees Three Thousand Seven Hundred Fifty Million) being 50% are hereby released under the head of Account, as under, during the current financial year 2017-2018:-

No. 1
 A.C.
 2
 3
 4
 5
 6
 7
 8
 9
 10

C-12/50 (50) Education
 & Primary Education
 150/1250 (29) Education
 & Services 092101
 (as per list attached)
 Formulas are

Rehabilitation & Expansion of High Priority 4560 Schools Primary / Elementary Schools

| Sr.No. | Name of Scheme / District | Approved Cost | Cost Center | Proposed Allocation for 2017-2018 (Capital) |
|--------|--|---------------|-------------|---|
| 1 | 2 | 3 | 4 | 5 |
| 1 | Rehabilitation & Expansion of High Priority 4560 Schools Primary / Elementary Schools District West Karachi (96 Units) | 174,654 | | 50,000 |
| 2 | Rehabilitation & Expansion of High Priority 4560 Schools Primary / Elementary Schools District Korangi Karachi (74 Units) | 352,636 | | 150,000 |
| 3 | Rehabilitation & Expansion of High Priority 4560 Schools Primary / Elementary Schools District Central Karachi (115 Units) | 144,638 | | 65,000 |
| 4 | Rehabilitation & Expansion of High Priority 4560 Schools Primary / Elementary Schools District South Karachi (36 Units) | 53,136 | | 22,000 |
| 5 | Rehabilitation & Expansion of High Priority 4560 Schools Primary / Elementary Schools District East Karachi (53 Units) | 297,661 | | 53,000 |
| 6 | Rehabilitation & Expansion of High Priority 4560 Schools Primary / Elementary Schools District Malir Karachi (88 Units) | 154,975 | | 35,000 |
| 7 | Rehabilitation & Expansion of High Priority 4560 Schools Primary / Elementary Schools Hyderabad (140 Units) | 361,434 | | 52,000 |
| 8 | Rehabilitation & Expansion of High Priority 4560 Schools Primary / Elementary Schools Tando Allah Yar (146 Units) | 214,193 | | 43,000 |
| 9 | Rehabilitation & Expansion of High Priority 4560 Schools Primary / Elementary Schools Tando M Khan (68 Units) | 259,383 | | 50,000 |
| 10 | Rehabilitation & Expansion of High Priority 4560 Schools Primary / Elementary Schools District Jamshoro (118 Units) | 330,456 | | 43,000 |
| 11 | Rehabilitation & Expansion of High Priority 4560 Schools Primary / Elementary Schools Dadu (156 Units) | 1691,539 | | 205,000 |
| 12 | Rehabilitation & Expansion of High Priority 4560 Schools Primary / Elementary Schools Matiari (136 Units) | 553,489 | | 100,000 |
| 13 | Rehabilitation & Expansion of High Priority 4560 Schools Primary / Elementary Schools Badin (155 Units) | 439,744 | | 90,000 |
| 14 | Rehabilitation & Expansion of High Priority 4560 Schools Primary / Elementary Schools Thatta (91 Units) | 277,660 | | 45,000 |
| 15 | Rehabilitation & Expansion of High Priority 4560 Schools Primary / Elementary Schools District Sujawal (87 Units) | 367,391 | | 35,000 |

1. C-12/50 (50) Education
 & Primary Education
 150/1250 (29) Education
 & Services 092101
 (as per list attached)
 Formulas are

No. 8
 ment

No. 8
 A Cop

1. T
 2. T
 3. T
 4. T
 5. T
 6. T
 7. T
 8. T
 9. T
 10. T

ON 25/11/2011
 DIRECTOR GENERAL
 PRIMA

TABLE A
 AND
 SCHEDULE
 IN 2011

| | | | |
|-------|---|-----------|----------|
| 15 | Rehabilitation & Expansion of High Priority 4560 Schools Primary / Elementary Schools District Mirpur Khas (199 Units) | 721.535 | 140.000 |
| 17 | Rehabilitation & Expansion of High Priority 4560 Schools Primary / Elementary Schools District Umerkot (148 Units) | 309.148 | 81.000 |
| 18 | Rehabilitation & Expansion of High Priority 4560 Schools Primary / Elementary Schools District Tharparkar (133 Units) | 206.262 | 50.000 |
| 19 | Rehabilitation & Expansion of High Priority 4560 Schools Primary / Elementary Schools District Sha. Benazirabad (196 Units) | 1032.793 | 184.000 |
| 20 | Rehabilitation & Expansion of High Priority 4560 Schools Primary / Elementary Schools District N. Feroze (185 Units) | 634.470 | 90.000 |
| 21 | Rehabilitation & Expansion of High Priority 4560 Schools Primary / Elementary Schools District Sanghar (191 Units) | 1046.360 | 133.000 |
| 22 | Rehabilitation & Expansion of High Priority 4560 Schools Primary / Elementary Schools District Sukkur (169 Units) | 1326.827 | 145.000 |
| 23 | Rehabilitation & Expansion of High Priority 4560 Schools Primary / Elementary Schools District Khaicpur (164 Units) | 942.760 | 169.000 |
| 24 | Rehabilitation & Expansion of High Priority 4560 Schools Primary / Elementary Schools District Ghotki | 1068.296 | 150.000 |
| 25 | Rehabilitation & Expansion of High Priority 4560 Schools Primary / Elementary Schools District Larkana | 696.854 | 110.000 |
| 26 | Rehabilitation & Expansion of High Priority 4560 Schools Primary / Elementary Schools District Sh. Kot @ Kamber | 339.996 | 150.000 |
| 27 | Rehabilitation & Expansion of High Priority 4560 Schools Primary / Elementary Schools District Shikarpur | 1216.031 | 210.000 |
| 28 | Rehabilitation & Expansion of High Priority 4560 Schools Primary / Elementary Schools District Jacobabad | 1185.640 | 250.000 |
| 29 | Rehabilitation & Expansion of High Priority 4560 Schools Primary / Elementary Schools District Kashmir (@ J. Kot | 871.577 | 260.000 |
| Total | | 17731.202 | 3193.000 |


M. J. Khan
 Director General
 25/11/2011


Rehabilitation & Expansion of High Priority 4560 Schools Secondary Schools

| Sr.No. | Name of Scheme / District | Approved Cost | Cost Center | Proposed Allocation for 2017-2018 (Capital) |
|--------|---|---------------|-------------|---|
| 1 | 2 | 3 | 4 | 5 |
| 1 | Rehabilitation & Expansion of High Priority 4560 Schools Secondary Schools District West Karachi | 40,860 | | 10,000 ✓ |
| 2 | Rehabilitation & Expansion of High Priority 4560 Schools Secondary Schools District Korangi Karachi | 43,798 | | 17,400 |
| 3 | Rehabilitation & Expansion of High Priority 4560 Schools Secondary Schools District Central Karachi | 25,643 | | 8,000 |
| 4 | Rehabilitation & Expansion of High Priority 4560 Schools Secondary Schools District South Karachi | 49,211 | | 20,000 |
| 5 | Rehabilitation & Expansion of High Priority 4560 Schools Secondary Schools District East Karachi | 192,006 | | 30,000 |
| 6 | Rehabilitation & Expansion of High Priority 4560 Schools Secondary Schools District Malir Karachi | 27,656 | | 10,000 |
| 7 | Rehabilitation & Expansion of High Priority 4560 Schools Secondary Schools District Hyderabad | 37,547 | | 10,000 |
| 8 | Rehabilitation & Expansion of High Priority 4560 Schools Secondary Schools District Tando Allah Yar | 17,945 | | 5,000 |
| 9 | Rehabilitation & Expansion of High Priority 4560 Schools Secondary Schools District Tando M Khan | 60,574 | | 12,000 |
| 10 | Rehabilitation & Expansion of High Priority 4560 Schools Secondary Schools District Jamshoro | 47,705 | | 8,000 |
| 11 | Rehabilitation & Expansion of High Priority 4560 Schools Secondary Schools District Dadu | 85,639 | | 13,000 |
| 12 | Rehabilitation & Expansion of High Priority 4560 Schools Secondary Schools District Matiari | 108,519 | | 18,000 |
| 13 | Rehabilitation & Expansion of High Priority 4560 Schools Secondary Schools District Badin | 57,149 | | 8,100 |
| 14 | Rehabilitation & Expansion of High Priority 4560 Schools Secondary Schools District Thatta | 40,549 | | 7,000 |
| 15 | Rehabilitation & Expansion of High Priority 4560 Schools Secondary Schools District Sujawal | 22,175 | | 2,000 |
| 16 | Rehabilitation & Expansion of High Priority 4560 Schools Secondary Schools District Mithi Khas | 44,621 | | 11,000 |
| 17 | Rehabilitation & Expansion of High Priority 4560 Schools Secondary Schools District Umer Kot | 13,655 | | 5,000 |
| 18 | Rehabilitation & Expansion of High Priority 4560 Schools Secondary Schools District Shikarpur | 120,754 | | 23,000 |
| 19 | Rehabilitation & Expansion of High Priority 4560 Schools Secondary Schools District N. Feroze | 168,641 | | 20,000 |

408
700
800
900
1000
1100
1200
1300
1400
1500
1600
1700
1800
1900
2000
2100
2200
2300
2400
2500
2600
2700
2800
2900
3000
3100
3200
3300
3400
3500
3600
3700
3800
3900
4000

| | | | | |
|---------|---|-----------|--|----------|
| 20 | Rehabilitation & Expansion of High Priority 4560 Schools Secondary Schools District Sanghar | 144,137 | | 30,000 |
| 21 | Rehabilitation & Expansion of High Priority 4560 Schools Secondary Schools District Sukkur | 149,538 | | 26,000 |
| 22 | Rehabilitation & Expansion of High Priority 4560 Schools Secondary Schools District Khairpur | 210,236 | | 36,000 |
| 23 | Rehabilitation & Expansion of High Priority 4560 Schools Secondary Schools District Ghotki | 114,957 | | 20,000 |
| 24 | Rehabilitation & Expansion of High Priority 4560 Schools Secondary Schools District Larkana | 101,844 | | 17,500 |
| 25 | Rehabilitation & Expansion of High Priority 4560 Schools Secondary Schools District Sh. Kot @ Kamber | 144,743 | | 20,000 |
| 26 | Rehabilitation & Expansion of High Priority 4560 Schools Secondary Schools District Shikarpur | 111,287 | | 20,000 |
| 27 | Rehabilitation & Expansion of High Priority 4560 Schools Secondary Schools District Jacobabad | 91,318 | | 25,000 |
| 28 | Rehabilitation & Expansion of High Priority 4560 Schools Secondary Schools District Kushmore @ K. Kot | 103,121 | | 25,000 |
| Total | | 2386,548 | | 457,000 |
| G.Total | | 20111,750 | | 3750,000 |


 (WAHEEDULLAH) (DEPUTY)
 Section Officer (P.L.)
 School Education Department
 Government of Sindh


 SECTION OFFICER (PLANNING)
 School Education & Literary Department
 Government of Sindh,
 Karachi

Rehabilitation/Expansion of High Priority 4560 Schools In District Central Karachi

Rehabilitation/Expansion of High Priority 4560 Schools In District Central Karachi

ABSTRACT OF UNITS 10 PACKAGE NO.05

| | | | |
|----|--------------------------------------|-----------|--------|
| 1 | GBPS Cosmopolitan North Nazimabad | 40812042 | 10.650 |
| 2 | GBPS Apwa 5E New Karachi | 408130067 | 2.339 |
| 3 | GBPS Siddique-e-Akber 5E New Karachi | 408130092 | 2.525 |
| 4 | GBPS Sitar-e-Hyderi Old New Karachi | 408130078 | 1.656 |
| 5 | GBPS Sitar-e-Hyderi No.1 New Karachi | 408130127 | 2.312 |
| 6 | GBPS 7D-3 North Karachi | 408130123 | 0.590 |
| 7 | GGPS Town Committee New Karachi | 408130039 | 0.111 |
| 8 | GBPS 5-J Second Shift New Karachi | 408130131 | 1.528 |
| 9 | GGPS Apwa Guibahar Liaquatabad | 408150082 | 2.608 |
| 10 | GGPS Wedren Burn Liaquatabad | 408150076 | 1.000 |
| | Total:- | | 25.619 |

ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
NEW KARACHI

EXECUTIVE ENGINEER
EDUCATION WORKS DISTRICT CENTRAL
KARACHI

Technical Sanction is accorded for package No. 05 comprising of 10 different schools. In no case the expenditure on individual unit should exceed the cost of technical sanction.

No. CE/EW/TECH/ED/93-11 Date: 14/2/2018
TECHNICAL SANCTION FOR RS. 25.619 (Twenty Five Million Six Hundred Forty One Thousand Nine Hundred Ninety Nine Rupees Only)

CHECKED

CIRCLE HEAD DRAUGHTSMAN


CHIEF ENGINEER
EDUCATION WORKS
HYDERABAD.


Rehabilitation/Expansion of High Priority 4560 Schools in Districts of Sindh (District Central Karachi)

ABSTRACT OF 15 UNITS PACKAGE NO 1

| S.No | Name of School | Semis Code | Estimate Cost |
|---------|-----------------------------|------------|---------------|
| 1 | 2 | 3 | 4 |
| 1 | GCPS KHAWASTI BROHI | 408140013 | 0.950 / |
| 2 | GCPS - AURANGABAD | 408120032 | 1.650 / |
| 3 | GCPS - PAPOSH NAGAR | 408120031 | 0.750 / |
| 4 | GBPS - WASEEM | 408120052 | 0.750 / |
| 5 | GBPS - 15-B BUFFER ZONE | 408120034 | 1.150 / |
| 6 | GBPS - HASANI CHILDREN | 408120043 | 1.350 / |
| 7 | GBPS - BLOCK M | 408120053 | 2.633 / |
| 8 | GBPS - KHAWASTI BROHI | 408120036 | 5.300 / |
| 9 | GBPS - URDU ZAFAR ACADEMY | 408120030 | 2.150 / |
| 10 | GBPS - TAIMURIA | 408120051 | 1.650 / |
| 11 | GBPS - PAK CAMBRIDGE NO.2 | 408120027 | 2.150 / |
| 12 | GBEPS 14-B SHADMAN TOWN | 408120063 | 2.150 / |
| 13 | GBHS-KARACHI ELEMENTARY | 408120100 | 2.150 / |
| 14 | GBPS - MATALA-E-ULOOM | 408120023 | 1.900 / |
| 15 | GBHS-KARACHI ENGLISH PAPOSH | 408120094 | 0.900 / |
| Total:- | | | 27.583 |

Technical Sanction is accorded for package No. 01 comprising of 15 different schools. In no case the expenditure on individual unit should exceed the cost of technical sanction.



 ASSISTANT ENGINEER
 EDUCATION WORKS SUB-DIVISION
 NORTH NAZIMABAD KARACHI


 EXECUTIVE ENGINEER
 EDUCATION WORKS DISTRICT CENTRAL
 KARACHI

No. CE/ED/Tech: Br. 42 Dated: 14/2/2018
 TECHNICAL SANCTIONS FOR RS: 27.583 (Million)
 RUPESS Twenty Seven Million
Five Hundred Eighty
Three Thousand/00/-

CHECKED

 CIRCLE HEAD DRAUGHTSMAN



 CHIEF ENGINEER
 EDUCATION WORKS
 HYDERABAD.


Rehabilitation/Expansion of High Priority 4560 Schools in District of Sindh (District Central Karachi)

ABSTRACT OF 20 UNITS PACKAGE NO 2

| S.No | Name of School | Semis Code | Estiamted Cost |
|------|------------------------------------|------------|----------------|
| 1 | 2 | 3 | 4 |
| 1 | GBPS - KARACHI ACADEMY | 408140012 | 3.370 |
| 2 | GBPS - QUBA | 408140059 | 2.656 |
| 3 | GBPS - AL NOOR NO 1 | 408140028 | 0.150 |
| 4 | GBPS - ANGLO ORIENT SCHOOL | 408140078 | 0.529 |
| 5 | GBPS - DEHLI EXTENSION | 408140034 | 0.150 |
| 6 | GBPS - ROYAL ACADEMY | 408140075 | 1.596 |
| 7 | GBPS - ALLAMA IQBAL NO 2 | 408140026 | 0.441 |
| 8 | GBPS - AL NOOR SOCIETY NO 3 | 408140029 | 1.664 |
| 9 | GBPS MASOOMIA ENG NO. 1 | 408140077 | 0.441 |
| 10 | GBPS - KAMYAB | 408140044 | 1.911 |
| 11 | GCPS - BLOCK 19-1 AL NOOR SOCIETY | 408140061 | 1.020 |
| 12 | GBPS - MUNIBA MEMORIAL | 408140024 | 2.357 |
| 13 | GBPS - NEW METHOD | 408140045 | 0.529 |
| 14 | GCPS NO. 2 BLOCK-19-2 AL NOOR | 408140062 | 0.607 |
| 15 | GBPS - ALLAMA IQBAL NO 3 | 408140027 | 2.683 |
| 16 | GBPS - SOHRAB COTH | 408140067 | 2.602 |
| 17 | GBPS - ALLAM IQBAL NO 2 ENG MEDIUM | 408140076 | 0.441 |
| 18 | GBPS FEDERAL PUBLIC | 408140039 | 0.920 |
| 19 | GBPS - MOOSA COLONY (EXT F C AREA) | 408140073 | 0.151 |
| 20 | GGHS-AZIZ NATIONAL | 408140126 | 2.512 |
| | Total:- | | 26.730 |

Technical Sanction is accorded for package No. 02 comprising of 20 different schools. In no case the expenditure on individual unit should exceed the cost of technical sanction.



 ASSISTANT ENGINEER
 EDUCATION WORKS SUB-DIVISION
 GULBERG KARACHI


 EXECUTIVE ENGINEER
 EDUCATION WORKS DISTRICT CENTRAL
 KARACHI

No. CE/EV/Tech: Br: 42-A Dated: 14/2/2018
 TECHNICAL SANCTIONS FOR RS: 26.730 (Million)
 RUPESS Twenty Six Million
Seven Hundred Thirty
Thousand Only

CHECKED


 CIRCLE HEAD DRAUGHTSMAN



 CHIEF ENGINEER
 EDUCATION WORKS
 HYDERABAD.

Rehabilitation/Expansion of High Priority 1560 Schools In District Central Karachi

ABSTRACT OF UNITS 19 PACKAGE NO.03.

| | | | |
|----|---|-----------|---------------|
| 1 | GBPS Sector-2 North Karachi | 408130121 | 1.498 |
| 2 | GBPS Umer Mengal New Karachi | 408130134 | 1.497 |
| 3 | GBPS 5A-1 North Karachi | 408130171 | 1.253 |
| 4 | GGPS 15-A Bufferzone North Karachi | 408120011 | 2.293 |
| 5 | GGPS Gulshan-e-Habib 15/A-3 North Karachi | 408120012 | 2.412 |
| 6 | GBPS 5B-1 New Karachi | 408130049 | 0.902 |
| 7 | GGPS 5B-1 New Karachi | 408130108 | 0.653 |
| 8 | GGPS 5E New Karachi | 408130111 | 0.452 |
| 9 | GBPS Chistia Sector 1A-3 North Karachi | 408130086 | 1.685 |
| 10 | GBPS 5C-2 North Karachi | 408130122 | 0.827 |
| 11 | GBPS Pak Islamic No.2 New Karachi | 408130120 | 0.903 |
| 12 | GBPS 5C-2 (2nd Shift) North Karachi | 408130124 | 1.679 |
| 13 | GBPS N-Noor No.1 New Karachi | 408130090 | 0.889 |
| 14 | GGPS 11-J New Karachi | 408130115 | 1.948 |
| 15 | GBPS Bright Grammer New Karachi | 408130063 | 1.553 |
| 16 | GB/GPS 11L No.2 New Karachi | 408130012 | 1.414 |
| 17 | GBPS 11-D-2 No.1 North Karachi | 408130152 | 1.512 |
| 18 | GGPS 11D-2 New Karachi | 408130101 | 1.010 |
| 19 | GGPS District Council New Karachi | 408130114 | 1.007 |
| | Total:- | | 25.387 |


ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
NEW KARACHI


EXECUTIVE ENGINEER
EDUCATION WORKS DISTRICT CENTRAL
KARACHI

Technical Sanction is accorded for package No. 03 comprising of 19 different schools. In no case the expenditure on individual unit should exceed the cost of technical sanction.


No. CE/EW/Tech: Br/42-B. Dated: 14/2/2018

TECHNICAL SANCTIONS FOR RS: 25.387 (Million)

TWENTY FIVE MILLION
THREE HUNDRED EIGHTY SEVEN
ONLY

CHECKED

CIRCLE HEAD DRAUGHTSMAN



CHIEF ENGINEER
EDUCATION WORKS
HYDERABAD.


Rehabilitation/Expansion of High Priority 4560 Schools In District Central Karachi

ABSTRACT OF UNITS 14 PACKAGE NO.04

| S.No | Name of School | Semis Code | Estiamted Cost |
|------|--|------------|----------------|
| 1 | GBPS 5J-2 New Karachi | 408130153 | 2.489 ✓ |
| 2 | GGPS 5D-1 No.3 New Karachi | 408130105 | 2.091 ✓ |
| 3 | GGPS 5D-1 No.4 New Karachi | 408130106 | 1.213 ✓ |
| 4 | GBPS Khamiso Goth New Karachi | 408130013 | 1.838 ✓ |
| 5 | GBPS Town Committee New Karachi | 408130060 | 1.539 ✓ |
| 6 | GBPS Ain-e-Noor New Karachi | 408130061 | 2.953 ✓ |
| 7 | GBPS 5G-2 New Karachi | 408130066 | 1.543 ✓ |
| 8 | GBPS Godhra Muslim Anjuman New Karachi | 408130070 | 1.333 ✓ |
| 9 | GGELS Apwa 11F New Karachi | 408130179 | 2.314 ✓ |
| 10 | GGPS 11D-2 North Karachi | 408130030 | 1.804 ✓ |
| 11 | GBPS 11G Godhra New Karachi | 408130080 | 1.361 ✓ |
| 12 | GGPS 11G New Karachi | 408130027 | 1.821 ✓ |
| 13 | GBPS 11G-1 New Karachi | 408130079 | 1.640 ✓ |
| 14 | GBPS Al-Quresh No.2 New Karachi | 408130009 | 0.933 ✓ |
| | Total:- | | 24.872 ✓ |

Technical Sanction is accorded for package No. 04 comprising of 14 different schools. In no case the expenditure on individual unit should exceed the cost of technical sanction.



ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
NEW KARACHI


EXECUTIVE ENGINEER
EDUCATION WORKS DISTRICT CENTRAL
KARACHI

No. CE/EW/Tech: Br. 43 Dated: 14/2/2018
TECHNICAL SANCTIONS FOR RS: 24.872 (Million)
RUPESS Twenty Four Million
Eight Hundred Seventy
Two Thousand only

CHECKED


CIRCLE HEAD DRAUGHTSMAN



CHIEF ENGINEER
EDUCATION WORKS
HYDERABAD.


Name of Work :- Rehabilitation/ Expansion of High Priority (4560) Schools in Sindh District Central Karachi.

ABSTRACT OF 17 UNITS PACKAGE NO-06

| S.No | Name of School | Semis Code | Estimate Cost |
|------|--|------------|---------------|
| 1 | GGPS ALZEHRA | 408150083 | 2.153 |
| 2 | GBPS ISLAMIA ENGLISH | 408150021 | 0.940 |
| 3 | GBPS NAZIMABBAD ENGLISH | 408120024 | 2.341 |
| 4 | GBPS LIAQUATABAD NO-02 | 408150002 | 1.650 |
| 5 | GGPS NO-02 LIAQUATABAD | 408150114 | 2.652 |
| 6 | GBPS NO-05 NAZIMABAD | 408150018 | 1.950 |
| 7 | GBPS NO-04 | 408150009 | 2.253 |
| 8 | GBPS MADOM MONTESSORY | 408150074 | 0.650 |
| 9 | GBPS PUPILS OWN | 408150031 | 1.151 |
| 10 | GGPS F.B AREA LIAQUATABAD NEAR J.D BAJWANI | 408150065 | 0.850 |
| 11 | GBPS NEW METHOD | 408150026 | 1.844 |
| 12 | GGPS NAZIMABAD | 408150077 | 1.149 |
| 13 | GBPS LIAQUATABAD | 408150129 | 1.682 |
| 14 | GBPS URDU BOYS NO-01 | 408150103 | 1.404 |
| 15 | GBPS HYDRI | 408150098 | 0.400 |
| 16 | GGPS NO-01 LIAQUATABAD | 408150063 | 1.651 |
| 17 | GGPS SECTOR-11 AZIZABAD | 408150070 | 1.651 |
| | Total | | 26.371 |

Technical Sanction is accorded for package No.06 comprising of 17 different schools. In no case the expenditure on individual unit should exceed the cost of technical sanction.


ASSISTANT ENGINEER
Education Works Sub Division
Liaquatabad Karachi


EXECUTIVE ENGINEER
Education Works District Central
Karachi

No. CE/EW/Tech: Br: 43-B Dated: 14/2/2018
TECHNICAL SANCTIONS FOR RS: 26.371 (million)
RUPESS Twenty Six Million
Three Hundred Seventy
one Thousand Six Hundred

CHECKED


DRAUGHTSMAN



CHIEF ENGINEER
EDUCATION WORKS


Name of Work :- Rehabilitation/ Expansion of High Priority (4560) Schools in Sindh District Central Karachi.

ABSTRACT OF 20 UNITS PACKAGE NO-07


| S.No | Name of School | Semis Code | Estimate Cost |
|------|--------------------------------------|------------|---------------|
| 1 | GBPS ONE UNIT | 408150097 | 2.148 ✓ |
| 2 | GBPS NATIONAL IDEAL | 408150106 | 2.253 ✓ |
| 3 | GBPS BADRI | 408150104 | 1.093 ✓ |
| 4 | GBPS SUGHRAN | 408150112 | 1.606 ✓ |
| 5 | GBPS BAHAR-E-MADINA | 408150113 | 0.750 ✓ |
| 6 | GBPS FEDERAL NO-01 | 408150017 | 2.401 ✓ |
| 7 | GGPS ZIA-UL-ULOOM | 408150084 | 1.250 ✓ |
| 8 | GBPS S.M PUBLIC | 408150033 | 2.843 ✓ |
| 9 | GBPS TAMEER-E-NAUU | 408150131 | 1.502 ✓ |
| 10 | GBPS ANJUMAN-E-ISLAMIA | 408150092 | 0.840 ✓ |
| 11 | GBPS GULBEG NO-01 | 408150096 | 0.499 ✓ |
| 12 | GGPS GARDEN WEST NO-02 QASIMABAD | 408150066 | 1.341 ✓ |
| 13 | GBPS C-1 AREA | 408150005 | 0.590 ✓ |
| 14 | GBPS URDU BOYS F.C AREA | 408150102 | 0.840 ✓ |
| 15 | GGPS STAFF WELFARE F.C AREA | 408150067 | 1.815 ✓ |
| 16 | GBPS PEOPLES PROGRAMME | 408150171 | 1.091 ✓ |
| 17 | GGPS APWA LIAQUATABAD | 408150073 | 0.981 ✓ |
| 18 | GBPS ATTA TURK | 408150099 | 0.150 ✓ |
| 19 | GGPS QASIMABAD GARDEN WEST (G/F+F/F) | 408150116 | 0.400 ✓ |
| 20 | GGPS OLD LALOOKHAIT | 408150079 | 0.840 ✓ |
| | Total | | 25.233 ✓ |


Technical Sanction is accorded for package No.07 comprising of 20 different schools. In no case the expenditure on individual unit should exceed the cost of technical sanction.


ASSISTANT ENGINEER
 Education Works Sub Division
 Liaquatabad Karachi


EXECUTIVE ENGINEER
 Education Works District Central
 Karachi

No. CE/EW/Tech: Br: 44 Dated: 14/2/2013
 TECHNICAL SANCTIONS FOR RS: 25.233 (25 Million)
 RUPESS Twenty Five Million
Two Hundred Thirty
Three Thousand only

CHECKED

 CIRCLE HEAD DRAUGHTSMAN


CHIEF ENGINEER
 EDUCATION WORKS
 HYDERABAD.

Rehabilitation/Expansion of High Priority 1560 Schools in District of Sindh (District Central Karachi)

ABSTRACT OF 06 UNITS PACKAGE NO 8

| S.No | Name of School | Semis Code | Estimate Cost |
|------|---------------------------------|------------|---------------|
| 1 | 2 | 3 | 4 |
| 1 | GBHS 5E New Karachi | 408130218 | 1.437 |
| 2 | GBHS Shammin 5G New Karachi | 408130189 | 1.594 |
| 3 | GBHS Standard 5D New Karachi | 408130194 | 1.155 |
| 4 | GBHS 5D at 5F New Karachi | 408130191 | 3.511 |
| 5 | GBHS 11F New Karachi | 408130201 | 1.622 |
| 6 | GGHS Mujeeb-ub-Nisa New Karachi | 408130212 | 2.113 |
| | Total:- | | 11.432 |

Technical Sanction is accorded for package No. 08 comprising of 6 different schools. In no case the expenditure on individual unit should exceed the cost of technical sanction.

(Signature)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
NEW KARACHI

(Signature)
EXECUTIVE ENGINEER
EDUCATION WORKS DISTRICT CENTRAL
KARACHI

No. CE/EW/Tech: Br: 44-A Dated: 14/2/2018
TECHNICAL SANCTIONS FOR RS: 11.432 (Million)
RUPEES Eleven Million Four
Hundred Twenty Two Thousand only.

CHECKED
CIRCLE HEAD DRAUGHTSMAN

(Signature)
CHIEF ENGINEER
EDUCATION WORKS
HYDERABAD.