



KARACHI WATER & SEWERAGE BOARD
OFFICE OF THE EXECUTIVE ENGINEER (SEW)
(CLIFTON, DISTRICT SOUTH)

DEFUNT K.D.A OFFICE OPP: BILAWAL HOUSE
NEAR BILAWAL CHOWRANGI CLIFTON KARACHI.
Cell: 0300-2636342.

NO. EE/SEW/C/D.S/B.E.R/KW&SB/2014/01.

Dated: 30-09-2014.

To,
The Director (A&F),
Sindh Public Procurement Regulatory Authority,
Block-8, Sindh Secretariat No.4-A,
Court Road Karachi.

SUBJECT:- **BID EVALUATION REPORT OF BELOW MENTIONED WORK FOR HOISTING ON SPPRA WEBSITE.**

NAME OF WORK:- **PROVIDING & LAYING 48" DIA RCC STORM WATER DRAIN PIPE LINE FROM PROMINENT CHOWRANGI TO MARINE DRIVE FOR THE IMPROVEMENT OF BLOCK-2 CLIFTON, SADDAR TOWN KARACHI.**

Reference:- Serial No.21235.

Enclosed please find herewith, the **Bid Evaluation Report** for the above mentioned name of work is being submitted for Hoisting on Authority's Website of SPPRA as soon as possible with following documents.

Enclosed:-

1. Bid Evaluation Report.
2. Comparative Statement.
3. Minutes of Bid Opening Meeting.
4. Bidders Qualification Report.
5. Attendance Sheet of Contractors.

EXECUTIVE ENGINEER (SEW)
CLIFTON DISTRICT SOUTH
(KW&SB)

Copy to:-

1. Chief Engineer District South, KW&SB.
2. Chief Engineer (IP&D) KW&SB.
3. The Superintending Engineer Clifton, District South.
4. Office Copy.

SPPRA INWARD DIARY

NO: 6611

13-10-14

13/10
13/10/14



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)


BID EVALUATION REPORT


1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	INF/KRY/2666/14 KWSB/DPR/2014/104 and published in i) Daily Jang Dated: 24-08-2014 ii) Daily The Nation & iii) Daily Duniya Dated: 23-08-2014 and SPPRA Serial No. 21235 I.D No. /2014
3	Tender Description/Name of Work/Item	PROVIDING & LAYING 48" DIA RCC STORM WATER DRAIN PIPE LINE FROM PROMINENT CHOWRANGI TO MARINE DRIVE FOR THE IMPROVEMENT OF BLOCK-2 CLIFTDN, SADDAR TOWN KARACHI.
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Press / Web Site
6	Total Bid Documents Sold	5 Nos
7	Total Bid Received	5 Nos
8	Technical Bid Opening Date (if applicable)	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) rejected	Two
11	Financial Bid Opening Date	10/9/2014
12	Bid Evaluation Report	


S #	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASDN FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s. Haji Abdul Baqi & Brothers	Rs. 15,001,793/-	1st Lowest	@ 9.0312% Above	Substantially Responsive	SDR # 201874 Dt: 10/09/2014 Rs. 306,000/- The Bank of Khyber SITE Br
2	M/s. Haji Muhammad Haleem Mandokhail	Rs. 15,244,065/-	2nd Lowest	@ 10.7920% Above	Un Responsive bid due to disqualified	P.O # 0244630 Dt: 10/09/2014 Rs. 309,000/- The Bank of Khyber SITE Br
3	M/s. Sind Pipe Industries	Rs. 15,646,263/-	3rd Lowest	@ 13.7151% Above	Un Responsive bid due to disqualified	P.O # 0244629 Dt: 10/09/2014 Rs. 313,000/- The Bank of Khyber SITE Br
4	M/s. King Asif Rehman & Bros	Not Quoted	---	---	---	---
5	M/s. Zareef Khan & Sons	Not Quoted	---	---	---	---


The all concerned bidder are being informed accordingly.

The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. Haji Abdul Baqi & Brothers declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.


(Muhammad Nawaz Khan)
Accounts Officer (South)
Member/Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Muhammad Arif)
Chief Engineer (South)
Member


(Abdul Rahim Khattai)
Chief Engineer (IPD),
(Convener)

NAME OF WORK: PROVIDING & LAYING 48" DIA RCC STORM WATER DRAIN PIPE LINE (RDM PROMINENT CHOWRANGI TD MARINE DRIVE FOR THE IMPROVEMENT OF BLOCK-2 CLIFTON, SADDAR TOWN KARACHI. CUMP, NATIVE STATEMENT

S.No	Description of Work	Engineer's Estimate			Modified Estimate			M/s. Haji Abdul Baqi & Brothers		M/s. Haji Muhammad Haleem Mandokhail		M/s. Sind Pipe Industries	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Scarifying the existing road surface.	18063	116.16	%St	20,981.98	116.16	20,981.98	116.00	20,953.08	150.00	27,094.50	120.00	21,675.60
2	Dismantling and removing road metalling.	18063	605.00	%Ch	109,281.15	605.00	109,281.15	605.00	109,281.15	650.00	117,409.50	700.00	126,441.00
3	Excavation for pipe line in trenches, and pits for slushy drill daily soil w/c trimming and dressing sides to true alignment and shape and leveling of beds of trenches to correct level and grade, cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guard, lights, flags and temporary crossings for non-vehicular traffic where ever required lift upto 5ft (1.52m) and lead upto one chain(30.5m)	122825	10.800	% C Ch	1,326,510.00	10.800	1,326,510.00	25,000.00	3,070,625.00	10,900.00	1,338,792.50	24,000.00	2,947,830.00
4	Providing & Fixing / Driving close Timbering to trenches for depth up to 10' feet	76022	11.350	% C Ch	862,849.70	11.350	862,849.70	3,000.00	228,055.00	12,000.00	972,254.00	4,000.00	304,082.00
5	Full hire charges of the pumping set per day inclusive of the wages of driver, & assistant fuel or electric energy plate forms required for placing pumps etc. at lower depth with suction and delivery pipes for pumping out water found at various depths from trenches, including the cost of erection and dismantling after completion of the job of above 10 H.P from 10ft depth trench.	13686	16.681	%St	2,282,961.66	16.681	2,282,961.66	30.00	4,105.80	16,000.00	2,150,760.00	40.00	5,474.40
6	Providing Manholes 4' ft dia inside with C.I. Frame 15KG 5' ft clear depth 1.2-4 cast in situ in 9" thick wall 1:4.8 cement concrete in 6ft dia and 6" inch thick in foundation. 1.2-4 C in benching 1/2" cement plaster 1:3 cement mortar on inside wall and surface of channel benching i/c making required was of channels 3/4" inch bar M.S foot rest at 12" C/c including cost of excavation of all kind, back filling and disposal of excavated staff etc complete as per designed extraction of the Engineer Incharge	128	1,500.00	P/Day	192,000.00	1,500.00	192,000.00	5,000.00	340,000.00	2,000.00	256,000.00	5,000.00	640,000.00
		40 Nos	14,529.29	Each	581,171.60	14,529.29	581,171.60	35,000.00	1,400,000.00	17,000.00	680,000.00	30,000.00	1,200,000.00

Handwritten signature

Handwritten signature

Handwritten signature

Handwritten signature

Handwritten signature

S.No	Description of Work	Engineer's Estimate			Modified Estimate			M/s. Haji Abdul Baki & Brothers		M/s. Haji Muhammad Haleem Mandokhail		M/s. Sind Pipe Industries	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount
7	Providing, Laying RCC pipes with rubber ring joint and fitting in trenches i/c cutting, fitting and jointing with rubber ring i/c testing with water to specified pressure.	625 Rft 1500 Rft 1500 Rft	2,363.00 1,840.47 1,187.70	P/Rft P/Rft P/Rft	1,476,875.00 2,760,705.00 1,781,550.00	2,363.00 1,467.00 790.00	1,476,875.00 2,200,500.00 1,185,000.00	1,100.00 3,000.00 2,590.00	587,500.00 4,500,000.00 3,885,000.00	2,700.00 2,100.00 1,400.00	1,687,500.00 3,150,000.00 2,100,000.00	1,120.00 3,010.00 2,500.00	700,000.00 4,515,000.00 3,750,000.00
8	Extra depth add and deduct etc.	120 ft	2,538.62	P/ft	304,634.40	2,538.62	304,634.40	2,538.00	304,560.00	3,000.00	360,000.00	4,000.00	480,000.00
9	Making Connections with the existing manhole i/c the cost of cutting hole in wall, making them good in CC 1:2:4 and making required channel etc.	2.00 Nos	180.00	Each	360.00	180.00	360.00	4,500.00	9,000.00	2,000.00	4,000.00	3,000.00	6,000.00
10	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete	116959 CH	2,760.00	% 0 CH	322,834.44	2,760.00	322,834.44	200.00	23,393.80	300.00	35,690.70	2,000.00	233,938.00
11	Sand Haro or any other source sand of the same modulus of the finences (Hill Sand)	119307.7 CH	2,425.00	% CH	2,893,211.73	2,425.00	2,893,211.73	100.00	119,307.70	2,000.00	2,386,154.00	600.00	715,848.20
	1% T.P.M Change				14,915,926.66		13,759,171.66		15,001,792.53		15,244,065.20		15,646,263.20
	2% Contingence				149,154.27		137,591.72						
	9.0312% Marker Fulacution				258,318.53		224,021.00						
	Say				15,363,404.46		15,363,404.06		15,001,792.53		15,244,065.40		15,646,263.40

(Signature)
 (Muhammad Nawaz Khan)
 Accounts Officer (South)
 Member/Secretary

(Signature)
 (Muhammad Arif)
 Chief Engineer (South)
 Member

(Signature)
 (Saif-ul-Haque)
 Additional Director Internal
 Audit - KMC Member

(Signature)
 (Abdul Raheem Khattai)
 Chief Engineer (IPD), (Component)

(Signature)
 (Maqsood Ahmed Shaikh)
 Superintending Engineer (KMC)
 Member

NIT Sr. No.21235

Method of Procurement: Single Stage Single Envelope.

Name of Work: PROVIDING & LAYING 48" DIA RCC STORM WATER DRAIN PIPE LINE FROM PROMINENT CHOWRANGI TO MARINE DRIVE FOR THE IMPROVEMENT OF BLOCK-2 CLIFTON, SADDAR TOWN KARACHI.

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 10-09-2014 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

2. Five bidders submitted their bids till the deadline of submission.

- i. M/s. Haji Abdul Baqi & Brothers
- ii. M/s. Haji Muhammad Haleem Mandokhail
- iii. M/s. Sind Pipe Industries
- iv. M/s. King Asif Rehman & Bros
- v. M/s. Zareef Khan & Sons


3. The bids were opened at 02:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.


S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
01	M/s. Haji Abdul Baqi & Brothers	Rs 15,212,335/-	Rs.306,000/-	SDR # 201874 Dt: 10/09/2014 The Bank of Khyber SITE Br
02	M/s. Haji Muhammad Haleem Mandokhail	Rs.15,442,457/-	Rs.309,000/-	P.O # 0244630 Dt: 10/09/2014 The Bank of Khyber SITE Br
03	M/s. Sind Pipe Industries	Rs.15,646,258/-	Rs.313,000/-	P.O # 0244629 Dt: 10/09/2014 The Bank of Khyber SITE Br
04	M/s. King Asif Rehman & Bros	Not Quoted	----	-----
05	M/s. Zareef Khan & Sons	Not Quoted	----	-----


4. The bids do not contain any over-writing or cutting.

5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).


The meeting ended with the vote of thanks to and from the chair.


(Muhammad Nawaz Khan)
Accounts Officer (South)
Member / Secretary


(Muhammad Arif)
Chief Engineer (South)
Member


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Abdul Raheem Khattai)
Chief Engineer (IPD)
Convener

BIDDERS QUALIFICATION REPORT
Rule-46(i) (a) Single Stage One Envelope Procedure

Opening Date: 10-09-2014

Name of Work: **PROVIDING & LAYING 48" DIA RCC STORM WATER DRAIN PIPE LINE FROM PROMINENT CHOWRANGI TO MARINE DRIVE FOR THE IMPROVEMENT OF BLOCK-2 CLIFTON, SADDAR TOWN KARACHI.**

Name of Bidder M/s. Haji Abdul Baqi & Brothers


S.No	Eligibility	Yes	No
1	Relevant experience	Yes	
2	Turnover Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with P.E.C	Yes	

Name of Bidder M/s. Haji Muhammad Haleem Mandokhail


S.No	Eligibility	Yes	No
1	Relevant experience		NC
2	Turnover Statement		NC
3	Registration with Income Tax		NC
4	Registration with P.E.C		NC


Name of Bidder M/s. Sind Pipe Industries


S.No	Eligibility	Yes	No
1	Relevant experience		NC
2	Turnover Statement		NC
3	Registration with Income Tax		NC
4	Registration with P.E.C		NC


(Muhammad Nawaz Khan)
Accounts Officer (South)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Muhammad Arif)
Chief Engineer (South)
Member


(Abdul Raheem Khattai)
Chief Engineer (IPD)
Convener

BIDDERS QUALIFICATION REPORT
Rule-46(i) (a) Single Stage One Envelope Procedure

Opening Date: 10-09-2014


Name of Work: **PROVIDING & LAYING 48" DIA RCC STORM WATER DRAIN PIPE LINE FROM PROMINENT CHOWRANGI TO MARINE DRIVE FOR THE IMPROVEMENT OF BLOCK-2 CLIFTON, SADDAR TOWN KARACHI.**

Name of Bidder **M/s. King Asif Rehman & Bros**


S.No	Eligibility	Yes	No
1	Relevant experience		NC
2	Turnover Statement		NC
3	Registration with Income Tax		NC
4	Registration with P.E.C		NC


Name of Bidder **M/s. Zareef Khan & Sons**


S.No	Eligibility	Yes	No
1	Relevant experience		NC
2	Turnover Statement		NC
3	Registration with Income Tax		NC
4	Registration with P.E.C		NC


(Muhammad Nawaz Khan)
Accounts Officer (South)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Muhammad Arif)
Chief Engineer (South)
Member


(Abdul Raheem Khatti)
Chief Engineer (IPD)
Convener

KARACHI WATER & SEWERAGE BOARD
ATTENDANCE SHEET OF CONTRACTORS

NAME OF WORK : **PROVIDING & LAYING 48" DIA RCC STORM WATER DRAIN PIPE LINE FROM PROMINENT CHOWRANGI FOR IMPROVEMENT OF BLOCK-2, CLIFTON / SADDAR TOWN**

1. DATE OF OPENING & TIME: 10-09-2014 2.30 PM.

2. ESTIMATED COST: RS.14,915 MILLION.

3. SERIAL # SERIAL NO.21235.

S.NO	NAME OF FIRM	NAME OF REPRESENTATIVES & DESIGNATION	SIGNATURE
1	M/s. Haji Abdul Baqir Bros.	حاجی عبدالباقر	
2	M/s. Haji Muhammad Halcom Floor of Karachi	حاجی محمد حلق	
3	میرزا محمد اسحاق	فضل کور	
4	M/s. King Asif Rehman & Sons.	Asif Rehman	
5	Zameer Khan & Sons	ظفر خان	
6			
7			
8			
9			
10			
11			
12			