




**ATTENDANCE SHEET OF PARTICIPATION IN
TENDER PROCESS IN PROVINCIAL HIGHWAY DIVISION NAUSHAHRO FEROZE**

NAME OF WORK:- CONSTRUCTION OF ROAD FROM VILLAGE KHAN MOHAMMAD KHASKHELI / ANSARI TO MUKHTIARABAD VIA SOBHO KHAN CHANG AND AASHIQUE KHASKHELI TALUKA MEHRABPUR ROAD MILE 0/0-10/3. (PROPOSED LINK NEW SABZI MANDI MILE 0/0-1/2)...

EXECUTIVE ENGINEER PROVINCIAL HIGHWAY DIVISION NAUSHAHRO FEROZE HELD ON 11-04-2018.

S.NO.	NAME OF CONTRACTOR / FIRM	SIGNATURE
01	Mansoor Ahmad Siddiqui M/S National Engineering works	
	M/S S. Iqbal Khan Engineering Punjab Highway	
	M/S ASSADULLAH Construction Company.	


Member


(AFTAB AHMED MEMON)
Assistant Engineer
Education Works Sub-Division
Naushahro Feroze

Member


(MOHAMMAD RAMZAN MEMON)
Assistant Engineer
Provincial Highway Sub-Division
MORO

Chairman


(QAZI ASIM NAEEM)
Executive Engineer
Provincial Highway Division
Naushahro Feroze

NAME OF WORK:

CONSTRUCTION OF ROAD FROM VILLAGE KHAN MOHAMMAD KHASKHELI / ANSARI TO MUKHTIARABAD VIA SOBHO KHAN CHANG AND AASHIQUE KHASKHELI TALUKA MEHRABPUR ROAD MILE 0/0-10/3. (PROPOSED LINK NEW SABZI MANDI MILE 0/0-1/2).


SUMMARY OF COST

Part	Item of Work	Schedule B Amount	Rate quoted by Contractor	Amount
A	Road Work	17661390/-	7.65% Above	18572062/-
B	(i) 3' Span Culvert (ii) 3' Span Culvert	127616/- <u>27234/-</u> =154850×6=929100/-	34.90% Above 14.70% Above	172154/- <u>31237/-</u> =203391×6=1220346/-
	Total	18590490/-		19792408/-

Total Amount of Bid

A+B(i)&(ii) = Rs. 19792408/-


Member


(AFTAB AHMED MEMON)
Assistant Engineer
Education Works Sub-Division
Naushahro Feroze

Member


(MOHAMMAD RAMZAN MEMON)
Assistant Engineer
Provincial Highway Sub-Division
MORO

Chairman


(QAZI ASIM NAEEM)
Executive Engineer
Provincial Highway Division
Naushahro Feroze

GENERAL ABSTRACT

NAME OF WORK:

**CONSTRUCTION OF ROAD FROM VILLAGE KHAN
MOHAMMAD KHASKHELI / ANSARI TO MUKHTIARABAD VIA
SOBHO KHAN CHANG AND AASHIQUE KHASKHELI TALUKA
MEHRABPUR ROAD MILE 0/0-10/3. (PROPOSED LINK NEW
SABZI MANDI MILE 0/0-1/2.**

S. No.	Name of Contractor	Tender Amount
01.	M/S National Engineering Works	Part A 7.65% Above Rs: 18572062/- Part B(i) 34.90% Above Rs: 172154/- Part B(ii) 14.70% Above Rs: <u>31237/-</u> 203391/- Therefore 6×203391 = 1220346/-
	G. Total	Rs. 19792408/-
02.	M/S Assadullah Construction Company	Part A 8.30% Above Rs: 18686861/- Part B(i) 35.80% Above Rs: 173303/- Part B(ii) 15.90% Above Rs: <u>31564/-</u> 204867/- Therefore 6×204867 = 1229202/-
	G. Total	Rs. 19916063/-
03.	M/S Shah Jahan Memon.	Part A 9.45% Above Rs: 18889967/- Part B(i) 36.55% Above Rs: 174260/- Part B(ii) 16.85% Above Rs: <u>31823/-</u> 206083/- Therefore 6×206083 = 12236498/-
	G. Total	Rs. 20126465/-


MEMBER


(AFTAB AHMED MEMON)
Assistant Engineer
Education Works Sub-Division
Naushahro Feroze

MEMBER


(MOHAMMAD RAMZAN MEMON)
Assistant Engineer
Provincial Highway Sub-Division
MORO

CHAIRMAN


(QAZI ASIM NAEEM)
Executive Engineer
Provincial Highway Division
Naushahro Feroze

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION

NAUSHAHRO FEROZE


COMPARATIVE STATEMENT

NIT NO. TC/G-55/486 of 2018 Dated 21-03-2018

NAME OF SCHEME:(03) CONSTRUCTION OF ROAD FROM VILLAGE KHAN MOHAMMADKHASKHELI / ANSARI TO MUKHTIARABAD VIA SOBHO KHAN CHANG AND AASHIQUE KHASKHELI TALUKA MEHRABPUR ROAD MILE 0/0-10/3. (PROPOSED LINK NEW SABZI MANDI) MILE 0/0-1/2.

S.NO.	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTOR
01.	M/S National Engineering Works	Part A 7.65% Above Rs: 18572062/- Part B(i) 34.90% Above Rs: 172154/- Part B(ii) 14.70% Above Rs: 31237/- 203391/- Therefore 6×203391 = 1220346/-
02.	M/S Assadullah Construction Company	Part A 8.30% Above Rs: 18686861/- Part B(i) 35.80% Above Rs: 173303/- Part B(ii) 15.90% Above Rs: 31564/- 204867/- Therefore 6×204867 = 1229202/-
03.	M/S Shah Jahan Memon.	Part A 9.45% Above Rs: 18889967/- Part B(i) 36.55% Above Rs: 174260/- Part B(ii) 16.85% Above Rs: 31823/- 206083/- Therefore 6×206083 = 12236498/-


MEMBER


(AFTAB AHMED MEMON)
Assistant Engineer
Education Works Sub-Division
Naushahro Feroze

MEMBER


(MOHAMMAD RAMZAN MEMON)
Assistant Engineer
Provincial Highway Sub-Division
MORO

CHAIRMAN


(QAZI ASIM NAEEM)
Executive Engineer
Provincial Highway Division
Naushahro Feroze

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/486 of 2018, dated 21-03-2018

PROVINCIAL HIGHWAY DIVISION NAUSHAHRO FEROZE


01.	Name of Procuring Agency:-	Executive Engineer Provincial Highway Division Naushahro Feroze
02.	Tender Reference No.	NIT No. TC/G-55/486 of 2018, dated 21-03-2018
03.	Tender description / Name of work/ item:	CONSTRUCTION OF ROAD FROM VILLAGE KHAN MOHAMMAD KHASKHELI / ANSARI TO MUKHTIARABAD VIA SOBHO KHAN CHANG AND AASHIQUE KHASKHELI TALUKA MEHRABPUR ROAD MILE 0/0-10/3. (PROPOSED LINK NEW SABZI MANDI MILE 0/0-1/2).
04.	Method of Procurement	Single Stage- one envelope procedure
05.	Name of Firm / Bidders	M/S NATIONAL ENGINEERING WORKS:
06.	N.T.N	Available
07.	Registration with P.E.C	Registered
08.	Sindh Board of Revenue	Registered
09.	Relevant Experience	Available
10.	Turnover of at least last three years	Available
11.	Funds / Budget	Available
12.	05% Earnest Money	Available
13.	Tender Fee/ Cost Bidding Document	Deposited

CERTIFICATE

Certified that the tender has been published in Newspapers with outward Numbers of Information Department No. INF-KRY No. 1589/18

Certified that the tender continuous to appear on website of SPPRA @ Sr. No. 37397.

MEMBER


(AFTAB AHMED MEMON)
Assistant Engineer
Education Works Sub-Division
Naushahro Feroze

MEMBER


(MOHAMMAD RAMZAN MEMON)
Assistant Engineer
Provincial Highway Sub-Division
MORO

CHAIRMAN


(QAZI ASIM NAEEM)
Executive Engineer
Provincial Highway Division
Naushahro Feroze

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/486 of 2018, dated 21-03-2018

PROVINCIAL HIGHWAY DIVISION NAUSHAHRO FEROZE


01.	Name of Procuring Agency:-	Executive Engineer Provincial Highway Division Naushahro Feroze
02.	Tender Reference No.	NIT No. TC/G-55/486 of 2018, dated 21-03-2018
03.	Tender description / Name of work/ item:	CONSTRUCTION OF ROAD FROM VILLAGE KHAN MOHAMMAD KHASKHELI / ANSARI TO MUKHTIARABAD VIA SOBHO KHAN CHANG AND AASHIQUE KHASKHELI TALUKA MEHRABPUR ROAD MILE 0/0-10/3. (PROPOSED LINK NEW SABZI MANDI MILE 0/0-1/2).
04.	Method of Procurement	Single Stage- one envelope procedure
05.	Name of Firm / Bidders	M/S ASSADULLAH CONSTRUCTION COMPNAY:
06.	N.T.N	Available
07.	Registration with P.E.C	Registered
08.	Sindh Board of Revenue	Registered
09.	Relevant Experience	Available
10.	Turnover of at least last three years	Available
11.	Funds / Budget	Available
12.	05% Earnest Money	Available
13.	Tender Fee/ Cost Bidding Document	Deposited

CERTIFICATE

Certified that the tender has been published in Newspapers with outward Numbers of Information Department No. INF-KRY No. 1589/18

Certified that the tender continuous to appear on website of SPPRA @ Sr. No. 37397.


MEMBER


(AFTAB AHMED MEMON)
Assistant Engineer
Education Works Sub-Division
Naushahro Feroze

MEMBER


(MOHAMMAD RAMZAN MEMON)
Assistant Engineer
Provincial Highway Sub-Division
MORO

CHAIRMAN/


(QAZI ASIM NAEEM)
Executive Engineer
Provincial Highway Division
Naushahro Feroze

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/486 of 2018, dated 21-03-2018

PROVINCIAL HIGHWAY DIVISION NAUSHAHRO FEROZE


01.	Name of Procuring Agency:-	Executive Engineer Provincial Highway Division Naushahro Feroze
02.	Tender Reference No.	NIT No. TC/G-55/486 of 2018, dated 21-03-2018
03.	Tender description / Name of work/ item:	CONSTRUCTION OF ROAD FROM VILLAGE KHAN MOHAMMAD KHASKHELI / ANSARI TO MUKHTIARABAD VIA SOBHO KHAN CHANG AND AASHIQUE KHASKHELI TALUKA MEHRABPUR ROAD MILE 0/0-10/3. (PROPOSED LINK NEW SABZI MANDI MILE 0/0-1/2).
04.	Method of Procurement	Single Stage- one envelope procedure
05.	Name of Firm / Bidders	M/S SHAH JAHAN MEMON:
06.	N.T.N	Available
07.	Registration with P.E.C	Registered
08.	Sindh Board of Revenue	Registered
09.	Relevant Experience	Available
10.	Turnover of at least last three years	Available
11.	Funds / Budget	Available
12.	05% Earnest Money	Available
13.	Tender Fee/ Cost Bidding Document	Deposited

CERTIFICATE

Certified that the tender has been published in Newspapers with outward Numbers of Information Department No. INF-KRY No. 1589/18

Certified that the tender continuous to appear on website of SPPRA @ Sr. No. 37397.


MEMBER


(AFTAB AHMED MEMON)
Assistant Engineer
Education Works Sub-Division
Naushahro Feroze

MEMBER


(MOHAMMAD RAMZAN MEMON)
Assistant Engineer
Provincial Highway Sub-Division
MORO

CHAIRMAN


(QAZI ASHM NAEEM)
Executive Engineer
Provincial Highway Division
Naushahro Feroze

**Method and procedure of procurement: NATIONAL COMPETITIVE BIDDING
(SINGLE STAGE-ONE ENVELOPE).**

MINUTES OF BID OPENING MEETING


A meeting of the procurement committee of this department was held on dated **11-04-2017**, for opening the bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by all following members of the procurement committee and the representative of bidders. **(Attendance sheet is enclosed)**.

The bids were opened at **3:45 PM** in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All the members of the procurement committee signed each and every page of financial proposal/bids. The bids do not contain any over-writing or cutting. *(Also mention cutting or over writing if any)*. Following is the details of bids announced.


The committee shall examine all the bids as per the Qualification/ eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.


(MEMBER)


(AFTAB AHMED MEMON)
Assistant Engineer
Education Works Sub-Division
Naushahro Feroze

(MEMBER)


(MOHAMMAD RAMZAN MEMON)
Assistant Engineer
Provincial Highway Sub-Division
MORO

(CHAIRMAN)


(QAZI ASIM NAEEM)
Executive Engineer
Provincial Highway Division
Naushahro Feroze

BID EVALUATION REPORT

01. Name of Procuring Agency:- Executive Engineer Provincial Highway Division Naushahro Feroze
02. Tender Reference No. NIT No. TC/G-55/486 Dated 21-03-2018
03. Tender Description / Name of work/ item (01) CONSTRUCTION OF ROAD FROM VILLAGE KHAN MOHAMMAD KHASKHELI / ANSARI TO MUKHTIARABAD VIA SOBHO KHAN CHANG AND AASHIQUE KHASKHELI TALUKA MEHRABPUR ROAD MILE 0/0-10/3. (PROPOSED LINK NEW SABZI MANDI MILE 0/0-1/2).
04. Method of Procurement:- Single Stage One envelope Bidding Procedure
05. Tender Published:- English, Urdu & Sindhi Newspaper & SPPRA Website S.No. 37397.
06. Total Bid Documents Sold:- 03 Nos.
07. Total Bids Received:- 03 Nos.
08. Technical Bid Opening date (if applicable):- Not Applicable
09. No. of Bid technically qualified (if applicable):- Not Applicable
10. Bid (s) Rejected:- -
11. Financial Bid Opening date:- 11-04-2018
12. Bid Evaluation:-

S. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
01.	02.	03.	04.	05.	06.	07.
01.	M/S National Engineering Works:	Part A Rs: 18572062/- Part B(i) Rs: 172154/- Part B(ii) Rs: 31237/- 203391/- Therefore 6×203391 = 1220346/-	1 st Lowest	Part A 7.65% Above Part B(i) 34.90% Above Part B(ii) 14.70% Above	Quality As Per Evaluation Criteria	Recommended for award of work
02.	M/S Assadullah Construction Company.	Part A Rs: 18686861/- Part B(i) Rs: 173303/- Part B(ii) Rs: 31564/- 204867/- Therefore 6×204867 = 1229202/-	2 nd Lowest	Part A 8.30% Above Part B(i) 35.80% Above Part B(ii) 15.90% Above	Quality As Per Evaluation Criteria	Responsive
03.	M/S Shah Jahan Memon	Part A Rs: 18889967/- Part B(i) Rs: 174260/- Part B(ii) Rs: 31823/- 206083/- Therefore 6×206083 = 12236498/-	3 rd Lowest	Part A 9.45% Above Part B(i) 36.55% Above Part B(ii) 16.85% Above	Quality As Per Evaluation Criteria	Responsive

Signature of the Chairman / Members of the Committee

MEMBER

(AFTAB AHMED MEMON)
Assistant Engineer
Education Works Sub-Division
Naushahro Feroze

MEMBER

(MOHAMMAD RAMZAN MEMON)
Assistant Engineer
Provincial Highway Sub-Division
MORO

CHAIRMAN

(QAZI ASIM NAEEM)
Executive Engineer
Provincial Highway Division
Naushahro Feroze

FINANCIAL REVIEW / COMPARATIVE STATEMENT
CONSTRUCTION OF ROAD FROM VILLAGE KHAN MOHAMMAD KHASKHELI / ANSARI TO MUKHTIARABAD VIA
SOBHO KHAN CHANG AND ASHQIUE KHASKHELI TALUKA MEHRABPUR ROAD MILE 00-10/3. (PROPOSED LINK
NEW SABZI MANDI MILE 00-1/2).

S.No.	Description	Estimate Cost	M/S NATIONAL ENGINEERING WORKS		M/S ASSADULLAH CONSTRUCTION COMPANY		M/S SHAHJAHAN MEMON	
			Rate	Amount	Rate	Amount	Rate	Amount
1		3	4	5	6	7	8	9
	PART A Road Work	17,661,390		17,661,390		17,661,390		17,661,390
	Add: 8% Above	1,412,911	7.65% Above	1,351,096	8.30% Above	1,465,895	9.45% Above	1,669,001
	TOTAL	19,074,301		19,012,486		19,127,285		19,330,391
	Deduct Diff: Cost of Bitumen 35.33 tons @ Rs: 12466/- P/ton	440,424		440,424		440,424		440,424
	TOTAL (A)	18,633,877		18,572,062		18,686,861		18,889,967
	PART B(i) 3' Span RCC SLAB Culvert Except Item No.05	127,616		127,616		127,616		127,616
	Add: 10% Above Exp: Item No.05	12,762	34.90% Above	44,538	35.80% Above	45,687	36.55% Above	46,644
	PART B(ii) 3' Span RCC SLAB Culvert on Item No.05	27,234		27,234		27,234		27,234
	Add: 15% Above On Item No.05	4,085	14.70% Above	4,003	15.90% Above	4,330	16.85% Above	4,589
	Add: Cartage of Material	32,337						
	TOTAL C(i) & C(ii)	204,034		203,391		204,867		206,083
	Therefore 6 Nos. 6x20x034	1,224,204		1,220,346		1,229,202		1,236,498
	Gross Total	19,858,081		19,792,408		19,916,063		20,126,465
	(A) Total Cost As per Estimate	20,034,000	The Lowest Rates quoted by M/s National Engineering Works:: Government Contractor are:-					
	(B) Total As per Tender	19,792,408	Part A:- 18572062/- 7.65% (Seven Point Six Five Percent) Above on Estimate (Rupees One Crore Eighty Five Laos Seventy Two Thousand & Sixty Two) Only.					
	1% Contingency	176,600	Part B(i):-172154/- 34.90% (Thirty Four Point Nine Zero Percent) Above (Rupees One Lac Seventy Two Thousand One Hundred Fifty Four) Only.					
	Saving	65,673	Part B (ii):- 31237/- 14.70% (Fourteen Point Seven Zero Percent) Above (Rupees Thirty One Thousand Two Hundred Thirty Seven) only					
	Percentage Saving	0.33%	The above Rates are Recommended for Approval					
	Lowest Tender Amount	19,792,408						

MEMBER
(AFTAB AHMAD MEMON)
Assistant Engineer
Education Works Sub-Division
Nausahro Feroze




MEMBER
(MOHAMMAD RIZWAN MEMON)
Assistant Engineer
Provincial Highway Sub-Division,
Moro


CHAIRMAN
(GAZI ASIM NAEM)
Executive Engineer
Provincial Highway Division
Nausahro Feroze


**ATTENDANCE SHEET OF PARTICIPATION IN
TENDER PROCESS IN PROVINCIAL HIGHWAY DIVISION NAUSHAHRO FEROZE**


NAME OF WORK:- **RECONDITIONING OF LINK ROAD FROM BHIRIA - BHIRIA ROAD TO VILLAGE MANGO TALUKA BHIRIA, ROAD MILE 0/0-1/7 (3.00 KMS).
(ACTUAL W/R OF LINK ROAD FROM BHIRIA - BHIRIA ROAD TO VILLAGE MANGO TALUKA BHIRIA DISTRICT NAUSHAHRO FEROZE).**

EXECUTIVE ENGINEER PROVINCIAL HIGHWAY DIVISION NAUSHAHRO FEROZE HELD ON **11-04-2018.**

S.NO.	NAME OF CONTRACTOR / FIRM	SIGNATURE
	Salar Enterprises	
	AL Mirssteen Engrs	
	S.S.D Enterprises	

Member

(AFTAB AHMED MEMON)
Assistant Engineer
Education Works Sub-Division
Naushahro Feroze

Member

(MOHAMMAD RAMZAN MEMON)
Assistant Engineer
Provincial Highway Sub-Division
MORO

Chairman

(QAZI ASIM NAEEM)
Executive Engineer
Provincial Highway Division
Naushahro Feroze

NAME OF WORK:

RECONDITIONING OF LINK ROAD FROM BHIRIA – BHIRIA ROAD TO VILLAGE MANGO TALUKA BHIRIA ROAD MILE 0/0-1/7 (3.0 KMS).
(ACTUAL W/R OF LINK ROAD FROM BHIRIA - BHIRIA ROAD TO VILLAGE MANGO TALUKA BHIRIA DISTRICT NAUSHAHRO FEROZE).

SUMMARY OF COST

Part	Item of Work	Schedule B Amount	Rate quoted by Contractor	Amount
A	Road Work	37575163/-	13.85% Above	41522925/-
B	(i) Re-Deck Slab (ii) Re-Deck Slab	87378/- <u>31138/-</u> =118516/-	27.50% Above 14.70% Above	111407/- <u>35715/-</u> =147122/-
C	(i) 3' Span Culvert RCC Culvert (ii) 3' Span Culvert RCC Culvert	163082/- <u>31138/-</u> =194220/-	34.60% Above 14.90% Above	219508/- <u>35778/-</u> =255286/-
	Total	37887899/-		41925333/-

Total Amount of Bid

A+B(i)&(ii)& C(i)&(ii) = Rs. 41925333/-


Member


(AFTAB AHMED MEMON)
Assistant Engineer
Education Works Sub-Division
Naushahro Feroze

Member


(MOHAMMAD RAMZAN MEMON)
Assistant Engineer
Provincial Highway Sub-Division
MORO

Chairman


(QAZI ASIM NAEEM)
Executive Engineer
Provincial Highway Division
Naushahro Feroze


GENERAL ABSTRACT

NAME OF WORK:

RECONDITIONING OF LINK ROAD FROM BHIRIA - BHIRIA ROAD TO VILLAGE MANGO TALUKA BHIRIA ROAD MILE 0/0-1/7(3.0 KMS). (ACTUAL W/R OF LINK ROAD FROM BHIRIA - BHIRIA ROAD TO VILLAGE MANGO TALUKA BHIRIA DISTRICT N' FEROZE).

S.No.	Name of Contractor	Tender Amount
01.	M/S Salar Enterprises	Part A 13.85% Above Rs: 41522925/- Part B(i) 27.50% Above Rs: 111407/- Part B(ii) 14.70% Above Rs: <u>35715/-</u> 147122/- Part C(i) 34.60% Above Rs: 219508/- Part C(ii) 14.90% Above Rs: <u>35778/-</u> 255286/-
	G. Total	Rs. 41925333/-
02.	M/S S.S.D Enterprises	Part A 14.65% Above Rs: 41823526/- Part B(i) 28.40% Above Rs: 112193/- Part B(ii) 15.75% Above Rs: <u>36042/-</u> 148236/- Part C(i) 36.10% Above Rs: 221955/- Part C(ii) 15.60% Above Rs: <u>35996/-</u> 257950/-
	G. Total	Rs. 42229712/-
03.	M/S Al-Murslein	Part A 15.45% Above Rs: 42124128/- Part B(i) 30.15% Above Rs: 113722/- Part B(ii) 16.55% Above Rs: <u>36291/-</u> 150014/- Part C(i) 37.50% Above Rs: 224238/- Part C(ii) 16.75% Above Rs: <u>36354/-</u> 260591/-
	G. Total	Rs. 42534733/-

MEMBER


(AFTAB AHMED MEMON)
Assistant Engineer
Education Works Sub-Division
Naushahro Feroze

MEMBER


(MOHAMMAD RAMZAN MEMON)
Assistant Engineer
Provincial Highway Sub-Division
MORO

CHAIRMAN


(QAZI ASIM NAEEM)
Executive Engineer
Provincial Highway Division
Naushahro Feroze

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION

NAUSHAHRO FEROZE


COMPARATIVE STATEMENT

NIT NO. TC/G-55/486 of 2017 Dated 21-03-2018

NAME OF SCHEME:(02) RECONDITIONING OF LINK ROAD FROM BHIRIA – BHIRIA ROAD TO VILLAGE MANGO TALUKA BHIRIA ROAD MILE 0/0- 1/7 (3.0 KMS). (ACTUAL W/R OF LINK ROAD FROM BHIRIA - BHIRIA ROAD TO VILLAGE MANGO TALUKA BHIRIA DISTRICT N' FEROZE).

S.NO.	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTOR
01.	M/S Salar Enterprises	Part A 13.85% Above Rs: 41522925/- Part B(i) 27.50% Above Rs: 111407/- Part B(ii) 14.70% Above Rs: <u>35715/-</u> 147122/- Part C(i) 34.60% Above Rs: 219508/- Part C(ii) 14.90% Above Rs: <u>35778/-</u> 255286/-
02.	M/S S.S.D Enterprises	Part A 14.65% Above Rs: 41823526/- Part B(i) 28.40% Above Rs: 112193/- Part B(ii) 15.75% Above Rs: <u>36042/-</u> 148236/- Part C(i) 36.10% Above Rs: 221955/- Part C(ii) 15.60% Above Rs: <u>35996/-</u> 257950/-
03.	M/S Al-Mursalein	Part A 15.45% Above Rs: 42124128/- Part B(i) 30.15% Above Rs: 113722/- Part B(ii) 16.55% Above Rs: <u>36291/-</u> 150014/- Part C(i) 37.50% Above Rs: 224238/- Part C(ii) 16.75% Above Rs: <u>36354/-</u> 260591/-

MEMBER


(AFTAB AHMED MEMON)
Assistant Engineer
Education Works Sub-Division
Naushahro Feroze

MEMBER


(MOHAMMAD RAMZAN MEMON)
Assistant Engineer
Provincial Highway Sub-Division
MORO

CHAIRMAN


(QAZI ASIM NAEEM)
Executive Engineer
Provincial Highway Division
Naushahro Feroze

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/486 of 2018, dated 21-03-2018

PROVINCIAL HIGHWAY DIVISION NAUSHAHRO FEROZE


01.	Name of Procuring Agency:-	Executive Engineer Provincial Highway Division Naushahro Feroze
02.	Tender Reference No.	NIT NO. TC/G-55/486 dated 21-03-2018
03.	Tender description / Name of work/ item:	(2) RECONDITIONING OF LINK ROAD FROM BHIRIA - BHIRIA ROAD TO VILLAGE MANGO TALUKA BHIRIA ROAD MILE 0/0- 1/7 (3.0 KMS). (ACTUAL W/R OF LINK ROAD FROM BHIRIA - BHIRIA ROAD TO VILLAGE MANGO TALUKA BHIRIA DISTRICT N' FEROZE).
04.	Method of Procurement	Single Stage- one envelope procedure
05.	Name of Firm / Bidders	M/S SALAR ENTERPRISES:
06.	N.T.N	Available
07.	Registration with P.E.C	Registered
08.	Sindh Board of Revenue	Registered
09.	Relevant Experience	Available
10.	Turnover of at least last three years	Available
11.	Funds / Budget	Available
12.	05% Earnest Money	Available
13.	Tender Fee/ Cost Bidding Document	Deposited

CERTIFICATE

Certified that the tender has been published in Newspapers with outward Numbers of Information Department No. INF-KRY No. 1589/18

Certified that the tender continuous to appear on website of SPPRA @ Sr. No. 37397.


MEMBER


(AFTAB AHMED MEMON)
Assistant Engineer
Education Works Sub-Division
Naushahro Feroze

MEMBER


(MOHAMMAD RAMZAN MEMON)
Assistant Engineer
Provincial Highway Sub-Division
MORO

CHAIRMAN


(QAZI ASIM NAEEM)
Executive Engineer
Provincial Highway Division
Naushahro Feroze

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/486 of 2018, dated 21-03-2018

PROVINCIAL HIGHWAY DIVISION NAUSHAHRO FEROZE


01.	Name of Procuring Agency:-	Executive Engineer Provincial Highway Division Naushahro Feroze
02.	Tender Reference No.	NIT NO. TC/G-55/486 dated 21-03-2018
03.	Tender description / Name of work/ item:	(2) RECONDITIONING OF LINK ROAD FROM BHIRIA – BHIRIA ROAD TO VILLAGE MANGO TALUKA BHIRIA ROAD MILE 0/0- 1/7 (3.0 KMS). (ACTUAL W/R OF LINK ROAD FROM BHIRIA - BHIRIA ROAD TO VILLAGE MANGO TALUKA BHIRIA DISTRICT N' FEROZE).
04.	Method of Procurement	Single Stage- one envelope procedure
05.	Name of Firm / Bidders	M/S S.S.D ENTERPRISES.
06.	N.T.N	Available
07.	Registration with P.E.C	Registered
08.	Sindh Board of Revenue	Registered
09.	Relevant Experience	Available
10.	Turnover of at least last three years	Available
11.	Funds / Budget	Available
12.	05% Earnest Money	Available
13.	Tender Fee/ Cost Bidding Document	Deposited

CERTIFICATE

Certified that the tender has been published in Newspapers with outward Numbers of Information Department No. INF-KRY No. 1589/18

Certified that the tender continuous to appear on website of SPPRA @ Sr. No. 37397.


MEMBER


(AFTAB AHMED MEMON)
Assistant Engineer
Education Works Sub-Division
Naushahro Feroze

MEMBER


(MOHAMMAD RAMZAN MEMON)
Assistant Engineer
Provincial Highway Sub-Division
MORO

CHAIRMAN


(QAZI ASIM NAEEM)
Executive Engineer
Provincial Highway Division
Naushahro Feroze

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/486 of 2018, dated 21-03-2018

PROVINCIAL HIGHWAY DIVISION NAUSHAHRO FEROZE

01.	Name of Procuring Agency:-	Executive Engineer Provincial Highway Division Naushahro Feroze
02.	Tender Reference No.	NIT NO. TC/G-55/486 dated 21-03-2018
03.	Tender description / Name of work/ item:	(2) RECONDITIONING OF LINK ROAD FROM BHIRIA – BHIRIA ROAD TO VILLAGE MANGO TALUKA BHIRIA ROAD MILE 0/0- 1/7 (3.0 KMS). (ACTUAL W/R OF LINK ROAD FROM BHIRIA - BHIRIA ROAD TO VILLAGE MANGO TALUKA BHIRIA DISTRICT N' FEROZE).
04.	Method of Procurement	Single Stage- one envelope procedure
05.	Name of Firm / Bidders	M/S AL-MURSALEIN.
06.	N.T.N	Available
07.	Registration with P.E.C	Registered
08.	Sindh Board of Revenue	Registered
09.	Relevant Experience	Available
10.	Turnover of at least last three years	Available
11.	Funds / Budget	Available
12.	05% Earnest Money	Available
13.	Tender Fee/ Cost Bidding Document	Deposited

CERTIFICATE

Certified that the tender has been published in Newspapers with outward Numbers of Information Department No. INF-KRY No. 1589/18

Certified that the tender continuous to appear on website of SPPRA @ Sr. No. 37397.


MEMBER


(AFTAB AHMED MEMON)
Assistant Engineer
Education Works Sub-Division
Naushahro Feroze

MEMBER


(MOHAMMAD RAMZAN MEMON)
Assistant Engineer
Provincial Highway Sub-Division
MORO

CHAIRMAN


(QAZI ASIM NA'EEM)
Executive Engineer
Provincial Highway Division
Naushahro Feroze

Method and procedure of procurement: NATIONAL COMPETITIVE BIDDING (SINGLE STAGE-ONE ENVELOPE).

MINUTES OF BID OPENING MEETING


A meeting of the procurement committee of this department was held on dated 11-04-2018, for opening the bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by all following members of the procurement committee and the representative of bidders. **(Attendance sheet is enclosed).**

The bids were opened at 3:45 PM in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All the members of the procurement committee signed each and every page of financial proposal/bids. The bids do not contain any over-writing or cutting. *(Also mention cutting or over writing if any).* Following is the details of bids announced.

The committee shall examine all the bids as per the Qualification/ eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.


(MEMBER)


(AFTAB AHMED MEMON)
Assistant Engineer
Education Works Sub-Division
Naushahro Feroze

(MEMBER)


(MOHAMMAD RAMZAN MEMON)
Assistant Engineer
Provincial Highway Sub-Division
MORO

(CHAIRMAN)


(QAZI ASIM NAEEM)
Executive Engineer
Provincial Highway Division
Naushahro Feroze

BID EVALUATION REPORT

01. Name of Procuring Agency:- Executive Engineer Provincial Highway Division Naushahro Feroze
02. Tender Reference No. NIT No. TC/G-55/486 Dated 21-03-2018
03. Tender Description / Name of work/ item:- 02) RECONDITIONING OF LINK ROAD FROM BHIRIA - BHIRIA ROAD TO VILLAGE MANGO TALUKA BHIRIA ROAD MILE 0/0- 1/7 (3.0 KMS). (ACTUAL W/R OF LINK ROAD FROM BHIRIA - BHIRIA ROAD TO VILLAGE MANGO TALUKA BHIRIA DISTRICT N' FEROZE).
04. Method of Procurement:- Single Stage One envelope Bidding Procedure
05. Tender Published:- English, Urdu & Sindhi Newspapers & SPPRA Website S.No. 37397.
06. Total Bid Documents Sold:- 03 Nos.
07. Total Bids Received:- 03 Nos.
08. Technical Bid Opening date (if applicable):- Not Applicable
09. No. of Bid technically qualified (if applicable):- Not Applicable
10. Bid (s) Rejected:- -
11. Financial Bid Opening date:- 11-04-2018
12. Bid Evaluation -

S. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
01.	02.	03.	04.	05.	06.	07.
01.	M/S Salar Enterprises	Part A Rs: 41522925/- Part B(i) Rs: 111407/- Part B(ii) Rs: 35715/- 147122/- Part C(i) Rs: 219508/- Part C(ii) Rs: 35778/- 255286/-	1 st Lowest	Part A 13.85% Above Part B(i) 27.50% Above Part B(ii) 14.70% Above Part C(i) 34.60% Above Part C(ii) 14.90% Above	Quality As Per Evaluation Criteria	Recommended for award of work
02.	M/S S.S.D Enterprises	Part A Rs: 41823526/- Part B(i) Rs: 112193/- Part B(ii) Rs: 36042/- 148236/- Part C(i) Rs: 221955/- Part C(ii) Rs: 35996/- 257950/-	2 nd Lowest	Part A 14.65% Above Part B(i) 28.40% Above Part B(ii) 15.75% Above Part C(i) 36.10% Above Part C(ii) 15.60% Above	Quality As Per Evaluation Criteria	Responsive
03.	M/S Al-Mursalein	Part A Rs: 42124128/- Part B(i) Rs: 113722/- Part B(ii) Rs: 36291/- 150014/- Part C(i) Rs: 224238/- Part C(ii) Rs: 36354/- 260591/-	3 rd Lowest	Part A 15.45% Above Part B(i) 30.15% Above Part B(ii) 16.55% Above Part C(i) 37.50% Above Part C(ii) 16.75% Above	Quality As Per Evaluation Criteria	Responsive

Signature of the Chairman / Members of the Committee

MEMBER
(AFTAB AHMED MEMON)
Assistant Engineer
Education Works Sub-Division
Naushahro Feroze

MEMBER
(MOHAMMAD RAMZAN MEMON)
Assistant Engineer
Provincial Highway Sub-Division
MORO

CHAIRMAN
(QAZI ASIM NAEEM)
Executive Engineer
Provincial Highway Division
Naushahro Feroze

NAME OF WORK:-

FINANCIAL REVIEW / COMPARATIVE STATEMENT
 RECONDITIONING OF LINK ROAD FROM BHIRIA - BHIRIA ROAD TO VILLAGE MANGOO TALUKA BHIRIA ROAD.
 MILE 0/0-1/7 (3.0 KMS)/ACTUAL W/R OF LINK ROAD FROM BHIRIA - BHIRIA ROAD TO VILLAGE MANGOO TALUKA
 BHIRIA DISTRICT NAUSHAHRO FEROZE.

N.I.T NO. TC/G-55/486 DATED 21-03-2018
 Date of Issue 10-04-2018 & Opening 11-04-2018

S.No.	Description	Estimate Cost	M/S SALAR ENTERPRISES		M/S S.S.D ENTERPRISES		M/S AL-MURSALAIN	
			Rate	Amount	Rate	Amount	Rate	Amount
1								
2	PART A Road Work	37,575,163		37,575,163		37,575,163		37,575,163
	Add: 14% Above	5,260,523	13.85% Above	5,204,160	14.65% Above	5,504,761	15.45% Above	5,805,363
	TOTAL	42,835,686		42,779,323		43,079,924		43,380,526
	Deduct Diff: Cost of Bitumen 100.786 tons @ Rs: 12466/- P/ton	1,256,398		1,256,398		1,256,398		1,256,398
	TOTAL (A)	41,579,288		41,522,925		41,823,526		42,124,128
	PART B(i) Re-Deck Slab Except Item No. 01	87,378		87,378		87,378		87,378
	Add: 10% Above	8,738	27.50% Above	24,029	28.40% Above	24,815	30.15 % Above	26,344
	Add: Cartage of Material	15,538						
	TOTAL B (i)	111,654		111,407		112,193		113,722
	PART B (ii) Re-Deck Slab on Item No. 3	31,138		31,138		31,138		31,138
	Add: 15% Above	4,671	14.70% Above	4,577	15.75% Above	4,904	16.55% Above	5,153
	TOTAL B (ii)	35,809		35,715		36,042		36,291
	TOTAL B(i) & B(ii)	147,463		147,122		148,236		150,014
	PART C(i) 3' Span RCC Slab Culvert	163,082		163,082		163,082		163,082
	Add: 10% Above	16,308	34.60% Above	56,426	36.10% Above	58,873	37.50% Above	61,156
	Add: Cartage of Material	40,385						
	TOTAL C(i)	219,775		219,508		221,955		224,238
	PART C(ii) 3' Span RCC Slab Culvert	31,138		31,138		31,138		31,138
	Add: 15% Above	4,671	14.90% Above	4,640	15.60% Above	4,858	16.75% Above	5,216
	TOTAL C(ii)	35,809		35,778		35,996		36,354
	SUB TOTAL C(i) & C(ii)	255,584		255,286		257,950		260,591
	Gross Total	41,982,334		41,925,333		42,229,712		42,534,733
	(A) Total Cost As per Estimate	41,982,334	The Lowest Rates quoted by M/s Salar Enterprises: Government Contractor are:-					
	(B) Total As per Tender	41,925,333	Part A:- 41522925/- 13.85% (Thirteen Point Eight Five Percent) Above on Estimate (Rupees Four Core Fifteen Lacs Twenty Two Thousand Nine Hundred Twenty Five) Only.					
	Saving	57,001	Part B(i):- 111407/- 27.50% (Twenty Seven Point Five Zero Percent) Above (Rupees One Lac Eleven Thousands Four Hundred & Seven)					
	Percentage Saving	0.13%	Part B (ii):- 35715/- 14.70% (Fourteen Point Seven Zero Percent) Above (Rupees Thirty Five Thousand Seven Hundred & Fifteen) only					
	Lowest Tender Amount	41,925,333	Part C(i):- 219508/- 34.60% (Thirty Four Point Six Zero Percent) Above (Rupees Two Lacs Nineteen Thousands Five Hundred & Eight) only					
			Part C (ii):- 35778/- 14.90% (Fourteen Point Nine Zero Percent) Above (Rupees Thirty Five Thousand Seven Hundred Seventy Eight) only					

MEMBER

(AFTAB AHMED MEMON)

Assistant Engineer
 Education Works Sub-Division
 Naushahro Feroze

MEMBER

(MOHAMMAD KANZAK MEMON)

Assistant Engineer
 Provincial Highway Sub-Division,
 Moro

CHAIRMAN




(GAZI ASIM NAEEM)

Executive Engineer
 Provincial Highway Division
 Naushahro Feroze

**ATTENDANCE SHEET OF PARTICIPATION IN
TENDER PROCESS IN PROVINCIAL HIGHWAY DIVISION NAUSHAHRO FEROZE**

NAME OF WORK:- **SPECIAL M&R OF ROAD FROM WAGAN STOP TO PHULL ROAD
MILE 0/0-3/2=(5.22 KM)**

EXECUTIVE ENGINEER PROVINCIAL HIGHWAY DIVISION NAUSHAHRO FEROZE HELD ON
11-04-2018.


S.NO.	NAME OF CONTRACTOR / FIRM	SIGNATURE
①	AMBS SLO	
②	M/S. Hadeel S. S. S. W. S.	
3/-	M/S. Preeti Gupta Co.	

Member

(AFTAB AHMED MEMON)
Assistant Engineer
Education Works Sub-Division
Naushahro Feroze

Member

(MOHAMMAD RAMZAN MEMON)
Assistant Engineer
Provincial Highway Sub-Division
MORO

Chairman

(QAZI ASIM NAEEM)
Executive Engineer
Provincial Highway Division
Naushahro Feroze

NAME OF WORK:

**SPECIAL M&R OF ROAD FROM WAGAN STOP TO PHULL ROAD
MILE 0/0-3/2 (5.22 KM). (WITH ASPHALT SURFACE).**


SUMMARY OF COST

Part	Item of Work	Schedule B Amount	Rate quoted by Contractor	Amount
A	Road Work	41217952/-	5.75% Above	42614140/-
B	Asphalt	30357746/-	19.80% Above	34291869/-
C	(i) 3' Span Culvert (ii) 3' Span Culvert	167148/- <u>35332/-</u> =202480×3=607440	35.70% Above 14.80% Above	226820/- <u>40561/-</u> =267381×3=802143/-
	Total	72183138/-		77708152/-

Total Amount of Bid

A+B+C(i)&(ii) = Rs. 77708152/-


Member


(AFTAB AHMED MEMON)
Assistant Engineer
Education Works Sub-Division
Naushahro Feroze

Member


(MOHAMMAD RAMZAN MEMON)
Assistant Engineer
Provincial Highway Sub-Division
MORO

Chairman


(QAZI ASIM NAEEM)
Executive Engineer
Provincial Highway Division
Naushahro Feroze


GENERAL ABSTRACT

NAME OF WORK:

**SPECIAL M&R OF ROAD FROM WAGAN STOP TO PHULL
ROAD MILE 0/0-3/2 (5.22 KM). (WITH ASPHALT SURFACE).**

S. No.	Name of Contractor	Tender Amount
01.	M/S AMB & Co:	Part A 5.75% Above Rs: 42614140/-
		Part B 19.80% Above Rs: 34291869/-
		Part C(i) 35.70% Above Rs: 226820/-
		Part C(ii) 14.80% Above Rs: 40561/- 267381/-
		Therefore 3×267381 = 802143/-
	G. Total	Rs. 77708152/-
02.	M/S Abdul Ghaffar Memon	Part A 7.15% Above Rs: 43191192/-
		Part B 21.25% Above Rs: 34732056/-
		Part C(i) 37.50% Above Rs: 229829/-
		Part C(ii) 16.80% Above Rs: 41268/- 271096/-
		Therefore 3×271096 = 813291/-
	G. Total	Rs. 78736539/-
03.	M/S Preety Construction Co:	Part A 8.55% Above Rs: 43768243/-
		Part B 22.50% Above Rs: 35111528/-
		Part C(i) 38.75% Above Rs: 231918/-
		Part C(ii) 17.40% Above Rs: 41480/- 273398/-
		Therefore 3×273398 = 820194/-
	G. Total	Rs. 79699965/-


MEMBER


(AFTAB AHMED MEMON)
Assistant Engineer
Education Works Sub-Division
Naushahro Feroze

MEMBER


(MOHAMMAD RAMZAN MEMON)
Assistant Engineer
Provincial Highway Sub-Division
MORO

CHAIRMAN


(QAZI ASIM NAEEM)
Executive Engineer
Provincial Highway Division
Naushahro Feroze

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION

NAUSHAHRO FEROZE


COMPARATIVE STATEMENT

NIT NO. TC/G-55/486 of 2018 Dated 21-03-2018

NAME OF SCHEME:(03) SPECIAL M&R OF ROAD FROM WAGAN STOP TO PHULL ROAD MILE 0/0-3/2 (5.22 KM). (WITH ASPHALT SURFACE).

S.NO.	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTOR
01.	M/S AMB & Co:	Part A 5.75% Above Rs: 42614140/- Part B 19.80% Above Rs: 34291869/- Part C(i) 35.70% Above Rs: 226820/- Part C(ii) 14.80% Above Rs: 40561/- 267381/- Therefore 3×267381 = 802143/-
02.	M/S Abdul Ghaffar Memon	Part A 7.15% Above Rs: 43191192/- Part B 21.25% Above Rs: 34732056/- Part C(i) 37.50% Above Rs: 229829/- Part C(ii) 16.80% Above Rs: 41268/- 271096/- Therefore 3×271096 = 813291/-
03.	M/S Preety Construction Co:	Part A 8.55% Above Rs: 43768243/- Part B 22.50% Above Rs: 35111528/- Part C(i) 38.75% Above Rs: 231918/- Part C(ii) 17.40% Above Rs: 41480/- 273398/- Therefore 3×273398 = 820194/-


MEMBER


(AFTAB AHMED MEMON)
Assistant Engineer
Education Works Sub-Division
Naushahro Feroze

MEMBER


(MOHAMMAD RAMZAN MEMON)
Assistant Engineer
Provincial Highway Sub-Division
MORO

CHAIRMAN


(QAZI ASIM NAEEM)
Executive Engineer
Provincial Highway Division
Naushahro Feroze

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/486 of 2018, dated 21-03-2018

PROVINCIAL HIGHWAY DIVISION NAUSHAHRO FEROZE

01.	Name of Procuring Agency:-	Executive Engineer Provincial Highway Division Naushahro Feroze
02.	Tender Reference No.	NIT No. TC/G-55/486 of 2018, dated 21-03-2018
03.	Tender description / Name of work/ item:	<u>SPECIAL M&R OF ROAD FROM WAGAN STOP TO PHULL ROAD MILE 0/0-3/2 (5.22 KM). (WITH ASPHALT SURFACE).</u>
04.	Method of Procurement	Single Stage- one envelope procedure
05.	Name of Firm / Bidders	M/S AMB & CO:
06.	N.T.N	Available
07.	Registration with P.E.C	Registered
08.	Sindh Board of Revenue	Registered
09.	Relevant Experience	Available
10.	Turnover of at least last three years	Available
11.	Funds / Budget	Available
12.	05% Earnest Money	Available
13.	Tender Fee/ Cost Bidding Document	Deposited

CERTIFICATE

Certified that the tender has been published in Newspapers with outward Numbers of Information Department No. INF-KRY No. 1589/18

Certified that the tender continuous to appear on website of SPPRA @
Sr. No. 37397


MEMBER


(AFTAB AHMED MEMON)
Assistant Engineer
Education Works Sub-Division
Naushahro Feroze

MEMBER


(MOHAMMAD RAMZAN MEMON)
Assistant Engineer
Provincial Highway Sub-Division
MORO

CHAIRMAN


(QAZI ASIM NAEEM)
Executive Engineer
Provincial Highway Division
Naushahro Feroze

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/486 of 2018, dated 21-03-2018

PROVINCIAL HIGHWAY DIVISION NAUSHAHRO FEROZE


01.	Name of Procuring Agency:-	Executive Engineer Provincial Highway Division Naushahro Feroze
02.	Tender Reference No.	NIT No. TC/G-55/486 of 2018, dated 21-03-2018
03.	Tender description / Name of work/ item:	<u>SPECIAL M&R OF ROAD FROM WAGAN STOP TO PHULL ROAD MILE 0/0-3/2 (5.22 KM). (WITH ASPHALT SURFACE).</u>
04.	Method of Procurement	Single Stage- one envelope procedure
05.	Name of Firm / Bidders	M/S ABDUL GHAFFAR MEMON.
06.	N.T.N	Available
07.	Registration with P.E.C	Registered
08.	Sindh Board of Revenue	Registered
09.	Relevant Experience	Available
10.	Turnover of at least last three years	Available
11.	Funds / Budget	Available
12.	05% Earnest Money	Available
13.	Tender Fee/ Cost Bidding Document	Deposited

CERTIFICATE

Certified that the tender has been published in Newspapers with outward Numbers of Information Department No. INF-KRY No. 1589/18

Certified that the tender continuous to appear on website of SPPRA @ Sr. No. 37397

MEMBER


(AFTAB AHMED MEMON)
Assistant Engineer
Education Works Sub-Division
Naushahro Feroze

MEMBER


(MOHAMMAD RAMZAN MEMON)
Assistant Engineer
Provincial Highway Sub-Division
MORO

CHAIRMAN


(QAZI ASIM NAEEM)
Executive Engineer
Provincial Highway Division
Naushahro Feroze

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/486 of 2018, dated 21-03-2018

PROVINCIAL HIGHWAY DIVISION NAUSHAHRO FEROZE

01.	Name of Procuring Agency:-	Executive Engineer Provincial Highway Division Naushahro Feroze
02.	Tender Reference No.	NIT No. TC/G-55/486 of 2018, dated 21-03-2018
03.	Tender description / Name of work/ item:	<u>SPECIAL M&R OF ROAD FROM WAGAN STOP TO PHULL ROAD MILE 0/0-3/2 (5.22 KM). (WITH ASPHALT SURFACE).</u>
04.	Method of Procurement	Single Stage- one envelope procedure
05.	Name of Firm / Bidders	M/S PREETY CONSTRUCTION COMPNY.
06.	N.T.N	Available
07.	Registration with P.E.C	Registered
08.	Sindh Board of Revenue	Registered
09.	Relevant Experience	Available
10.	Turnover of at least last three years	Available
11.	Funds / Budget	Available
12.	05% Earnest Money	Available
13.	Tender Fee/ Cost Bidding Document	Deposited

CERTIFICATE

Certified that the tender has been published in Newspapers with outward Numbers of Information Department No. INF-KRY No. 1589/18

Certified that the tender continuous to appear on website of SPPRA @

Sr. No. 37397


MEMBER


(AFTAB AHMED MEMON)
Assistant Engineer
Education Works Sub-Division
Naushahro Feroze

MEMBER


(MOHAMMAD RAMZAN MEMON)
Assistant Engineer
Provincial Highway Sub-Division
MORO

CHAIRMAN


(QAZI ASIM NAEEM)
Executive Engineer
Provincial Highway Division
Naushahro Feroze

Method and procedure of procurement: NATIONAL COMPETITIVE BIDDING (SINGLE STAGE-ONE ENVELOPE).

MINUTES OF BID OPENING MEETING


A meeting of the procurement committee of this department was held on dated 11-04-2017, for opening the bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by all following members of the procurement committee and the representative of bidders. **(Attendance sheet is enclosed).**

The bids were opened at 3:45 PM in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All the members of the procurement committee signed each and every page of financial proposal/bids. The bids do not contain any over-writing or cutting. *(Also mention cutting or over writing if any).* Following is the details of bids announced.

The committee shall examine all the bids as per the Qualification/ eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.


(MEMBER)


(AFTAB AHMED MEMON)
Assistant Engineer
Education Works Sub-Division
Naushahro Feroze

(MEMBER)


(MOHAMMAD RAMZAN MEMON)
Assistant Engineer
Provincial Highway Sub-Division
MORO

(CHAIRMAN)


(QAZI ASIM NAEEM)
Executive Engineer
Provincial Highway Division
Naushahro Feroze

BID EVALUATION REPORT

01. Name of Procuring Agency:- Executive Engineer Provincial Highway Division Naushahr Feorze.
02. Tender Reference No. NIT No. TC/G-55/486 Dated 21-03-2018
03. Tender Description / Name of work/ item:- 03) **SPECIAL M&R OF ROAD FROM WAGAN STOP TO PHULL ROAD MILE 0/0-3/2 (5.22 KM). (WITH ASPHALT SURFACE).**
04. Method of Procurement:- Single Stage One envelope Bidding Procedure
05. Tender Published:- English Urdu & Sindhi News papers & SPPRA Website S.No. 37397
06. Total Bid Documents Sold:- 03 Nos.
07. Total Bids Received:- 03 Nos.
08. Technical Bid Opening date (if applicable):- Not Applicable
09. No. of Bid technically qualified (if applicable):- Not Applicable
10. Bid (s) Rejected:- -
11. Financial Bid Opening date:- 11-04-2018
12. Bid Evaluation:-

S. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
01.	02.	03.	04.	05.	06.	07.
01.	M/S AMB & Co:	Part A Rs:42614140/- Part B Rs:34291869/- Part C(i) Rs: 226820/- Part C(ii) Rs: <u>40561/-</u> 267381/- Therefore 3×267381 = 802143/-	1 st Lowest	Part A 5.75% Above Part B 19.80% Above Part C(i) 35.70% Above Part C(ii) 14.80% Above	Quality As Per Evaluation Criteria	Recommended for award of work
02.	M/S Abdul Ghaffar Memon	Part A Rs:43191192/- Part B Rs:34732056/- Part C(i) Rs:229829/- Part C(ii) Rs: <u>41268/-</u> 271096/- Therefore 3×271096 = 813291/-	2 nd Lowest	Part A 7.15% Above Part B 21.25% Above Part C(i) 37.50% Above : Part C(ii) 16.80% Above	Quality As Per Evaluation Criteria	Responsive
03.	M/S Preety Construction Co:	Part A Rs:43768243/- Part B Rs: <u>35111528/-</u> Part C(i) Rs: 231918/- Part C(ii) Rs: <u>41480/-</u> 273398/- Therefore 3×273398 = 820194/-	3 rd Lowest	Part A 8.55% Above Part B 22.50% Above Part C(i) 38.75% Above Part C(ii) 17.40% Above	Quality As Per Evaluation Criteria	Responsive

Signature of the Chairman / Members of the Committee

MEMBER

MEMBER

CHAIRMAN

(AFTAB AHMED MEMON)
Assistant Engineer
Education Works Sub-Division
Naushahro Feroze

(MOHAMMAD RAMZAN MEMON)
Assistant Engineer
Provincial Highway Sub-Division
MORO

(QAZI ASIM NAEEM)
Executive Engineer
Provincial Highway Division
Naushahro Feroze

NAME OF WORK:-

SPECIAL M&R OF ROAD FROM WAGAN STOP TO PHULL ROAD MILE 00-3/2 (5.22 KMS). (WITH ASPHALT SURFACE).

FINANCIAL REVIEW / COMPARATIVE STATEMENT

N.I.T NO. TC/G-55/486 DATED 21-03-2018

Date of Issue 10-04-2018 & Opening 11-04-2018

S.No.	Description	Estimate Cost	M/S AMB & CO		M/S ABDUL GHAFAR MEMON		M/S PREETI CONSTRUCTION COMPANY	
			Rate	Amount	Rate	Amount	Rate	Amount
1								
2	PART A Road Work	41,217,952		41,217,952		41,217,952		41,217,952
	Add: 6% Above	2,473,077	5.75% Above	2,370,032	7.15% Above	2,947,084	8.55% Above	3,524,135
	TOTAL	43,691,029		43,587,984		44,165,036		44,742,087
	Deduct Diff: Cost of Bitumen 78.12 tons @ Rs: 12466/- P/ton	973,844		973,844		973,844		973,844
	TOTAL (A)	42,717,185		42,614,140		43,191,192		43,768,243
	PART B (ASPHALT WORK)	30,357,746		30,357,746		30,357,746		30,357,746
	Add: 20% Above	6,071,549	19.80% Above	6,010,834	21.25% Above	6,451,021	22.50% Above	6,830,493
	TOTAL	36,429,295		36,368,580		36,808,767		37,188,239
	Deduct Diff: Cost of Bitumen 166.59 tons @ Rs: 12466/- P/ton	2,076,711		2,076,711		2,076,711		2,076,711
	TOTAL (B)	34,352,584		34,291,869		34,732,056		35,111,528
	TOTAL PART A & B	77,069,769		76,906,009		77,923,248		78,879,771
	PART C(i) 3' Span RCC SLAB Culvert Except Item No.05	167,148		167,148		167,148		167,148
	Add: 10% Above Exp: Item No.05	16,715	35.70% Above	59,672	37.50% Above	62,681	38.75% Above	64,770
	PART C(ii) 3' Span RCC SLAB Culvert on Item No.05	35,332		35,332		35,332		35,332
	Add: 15% Above On Item No.05	5,300	14.8% Above	5,229	16.80% Above	5,936	17.40% Above	6,148
	Add: Carriage of Material	43,294		43,294		43,294		43,294
	TOTAL C(i) & C(ii)	267,789		267,381		271,096		273,398
	Therefore 3 Nos. 3x267789	803,367		802,143		813,291		820,194
	Gross Total	77,873,136		77,708,152		78,736,539		79,699,965
	(A) Total Cost As per Estimate	78,524,000	The Lowest Rates quoted by M/s AMB & CO: Government Contractor are:-					
	(B) Total As per Tender	77,708,152	Part A:- 42614140/- 5.75% (Five Point Seven Five Percent) Above on Estimate (Rupees Four Crore Twenty Six Lacs Fourteen Thousand One Hundred Forty) Only.					
	0.91% Contingency	651,337	Part B:- 34291869/- 19.80% (Nineteen Point Eight Zero Percent) Above (Rupees Three Crore Forty Two Lacs Ninety One Thousands Eight Hundred Sixty Nine) Only.					
	Saving	164,984	Part C (i):- 226820/- 35.70% (Thirty Five Point Seven Zero Percent) Above (Rupees Two Lacs Twenty Six Thousand Eight Hundred Twenty) only					
	Percentage Saving	0.21%	Part C (ii):- 40561/- 14.80% (Fourteen Point Eight Zero Percent) Above (Rupees Forty Thousand Five Hundred Sixty One) only					
	Lowest Tender Amount	77,708,152	The above Rates are Recommended for Approval					

MEMBER
(AFTAB ALI KHAN MEMON)
Assistant Engineer
Education Works Sub-Division
Narashahro Feroze

MEMBER
(MOHAMMAD ANJAM MEMON)
Assistant Engineer
Provincial Highway Sub-Division,
Moro

CHAIRMAN
(QAZI ASIM NAEEM)
Executive Engineer
Provincial Highway Division
Narashahro Feroze

BUSINESS

THE EXPRESS
TRIBUNE

Saturday

MARCH 24, 2018

**OFFICE OF THE EXECUTIVE
ENGINEER PROVINCIAL HIGHWAY
DIVISION NAUSHAHRO FEROZE**

No. TC/G-55/486 of 2018 Dated: 21-03-2018

TENDERS INVITED NOTICE

SEALED TENDERS ON STANDARD BIDDING DOCUMENTS (SBDs) NOTIFIED BY SINDH PUBLIC PROCUREMENT REGULATORY (SPPRA) (PERCENTAGE RATE) ARE HEREBY INVITED FROM THE INTERESTED PERSONS/COMPANIES FOR THE WORKS LIST ATTACHED UNDER SPPRA RULES 2010.

LIST OF WORK

S. No.	Name of Work	Estimated Cost	Earnest Money	Tender Fee	Completion Period
01.	Construction of Road from Village Khan Muhammad Khaskheli / Ansari to Mukhtiarabad via Sobho Khan Chang and Aashique Khaskheli Taluka Mehrabpur road mile 0/0-10/3. (Proposed link New Sabzi Mandi mile 0/0-1/2).	19.60	5% of Bid	3000/-	09 Months
02.	Reconditioning of link road from Bhiria-Bhiria road to village Mangoo Taluka Bhiria Road Mile 0/0-1/7 (3.0 kms) (Actual W/R of link road from Bhiria - Bhiria road to village Mangoo Taluka Bhiria District Naushahro Feroze.	41.300	5% of Bid	3000/-	12 Months
03.	Special M&R of road from Wagan Stop to Phull Road Mile 0/0-3/2 = (5.22 km) (With Asphalt Surface)	79.350	5% of Bid	3000/-	18 Months

The intending participants can purchase the set of tenders for any or all tenders as per list attached on payment of tender fee for each work to the schedule and dates as given below in the presence of tender opening/ evaluation committee and before the participate for same or the authorized agent who wish to be present.

If any of the tendered work remain un-responded, the remaining works shall be issued and opened as under:-

In case of Public Holiday, the bids shall be submitted and opened as per given schedule on the next working day.

1st Bidding Documents can be Date of Receipt 11-04-2018
ATTEMPT obtained upto 12:00 pm & Opening of
18-04-2018 @ 10:00 A.M Bids Same Day @ 3:45 P.M

2nd Bidding Documents can be Date of Receipt 26-04-2018
ATTEMPT obtained upto 12:00 pm & Opening of
23-04-2018 @ 10:00 A.M Bids Same Day @ 3:45 P.M

TERMS AND CONDITIONS

- 1 Eligibility Conditions for Intending Participants in case of costing of Rs.4.00 (M) and above will be as under.
- 2 Blank tenders will be issued to the agencies/ Firms on the payment of tender fee.
- 3 Conditional, blank incomplete and not accompanied with call deposit and postal tenders will not be considered.
- 4 The competent authority reserves the right to reject any or all tenders according SPPRA Rules 2010.
- 5 If the competent authority remains out of Head Quarter on the date of opening of the tenders, then same tenders will be open on the next working day.
- 6 The intending contractors should submit the Affidavit to effect the whether he is not involve in any litigation and not abandoned the work in any Government Department and not black listed.
- 7 An Affidavit that he is sole proprietor of the firm. In case of the other partner the NIC of all partners along with firms registration certificate registered with income tax Department along with the NIC.
- 8 Contractor should be Registered with Sindh Revenue Board.
- 9 List of works previously carried out and completed during last three year with satisfactory certificate of Completion of the department concerned.
- 10 Registration with Pakistan Engineering Council (Valid for the year 2018 in the relevant field of specialization of work) (CE-01) & CE-02 to the extent of the tender amount of each work.
- 11 Conditional Tender without Call Deposit will not be considered.
- 12 The quantity / amount may be variation in bidding document.
- 13 Postal Address Executive Engineer Provincial Highway Division Naushahro Feroze, Main City Road Wapda Colony Naushahro Feroze. Telephone No. (9242-920023 Fax No. Same.

NOTE- This NIT can be seen on PPRRA website at www.pprasindh.gov.pk.

**EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
NAUSHAHRO FEROZE**

INF-KRY/No.1589/18



Zero Tolerance to Corruption. We are united Against Terrorism.
FOR THE BETTERMENT OF EDUCATION IN SINDH
SMS 'ILMI' + YOUR MESSAGE TO 8-3 9 8

جھوٹے عالمی میڈیا گارڈ

دیکھ کر وہوں یا شرف سب کو قانون کے مطابق
 بی بی سی یا فانا کو جبراً سختو سختو ایس جرم کر گیا جو جس دور
 نواز شریف کبھی ملک چھوڑ کر نہیں جائینگے نہ
 گاں ان میں انڈیا شرف کو دھوکا لگا رہا ہوا ہے ان کا یہ لالچ
 لندن (ایئرنگ ڈیسک) برطانیہ کے دورے پر
 کے ہونے کی خبر ایس کے ایئرگراڈ مارش نے کہا ہے جو کا سامنا کرے

ABC Certified

سنگین

اسم آکر روحانی

ایس رضوان شاہ

26 اتر 25 مارچ 2018ء برطانیہ 07 رجب المرجب 1439ھ (تیرت 5 روپے)

70 شمارہ

پیشانی کی طبیعت

پیشانی

پیشانی کے جدید ترین باہر
 پنا پشانی گھسنے میں
 ہاتھ ماریاں نہ لگائیں بلکہ
 ہاتھ سیات ہے، پیچھے ہٹنے
 پر کوشش ہائی سالوں میں
 ہم کرنے کی سازش کا کام
 قور کا کام لگانا ہمارے
 تھ روزہ ایم کھانہ
 کے تھ روزہ ایم کھانہ
 ہاتھ ماریاں نہ لگائیں بلکہ
 ہاتھ سیات ہے، پیچھے ہٹنے
 پر کوشش ہائی سالوں میں
 ہم کرنے کی سازش کا کام
 قور کا کام لگانا ہمارے
 تھ روزہ ایم کھانہ
 کے تھ روزہ ایم کھانہ

آفس برائے ایگزیکٹو انجینئر، پراونشل ہائی وے ڈویژن نوشہرہ ڈویژن

صرف 21-03-2017

No.TCG-5548640218

پرائیویٹ

کلیں	پرائیویٹ	پبلک
10-04-2018	10-04-2018	10-04-2018
23-04-2018	23-04-2018	23-04-2018

مختصہ منصوبہ بندی و ترقیات

سیکشن 17 (P.R.D.) 2 (17) Conference

SO (Admin-1) P.R.D.) 2 (17) Conference

System's Administration

1۔ اگر کسی عہدیدار کی ذمہ داریوں میں تبدیلی یا اضافہ کی ضرورت ہو تو اس کی اطلاع اس کے افسر سپرنٹنڈنٹ کو دی جائے گی۔

2۔ اگر کسی عہدیدار کی ذمہ داریوں میں تبدیلی یا اضافہ کی ضرورت ہو تو اس کی اطلاع اس کے افسر سپرنٹنڈنٹ کو دی جائے گی۔

سلسلہ	تعداد	نمبر	تاریخ
1	3000	19,600	10-04-2018
2	3000	41,500	23-04-2018
3	3000	79,350	23-04-2018

1۔ اگر کسی عہدیدار کی ذمہ داریوں میں تبدیلی یا اضافہ کی ضرورت ہو تو اس کی اطلاع اس کے افسر سپرنٹنڈنٹ کو دی جائے گی۔

2۔ اگر کسی عہدیدار کی ذمہ داریوں میں تبدیلی یا اضافہ کی ضرورت ہو تو اس کی اطلاع اس کے افسر سپرنٹنڈنٹ کو دی جائے گی۔

3۔ اگر کسی عہدیدار کی ذمہ داریوں میں تبدیلی یا اضافہ کی ضرورت ہو تو اس کی اطلاع اس کے افسر سپرنٹنڈنٹ کو دی جائے گی۔

4۔ اگر کسی عہدیدار کی ذمہ داریوں میں تبدیلی یا اضافہ کی ضرورت ہو تو اس کی اطلاع اس کے افسر سپرنٹنڈنٹ کو دی جائے گی۔

5۔ اگر کسی عہدیدار کی ذمہ داریوں میں تبدیلی یا اضافہ کی ضرورت ہو تو اس کی اطلاع اس کے افسر سپرنٹنڈنٹ کو دی جائے گی۔

6۔ اگر کسی عہدیدار کی ذمہ داریوں میں تبدیلی یا اضافہ کی ضرورت ہو تو اس کی اطلاع اس کے افسر سپرنٹنڈنٹ کو دی جائے گی۔

7۔ اگر کسی عہدیدار کی ذمہ داریوں میں تبدیلی یا اضافہ کی ضرورت ہو تو اس کی اطلاع اس کے افسر سپرنٹنڈنٹ کو دی جائے گی۔

8۔ اگر کسی عہدیدار کی ذمہ داریوں میں تبدیلی یا اضافہ کی ضرورت ہو تو اس کی اطلاع اس کے افسر سپرنٹنڈنٹ کو دی جائے گی۔

9۔ اگر کسی عہدیدار کی ذمہ داریوں میں تبدیلی یا اضافہ کی ضرورت ہو تو اس کی اطلاع اس کے افسر سپرنٹنڈنٹ کو دی جائے گی۔

10۔ اگر کسی عہدیدار کی ذمہ داریوں میں تبدیلی یا اضافہ کی ضرورت ہو تو اس کی اطلاع اس کے افسر سپرنٹنڈنٹ کو دی جائے گی۔

11۔ اگر کسی عہدیدار کی ذمہ داریوں میں تبدیلی یا اضافہ کی ضرورت ہو تو اس کی اطلاع اس کے افسر سپرنٹنڈنٹ کو دی جائے گی۔

12۔ اگر کسی عہدیدار کی ذمہ داریوں میں تبدیلی یا اضافہ کی ضرورت ہو تو اس کی اطلاع اس کے افسر سپرنٹنڈنٹ کو دی جائے گی۔

13۔ اگر کسی عہدیدار کی ذمہ داریوں میں تبدیلی یا اضافہ کی ضرورت ہو تو اس کی اطلاع اس کے افسر سپرنٹنڈنٹ کو دی جائے گی۔

1۔ اگر کسی عہدیدار کی ذمہ داریوں میں تبدیلی یا اضافہ کی ضرورت ہو تو اس کی اطلاع اس کے افسر سپرنٹنڈنٹ کو دی جائے گی۔

2۔ اگر کسی عہدیدار کی ذمہ داریوں میں تبدیلی یا اضافہ کی ضرورت ہو تو اس کی اطلاع اس کے افسر سپرنٹنڈنٹ کو دی جائے گی۔

3۔ اگر کسی عہدیدار کی ذمہ داریوں میں تبدیلی یا اضافہ کی ضرورت ہو تو اس کی اطلاع اس کے افسر سپرنٹنڈنٹ کو دی جائے گی۔

4۔ اگر کسی عہدیدار کی ذمہ داریوں میں تبدیلی یا اضافہ کی ضرورت ہو تو اس کی اطلاع اس کے افسر سپرنٹنڈنٹ کو دی جائے گی۔

5۔ اگر کسی عہدیدار کی ذمہ داریوں میں تبدیلی یا اضافہ کی ضرورت ہو تو اس کی اطلاع اس کے افسر سپرنٹنڈنٹ کو دی جائے گی۔

6۔ اگر کسی عہدیدار کی ذمہ داریوں میں تبدیلی یا اضافہ کی ضرورت ہو تو اس کی اطلاع اس کے افسر سپرنٹنڈنٹ کو دی جائے گی۔

7۔ اگر کسی عہدیدار کی ذمہ داریوں میں تبدیلی یا اضافہ کی ضرورت ہو تو اس کی اطلاع اس کے افسر سپرنٹنڈنٹ کو دی جائے گی۔

8۔ اگر کسی عہدیدار کی ذمہ داریوں میں تبدیلی یا اضافہ کی ضرورت ہو تو اس کی اطلاع اس کے افسر سپرنٹنڈنٹ کو دی جائے گی۔

9۔ اگر کسی عہدیدار کی ذمہ داریوں میں تبدیلی یا اضافہ کی ضرورت ہو تو اس کی اطلاع اس کے افسر سپرنٹنڈنٹ کو دی جائے گی۔

10۔ اگر کسی عہدیدار کی ذمہ داریوں میں تبدیلی یا اضافہ کی ضرورت ہو تو اس کی اطلاع اس کے افسر سپرنٹنڈنٹ کو دی جائے گی۔

11۔ اگر کسی عہدیدار کی ذمہ داریوں میں تبدیلی یا اضافہ کی ضرورت ہو تو اس کی اطلاع اس کے افسر سپرنٹنڈنٹ کو دی جائے گی۔

12۔ اگر کسی عہدیدار کی ذمہ داریوں میں تبدیلی یا اضافہ کی ضرورت ہو تو اس کی اطلاع اس کے افسر سپرنٹنڈنٹ کو دی جائے گی۔

13۔ اگر کسی عہدیدار کی ذمہ داریوں میں تبدیلی یا اضافہ کی ضرورت ہو تو اس کی اطلاع اس کے افسر سپرنٹنڈنٹ کو دی جائے گی۔

پیشانی کی طبیعت

پیشانی

پیشانی کے جدید ترین باہر
 پنا پشانی گھسنے میں
 ہاتھ ماریاں نہ لگائیں بلکہ
 ہاتھ سیات ہے، پیچھے ہٹنے
 پر کوشش ہائی سالوں میں
 ہم کرنے کی سازش کا کام
 قور کا کام لگانا ہمارے
 تھ روزہ ایم کھانہ
 کے تھ روزہ ایم کھانہ

تم وہ بہترین امت ہو جسے انسانوں (کی اصلاح) کے لئے میدان میں لایا گیا۔ (القرآن)



جو سب چھپاتے ہیں وہ ہم چھاپتے ہیں

اہل اسرار کو سمجھتی ہے جس جانب سے شدید تحفظات کا اظہار کیا جائے گا ہے اس میں مغرور و مغلوب لڑناں

کی تعلیمات کے شہنائات جاری کرنے کی اجازت ملی جاتی ہے۔ جبکہ کراچی پولیس اور خصوصاً ضلعی انویکیشن آفیسر ایس ایس پی عابد چٹھانی کی جانب سے

تعمال ایسی کوئی بھی سری نہیں سمجھی گئی ہے۔ اسی طرح شہر کے کسی بھی علاقے میں مذکورہ ہائی پروفائل نہیں میں مغرور 113 ام لڑناں کی تصاویر و لوگائف ڈیوٹی آفیسر کے کمرے کے اندر یا باہر آویزاں نہیں کئے گئے ہیں۔



گزارش کیلئے کے لئے اقدامات کی رپورٹیں طلب کرنی | حصر راولپنڈی اور راجہ پور میں اسرار اور جہازوں کی

2nd کوشش	بولی و سٹاویزات حاصل کر سکتے ہیں	رہدگی تاریخ 18-4-26 کی دوپہر 12 بجے اور
	10 بجے تک	کشیانی اسی روز دوپہر 3.45 بجے

دفتر ایگزیکٹو انجینئر پرو ونڈل ہائی وے ڈویژن نوشہرہ و فیروز

NO.TC/G-55/486 of 2018 dated:21-3-2018

نوٹس طلبی ٹینڈر

SPRRA قواعد 2010 کے تحت عام بولی و سٹاویزات پر سندھ پبلک پروڈیکٹس ریگولیشنز (SPRRA) سے نوٹیفائیڈ شدہ (شرح ریٹ) مندرجہ ذیل کام کے لئے خواہشمند حضرات/انجینئرز کی سرپرستی مطلوب ہیں۔

نمبر شمار	کام کا نام	تخمینی لاگت	ذریعہ جمانہ	ٹینڈر فیس	عمرہ تکمیل
01	روڈ کی تعمیر برائے خان محمد خان محلہ / انصاری گاؤں تا تختیاں آباد برائے سوچیو خان چنگ اور عاشق خان محلہ علاقہ محراب پور روڈ میل 0/0-10/3 (پرو پوزڈ ٹنک ڈیمپری سنڈی میل 0/0-1/2)	19.80	بولی کی 5%	3000/-	6/9
02	ٹنک روڈ کی ریکونڈیشننگ برائے بھیریا۔ بھیریا روڈ تا منگو گاؤں علاقہ بھیریا روڈ میل 0/0-1/7 (3.0 kms) اصل WTR ٹنک روڈ برائے بھیریا۔ بھیریا روڈ تا منگو گاؤں علاقہ بھیریا روڈ	41.300	بولی کی 5%	3000/-	6/12
03	آکسٹن M&R روڈ برائے وگن اسٹاپ تا چنل روڈ میل 0/0-3/2 (5.22 km) (Asphalt)	79.350	بولی کی 5%	3000/-	6/18

خواہشمند حضرات ٹینڈر کا ایک سیٹ یا تمام ٹینڈر کو ہر کام کے لئے ٹینڈر فیس کی ادائیگی پر شیڈول اور تاریخ درج ذیل پریڈیکٹو کشیانی/ایوارڈیشن کٹی اور امیدوار یا مجاز ایجنٹ کی موجودگی میں خرید سکتے ہیں۔ کام کے عدم حجاب ہونے کی صورت میں بقیہ کام جاری ہونا اور کشیانی درج ذیل ہے۔ عام تکمیل ہونے کی صورت میں بولیوں کی وصولی اور کشیانی واسطے ایوم کارکوشیڈول کے تحت ہوگی۔

1st کوشش	بولی و سٹاویزات حاصل کر سکتے ہیں	رہدگی تاریخ 18-4-11 کی دوپہر 12 بجے اور
	10 بجے تک	کشیانی اسی روز دوپہر 3.45 بجے

- شرائط و ضوابط:
- (1) خواہشمند امیدوار کے لئے اہلیت کی شرائط درج ذیل ہیں اگر کام کی لاگت (M) 4.00 لاکھ سے زیادہ ہونے پر ہیں۔
 - (2) انجینئر/فرم کو خالی ٹینڈر صرف ٹینڈر فیس کی ادائیگی پر جاری ہو گئے۔
 - (3) مشروط خالی، نامکمل اور غیر کال ڈیپازٹ کے ٹینڈر اور پوسٹل ٹینڈر کو زیر غور نہیں لایا جائے گا
 - (4) SPRRA قواعد 2010 کے تحت مجاز اقدار کی کسی بھی یا تمام بولیوں کو مسترد کرنے کی اجازت ہے۔
 - (5) ٹینڈر کشیانی کے روز جو اس کی کاہلی کا وارڈ ہے باہر ہونے کی صورت میں ٹینڈر کشیانی اسکے یوم کار کو ہوگی۔
 - (6) کنٹریکٹرز بیان حلقی جمع کرانے کے کہ وہ گورنمنٹ ڈیپارٹمنٹ سے کام کی بندش اور تا توئی چارہ جوئی اور سیاہ فہرست میں شامل نہیں ہیں۔
 - (7) بیان حلقی کہ فرم واحد رو پراکٹرز ہے اور دیگر پارٹنر ہونے کی صورت میں فرم کے ساتھ خشک تمام پائیزڈ کا NIC اور انکم ٹیکس ڈیپارٹمنٹ سے رجسٹرڈ رجسٹریشن سرٹیفکیٹ کے ساتھ خشک NIC۔
 - (8) کنٹریکٹرز سندھ پبلیک پروڈیکٹس ریگولیشنز سے رجسٹرڈ ہونا چاہئے۔
 - (9) گزشتہ 3 سال کے دوران کے لئے کام کی فہرست اس کے ساتھ متعلقہ ڈیپارٹمنٹ سے مکمل ہونے کا مطہق سرٹیفکیٹ
 - (10) پاکستان انجینئرنگ کونسل سے رجسٹریشن (سال 2018 کے لئے متعلقہ فیلڈ کے اسپیشلائزیشن کے کام کے لئے درست) (CE-01) اور CE-02 ہر کام کے لئے ٹینڈر کی لاگت میں توسیع۔
 - (11) مشروط ٹینڈر فیس کال ڈیپازٹ کے زیر غور نہیں لایا جائے گا
 - (12) بولی و سٹاویزات میں اتحاداً رقم میں تبدیلی ہو سکتی ہے
 - (13) پوسٹل ایڈریس ایگزیکٹو انجینئر پروڈیکٹس ہائی وے ڈویژن نوشہرہ و فیروز میں شیڈول ایڈریس کا بولی نوٹسوں میں درج ٹیلی فون نمبر 0242-920023 فکس نمبر same.

شرح دستخط
ایگزیکٹو انجینئر
پرو ونڈل ہائی وے ڈویژن
نوشہرہ و فیروز

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION

NAUSHAHRO FEROZE

NO. TC/G-55/ 653

of 2018

Dated: 23/04/2018

To.

The Assistant Director (Assessment),
(SPPRA) Karachi.

SUBJECT: NIT: REF:NO. TC/G-55/486/2018 DATED: 21-03-2018 (SR.37397).

Reference: Your office letter No. AD (Assest) / SPPRA / W&S (H) / 37397 / 17-18 : 2569
Dated: 20-04-2018.

Kindly refer to your office letter No. quoted under above. the para was
replies are given as under:-

1. As desired the consolidated Annual Procurement Plan of current Fiscal year is submitted herewith.
2. Since, the opening of tenders has been done BERs are also prepared by the Procurement Committee. hence the Directions are noted for compliance in future.
3. The 1st date of issuance of bidding documents is mentioned in NIT as on 10-04-2018 which is published in newspaper as well as hosted at SPPRA website.
4. The deadline for submission and opening of bids is mentioned in the NIT is 11-04-2018 which is published in newspaper and SPPRA website. This schedule is adopted, however if any other data is mentioned in bidding documents is may be done to typing / clerical mistake.
5. The required information is given at para-a of NIT.
6. The liquidity damages 0.5% is for a month.
7. The directions are noted for future compliance.
8. The columns are properly filled, however in future the columns will be filled with consultation to SPPRA.
9. The BQR has already been prepared in accordance with criteria mentioned NIT
10. The compliance of rule 2.21 of SPPRA rules is already complied with.

Keeping in view the clarification stated above it is requested to kindly hoist the
BER at SPPRA website in the interest of public work.


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
NAUSHAHRO FEROZE

Sd/- Javed sb

23/4/18

4686
23-04-2018

Standard Procurement Plan 140115 JFG (2270x991)
ANNUAL PROCUREMENT PLAN
(WORKS, GOOD & SERVICES)

Sr. No./ ADP No.	Description of Procurement	Quantity (Where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Funds allocated	Source of funds (ADP / Non ADP)	Proposed Procurement method	Timing of Procurement					Remarks
								1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr		
01.		03.	04.	05.	06.	07.	08.	09.	10.	11.	12.	13.	
01/2710	Reconditioning of link road from Bhiria-Bhiria road to village Mangoo Taluka Bhiria (8.00) Kms.	8.0 Km		86.510	20.00	ADP	National Competition Bidding	5.00	-	-	-	-	
02/2711	W/R of road from Halani to Mohabat Dero road (15.00 Kms) with Asphalt 2" Thick.	15.00 Km		270.603	62.50	ADP	National Competition Bidding	15.625					
03/2935	Construction of Bypass road Mithiani Moro road to Connect Mithiani Tharushah road (24' Wide) (16.00 Kms)	16.0 Km		120.934	27.50	ADP	National Competition Bidding	6.875	20.62				
04/2938	Construction of road from National Highway at RD Keeria Mori to Manahen included village Ali Bux Keerio Mile (6.00 Kms).	6.0 Km		65.160	15.00	ADP	National Competition Bidding	3.750	3.750	7.50	-	-	
05/2818	Construction of road from Village Khan Mohammad Khaskheli / Ansari to Mukhtarabad via Sobho Khan Chang and Aashique Khaskheli Taluka Mehrapur Road mile 0/0-3/1. (5.00) 1/c various proposed links.(11.5+5)=16.5	16.50 Km		189.417	36.646	ADP	National Competition Bidding	18.323	18.32	-	-	-	


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
NAUSHAHRO FEROUZE

Sr. No./ ADP No.	Description of Procurement	Quantity (Where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Funds allocated	Source of funds (ADP / Non ADP)	Proposed Procurement method	Timing of Procurement					Rem:
								1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr	13	
01.	02.	03.	04.	05.	06.	07.	08.	09.	10.	11.	12.	13	
06/2520	W/R of road from Paddidan Phull Meet Kot Kumb Kot Lahu road mile 0/0-24/0 (38.61 Kms)	38.61 Km		476.628	0.050	ADP	National Competition Bidding	0.025	0.025				
07/2861	Construction of road from Chaheen Shakh to Darya Khan Jalbani road mile 0/0-3/5.	5.63 Km		62.510	24.00	ADP	National Competition Bidding	12.00	12.00				
08/Non ADP	Construction of road from Chaheen Manomal to Paddidan Station via Ghulam Hussain Gadhi, Sachal Dahar and Areeja Village road 0/0-10/4.	17.0 Km		432.974	-	Non ADP	National Competition Bidding						
09/M&R	Special M&R of road from Wagan Stop to Phull road mile (0/0-3/2=5.22km) (W/ith Asphalt Surface)	5.22 Km		79.350	-	M&R	National Competition Bidding						
10/M&R	Special M&R of road from Nuashahro Feroze to Tharushah road 0/0-6/4 (10.46 Kms)	10.46 Km		208.00	-	M&R	National Competition Bidding						
11/M&R	Special M&R of road from Tharushah to Bhurti road 0/0-5/5 (9.00 Kms)	9.00 Km		91.231	-	M&R	National Competition Bidding						

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
NAUSHAHRO FEROZE

