



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT


1	Name of Procuring Agency :	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.23281 LD No. _____/2015
3	Tender Description/Name of Work/Item:	REPAIRING AND MAINTENANCE OF BANGLOW # D-02 AT STP-I STAFF COLONY KW&SB
4	Method of Procurement:	<u>Single Stage (One Envelop)</u>
5	Tender Published:	<u>Through Web Site</u>
6	Total Bid Documents Sold:	<u>2 Nos</u>
7	Total Bid Received:	<u>2 Nos</u>
8	Technical Bid Opening Date (if applicable):	<u>N/A</u>
9	No. of Bid Technically Qualified (if applicable)	<u>N/A</u>
10	Bid (s) Rejected:	<u>NIL</u>
11	Financial Bid Opening Date:	06-04-2015


12 BID EVALUATION REPORT


S #	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARIS ON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1.	M/s.Al-Rehman Construction & Contractor	Rs.5,14,034/-	1 st Lowest	@0.024% Below	Pay order and other required documents are attached. P.O # 9732815 dt:06-04-2015 Rs.11,000/- from UBL Shaheed-e-Millat Road Branch Karachi	Substantially Responsive
	M/s.Hawan Construction Co.	Rs.5,14,390/-	2 nd Lowest	@0.045% Above	Pay order and other required documents are attached. P.O # 11639225 dt:10-03-2015 Rs.20,000/- from HBL Sindh Secretariat Branch Karachi	Substantially Responsive

The all concerned bidders are being informed accordingly.

The E.E Concerned for compliance of Rule-45 of SPPRA 2010 **M/s.Al-Rehman Construction & Contractor** declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.


(Khawaja Muhammad Ahmed)
Accounts Officer (E&M-Sew)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member

NIT Sr. No. 23281

Method of Procurement: Single Stage Single Envelope.

Name of Work: REPAIRING AND MAINTENANCE OF BANGLOW # D-02 AT STP-I STAFF COLONY KW&SB

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 06-04-2015 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders.

(Attendance sheet is enclosed).


2. Two bidders submitted their bids till the deadline of submission.
 - i. M/s. Al-Rehman Construction & Contractor
 - ii. M/s. Hawan Construction Co.
3. The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.


S.No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
1.	M/s.Al-Rehman Construction & Contractor	Rs.5,14,034/-	Rs.11,000/-	P.O # 9732815 dt:06-04-2015 from UBL Shaheed-e-Millat Road Branch Karachi
2.	M/s.Hawan Construction Co.	Rs.5,14,390/-	Rs.20,000/-	P.O # 11639225 dt:10-03-2015 from HBL Sindh Secretariat Branch Karachi


4. The bids do not contain any over-writing or cutting.
5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).

The meeting ended with the vote of thanks to and from the chair.


(Khuyyja Muhammad Ahmed)
Accounts Officer (E&M-Sew)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member



NIT No. SPPRA Serial No.23281

Method and procedure of procurement: Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage-One Envelope)

Description of work: REPAIRING AND MAINTENANCE OF BANGLOW # D-02 AT STP-I STAFF COLONY KW&SB


Date of Opening: 06-04-2015

BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT


Eligibility/ Qualification Criteria:

S. No.	Eligibility / Qualification Criteria	Bidders' Name	
		M/s.Al-Rehman Construction & Contractor	M/s.Hawan Construction Co.
1.	Registration with PEC (if applicable)	N/A	N/A
2.	NTN	Yes	Yes
3.	Sales Tax Registration	N/A	N/A
4.	Registration with Sindh Revenue Board (SRB)	Yes	Yes
	Qualification Criteria:		
5.	Minimum three years' experience of relevant field.	Yes	Yes
6.	Turnover of at least last three years	Yes	Yes
7.	Required Bid Security is attached.	Yes	Yes
8.	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes
9.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	N/A	N/A
10.	Qualified/ disqualified	Qualified	Qualified

Note: The procuring agency may modify the criteria as per their requirements.


(Khurwaja Muhammad Ahmed)
Accounts Officer (E&M-Sew)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member



(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member




COMPARATIVE STATEMENT

Name of Work: REPAIRING AND MAINTENANCE OF BANGLOW # D-02 AT STP-I STAFF COLONY KW&SB

Description of Work	Estimated Cost			M/s. Al-Rehman Construction & Contractor		M/s. Hawan Construction Co.		
	Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount
Plaster 1:4 upto 12' height 1/4" thick.	868.50 Sft	2283.93	%Sft	19,835.93	2283.00	19827.86	2285.00	19845.23
1 1/2" thick topping cement concrete (1:2:4) dividing surface finishing and dividing into panel 1 in position door, window, and ventilator of 2 x 2 angle iron frame and 1 3/4" thick commercial ply veneer shutter of Deodar wood ply on both side dividing hole fasted, chelas iron tower both handle and me trice lock.	869.75 Sft	2548.29	%Sft	22,163.75	2548.00	22161.23	2550.00	22178.63
ed tiles dodo 1/4" thick laid in pigment 1:2 cement mortar 3/4" thick including finishing.	146.75 Sft	933.75	P/Sft	137,027.81	933.00	136917.75	935.00	137211.25
ng flooring of approved color Glazed tile 1/4" laid white cement and pigment on a bed of 3/4" thick cement mortar 1:2	435.14 Sft	28299.30	%Sft	123,141.57	28299.00	123140.27	28300.00	123144.62
TOTAL QUOTED / CORRECTED COST	764.00 Sft	27747.06	%Sft	211,987.54	27747.00	211987.08	27750.00	212010.00
				514,157		514,034		514,390


 M. Muhammad Ahmed)
 s Officer (E&M-Sew)
 member / Secretary


 (Masood Ahmed Shaikh)
 Superintending Engineer (KMC)
 Member


 (Amjad Habib)
 Chief Engineer (E&M-Sew)
 Member


 (Abdul Rahim Khattai)
 Chief Engineer (IPD)
 for Governor



PROPOSAL OF PROCUREMENT PLAN OF CIVIL E&M-SEW WORKS FOR THE YEAR 2014-15

NAME OF WORK	ALLOCATED FUNDS	ITEM TO BE EXECUTED	METHOD OF PROCUREMENT	ANTICIPATED/ ACTUAL DATE OF ADVERTISEMENT	ANTICIPATED/ ACTUAL DATE OF ADVERTISEMENT	ANTICIPATED/ ACTUAL DATE OF ADVERTISEMENT	REMARKS
Supply of Materials	2,00,000/-						
R/M work of H#F-5 at STP-I Staff colony	10,00,000/-	As per BOQ	Single stage one Envelope	After Approval of competent authority	After obtaining letter of acceptance	After given work order	SPPRA SR#21190
R/M work of H#D-2 at STP-I Staff colony.		As per BOQ	Single stage one Envelope	After Approval of competent authority	After obtaining letter of acceptance	After given work order	SPPRA SR# 23281
R/M work of H#F-13 at STP-I Staff colony							
R/M work of H#G-8 at STP-II Staff colony	30,00,000/-	As per BOQ	Single stage one Envelope	After Approval of competent authority	After obtaining letter of acceptance	After given work order	SPPRA SR#22107
R/M of damaged/Broken Boundary wall along with fixing of iron main Gate at PS-II Korangi.		As per BOQ	Single stage one Envelope	After Approval of competent authority	After obtaining letter of acceptance	After given work order	SPPRA SR#21933
R/M work of H#C-2 at STP-II Staff colony							
R/M work of H#H-4 at STP-II Staff colony							
R/M work of H#G-3 at STP-II Staff colony							

	40,00,000/-	As per BOQ	Single stage one Envelope	After Approval of competent authority	After obtaining letter of acceptance	After given work order	SPPRA SR#21507
Repairing of 48" dia Damaged/Broken PRCC Rising main and leaking joints near Railway crossing to Cantt.		As per BOQ	Single stage one Envelope	After Approval of competent authority	After obtaining letter of acceptance	After given work order	SPPRA SR#21508
Repairing of 36" dia Damaged/Broken PRCC Rising main and leaking joints under Lyari Expressway near Bakra piri							
R/M of allied civil works and Desilting at Pitcher road nalla Pumping station.							
R/M of pump room Generator room and Desilting work at Ejector 14 pumping station.							
R/M of allied works and Desilting work at Ejector 12 pumping station.							
Reconstruction of South East wall and other masonry works at power House.							
Repair maintenance of civil works and Desilting work at Ejector#12 pumping station.							
Emergent repairing of 48" dia PRCC pipe Damaged Broken by pass							
Rising main from unit #1,II at TP-II							
Emergent repair of 36" dia PRCC							
Rising main RCC Encasing at Mehran town Korangi Industrial Area.							



SOHAIL AKHTER
Executive Engineer Civil (E&M Sew)
Karachi Water & Sewerage Board


ATTENDANCE SHEET

NAME OF WORK:- Repairs maintenance of House
no. D-2 at S.W.I Staff Colony

Venue: The Chief Engineer (IPD) KW&SB, Room # 5, Block-E at 9th Mile, Karsaz Karachi.

Date : 06.04.2015 at 2:30 PM SPPRA SR # 23281

CONTRACTOR / FIRMS / BIDDERS

S #	NAME OF FIRMS / BIDDERS	CONTACT NO	SIGNATURE
01	Al Rehman Construction		
02	Hawan Construction	03212000992	