



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.24083 I.D # _____
3	Tender Description/Name of Work/Item:	CLEANING AND DESILTING OF 15" DIA & 12" DIA MAIN SUBMAIN LINES IN SECTOR 8-B, BILAL COLONY UC # 01 KORANGI TOWN
4	Method of Procurement:	<u>Single Stage (One Envelop)</u>
5	Tender Published:	<u>Through SPPRA Web Site</u>
6	Total Bid Documents Sold:	<u>2 Nos</u>
7	Total Bid Received:	<u>2 Nos</u>
8	Technical Bid Opening Date (if applicable):	<u>N/A</u>
9	No. of Bid Technically Qualified (if applicable)	<u>N/A</u>
10	Bid (s) Rejected:	<u>01 No</u>
11	Financial Bid Opening Date:	<u>26-05-2015</u>

12 BID EVALUATION REPORT


S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	<u>M/s.Razi Associates</u>	<u>Rs.9,98,270/-</u>	<u>1st Lowest</u>	<u>@0.058% Below</u>	<u>Pay Order and other required documents are attached. P.O # 10718960 revalidate on 06-05-2015 Rs.20,000/- from HBL Paposh Nagar Branch Karachi</u>	<u>Substantially Responsive</u>
2	<u>M/s.Park View Associates</u>	<u>Rs.9,98,710/-</u>	<u>-</u>	<u>@0.014% Below</u>	<u>Pay Order not attached but other required documents are attached.</u>	<u>Un Responsive</u>

The all concerned bidders are being informed accordingly.

The E.E Concerned for compliance of Rule-45 of SPPRA 2010 **M/s.Razi Associates** declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.


(Nadeem Ahmed Khan)
D.A.O (Landhi / Korangi)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member

2-0



ANNEXTURE – II
PROCUREMENT PLAN (NON-DEVELOPMENT)
KORANGI TOWN(SEWERAGE), K. W. & S. B. (F. Y. 2013-14)

END DESILTING OF 15" DIA & 12" DIA MAIN SEWER MAIN LINES IN FCTOR 8-B, BHILAI COLONY, I.C.# 01 KORANGI TOWN.

Name of work and break up	Allocated funds and break up for different locations/sites	Items to be executed	Method of procurement	Anticipated/actual date of advertisement	Anticipated/actual date of start	Anticipated/actual date of completion	Remarks
C	D	E	F	G	H	I	J
Purchasing consumable materials of spare	Rs.2,00,000/-	i. G.I Buckets. ii. Pick-Axe iii. Ropes iv. Hammer v. Bamboo Cutter vi. Chisel vii. Binding Wire bamboo	SPPRA Rule 2010	After Administrative Approval accorded by M.D, K.W&SB	Case to case basis	Case to case basis	
Purchase of bamboo	Rs.15,00,000/-	bamboo	SPPRA Rule 2010	- do -	- do -		
Providing main holes covers	Rs.20,00,000/-	Rcc covers 21" Dia 24" dia 30" dia	SPPRA Rule 2010	- do -	- do -		
Repairing and replacement look after of Old sewerage lines news and different areas etc.	Rs.50,00,000/-	i. Road cutting ii. Excavation in all kind iii. Excavation wet soil iv. Excavation in hard rock v. Rec pipe of Sew. vi. Dewatering vii. Making connection. viii. Intermediate M/H	SPPRA Rule 2010	- do -	- do -		
Repairing of main holes in different areas etc.	Rs.20,00,000/-	i. Rcc Ring slabs ii. Fixing of Rcc Ring slabs iii. C.C 1-2-4 iv. C.C 1-4-8 v. Palstar vi. C.I frame.	SPPRA Rule 2010	- do -	- do -		



ANNEXTURE – II
PROCUREMENT PLAN (NON-DEVELOPMENT)
KORANGI TOWN(SEWERAGE), K. W. & S. B. (F. Y. 2014-2015)

UNDO DESILTING OF 15" DIA & 12" DIA MAIN SUBMAIN LINES IN ECTOR 8-BHILAL COLONY U.C.#01 KORANGI TOWN.

Name of work and break up	Allocated funds and break up for different locations/sites	Items to be executed	Method of procurem ent	Anticipated /actual date of advertisement	Anticipated/actual date of start	Anticipated /actual date of completion	Remarks
C	D	E	F	G	H	I	J
Purchasing of consumable store materials.	Rs:1,60,000/-	i. G.I. Buckets. ii. Pick-Axe. iii. Ropes iv. Hammer. v. Bamboos Cutter vi. Chisel vii. Binding Wire viii. Etc.	SPPRA Rule 2010	After Administrative Approval accorded by M.D, KW&SB, Notification date may be given at this stage. However when NIT shall be called the copy of same shall be produced to SPPRA.	After calling tenders/expenseiture sanction/execute of agreement competent authority of KW&SB.No fix date may be given at this atage.	Case to case basis	
Purchase of bamboos	Rs:12,00,000/-	bamboos	SPPRA Rule 2010	- do -	- do -		
Providing main holes covers	Rs:24,00,000/-	Rec covers 21"Dia 24" dia 30" dia	SPPRA Rule 2010	- do -	- do -		
Repairing and replacement look after of Old sewerage lines news and different areas etc.	Rs:60,00,000/-	i. Road cutting ii. Excavation in all kind iii. Excavation wet sill. iv. Excavation in hard rock v. Rec pipe of Sew. vi. Dewatering. vii. Making connection. viii. Intermediate M/H	SPPRA Rule 2010	- do -	- do -		
Repairing of main holes in different areas etc.	Rs:20,00,000/-	i. Rec Ring slabs ii. Fixing of Rec Ring slabs iii. C.C 1:2:4 iv. C.C 1:4:8 v. Plaster vi. C.I frame.	SPPRA Rule 2010	- do -	- do -		

COMPARATIVE STATEMENT

Work: CLEANING AND DESILTING OF 15" DIA & 12" DIA MAIN SUBMAIN LINES IN SECTOR 8-B, BILAL COLONY UC # 01 KORANGI TOWN

Description of Work	Estimated Cost			M/s. Razi Associates		M/s. Park View Associates			
	Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount	
3" inside Sewerage line completely restoring silt free space / diameter of pipe lines by labour equipment (Mechanically / Electrically driven). Equipment accessories like pulley's steel rope, buckets ladders sizing from 6" to 18" dia their "to and fro" action (No of passes shall be as many as required) would be undertaken in two phases (First phase from down stream to up stream) and in 2nd phase from up stream to down peak hours sewage to flow inside pipe (free flow) and in 2nd phase from up stream to down stream of entire length using no silt to observed in (6" dia to 18" dia) except only sewage water passing a ball of 12" lesser then the diameter of ball it no exceeding 48" dia ball even for larger dia to ensure perfect cleaning. The job including all the cost of equipment and accessories of above equipment machine / devises alongwith / Engine with drum set having, steel rope pulley mounted on steel bucket 6" to 18" dia hocks and other equipment on like safety barriers, traffic signs, traffic cones ensuring no damages to pipe line alongwith ensuring clearance to labourand other public property / lives and clearance of silt / solid during desilting and clearance of complete as per full satisfaction of site Engineer.	6,050	Rft	80.50	P/Rft	487,025.00	80.50	487,025.00	80.50	487,025.00
	3,330	Rft	96.60	P/Rft	321,678.00	96.50	321,345.00	96.50	321,345.00







Work: CLEANING AND DESILTING OF 15" DIA & 12" DIA MAIN SUBMAIN LINES IN SECTOR 8-B, BILAL COLONY UC # 01 KORANGI TOWN

Description of Work	Estimated Cost			M/s. Razi Associates		M/s. Park View Associates		
	Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount
Ordering and supplying of RCC Ring Slab of 21" dia and 36" dia outside 7 1/2" width and 6" thick i/c 3/8" steel bars two concentric rings with 3/8" dia 8 Nos linked bars welded and two sunk type hooks, casted in concrete with embedded 15 Kg C.I Frame in perfect i/c transportation charges for an average lead of 20 trip from casing yard to town office. (A minimum of per trip will be transported.	40.00	Nos	1906.60	Each	76,264.00	1905.00	1906.00	76,240.00
Ordering and supplying of 36" dia Ring Slab in perfect position on manholes i/c cutting of damaged portion of the in layer of cement mortar of 2" thickness and of debris.	40.00	Nos	563.09	Each	22,523.60	560.00	565.00	22,600.00
Ordering and supplying of 21" dia RCC Manhole covers with 1:2:4 concrete ratio 3" deep at centre, reinforced with 2" dia tor steel bars at 4" C/C welded to a 3/16" thick M.S plate two hook of 3/8" dia tor bar including curing and transportation with in 10 miles etc 2. 21" Dia.	100	Nos	913.63	Each	91,363.00	913.00	915.00	91,500.00
QUOTED / CORRECTED COST					998,854			998,710


 Ahmed Khan
 (Secretary)


 (Saif-ul-Haque)
 Addl. Director Internal Audit
 KMC - Member


 (Maqsood Ahmed Shaikh)
 Superintending Engineer (K.M.C)
 Member


 (Fahim Akhtar Zaidi)
 Chief Engineer (L / K)
 Member


 (Abdul Rauf)
 Chief Engineer (IPD)
 Convener

NIT Sr. No. 24083

Method of Procurement: Single Stage Single Envelope.

Name of Work: CLEANING AND DESILTING OF 15" DIA & 12" DIA MAIN
SUBMAIN LINES IN SECTOR 8-B, BILAL COLONY UC # 01
KORANGI TOWN

MINUTES OF BID OPENING MEETING.


A meeting of the procurement committee of this department was held on 26-05-2015 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).


2. Two bidders submitted their bids till the deadline of submission.
 - i. M/s.Razi Associates
 - ii. M/s.Park View Associates
3. The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.


S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
01	M/s.Razi Associates	Rs.9,98,270/-	Rs.20,000/-	P.O # 10718960 revalidate on 06-05-2015 from HBL Paposh Nagar Branch Karachi
02	M/s.Park View Associates	Rs.9,98,710/-	-	Pay Order not Attached


4. The bids do not contain any over-writing or cutting.
5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).


The meeting ended with the vote of thanks to and from the chair.


(Nadeem Ahmed Khan)
D.A.O (Landhi / Korangi)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Fahim Akhtar Zaidi)
Chief Engineer (L/K)
Members


(Abdul Rahim Khattak)
Chief Engineer (IPD)
Convener

NIT No. SPPRA Serial No.24083

Method and procedure of procurement: Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage-One Envelope)


Description of work: CLEANING AND DESILTING OF 15" DIA & 12" DIA MAIN SUBMAIN LINES IN SECTOR 8-B, BILAL COLONY UC # 01 KORANGI TOWN

Date of Opening: 26-05-2015

BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT

Eligibility/ Qualification Criteria:

S. No.	Eligibility / Qualification Criteria	Bidders' Name	
		M/s.Razi Associates	M/s.Park View Associates
1.	Registration with PEC (if applicable)	N/A	N/A
2.	NTN	Yes	Yes
3.	Sales Tax Registration (FBR)	N/A	N/A
4.	Registration with Sindh Revenue Board (SRB)	Yes	Yes
	Qualification Criteria:		
5.	Minimum three years' experience of relevant field.	Yes	Yes
6.	Turnover of at least last three years	Yes	Yes
7.	Required Bid Security is attached.	Yes	No
8.	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes
9.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	N/A	N/A
10.	Qualified/ disqualified	Qualified	Disqualified


(Nadeem Ahmed Khan)
D.A.O (Landhi / Korangi)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Fahim Akhtar Zaidi)
Chief Engineer (L/K)
Members


(Abdul Karim Khattar)
Chief Engineer (IPD)
Convener

KARACHI WATER & SEWERAGE BOARD
ATTENDANCE SHEET OF CONTRACTORS

NAME OF WORK : **CLEANING AND DESILTING OF 15"DIA & 12"DIA MAIN SUB-MAIN LINES IN SECTOR 8-B BILAL COLONY UC-01 KORANGI TOWN.**

1. DATE OF OPENING & TIME: 26-05-2015 AT 2.30 PM

2. ESTIMATED COST: RS.9,98,854/=

3. SERIAL # Serial NO.24083.

S.NO	NAME OF FIRM	NAME OF REPRESENTATIVES & DESIGNATION	SIGNATURE
1	Razi Associates	Munir Raza	<i>[Signature]</i>
2	PARK VIEW ASSOCIATES	M. Rabiey	<i>[Signature]</i>
3			
4			
5			
6			
7			
8			
9			
10			<i>[Signature]</i>
11			
12			

26/05/15 10:07 AM