



IRRIGATION & POWER DEPARTMENT  
**Left Bank Canals Area Water Board Badin**

Camp office @ Left Bank Barrage Colony Hyderabad  
Ph# 022-9210399-9210344 Fax # 022-9210311  
E-mail: [dirlbc@sida.org.pk](mailto:dirlbc@sida.org.pk) Web: [www.sida.org.pk](http://www.sida.org.pk)



No. Asstt./G-2/LBCAWB/ 999 of 2016 Dated: 03/06/2016

To,

**The Executive Engineer,**  
Phulleli Canal Division,  
Badin

Subject: **BID EVALUATION REPORT APPROVED OF THE:**

Reference: Your office letter No.TC/G-55/998 dated 01.06.2016

The reference your office letter No. quoted above, the Bid Evaluation Report of M&R work 2015-16 is hereby approved subject to the availability of funds and observation of all codal formalities.

| S.No | Name of Work   | Bid Cost     |
|------|--|--------------|
| 1.   | Restoration of Banks of Phulleli Canal<br>Construction of Double Groyance at RD 201<br>IP Side and 203 NIP Side (Matli Sub<br>Division). | Rs.1047048/- |

  
**DIRECTOR**




Left Bank Canals (AWB)  
Badin

- Copy forwarded to the Managing Director, Sindh Irrigation & Drainage Authority (SIDA), Hyderabad for information.

  
**DIRECTOR**

Left Bank Canals (AWB)  
Badin

**Bid Opening / Evaluation Committee Meeting held on 01.06.2016 @ 3:30 P.M for M&R Work "Restoration of Banks of Phulleli Canal Construction of Double Groyance at RD 201 IP Side and 203 NIP Side (Matli Sub Division" in Phulleli Canal Division Badin, the following Procurement Committee Members have attended the meeting.**

| <u>S.No.</u> | <u>Name and Designation</u>  | <u>Signature</u>   |
|--------------|--|--|
| 1            | <b>NISAR AHMED TUNIO</b><br>Executive Engineer<br>Phulleli Canal Division<br>Badin<br><br>CHAIRMAN                   |    |
| 2            | <b>YAWAR HUSSAIN MEMON</b><br>Executive Engineer<br>Guni Canal Division<br>S.F Rahu<br><br>MEMBER                    |  |
| 3            | <b>ABDUL SATTAR</b><br>Assistant Executive Engineer<br>Education Works Division<br>Tnado Muhammad Khan<br><br>MEMBER |  |


**MINUTES OF MEETING UNDER THE CHAIRMANSHIP OF  
CHAIRMAN BID EVALUATION COMMITTEE, FOR BID  
EVALUATION OF FIRMS / CONTRACTORS ON 01.06.2016 @ 03:30  
P.M IN THE OFFICE OF EXECUTIVE ENGINEER, PHULLELI CANAL  
DIVISION, BADIN.**


A meeting of Bid Evaluation Committee was held on 01.06.2016 in the office of the Executive Engineer, Phulleli Canal Division, Badin for securitizing / evaluation of bid submitted by firms / contractors for execution of M&R work 2015-16 in Phulleli Canal Division of Left Bank Canals Area Water Board, Badin.

The following committee members participated in the meeting.

- |    |  |          |
|----|--|----------|
| 1. | <b>Executive Engineer</b><br>Phulleli Canal Division<br>Badin                          | Chairman |
| 2. | <b>Executive Engineer</b><br>Guni Canal Division<br>S.F Rahu                           | Member   |
| 3. | <b>Assistant Executive Engineer</b><br>Education Works Division<br>Tando Muhammad Khan | Member   |

During the scrutiny of bid documents of all firms / contractors whose quoted their rates on the M&R Work, according the Comparative Statment attached, the firm / contractor with lowest rates are recommended for sanction / execution of M&R work 2015-16 in Phulleli Canal Division of Left Bank Canals Area Water Board, Badin

  
(YAWAR HUSSAIN MEMON)  
MEMBER  
EXECUTIVE ENGINEER  
Guni Canal Division  
S.F Rahu

  
(NISAR AHMED TUNIO)  
CHAIRMAN  
EXECUTIVE ENGINEER  
Phulleli Canal Division  
Badin

  
(ABBUL SATTAR)  
MEMBER  
Assistant Executive Engineer  
Education Works Division  
Tando Muhammad Khan

## COMPARATIVE STATEMENT

**M&R 2015-16 (Fuleli Feeder)**  
**For the work of Restoration of Banks of Phulleli Canal Construction of Double Groyance at RD 201 IP Side and 203 NIP Side (Matli Sub Division).**

NIT No. TC/G-55/762 dated 29.04.2016

| S. No. | Item of Work | Amount | Contractor | Authority |
|--------|--------------|--------|------------|-----------|
|--------|--------------|--------|------------|-----------|

**Detail of Estimate**

|   |                                  |            |                                |   |
|---|----------------------------------|------------|--------------------------------|---|
| 1 | Cost of Work as per Schedule 'B' | Rs. 952728 | M/S Delta Indus Const. Company | Estimate sanctioned by the Managing Director, Sindh Irrigation & Drainage Authority, Hyderabad, vide letter No. MD/SIDA/DB-Estimates/M&R/1492 dated 15.04.2016 amounting for Rs: 952728/- |
|---|----------------------------------|------------|--------------------------------|---|

**Total Estimate Cost Rs. 952728**


**Detail of Bid**

|             |                 |                                 |                                |              |
|-------------|-----------------|---------------------------------|--------------------------------|--------------|
| Schedule -B | Add 9.90% Above | Rs. 952728                      | M/S Delta Indus Const. Company | 9.90% Above  |
|             |                 | Rs. 94320 ✓                     | M/S S.S.L Construction Company | 11.00% Above |
|             |                 | <b>Total Amount Rs. 1047048</b> | M/S Atif Ali                   | 14.00% Above |

M/S Delta Indus Construction Company Government contractor / firm have quoted his rate at 9.90% above on schedule 'B' for the above subjected work which has been worked out that is 9.90% above on estimated cost and seems reasonable. Being the lowest Bid of M/S Delta Indus Construction Company is being forwarded to the Director, Left Bank Canals Area Water Board, duly recommended for check and onward transmission to Managing Director, Sindh Irrigation & Drainage Authority, Hyderabad for necessary consideration and approval.

  
**(YAWAR HUSSAIN MEMON)**  
**MEMBER**

**EXECUTIVE ENGINEER**  
 Guni Canal Division  
 S.F Rahu

  
**(NISAR AHMED TUNIO)**  
**CHAIRMAN**  
**EXECUTIVE ENGINEER**

Phulleli Canal Division  
 Badin


  
**(ABDUL SATTAR)**  
**MEMBER**


**Assistant Executive Engineer**  
 Education Works Division  
 Tando Muhammad Khan


## BID EVALUATION REPORT

- 1 Name of procuring Agency: Executive Engineer, Phulleli Canal Division, Badin
- 2 Tender Reference No. NIT No.TC/G-55/762 dated 29.04.2016
- 3 Tender Description / Name of Work / Item: M&R 2015-16 (Fuleli Feeder):- Restoration of Banks of Phulleli Canal Construction of Double Groyance at RD 201 IP Side and 203 NIP Side (Matli Sub Division).
- 4 Method of Procurement: Single Stage – One Envelope Procedure.
- 5 Tender Published: SIDA website and SPPRA website
- 6 Total Bid Document sold: 04 Nos.
- 7 Total Bid Documents received: 03 Nos.
- 8 Technical Bid opening Date: Not Applicable (if applicable)
- 9 No. of Bid technically qualified: (if applicable) Not Applicable
- 10 Bid(s) Rejected: Nil
- 11 Financial Bid opening Date: Date of opening 01.06.2016
- 12 Bid Evaluation Report:

| S.No. | Name of Firm or Bidder         | Cost offered by the Bidder | Ranking in terms of Cost | Comparison with Estimated Cost | Reasons for acceptance / rejection | Remarks                      |
|-------|--------------------------------|----------------------------|--------------------------|--------------------------------|------------------------------------|------------------------------|
| 1     | 2                              | 3                          | 4                        | 5                              | 6                                  | 7                            |
| 1.    | M/S Delta Indus Const. Company | Rs. 1047048                | 1st                      | 9.90% Above                    | Accepted due to lowest             | Lowest bidder & recommended. |
| 2     | M/S S.S.L Construction Company | Rs. 1057528                | 2nd                      | 11.00% Above                   | Accepted but higher cost           |                              |
| 3     | M/S Atif Ali                   | Rs. 1086111                | 3rd                      | 14.00% Above                   | Accepted but highest cost          |                              |
| 4     | M/S Al-Ameer Enterprises       | Rs. --                     |                          |                                |                                    | Bid not submitted            |

  
(YAWAR HUSSAIN MEMON)  
MEMBER  
EXECUTIVE ENGINEER  
Guni Canal Division  
S.F Rahu

  
(NISAR AHMED TUNIO)  
CHAIRMAN  
EXECUTIVE ENGINEER  
Phulleli Canal Division  
Badin

  
(ABDUL SATTAR)  
MEMBER  
Assistant Executive Engineer  
Education Works Division  
Tando Muhammad Khan

  
RECOMMENDED  
APPROVED  
DIRECTOR  
Left Bank Canals  
Badin

## BID OPENING SHEET


Date of Opening: 01.06.2016  
Bid Receiving Time: 12:00 Noon  
Bid Opening Time: 01:00 P.M


NIT No. TC/G-55/762 dated 29.04.2016

**NAME OF WORK:** Restoration of Banks of Phulleli Canal Construction of Double Groyance at RD 201 IP Side and 203 NIP Side (Matli Sub Division).


**M&R** 2015-16 (Fuleli Feeder)

| S.No. | Name of Contractor / Firm      | Estimate Cost | Bid Cost | Remarks           |
|-------|--------------------------------|---------------|----------|-------------------|
| 1     | M/S Delta Indus Const. Company | 952728        | 1047048  | 1st Lowest        |
| 2     | M/S S.S.L Construction Company |               | 1057528  | 2nd Lowest        |
| 3     | M/S Atif Ali                   |               | 1086111  | 3rd Lowest        |
| 4     | M/S Al-Ameer Enterprises       |               | --       | Bid not submitted |

  
(YAWAR HUSSAIN MEMON)  
MEMBER  
EXECUTIVE ENGINEER  
Guni Canal Division  
S.F Rahu

  
(NISAR AHMED TUNIO)  
CHAIRMAN  
EXECUTIVE ENGINEER

Phulleli Canal Division  
Badin

  
(ABDUL SATTAR)  
MEMBER  
Assistant Executive Engineer  
Education Works Division  
Tando Muhammad Khan

# ATTENDANCE SHEET

M&R / 2015-16 (Fuleli Feeder)


NAME OF WORK:

Restoration of Banks of Phulleli Canal Construction of Double Groyance at RD 201 IP Side and 203 NIP Side (Matli Sub Division).

| S. No. | Name of Contractor     | Contact No.  | Signature |
|--------|------------------------|--------------|-----------|
| 1.     | Ali f Ali              |              | Ali f.    |
| 2.     | S.S.L Const.: Company. | 03323217330  | S.S.L.    |
| 3.     | Delta Indus Const.     | 0300-3028754 |           |
| 4.     |                        |              |           |
| 5.     |                        |              |           |

  
(YAWAR HUSSAIN MEMON)  
MEMBER  
EXECUTIVE ENGINEER  
Guni Canal Division  
S.F Rahu

  
(NISAR AHMED TUNIO)  
CHAIRMAN  
EXECUTIVE ENGINEER  
Phulleli Canal Division  
Badin

  
(ABDUL SATTAR)  
MEMBER  
Assistant Executive Engineer  
Education Works Division  
Tando Muhammad Khan



Account eye Only



**HBL** HABIB BANK  
HYDERABAD-STATION RO 0068  
STATION ROAD HYDERABAD.

B.C. No. 15371001

Stationary No: 15371001

0 1 0 6 1 6

PKR \*\*\*\*\*20,000.00

Pay to EXECUTIVE ENGINEER PHULELI CANNAL DIVISION BADIN

or Order

Pakistan Rupee TWENTY THOUSAND ONLY

Payable at any HBL Branch in Pakistan  
Centralised Cheque Payable Account  
30019903902586

SABIR ALI  
ASSTANT MANAGER  
11318

ALLAH BACHA  
P.A. No. 3094

Please do not write below this line.

⑈ 15371001 ⑈ 054300 ⑈ 00300 ⑈ 9903902586 ⑈ 0101 ⑈



# LEFT BANK CANALS AREA WATER BOARD, BADIN

PHULLELI CANAL DIVISION @ HYDERABAD

## BIDDING DOCUMENT

FOR

### MAINTENANCE AND REPAIR

**Name of work:** "Restoration of Banks of Phulleli Canal  
Construction of Double Groyance at RD 201 IP Side & 203 NIP Side  
(Matli Sub Division)".

**M&R 2015-16**

ISSUED TO

M/S Delta Indus Construction Company

*MP ALI*  
Executive Engineer  
Phulleli Canal Division  
Badin.

M/s Delta Indus  
APRIL, 2016



**BILL OF QUANTITIES****(A) Description and rate of Items based on Composite Schedule of Rates.**

| Item No | Quantities | Description of item to be executed at site   | Rate    | Unit    | Amount in Rupees |
|---------|------------|--|---------|---------|------------------|
| 1       | 2          | 3  | 4       | 5       | 6                |
| 1.      | 103518 Cft | Borrowpit excavation undressed lead upto 100ft (a) Ordinary Soil   | 2327.13 | % 0 Cft | 240900           |
| 2.      | 103518 Cft | Carriage upto 3 Miles  | 636.77  | % Cft   | 659173           |
| 3.      | 103518 Cft | Earh work compaction (Soft, Ordinary or hard soil) (b) laying earth in 6" layer %0Cft dressing and watering for compaction etc complete. | 389.05  | % 0 Cft | 40273            |
| 4.      | 3645 Sft   | Construction of Groyance double upto 10ft average lead one-mile.   | 2927.35 | % Sft   | 106702           |

Total Rs. 1047048/- ✓

Amount TOTAL (a)

----- % above/below on the rates of CSR.

Amount to be added/deducted on the basis  
Of premium quoted. TOTAL (b)

Total (A) = a+b in words &amp; figures:



**M/s Delta Indus**  
Construction Company


**NBA**  
Executive Engineer/Procuring Agency  
**Executive Engineer**  
Phuleli Canal Division  
Badin.

(B) Description and rate of Items based on Market (Offered rates)

| Item No. | Quantities | Description of Items to be executed at site | Rate | Unit | Amount in Rupees |
|----------|------------|---|------|------|------------------|
| 1        | 2          | 3   | 4    | 5    | 6                |
| 1.       |            |   |      |      |                  |
| 2.       |            |   |      |      |                  |
| 3.       |            |   |      |      |                  |
| 4.       |            |   |      |      |                  |
| 5.       |            |   |      |      |                  |
| 6.       |            |   |      |      |                  |
| 7.       |            |   |      |      |                  |
| 8.       |            |   |      |      |                  |
| 9.       |            |   |      |      |                  |
| 10.      |            |   |      |      |                  |

Total (B) in words & figures:

  
**M/s Delta Indus**  
Construction Company

  
Executive Engineer, Procuring Agency  
**Executive Engineer**  
Phuleli Canal Division  
Badin.

Summary of Bill of Quantities.

Cost of Bid Amount


1. (A) Cost based on Composite Schedule of Rates.

2. (B) Cost based on Non/Offered Schedule of Rates.

TOTAL COST OF BID (C) = Total (A) + Total (B)

(Rs. 1047048/-)

  
M/s Delta Indus  
Construction Company

  
Executive Engineer/Procuring Agency  
Executive Engineer  
Phuleli Canal Division  
Badin.

**alBaraka**  
Al Baraka Bank (Pakistan) Limited

03/03/2016

2514001695 - Issue No. 1662

A/C PAYEE ONLY

DATE

PKRS\*\*\*\*\*20,000.00

XEN PHULLELI CANAL DIVISION BADIN.

ICDR No.

ISLAMIC CALL DEPOSIT RECEIPT  
ATIF ALI

AMOUNT

PKRS\*\*\* Twenty Thousand Only

BENEFICIARY

ON ACCOUNT OF

RUPEES

THE RECEIPT IS NON NEGOTIABLE  
NON TRANSFERABLE

PAYABLE AT ANY  
BRANCH OF ABPL

2514001695 - Issue No. 1662  
for AL BARAKA BANK (PAKISTAN) LIMITED

*Manzoor Ahmed Mung*  
PA # A-1091  
Authorized Signature

ICDR No. 2514001695

*Zafar Ali*  
Authorized Signature  
B-1181

**LEFT BANK CANALS AREA WATER BOARD,  
BADIN**

**PHULLELI CANAL DIVISION @ HYDERABAD**

**BIDDING DOCUMENT**

**FOR**

**MAINTENANCE AND REPAIR**

**Name of work: "Restoration of Banks of Phulleli Canal  
Construction of Double Groyance at RD 201 IP Side & 203 NIP Side  
(Matli Sub Division)"**

**M&R 2015-16**

ISSUED TO

M/S *Atif Ali Contractor*

*M/S Atif Ali*  
Govt Contractor  
**APRIL, 2016**  
Executive Engineer  
Phulleli Canal Division  
Badin.

## BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

| Item No | Quantities | Description of item to be executed at site   | Rate    | Unit    | Amount in Rupees |
|---------|------------|--|---------|---------|------------------|
| 1       | 2          | 3  | 4       | 5       | 6                |
| 1.      | 103518 Cft | Borrowpit excavation undressed lead upto 100ft (a) Ordinary Soil   | 2413-95 | % 0 Cft | 249887-00        |
| 2.      | 103518 Cft | Carriage upto 3 Miles  | 660-53  | % Cft   | 683765-00        |
| 3.      | 103518 Cft | Earh work compaction (Soft, Ordinary or hard soil) (b) laying earth in 6" layer %0Cft dressing and watering for compaction etc complete. | 403-56  | % 0 Cft | 41776-00         |
| 4.      | 3645 Sft   | Construction of Groyance double upto 10ft average lead one-mile.   | 3036-56 | % Sft   | 110683-00        |

Rs-1086111/2

Amount TOTAL (a)

----- % above/below on the rates of CSR.

Amount to be added/deducted on the basis  
Of premium quoted. TOTAL (b)

Total (A) = a+b in words &amp; figures:

*M/S*  
**M/S ATIF ALI**  
 Govt: Contractor

*NBA*  
 Executive Engineer/Procuring Agency  
 Executive Engineer  
 Phuleli Canal Division  
 Badin.

(B) Description and rate of Items based on Market (Offered rates)

| Item No. | Quantities | Description of Items to be executed at site | Rate | Unit | Amount in Rupees |
|----------|------------|---|------|------|------------------|
| 1        | 2          | 3   | 4    | 5    | 6                |
| 1.       |            |   |      |      |                  |
| 2.       |            |   |      |      |                  |
| 3.       |            |   |      |      |                  |
| 4.       |            |   |      |      |                  |
| 5.       |            |   |      |      |                  |
| 6.       |            |   |      |      |                  |
| 7.       |            |   |      |      |                  |
| 8.       |            |   |      |      |                  |
| 9.       |            |   |      |      |                  |
| 10.      |            |   |      |      |                  |

Total (B) in words & figures:

*Ali*  
**M/S ATIF ALI**  
Contractor  
**Govt: Contractor**

*N.A.*  
Executive Engineer, Procuring Agency  
**Executive Engineer**  
**Phuleli Canal Division**  
**Badin.**



Summary of Bill of Quantities.

Cost of Bid

Amount

1. (A) Cost based on Composite Schedule of Rates.

2. (B) Cost based on Non/Offered Schedule of Rates.

TOTAL COST OF BID (C) = Total (A) + Total (B)

(Rs. 1086111/-)

*Ali F*  
**M/S ALI F**  
Govt. Contractor

*NRMA*  
Executive Engineer / Procuring Agency  
Executive Engineer  
Phuleli Canal Division  
Badin.



STATE BANK OF HYDRABAD

0154500 CDR No. 0154500

BRANCH Qasimbad Hyd Cash

Date: 01 JUN 2016

Amount Rs. 20,000.00

RECEIVED FROM IN THE FAVOUR OF THE SUM OF RUPEES  
SSL CONSTRUCTION COMPANY  
EXECUTIVE ENGINEER PHULELI CANAL  
DIVISION BADIN  
PKR TWENTY THOUSAND ONLY

Non Transferable

As a deposit AT CALL bearing NO PROFIT subject to the general rules of the bank with respect to such Deposits.

This receipt is Non-Transferable  
Payable to Beneficiary or Purchaser  
In the event that this instrument is not encashed within 6 months of issue, the Bank reserves the right to validate the same before Encashment.

For J Bank Limited Hyderabad Qasimbad Sub Br. [Signature] B-359

When payment is required, this receipt must be returned to the Bank duly discharged by the Beneficiary / Depositor under the words "Received Payment"

CDR No. LD1615300039

PHULELI CANAL DIVISION @ MATLI SUB DIVISION

## BIDDING DOCUMENT

### FOR

### MAINTENANCE AND REPAIR

**Name of work:** "Restoration of Banks of Phulleli Canal  
Construction of Double Groyance at RD 201 IP Side & 203 NIP Side  
(Matli Sub Division)"

**M&R 2015-16**

ISSUED TO

M/S S.S.L. Construction Company

[Signature] S.S.L. Construction Company  
Executive Engineer  
Phulleli Canal Division  
Badin.

## BILL OF QUANTITIES

## (A) Description and rate of Items based on Composite Schedule of Rates.

| Item No | Quantities | Description of item to be executed at site   | Rate    | Unit    | Amount in Rupees |
|---------|------------|--|---------|---------|------------------|
| 1       | 2          | 3  | 4       | 5       | 6                |
| 1.      | 103518 Cft | Borrowpit excavation undressed lead upto 100ft (a) Ordinary Soil   | 2350.43 | % 0 Cft | 243311           |
| 2.      | 103518 Cft | Carriage upto 3 Miles  | 643.15  | % Cft   | 665771           |
| 3.      | 103518 Cft | Earh work compaction (Soft, Ordinary or hard soil) (b) laying earth in 6" layer %0Cft dressing and watering for compaction etc complete. | 392.94  | % 0 Cft | 40676            |
| 4.      | 3645 Sft   | Construction of Groyance double upto 10ft average lead one-mile.   | 2956.65 | % Sft   | 107770           |

Rs. 1057528

Amount TOTAL (a)

----- % above/below on the rates of CSR.

Amount to be added/deducted on the basis  
Of premium quoted. TOTAL (b)

Total (A) = a+b in words &amp; figures:

Slyhan  
Contractor  
SSL  
Construction Company

NBA  
Executive Engineer/Procuring Agency  
Executive Engineer  
Phuleli Canal Division  
Badin.

(B) Description and rate of Items based on Market (Offered rates)

| Item No. | Quantities | Description of Items to be executed at site | Rate | Unit | Amount in Rupees |
|----------|------------|---|------|------|------------------|
| 1        | 2          | 3   | 4    | 5    | 6                |
| 1.       |            |   |      |      |                  |
| 2.       |            |   |      |      |                  |
| 3.       |            |   |      |      |                  |
| 4.       |            |   |      |      |                  |
| 5.       |            |   |      |      |                  |
| 6.       |            |   |      |      |                  |
| 7.       |            |   |      |      |                  |
| 8.       |            |   |      |      |                  |
| 9.       |            |   |      |      |                  |
| 10.      |            |   |      |      |                  |

Total (B) in words & figures:

*Slayhosi*  
**SSL**  
Contractor  
Construction Company

*N. A. A.*  
Executive Engineer, Procuring Agency  
Executive Engineer  
Phuleli Canal Division  
Badin.

Summary of Bill of Quantities.

Cost of Bid

Amount

1. (A) Cost based on Composite Schedule of Rates.

2. (B) Cost based on Non/Offered Schedule of Rates.

TOTAL COST OF BID (C) = Total (A) + Total (B)

(Rs. 16 575 281/-)

*Slaghasi*  
**SSL**  
Contractor  
Construction Company

*M. M. M.*  
Executive Engineer / Procuring Agency  
Executive Engineer  
Phuleli Canal Division  
Badin.

