SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

15	NAME OF THE ORGANIZATION / DEPTT.	K. W. S. S. B.
2)	PROVINCIAL / LOCAL GOVT / OTHER	local Got.
3)	TITLE OF CONTRACT	PK 90 MO W/Stem & Popar Khow
41	TENDER NUMBER	3. Jan. 21345
2)	BRIEF DESCRIPTION OF CONTRACT	m/s. Hunear & Sons.
6)	FORUM THAT APPROVED THE SCHEME	M.D. KWASA.
7)	TENDER ESTIMATED VALUE	RS-3,67,27615
8)	ENGINEER'S ESTIMATE (Far civil works only)	R. 366,519 =
9)	ESTIMATED COMPLETION PERIOD (AS P	ER CONTRACT, 20 days
10)	TENDER OPENED ON (CATE & TIME)	35-9-244 2-30Pm
110	NUMBER OF TENDER BOCUMENTS VOLD (Attach list of buyers)	03 NES ,
12)	NUMBER OF BIOS RECEIVED	@ 03 NUS.
13)	NUMBER OF BIDDERS PRESENT AT THE 1	THE OF OPENING OF BIDS OF AND
14)	BID EVALUATION REPORT Enclose a copy)	Capy Crelled
15) 1	NAME AND ADDRESS OF THE SUCCESSFU	LABOUR MIL HUMEN & Sons
		No. of the last of
16):0	CONTRACT AWARD PRICE	RS. 3,66,519/5
17) B	RANKING OF SUCCESSFUL BIDDER IN EV.	DMI. Minery & Sons. DMI. TOOK Enterpries
187 N	METHOD OF PROCUREMENT USED: - (Tick	one)
A)	SINGLE STAGE - ONE ENVELOPE P	ROCEDURE Domestic/Lottel
b)		ROCEDURE
e)	TWO STAGE BIDDING PROCEDURE	
d)	TWO STAGE - TWO ENVELOPE BID	DING PROCEDURE
	PLEASE SPECIFY IF ANY OTHER M. EMERGENCY, DIRECT CONTRACTING 2	ETHOD OF PROCUREMENT WAS ADOPTED I.E.

HER THE PROCUR	EMENT WAS IN	CLUDED IN ANN	UAL PROCUREMENT PLAN?
			Yes No
RTISEMENT		29-00	
SPPRA Website		Yes	56-9-2014 50. NO. 21845
	nd SPPRA Identific	cation No.)	SK. NO. 21545
		No	
News Papers		[var]	
(If yes, give names	of newspapers and	i dates)	
P 1)	No	
Z 9	De.		
E OF CONTRACT	A A		Int.
es all a	A 1		
ER QUALIFICATE	ON CRITICAL	A	
nulose a copy)	THE PENDER	ROCHATEN (2.)	Event Temples (IIII)
i de la constitución de la const	The said	n 6	Yes INO
ER BID EVALUAT	DON CRITERIA	THE AND ASSESSMENT OF THE PARTY	
CLUDED IN BIDD	ING / TENDER D	OCUMENTS?	Yes No
nclose a copy)		6	ill.
men pracados como en los		1	
ER APPROVAL OF	COMPETENT A	UTHORITA WAS	GB SED FOR USING A
Santan Intern	WES COMPETIT	IAR BIDDING A	Yes No 1
D SECURITY OUT	AINED EROM AL	I THE DISPERS	
- and Children Capit	AUNCO FROM AL	T THE BIDDERS	Yes No
			W 400 - 100 PM 68
ER THE SUCCESS	FUL BID WAS LO	OWEST EVALUA	TED Yes No L
STEVALUATED	SID (in case of Co-	nsultancies)	1
CO THE OHOGOGO	and the second s	Personal State of the Principle of the State	
ANT?	FUL BIDDER WA	AS TECHNICALLY	Y Yes No
50000			
IE OF OPENING O	II: BIDDERS ANS FRIDS?	D THEIR QUOTE	D PRICES WERE READ OUT AT
and the second second	1103		Yes 1 No
			The second secon
R EVALUATION	E REPORT HOW	EN TO PURPLE	is pecode mie imie in
ER EVALUATION NCT? apy of the bid evalua		EN TO BIDDER	S BEFORE THE AWARL OF
	SPPRA Website (If yes, give date as News Papers (If yes, give names (If yes, give date as (If yes, give names (If ye	SPPRA Website (If yes, give date and SPPRA Identification of newspapers and E OF CONTRACT (If yes, give nation of newspapers and E OF CONTRACT (If yes, give nation of newspapers and E OF CONTRACT (If yes, give nation of newspapers and ER QUALIFICATION CRITERIA (CLUDED IN BIDDING / TENDER D Included IN BIDDING / TENDER D Included IN BIDDING / TENDER D Included IN BIDDING / TENDER D Include a copy) ER APPROVAL OF COMPETENT / D OTHER THAN OPEN COMPETIT D SECURITY ONTAINED FROM AL ER THE SUCCESSFUL BID WAS LI ST EVALUATED BID (in case of Co	SPPRA Website (If yes, give date and SPPRA Identification No.) News Papers (If yes, give names of newspapers and dates) FOR CONDRACT FOR BID EVALUATION CRITERIA CLUDED IN BIDDING / TENDER DOCUMINTS? INCluded IN BIDDING

Ň

31) ANY COMPLAINTS RECEIVED	Yes	
(If yes, result thereof)	7.57	1
	No	-
 ANY DEVIATION FROM SPECIFICATIONS G (If yes, give details) 	IVEN IN THE TENC	PER NOTICE / DOCUMENTS
	Yes	
33) WAS THE EXPENSES.	No	
 WAS THE EXTENSION MADE IN RESPONSE (If yes, give reasons) 	TIME? Yes	
	No	
34) DEVIATION FROM (PALIFORATION CRITER (If yes, give detailed reasons.)	Yes	
25) WAS IT ASSURED AN	Nn:	
35) WAS IT ASSURED BY THE PROCURING A BLACK LISTED?	GENCY THAT THE	Yes No.
36) WAS A VISIT MADE BY ANY OFFICER/OFF SUPPLIER'S PREMISES IN CONNECTION WI BE ASCERTAINED REGARDING FINANCING (If yes, enclose a copy)	THE THREE PROPERTIES.	以上以下が1世 ぐわい かけせんせん かさ
. 37) WERE PROPER SAFEGUARDS PROVIDED C THE CONTRACT (BANK GUARANTEE ETC.)?	ON MODILIZATION	ABVANCE PAYMENT IN
38) SPECIAL CONDITIONS, IF ANY (If yes, give Brief Description)	Yea 4	
39) Date of Award of Contract	2014 No	
Signature & Official Stamp of		
Authorized Officer SARFRAZ ALI BRATT	H)	

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print Save Resul



KARACHI WATER AND SEWERAGE BOARD

OFFICE OF THE EXECUTIVE ENGINEER(WATER)JAMSHED TOWN K.M.C. MARKET S.M.C.H.SOCIETY,BLOCK-B,KARACHI

NO.EE/JT/WD/KW&SB/2014/ 1678

DATED: 01/12/2014

To.

M/S.MUNEER & SONS.

Haseeb Manzil, Doulat Ram Compound, Ghass Mandi, Siddique Wahab Road, Karachi.

WORK ORDER.

SUBJECT: - PROVIDING & LAYING 90 MM WATER SUPPLY PIPE
LINE AND REPAIR OF HEAVY LEAKAGES IN 18"DIA
WATER LINE AT BRITOO ROAD U.C.NO.11.12.
JAMSHED TOWN.

The undersigned is please to inform your that your tender dated: 25-9-2014, of subjected work has been accepted by the competent authority on the item rate basis for amounting to Rs.3,66,519/= (Rupees Three Lacs sixty six thousand five hundred nineteen onl.).

You are therefore directed to appear before the undersigned in this matter to that the work may be carried out and complete within the stipulated time period of (20) days positively. In case of delay in completion of work the penalty @ Rx 1000/- per day shall be imposed upon you.

EXECUTIVE ENGINEER (W/D)-II JAMSHED TOW KW&SH

Copy To:-

L.C.E. (South) KW&SB.

2. S.E.Jamshed Town.

3. A.E.E. (Concerned).

4. Office Copy.





KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (DISTRICT SOUTH)

1917 Floor Old Annexe Building, Guishan-e-Ighal, Karachi.

No:CE/DS/W&S/KW&SB/2014/ 08

Dated: 04-12-/2014

M/s. Muneer & Sons,

Haseeb Manzil, Doulat Ram Compound, Ghass Mandi, Siddique Wahab Road, Karachi.

LETTER OF ACCEPTANCE / SANCTION ORDER

SUBJECT:-

PROVIDING & LAYING 90 MM WATER SUPPLY LINE AND REPAIR OF HEAVY LEAKAGES IN 18" DIA WATER LINE AT BRITOO ROAD UC NO.11 & UC NO.12, JAMSHED TOWN.

On behalf of the employer, it is notified that following the approval of the Managing Director, Karachi Water & Sewerage Board, vide para-53/N, tender called upon through Authority's Website of SPPRA Rule-2010 under Serial NO.21345, as recommended by the Procurement Committee-I, KW&SB, vide para-31(01)/N to 36(06)/N, your bid for the subject is hereby accepted for the sum of Rs.3,66,519/= (Rupees Three Lacs Sixty Six Thousand Five Hundred Nineteen Only), duly concurred by the Finance Department, vide para-41/N to para-49/N. The expenditure will be charged from the Head of Account B.G.No. G-013-16, for the year 2014-2015.

> There is now binding contract between KW&SB and M/s. Muneer SARFRAZ ALI BHATTI

& Sons.

In accordance with the General Condition of Contract, you are NOW NE FOR LANGES TO THE CONTRACT TO THE CONTRAC required to enter in to and execute a contract agreement. This agreement shall be signed by the employer and M/s. Muneer & Sons.

Please be noted that 8% Security Deposit will be deducted from your bill for due fulfillment of defect liability.

All correspondence onward shall be carried out through Superintending Engineer, Jamshed Town, District South, KW&SB.

> (MUHAMMAD ARIF) HIEF ENGINEER (SOUTH) K.W/.&.S.B

Copy to :-

The DMD(T/S), KW&SB.

S.E Jamshed Town, District South, KW&SB.

3. XEN (Water) Jamshed Town, KW&SB.

Office Copy.



KARACHI WATER & SEWERAGE BOARD OFFICE OF THE CHIEF ENGINEER (IP&D)

SAREXAZ ALI RHATTI CESTONE ENGINEEN (WATER-II) MANSHED TOWN, KW. 85.8

BID EVALUATION REPORT

10	Name of Pro ing Agency	KARACHI WATER & SEWERAGE BOARD
2	Temer Reference No	SPPRA Serial No. 21345 I.D No. /2014
3	Tweer Description/Name of Work/Item	PROVIDING & LAYING 90 MM WATER SUPPLY LINE AND REPAIR OF HEAVY LEAKAGES IN 18" DIA WATER LINE AT BRITOD ROAD U.C NO. 11 & U.C.NO. 12 JAMSHED TOWN
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Web Site
Ħ.	Total Bid Documents Sold	3 Nos
7	Total Bid Received	3 Nos
8	Technical Bid Opening Date (if applicable)	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A.
10	Bid (s) rejected	Two
11	Financial Bid Opening Date	25/9/2014

12 Bid Evaluation Report

54	NAME OF FIRM OR BIODER	COST OFFERED BY THE BIDGERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE: REJECTION	REMARKS
Ţ.	M/a Muneer & Sons	Rs 366,519/	hal Lowest	@ 0 163% Below	Substantally Responsive	P O # 11097369 Dt. 18/09/2014 Rs. 7,000- HBL Garcen, Safee Builting Nishter Rd Br
2	Mis Toota Enterprises	Rs 308 932/-	2rid Lowest	8 0 493%	unresponsive due to disqualified	P.O.# 11097400 Dt. 18/09/2014 Rt.7,4000 HBL Garsen, Sailee Building Nietter Rd 9r
10	Mrs. Riac & Co	Not Quoted	5501		unresponsive due to disqualified	100

The all concerned bidder are being informed accordingly.

The E.E. Concerned for compitance of rule 45 of SPPRA 2010 M/s. Muneur & Sons declared as the lowest responsive bidder by the Committee and regommended for Sanction from Competent Authority.

(Muhammad Nawaz Khan) Accounts Officer (South) Member/Secretary

(Saif-ul-Hadue) Additional Director Internal Audit - KMC Member

(Magsood Ahmed Shaikh) Superintending Engineer (KMC) Member

> (Abdul Rahim Khatti) Chief Engineer (IPD), (Convener)

(Muhammad Arif) Chief Engineer (South) Member

NOTE SHEET

(-6-)

Reference

Paras

PROVIDING & LAYING 90 MM WATER SUPPLY LINE AND REPAIR OF HEAVY LEAKAGES IN 18" DIA WATER LINE AT BRITOO ROAD U.C. NO. 11 & U.C.NO. 12 JAMSHED TOWN

36,

RECOMMENDATION OF THE COMMITTEE

Three Contractors participated in the bids, in which two contractors have not qualified, However, the lowest bidder in Ms. Muneer & Sons Quoted /corrected bid cost Amounting of Rs 360,619/- (Rupees Three Lacs Sixty Six Thousand Five Hundred and Nineteen Only), which was @ 0.163 % Below of the Engineer's Estimate, the Procurement Committee-lassessed the bid of lowest bidders on market rate basis which is reasonable and recommended for approval of competent Authority KW&SB subject to the complete of all codal formalities of the SPPRA by the concerned division. Expenditure is chargeable to the BG No. G-013*16 for the financial year 20 No. 2015 to meet the expenditure as per Para 17/N-3

(Muhammad Nawaz Khah) Account Officer (South) Member / Secretary

(Magsood Ahmed Shaikn) Superintending Engineer (KMC) Momber (Saif-ul-Haque) Additional Director Internal Audit – KMC Member

(Muhammad Arif) Chief Engender (South) Member

(Abduly) Ind (Kraus) Chief Erguer (IPD) 2 Convener

37

C.E (South) KW&SB

ARERAZ ALI BELATTI LARERAZ ALI BELATTI LARER TOWN CWASS

NOTE SHEET

B

(-5-)

Paras

Reference

SUB: PROVIDING & LAYING 90 MM WATER SUPPLY LINE
AND REPAIR OF HEAVY LEAKAGES IN 18" DIA WATER
LINE AT BRITOO ROAD U.C NO. 11 & U.C.NO. 12
JAMSHED TOWN

EVALUATION REPORT

2) J. ENGINEER ESTIMATE

The concerned Executive Engineer (Water) Jamshed Town prepared an estimate for amounting to Rs. 367, 276/- Estimate checked by design office for amounting to Rs. 367, 120/- The M.D. KW&SB has accorded approval for calling tender vide Para 25/N-4/

32 2. BIDDING DOCUMENT

The bidding documents were prepared by concerned Executive Engineer (Water) Jamshed Town. The bidding documents are based on the design for the work prepared by concerned Executive Engineer (Water) Jamshed Town.

2.3. BIDDING PROCEDURE

The invitation of tender and availability of tender document were notified through SPPRA website vide No.EE/JT/WD/K.W.&S.B/2914/1304 Dated: 08/09/2014 SPPRA website vide Serial No. 21345 I.D. No.______/2014 which were opened on 25-09-2014.

4. RECEIPT OF BID

The Three bids were received on 25-09-2014 at 02:00 P.M and opened on same date at 02:30 P.M by Procurement Committee-I and announced the bids in presence of representative of bidders. The following bids were received and position is as under i-

S. No	Name of Firm	Quoted Price	Corrected Price	Rank	Remarks
-	Mrs. Murreer & /	Rs. 366,619/-	Rs; 366,519/-/	1st Lowest	Substantially Responsive
2	M/s. Tooba Enterprises	Rs 369, 182)-	Rs. 368,932/-	2 ^N Lowest	Unresponsive due to/ disqualified
	M/s Rlaz & Co./	Not Quoted	Not Guoteg	•	Unresponsive due to disqualified

5. PROCUREMENT COMMITTEE-I

The Procurement Committee-I as per Rule-7 of SPPRA-2010 has been reconstituted by Competent Authority, KW&SB vide
No. KWSB/CE(IPD)/2013/235 dated:15-03-2013 comprising on the following
officers for opening of bids and all bids shall be evaluated in accordance
with the Evaluation Criteria as per letter No. KWSB/CE/IPD/2013/271
dated:11-11-2013 as the KW&SB are essential department and maintaining
the installation of pumping machinenes with allied stretcher, fitter plant,
sewerage and water supply system and essential works cannot be avoided
in the great interest of people of Karachi metropolitan hence all bids
evaluated and recommended subject to the completing all codal formalities
of SPPRA and release of LD by the concerned Division.

	The state of the s	2.72.2.3.12.2.2.2.2.2.2.2.2.2.2.2.2.2.2.2.2
1	Chief Engineer (IPD), KW&SB	Convener
2	Chief Engineer (SOUTH), KW&SB	Member
3	Additional Director Internal Audit KMC	Member
4	Superintending Engineer KMC	Member
5	Accounts Officer (South), KW&SB	Member / Secretary

The meeting of the Procurement Committee-I will be held on 26-09-2014 at 3.00 PM vide meeting notice / letter No. A O/South/ KW&SB/2014/ O6 dated: 25-09-2014

SARTRAZ ALI BELATTI SARTRAZ ALI BELATTI SULTITE ENGINEER TUMAN LANGES



CONTRACT AGREEMENT

Near Chris Centre

Near Chris Centre


Near Chris Centre

Detween the Karachi Water & Sewerage Board (KW&SB), Represented by the Contract of the Contrac

WHEREAS the Employer is desirous to execute the work "PROVIDING & LAYING 90 WATER SUPPLY LINE AND REPAIR OF HEAVY LEAKAGES IN 18" DIA WATER LINE AT BRITOO ROAD UC NO.11 & UC NO.12, JAMSHED TOWN." Under KARACHI WATER & SEWRAGED BOARD'S Own Funds and has accepted the Tender of the CONTRACTOR for Rs.3,66,519/= (RUPEES THREE LACS SIXTY SIX THOUSAND FIVE HUNDRED NINETEEN ONLY), for the construction and completion of such WORKS and the remedying of an defects therein.

AND WHEREAS THE CONTRACTOR has already deposited 2% earnest money for/amounting to Rs.7,600/=, vide Pay Order No. 11097399, dated 18-09-2014, issued from HBL- Garden Saifee Building Nishter Road Branch Karachi, remaining 8% for amounting to Rs.29,052/= will be deducted from his bill, the same will be kept with the EMPLOYER till the maintenance period of the work for the due fulfillment of the CONTRACTOR. Further 1% Water Charges will also be deducted from his bill as per Standard Operating Procedure (SOP).

5. JUNIZ ALLI ENVATTI
JECU NE ENGINEER VINTER-III
JANSHED TOWN, LWASA




THEOLOGICATION TO WATER

ARIF BASO CHARTE Value for A Control of Cont

- The following documents which for the purpose of identification have been 2. signed by MR. MUNEER AHMED on behalf of the contractor and by MR. MUHAMMAD ARIF, CHIEF ENGINEER, DISTRICT SOUTH, KW&SB, on behalf the EMPLOYER all of which shall be deemed to form and be read and construed as part of this Agreement.
- This Form of Agreement. a)
- Employer letter of Acceptance No.CE/DS/W&S/LDA/KW&SB/2014/08 dated: 04 + 12 -2014. b),
- The Tender. c).
- d). The conditions of the Particular Application - Part-II-A & II-B.
- The General Conditions Part-I. e).
- The Drawings. D+
- The specifications and 9).
- 11) The Priced Bill of Quantities,
- In consideration of the payments to be made by the EMPLOYER to the CONTRACTOR has hereinafter mentioned, the CONTRACTOR hereby covenants with the EMPLOYER to execute and complete the WORK and to remedy any defects therein and maintaining the same in conformity in all respects with the provisions of the CONTRACT.
- THE EMPLOYER hereby covenants to pay to the CONTRACT in the manner prescribed by the CONTRACT.



IVE ENGINEER WATER-II) ... AMED TOWN AWAS B



ARIF BAIG Sternp Vendor

ARIF BAIG Starns Vendos

License No.09, Shop No. 18 Hard TeS WHEREOF, the parties hereto have set their respective hands

Karim Plaza Guishen a Illian Abrica'S WHEREOF, the parties hereto have set their respective hands

I was Ariented and year first above written.

Sauch Test Start And Y 2014

The parties hereto have set their respective hands

Sauch Test Start And Y 2014

The parties hereto have set their respective hands

Sauch Test Start And Y 2014

The parties hereto have set their respective hands

Sauch Test Start And Y 2014

For and on behalf of CONTRACTOR

CONTRACTOR

MUHAMMAD ARIF CHIEF ENGINEER, DISTRICT SOUTH KARACHI WATER & SEWREAGE BOARD

MUNEER AHMED PROPRIETOR M/S. MUNEER & SONS SARFRAZ ALI BRATTI TO THE ENGINEER WATER IN

WITNESS OF EMPLOYER

AETAB ALAM SUPERINTENDING ENGINEER JAMSHED TOWN, DISTRICT SOUTH,

K.W.&.S.B

EXECUTIVE ENGINEER (WATER) III JAMSHED TOWN DISTRICT SOUTH K.W.&.S.B.

WITNESS OF GONTRACTOR

Associate Go Const. Shailkh

Toobs & Emphises.



KARACHI WATER AND SEWERAGE BOARD OFFICE OF THE EXECUTIVE ENGINEER (W/D)

S.NO	Time Limit Rs.500/s Penalty 20 days: DESCRIPTION	K. W.	cpartment & S.B.	181	5	812 AJ
		QUANTITY	RUPEES IN FIGURES	1.5 THE PROPERTY AND ADDRESS.	UNITEM	W NOW
I. 2,	Scarifying the existing road surface.	1600 Cm		WORDS	LIEN	1/
1	Dismantling and removing road matterling. Excavation for pipe line in trenches and pits in all kind of soils of	2400 Cft	100/3	one hundre	* WCB	1600
	trimming and dressing site of true alignment and shape leveling of bed of trenches to correct level and grade, cutting joints holes and disposal of surplus earth within a one chain as directed by the engineering incharge. Providing fence, lights flags and temporary crossing for non non-vehicular traffic wherever.			Sex hundred lik hundred factly file		1990
2 8 h	(1.52m) lead up to one chain (30.5m). Expanding for pipe line in trenches and pita in wet soils ainly or mod including trimming and dressing site of true alignment and shape leveling of bed of trenches to correct evel and grade, rutting joints holes and isposal of surplus earth within a one chain a directed by the grade.	3200 Ch	4645/0		%0Cft	1486
P	s directed by the engineering Incharge.	7.0		fine thousal		
Further for auch dier	ressing for non non-vehicular traffic herever required lift up to 5 ft (1.52m) at up to cone chain (30.5m). If hire charges of the pumping set per day clusive of wage of driver and assistant of electric energy plate forms required placing pumps etc. at lower depth with tion and delivery pipes for pumping out ter found at various depths from trenches lading the cost of erection and mantiles after	2800 cn (3	395/2	three hierdry richty fire cary		5/06
Full Inc. Further Furt	rossing for non non-vehicular traffic herever required lift up to 5 ft (L.52m) and up to one chain (30.5m). If hire charges of the pumping set per day clusive of wage of driver and assistant of or electric energy plate forms required placing pumps etc. at lower depth with tion and delivery pipes for pumping out for found at various depths from trenshes luding the cost of erection and mantling after completion of the job, e charges of pumping set out water from leep trench. split collar 9"inch on A/C pipe icuted with 4" M.S plate it i/c the cost Nos W"thick flange outs & bolts rubber ing labor and mantling labor and mantling labor and mantling labor and mantle light to the cost line in the labor and mantle labor and mantle labor and mantle labor line in the		395/s	three hierdry for the carly for the second of the second o	Koch /	5106
lea Fu lace fue fue fue fue was included for fue fine fue fine fue fine fue fue fue fue fue fue fue fue fue fu	rossing for non non-vehicular traffic herever required lift up to 5 ft (L.52m) and up to one chain (30.5m). If hire charges of the pumping set per day clusive of wage of driver and assistant of or electric energy plate forms required placing pumps etc. at lower depth with tion and delivery pipes for pumping out for found at various depths from trenshes lading the cost of erection and paratting after completion of the job, a charges of pumping set out water from keep trench. The property of the cost of the cost of the cost with the cost with the cost of the cost with the cost of the cost		395/2 8 8 7 196/2 7 18 20/2 4 18	three hierdry for he can't wonty for he security for the can't would be seen that they to the can't would be seen to the can't wo	woon /	5106, 240/

(Mac)



KARACHI WATER & SEWERAGE BOARD OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

	1	
1	Name of Proc Ang Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	SPPRA Serial No.21345 I.D No. /2014
3	Tender Description/Name of Work/Item	PROVIDING & LAYING 90 MM WATER SUPPLY LINE AND REPAIR OF HEAVY LEAKAGES IN 18" DIA WATER LINE AT BRITOO ROAD U.C NO. 11 & U.C.NO. 12 JAMSHED TOWN
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Web Site
6	Total Bid Documents Sold	3 Nos
7	Total Bid Received	3 Nos
8	Technical Bid Opening Date (if applicable)	N/A .
9	No. of Bid Technically Qualified (if applicable)	N/A.
10	Bid (s) rejected	Two
	Financial Bid Opening Date	25/9/2014

12 Bid Evaluation Report

S#	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s. Muneer & Sons	Rs 366,519/-	1st Lowest	@ 0.163% Below	Substantially Responsive	P.O # 11097399 Dt. 18/09/2014 Rs.7,600/- HBL Garden, Saifee Building Nishter Rd Br
2	M/s. Tooba Enterprises	Rs: 368,932/-	2nd Lowest	@ 0.493% Above	unresponsive due to disqualified	P.O # 11097400 Dt. 13/09/2014 Rs.7.400/- HBL Garden, Saifee Building Nishter Rd Br
3	M/s. Riaz & Co.	Not Quoted		14:	unresponsive due to disqualified	

The all concerned bidder are being informed accordingly.

The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. Muneer & Sons declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.

(Muhammad Nawaz Khan) Accounts Officer (South) Member/Secretary

(Saif-ul-Haque) Additional Director Internal Audit - KMC Member

(Magsood Ahmed Shaikh) Superintending Engineer (KMC) Member

(Muhammad Arif) Chief Engineer (South) Member

(Abdul Rabim Khatti) Chief Engineer (IPD), (Convener)

COMPARATIVE STATEMENT

NAME OF WORK; PROVIDING & LAYING 90 MM WATER SUPPLY LINE AND REPAIR OF HEAVY LEAKAGES IN 18" DIA WATER LINE AT BRITOO ROAD U.C.NO. 11 & U.C.NO. 12 JAMSHED TOWN

_	00	7		o ,.					T	П	1
(10)	SET					4	w		2	-	
TAN-	in all respect the high density polyethylene P.E. Pipes (HDPE-100) for S/S confirming ISO-4427/Din-8074-8075 B.S. 3580 & PSI 3054 (PM)	the cost of fabrication and welding to the split collar tee Net weight 4.77 kgs 3" Dia 3" Dia	and sealing material at comp. weight 10.49 kgs. 6" Dia P/F 0-9" long 3/8" thick M.S neck to existing M.S pipe of to a split collar the house.	delivery pipe for pumping out water found at various depth from trenches it che cost of errection and dismantling after completion of the job. Hire charges of pumping set out water from 10 deep trench P/F split collar 9" inch on A/C pipe fabricated with 1/4" M.S Plate it i/c the post of A Nos 1/4" http://dx.	upto 5 ft. (1.25m) and lead upto one chain(30.5m) Full hire charges of the pumping set per day i/c of wages of driver and Assistant fuel or electric energy plate forms required for placing pumps etc at lower depth with surface and	mud I/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge Providing fence guards, lights, flags and temporary construct.	shape leveling of beds of trenches to correct level and grade, cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge Providing fence guards, lights, flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft. (1.25m) and lead upto one chain(30.5m).	bre to	Dismantling and removing road metaling	Scarifying the existing road surface	Description of Work
1	2.00 NOS.	200 Nies	2.00 Nos.	7.00 Days	2800.00 Cft		3200.00 CH	2400.00 Cft	1600.00 Cft	Quantity	
7	895.00		2,129.00	1,500.00	5,400.00		4,650.00	605.00	116.16	Rate	Engineer's Estimate
	Each		Each	P/Day	% 0 Ct		% o Cft	% Cft	% Cft	Unit	Estimate
	1,790.00		4,258.00	10,500.00	15,120.00		14,880.00		1 858 56	Amount	
	890.00	1	2,120.00	1,496.00	5,395.00		4,645 00	600.00	Kate		M/s.
	1,780.00		4,240.00	10,472.00	15,106,00	1907.00	14 864 00	1	Amount	1	M/s. Muneer & Sons
	111		N	1,50	5,408.00	4,0	20	+	H	-	MHS
	900.00		2.125.00	1,500.00	8.00	4,000,00	3	610.00	Rate		M/s. Tooba Enterprises

Bell Colored May

NAME OF WORK: PROVIDING & LAYING 90 MM WATER SUPPLY LINE AND REPAIR OF HEAVY LEAKAGES IN 18" DIA WATER LINE AT BRITOO ROAD U.C NO. 11 & U.C.NO. 12 JAMSHED TOWN

			14 labour excavati 18" Dia		13 ramo	dime 4.5"t inch 12 1:2:4 top a slab exca comp	flange rubber 3" Dia	3" Dia	10 com		
) w/	60	Sav	labour , sealing material, gunny bags, de-watering and refilling the excavated stuff etc complete 18" Dia	Repair of leaking joints (External Vatta) on PRCC Pipe i/c excavation	Refilling the excavated stuff in trenches 6" thick layer i/c water	dimension) with 24"X24" C.1 cover & frame 50kg, fix. R:C slab, 1:2:4, 4.5"thick with steel 1/2" dia for bars @ 6" C/C bent up 1/4" dia 8" inch c: distribution bar 6" c.c 1:4.8 in foundation, 02" inch thick, c:c 1:2:4 flooring 1/2" thick cement plaster 1:3 ratio inside wall surface top and bottom slab outer side wall surface 1 feet deep up to rook slab "M.S" footrest 5/8" dia bars at every 2 foot deep i/c curing, excavation, dewatering, & re-filling and disposal of surplus earth etc complete 4"X4"X4"	flanged and other with socket including the cost of nuts and bolts rubber packing ,laboure etc complete 3" Dia. Construction of C.C. Block massage the cost of the cost of nuts and bolts.	3" Dia Fixing of C.I. Sluice valve with two cast into tall pieces one and	com or 300 lbs/sq.inch (imported)	10) l/c transportation charges (external dia) Ellbow 90 mm Providing C.I Sluice Valve heavy pattern (Test pressure 21.0 kg/ sq. com or 300 lbs/sq. inch (imported)	Providing jointing and fixing polyethylene pipe fitting (P.E-100) (Din- 10) i/c transportation charges (external dia) Ellbow 90 mm Providing C.I Sluice Valve heavy pattern (Test pressure 21.0 kg/ sq. com or 300 lbs/sq.inch (imported)
			5.00 Nos	5943.48 Cft		2.00 Nos	2 00 No	2 00 No		6.00 Nos	6.00 Nos
			13,841,00	2,760.00	1000000	28 357 00	1,254.00	4,290.00		1,397.00	1,397.00
			Each	% 0 Cft	_		Each	Each		Each	Each
The second second	367,120	367,119.56	69,205.00	16,404.00	00,714,00	56 714 00	2,508,00	8,580.00	100000	8.382 00	8.382.00
			13,835.00	2,755.00	00.000.00	28 350	1,250,00	4,284.00	1,350,00		178.00
2.00	366 519	366,519.29	69,175.00	16,374.29	56,700.00		2 500 00	8,568.00	8,340.00	1	142,400.00
	1	\	13,840.00	2,760.00	28,370.00	1,000	1 280 00	4.300.00	1,400.00		180.00
200,502	200.000	368,932 40	69 200 00	16,404,00	56,740.00	2,000,000	2 550 00	8 600 00	8,400,00		144,000.00

(Muhammad Nawaz Khan) Accounts Officer (South) Member/Secretary

(Mubammad Arif) Chief Efiginger (South) Member

(Saif-ul-Hadue)
Additional Director Internal
Audit - KMC Member

(Magsood Ahmed Shaikh) Superintending Engineer (KMC) Member

Chief Engineer (IPD) (Conventer)

NAME OF WORK: PROVIDING & LAYING 90 MM WATER SUPPLY LINE AND REPAIR OF HEAVY LEAKAGES IN 18" DIA WATER LINE AT BRITOO ROAD U.C NO. 11 & U.C.NO. 12 JAMSHED TOWN

	100		4		13	12	=	10	ď			-
1		Sav	labour , sealing material, gunny bags, de-watering and refilling the excavated stuff etc complete 18" Dia	Repair of leaking joints (External Vatta) on PRCC Pipe I/c excavation.	ramming to full Compaction etc. complete.				10) I/c transportation charges (external dia) Ellbow 90 mm Providing C.I Sluice Valve heavy pattern (Test pressure 21.0 kg/sc	Providing jointing and fixing polyethylene pine fitting (D.E. 100)	90 mm P.E Pipe	
			5.00 Nos.	10 OF C46C	5043 49 64	2.00 Nos	2.00 No	2.00 No	6.00 Nos.	134 00 00B	Quantity	
			13,841 00	2,750.00	3 4 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5	28,357.00	1,254.00	4,290.00	1,397.00	178.00	Rate	4
			Each	% U Cit))	Each	Each	Each	Each	P/Rft	Unit	
1	367,120	367,119.56	69,205.00	16,404.00		56,714.00	2,508.00	8,580.00	8,382.00	142,400.00	Amount	
			13,835.00	2,755.00		28.350.00	1,250.00	4,284,00	1,390,00	178.00 /	Rate	mo.mu
1	366.519	366,519.29	69,175.00	16,374.29		56,700.00	2,500 00	8,568.00	1	142,400,00	Amount	was, muneer & sons
	1	\	13,840.00	2,760.00	\	28,370,00	1,260.00	4,300.00	_		Rate	M/5, 100
200,000	200 000	368,932.40	69,200.00	16,404.00		56 740 00	2,520 00	8,600.00	8.400.00	144 000 00	Amount	M/s, Tooba Enterprises

(Muhammad Nawaz Khan) Accounts Officer (South) Member/Secretary

(Muhammad Arif) Chief Efigineer (South) Member

(Saif-ul-Hadue)
Additional Director Internal
Audit - KMC Member

(Magsood Ahmed Shaikh) Superintending Engineer (KMC) Member

Chief Engineer (IPD)_(Conventer)

BIDDERS QUALIFICATION REPORT

Rule-46(i) (a) Single Stage One Envelope Procedure

Opening Date:

25-09-2014

Name of Work: PROVIDING & LAYING 90 MM WATER SUPPLY LINE AND REPAIR OF HEAVY LEAKAGES IN 18" DIA WATER LINE AT BRITOO ROAD U.C NO.

11 & U.C.NO. 12 JAMSHED TOWN

Name of Bidder M/s. Muneer & Sons /

S.No	Eligibility	Yes	No
1	Relevant experience	Var	
2	Turnover Statement	Yes Yes	1
3	Registration with Income Tax	1.	-
4	Registration with Sales Tax where applicable.	Xes	NO

Name of Bidder M/s. Tooba Enterprises

S.No	Eligibility	Yes	No
1	Relevant experience		
2	Turnover Statement		Ho
3	Registration with Income Tax		70
4	Registration with Sales Tax where applicable.		10

Name of Bidder M/s. Riaz & Co.

S.No	Eligibility	Yes	No
1	Relevant experience		NO
2	Turnover Statement		
3	Registration with Income Tax		170
4	Registration with Sales Tax where		
	applicable.		OM

(Muhammad Nawaz Khan) Accounts Officer (South) Member / Secretary

(Muhammad Arif) Chief Engineer (South) Member

(Saif-ul-Haque) Additional Director Internal Audit - KMC Member

(Magsood Ahmed Shaikh) Superintending Engineer (KMC)
Member

Chief Engineer (IPD) Convener

KARACHI WATER & SEWERAGE BOARD ATTENDANCE SHEET OF CONTRACTORS

NAME OF WORK: PROVIDING & LAYING 90 WATER SUPPLY LINE

AND REPAIR OF HEAVY LEAKAGES IN 18" DIA WATER LINE AT BRITOO ROAD UC NO.11 & UC

NO.12, JAMSHED TOWN.

1.DATE OF OPENING & TIME:

22-09-2014 2.30 PM

2.ESTIMATED COST:

RS.3,67,120/=

3. SERIAL #

SERIAL NO.21345.

S.NO	NAME OF FIRM	NAME OF REPRESENTATIVES &	SIGNATURE
1	4/ 4	DESIGNATION	
2	1.5. Junes & Sons	yerner Alud	2 AD
1	100 be Entrasices	0	(mil
3	D	JAMU-wolden	1
4	Play 4 co	Raing Hand	enj
5	·	77	
6	8		
7.			
		· · · · · · · · · · · · · · · · · · ·	
	•		