



IRRIGATION & POWER DEPARTMENT
Left Bank Canals Area Water Board Badin

Camp office @ Left Bank Barrage Colony Hyderabad
Ph# 022-9210399-9210344 Fax # 022-9210311
E-mail: dirlbc@sida.org.pk Web: www.sida.org.pk



No. Asstt./G-2/LBCAWB/ 998 of 2016 Dated: 03/06/2016

To,

The Executive Engineer,
Phulleli Canal Division,
Badin

Subject: **BID EVALUATION REPORT APPROVED OF THE:**

Reference: Your office letter No.TC/G-55/1016 dated 02.06.2016

The reference your office letter No. quoted above, the Bid Evaluation Report of M&R work 2015-16 is hereby approved subject to the availability of funds and observation of all codal formalities.




S.No	Name of Work	Bid Cost
1.	Restoration of Banks of Phulleli Canal Construction of Double Groyance at RD 144 NIP Side and 146 IP Side (Matli Sub Division).	Rs.1058638/-


DIRECTOR
Left Bank Canals (AWB)
Badin

- Copy forwarded to the Managing Director, Sindh Irrigation & Drainage Authority (SIDA), Hyderabad for information.


DIRECTOR
Left Bank Canals (AWB)
Badin

Bid Opening / Evaluation Committee Meeting held on 02.06.2016 @ 3:00 P.M for M&R Work "Restoration of Banks of Phulleli Canal Construction of Double Groyance at RD 144 NIP Side and 146 IP Side (Matli Sub Division)" in Phulleli Canal Division Badin, the following Procurement Committee Members have attended the meeting.

<u>S.No.</u>	<u>Name and Designation</u>	<u>Signature</u>
1	NISAR AHMED TUNIO Executive Engineer Phulleli Canal Division Badin CHAIRMAN	
2	YAWAR HUSSAIN MEMON Executive Engineer Guni Canal Division S.F Rahu MEMBER	
3	ABDUL SATTAR Assistant Executive Engineer Education Works Division Tnado Muhammad Khan MEMBER	

MINUTES OF MEETING UNDER THE CHAIRMANSHIP OF
CHAIRMAN BID EVALUATION COMMITTEE, FOR BID
EVALUATION OF FIRMS / CONTRACTORS ON 02.06.2016 @ 03:00
P.M IN THE OFFICE OF EXECUTIVE ENGINEER, PHULLELI CANAL
DIVISION, BADIN.


A meeting of Bid Evaluation Committee was held on 02.06.2016 in the office of the Executive Engineer, Phulleli Canal Division, Badin for securitizing / evaluation of bid submitted by firms / contractors for execution of M&R work 2015-16 in Phulleli Canal Division of Left Bank Canals Area Water Board, Badin.


The following committee members participated in the meeting.

- | | | |
|----|--|----------|
| 1. | Executive Engineer
Phulleli Canal Division
Badin | Chairman |
| 2. | Executive Engineer
Guni Canal Division
S.F Rahu | Member |
| 3. | Assistant Executive Engineer
Education Works Division
Tando Muhammad Khan | Member |

During the scrutiny of bid documents of all firms / contractors whose quoted their rates on the M&R Work, according the Comparative Statment attached, the firm / contractor with lowest rates are recommended for sanction / execution of M&R work 2015-16 in Phulleli Canal Division of Left Bank Canals Area Water Board, Badin


(YAWAR HUSSAIN MEMON)
MEMBER
EXECUTIVE ENGINEER
Guni Canal Division
S.F Rahu


(NISAR AHMED TUNIO)
CHAIRMAN
EXECUTIVE ENGINEER
Phulleli Canal Division
Badin


(ABDUL SATTAR)
MEMBER
Assistant Executive Engineer
Education Works Division
Tando Muhammad Khan

COMPARATIVE STATEMENT

M&R 2015-16 (Fuleli Feeder) For the work of Restoration of Banks of Phulleli Canal Construction of Double Groyance at RD 144 NIP Side and 146 IP Side (Matli Sub Division).

Reference: NIT No.TC/G-55/775 dated 02.05.2016

S. No.	Item of Work	Amount	Contractor	Authority
--------	--------------	--------	------------	-----------

Detail of Estimate


1	Cost of Work as per Schedule 'B'	Rs. 975184	M/S S.S.L Construction Company	Estimate sanctioned by the Managing Director, Sindh Irrigation & Drainage Authority, Hyderabad, vide letter No.MD/SIDA/DB-Estimates/M&R/1492 dated 15.04.2016 amounting for Rs: 975184/-
---	----------------------------------	------------	--------------------------------	--


Total Estimate Cost Rs. 975184


Detail of Bid

Schedule -B	Rs. 975184	M/S S.S.L Construction Company	8.56%	Above
Add	8.56% Above	M/S Delta Indus Const. Company	10.53%	Above
		M/S Al-Mursalien Eng. & Const. Co.	11.52%	Above
	Total Amount Rs. Rs. 1058638			

M/S S.S.L Construction Company Government contractor / firm have quoted his rate at **8.56% above** on schedule 'B' for the above subjected work which has been worked out that is **8.56% above on estimated cost** and seems reasonable. Being the lowest Bid of M/S S.S.L Construction Company is being forwarded to the Director, Left Bank Canals Area Water Board, duly recommended for check and onward transmission to Managing Director, Sindh Irrigation & Drainage Authority, Hyderabad for necessary consideration and approval.


(YAWAR HUSSAIN MEMON)
 MEMBER
EXECUTIVE ENGINEER
 Guni Canal Division
 S.F Rahu



(NISAR AHMED TUNIO)
 CHAIRMAN
EXECUTIVE ENGINEER
 Phulleli Canal Division
 Badin


(ABDUL SATTAR)
 MEMBER
Assistant Executive Engineer
 Education Works Division
 Tando Muhammad Khan


BID EVALUATION REPORT

- 1 Name of procuring Agency: Executive Engineer, Phulleli Canal Division, Badin
- 2 Tender Reference No. NIT No.TC/G-55/775 dated 02.05.2016
- 3 Tender Description / Name of Work / Item: M&R 2015-16 (Fuleli Feeder):- Restoration of Banks of Phulleli Canal Construction of Double Groyance at RD 144 NIP Side and 146 IP Side (Matli Sub Division).
- 4 Method of Procurement: Single Stage – One Envelope Procedure.
- 5 Tender Published: SIDA website and SPPRA website
- 6 Total Bid Document sold: 04 Nos.
- 7 Total Bid Documents received: 03 Nos.
- 8 Technical Bid opening Date: Not Applicable (if applicable)
- 9 No. of Bid technically qualified: (if applicable) Not Applicable
- 10 Bid(s) Rejected: Nil
- 11 Financial Bid opening Date: Date of opening 02.06.2016
- 12 Bid Evaluation Report:

S.No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance / rejection	Remarks
1	2	3	4	5	6	7
1.	M/S S.S.L Construction	Rs. 1058638	1st	8.56% Above	Accepted due to lowest	Lowest bidder & recommended.
2	M/S Delta Indus Const. Company	Rs. 1077886	2nd	10.53% Above	Accepted but higher cost	
3	M/S Al-Mursalien Eng. & Const. Co.	Rs. 1087510	3rd	11.52% Above	Accepted but highest cost	
4	M/S Entra Associates	Rs. --				Bid not submitted


(YAWAR HUSSAIN MEMON)
MEMBER
EXECUTIVE ENGINEER
Guni Canal Division
S.F Rahu


(NISAR AHMED TUNIO)
CHAIRMAN
EXECUTIVE ENGINEER
Phulleli Canal Division
Badin


(ABDUL SATTAR)
MEMBER
Assistant Executive Engineer
Education Works Division
Tando Muhammad Khan


Recommended
Approved
DIRECTOR
Left Bank Canals
Badin.

BID OPENING SHEET

Date of Opening: 02.06.2016
Bid Receiving Time: 12:00 Noon
Bid Opening Time: 01:00 P.M

NIT No. TC/G-55/775 dated 02.05.2016

NAME OF WORK: Restoration of Banks of Phulleli Canal Construction of Double Groyance at RD 144 NIP Side and 146 IP Side (Matli Sub Division).

M&R 2015-16 (Fuleli Feeder)

S.No.	Name of Contractor / Firm	Estimate Cost	Bid Cost	Remarks
1	M/S S.S.L Construction Company	975184	1058638	1st Lowest
2	M/S Delta Indus Const. Company		1077886	2nd Lowest
3	M/S Al-Mursalien Eng. & Const. Co.		1087510	3rd Lowest
4	M/S Entra Associates		--	Bid not submitted



(YAWAR HUSSAIN MEMON)
MEMBER

EXECUTIVE ENGINEER
Gumi Canal Division
S.F Rahu



(ABDUL SATTAR)
MEMBER

Assistant Executive Engineer
Education Works Division
Tando Muhammad Khan


(NISAR AHMED TUNIO)
CHAIRMAN

EXECUTIVE ENGINEER
Phulleli Canal Division



Badin


ATTENDANCE SHEET


M&R / 2015-16 (Fuleli Feeder)

NAME OF WORK:

Restoration of Banks of Phulleli Canal Construction of Double Groyance at RD 144 NIP Side and 146 IP Side (Matli Sub Division).

S. No.	Name of Contractor	Contact No.	Signature
1.	M/s Delta Indus	0300-3028754	
2.	Al-Muslin Engineering	0300300391	
3.	S.S.C Const: Company.	03323217330	Slaghari
4.			
5.			


(YAWAR HUSSAIN MEMON)
MEMBER
EXECUTIVE ENGINEER
Guni Canal Division
S.F Rahu


(NISAR AHMED TUNIO)
CHAIRMAN
EXECUTIVE ENGINEER
Phulleli Canal Division
Badin


(ABDUL SATTAR)
MEMBER
Assistant Executive Engineer
Education Works Division
Tando Muhammad Khan

CASHIER'S CHEQUE

ISSUING BRANCH: 0045-UBL AMEEN INDUS HOTEL HYDR

CHEQUE No. IB 0127947

NOT OVER RS. ***20,000**

Date 26-FEB-2016
ACC NO. 127947

Pay against this Cheque

Amount PKR ***20,000.00

Pay to the order of XEN PHULELI CANAL DIVISION HYD

The sum of Pak Rupees TWENTY THOUSAND ONLY

Issued by new Core Banking System

PAYABLE AT ANY UBL BRANCH IN PAKISTAN
Valid for six months from the date of issue

AUTHORIZED SIGNATURE

AUTHORIZED SIGNATURE

PLEASE DO NOT WRITE BELOW THIS LINE

0127947004519950000424010000

LEFT BANK CANALS AREA WATER BOARD, BADIN

PHULLELI CANAL DIVISION @ HYDERABAD

BIDDING DOCUMENT

FOR

MAINTENANCE AND REPAIR

Name of work: "Restoration of Banks of Phulleli Canal
Construction of Double Groyance at RD 144 NIP Side & 146 IP Side
(Matli Sub Division)".

M&R 2015-16

ISSUED TO

M/S Al-Mursalein Engineering & Construction Company

Executive Engineer
Phulleli Canal Division
Badin.

Al-Mursalein
Engineering & Construction Company
RIL, 2016

BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

Item No	Quantities	Description of item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
1.	108700 Cft	Borrowpit excavation undressed lead upto 100ft (a) Ordinary Soil	2392.78	% 0 Cft	260095.00
2.	108700 Cft	Carriage upto 3 Miles	654.73	% Cft	711695.00
3.	108700 Cft	Earh work compaction (Soft, Ordinary or hard soil) (b) laying earth in 6" layer %0Cft dressing and watering for compaction etc complete.	400.02	% 0 Cft	43482.00
4.	2400 Sft	Construction of Groyance double upto 10ft average lead one-mile.	3009.92	% Sft	72238.00

Rs. 1087510/=

Amount TOTAL (a)


----- % above/below on the rates of CSR.

Amount to be added/deducted on the basis
Of premium quoted. TOTAL (b)

Total (A) = a+b in words & figures:



Co. **Al-Mursalein**
Engineering & Construction Company



Executive Engineer/Procuring Agency
Executive Engineer
Phuleli Canal Division
Badin.

(B) Description and rate of Items based on Market (Offered rates)

Item No.	Quantities	Description of Items to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
1.					
2.					
3.					
4.					
5.					
6.					
7.					
8.					
9.					
10.					

Total (B) in words & figures:


Al-Mursalein
 Engineering & Construction Company


 Executive Engineer/Procuring Agency
 Executive Engineer
 Phuleli Canal Division
 Badin.

Summary of Bill of Quantities.

Cost of Bid

Amount


1. (A) Cost based on Composite Schedule of Rates.

2. (B) Cost based on Non/Offered Schedule of Rates.

TOTAL COST OF BID (C) = Total (A) + Total (B)

(Rs-10 87510/-)


Contractor
At-Mursalein
Engineering & Construction Company


Executive Engineer/Procuring Agency
Executive Engineer
Phuleli Canal Division
Badin.

Account Payee Only



HBL HABIB BANK
HYDERABAD-STATION RD 0068
STATION ROAD HYDERABAD.

B.C. No. 15371002
Stationary No: 15371002

0 1 0 6 1 6

PKR *****20,000.00

Pay to EXECUTIVE ENGINEER PHULELI CANNAL DIVISION BADIN

or Order

Pakistan Rupee TWENTY THOUSAND ONLY

Payable at any HBL Branch in Pakistan
Centralised Cheque Payable Account
30019903902586

SABIR ALI
ASSISTANT MANAGER
PA No. 12318

ALI MURAD KHAYO
Signature
PA No. 004

Please do not write below this line.

⑈ 15371002 ⑈ 054300 ⑈ 00300 ⑈ 9903902586 ⑈ 010 ⑈

**LEFT BANK CANALS AREA WATER BOARD,
BADIN**

PHULLELI CANAL DIVISION @ HYDERABAD

BIDDING DOCUMENT

FOR

MAINTENANCE AND REPAIR

Name of work: "Restoration of Banks of Phulleli Canal
Construction of Double Groyance at RD 144 NIP Side & 146 IP Side
(Matli Sub Division)".

M&R 2015-16

ISSUED TO

M/S Delta Indus Construction Company

Executive Engineer
Phulleli Canal Division
Badin.

M/s Delta Indus
Construction Company
APRIL, 2016

BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

Item No	Quantities	Description of item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
1.	108700 Cft	Borrowpit excavation undressed lead upto 100ft (a) Ordinary Soil	2371.60	% 0 Cft	257793.00
2.	108700 Cft	Carriage upto 3 Miles	648.94	% Cft	705397.00
3.	108700 Cft	Earh work compaction (Soft, Ordinary or hard soil) (b) laying earth in 6" layer %0Cft dressing and watering for compaction etc complete.	396.48	% 0 Cft	43092.00
4.	2400 Sft	Construction of Groyance double upto 10ft average lead one-mile.	2983.29	% Sft	71599.00

Rs. 1077886

Amount TOTAL (a)


----- % above/below on the rates of CSR.

Amount to be added/deducted on the basis
Of premium quoted. TOTAL (b)

Total (A) = a+b in words & figures:



Contractor
M/s Delta Indus
Construction Company



Executive Engineer/Procuring Agency
Executive Engineer
Phuleli Canal Division
Badin.


(B) Description and rate of Items based on Market (Offered rates)

Item No.	Quantities	Description of Items to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
1.					
2.					
3.					
4.					
5.					
6.					
7.					
8.					
9.					
10.					

Total (B) in words & figures:

Contractor

M/s Delta Indus
 Construction Company


 Executive Engineer/Procuring Agency
 Executive Engineer
 Phuleli Canal Division
 Badin.

Summary of Bill of Quantities.

Cost of Bid

Amount


1. (A) Cost based on Composite Schedule of Rates.

2. (B) Cost based on Non/Offered Schedule of Rates.

TOTAL COST OF BID (C) = Total (A) + Total (B)

(Rs. 1077886/-)


M/s Delta Indus
Construction Company


Executive Engineer/Procuring Agency
Executive Engineer
Phuleli Canal Division
Badin.

JS BANK

JS Bank Limited

0154499 CDR No. Call Deposit Receipt

BRANCH - Qasimbad Hyd Cash

Date: 01 JUN 2016

Amount Rs. 20,000.00

RECEIVED FROM
IN THE FAVOUR OF

SSI. CONSTRUCTION COMPANY
EXECUTIVE ENGINEER PHULELI CANAL
DIVISION BADIN
PKR TWENTY THOUSAND ONLY

THE SUM OF RUPEES

Non Transferable

As a deposit / CALL bearing NO PROFIT subject to the general rules of the bank with respect to such Deposits.

This receipt is Non-Transferable
Payable to Beneficiary or Purchaser
In the event that this instrument is not encashed within 6 months
of issue, the Bank reserves the right to validate the same before
Encashment.

For JS Bank Limited
Hydr. sec
Qasimbad
Authorised Signature

When payment is required, this receipt must be returned to the Bank duly discharged by the Beneficiary / Depositor under the words "Received Payment"

**LEFT BANK CANALS AREA WATER BOARD,
BADIN**

PHULLELI CANAL DIVISION @ HYDERABAD

BIDDING DOCUMENT

FOR

MAINTENANCE AND REPAIR

**Name of work: "Restoration of Banks of Phulleli Canal
Construction of Double Groyance at RD 144 NIP Side & 146 IP Side
(Matli Sub Division)"**

M&R 2015-16

ISSUED TO

M/S S.S.L. Construction Company

Signature

**SSL
Construction Company**

Signature
Executive Engineer
Phulleli Canal Division
Badin.

APRIL, 2016

BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

Item No	Quantities	Description of item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
1.	108700 Cft	Borrowpit excavation undressed lead upto 100ft (a) Ordinary Soil	2329.25	% 0 Cft	253189
2.	108700 Cft	Carriage upto 3 Miles	637.35	% Cft	692801
3.	108700 Cft	Earh work compaction (Soft, Ordinary or hard soil) (b) laying earth in 6" layer %0Cft dressing and watering for compaction etc complete.	389.40	% 0 Cft	42328
4.	2400 Sft	Construction of Groyance double upto 10ft average lead one-mile.	2930.02	% Sft	70320

Total Rs. 10586389/-

Amount TOTAL (a)

----- % above/below on the rates of CSR.

Amount to be added/deducted on the basis
Of premium quoted. TOTAL (b)

Total (A) = a+b in words & figures:

Slaghari
Contractor **SSL**
Construction Company

NRASH
Executive Engineer/Procuring Agency
Executive Engineer
Phuleli Canal Division
Badin.

(B) Description and rate of Items based on Market (Offered rates)

Item No.	Quantities	Description of Items to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
1.					
2.					
3.					
4.					
5.					
6.					
7.					
8.					
9.					
10.					

Total (B) in words & figures:

Slaghat
 Contracted by **GSL**
 Construction Company

NB/M
 Executive Engineer/Procuring Agency
 Executive Engineer
 Phuleli Canal Division
 Badin.

Summary of Bill of Quantities.

Cost of Bid

Amount

1. (A) Cost based on Composite Schedule of Rates.

2. (B) Cost based on Non/Offered Schedule of Rates.

TOTAL COST OF BID (C) = Total (A) + Total (B)

(Rs. 1058638/-)

Slaghari
Contractor
SSL
Construction Company

K. B. M. M.
Executive Engineer/Procuring Agency
Executive Engineer
Phuleli Canal Division
Badin.