



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.24082 I.D # _____
3	Tender Description/Name of Work/Item:	CLEANING AND DESILTING OF 15" DIA & 12" DIA MAIN SUBMAIN LINES IN SECTOR 8-A, BILAL COLONY UC # 01 KORANGI TOWN
4	Method of Procurement:	<u>Single Stage (One Envelop)</u>
5	Tender Published:	<u>Through SPPRA Web Site</u>
6	Total Bid Documents Sold:	<u>2 Nos</u>
7	Total Bid Received:	<u>2 Nos</u>
8	Technical Bid Opening Date (if applicable):	<u>N/A</u>
9	No. of Bid Technically Qualified (if applicable)	<u>N/A</u>
10	Bid (s) Rejected:	<u>NIL</u>
11	Financial Bid Opening Date:	26-05-2015

12 BID EVALUATION REPORT


S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	M/s.Razi Associates	Rs.9,99,217/-	1 st Lowest	@0.073% Below	Pay Order and other required documents are attached. P.O # AAA 11659183 revalidate on 25-03-2015 Rs.20,000/- from ABL University Road Branch Karachi	Substantially Responsive
2	M/s.Park View Associates	Rs.9,99,958/-	2 nd Lowest	@0.001% Below	Pay Order and other required documents are attached. P.O # AAA 12126182 dt: 25-05-2015 Rs.20,000/- from ABL Paposh Nagar Branch Karachi	Substantially Responsive

The all concerned bidders are being informed accordingly.

The E.E Concerned for compliance of Rule-45 of SPPRA 2010 **M/s.Razi Associates** declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.


(Nadeem Ahmed Khan)
D.A.O (Landhi / Korangi)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Masood Ahmed Shaikh)
Superintending Engineer (KMC)
Member

ANNEXTURE – II
PROCUREMENT PLAN (NON-DEVELOPMENT)
KORANGI TOWN(SEWERAGE), K. W. & S. B. (F. Y. 2013-14)

ND DESILTING OF 15" DIA & 12" DIA MAIN SUBMAIN LINES IN SECTOR 8-ABHAI COLONY UC #01 KORNGI TOWN.

Name of work and break up	Allocated funds and break up for different locations/sites	Items to be executed	Method of procurement	Anticipated /actual date of advertisement	Anticipated/actual date of start	Anticipated /actual date of completion	Remarks
C	D	E	F	G	H	I	J
Purchasing consumable materials of store	Rs:2,00,000/-	i. G.I Buckets. ii. Pick-Axe iii. Ropes iv. Hammer v. Bamboos Cutler vi. Chisel vii. Binding Wire bamboos	SPPRA Rule 2010	After Administrative Approval accorded by M.D. KW&SB	Case to case basis	Case to case basis	
Purchase of bamboos	Rs:15,00,000/-		SPPRA Rule 2010	- do -	- do -		
Providing main holes covers	Rs:20,00,000/-	Rec covers 21" Dia 24" dia 30" dia	SPPRA Rule 2010	- do -	- do -		
Repairing and replacement look after of Old sewerage lines news and different areas etc.	Rs:50,00,000/-	i. Road cutting ii. Excavation in all kind iii. Excavation wet sill iv. Excavation in hard rock v. Rec pipe of Sew. vi. Dewatering vii. Making connection. viii. Intermediate M/H	SPPRA Rule 2010	- do -	- do -		
Repairing of main holes in different areas etc.	Rs:20,00,000/-	i. Rec Ring slabs ii. Fixing of Rec Ring slabs iii. C.C 1:2:4 iv. C.C 1:4:8 v. Palleter vi. C.I frame.	SPPRA Rule 2010	- do -	- do -		

EXECUTIVE ENGINEER SEW
 KORANGI TOWN, KW&SB



ANNEXTURE - II
PROCUREMENT PLAN (NON-DEVELOPMENT)
KORANGI TOWN(SEWERAGE), K. W. & S. B. (F. Y. 2014-2015)

AND DESILTING OF 15" DIA & 12" DIA MAIN SUBMAIN LINES IN SECTOR 8-A, BILAL COLONY U.C #01 KORANGI TOWN

Name of work and break up	Allocated funds and break up for different locations/sites	Items to be executed	Method of procurement	Anticipated /actual date of advertisement	Anticipated /actual date of start	Anticipated /actual date of completion	Remarks
C Purchasing of consumable materials.	D Rs: 1,60,000/-	E i. G.I. Buckets. ii. Pick-Axe. iii. Ropes iv. Hammer. v. Bamboos Cutter vi. Chisel vii. Binding Wire viii. Etc.	F SPPRA Rule 2010	G After Administrative Approval accorded by M.D, KW&SB, Notification date may be given at this stage. However when NIT shall be called the copy of same shall be produced to SPPRA.	H After calling tenders/expenditure sanction/execute of agreement competent authority of KW&SB.No fix date may be given at this atage.	I Case to case basis	J
Purchase of bamboos	Rs: 12,00,000/-	bamboos	SPPRA Rule 2010	- do -	- do -	- do -	
Providing main holes covers	Rs: 24,00,000/-	Rec covers 21" Dia 24" dia 30" dia	SPPRA Rule 2010	- do -	- do -	- do -	
Repairing and replacement work after of Old sewerage lines news and different areas etc.	Rs: 60,00,000/-	i. Road cutting ii. Excavation in all kind iii. Excavation wet sill. iv. Excavation in hard rock. v. Rec pipe of Sew. vi. Dewatering. vii. Making connection. viii. Intermediate M/H	SPPRA Rule 2010	- do -	- do -	- do -	
Repairing of main holes in different areas etc.	Rs: 20,00,000/-	i. Rec Ring slabs ii. Fixing of Rec Ring slabs iii. C.C 1:2:4 iv. C.C 1:4:8 v. Palster vi. C.I frame.	SPPRA Rule 2010	- do -	- do -	- do -	

COMPARATIVE STATEMENT

**Work: CLEANING AND DESILTING OF 15" DIA & 12" DIA MAIN SUBMAIN LINES IN SECTOR 8-A, BILAL COLONY UC # 01
KORANGI TOWN**

Description of Work	Estimated Cost			M/s. Razi Associates		M/s. Park View Associates		
	Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount
g inside Sewerage line completely restoring silt free space / diameter of pipe lines by labour equipment (Mechanically / Electrically driven). g accessories like pulley's steel rope, buckets ggers sizing from 6" to 18" dia their "to and fro" action (No of passes shall be as many as f) would be undertaken in two phases (First entire length from down stream to up stream) g down peak hours sewage to flow inside pipe free flow) and in 2nd phase from up stream to ream of entire length using no silt to observed in (6" dia to 18" dia) except only sewage water passing a ball of 12" lesser then the diameter of t no exceeding 48" dia ball even for larger dia ensure perfect cleaning. The job including all the cost of equipment and accessories of above machine / devises alongwith / Engine with g drum set having, steel rope pulley mounted steel bucket 6" to 18" dia hocks and other on like safety barriers, traffic signs, traffic cones g no damages to pipe line alongwith ensuring o labourand other public property / lives and of silts / solid during desilting and clearance of complete as per full satisfaction of site Engineer.	6,450	Rft	80.50	519,225.00	80.50	519,225.00	80.50	519,225.00
	3,008	Rft	96.60	290,572.80	96.50	290,272.00	96.60	290,572.80

[Handwritten signature]

[Handwritten mark]


[Handwritten signature]

**Work: CLEANING AND DESILTING OF 15" DIA & 12" DIA MAIN SUBMAIN LINES IN SECTOR 8-A, BILAL COLONY UC # 01
KORANGI TOWN**

Description of Work	Estimated Cost			M/s.Razi Associates		M/s.Park View Associates		
	Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount
Manufacturing and supplying of RCC Ring Slab of 21" dia and 36" dia outside 7 1/2" width and 6" thick i/c 3/8" steel bars two concentric rings with 3/8" dia 8 Nos slaked bars welded and two sunk type hooks, casted in concrete with embedded 15 Kg C.I Frame in perfect i/c transportation charges for an average lead of 20 trip from casting yard to town office. (A minimum of per trip will be transported.	40.00	Nos	1906.60	Each	76,264.00	1903.00	1906.00	76,240.00
and Fixing of 36" dia Ring Slab in perfect position on 4 manholes i/c cutting of damaged portion of the : in layer of cement mortar of 2" thickness and of debris.	40.00	Nos	563.09	Each	22,523.60	560.00	563.00	22,520.00
Manufacturing and supplying of 21" dia RCC Manhole covers in 1:2:4 concrete ratio 3" deep at centre, reinforced " dia tor steel bars at 4" C/C welded to a 3/16" thick M.S plate two hook of 3/8" dia tor bar including curing and transportation with in 10 miles etc 21" Dia.	100	Nos	913.63	Each	91,363.00	912.00	914.00	91,400.00
QUOTED / CORRECTED COST					999,948			999,958


Ahmed Khan
(Secretary)
Korangi


(Saif-ul-Haque)
Addl. Director Internal Audit
KMC - Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (K.M.C)
Member


(Fahim Akhtar Zaidi)
Chief Engineer (L./K)
Member


(Abdul Rahim Khattar)
Chief Engineer (IPD)
Convener

NIT Sr. No. 24082

Method of Procurement: Single Stage Single Envelope.

Name of Work: CLEANING AND DESILTING OF 15" DIA & 12" DIA MAIN
SUBMAIN LINES IN SECTOR 8-A, BILAL COLONY UC # 01
KORANGI TOWN

MINUTES OF BID OPENING MEETING.


A meeting of the procurement committee of this department was held on 26-05-2015 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

2. Two bidders submitted their bids till the deadline of submission.
 - i. M/s.Razi Associates
 - ii. M/s.Park View Associates
3. The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.


S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
01	M/s.Razi Associates	Rs.9,99,217/-	Rs.20,000/-	P.O # AAA 11659183 revalidate on 25-03-2015 from ABL University Road Branch Karachi
02	M/s.Park View Associates	Rs.9,99,957/-	Rs.20,000/-	P.O # AAA 12126182 dt: 25-05-2015 from ABL Paposh Nagar Branch Karachi


4. The bids do not contain any over-writing or cutting.
5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).


The meeting ended with the vote of thanks to and from the chair.


(Nadeem Ahmed Khan)
D.A.O (Landhi / Korangi)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Fahim Akhtar Zaidi)
Chief Engineer (L/K)
Members


(Abdul Rahim Khattai)
Chief Engineer (IPD)
Convener

Method and procedure of procurement: Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage-One Envelope)


Description of work: CLEANING AND DESILTING OF 15" DIA & 12" DIA MAIN SUBMAIN LINES IN SECTOR 8-A, BILAL COLONY UC # 01 KORANGI TOWN

Date of Opening: 26-05-2015


BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT

Eligibility/ Qualification Criteria:


S. No.	Eligibility / Qualification Criteria	Bidders' Name	
		<u>M/s.Razi Associates</u>	M/s.Park View Associates
1.	Registration with PEC (if applicable)	N/A	N/A
2.	NTN	Yes	Yes
3.	Sales Tax Registration (FBR)	N/A	N/A
4.	Registration with Sindh Revenue Board (SRB)	Yes	Yes
	Qualification Criteria:		
5.	Minimum three years' experience of relevant field.	Yes	Yes
6.	Turnover of at least last three years	Yes	Yes
7.	Required Bid Security is attached.	Yes	Yes
8.	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes
9.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	N/A	N/A
10.	Qualified/ disqualified	Qualified ✓	Qualified


(Nadeem Ahmed Khan)
D.A.O (Landhi / Korangi)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Fahim Akhtar Zaidi)
Chief Engineer (L/K)
Members


6 (Abdul Rahim Khattai)
Chief Engineer (IPD)
Convener

KARACHI WATER & SEWERAGE BOARD

ATTENDANCE SHEET OF CONTRACTORS

NAME OF WORK : CLEANING AND DESILTING OF 15" DIA & 12" DIA MAIN SUB-MAIN LINES IN SECTOR 8-A BILAL COLONY UC-01 KORANGI TOWN.

1. DATE OF OPENING & TIME: 26-05-2015 AT 2.30 PM

2. ESTIMATED COST: RS.9,99,948/=

3. SERIAL # Serial NO.24082.

S.NO	NAME OF FIRM	NAME OF REPRESENTATIVES & DESIGNATION	SIGNATURE
1	RAZI ASSOCIATES	Munawar Raza	<i>Munawar Raza</i>
2	Park View Associates	M. Rafiq	<i>M. Rafiq</i>
3			
4			
5			
6			
7			
8			
9			<i>[Signature]</i>
10			
11			
12			

10 11
12
13
14
15
16
17
18
19
20

COI
1.
2.
3.
4.
5.
6.
7.
8.