


ATTENDANCE SHEET

The following contractors/their representative have attended/participated the bidding process programme vide NIT No.XEN-IV/TC/G-55/10/2017, date: 21/04/2017, held on 16-05-2017 in the office of the Executive Engineer-IV, Local Government Project, G.O.R Colony, Hyderabad under the Chairperson of Procurement Committee.

| Sr. No: | Name of Contractor | Signature |
|---------|------------------------------|---|
| 1 | Anwar Eng CO |  |
| | AL Moeez & Bros |  |
| | Ghosi enterprises |  |
| | Kamran & Partners |  |
| | M/S AL Rehman wahadga: |  |
| | M/S TAMZEER CONSTRUCTION CO: |  |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |


Riaz Ahmed Memon
 Deputy Director (Accounts)
 Local Government Project
 Government of Sindh
 (Member)


S. Muhammad Ali Jafri
 Executive Engineer-IV
 Local Government Project Hyd:
 Government of Sindh
 (Member)


Muhammad Zafar Khan Balouch
 Superintending Engineer
 Local Government Project
 Government of Sindh
 (Chairman)

BID EVALUATION REPORT

NIT NO: XEN-IV/TC/G-55/10/2017, dated: 21-04-2017

Name of Procuring Agency: **EXECUTIVE ENGINEER-IV, LOCAL GOVERNMENT PROJECT**

Tender Reference No: **NIT NO: XEN-IV/TC/G-55/10/2017, dated: 21-04-2017**

Tender Description/Name of Work/Item: **CONSTRUCTION OF SEWERAGE PUMPING STATION
SEWERAGE LINES, SUPPLY OF MACHINERY IN PS-49
LATIFABAD HYDERABAD.**

Method of Procurement: **SINGLE STAGE ONE ENVELOPE PROCEDURE**

Tender Published: **SPPRA Sr.No:32969**

Electronic Media: **Leading News Papers (English, Urdu & Sindhi Language)**

Total Bid Documents Sold: **03**

Total Bid Received: **03**

Technical Bid Opening Date: (if applicable) **NOT APPLICABLE** (provide details in separate form)

No. of Bid Technically Qualified (if applicable): **NOT APPLICABLE**

Bid(s) Rejected: _____

Financial Bid Opening Date: **16-05-2017**

Bid Evaluation Report:-

| Sr. No | Name of Firm or Bidder | Cost Offered by the Bidder | Ranking in Terms of Cost | Comparison with Estimated Cost | Reasons for Acceptance / Rejection | Remarks |
|--------|----------------------------|----------------------------|--------------------------|--------------------------------|------------------------------------|----------|
| 1 | M/s Tamzeer Const. Co. | 95131941 | Lowest | Within Estimate Cost | Lowest | Accepted |
| 2 | M/s Al Rehman Waheed & Co. | 96806775 | Higher | | Higher | |
| 3 | M/s Al Moez & Brothers | 98353569 | Highest | | Highest | |


Riaz Ahmed Memon
Deputy Director (Accounts)
Local Government Project
Government of Sindh
(Member)


Muhammad Ali Jafri
Executive Engineer-IV
Local Government Project **Hyd:**
Government of Sindh
(Member)


Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Project
Karachi
(Chairman)

NIT NO: XEN-IV/TC/G-55/10/2017, dated: 21-04-2017

Method and Procedure of Procurement:- Open Competitive Bidding (National / International Competitive Bidding) (Single Stage One Envelope)

Name of Work: **CONSTRUCTION OF SEWERAGE PUMPING STATION SEWERAGE LINES, SUPPLY OF MACHINERY IN PS-49 LATIFABAD HYDERABAD.**

MINUTES OF BID OPENING MEETING

A meeting of the Procurement Committee of this department was held on **16-05-2017** for opening the bids received in respect of above said work NIT till the deadlines of submission. The meeting was attended by all members of the Procurement Committee and the representative of bidders (Attendance sheet is enclosed).

The following 3 Nos. bidders issued bids documents whereas the 3 Nos. of contractors submitted their bids till the deadline of submission of bid.

The bids were opened at 15:00 Hours on **16-05-2017** in the presence of below participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

| Sr. # | Name of Bidder | Offered Price in Rs. | Amount of Bid Security in Rs. | Pay Order /Checque No. & Date |
|-------|----------------------------|----------------------|-------------------------------|-------------------------------|
| 1 | M/s Tamzeer Const. Co. | 95131941 | 4875000/- | 70502431 09-05-2017 |
| 2 | M/s Al Rehman Waheed & Co. | 96806775 | 4875000/- | 70502440 10-05-2017 |
| 3 | M/s Al Moez & Brothers | 98353569 | 4875000/- | 70502444 11-05-2017 |


The committee shall examined all the bids as per the Qualification / Eligibility criteria provided in the bidding documents, arithmetical checks, and verify the documents and bid security submitted by the bidders.

In the light of above the Bid Evolution Report duly signed by the bidding committee attached and submitted for further approval.

The meeting ended with the lot of thanks to end from the chair.


Riaz Ahmed Memon
Deputy Director (Accounts)
Local Government Project
Government of Sindh
(Member)


Muhammad Ali Jafri
Executive Engineer-IV
Local Government Project
Government of Sindh
(Member) Hyd.


Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Project
Karachi
(Chairman)

FINANCIAL REVIEW AND COMPARATIVE STATEMENT

NIT No.XEN-IV/TC/G-55/10/2017, dt: 21.04.2017

Date of Issue upto:15-5-2017

Date of Opening: 16-5-2017

SPPRA Sr. No: 32969

NAME OF SCHEME: CONSTRUCTION OF SEWERAGE PUMPING STATION SEWERAGE LINES, SUPPLY OF MACHINERY IN PS-49 LATIFABAD HYDERABAD.

| Sr. No. | Description | Estimated Cost | M/s Tamzeer Const. Co. | | M/s Al Rehman Waheed & Co. | | M/s Al Moez & Brothers | | Rate | Amount |
|----------|---|-----------------|------------------------|-----------------|----------------------------|-----------------|------------------------|-----------------|------|--------|
| | | | Rate | Amount | Rate | Amount | Rate | Amount | | |
| 1 | CONSTRUCTION OF SEWERAGE SUMP WELL OF 15' DIA & 20' DEEP WITH PUMPING ROOM.(02 NOS.) | | | | | | | | | |
| 1 | Amount of Schedule B | 2288798 | | 2288798 | | 2288798 | | 2288798 | | |
| 2 | Add: 20% Premium | 457760 | 22.99%Above | 526195 | 23.95%Above | 548167 | 24.43%Above | 559153 | | |
| 3 | Add: Cost of Carriage | 89390 | | | | | | | | |
| | Total | 2835948 | | 2814993 | | 2836965 | | 2847951 | | |
| 2 | SUPPLYING & FIXING PUMPING MACHINERY | | | | | | | | | |
| 1 | Amount of Schedule B | 5719215 | Qouted Rates | 5704000 | Qouted Rates | 5870000 | Qouted Rates | 6000000 | | |
| | Total | 5719215 | | 5704000 | | 5870000 | | 6000000 | | |
| 3 | CONSTRUCTION OF MAIN NALLA 3' FT WIDE (Construction of R.C.C Open Drain 3' Wide 5' Deep) | | | | | | | | | |
| 1 | Amount of Schedule B | 5594612 | | 5594612 | | 5594612 | | 5594612 | | |
| 2 | Add: 20% Premium | 1164566 | 23.90%Above | 1337112 | 26.34%Above | 1473621 | 27.93%Above | 1562575 | | |
| 3 | Add: Cost of Carriage | 228219 | | | | | | | | |
| | Total | 6987397 | | 6931724 | | 7068233 | | 7157187 | | |
| 4 | CONSTRUCTION OF MAIN NALLA 2' FT WIDE. (Construction of R.C.C Open Drain 2' Wide 4' Deep) | | | | | | | | | |
| 1 | Amount of Schedule B | 6870385 | | 6870385 | | 6870385 | | 6870385 | | |
| 2 | Add: 20% Premium | 1430777 | 24.12%Above | 1657137 | 25.52%Above | 1753322 | 28%Above | 1923708 | | |
| 3 | Add: Cost of Carriage | 283500 | | | | | | | | |
| | Total | 8584662 | | 8527522 | | 8623707 | | 8794093 | | |
| 5 | CONSTRUCTION OF C.C SUB DRAIN 1' FT WIDE (Construction of C.C Sub Drains 1' Wide 2' Deep With RCC Cover) | | | | | | | | | |
| 1 | Amount of Schedule B | 16500600 | | 16500600 | | 16500600 | | 16500600 | | |
| 2 | Add: 20% Premium | 3625431 | 31.25%Above | 5156438 | 32%Above | 5280192 | 34%Above | 5610204 | | |
| 3 | Add: Cost of Carriage | 1626557 | | | | | | | | |
| | Total | 21752588 | | 21657038 | | 21780792 | | 22110804 | | |
| 6 | DE-SLEDGING / REPAIR OF EXISTING OPEN DRAIN 2' WIDE | | | | | | | | | |
| 1 | Amount of Schedule B | 3255016 | | 3255016 | | 3255016 | | 3255016 | | |
| 2 | Add: 20% Premium | 651003 | 19.77%Above | 643517 | 21%Above | 683553 | 25%Above | 813754 | | |
| | Total | 3906019 | | 3898533 | | 3938569 | | 4068770 | | |

Handwritten signature and initials

| 7 CONSTRUCTION OF DIFFERENT C.C STREET | | | | | | | | |
|---|-----------------------|-----------------|--------------|-----------------|--------------|-----------------|--------------|-----------------|
| 1 | Amount of Schedule B | 3735613 | | | | | | |
| 2 | Add: 20% Premium | 747123 | Qouted Rates | 4475000 | Qouted Rates | 4665000 | Qouted Rates | 4875000 |
| | | | | | | | | |
| | Total | 4482736 | | 4475000 | | 4665000 | | 4875000 |
| 8 CONSTRUCTION OF C.C PAVER FLOORING | | | | | | | | |
| 1 | Amount of Schedule B | 27547779 | | 27547779 | | 27547779 | | 27547779 |
| 2 | Add: 20% Premium | 5509556 | 19.78%Above | 5448951 | 22.5%Above | 6198250 | 24%Above | 6611467 |
| | | | | | | | | |
| | Total | 33057335 | | 32996730 | | 33746029 | | 34159246 |
| 9 PROVIDING, LAYING, JOINTING&TESTING P.E RISING MAIN 10" DIA | | | | | | | | |
| 1 | Amount of Schedule B | 728300 | | 728300 | | 728300 | | 728300 |
| 2 | Add: Cost of Carriage | 7711 | | | | | | |
| 3 | Add: 20% Premium | 147202 | 19.79%Above | 144131 | 21.33%Above | 155346 | 22.67%Above | 165106 |
| | | | | | | | | |
| | Total | 883213 | | 872431 | | 883646 | | 893406 |
| 10 CONSTRUCTION OF BRICK MASONRY BOUNDARY / RCC WALL | | | | | | | | |
| 1 | Amount of Schedule B | 6054563 | | 6054563 | | 6054563 | | 6054563 |
| 2 | Add: Cost of Carriage | 90952 | | | | | | |
| 3 | Add: 20% Premium | 1229103 | 19.81%Above | 1199409 | 22.12%Above | 1339269 | 23%Above | 1392549 |
| | | | | | | | | |
| | Total | 7374618 | | 7253972 | | 7393832 | | 7447112 |
| | Grand Total | 95583730 | | 95131941 | | 96806775 | | 98353569 |
| 1 | Add: 2% Contingency | 1911675 | | | | | | |
| | Net Total | 97495405 | | | | | | |

Financial Review:

| | |
|---------------------------------|----------|
| A. Total Cost as per Estimate | 97495405 |
| B. Total Cost as per Tender (-) | 95131941 |
| Difference (A-B) Saving | 2363464 |

Certified that the entries incorporated in the comparative statement individually have been made correctly. The rates quoted by **M/s Tamzeer Const. Co.**, Government contractor are lowest and reasonable.


Riaz Ahmed Memon
 Deputy Director (Accounts)
 Local Government Project
 Government of Sindh
 (Member)


Muhammad Ali Jafri
 Executive Engineer-IV
 Local Government Project
 Government of Sindh
 (Member)


Muhammad Zafar Khan Baloch
 Superintending Engineer
 Local Government Project
 Karachi
 (Chairman)

BIDDERS QUALIFICATION REPORT
NIT NO: XEN-IV/TC/G-55/10/2017, dated: 21-04-2017
SPPRA Sr.No:32969

NAME OF SCHEME: Construction of Sewerage Pumping Station Sewerage Lines, Supply of Machinery in PS-49 Latifabad Hyderabad.

| Sr No. | Name of Contractor / Firm | Registration with Income Tax & Engineering Council | NTN No. | Annual Turn Over | Provide Minimum Experience | Affidavit / Undertaking regarding Firm never been black listed. |
|--------|----------------------------|--|--------------|------------------|----------------------------|---|
| 1 | M/s Tamzeer Const. Co. | Yes | Yes Provided | Eight Years | Eight Years | Yes Provided |
| 2 | M/s Al Rehman Waheed & Co. | Yes | Yes Provided | Three Years | Eight Years | Yes Provided |
| 3 | M/s Al Moez & Brothers | Yes | Yes Provided | Five Years | Eight Years | Yes Provided |

Note:-

M/s Tamzeer Const. Co. has offered lowest rate which is approved.


EXECUTIVE ENGINEER-IV
 Local Government Project
 Government of Sindh

BID EVALUATION REPORT

NIT NO: XEN-IV/TC/G-55/10/2017, dated: 21-04-2017

Name of Procuring Agency: **EXECUTIVE ENGINEER-IV, LOCAL GOVERNMENT PROJECT**

Tender Reference No: **NIT NO: XEN-IV/TC/G-55/10/2017, dated: 21-04-2017**

Tender Description/Name of Work/Item: **CONSTRUCTION OF BRICK MASONRY / R.C.C FRENCH DRAIN AROUND LAGOONS QASIMABAD HYDERABAD.**

Method of Procurement: **SINGLE STAGE ONE ENVELOPE PROCEDURE**

Tender Published: **SPPRA Sr.No:32969**

Electronic Media: **Leading News Papers (English, Urdu & Sindhi Language)**

Total Bid Documents Sold: **03**

Total Bid Received: **03**

Technical Bid Opening Date: (if applicable) **NOT APPLICABLE** (provide details in separate form)

No. of Bid Technically Qualified (if applicable): **NOT APPLICABLE**

Bid(s) Rejected: _____

Financial Bid Opening Date: **16-05-2017**

Bid Evaluation Report:-

| Sr. No | Name of Firm or Bidder | Cost Offered by the Bidder | Ranking in Terms of Cost | Comparison with Estimated Cost | Reasons for Acceptance / Rejection | Remarks |
|--------|-----------------------------------|----------------------------|--------------------------|--------------------------------|------------------------------------|----------|
| 1 | M/s Anwar Engineering Company | 39335646 | Lowest | Within Estimate Cost | Lowest | Accepted |
| 2 | M/s Kamran & Brothers Enterprises | 39690936 | Higher | | Higher | |
| 3 | M/s Ghorri Enterprises | 40039881 | Highest | | Highest | |


Riaz Ahmed Memon
Deputy Director (Accounts)
Local Government Project
Government of Sindh
(Member)


Muhammad Ali Jafri
Executive Engineer-IV
Local Government Project Hyd:
Government of Sindh
(Member)


Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Project
Karachi
(Chairman)

NIT NO: XEN-IV/TC/G-55/10/2017, dated: 21-04-2017

Method and Procedure of Procurement:-

Open Competitive Bidding (National / International Competitive Bidding) (Single Stage One Envelope)

Name of Work:

CONSTRUCTION OF BRICK MASONRY / R.C.C FRENCH DRAIN AROUND LAGOONS QASIMABAD HYDERABAD.

MINUTES OF BID OPENING MEETING

A meeting of the Procurement Committee of this department was held on **16-05-2017** for opening the bids received in respect of above said work NIT till the deadlines of submission. The meeting was attended by all members of the Procurement Committee and the representative of bidders (Attendance sheet is enclosed).

The following 3 Nos. bidders issued bids documents whereas the 3 Nos. of contractors submitted their bids till the deadline of submission of bid.

The bids were opened at 15:00 Hours on **16-05-2017** in the presence of below participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

| Sr. # | Name of Bidder | Offered Price in Rs. | Amount of Bid Security in Rs. | Pay Order /Checque No. & Date |
|-------|-----------------------------------|----------------------|-------------------------------|-------------------------------|
| 1 | M/s Anwar Engineering Company | 39335646 | 1985000/- | 00030294 10-05-2017 |
| 2 | M/s Kamran & Brothers Enterprises | 39690936 | 1985000/- | 00030296 10-05-2017 |
| 3 | M/s Ghori Enterprises | 40039881 | 1985000/- | 00030295 10-05-2017 |

The committee shall examined all the bids as per the Qualification / Eligibility criteria provided in the bidding documents, arithmetical checks, and verify the documents and bid security submitted by the bidders.

In the light of above the Bid Evolution Report duly signed by the bidding committee attached and submitted for further approval.

The meeting ended with the lot of thanks to end from the chair.


Riaz Ahmed Memon
Deputy Director (Accounts)
Local Government Project
Government of Sindh
(Member)


Muhammad Ali Jafri
Executive Engineer-IV
Local Government Project
Government of Sindh
(Member)


Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Project
Karachi
(Chairman)

FINANCIAL REVIEW AND COMPARATIVE STATEMENT

NIT No.XEN-IV/TC/G-55/10/2017, dt: 21.04.2017

Date of Issue upto:15-5-2017

Date of Opening: 16-5-2017

SPPRA Sr. No: 32969

NAME OF SCHEME: CONSTRUCTION OF BRICK MASONRY / R.C.C FRENCH DRAIN AROUND LAGOONS QASIMABAD HYDERABAD.

| Sr. No. | Description | Estimated Cost | M/s Anwar Engineering Company | | M/s Kamran & Brothers Enterprises | | M/s Ghori Enterprises | | | |
|---------|-----------------------|-----------------|-------------------------------|-----------------|-----------------------------------|-----------------|-----------------------|-----------------|------|--------|
| | | | Rate | Amount | Rate | Amount | Rate | Amount | Rate | Amount |
| 1 | Amount of Schedule B | 31722295 | | 31722295 | | 31722295 | | 31722295 | | |
| 2 | Add: Cost of Carriage | 1343769 | | | | | | | | |
| 3 | Add: 20% Premium | 6613213 | 24%Above | 7613351 | 25.12%Above | 7968641 | 26.22%Above | 8317586 | | |
| | Total | 39679277 | | 39335646 | | 39690936 | | 40039881 | | |


Financial Review:

| | |
|---------------------------------|----------|
| A. Total Cost as per Estimate | 39679277 |
| B. Total Cost as per Tender (-) | 39335646 |
| Difference (A-B) Saving | 343631 |

Certified that the entries incorporated in the comparative statement individually have been made correctly. The rates quoted by M/s Anwar Engineering Comany., Government contractor are lowest and reasonable.


Riaz Ahmed Memon
 Deputy Director (Accounts)
 Local Government Project
 Government of Sindh
 (Member)


Muhammad Ali Jafri
 Executive Engineer-IV
 Local Government Project
 Government of Sindh
 (Member)


Muhammad Zafar Khan Baloch
 Superintending Engineer
 Local Government Project
 Karachi
 (Chairman)

BIDDERS QUALIFICATION REPORT
NIT NO: XEN-IV/TC/G-55/10/2017, dated: 21-04-2017
SPPRA Sr.No:32969

NAME OF SCHEME: Construction of Brick Masonry / R.C.C French Drain Around Lagoons
 Qasimabad Hyderabad.

| Sr No. | Name of Contractor / Firm | Registration with Income Tax & Engineering Council | NTN No. | Annual Turn Over | Provide Minimum Experience | Affidavit / Undertaking regarding Firm never been black listed. |
|--------|-----------------------------------|--|--------------|------------------|----------------------------|---|
| 1 | M/s Anwar Engineering Company | Yes | Yes Provided | Six Years | Eight Years | Yes Provided |
| 2 | M/s Kamran & Brothers Enterprises | Yes | Yes Provided | Four Years | Eight Years | Yes Provided |
| 3 | M/s Ghorri Enterprises | Yes | Yes Provided | Five Years | Eight Years | Yes Provided |

Note:-

M/s Anwar Engineering Company has offered lowest rate which is approved.


EXECUTIVE ENGINEER-IV
 Local Government Project
 Government of Sindh

BID EVALUATION REPORT

NIT NO: XEN-IV/TC/G-55/10/2017, dated: 21-04-2017

Name of Procuring Agency: **EXECUTIVE ENGINEER-IV, LOCAL GOVERNMENT PROJECT**

Tender Reference No: **NIT NO: XEN-IV/TC/G-55/10/2017, dated: 21-04-2017**

Tender Description/Name of Work/Item: **CONSTRUCTION OF WATER & SEWERAGE SYSTEM
LATIFABAD HYDERABAD UNION COUNCIL NO.66, 68, 69,
73, 74, 75, & 76.**

Method of Procurement: **SINGLE STAGE ONE ENVELOPE PROCEDURE**

Tender Published: **SPPRA Sr.No:32969**

Electronic Media: **Leading News Papers (English, Urdu & Sindhi Language)**

Total Bid Documents Sold: **03**

Total Bid Received: **03**

Technical Bid Opening Date: (if applicable) **NOT APPLICABLE** (provide details in separate form)

No. of Bid Technically Qualified (if applicable): **NOT APPLICABLE**

Bid(s) Rejected: _____

Financial Bid Opening Date: **16-05-2017**

Bid Evaluation Report:-

| Sr. No | Name of Firm or Bidder | Cost Offered by the Bidder | Ranking in Terms of Cost | Comparison with Estimated Cost | Reasons for Acceptance / Rejection | Remarks |
|--------|----------------------------|----------------------------|--------------------------|--------------------------------|------------------------------------|----------|
| 1 | M/s Al Rehman Waheed & Co. | 57121912 | Lowest | Within Estimate Cost | Lowest | Accepted |
| 2 | M/s Al Moez & Brothers | 57639471 | Higher | | Higher | |
| 3 | M/s Tamzeer Const. Co. | 58046492 | Highest | | Highest | |


Riaz Ahmed Memon
Deputy Director (Accounts)
Local Government Project
Government of Sindh
(Member)


Muhammad Ali Jafri
Executive Engineer-IV
Local Government Project *Hyd.*
Government of Sindh
(Member)


Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Project
Karachi
(Chairman)

NIT NO: XEN-IV/TC/G-55/10/2017, dated: 21-04-2017

Method and Procedure of Procurement:- Open Competitive Bidding (National / International Competitive Bidding) (Single Stage One Envelope)

Name of Work: **CONSTRUCTION OF WATER & SEWERAGE SYSTEM LATIFABAD HYDERABAD UNION COUNCIL NO.66, 68, 69, 73, 74, 75, & 76.**

MINUTES OF BID OPENING MEETING

A meeting of the Procurement Committee of this department was held on **16-05-2017** for opening the bids received in respect of above said work NIT till the deadlines of submission. The meeting was attended by all members of the Procurement Committee and the representative of bidders (Attendance sheet is enclosed).

The following 3 Nos. bidders issued bids documents whereas the 3 Nos. of contractors submitted their bids till the deadline of submission of bid.

The bids were opened at 15:00 Hours on **16-05-2017** in the presence of below participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

| Sr. # | Name of Bidder | Offered Price in Rs. | Amount of Bid Security in Rs. | Pay Order /Checque No. & Date |
|-------|----------------------------|----------------------|-------------------------------|-------------------------------|
| 1 | M/s Al Rehman Waheed & Co. | 57121912 | 2925000/- | 70502439 10-05-2017 |
| 2 | M/s Al Moez & Brothers | 57639471 | 2925000/- | 70502445 11-05-2017 |
| 3 | M/s Tamzeer Const. Co. | 58046492 | 2925000/- | 70502430 09-05-2017 |


The committee shall examined all the bids as per the Qualification / Eligibility criteria provided in the bidding documents, arithmetical checks, and verify the documents and bid security submitted by the bidders.

In the light of above the Bid Evolution Report duly signed by the bidding committee attached and submitted for further approval.

The meeting ended with the lot of thanks to end from the chair.


Riaz Ahmed Memon
Deputy Director (Accounts)
Local Government Project
Government of Sindh
(Member)


Muhammad Ali Jafri
Executive Engineer-IV
Local Government Project
Government of Sindh
(Member)


Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Project
Karachi
(Chairman)

FINANCIAL REVIEW AND COMPARATIVE STATEMENT

NIT No.XEN-IV/TC/G-55/10/2017, dt: 21.04.2017

Date of Issue upto:15-5-2017

Date of Opening: 16-5-2017

SPPRA Sr. No: 32969

NAME OF SCHEME: CONSTRUCTION OF WATER & SEWERAGE SYSTEM LATIFABAD HYDERABAD UNION COUNCIL NO.66, 68, 69, 73, 74, 75, & 76.

| Sr. No. | Description | Estimated Cost | M/s Al Rehman Waheed & Co. | | M/s Al Moez & Brothers | | M/s Tamzeer Const. Co. | | Rate | Amount |
|----------|---|-----------------|----------------------------|-----------------|------------------------|-----------------|------------------------|-----------------|------|--------|
| | | | Rate | Amount | Rate | Amount | Rate | Amount | | |
| 1 | Construction of Sewerage Sump Well of 15' Dia & 20' Deep with Pumping Room | | | | | | | | | |
| 1 | Amount of Schedule B | 1144398 | | 1144398 | | 1144398 | | 1144398 | | |
| 2 | Add: Cost of Carriage | 37247 | | | | | | | | |
| 3 | Add: 20% Premium | 236329 | 23%Above | 263212 | 24.28%Above | 277860 | 25%Above | 286100 | | |
| | Total | 1417974 | | 1407610 | | 1422258 | | 1430498 | | |
| 2 | Supplying & Fixing Pumping Machinery | | | | | | | | | |
| 1 | Amount of Schedule B | 10581007 | | | | | | | | |
| 2 | Add: 20% Premium | 2116201 | Qouted Rates | 12680000 | Qouted Rates | 12850000 | Qouted Rates | 12940000 | | |
| | Total | 12697208 | | 12680000 | | 12850000 | | 12940000 | | |
| 3 | (3) P/L/J & Testing 12" RCC ASTM Sewer Line i/c Excavation in Ordinary, Wet & Slushy Soil i/c Contruction of RCC Chamber, Man Hole Covers, Back Filling & Testing etc complete | | | | | | | | | |
| 1 | Amount of Schedule B | 24598491 | | 24598491 | | 24598491 | | 24598491 | | |
| 2 | Add: Cost of Carriage | 471608 | | | | | | | | |
| 3 | Add: 20% Premium | 5014020 | 21.70%Above | 5337873 | 22.33%Above | 5492843 | 23.17%Above | 5699470 | | |
| | Total | 30084119 | | 29936364 | | 30091334 | | 30297961 | | |
| 4 | P/L/J & Testing 15" RCC ASTM Sewer Line i/c Excavation in Ordinary, Wet & Slushy Soil i/c Contruction of RCC Chamber, Man Hole Covers, Back Filling & Testing etc complete | | | | | | | | | |
| 1 | Amount of Schedule B | 6628424 | | 6628424 | | 6628424 | | 6628424 | | |
| 2 | Add: Cost of Carriage | 125530 | | | | | | | | |
| 3 | Add: 20% Premium | 1350791 | 22%Above | 1458253 | 24%Above | 1590822 | 25%Above | 1657106 | | |
| | Total | 8104745 | | 8086677 | | 8219246 | | 8285530 | | |
| 5 | P/L/J & Testing 18" RCC ASTM Sewer Line i/c Excavation in Ordinary, Wet & Slushy Soil i/c Contruction of RCC Chamber, Man Hole Covers, Back Filling & Testing etc complete | | | | | | | | | |
| 1 | Amount of Schedule B | 2121916 | | 2121916 | | 2121916 | | 2121916 | | |
| 2 | Add: Cost of Carriage | 39831 | | | | | | | | |
| 3 | Add: 20% Premium | 432349 | 21.49%Above | 456000 | 22%Above | 466822 | 22.76%Above | 482948 | | |
| | Total | 2594096 | | 2577916 | | 2588738 | | 2604864 | | |

me *Yp, 3.*

| Sr. No. | Description | Estimated Cost | M/s Al Rehman Waheed & Co. | | M/s Al Moez & Brothers | | M/s Tamzeer Const. Co. | | | |
|----------|---|-----------------|----------------------------|-----------------|------------------------|-----------------|------------------------|-----------------|------|--------|
| | | | Rate | Amount | Rate | Amount | Rate | Amount | Rate | Amount |
| 6 | Raising of Existing R.C.C Man Hole 4' Internal Dia i/c One Feet Raising of Walls & New Roof Slab | | | | | | | | | |
| 1 | Amount of Schedule B | 1974317 | | 1974317 | | 1974317 | | 1974317 | | |
| 2 | Add: Cost of Carriage | 70569 | | | | | | | | |
| 3 | Add: 20% Premium | 408977 | 23.25%Above | 459029 | 25%Above | 493579 | 26%Above | 513322 | | |
| | Total | 2453863 | | 2433346 | | 2467896 | | 2487639 | | |
| | Grand Total | 57352006 | | 57121912 | | 57639471 | | 58046492 | | |
| 1 | Add: 2% Contingency | 1147040 | | | | | | | | |
| | Net Total | 58499046 | | | | | | | | |


Financial Review:

| | |
|---------------------------------|----------|
| A. Total Cost as per Estimate | 58499046 |
| B. Total Cost as per Tender (-) | 57121912 |
| Difference (A-B) Saving | 1377134 |

Certified that the entries incorporated in the comparative statement individually have been made correctly. The rates quoted by M/s Al Rehman Waheed & Co., Government contractor are lowest and reasonable.


Riaz Ahmed Memon
 Deputy Director (Accounts)
 Local Government Project
 Government of Sindh
 (Member)


Muhammad Ali Jafri
 Executive Engineer-IV
 Local Government Project
 Government of Sindh
 (Member)


Muhammad Zafar Khan Baloch
 Superintending Engineer
 Local Government Project
 Karachi
 (Chairman)

BIDDERS QUALIFICATION REPORT
NIT NO: XEN-IV/TC/G-55/10/2017, dated: 21-04-2017
SPPRA Sr.No:32969

NAME OF SCHEME: Construction of Water & Sewerage System Latifabad Hyderabad Union Council
 No.66, 68, 69, 73, 74, 75, & 76

| Sr No. | Name of Contractor / Firm | Registration with Income Tax & Engineering Council | NTN No. | Annual Turn Over | Provide Minimum Experience | Affidavit / Undertaking regarding Firm never been black listed. |
|--------|----------------------------|--|--------------|------------------|----------------------------|---|
| 1 | M/s Al Rehman Waheed & Co. | Yes | Yes Provided | Three Years | Eight Years | Yes Provided |
| 2 | M/s Al Moez & Brothers | Yes | Yes Provided | Five Years | Eight Years | Yes Provided |
| 3 | M/s Tamzeer Const. Co. | Yes | Yes Provided | Eight Years | Eight Years | Yes Provided |

Note:-

M/s Al Rehman Waheed & Co. has offered lowest rate which is approved.


EXECUTIVE ENGINEER-IV
 Local Government Project
 Government of Sindh