ATTENDANCE SHEET

The following contractors/their representative have attended/participated the biding process programme vide NIT No.EE-II/TC/LG/ 12, dt: 31.03.2017, held on 25-04-2017 in the office of the Executive Engineer-II, Local Government Project, St-4, Scheme-5, Kehkashan Clifton, Block-3, Karachi under the Chairperson of Procurement Committee.

Sr. No:	Name of Contractor	Signature
1)	J.N4 CO	06814
رُد	Aslael Hamayan	
3)	Have compacing	37
4)	S.K. Const.	Ruf.
5,	ASKAN Enterposises.	FIED T.

Riaz Ahmed Memon
Deputy Director (Accounts)
Local Government Project

Government of Sindh (Member) Irfan All

Assistant Executive Engineer (Central),

Karachi (Member) **Qamar Abbas**

Executive Engineer (Malir)
Karachi Development Authority

(Member)

Muhammad Rizwan

Executive Engineer-II Local Government Project Government of Sindh

(Member)

Muhammad Zafar Khan Balouch

Superintending Engineer Local Government Project Government of Sindh

(Chairman)

Name of Procuring Agency: EXECUTIVE ENGINEER-II, LOCAL GOVERNMENT PROJECT

Tender Reference No: NIT NO:EE-II/TC/LG/12, dt: 31.03.2017

Tender Description/Name of Work/Item:

IMPROVEMENT & REHABILITATION OF MAIN TRACK AND SERVICE ROAD FROM ZIAUDDIN HOSPITAL TO MUJAHID

COLONY ROUNDABOUT KARACHI.

Method of Procurement: SINGLE STAGE ONE ENVELOPE PROCEDURE

Tender Published:

SPPRA Sr.No: 32483

Electronic Media: Leading News Papers (English, Urdu & Sindhi Language)

Total Bid Documents Sold:

04

Total Bid Received:

04

Technical Bid Opening Date: (if applicable) NOT APPLICABLE

(provide details in separate form)

No. of Bid Technically Qualified (if applicable): NOT APPLICABLE

Bid(s) Rejected:____

NIL

Financial Bid Opening Date: 25-04-2017

Bind Evaluation Report:-

Sr. No	Name of Firm or Bidder	Cost Offered by the Bidder	Ranking in Terms of Cost	Comparison with Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	M/s. JN&CO	Rs.88465465/-	Lowest	Within Estimate Cost	Lowest	Accepted
2	M/s. Flam Const Co	Rs.90413582/-	Higher		Higher	
3	M/s. Adeel Hamayoon	Rs.91540286/-	Higher		Higher	
4	M/s. SK Const	Rs.93121407/-	Highest		Highest	

Riaz Ahmed Memon

Deputy Director (Accounts)
Local Government Project
Government of Sindh
(Member)

Irfan Ali

Assistant Executive Engineer (Central),

Karachi (Member) Qamar Abbas

Executive Engineer (Malir) Karachi Development Authority

(Member)

Muhammad Rizwan

Executive Engineer-II Local Government Project Government of Sindh

(Member)

Muhammad Zafar Khan Baloch

Superintending Engineer Local Government Project

Date of Issue upto:24-04-2017 Date of Opening: 25-04-2017

SPPRA Sr. No: 32483

NAME OF SCHEME: Improvement & Rehabilitation Of Main Track And Service Road From Ziauddin Hospital To Mujahid Colony Roundabout Karachi.

Sr.	B 1.0	F .:	M/s, JN	&CO	M/s, Flam (Const Co	M/s. Adeel Ha	mayoon	M/s, SK C	onst
No.	Description	Estimated Cost	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount
	Part-A									
1	Amount of Schedule B Item No.1, 2, 5, 13, 14, 15, 17, 18, 20 & 21	6787992.65		6787992.65		6787992.65		6787992.65		6787992.65
2	Contractor Premium		1.5% Below	101819.89	0.2% Above	13575.99	0.7% Above	47515.95	0.1% Above	6787.99
3	Amount of Schedule B Item No.3 & 4	601154.25		601154.25		601154.25		601154.25		601154.25
4	Deduct 10% Below	60115	10.02% Below	60235.66	9.17% Below	55125.84	6% Below	36069.26	0.1% Above	601.15
5	Amount of Schedule B On Item No.6, 7, 8 & 9	18935217		18935217.36		18935217.36		18935217.36		18935217.36
6	Add: 8% Above	1514817	7.98% Above	1510651.64	8.50% Above	1609493.48	10% Above	1893521.74	13% Above	2461578.26
7	Amount of Schedule B On Item No.10 & 11 (Asphalt)	40238158		40238157.6		40238157.6		40238157.6	1	40238157.6
8	Add: 20% Above	8047632	19.98% Above	8039583.89	21% Above	8450013.10	21.90% Above	8812156.51	23% Above	9254776.25
9	Amount of Schedule B On Item No.12	4158140		4158140		4158140		4158140	1	4158140
10	Deducct 20% Below	831628	20.10% Below	835786.14	19.19% Below	797947.07	17% Below	706883.80	15% Below	623721.00
11	Amount of Schedule B On Item No.16 & 19	907205.44		907205.44		907205.44		907205.44		907205.44
12	Add: 10% Above	90721	9.90% Above	89813.34	10.55% Above	95710.17	12.80% Above	116122.30	13% Above	117936.71
13	Ded: diff: Cost of Bitumen: 194.79@ Rs.29860	5816429		5816429		5816429		5816429		5816429
	Total	74572864		74555465		75113582		75890286		77021407
10	Amount of Schedule B (Part-B, Non Schedule Item)	3767286							1	2.5
11			Quoted Rate	3760000		4475000		4500000	- 1	4800000
12	Amount of Scheule B (Part-C, Electrical Work Schedule Items)	2486790							7	
13			Quoted Rate	2480000		3125000		3150000	10	3250000
	Total	6254076		6240000		7600000		7650000		8050000
	Amount of Scheule B (Part-D, Electrical Work Non Schedule Items)	7673060).	
15			Quoted Rate	7670000		7700000		8000000		8050000
	Total	7673060		7670000		7700000	164.6	8000000		8050000
	Grand Total	88500000		88465465		90413582		91540286	A Part A	93121407

Financial Review:

Difference (A-B) Saving

A. Total Cost as per Estimate 88500000 B. Total Cost as per Tender (-) 88465465 Certified that the entries incorporated in the comparative statement individually have been made correctly. The rates quoted by M/s.

JN&CO, Government contractor are lowest and reasonable.

Deputy Director (Acquunts) Local Government Project Government of Sindh (Member)

Assistant Executive Engineer (Central), Karachi (Member)

34535

Qamar Abbas Executive Engineer (Malir) Karachi Development Authority (Member)

Mohammad Rizwan

Executive Engineer-II Local Government Project Government of Sindh (Member)

Superintending Engineer Local Government Project Karachi

Method and Procedure of Procurement:-

Name of Work:

Open Competitive Bidding (National / International Competitive Bidding) (Single Stage One Envelope)

IMPROVEMENT & REHABILITATION OF MAIN TRACK AND SERVICE ROAD FROM ZIAUDDIN HOSPITAL TO MUJAHID COLONY ROUNDABOUT KARACHI.

MINUTES OF BID OPENING MEETING

A meeting of the Procurement Committee of this department was held on **25-04-2017** for opening the bids received in respect of above said work NIT till the deadlines of submission. The meeting was attended by all members of the Procurement Committee and the representative of bidders (Attendance sheet is enclosed).

The following 4 Nos. bidders issued bids documents whereas the 4 Nos. of contractors submitted their bids till the deadline of submission of bid.

The bids were opened at 15:00 Hours on **25-04-2017** in the presence of below participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

Sr. #	Name of Bidder	Offered Price in Rs.	Amount of Bid Security	Pay Order /Checque No. & Date
1	M/s. JN&CO	Rs.88465465/-	Rs.1800000/-	06167965 10-04-2017
2	M/s. Flam Const Co	Rs.90413582/-	Rs.1770000/	02202990 10-04-2017
3	M/s. Adeel Hamayoon	Rs.91540286/-	Rs.1770000/	04120107 10-04-2017
4	M/s. SK Const	Rs.93121407/-	Rs.1770000/	12562601 17-04-2017

The committee shall examined all the bids as per the Qualification / Eligibility criteria provided in the bidding documents, arithmetical checks, and verify the documents and bid security submitted by the bidders.

In the light of above the Bid Evolution Report duly signed by the biding committee attached and submitted for further approval.

The meeting ended with the lot of thanks to end from the chair.

Riaz Ahmed Memon
Deputy Director (Accounts)

Local Government Project Government of Sindh (Member) Irfan Ali Assistant Executive Engineer

> (Central),Karachi (Member)

Qamar Abbas

Executive Engineer (Malir) Karachi Development

Authority (Member) Muhammad Rizwan

Executive Engineer-II Local Government Project Government of Sindh

(Member)

Muhammad Zafar Khan Baloch

Superintending Engineer Local Government Project

<u>NAME OF SCHEME:</u> Improvement & Rehabilitation Of Main Track And Service Road From Ziauddin Hospital To Mujahid Colony Roundabout Karachi.

Sr No.	Name of Contractor / Firm	Registration with Income Tax & Engineering Council	NTN No.	Annual Turn Over	Provide Minimum Experience	Affidavit / Undertaking regarding Firm never been black listed.
1	M/s. JN&CO	Yes	Yes Provided	Three Years	Eight Years	Yes Provided
2	M/s. Flam Const Co	Yes	Yes Provided	Three Years	Eight Years	Yes Provided
3	M/s. Adeel Hamayoon	Yes	Yes Provided	Three Years	Eight Years	Yes Provided
4	M/s. SK Const	Yes	Yes Provided	Three Years	Eight Years	Yes Provided

Note:-

M/s. JN&CO has offered lowest rate which is approved.

Mohammad Rizwan EXECUTIVE ENGINEER-II

Name of Procuring Agency: EXECUTIVE ENGINEER-II, LOCAL GOVERNMENT PROJECT

Tender Reference No: NIT NO:EE-II/TC/LG/ 12, dt: 31.03.2017

Tender Description/Name of Work/Item:

IMPROVEMENT REHABILITATION OF & FOOTPATHS FROM ARTILLERY MAIDAN POLICE STATION TO KHAJOOR CHOWK & SERVICE STATION ROAD, YMC GROUND TO ART COUNCIL CHOWRANGI IN DISTRICT

SOUTH, KARACHI.

Method of Procurement: SINGLE STAGE ONE ENVELOPE PROCEDURE

Tender Published:

SPPRA Sr.No: 32483

Electronic Media: Leading News Papers (English, Urdu & Sindhi Language)

Total Bid Documents Sold:

04

Total Bid Received:

04

Technical Bid Opening Date: (if applicable) NOT APPLICABLE

(provide details in separate form)

No. of Bid Technically Qualified (if applicable): NOT APPLICABLE

Bid(s) Rejected:

NIL

Financial Bid Opening Date: 25-04-2017

Bind Evaluation Report:-

Sr. No	Name of Firm or Bidder	Cost Offered by the Bidder	Ranking in Terms of Cost	Comparison with Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	M/s. JN&CO	Rs.85786210 /-	Lowest	Within Estimate Cost	Lowest	Accepted
2	M/s. Askari Enterprises	Rs.87304525/-	Higher		Higher	
3	M/s. Insaf & Bro	Rs.88671998/-	Higher		Higher	
4	M/s. Flam Const Co	Rs.89726475/-	Highest		Highest	

Riaz Ahmed Memon

Deputy Difector (Accounts) Local Government Project Government of Sindh

(Member)

Assistant Executive Engineer (Central),

> Karachi (Member)

Qamar Abbas

Executive Engineer (Malir) Karachi Development

Authority (Member) Muhammad Rizwan

Executive Engineer-II Local Government Project Government of Sindh

(Member)

Muhammad Zafar Khan Baloch

Superintending Engineer Local Government Project

FINANCIAL REVIEW AND COMPARATIVE STATEMENT

NIT No.EE-II/TC/LG/ 12, dt: 31.03.2017

Date of Issue upto:24-04-2017 Date of Opening: 25-04-2017

SPPRA Sr. No: 32483

NAME OF SCHEME: Improvement & Rehabilitation Of Road & Footpaths From Artillery Maidan Police Station To Khajoor Chowk & Service Station Road, YMC Ground To Art

Sr.		n.,	M/s, JN	&CO	M/s. Askari E	nterprises	M/s. Insaf	& Bro	M/s. Flam C	onst Co
No.	Description	Estimated Cost	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount
	Part-A									
1	Amount of Schedule B Item No.1, 2, 3, 6, 13, 14, 15, 16, 17, 19,	4943403		4943403		4943403		4943403	9	4943403
2	Contractor Premium		0.60% Below	29660.42	0.5% Above	24717.02	1% Above	49434.03	2% Above	98868.06
3	Amount of Schedule B Item No.4 & 5	42739		42739		42739		42739	18	42739
4	Deduct 10% Below	4274	10.03% Below	4286.72	8% Below	3419.12	5% Below	2136.95	0.1% Above	42.74
5	Amount of Schedule B On Item No.7 & 8	2498737		2498737		2498737		2498737		2498737
6	Add: 8% Above	199899	7.90% Above	197400.22	9% Above	224886.33	10% Above	249873.70	12% Above	299848.44
7	Amount of Schedule B On Item No. 9 & 10 (Asphalt)	55813162		55813162		55813162		55813162		55813162
8	Add: 20% Above	11162632	19.99% Above	11157051.08	22% Above	12278895.64	24% Above	13395158.88	25% Above	13953290.50
9	Amount of Schedule B On Item No.11 & 12	12197350		12197350		12197350		12197350	7	12197350
10	Deducct 20% Below	2439470	20.02% Below	2441909.47	18% Below	2195523.00	17% Below	2073549.50	15% Below	1829602.50
11	Amount of Schedule B On Item No.18	164800		164800		164800		164800		164800
12	Add: 10% Above	16480	9.95% Above	16397.60	11% Above	18128.00	12.80% Above	21094.40	13% Above	21424.00
13	Ded: diff: Cost of Bitumen: 304.04@ Rs.29860	9078634		9078634		9078634		9078634	1	9078634
	Total	75516824		75506210		76904525		78171998		79026475
10	Amount of Schedule B (Part-B, Non Schedule Item)	10300843								
11			Quoted Rate	10280000		10400000		10500000	100	10700000
	Total	10300843		10280000		10400000		10500000		10700000
	Contingencies	1862587							11	
	Grand Total	87680254		85786210		87304525		88671998	1	89726475

Financial Review:

Difference (A-B) Saving

87680254 A. Total Cost as per Estimate B. Total Cost as per Tender (-) 85786210 Certified that the entries incorporated in the comparative statement individually have been made correctly. The rates quoted by M/s.

JN&CO, Government contractor are lowest and reasonable.

Deputy Director (Accounts) Local Government Project Government of Sindh (Member)

Assistant Executive Engineer (Central), Karachi (Member)

1894045

Oamar Abbas Executive Engineer (Malir) Karachi Development Authority (Member)

Mohammad Rizwan

Executive Engineer-II Local Government Project Government of Sindh (Member)

Mohammad Zafar Baloch

Superintending Engineer Local Government Project

Method and Procedure of Procurement:-

Name of Work:

Open Competitive Bidding (National / International Competitive Bidding) (Single Stage One Envelope)

IMPROVEMENT & REHABILITATION OF ROAD & FOOTPATHS FROM ARTILLERY MAIDAN POLICE STATION TO KHAJOOR CHOWK & SERVICE STATION ROAD, YMC GROUND TO ART COUNCIL CHOWRANGI IN DISTRICT SOUTH, KARACHI.

MINUTES OF BID OPENING MEETING

A meeting of the Procurement Committee of this department was held on **25-04-2017** for opening the bids received in respect of above said work NIT till the deadlines of submission. The meeting was attended by all members of the Procurement Committee and the representative of bidders (Attendance sheet is enclosed).

The following 4 Nos. bidders issued bids documents whereas the 4 Nos. of contractors submitted their bids till the deadline of submission of bid.

The bids were opened at 15:00 Hours on **25-04-2017** in the presence of below participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

Sr. #	Name of Bidder	Offered Price in Rs.	Amount of Bid Security	Pay Order /Checque No. & Date
1	M/s. JN&CO	Rs.85786210 /-	Rs.1850000/-	6167964 10-04-2017
2	M/s. Askari Enterprises	Rs.87304525/-	Rs.1760000/	14220516 12-04-2017
3	M/s. Insaf & Bro	Rs.88671998/-	Rs.1760000/	01529278 18-04-2017
4	M/s. Flam Const Co	Rs.89726475/-	Rs.1760000/	03075369 17-04-2017

The committee shall examined all the bids as per the Qualification / Eligibility criteria provided in the bidding documents, arithmetical checks, and verify the documents and bid security submitted by the bidders.

In the light of above the Bid Evolution Report duly signed by the biding committee attached and submitted for further approval.

The meeting ended with the lot of thanks to end from the chair.

Riaz Ahmee Memon
Deputy Director (Accounts)

Deputy Director (Accounts)
Local Government Project
Government of Sindh
(Member)

Irfan Alf

Assistant Executive Engineer (Central),Karachi (Member) Qamar Abbas

Executive Engineer (Malir)
Karachi Development
Authority
(Member)

Muhammad Rizwan

Executive Engineer-II Local Government Project Government of Sindh (Member)

Muhammad Zafar Khan Baloch

Superintending Engineer Local Government Project Karachi (Chairman)

<u>NAME OF SCHEME:</u> Improvement & Rehabilitation Of Road & Footpaths From Artillery Maidan Police Station To Khajoor Chowk & Service Station Road, YMC Ground To Art Council Chowrangi In District South, Karachi.

Sr No.	Name of Contractor / Firm	Registration with Income Tax & Engineering Council	NTN No.	Annual Turn Over	Provide Minimum Experience	Affidavit / Undertaking regarding Firm never been black listed.
1	M/s. JN&CO	Yes	Yes Provided	Three Years	Eight Years	Yes Provided
2	M/s. Askari Enterprises	Yes	Yes Provided	Three Years	Eight Years	Yes Provided
3	M/s. Insaf & Bro	Yes	Yes Provided	Three Years	Eight Years	Yes Provided
4	M/s. Flam Const Co	Yes	Yes Provided	Three Years	Eight Years	Yes Provided

Note:-

M/s. JN&CO has offered lowest rate which is approved.

Mohammad Rizwan
EXECUTIVE ENGINEER-II

Name of Procuring Agency: EXECUTIVE ENGINEER-II, LOCAL GOVERNMENT PROJECT

Tender Reference No: NIT NO:EE-II/TC/LG/ 12, dt: 31.03.2017

Tender Description/Name of Work/Item:

IMPROVEMENT & REHABILITATION OF ROAD & FOOTPATHS CLUB ROAD FROM METROPOLE HOTEL SIGNAL TO MOVEN PICK HOTEL, IN DISTRICT SOUTH,

Method of Procurement: SINGLE STAGE ONE ENVELOPE PROCEDURE

Tender Published:

SPPRA Sr.No: 32483

Electronic Media: Leading News Papers (English, Urdu & Sindhi Language)

Total Bid Documents Sold:

04

Total Bid Received:

04

Technical Bid Opening Date: (if applicable) NOT APPLICABLE

(provide details in separate form)

No. of Bid Technically Qualified (if applicable): NOT APPLICABLE

Bid(s) Rejected: NIL

Financial Bid Opening Date: 25-04-2017

Bind Evaluation Report:-

Sr. No	Name of Firm or Bidder	Cost Offered by the Bidder	Ranking in Terms of Cost	Comparison with Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	M/s. Flam Const Co	Rs.40784544 /-	Lowest	Within Estimate Cost	Lowest	Accepted
2	M/s. Adeel Hamayoon	Rs.42447469/-	Higher		Higher	
3	M/s. Askari Enterprises	Rs.43594102/-	Higher		Higher	
4	M/s. JN&CO	Rs.43942144/-	Highest		Highest	

Riaz Ahmed Memon

Deputy Director (Accounts) Local Government Project

Government of Sindh (Member)

Assistant Executive Engineer

(Central),

Karachi

(Member)

Qamar Abbas

Executive Engineer (Malir)

Karachi Development Authority

(Member)

Muhammad Rizwan

Executive Engineer-II Local Government Project Government of Sindh

(Member)

Muhammad Zafar Khan Baloch

Superintending Engineer Local Government Project

Karachi

(Chairman)

Date of Issue upto:24-04-2017

Date of Opening: 25-04-2017

SPPRA Sr. No: 32483

NAME OF SCHEME: Improvement & Rehabilitation Of Road & Footpaths Club Road From Metropole Hotel Signal To Moven Pick Hotel, In District South, Karachi.

r.		Parlament Cont	M/s, Flam	Const Co	M/s. Adeel 1	Hamayoon	M/e Askant I	Omtownula		0.00
lo.	Description	Estimated Cost	Rate	Amount	Rate	Amount	M/s. Askari I		M/s. JN	
+	Part-A						Rate	Amount	Rate	Amount
1	Amount of Schedule B Item No.1, 2, 3, 6, 13, 14, 15, 16, 17 &	2757617		2757617		2757617		2757617		275761
2	Contractor Premium		0.33% Below	9100.14	0.60% Above	16545.70	1% Above	27576.17	3% Above	82728.5
	Amount of Schedule B Item No. 4 & 5	51540	well the	51540	A STATE OF THE PARTY OF THE PAR	51540	- sandarani	51540	3/6 Above	5154
4	Deduct 10% Below	5154	10.55% Below	5437.47	7% Below	3607.80	5% Below	2577.00	3% Above	1546.20
-	Amount of Schedule B On Item No.7 & 8	1019734		1019734		1019734		1019734		1019734
6	Add: 8% Above	81579	7.88% Above	80355.04	9.10% Above	92795.79	10% Above	101973.40	13% Above	132565.42
7	Amount of Schedule B On Item No. 9 & 10 (Asphalt)	26745243		26745243	No.	26745243	7.6407	26745243	1/4	26745243
8	Add: 20% Above	5349049	19.97% Above	5341025.03	22% Above	5883953.46	26% Above	6953763.18	27% Above	7221215.61
9	Amount of Schedule B On Item No.11 & 12	3714296		3714296		3714296	Market 1	3714296	4,0	3714296
10	Deducct 20% Below	742859	20.07% Below	745459.21	17% Below	631430.32	16% Below	594287.36	15% Below	557144.40
11	Amount of Schedule B On Item No.18	164800		164800		164800		164800		164800
12	Add: 10% Above	16480	9.97% Above	16430.56	11% Above	18128.00	12.50% Above	20600.00	13% Above	21424.00
13	Ded: diff: Cost of Bitumen: 147.14@ Rs.29860	4393600		4393600		4393600		4393600	24	4393600
	Total	34758724		34746544		35419469		36539102		36876144
10	Amount of Schedule B (Part-B, Non Schedule Item)	6039488							400	
11			Quoted Rate	6038000		7028000		7055000		7066000
	Tota			6038000		7028000		7055000	112	7066000
	Contingencie			10791511					17	10
	Grand Tota	1 41302572		40784544		42447469		43594102		43942144

Financial Review:

41302572 A. Total Cost as per Estimate 40784544 B. Total Cost as per Tender (-)

518028 Difference (A-B) Saving

Certified that the entries incorporated in the comparative statement individually have been made correctly. The rates quoted by M/s. Flam Const Co, Government contractor are lowest and reasonable.

Riaz Atmed M Deputy Director (Accounts) Local Government Project

Government of Sindh (Member)

Assistant Executive Engineer

(Central), Karachi (Member)

Qamar Abbas

Executive Engineer (Malir) Karachi Development Authority (Member)

Mohammad Rizwan

Executive Engineer-II Local Government Project Government of Sindh (Member)

Mohammad Zafar Baloch

Superintending Engineer Local Government Project

Method and Procedure of Procurement:-

Open Competitive Bidding (National / International Competitive Bidding) (Single Stage One Envelope)

Name of Work:

IMPROVEMENT & REHABILITATION OF ROAD & FOOTPATHS CLUB ROAD FROM METROPOLE HOTEL SIGNAL TO MOVEN PICK HOTEL, IN DISTRICT SOUTH, KARACHI.

MINUTES OF BID OPENING MEETING

A meeting of the Procurement Committee of this department was held on **25-04-2017** for opening the bids received in respect of above said work NIT till the deadlines of submission. The meeting was attended by all members of the Procurement Committee and the representative of bidders (Attendance sheet is enclosed).

The following 4 Nos. bidders issued bids documents whereas the 4 Nos. of contractors submitted their bids till the deadline of submission of bid.

The bids were opened at 15:00 Hours on **25-04-2017** in the presence of below participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

Sr. #	Name of Bidder	Offered Price in Rs.	Amount of Bid Security	Pay Order /Checque No. & Date
1	M/s. Flam Const Co	Rs.40784544 /-	Rs.920000/-	6167966 10-04-2017
2	M/s. Adeel Hamayoon	Rs.42447469/-	Rs.830000/	50611515 05-04-2017
3	M/s. Askari Enterprises	Rs.43594102/-	Rs.830000/	03075370 17-04-2017
4	M/s. JN&CO	Rs.43942144/-	Rs.830000/	11430881 11-04-2017

The committee shall examined all the bids as per the Qualification / Eligibility criteria provided in the bidding documents, arithmetical checks, and verify the documents and bid security submitted by the bidders.

In the light of above the Bid Evolution Report duly signed by the biding committee attached and submitted for further approval.

The meeting ended with the lot of thanks to end from the chair.

Riaz Ahmed Memon

Deputy Director (Accounts)
Local Government Project
Government of Sindh
(Member)

Irfan Alí Assistant Executive Engineer (Central),Karachi

(Member)

Qamar Abbas

Executive Engineer (Malir) Karachi Development

Authority (Member) Muhammad Rizwan

Executive Engineer-II Local Government Proje Government of Sindh

(Member)

Muhammad Zafar Khan Baloch

Superintending Engineer Local Government Project

NAME OF SCHEME: Improvement & Rehabilitation Of Road & Footpaths Club Road From Metropole Hotel Signal To Moven Pick Hotel, In District South, Karachi.

Sr No.	Name of Contractor / Firm	Registration with Income Tax & Engineering Council	NTN No.	Annual Turn Over	Provide Minimum Experience	Affidavit / Undertaking regarding Firm never been black listed.
1	M/s. Flam Const Co	Yes	Yes Provided	Three Years	Eight Years	Yes Provided
2	M/s. Adeel Hamayoon	Yes	Yes Provided	Three Years	Eight Years	Yes Provided
3	M/s. Askari Enterprises	Yes	Yes Provided	Three Years	Eight Years	Yes Provided
4	M/s. JN&CO	Yes	Yes Provided	Three Years	Eight Years	Yes Provided

Note:-

M/s. Flam Const Co has offered lowest rate which is approved.

Mohammad Rizwan
EXECUTIVE ENGINEER-II

Name of Procuring Agency: EXECUTIVE ENGINEER-II, LOCAL GOVERNMENT PROJECT

Tender Reference No: NIT NO:EE-II/TC/LG/ 12, dt: 31.03.2017

Tender Description/Name of Work/Item:

IMPROVEMENT & REHABILITATION OF ROAD & FOOTPATHS CHARTERED ACCOUNTANT ROAD FROM 3 TALWAR SIGNAL TO SEELANI SIGNAL CHARTERED ROAD IN DISTRICT SOUTH, KARACHI.

Method of Procurement: SINGLE STAGE ONE ENVELOPE PROCEDURE

Tender Published:

SPPRA Sr.No: 32483

Electronic Media: Leading News Papers (English, Urdu & Sindhi Language)

Total Bid Documents Sold:

04

Total Bid Received:

04

Technical Bid Opening Date: (if applicable) NOT APPLICABLE

(provide details in separate form)

No. of Bid Technically Qualified (if applicable): NOT APPLICABLE

Bid(s) Rejected: NIL

Financial Bid Opening Date: 25-04-2017

Bind Evaluation Report:-

Sr. No	Name of Firm or Bidder	Cost Offered by the Bidder	Ranking in Terms of Cost	Comparison with Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	M/s. Flam Const Co	Rs.25456925/-	Lowest	Within Estimate Cost	Lowest	Accepted
2	M/s. Insaf & Bro	Rs.26282157/-	Higher		Higher	
3	M/s. Askari Enterprises	Rs.26978559/-	Higher		Higher	
4	M/s. SK Const	Rs.28563593/-	Highest		Highest	

Riaz Ahmed Memon

Deputy Director (Accounts) Local Government Project Government of Sindh

(Member)

Assistant Executive Engineer

(Central). Karachi

(Member)

Qamar Abbas

Executive Engineer (Malir)

Karachi Development Authority

(Member)

Muhammad Rizwan

Executive Engineer-II Local Government Project

Government of Sindh (Member)

Muhammad Zafar Khan Baloch

Superintending Engineer Local Government Project

Karachi

(Chairman)

FINANCIAL REVIEW AND COMPARATIVE STATEMENT

NIT No.EE-II/TC/LG/ 12, dt: 31.03.2017

Date of Issue upto:24-04-2017

Date of Opening: 25-04-2017

SPPRA Sr. No: 32483

NAME OF SCHEME: IMPROVEMENT & REHABILITATION OF ROAD & FOOTPATHS CHARTERED ACCOUNTANT ROAD FROM 3 TALWAR SIGNAL TO SEELANI SIGNAL

Sr.	Description	Estimated Cost	M/s. Flam	Const Co	M/s. Insaf	& Bro	M/s. Askari Er	nterprises	M/s. SK C	onst
No.	Description	Estimated Cost	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount
	Part-A								110	
1	Amount of Schedule B Item No.1, 2, 3, 6, 13, 14, 15, 16, 17 & 19	2589944		2589944		2589944		2589944		2589944
2	Contractor Premium		0.15% Below	3884.92	0.70% Above	18129.61	1% Above	25899.44	4% Above	103597.76
3	Amount of Schedule B Item No. 4 & 5	19101		19101		19101		19101	19	19101
4	Deduct 10% Below	1910	11% Below	2101.11	6% Below	1146.06	5% Below	955.05	2% Above	382.02
5	Amount of Schedule B On Item No.7 & 8	415914		415914		415914		415914	2	415914
6	Add: 8% Above	33273	7.98% Above	33189.94	9.25% Above	38472.05	10% Above	41591.40	12% Above	49909.68
7	Amount of Schedule B On Item No. 9 & 10 (Asphalt)	14203493		14203493		14203493		14203493		14203493
8	Add: 20% Above	2840699	19.98% Above	2837857.90	23% Above	3266803.39	26% Above	3692908.18	29% Above	4119012.97
9	Amount of Schedule B On Item No.11 & 12	2787525		2787525		2787525		2787525		2787525
10	Deducct 20% Below	557505	20.20% Below	563080.05	17% Below	473879.25	15% Below	418128.75	12% Below	334503.00
11	Amount of Schedule B On Item No.18	82400		82400		82400		82400		82400
12	Add: 10% Above	8240	9.97% Above	8215.28	11% Above	9064.00	12.50% Above	10300.00	13% Above	10712.00
13	Ded: diff: Cost of Bitumen: 147.14@ Rs.29860	2445534		2445534		2445534		2445534		2445534
	Total	19975640		19966925		20492157		20978559		21497593
10	Amount of Schedule B (Part-B, Non Schedule Item)	5492581								
11			Quoted Rate	5490000		5790000		6000000		7066000
	Total	5492581		5490000		5790000		6000000		7066000
	Contingencies	634556								
	Grand Total	26102777		25456925		26282157		26978559		28563593

Financial Review:

A. Total Cost as per Estimate B. Total Cost as per Tender (-) 26102777 25456925

Certified that the entries incorporated in the comparative statement individually have been made correctly. The rates quoted by M/s.

Flam Const Co, Government contractor are lowest and reasonable.

Difference (A-B) Saving 645852

Riaz Almed M Deputy Director (Accounts)

Local Government Project Government of Sindh (Member)

Assistant Executive Engineer (Central), Karachi (Member)

Qamar Abbas

Executive Engineer (Malir) Karachi Development Authority (Member)

Mohammad Rizwan

Executive Engineer-II Local Government Project Government of Sindh (Member)

Mohammad Zafar Baloch

Superintending Engineer Local Government Project

Method and Procedure of Procurement:-

Open Competitive Bidding (National / International Competitive Bidding) (Single Stage One Envelope)

Name of Work:

IMPROVEMENT & REHABILITATION OF ROAD & FOOTPATHS CHARTERED ACCOUNTANT ROAD FROM 3 TALWAR SIGNAL TO SEELANI SIGNAL CHARTERED ROAD IN DISTRICT SOUTH, KARACHI.

MINUTES OF BID OPENING MEETING

A meeting of the Procurement Committee of this department was held on 25-04-2017 for opening the bids received in respect of above said work NIT till the deadlines of submission. The meeting was attended by all members of the Procurement Committee and the representative of bidders (Attendance sheet is enclosed).

The following 4 Nos. bidders issued bids documents whereas the 4 Nos. of contractors submitted their bids till the deadline of submission of bid.

The bids were opened at 15:00 Hours on 25-04-2017 in the presence of below participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

Sr. #	Name of Bidder	Offered Price in Rs.	Amount of Bid Security	Pay Order /Checque No. & Date
1	M/s. Flam Const Co	Rs.25456925/-	Rs.530000/-	6167967 10-04-2017
2	M/s. Insaf & Bro	Rs.26282157/-	Rs.520000/	11835263 11-04-2017
3	M/s. Askari Enterprises	Rs.26978559/-	Rs.520000/	03305245 11-04-2017
4	M/s. SK Const	Rs.28563593/-	Rs.520000/	12506910 13-04-2017

The committee shall examined all the bids as per the Qualification / Eligibility criteria provided in the bidding documents, arithmetical checks, and verify the documents and bid security submitted by the bidders.

In the light of above the Bid Evolution Report duly signed by the biding committee attached and submitted for further approval.

The meeting ended with the lot of thanks to end from the chair.

Riaz Ahmed Memon

Deputy Director (Accounts) Local Government Project

> Government of Sindh (Member)

Irfan Ali

Assistant Executive Engineer (Central), Karachi (Member)

Oamar Abbas

Executive Engineer (Malir) Karachi Development

Authority (Member) Muhammad Rizwan

Executive Engineer-II Local Government Project Government of Sindh

(Member)

Muhammad Zafar Khan Baloch

Superintending Engineer Local Government Project

Karachi

(Chairman)

NAME OF SCHEME: IMPROVEMENT & REHABILITATION OF ROAD & FOOTPATHS CHARTERED ACCOUNTANT ROAD FROM 3 TALWAR SIGNAL TO SEELANI SIGNAL CHARTERED ROAD IN DISTRICT SOUTH, KARACHI.

Sr No.	Name of Contractor / Firm	Registration with Income Tax & Engineering Council	NTN No.	Annual Turn Over	Provide Minimum Experience	Affidavit / Undertaking regarding Firm never been black listed.
1	M/s. Flam Const Co	Yes	Yes Provided	Three Years	Eight Years	Yes Provided
2	M/s. Insaf & Bro	Yes	Yes Provided	Three Years	Eight Years	Yes Provided
3	M/s. Askari Enterprises	Yes	Yes Provided	Three Years	Eight Years	Yes Provided
4	M/s. SK Const	Yes	Yes Provided	Three Years	Eight Years	Yes Provided

Note:-

M/s. Flam Const Co has offered lowest rate which is approved.

Mohammad Rizwan EXECUTIVE ENGINEER-II

Name of Procuring Agency: EXECUTIVE ENGINEER-II, LOCAL GOVERNMENT PROJECT

Tender Reference No: NIT NO: EE-II/TC/LG/ 12, dt: 31.03.2017

Tender Description/Name of Work/Item:

CONSTRUCTION OF ROAD EXTENTION AND NEW WALKWAY

WITH LIGHTS AT CLIFTON BRIDGE, KARACHI.

Method of Procurement: SINGLE STAGE ONE ENVELOPE PROCEDURE

Tender Published:

SPPRA Sr.No: 32483

Electronic Media: Leading News Papers (English, Urdu & Sindhi Language)

Total Bid Documents Sold:

03

Total Bid Received:

03

Technical Bid Opening Date: (if applicable) NOT APPLICABLE

(provide details in separate form)

No. of Bid Technically Qualified (if applicable): NOT APPLICABLE

Bid(s) Rejected:

NIL

Financial Bid Opening Date: 25-04-2017

Bind Evaluation Report:-

Sr. No	Name of Firm or Bidder	Cost Offered by the Bidder	Ranking in Terms of Cost	Comparison with Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	M/s. Insaf & Bro	Rs.43576118/-	Lowest	Within Estimate Cost	Lowest	Accepted
2	M/s. Hani Traders	Rs.53887840/-	Higher		Higher	
3	M/s. Flam Const Co	Rs.64006043/-	Higher		Higher	

Riaz Alimed Nemon Deputy Director (Accounts) Local Government Project Government of Sindh

(Member)

Assistant Executive Engineer (Central),

Karachi

(Member)

Qamar Abbas

Executive Engineer (Malir) Karachi Development Authority

(Member)

Muhammad Rizwan

Executive Engineer-II Local Government Project Government of Sindh

(Member)

Muhammad Zafar Khan Baloch

Superintending Engineer Local Government Project

FINANCIAL REVIEW AND COMPARATIVE STATEMENT

Date of Issue upto:24-04-2017

Date of Opening: 25-04-2017

SPPRA Sr. No: 32483

NAME OF SCHEME; CONSTRUCTION OF ROAD EXTENTION AND NEW WALKWAY WITH LIGHTS AT CLIFTON BRIDGE, KARACHI,

Sr. Description	Estimated Cost	M/s. Insa	f & Bro	M/s. Hani	Traders	M/s. Flam C	onst Co
No. Description	Estimated Cost	Rate	Amount	Rate	Amount	Rate	Amount
Part-A							
Amount of Schedule B Item No.1, 2, 3, 4, 6 & 7	5058534		5058534		5058534		5058534
2 Contractor Premium		0.05% Below	2529.27	0.70% Above	35409.74	2% Above	101170.68
Amount of Schedule B Item No. 5	910165		910165		910165		910165
4 Add: 20% Above	182033	19.99% Above	181941.98	21% Above	191134.65	23% Above	209337.95
Ded: diff: Cost of Bitumen: 5.76@ Rs.29860	171994		171994		171994		171994
Total	5978738		5976118		5987840		6006043
Amount of Schedule B (Part-B, Non Schedule Item)	37770000						
11		Quoted Rate	37600000		47900000		58000000
Total	37770000		37600000		47900000		58000000
Contingencies	253636						
Grand Total	44002374		43576118		53887840		64006043
Financial Review:						*	

Financial Review:

A. Total Cost as per Estimate

B. Total Cost as per Tender (-) Difference (A-B) Saving

44002374 43576118

426256

Certified that the entries incorporated in the comparative statement individually have been made correctly. The rates quoted by M/s. Insaf & Bro, Government contractor are lowest and reasonable.

Riaz Ahmed Memon

Deputy Director (Accounts) Local Government Project

Government of Sindh (Member)

Assistant Executive Engineer (Central), Karachi

(Member)

Qamar Abbas

Executive Engineer (Malir) Karachi Development Authority

(Member)

Mohammad Rizwan

Executive Engineer-II Local Government Project

Government of Sindh

(Member)

Mohammad Zafar Baloch

Superintending Engineer Local Government Project

Method and Procedure of Procurement:-

Open Competitive Bidding (National / International Competitive Bidding) (Single Stage One Envelope)

Name of Work:

CONSTRUCTION OF ROAD EXTENTION AND NEW WALKWAY WITH LIGHTS AT CLIFTON BRIDGE, KARACHI.

MINUTES OF BID OPENING MEETING

A meeting of the Procurement Committee of this department was held on 25-04-2017 for opening the bids received in respect of above said work NIT till the deadlines of submission. The meeting was attended by all members of the Procurement Committee and the representative of bidders (Attendance sheet is enclosed).

The following 3 Nos. bidders issued bids documents whereas the 3 Nos. of contractors submitted their bids till the deadline of submission of bid.

The bids were opened at 15:00 Hours on **25-04-2017** in the presence of below participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

Sr. #	Name of Bidder	Offered Price in Rs.	Amount of Bid Security	Pay Order /Checque No. & Date
1	M/s. Insaf & Bro	Rs.43576118/-	Rs.890000/-	00037011 25-04-2017
2	M/s. Hani Traders	Rs.53887840/-	Rs.520000/	11835263 11-04-2017
3	M/s. Flam Const Co	Rs.64006043/-	Rs.520000/	03305245 11-04-2017

The committee shall examined all the bids as per the Qualification / Eligibility criteria provided in the bidding documents, arithmetical checks, and verify the documents and bid security submitted by the bidders.

In the light of above the Bid Evolution Report duly signed by the biding committee attached and submitted for further approval.

The meeting ended with the lot of thanks to end from the chair.

Riaz Ahmed Memon
Deputy Director (Accounts)

Local Government Project

Government of Sindh (Member) Assistant Executive Engineer (Central),Karachi

(Member)

Qamar Abbas

Executive Engineer (Malir) Karachi Development

> Authority (Member)

Muhammad Rizwan

Executive Engineer-II Local Government Project

Government of Sindh (Member)

Muhammad Zafar Khan Baloch

Superintending Engineer

Local Government Project

NAME OF SCHEME: CONSTRUCTION OF ROAD EXTENTION AND NEW WALKWAY WITH LIGHTS AT CLIFTON BRIDGE, KARACHI.

Sr No.	Name of Contractor / Firm	Registration with Income Tax & Engineering Council	NTN No.	Annual Turn Over	Provide Minimum Experience	Affidavit / Undertaking regarding Firm never been black listed.
1	M/s. Insaf & Bro	Yes	Yes Provided	Three Years	Eight Years	Yes Provided
2	M/s. Hani Traders	Yes	Yes Provided	Three Years	Eight Years	Yes Provided
3	M/s. Flam Const Co	Yes	Yes Provided	Three Years	Eight Years	Yes Provided

Note:-

M/s. Insaf & Bro has offered lowest rate which is approved.

Mohammad Rizwan EXECUTIVE ENGINEER-II

OFFICE OF THE EXECUTIVE ENGINEER-II. LOCAL GOVERNMENT PROJECT GOVERNMENT OF SINDH

No.EE-II/TC/LG/12

Onted: 31/3/2017

NOTICE INVITING TENDERS

The scaled bids/tenders are bereby invited from the Contractors/Firms, interested person 98A Rules 2010 (Amended 2013) for the execution / procurement of the following work

Sr.	Name of Scheme	Cost (Million)	Bid Money 2% (Million)	Tender Fee (Million)	Allowed
1.	Improvement & Rehabilitation of Main Track and Service Road from Ziauddin Hespital to Mujahid Colony Roundahout Karachi.	88.50	1.77	0,00.3	12 Months
2.	Improvement & Rehabilitation of Road & Footpaths from Attillery Maidan Police Station to Khajour Chowk & Service Station road, YMC Groundto ArtCouncil Chowrangi in District South, Karachi.		1.76	0.003	12 Months
3.	Improvement & Rehabilitation of Road & Footpaths Club road from Metropole Hotel Signal to Moven Pick Hotel, In District South Karachi,	41.30	0.83	0.003	08 Months
4.	Improvement/Rehabilitation of road & Footpaths Chartered Accountant road from 3 Talwar Signal to Seelani Signal Chartered Road in District South, Karachi,	26.16	0.52	0.003	08 Months
5.	Construction of road Extension and New Walkway with Lights at Clifton Bridge, Karachi.	44.00	0.88	0.003	24 Months

TERMS AND CONDITIONS OF THE TENDERS

Tender schedule shall be as follow

Sr.	SCHEDULE	DATE & TIME	VENUE
1	Received of Applications and issuance of Tenders	Issuance of Tenders from the date of Hosting/publication till 24/04/2017	Executive Engineer-II Local Government Project St-4, Scheme-5, Kehknshar Clifton, Block-3, Karachi.
2	Dropping of Tenders	25/IM/2017 (d) 02:00 p.m.	do
3	Opening of Tenders	25/04/2017 ② 3:00 p.m.	do

In case of any reason, if the tenders are not responded on the above date, the next date of submission and opening of bids will be 11/05/2017 at 02:00 p.m. and the tender documents will also be available from 25/04/2017 to 10/05/2017 during office hours. The hidding documents will be issued to the interested firm/contractors on submission of written request on original letter head from the owner of the firm or their authorized. of which recipes on engine a technical power of attermey on the stamp paper duly attested by Oath Commissioner and on payment of Non-refundable oost of tender price mentioned against each work, through call deposity pay order on any scheduled bank in favour of Executive Engineer-II, Local Government Project and bidding document can also be downloaded from the SPPRA website (www.pensingli.new.ok) with tender fee

mentioned as above by hand/postal tender will not be considered.

The bid security equal 2% of schedule items in shape of pay order from any scheduled bank in favour of Executive Engineer-II, Local Government Project, Government of Sindh must be enclosed with tender documents, otherwise the tender will be rejected. The contractors must mentioned their complete and correct present/postal address in tender documents and quoted the rates both in words and in ligures incomplete/

conditional tenders will be not accepted.

If any take documents are found then the tender is liable to be rejected/ cancelled.

without any compensation with penalty as per rules.

Canvassing in connection of tenders in strictly prohibited and tenders submitted by the contractors who are reported to be involved in canvassing will be liable for rejection Al the tenders will be dropped on as per above schedule upto 02:00 pm and will be opened by the Procurement Committee, in the office of the undersigned at 01:00 pm in presence of such contractors/parties/firms/ bidders who wish to be present. in presence of social contractors parties it may observe you with to be present. In case, the date of opening declared as a public holiday by the Government, or non-working day due to any reason the next official working day shall be deemed to be the

date for submission and opening of tenders at the same time.

The procuring agency may reject all or any bids/tenders at any item prior to the acceptance of a bid proposal subject to the relevant provision of SPPRA Rules 2010.

Tenders will not be received after the schedule time.

The successful bidder will submit the 10% performance guarantee within 14 days of letter of acceptance.

p

1=

e De

oct

) th

oci

5

Fe

ではつるを

Ī

10.

13

Eligibility Criteria:

a. NIN Certificate & Registration with Sindh Hoard of Revenue.

Annual turnover duly supported by the Bank Statement (last 5 years) Proof and details of works executed/being executed since last 5 years indicating the name of project/scheme/works with cost, date of

commencement/completion.
Valid PFC 2017 and Category relevant field of specialization codes (where applicable).

Affidavit/Undertaking regarding Firm never been black listed Or no involved in any Court Case/Litigation with any Government/Semi Government Department.

Copy of CNIC
All original documents as mentioned above must be shown at the time of submission of applications for issuance of tender forms and the same will be returned back after scrutiny of the documents.



EXECUTIVE ENGINEER-II Local Government Project Government of Sindh

Say No To Corruption

سرخلاف متحد ہیں۔

INF-KRY-1778/2017



كهكشان كلفتن. بلاك_3. كراچي

NO: EE-II/TC/LG/12

Dated: - 31-03-2017

تيندر گهرائط لاء نوتيس

هیلین کس چی تکمیل/فراهمی لاو SPPRA رولز 2010 (ترمیر آئیل 2013) تحت نیکیدارن/فرمن/خواهشمند فردن کان مهربند آچون/فیندرز گهرائین ثا

-	ئىنىز فى (ملين)	آج رقم بزو (ملين)	ڪٽيل لاڳت (ملين)	الكبر ورئالو	نار
12 مهيناً	0.003	1.77	89.50	ضيا. الدين اسپتال کان مجاهد ڪالو ئي رائو ٿا۽ آبائرت ڪرائِي ٽائين مين ٽريڪ ۽ سروس روڊ جي امپرومينٽ ۽ ريهيبليٽيشن	i f.
12 مهينا	0.003	1.76	87.80	ڊسٽرڪٽ سائوٿ. ڪراچي ۾ آرٽلري ميدان ٻوليس اسٽيشن کان کجور چوڪ ۽ سروس اسٽيشن روڊ. YMC گرائونڊ کان آرٿ ڪائونسل چورنگي تائين روڊ ۽ فوٽ پائس جي امپورمينٽ ۽ ريهيبليٽيشن	02
08 مهيئا	0.003	0.83	41.30	ڊسٽرڪٽ سائوٿ، ڪراچي ۾ ميٽروپول هوٽل سگنل کان مور ان پڪ هوٽل تائين ڪلب روڊ جي روڊ ۽ فوٽ پائس جي امپرومينٽ ۽ ريهبيليٽيشن	03
08 مهيئاً .	0.003	0.52		بسٽرڪٽ سائوٿ، ڪراچي ۾ ۽ تلوار سگنل کان سيلاني سگنل چارٽر, روڊ تائين چارٽرڊ اڪائونٽنٽ روڊ جي روڊ ۽ فوٽ پاڻس جي امهوومينٽ ۽ ريهيمبليٽيشن	04
24 مهينا	0.003	82.0	44,00	ڪلفٽن برج، ڪراچي ۾ لائيٽس سان گڏ نئين واڪ وي ۽ روڊ ايڪسٽينشن جي تعمير	0.5

تينبرن جا شرط ۽ ضابط

هنڌ .	تاريخ ۽ وقت	شيبيول	تمير
ایگزیکیوتو انجنیشر-۱۱، لوکل گررنمینت پراجیکت، ۱۹:۵، اسکیم-۱: کهکشان کلفتن، بلاک-د، کراچي	پٽري/أشاعت جي تاريخ کان وئي 2107-24-4 تائين ٽينڊر جاري ڪيا ويندا	درخواستن جي وصولي ۽ ٽيندرن جو اجراء	.1
٠٠٠ ساڳيو٠٠٠	25-04-2017 تي منجهند 02.00 وڳي	ٽينبر داخل ڪرڻ	.2
٠٠٠ساڳيو٠٠٠	25-04-2017 تي منجهند 03.00 وڳي	ٽينڊر کولڻ	3

02 كنهن سبب جي كري، جيكلمن لهندر جي مثلين تاريخ تي موت ز ملندي تر آجرن جمع كرائڻ ۽ كولڻ جي اڳئين تاريخ 2017-115 تي منجهند 20.00 وڳي هوندي ۽ ٽينير دستاريز پڻ 2507-26-10 کان 2017-10-00 ثالين آفيس وقت دوران موجود هوندا

7.0. إد متاويز خواهشمند فرمن للكيفيدارن كي فرمن جي مالك پاران اصل ليتر هيد تي لكت درخواست جمع كرائخ تي يا اوت كيشتر پاران تصديق قبل استامپ پيپر تي خاص پاور آف الثار في مليل سندن اختياري نمائندن كي ايكزيكرور انجنيئر ١٦، لوكل گور نمينت پر اجيك جي حق بر كنهن شيديدلد بينك مان كال دياز تايي آرور جي ذريعي هر هك كر جي اڳيان جائايل تيندر رقر جي ناقابل وايسي لاڳت جي ادائگي تي جاري كيا ويندا ۽ مشي ڄاڻايل تيندر في سان گل STR ويب سائيت (www.pprasinfi.govt.pk) تان پڻ ڊائرن لوڊ كري سگهجن ٿا. مشون هئة آيال ذريعي موكيل تيندر قبول ذكيا ويندا

40 تينبر صناويزن سان گڏ ايگزيڪيوٽو انجنيئر-11، لوڪل گررنمينٽ پراچيڪٽ، حڪومت سنڌ جي حق ۾ ڪنهن شينيولڊ پينڪ مان پي آروز جي صورت ۾ شينيول آئيٽمز جي 20% جي برابر بڊ سيڪسِررڻي لازمي ٿيننڊ مستاويزن سان گڏ شامل هجڻ گهرجي ٻي صورت ۾ ٿينڊر ده ڪيا ويندل

58 ليڪيدار لازمي پنهنجي مڪمل ۽ درست مرجرداپوسٽل ايڊريس ٽيندر دستاويزن ۾ ڄاڻائيندا ۽ اڳھ ٻنهي انگن ۽ اکرن ۾ آج ڪندا مشروط ۽ اڻپورن ٽيندرن کي قبول نہ ڪيو ويندو.

06 ڪو جعلي دستاريز ثابت ٿيڻ جي صورت ۾ ٿينڊر ٻنا ڪنهن رعايت جي قانون تحت جرماني سان گڏ ردامـنـسـوخ

87 ٿينيون سان لاڳاپيل ڪئويسنگ جي سختي سان منع ٿيل آهي ۽ ٺيڪيدارن پاران جمع ڪرايل ٿينڍر جي۔ ڪئويسنگ ۾ ملوث نڪتا سي رد ڪيا ويندا.

08 سمورا ٿيندر مٿي ڄاڻايل ٿيڊيرل جي تحت منجهند 20.00 وڳي تائين داخل ڪيا ويندا ۽ پروڪيورمينٽ ڪاميٽي پاران هيٺ دستخط ڪندڙ جي آئيس ۾ موقعي تي موجود رهڻ جي خواهشمند ٺيڪيدارن/قرين/فرمن/آج ڏيندڙن جي موجودگي ۾ منجهند 30.00 وڳي کوليا ويندا.

90 کولڻ جي تاريخ تي حڪومت پاران عام موڪل جو اعلان ڪرڻ تي يا ڪنهن سبب جي ڪري ڪر ڪار وارو ڏينهن نر هجڻ جي صورت ۾ اڳئين دفتري ڪر ڪار واري ڏينهن کي ساڳي وقت تي ٿينڊر جمع ڪرائڻ ۽ کولڻ جي تاريخ

10 پروڪيور نگ ايجنسي SPRRA رواز 2010 جي لڳاپيل فقرن سان مشروط ڪنهن آج يا تجويز جي قبول ٿيڻ کان پهريان ڪنهن وقت بہ ڪنهن هڪ يا مؤني آچين/ٽينڊرن کي رد ڪري سگهي ٿي.

11. مقرر وقت کان پوه ٹیندر وصول نہ ڪیا ويندا.

12. كامياب آج ديندو ليتر آف اسيپتنس جي 14 دينهن جي اندر 10 سيكور پرفارمنس گارنٽي جمع كرائيندا.

13. اهلیت معیار

ه NIN سرتيفكيت ۽ سنڌ بورد آف روينيو سان رجسٽريشن

d. بينك استيتمينت سان گڏ ساليانو ترن اوور (گذريل 5 سال)

، پراجيڪت/اسڪيم/ڪمن جو نالر ساڻ لاڳت، شروعات تڪميل جي تاريخ ڄاڻائيندبڙ گذريل 5 سالن جي دوران ادا ڪيل ڪمن جا تفصيل ۽ ثبوت

اء اسپيشلائيزيشن ڪروز جي لاڳاپيل شعبي جي ڪيٽيگري ۽ ڪارگر 2017 PEC (جتي گهريل)


ء. ايفيديرت،حلف نامي تي ان حرالي سان ساک تـ فرمر ڪڏهن بليڪ لسٽ نـ ٿي آهي يا ڪنهن سرڪاري/نيمر س کاتبي سان ڪنهن قانوني ڪارروائي/مقدمي ۾ ملوث نہ آهي.

CNIC .f جي ڪاپي

ي سمورا اصل دستاويز جيڪي مٿي ڄاڻايل آهن لاڙمي ٽينڊر فارمز جي اجراء لاءِ درخواستون جمع ڪرائڻن جي وقت ڏيکاريا ويندا ۽ ساڳيا دستاويزن جي جاڄ کانپوءِ واپس ڪيا ويندا.

حڪه مت سنڌ

INF-KRY-No.1778/2017



حکومت سندھ st-4،آسکیم-5، کہکشاں کلفٹن، بلاک-3،کراچی

No.EE-II/TC/LG/12

31-03-2017とな

درج ذیل کامول کی تحیل کر یو کیورمنٹ کیلئے سپر اقواغن 2010 (ترمیم شدہ2013) کے تحت تھیکیداروں ک لینڈرز/ پیشکشیں مطلوب ہیں۔

ميعاد	شنذرفين	ذربيعانه 5 فيصد	محميني لاگت	اعيم كانام	1.
	(ملين)	(ملين)	(ملين)	14	1
al 12	0.003	1.77	88.50	ضیالدین اسپتال تا مجاہد کالوئی چورٹی کرا چی تک مین ٹریک اور سروس روڈ کی بھتری اور آ باد کاری	-
sl12	0.003	1.76	87.80	آ مِرُّمِل ميدان پايس اسمَّنْ تا مُجور چاک اور مروک اسمِنْ دودْ ، والی ایم ی کراؤند از آرک کوال چارگی واقع شلع جنوبی مرا چی تک مزک اورف یا تحول کی بهتری اورآ وادکاری	-
st08	0.003	0.83	41.30	ئىنروپۇل ئۇڭ عنل تامودن ئېك بۇش، داڭ ئىنى جۇنى، ئۇڭ ئىرانى ئىك تىك ردۇكى سۇك درف ياتھىكى بىمترى دادرة باد كارى	-
s108	0.003	0.52	26.16	تىن ئىوارىئىل تاسىلانى ئىلىل چارلىۋردۇ دا قىقىلىغ جۇنى كراچى ئىگ چارلىۋ ا كارىخىك ردۇ كى مۇك ادرىك ياتھول كى بېترى دادرة يادگارى	-
124	0.003	0.88	44.00	کفشن برج ، کراچی پر سڑک کی بذر میرتوسیج تھیر اور نیو واک دے مع اکش	-

ثيندرز كيشرا نطاور ضوابط

VILLE LAST VE France

*	-20%0		
مقام	تارخ أوروقت	شيذول	7.
ا گيزيکنوالجيئز - 11 لوکل گورنمنٹ پروجيک ، 1-4 ه اسکيم - 5 ، کېکتال کلفتن ، بلاک- 3 ، کراچي	ے24-04-2017	درخواستوں کی وصولی اور منینڈرزکااجراء	-1
ا گيزيكنوا تجيئز - 11 لوكل گورنمنگ پر وجيك ، 1-40 ه استيم - 5 ، كېكتال كلفتن ، بلاك- 3 ، كراچي	2.17,1125-05-2017	فينذرز جع كرانا	-2
ا گِزِيكُوْا تِحِينَرُ - إلوَّلِ كُورِمْنتُ بِروجِيكَ 14-18 ، استيم - 5 ، كَبِكْ الْكِلْفَةِن ، لِمَاك - 3 ، كراچي	25-04-2017 يېر 3	غيند رزكا كعلنا	-3

(2) اگر کی وجہ سے خدکورہ مقررہ تاریخ کو ٹینڈرز برکوئی رومل شاماتو ہی پائیکشیں اُٹینڈرز/2017-10-20 کودہ پھر دو ہیج جمع کرائے اور کھولے جائي كي اور فينذروستاويزات 217-44-25 تا 2017-05-10 ككفروفت كيلي دستياب مول كي-

(3) بولی کا دستاه برات کا اجراء فواجشد فرم المیکیداروں کو تو بری درخواست فرم مالک کے اصل کیلز بیڈیر یا ان کے مجاز نمائندوں کے سامنے او تعد مشتر ك ذريعياسنام بيرير بإضابط تصديق شده بإورآ ف الار في اور بركام كآك ورئ فينذر قيت كى نا قائل واليكي اوالحكي اور بذرايد كال والإن ا ب آرڈر کی جی شیرول بیک سے بنام ایکریکو انجیئر الوکل گورمنٹ پردجیک، حیدرآباد اور بول کی دستادیزات سیراک ویب سائٹ (www.pprasindh.govt.pk) = ندگوره ك قحت عالى كن شند رفيس دى أر يوشل شند ريز ورفيس كيا جائے گا-

(4) زرحات شیرول آئیورکی یا فی فیصد کے مساوی رقم کا بے آرڈر کی مجی شیرول میک سے بنام ایگر یکوافیسٹر 11 اوکل گورنسٹ پروجیک حکومت سندھال زی طور پرشینڈ روستاویزات کے امراہ نسلک کریاہ وگا بصورت دیگرشینڈ رمستر وکردیا جائےگا۔

(5) تھیکیداروں کولازی طور پر شیڈروستاویزات میں اپنا کھی اوردرست ڈاک کا بیدورج کرتا ہوگا اور شیڈرز کے فرخ کرزاور تو برداؤن میں درج کرتا ہوں کے۔ناکمل اُشروط نینڈرز قبول نیس کئے جا کی ہے۔

(6) اگر فینڈر درمتاویزات کے امراہ کوئی جموٹی دستاویز پائی گا قو توانین کے مطابق شینزر بلاکی دعایت تع جر ماند منسوخ استر وکرد باجائے گا۔ (7) نینڈرز کےسلیے میں تھی دباؤیا سفارش کی تخت ممافعت ہے۔ اگر کی تھیکیدارنے اپنے ٹینڈر کیلئے وباؤیا سفارش کی کوشش کی تو اس کا ٹینڈرڈوری

(8) تمام ٹینڈ رز خاورہ شیڈول کے تحت دو پر دو بج تک جع کرانا ہوں مے جو کہ زیر خطی کے آف میں پر دیورمث کیٹی کے ذریعے سے پر 3 بج

تھیکیداروں ایار نیوں افرموں ایولی دہندگان کی موجود کی شی کھولے جائیں گے۔ (9) اگر ٹینڈ رکھلنے کا تاریخ کو سرکاری طور پر عام تعلیل کا اعلان ہوگیایا کی ڈاگر پر وجوہ کے سبب ٹینڈ رز نے کل سکے تو بھی ٹینڈ رز انکلے کام کے دن ای

وقت اورمقام پر کھولے جائم کی گے۔ (10) پر کیورنگ ایجنی کو مین حاصل ہے کہ وہ سیرا اقوا نین 2010 کی متعلقہ شقوں کے تھے۔ کی ایک یا تمام نینڈررزا پیشکشوں کو کی کھی وقت با ضابطہ منظوري كم إوجودمتر وكردب

(11) مقرره وقت كي بعدو صول جونے والے نينڈرز قبول شيل كے جا كي مي

(12) كامياب بولى د بنده كا يمرون جوده يوم شيندر كم منظوري ك 10 فيصد برقار مش كارتى تح كرانا وكا-

(13) الميت كامعيار:

(اے)۔این ، فی ماین شرفکیٹ اور سندھ دیو نو بورڈ کے ساتھ رجشریش ۔

(لی)۔ سالا نیڈن ادور جنگے ہمراہ با ضابطہ بیٹک کا گوشوار و نسلک ہود کرنشتہ پانچ سالوں کیلئے) (سی)۔ گزشتہ پانچ سالوں کے دوران مجمل کئے گئے کا مول کی تصیلات کا ثبوت جنمول مضوبے کا تام/ائٹیم/ کاموں کی تختین لاگ منصوبے کے آغاز

(وى).2017 كيان إكتان الجيئر ككولس متندمهارتى كامول كووز كساته متعلقة شعور على مهارت (ای) صف تاسلامیات پیریر دیناه وگا که فرم هاشی شر مجمی بی بلیار بیشین دی یا بیدکسی محرکاری این خود و کارادارے کے ساتھ قانون کاک عدالت شرک مقدمے بازی شم طوث تیل روی۔

(اینس) کا این آئی کی کا لی

(تی) زکورہ میں بتائی گئی تمام اسل دستاویزات لازمی طور پر شینڈر فارم کے اجراکے وقت جمع کرانا ہوں گی جو کد دستاویزات کی جانج پڑ تال کے بعد

INF-KRY.NO.1778/17

والهن كردى جائيس كى ـ

((25) ا يَّزِيكُوانجينيزَ-[]. لوكل كورخمنث يروجيكث

مردهشتگ دی کے خلاف متحدہ س بدعنوانی سے انکار

DEXD

منده مي تعلي كري الله على + اينا يعام لك / 8 3 9 8 يالي المرائع الحرك