
1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-A 

1 M/S Aftab Ahmed Larik 5978001 5.05 % Above (+) 301889 6279890 (-) 738139 5541751 5978001 0 (-) 738139 358680 0 5598542

2 M/S Ghulam Nabi & Co: 5978001 6.50 % Above (+) 388570 6366571 (-) 738139 5628432 5978001 0 (-) 738139 358680 0 5598542

1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-B

1 M/S Aftab Ahmed Larik 430372 21.05 % Above (+) 90593 520965 0 520965 430372 83090 0 11774 0 525236

2 M/S Ghulam Nabi & Co: 430372 22.20 % Above (+) 95543 525915 0 525915 430372 83090 0 11774 0 525236

16/05/2017 (3:00 P.M)

Cost of 
Contigency

Total 
(9 to 13)

As per Bid Evalution As per Contract  Provision / Techical Sanction
Sr. No.

Ded: Amount  of 
Expected 
Escalation

COMPARATIVE STATEMENT / BID EVOLUTION REPORT
Name of Scheme:- M&R OF ROAD FROM BHAN TALTI TO PAKAY WARA RADHAN MILE 0/0-0/7 U.C SHAIKH TALUKA SEHWAN.

Bid Submission Date & Time 16/05/2017 (2:00 P.M)
NIT Referecne No. NO;EEHD/TC/G-55/453, DATED: 21/04/2017

Total Bid Value 
(6+7)

Bid Opening Date & Time

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S AFTAB AHMED LARIK at 5.05 % ABOVE may please be approved

Amount of BOQ Cost of Cartaige
Ded: Amount  of 

Expected 
Escalation

Add 6 % AboveName of Bidders Amount of BOQ Rate Quoted by 
Contractor

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S AFTAB AHMED LARIKat 21.05 % ABOVE may please be approved

Amount of BOQ Cost of Cartaige
Ded 20.0 % 

BELOW  On Item 
No: 03

Add 10 % Above 
item No: 05

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Ded: Amount  of 
Expected 
Escalation

As per Contract  Provision / Techical Sanction
Total Bid Value 

(6+7)Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 
Contractor

Cost of 
Contigency

Total 
(9 to 13)

As per Bid Evalution



1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-A 

1 M/S Ghulam Nabi & Co: 16539874 28.05 % Above (+) 4639435 21179309 0 21179309 16539874 4886760 0 0 2600 21429234
2 M/S Munwar Ali & Co: 16539874 29.10 % Above (+) 4813103 21352977 0 21352977 16539874 4886760 0 0 2600 21429234

1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-B

1 M/S Ghulam Nabi & Co: 83632049 21.10 % Below (-) 17646362 65985687 0 65985687 83632049 0 (-) 16726410 0 0 66905639
2 M/S Munwar Ali & Co: 83632049 20.15 % Below (-) 16851858 66780191 0 66780191 83632049 0 (-) 16726410 0 0 66905639

1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-C

1 M/S Ghulam Nabi & Co: 1317260 18.80 % Above (+) 247645 1564905 0 1564905 1317260 239530 0 25180 0 1581970
2 M/S Munwar Ali & Co: 1317260 19.70 % Above (+) 259500 1576760 0 1576760 1317260 239530 0 25180 0 1581970

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S Ghulam Nabi & Co: at 18.80 % ABOVE may please be approved

Amount of BOQ Cost of Cartaige
Ded 20.0 % 

BELOW  On Item 
No: 03

Add 10 % Above 
item No: 06

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 

Contractor

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S Ghulam Nabi & Co: at 21.10 % BELOW may please be approved
As per Bid Evalution As per Contract  Provision / Techical Sanction

Amount of BOQ Cost of Cartaige
Ded 20.0 % 

BELOW  On Item 
No: 03

Add 10 % Above 
item No: 05

Amount of Rate 
Quoted by 
Contractor

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 

Contractor

Rate Quoted by 
Contractor

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S Ghulam Nabi & Co: at 28.05 % ABOVE may please be approved
As per Bid Evalution As per Contract  Provision / Techical Sanction

Amount of BOQ Cost of Cartaige
Ded: Amount  of 

Expected 
Escalation

Add 6 % Above

Bid Opening Date & Time 16/05/2017 (3:00 P.M)
As per Bid Evalution As per Contract  Provision / Techical Sanction

Total Contract 
Amount

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)Sr. No. Name of Bidders Amount of BOQ

COMPARATIVE STATEMENT / BID EVOLUTION REPORT
Name of Scheme:- M&R OF PROVIDING AND LAYING OF PAVERS FROM MUHAMMAD USMAN SOLANGI HOTEL TO DEGREE COLLEGE ROAD BHAN TOWN @

MILE 0/0-0/5+330 TALUKA SEHWAN.
NIT Referecne No. NO;EEHD/TC/G-55/453, DATED: 21/04/2017
Bid Submission Date & Time 16/05/2017 (2:00 P.M)



1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-A 

1 M/S Rashidi Construction 4268694 4.95 % Above (+) 211300 4479994 (-) 497886 3982108 4268694 0 (-) 497886 256122 22500 4049430

2 Mr, Mir Hassan 4268694 5.90 % Above (+) 251853 4520547 (-) 497886 4022661 4268694 0 (-) 497886 256122 22500 4049430

1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-B

1 M/S Rashidi Construction 263452 18.15 % Above (+) 47817 311269 0 311269 263452 46104 0 5036 0 314592

2 Mr, Mir Hassan 263452 19.70 % Above (+) 51900 315352 0 315352 263452 46104 0 5036 0 314592

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S Rashidi Construction at 18.15 % ABOVE may please be approved

Amount of BOQ Cost of Cartaige
Ded 20.0 % 

BELOW  On Item 
No: 03

Add 10 % Above 
on Febrication

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Add 6 % Above

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 

Contractor

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S Rashidi Construction at 4.95 % ABOVE may please be approved
As per Bid Evalution As per Contract  Provision / Techical Sanction

Amount of BOQ Cost of Cartaige
Ded: Amount  of 

Expected 
Escalation

Bid Opening Date & Time 16/05/2017 (3:00 P.M)
As per Bid Evalution As per Contract  Provision / Techical Sanction

Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 
Contractor

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Name of Scheme:- M&R OF ROAD FROM INDUS HIGH WAY TO IMAM ALI DAL @ MILE 0/0-1/0 (IN PORTION) U.C WAHUR TALUKA
SEHWAN

NIT Referecne No. NO;EEHD/TC/G-55/453, DATED: 21/04/2017
Bid Submission Date & Time 16/05/2017 (2:00 P.M)

COMPARATIVE STATEMENT / BID EVOLUTION REPORT



1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-A 

1 Mr. Mir Hassan 3852552 4.97 % Above (+) 191472 4044024 (-) 474475 3569549 3852552 0 (-) 474475 231153 0 3609230

2 M/S Rashidi Construction 3852552 6.12 % Above (+) 235776 4088328 (-) 474475 3613853 3852552 0 (-) 474475 231153 0 3609230

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by Mr. Mir Hassan at 4.97 % ABOVE may please be approved

Amount of BOQ Cost of Cartaige
Ded: Amount  of 

Expected 
Escalation

Add 6 % Above

Bid Opening Date & Time 16/05/2017 (3:00 P.M)
As per Bid Evalution As per Contract  Provision / Techical Sanction

Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 
Contractor

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Name of Scheme:- M&R OF ROAD FROM BHAN CHANNI ROAD TO ROHARI @ MILE 0/0-0/4+330 U.C WAHUR  TALUKA SEHWAN

NIT Referecne No. NO;EEHD/TC/G-55/453, DATED: 21/04/2017
Bid Submission Date & Time 16/05/2017 (2:00 P.M)

COMPARATIVE STATEMENT / BID EVOLUTION REPORT



1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-A 

1 M/S Hubdar Ali Bhand 3588943 4.90 % Above (+) 175858 3764801 (-) 453573 3311228 3588943 0 (-) 453573 215337 12000 3362707

2 M/S Rashidi Construction 3588943 5.80 % Above (+) 208159 3797102 (-) 453573 3343529 3588943 0 (-) 453573 215337 12000 3362707

1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-B

1 M/S Hubdar Ali Bhand 780801 19.50 % Above (+) 152256 933057 0 933057 780801 139294 0 21474 0 941569

2 M/S Rashidi Construction 780801 20.60 % Above (+) 160845 941646 0 941646 780801 139294 0 21474 0 941569

Add 6 % Above
Ded: Amount  of 

Expected 
Escalation

Total Bid Value 
(6+7)

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S Hubdar Ali Bhand at 4.90 % ABOVE may please be approved
As per Bid Evalution As per Contract  Provision / Techical Sanction

Amount of BOQ Cost of Cartaige
Ded: Amount  of 

Expected 
Escalation

Bid Opening Date & Time 16/05/2017 (3:00 P.M)
As per Bid Evalution As per Contract  Provision / Techical Sanction

Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 
Contractor

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

COMPARATIVE STATEMENT / BID EVOLUTION REPORT
Name of Scheme:- M&R OF ROAD FROM INDUS HIGH WAY TO VILLAGE KARAM KHAN BOZDAR @ MILE 0/0-1/2 (IN PORTION)

U.C JAFFARABAD
NIT Referecne No. NO;EEHD/TC/G-55/453, DATED: 21/04/2017
Bid Submission Date & Time 16/05/2017 (2:00 P.M)

Total Bid Value 
(6+7)Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 

Contractor
Cost of 

Contigency
Total 

(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S Hubdar Ali Bhand at 19.50 % ABOVE may please be approved

Amount of BOQ Cost of Cartaige
Ded 20.0 % 

BELOW  On Item 
No: 03

Add 10 % Above 
on Febrication

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Ded: Amount  of 
Expected 
Escalation



1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-A 

1 M/S Rustam Khan Chandio 4616506 4.92 % Above (+) 227132 4843638 (-) 527417 4316221 4616506 0 (-) 527417 276990 0 4366079

2 M/S Rafique Ahmed Meerani 4616506 6.15 % Above (+) 283915 4900421 (-) 527417 4373004 4616506 0 (-) 527417 276990 0 4366079

1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-B

1 M/S Rustam Khan Chandio 1171609 19.50 % Above (+) 228464 1400073 0 1400073 1171609 227777 0 14859 0 1414245

2 M/S Rafique Ahmed Meerani 1171609 20.80 % Above (+) 243695 1415304 0 1415304 1171609 227777 0 14859 0 1414245

Bid Submission Date & Time 16/05/2017 (2:00 P.M)
Bid Opening Date & Time 16/05/2017 (3:00 P.M)

COMPARATIVE STATEMENT / BID EVOLUTION REPORT
Name of Scheme:- M&R OF ROAD FROM BUBAK VILLAGE TO WALI MUHAMMAD RODHRANI @ MILE 0/0-0/5 U.C JAFFARABAD  

NIT Referecne No. NO;EEHD/TC/G-55/453, DATED: 21/04/2017

As per Bid Evalution As per Contract  Provision / Techical Sanction
Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 

Contractor

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S Rustam Khan Chandio at 4.92 % ABOVE may please be approved
As per Bid Evalution As per Contract  Provision / Techical Sanction

Amount of BOQ Cost of Cartaige
Ded: Amount  of 

Expected 
Escalation

Add 6 % Above

Total Bid Value 
(6+7)Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 

Contractor

Cost of 
Contigency

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S Rustam Khan Chandio at 19.50 % ABOVE may please be approved

Amount of BOQ Cost of Cartaige
Ded 20.0 % 

BELOW  On Item 
No: 03

Add 10 % Above 
on Febrication

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Ded: Amount  of 
Expected 
Escalation



1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-A 

1 M/S Sewistan Const: Co: 8648237 4.90 % Above (+) 423764 9072001 (-) 1107567 7964434 8648237 0 (-) 1107567 518894 0 8059564

2 Mr. Zubair Ahmed Memon 8648237 5.75 % Above (+) 497274 9145511 (-) 1107567 8037944 8648237 0 (-) 1107567 518894 0 8059564

1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-B

1 M/S Sewistan Const: Co: 214748 19.05 % Above (+) 40909 255657 0 255657 214748 34272 0 5886 0 254906

2 Mr. Zubair Ahmed Memon 214748 20.85 % Above (+) 44775 259523 0 259523 214748 34272 0 5886 0 254906

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S Sewistan Const: Co: at 19.05 % ABOVE may please be approved

Amount of BOQ Cost of Cartaige
Ded 20.0 % 

BELOW  On Item 
No: 03

Add 10 % Above 
on Febrication

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Add 6 % Above

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 

Contractor

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S Sewistan Const: Co: at 4.90 % ABOVE may please be approved
As per Bid Evalution As per Contract  Provision / Techical Sanction

Amount of BOQ Cost of Cartaige
Ded: Amount  of 

Expected 
Escalation

Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 
Contractor

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Bid Submission Date & Time 16/05/2017 (2:00 P.M)
Bid Opening Date & Time 16/05/2017 (3:00 P.M)

As per Bid Evalution As per Contract  Provision / Techical Sanction

COMPARATIVE STATEMENT / BID EVOLUTION REPORT
Name of Scheme:- M&R OF ROAD FROM INDUS HIGH WAY TO GUL MUHAMMAD BALAL ROAD @ MILE 0/0-1/2+330’ U.C CHANNA

TALUKA SEHWAN
NIT Referecne No. NO;EEHD/TC/G-55/453, DATED: 21/04/2017



1 2 3 4 5 6 7 8 9 10 11 12 13 14

PART-A 

1 M/S Rafique Ahmed Meerani 14456904 5.05 % Above (+) 730074 15186978 (-) 1687687 13499291 14456904 0 (-) 1687687 867414 0 13636631

2 M/S Rustam Khan Chandio 14456904 6.10 % Above (+) 881871 15338775 (-) 1687687 13651088 14456904 0 (-) 1687687 867414 0 13636631

Add 6 % Above
Ded: Amount  of 

Expected 
Escalation

Total Bid Value 
(6+7)

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S Rafique Ahmed Meerani at 5.05 % ABOVE may please be approved

Amount of BOQ Cost of Cartaige
Ded: Amount  of 

Expected 
Escalation

Bid Opening Date & Time 16/05/2017 (3:00 P.M)

As per Bid Evalution As per Contract  Provision / Techical Sanction
Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 

Contractor

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Name of Scheme:- M&R OF ROAD FROM AIRPORT ROAD TO BUBAK VILLAGE @ MILE 0/0-1/4 U.C BUBAK TALUKA SEHWAN 

NIT Referecne No. NO;EEHD/TC/G-55/453, DATED: 21/04/2017

Bid Submission Date & Time 16/05/2017 (2:00 P.M)

COMPARATIVE STATEMENT / BID EVOLUTION REPORT



1 2 3 4 5 6 7 8 9 10 11 12 13 14

PART-A 

1 M/S Nabi Bux & Brothers 3087023 4.95 % Above (+) 152808 3239831 (-) 527387 2712444 3087023 0 (-) 527387 185221 0 2744857

2 M/S Zafar Ali Narejo 3087023 5.88 % Above (+) 181517 3268540 (-) 527387 2741153 3087023 0 (-) 527387 185221 0 2744857

COMPARATIVE STATEMENT / BID EVOLUTION REPORT
Name of Scheme:- M&R OF ROAD FROM BHAN TALTI ROAD TO BHAN MANAHYOON ROAD @ MILE 0/0-0/5 (IN PORTION) U.C

BHAN TALUKA SEHWAN
NIT Referecne No. NO;EEHD/TC/G-55/453, DATED: 21/04/2017

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S Nabi Bux & Brothers at 4.95 % ABOVE may please be approved

Rate Quoted by 
Contractor

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)

Bid Submission Date & Time 16/05/2017 (2:00 P.M)

Bid Opening Date & Time 16/05/2017 (3:00 P.M)

Amount of BOQ Cost of Cartaige
Ded: Amount  of 

Expected 
Escalation

Add 6 % Above

As per Bid Evalution As per Contract  Provision / Techical Sanction
Sr. No. Name of Bidders Amount of BOQ Cost of 

Contigency
Total 

(9 to 13)



1 2 3 4 5 6 7 8 9 10 11 12 13 14

PART-A 

1 M/S Ashok Kumar 4046734 4.96 % Above (+) 200718 4247452 (-) 516846 3730606 4046734 0 (-) 516846 242804 16800 3789492

2 M/S Habibullah Janvri 4046734 6.15 % Above (+) 248874 4295608 (-) 516846 3778762 4046734 0 (-) 516846 242804 16800 3789492

1 2 3 4 5 6 7 8 9 10 11 12 13 14

PART-A 

1 M/S Ashok Kumar 1498378 22.50 % Above (+) 337135 1835513 0 1835513 1498378 343946 0 9543 0 1851867

2 M/S Habibullah Janvri 1498378 23.40 % Above (+) 350620 1848998 0 1848998 1498378 343946 0 9543 0 1851867

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S Ashok Kumar at 22.50 % ABOVE may please be approved

Amount of BOQ Cost of Cartaige
Ded: Amount  of 

Expected 
Escalation

Add 10 % Above

As per Bid Evalution As per Contract  Provision / Techical Sanction
Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 

Contractor

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S Ashok Kumar at 4.96 % ABOVE may please be approved

Amount of BOQ Cost of Cartaige
Ded: Amount  of 

Expected 
Escalation

Add 6 % Above
Amount of Rate 

Quoted by 
Contractor

Total Contract 
Amount

Bid Opening Date & Time 16/05/2017 (3:00 P.M)

As per Bid Evalution As per Contract  Provision / Techical Sanction
Ded: Amount  of 

Expected 
Escalation

Total Bid Value 
(6+7)Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 

Contractor

COMPARATIVE STATEMENT / BID EVOLUTION REPORT
Name of Scheme:- M&R OF ROAD FROM INDUS HIGHWAY TO SIJAWAL TALPUR ROAD @ MILE 0/0-1/2 U.C CHANNA TALUKA

SEHWAN 
NIT Referecne No. NO;EEHD/TC/G-55/453, DATED: 21/04/2017
Bid Submission Date & Time 16/05/2017 (2:00 P.M)



1 2 3 4 5 6 7 8 9 10 11 12 13 14

PART-A 

1 M/S Zafar Ali Narejo 2146218 4.85 % Above (+) 104092 2250310 (-) 210961 2039349 2146218 0 (-) 210961 128773 14000 2078030

2 Mr. Mir Hassan 2146218 5.91 % Above (+) 126841 2273059 (-) 210961 2062098 2146218 0 (-) 210961 128773 14000 2078030

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S Zafar Ali Narejo at 4.85 % ABOVE may please be approved

Amount of BOQ Cost of Cartaige
Ded: Amount  of 

Expected 
Escalation

Add 6 % Above

Bid Opening Date & Time 16/05/2017 (3:00 P.M)

As per Bid Evalution As per Contract  Provision / Techical Sanction
Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 

Contractor

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Name of Scheme:- M&R OF ROAD FROM HALEPOTO BRIDGE TO DURE DERO ROAD @ MILE 0/0-0/2 U.C TALTI TALUKA SEHWAN

NIT Referecne No. NO;EEHD/TC/G-55/453, DATED: 21/04/2017

Bid Submission Date & Time 16/05/2017 (2:00 P.M)

COMPARATIVE STATEMENT / BID EVOLUTION REPORT



1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-A 

1 Mr. Zubair Ahmed Memon 3290153 5.05 % Above (+) 166153 3456306 (-) 421922 3034384 3290153 0 (-) 421922 197409 0 3065640

2 M/S Ashok Kumar 3290153 6.18 % Above (+) 203331 3493484 (-) 421922 3071562 3290153 0 (-) 421922 197409 0 3065640

1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-B

1 Mr. Zubair Ahmed Memon 131726 16.05 % Above (+) 21142 152868 0 152868 131726 20381 0 2518 0 154625

2 M/S Ashok Kumar 131726 17.15 % Above (+) 22591 154317 0 154317 131726 20381 0 2518 0 154625

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S Zubair Ahmed Memon at 16.05 % ABOVE may please be approved

Amount of BOQ Cost of Cartaige
Ded 20.0 % 

BELOW  On Item 
No: 03

Add 10 % Above 
on Febrication

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Add 6 % Above

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 

Contractor

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S Zubair Ahmed Memon at 5.05 % ABOVE may please be approved
As per Bid Evalution As per Contract  Provision / Techical Sanction

Amount of BOQ Cost of Cartaige
Ded: Amount  of 

Expected 
Escalation

Bid Opening Date & Time 16/05/2017 (3:00 P.M)
As per Bid Evalution As per Contract  Provision / Techical Sanction

Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 
Contractor

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Name of Scheme:- M&R OF ROAD FROM BUBAK JAHEJA KHABROATH TO ABDUL RAHIM BURDI @ MILE 0/7-1/3 U.C CHANNA
TALUKA SEHWAN

NIT Referecne No. NO;EEHD/TC/G-55/453, DATED: 21/04/2017
Bid Submission Date & Time 16/05/2017 (2:00 P.M)

COMPARATIVE STATEMENT / BID EVOLUTION REPORT



1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-A 

1 M/S Zafar Ali Narejo 835667 4.95 % Above (+) 41366 877033 (-) 97645 779388 835667 0 (-) 97645 50140 13500 801662

2 M/S Rajib Ali 835667 6.05 % Above (+) 50558 886225 (-) 97645 788580 835667 0 (-) 97645 50140 13500 801662

1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-B

1 M/S Zafar Ali Narejo 131726 16.80 % Above (+) 22130 153856 0 153856 131726 21463 0 2118 0 155307

2 M/S Rajib Ali 131726 17.90 % Above (+) 23579 155305 0 155305 131726 21463 0 2118 0 155307

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S Zafar Ali Narejo at 16.80 % ABOVE may please be approved

Amount of BOQ Cost of Cartaige
Ded 20.0 % 

BELOW  On Item 
No: 03

Add 10 % Above 
on Febrication

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Add 6 % Above

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 

Contractor

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S Zafar Ali Narejo at 4.95 % ABOVE may please be approved
As per Bid Evalution As per Contract  Provision / Techical Sanction

Amount of BOQ Cost of Cartaige
Ded: Amount  of 

Expected 
Escalation

Bid Opening Date & Time 16/05/2017 (3:00 P.M)
As per Bid Evalution As per Contract  Provision / Techical Sanction

Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 
Contractor

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Name of Scheme:- M&R OF ROAD FROM ARAZI ROAD TO SYED KORAL SHAH HOUSE @ MILE 0/0-0/1 (0.20 KM)
NIT Referecne No. NO;EEHD/TC/G-55/453, DATED: 21/04/2017
Bid Submission Date & Time 16/05/2017 (2:00 P.M)

COMPARATIVE STATEMENT / BID EVOLUTION REPORT



1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-A 

1 M/S Abdul Rasheed Abbasi & 
Co: 7585583 4.98 % Above (+) 377762 7963345 (-) 1054805 6908540 7585583 0 (-) 1054805 455135 0 6985910

2 M/S Hidayatullah Solangi & 
Brothers 7585583 6.05 % Above (+) 458928 8044511 (-) 1054805 6989706 7585583 0 (-) 1054805 455135 0 6985910

1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-B

1 M/S Abdul Rasheed Abbasi & 
Co: 131726 17.10 % Above (+) 22525 154251 0 154251 131726 21631 0 2518 0 155875

2 M/S Hidayatullah Solangi & 
Brothers 131726 18.30 % Above (+) 24106 155832 0 155832 131726 21631 0 2518 0 155875

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S Abdul Rasheed Abbasi & Co: at 17.10 % ABOVE may please be approved

Amount of BOQ Cost of Cartaige
Ded 20.0 % 

BELOW  On Item 
No: 03

Add 10 % Above 
on Febrication

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Ded: Amount  of 
Expected 
Escalation

Add 6 % Above

Total Bid Value 
(6+7)Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 

Contractor

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S Abdul Rasheed Abbasi & Co: at 4.98 % ABOVE may please be approved
As per Bid Evalution As per Contract  Provision / Techical Sanction

Amount of BOQ Cost of Cartaige
Ded: Amount  of 

Expected 
Escalation

Bid Opening Date & Time 16/05/2017 (3:00 P.M)
As per Bid Evalution As per Contract  Provision / Techical Sanction

Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 
Contractor

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Name of Scheme:- M&R OF ROAD FROM ARAZI ROAD TO ALI KHANANA @ MILE 0/0-1/2 U.C ARAZI TALUKA  SEHWAN 
NIT Referecne No. NO;EEHD/TC/G-55/453, DATED: 21/04/2017
Bid Submission Date & Time 16/05/2017 (2:00 P.M)

COMPARATIVE STATEMENT / BID EVOLUTION REPORT



1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-A 

1 M/S A.R & Sons Const: Co: 7752348 12.90 % Above (+) 1000053 8752401 (-) 613951 8138450 7752348 0 (-) 613951 1085329 0 8223726

2 M/S Qalandari Enterprises 7752348 14.05 % Above (+) 1089205 8841553 (-) 613951 8227602 7752348 0 (-) 613951 1085329 0 8223726

1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-B

1 M/S A.R & Sons Const: Co: 699424 17.10 % Above (+) 119602 819026 0 819026 699424 115656 0 11684 0 826764

2 M/S Qalandari Enterprises 699424 18.50 % Above (+) 129393 828817 0 828817 699424 115656 0 11684 0 826764

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S A.R & Sons Const: Co: at 17.10 % ABOVE may please be approved

Amount of BOQ Cost of Cartaige
Ded 20.0 % 

BELOW  On Item 
No: 03

Add 10 % Above 
on Febrication

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Ded: Amount  of 
Expected 
Escalation

Add 14 % Above

Total Bid Value 
(6+7)Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 

Contractor

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S A.R & Sons Const: Co: at 12.90 % ABOVE may please be approved
As per Bid Evalution As per Contract  Provision / Techical Sanction

Amount of BOQ Cost of Cartaige
Ded: Amount  of 

Expected 
Escalation

Bid Opening Date & Time 16/05/2017 (3:00 P.M)
As per Bid Evalution As per Contract  Provision / Techical Sanction

Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 
Contractor

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

COMPARATIVE STATEMENT / BID EVOLUTION REPORT
Name of Scheme:- WIDENING / RECONDITIONING OF ROAD FRO INDUS HIGHWAY DISPOSAL DRAIN ALONG F.P BUND ROAD

MILE 1/4-1/7+100’ (0.634 KM) 
NIT Referecne No. NO;EEHD/TC/G-55/453, DATED: 21/04/2017
Bid Submission Date & Time 16/05/2017 (2:00 P.M)


