



OFFICE OF THE CHIEF ENGINEER
TRANSPORT & COMMUNICATION DEPARTMENT
KARACHI METROPOLITAN CORPORATION
 8th Floor, Civic Center, Gulshan-e-Iqbal, University Road, Karachi

1199
20

No: C.ETC&O/T&C/KMC/ 24

Dated: 07-2-2012

BID EVALUATION REPORT
 (In Compliance of Clause-45 SPP Rules 2010)

1. Name of Procuring Agency : Transport & Communication Deptt, KMC
Department
2. Tender Reference No No. SD/TC/D/2012/04 dated. 6-01-2012
3. Tender Description / Name of Work Improvement / Rehabilitation i/c Allied Traffic Engineering Works at Korangi Crossing Intersection ✓
4. Method of Procurement Single Stage – One Envelope Procedure
5. Tender Published Daily Business Recorder, Hilal-e-Pakistan
On 14-01-2012, Ummat 15-01-2012, Financial Post 16-01-2012
SPPRA Website Serial No. 10768 = 6383/2012 ✓
dated: 12-01-2012 & KMC Website
6. Total Bids Document Sold 30 Nos (Thirty Nos)
7. Total Bids Received 08 Nos (Eight Nos)
8. Technical Bids Opening date (if applicable) Not Applicable
9. No of Bids Opening date (if applicable) Not Applicable
10. Bid (s) rejected 04 Nos (Four Nos) (Being non responsive)
11. Financial Bid Opening Date 30-01-2012 ✓
12. Estimated Cost Schedule Rate Item Rs. 5,355,098/-
Approved Rate Item Rs. 7,579,750/-
+ Offer Rate
13. Bid Evaluation Report

SPPRA INWARD DIARY
 No. 7229
 Dated 9/2
 Sindh Public Procurement Regulatory Authority Govt. of Sindh
 MCB

Sr. No	Name of Firm or Bidder	Cost Offered by the bidder	Ranking in Terms of cost	Comparison with estimated cost	Reasons for Acceptance / Rejection	Remarks
01-	M/s. Noman Builders	S.R Items Rs. 5,355,098/- (-) 35% Below Rs. 1,874,284/- Amount of S.R Rs. 3,480,814/- A.R Items Rs. 7,579,750/- (-) 35% Below Rs. 2,652,913/- Amount of A.R Rs. 4,926,837/- Amount of O.R Rs. 1,329,970/- Diff of Cement + Bitumen Rs. 4,368,240/- Total Rs. 14,105,861/- (-) 12% Rebate on Total Cost Rs. 1,692,703/- Cost of Work Rs. 12,413,158/-	1 st Lowest	35% Below on S.R & A.R & 12% Rebate on Total Cost	Qualified as per Evaluation Criteria	Recommended for award of work
02-	M/s. J.J Constructor	S.R Items Rs. 5,355,098/- A.R Items Rs. 7,579,750/- (-) 14% Below Rs. 1,051,165/- Amount of A.R Rs. 6,518,585/- Amount of O.R Rs. 1,503,750/- Diff of Cement + Bitumen Rs. 1,328,400/- Cost of Work Rs. 14,705,833/-	2 nd Lowest	S.R At Par & 14% Below on A.R	Qualified as per Evaluation Criteria	Not recommended due to higher rates
03-	M/s. Gateway Contractor	S.R Items Rs. 5,355,098/- A.R Items Rs. 7,579,750/- Amount of O.R + Diff of Cost Rs. 4,059,804/- Cost of Work Rs. 16,994,652/-	3 rd Lowest	S.R & A.R At Par	Qualified as per Evaluation Criteria	Not recommended due to higher rates


Mohd. Javed

Sr. No	Name of Firm or Bidder	Cost Offered by the bidder	Ranking in Terms of cost	Comparison with estimated cost	Reasons for Acceptance / Rejection	Remarks
08-	M/s. Shaikh Haji Atta Muhammad & Co	NOT QUOTED				


This issue with the approved of members of the procurement Committee.




Chief Engineer (TC&O)
TCD, KMC




Chief Engineer (Engg-Design)
Engg Deptt, KMC



Senior Director (TCD)
KMC



DAO (TC&O)
TCD, KMC



S.E (TC&O)
TCD, KMC

✓ Director (CB) SPPRA GOS

With a request to upload on the Website of SPPRA please.

C.C to

1. All Members
2. Secretary to Administrator, KMC