

COMPARATIVE STATEMENT / BID EVOLUTION REPORT

Name of Scheme:-

IMPROVEMENT OF ROAD FROM INDUS HIGHWAY TO VILLAGE ALAM CHACHAR MILE 0/0-0/4 TALUKA MANJHAND

NIT Referecne No.

NO;EEHD/TC/G-55/396, DATED: 10/04/2017

Bid Submission Date & Time

19/05/2017 (2:00 P.M)

Bid Opening Date & Time


19/05/2017 (3:00 P.M)


As per Bid Evaluation								As per Contract Provision / Technical Sanction					
Sr. No.	Name of Bidders	Amount of BOQ	Rate Quoted by Contractor	Amount of Rate Quoted by Contractor	Total Contract Amount	Ded: Amount of Expected Escalation	Total Bid Value (6+7)	Amount of BOQ	Cost of Cartage	Ded: Amount of Expected Escalation	Add 14 % Above	Cost of Contingency	Total (9 to 13)
1	2	3	4	5	6	7	8	9	10	11	12	13	14
	PART-A												
1	M/S AL-SAIF BUILDERS	3540470	13.00 % Above	(+) 460261	4000731	(-) 297109	3703622	3540470	0	(-) 320995	495666	49238	3764379
2	M/S NEVAT MAL	3540470	13.95 % Above	(+) 493896	4034366	(-) 297109	3737257	3540470	0	(-) 320995	495666	49238	3764379


There is _____ % saving which is well within the permissible limit of PC - I as such rate quoted by **M/S AL-SAIF BUILDERS** at **13.00 % ABOVE** may please be approved

As per Bid Evaluation								As per Contract Provision / Technical Sanction					
Sr. No.	Name of Bidders	Amount of BOQ	Rate Quoted by Contractor	Amount of Rate Quoted by Contractor	Total Contract Amount	Ded: Amount of Expected Escalation	Total Bid Value (6+7)	Amount of BOQ	Cost of Cartage	Ded 20.0 % BELOW On Item No: 03	Add 10 % Above	Cost of Contingency	Total (9 to 13)
1	2	3	4	5	6	7	8	9	10	11	12	13	14
	PART-B												
1	M/S AL-SAIF BUILDERS	1541020	9.25 % Above	(+) 142544	1683564	0	1683564	1541020	146504	0	13097	35000	1735621
2	M/S NEVAT MAL	1541020	10.50 % Above	(+) 161807	1702827	0	1702827	1541020	146504	0	13097	35000	1735621

There is _____ % saving which is well within the permissible limit of PC - I as such rate quoted by **M/S AL-SAIF BUILDERS** at **9.25 % ABOVE** may please be approved


(Engr. MOULA BUX SHAIKH)
EXECUTIVE ENGINEER
HIGHWAYS DIVISION JAMSHORO
(MEMBER)


(HABIB-UR-REHMAN SHAIKH)
SUPERINTENDING ENGINEER
WORKS & SERVICES JAMSHORO
(CHAIRMAN)


(ENGR: SHAFIQUE HUSSAIN MEMON)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING
DIVISION JAMSHORO
(MEMBER)

COMPARATIVE STATEMENT / BID EVOLUTION REPORT

Name of Scheme:-

CONSTRUCTION & IMPROVEMENT OF INTERNAL ROAD OF CADET COLLEGE PETARO @ MILE 0/0-4/0+330 TALUKA KOTRI

NIT Referecne No.

NO;EEHD/TC/G-55/396, DATED: 10/04/2017

Bid Submission Date & Time

19/05/2017 (2:00 P.M)

Bid Opening Date & Time


19/05/2017 (3:00 P.M)


As per Bid Evaluation								As per Contract Provision / Technical Sanction					
Sr. No.	Name of Bidders	Amount of BOQ	Rate Quoted by Contractor	Amount of Rate Quoted by Contractor	Total Contract Amount	Ded: Amount of Expected Escalation	Total Bid Value (6+7)	Amount of BOQ	Cost of Cartage	Ded: Amount of Expected Escalation	Add 8 % Above	Cost of Contingency	Total (9 to 13)
1	2	3	4	5	6	7	8	9	10	11	12	13	14
	PART-A												
1	M/S AFTAB AHMED LARIK	19267267	6.95 % Above	(+) 1339075	20606342	(-) 1872520	18733822	19267267	0	(-) 1872520	1541381	192673	19128801
2	MR. MUNIER AHMED MEMON	19267267	7.80 % Above	(+) 1502847	20770114	(-) 1872520	18897594	19267267	0	(-) 1872520	1541381	192673	19128801


There is _____ % saving which is well within the permissible limit of PC - I as such rate quoted by **M/S AFTAB AHMED LARIK** at **6.95 % ABOVE** may please be approved

As per Bid Evaluation								As per Contract Provision / Technical Sanction					
Sr. No.	Name of Bidders	Amount of BOQ	Rate Quoted by Contractor	Amount of Rate Quoted by Contractor	Total Contract Amount	Ded: Amount of Expected Escalation	Total Bid Value (6+7)	Amount of BOQ	Cost of Cartage	Ded: Amount of Expected Escalation	Add 6 % Above	Cost of Contingency	Total (9 to 13)
1	2	3	4	5	6	7	8	9	10	11	12	13	14
	PART-B												
1	M/S AFTAB AHMED LARIK	21565466	4.95 % Above	(+) 1067491	22632957	(-) 3876127	18756830	21565466	0	(-) 3876127	1293928	59068	19042335
2	MR. MUNIER AHMED MEMON	21565466	5.95 % Above	(+) 1283146	22848611	(-) 3876127	18972484	21565466	0	(-) 3876127	1293928	59068	19042335

There is _____ % saving which is well within the permissible limit of PC - I as such rate quoted by **M/S AFTAB AHMED LARIK** at **4.95 % ABOVE** may please be approved


 (Engr. MOULA BUX SHAIKH)
 EXECUTIVE ENGINEER
 HIGHWAYS DIVISION JAMSHORO
 (MEMBER)


 (HABIB-UR-REHMAN SHAIKH)
 SUPERINTENDING ENGINEER
 WORKS & SERVICES JAMSHORO
 (CHAIRMAN)


 (ENGR: SHAFIQUE HUSSAIN MEMON)
 EXECUTIVE ENGINEER
 PUBLIC HEALTH ENGINEERING
 DIVISION JAMSHORO
 (MEMBER)

COMPARATIVE STATEMENT / BID EVOLUTION REPORT

Name of Scheme:-

IMPROVEMENT OF ROAD FROM INDUS HIGHWAY TO CADET COLLEGE PETARO @ MILE 0/0-3/6 KOTRI

NIT Referecne No.

NO;EEHD/TC/G-55/396, DATED: 10/04/2017

Bid Submission Date & Time

19/05/2017 (2:00 P.M)

Bid Opening Date & Time

19/05/2017 (3:00 P.M)

As per Bid Evaluation								As per Contract Provision / Technical Sanction					
Sr. No.	Name of Bidders	Amount of BOQ	Rate Quoted by Contractor	Amount of Rate Quoted by Contractor	Total Contract Amount	Ded: Amount of Expected Escalation	Total Bid Value (6+7)	Amount of BOQ	Cost of Cartage	Ded: Amount of Expected Escalation	Add 6 % Above	Cost of Contingency	Total (9 to 13)
1	2	3	4	5	6	7	8	9	10	11	12	13	14
	PART-A												
1	M/S AFTAB AHMED LARIK	5748263	4.90 % Above Except Item No: 04	(+) 281665	6029928	(-) 975526	5054402	5748263	0	(-) 975526	344896	358072	5475705
2	MR. MUNIER AHMED MEMON	5748263	5.95 % Above Except Item No: 04	(+) 342022	6090285	(-) 975526	5114759	5748263	0	(-) 975526	344896	358072	5475705


There is _____ % saving which is well within the permissible limit of PC - I as such rate quoted by **M/S AFTAB AHMED LARIK** at **4.90 % ABOVE** may please be approved


As per Bid Evaluation								As per Contract Provision / Technical Sanction					
Sr. No.	Name of Bidders	Amount of BOQ	Rate Quoted by Contractor	Amount of Rate Quoted by Contractor	Total Contract Amount	Ded: Amount of Expected Escalation	Total Bid Value (6+7)	Amount of BOQ	Cost of Cartage	Ded: Amount of Expected Escalation	Add 20 % Above Item No: 4	Cost of Contingency	Total (9 to 13)
1	2	3	4	5	6	7	8	9	10	11	12	13	14
	PART-B												
1	M/S AFTAB AHMED LARIK	30058924	18.95 % Above	(+) 5696166	35755090	(-) 5356884	30398206	30058924	0	(-) 5356884	6011785	0	30713825
2	MR. MUNIER AHMED MEMON	30058924	19.97 % Above	(+) 6002767	36061691	(-) 5356884	30704807	30058924	0	(-) 5356884	6011785	0	30713825


There is _____ % saving which is well within the permissible limit of PC - I as such rate quoted by **M/S AFTAB AHMED LARIK** at **18.95 % ABOVE** may please be approved

As per Bid Evaluation								As per Contract Provision / Technical Sanction					
Sr. No.	Name of Bidders	Amount of BOQ	Rate Quoted by Contractor	Amount of Rate Quoted by Contractor	Total Contract Amount	Ded: Amount of Expected Escalation	Total Bid Value (6+7)	Amount of BOQ	Cost of Cartage	Ded 20.0 % BELOW On Item No: 03	Add 6 % Above	Cost of Contingency	Total (9 to 13)
1	2	3	4	5	6	7	8	9	10	11	12	13	14
	PART-C												
1	M/S AFTAB AHMED LARIK	2650496	4.90 % Above	(+) 129874	2780370	0	2780370	2650496	0	0	159030	0	2809526
2	MR. MUNIER AHMED MEMON	2650496	5.96 % Above	(+) 157970	2808466	0	2808466	2650496	0	0	159030	0	2809526

There is _____ % saving which is well within the permissible limit of PC - I as such rate quoted by **M/S AFTAB AHMED LARIK** at **4.90 % ABOVE** may please be approved


 (Engr. MOULA BUX SHAIKH)
 EXECUTIVE ENGINEER
 HIGHWAYS DIVISION JAMSHORO
 (MEMBER)


 (HABIB-UR-REHMAN SHAIKH)
 SUPERINTENDING ENGINEER
 WORKS & SERVICES JAMSHORO
 (CHAIRMAN)


 (ENGR: SHAFIQUE HUSSAIN MEMON)
 EXECUTIVE ENGINEER
 PUBLIC HEALTH ENGINEERING
 DIVISION JAMSHORO
 (MEMBER)