
1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-A 

1 M/S AL-SAIF BUILDERS 3540470 13.00 % Above (+) 460261 4000731 (-) 297109 3703622 3540470 0 (-) 320995 495666 49238 3764379

2 M/S NEVAT MAL 3540470 13.95 % Above (+) 493896 4034366 (-) 297109 3737257 3540470 0 (-) 320995 495666 49238 3764379

1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-B

1 M/S AL-SAIF BUILDERS 1541020 9.25 % Above (+) 142544 1683564 0 1683564 1541020 146504 0 13097 35000 1735621

2 M/S NEVAT MAL 1541020 10.50 % Above (+) 161807 1702827 0 1702827 1541020 146504 0 13097 35000 1735621

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S AL-SAIF BUILDERS at 9.25 % ABOVE may please be approved

Amount of BOQ Cost of Cartaige
Ded 20.0 % 

BELOW  On Item 
No: 03

Add 10 % Above 
Amount of Rate 

Quoted by 
Contractor

Total Contract 
Amount

Add 14 % Above

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 

Contractor

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S AL-SAIF BUILDERS at 13.00 % ABOVE may please be approved

As per Bid Evalution As per Contract  Provision / Techical Sanction

Amount of BOQ Cost of Cartaige
Ded: Amount  of 

Expected 
Escalation

Bid Opening Date & Time 19/05/2017 (3:00 P.M)
As per Bid Evalution As per Contract  Provision / Techical Sanction

Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 
Contractor

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Name of Scheme:- IMPROVEMENT OF ROAD FROM INDUS HIGHWAY TO VILLAGE ALAM CHACHAR MILE 0/0-0/4 TALUKA
MANJHAND 

NIT Referecne No. NO;EEHD/TC/G-55/396, DATED: 10/04/2017
Bid Submission Date & Time 19/05/2017 (2:00 P.M)

COMPARATIVE STATEMENT / BID EVOLUTION REPORT



1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-A 

1 M/S AFTAB AHMED LARIK 19267267 6.95 % Above (+) 1339075 20606342 (-) 1872520 18733822 19267267 0 (-) 1872520 1541381 192673 19128801

2 MR. MUNIER AHMED MEMON 19267267 7.80 % Above (+) 1502847 20770114 (-) 1872520 18897594 19267267 0 (-) 1872520 1541381 192673 19128801

1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-B

1 M/S AFTAB AHMED LARIK 21565466 4.95 % Above (+) 1067491 22632957 (-) 3876127 18756830 21565466 0 (-) 3876127 1293928 59068 19042335

2 MR. MUNIER AHMED MEMON 21565466 5.95 % Above (+) 1283146 22848611 (-) 3876127 18972484 21565466 0 (-) 3876127 1293928 59068 19042335

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S AFTAB AHMED LARIK at 4.95 % ABOVE may please be approved

Amount of BOQ Cost of Cartaige
Ded: Amount  of 

Expected 
Escalation

Add 6 % Above 
Amount of Rate 

Quoted by 
Contractor

Total Contract 
Amount

Add 8 % Above

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 

Contractor

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S AFTAB AHMED LARIK at 6.95 % ABOVE may please be approved

As per Bid Evalution As per Contract  Provision / Techical Sanction

Amount of BOQ Cost of Cartaige
Ded: Amount  of 

Expected 
Escalation

Bid Opening Date & Time 19/05/2017 (3:00 P.M)
As per Bid Evalution As per Contract  Provision / Techical Sanction

Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 
Contractor

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Name of Scheme:- CONSTRUCTION & IMPROVEMENT OF INTERNAL ROAD OF CADET COLLEGE PETARO @ MILE 0/0-
4/0+330 TALUKA KOTRI

NIT Referecne No. NO;EEHD/TC/G-55/396, DATED: 10/04/2017
Bid Submission Date & Time 19/05/2017 (2:00 P.M)

COMPARATIVE STATEMENT / BID EVOLUTION REPORT



1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-A 

1 M/S AFTAB AHMED LARIK 5748263 4.90 % Above 
Except Item No: 04

(+) 281665 6029928 (-) 975526 5054402 5748263 0 (-) 975526 344896 358072 5475705

2 MR. MUNIER AHMED MEMON 5748263 5.95 % Above 
Except Item No: 04

(+) 342022 6090285 (-) 975526 5114759 5748263 0 (-) 975526 344896 358072 5475705

1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-B

1 M/S AFTAB AHMED LARIK 30058924 18.95 % Above (+) 5696166 35755090 (-) 5356884 30398206 30058924 0 (-) 5356884 6011785 0 30713825
2 MR. MUNIER AHMED MEMON 30058924 19.97 % Above (+) 6002767 36061691 (-) 5356884 30704807 30058924 0 (-) 5356884 6011785 0 30713825

1 2 3 4 5 6 7 8 9 10 11 12 13 14
PART-C

1 M/S AFTAB AHMED LARIK 2650496 4.90 % Above (+) 129874 2780370 0 2780370 2650496 0 0 159030 0 2809526
2 MR. MUNIER AHMED MEMON 2650496 5.96 % Above (+) 157970 2808466 0 2808466 2650496 0 0 159030 0 2809526

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S AFTAB AHMED LARIK at 18.95 % ABOVE may please be approved

Amount of BOQ Cost of Cartaige
Ded: Amount  of 

Expected 
Escalation

Add 20 % Above 
Item No: 4

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Ded: Amount  of 
Expected 
Escalation

Add 6 % Above

Total Bid Value 
(6+7)Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 

Contractor

Ded: Amount  of 
Expected 
Escalation

Total Bid Value 
(6+7)

Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S AFTAB AHMED LARIK at 4.90 % ABOVE may please be approved
As per Bid Evalution As per Contract  Provision / Techical Sanction

Amount of BOQ Cost of Cartaige
Ded: Amount  of 

Expected 
Escalation

Bid Opening Date & Time 19/05/2017 (3:00 P.M)
As per Bid Evalution As per Contract  Provision / Techical Sanction

Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 
Contractor

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Name of Scheme:- IMPROVEMENT OF ROAD FROM INDUS HIGHWAY TO CADET COLLEGE PETARO @ MILE 0/0-3/6 KOTRI 
NIT Referecne No. NO;EEHD/TC/G-55/396, DATED: 10/04/2017
Bid Submission Date & Time 19/05/2017 (2:00 P.M)

COMPARATIVE STATEMENT / BID EVOLUTION REPORT

As per Bid Evalution As per Contract  Provision / Techical Sanction
Sr. No. Name of Bidders Amount of BOQ Rate Quoted by 

Contractor

Amount of Rate 
Quoted by 
Contractor

Total Contract 
Amount

Ded: Amount  of 
Expected 
Escalation

Add 6 % Above Cost of 
Contigency

Total 
(9 to 13)

There is ______ % saving which is well within the permissible limit of PC - I as such rate quoted by M/S AFTAB AHMED LARIK at 4.90 % ABOVE may please be approved

Total Bid Value 
(6+7) Amount of BOQ Cost of Cartaige

Ded 20.0 % 
BELOW  On Item 

No: 03


