

# **OFFICE OF THE DISTRICT COUNCIL KARACHI**

No. DCK/D.E/ 49 /16

Dated: 24/5 /2016

## **CORRIGENDUM**

The Tender invited under NIT No. DCK/District Engineer/2016/42 dated: 05.05.2016 and vide Information Department No. INF/KRY/2070/2016, as published in Daily Kawish and Jang, will be, due to unavailable circumstances opened on 06.06.2016 (at 3:00 pm) instead of 27.05.2016. The bidding documents will be issued upto 05.06.2015 during office hours and dropped in Tender Box on 06.06.2016 at 2:30 pm.

The other terms and conditions will remain the same.

  
**DISTRICT ENGINEER  
DISTRICT COUNCIL KARACHI**

Copy to:-

1. The Director (Advertisement), Information Department.
2. The Director (CB), SPPRA.
3. The Additional Deputy Commissioner-II, Karachi West.

  
**DISTRICT ENGINEER  
DISTRICT COUNCIL KARACHI**

**OFFICE OF THE DISTRICT COUNCIL KARACHI**

No D.C.K / D.E / 197 /2016 Dated: 6/6/16

**SUBJECT:- PROCUREMENT COMMITTEE METING HELD ON 06-06-2016**

- 1- A meeting of the procurement committee under the chair of Deputy Commissioner, Karachi West, was held in the office of the Deputy Commissioner, Karachi West, Estate Avenue Road opp.Habib Bank, Site, Karachi.
- 2- The below mentioned member of committee attended the meeting to discuss the bids invited for the procurement of works vide No D.C.K / District Engineer /2016 /42 Dated 05-05-2016 and subsequently hoisted on the website of Sindh Public Procurement Regularity Authority Government of Sindh and Press

Following attend the meeting.

- |   |                         |
|---|-------------------------|
| 1- Deputy Commissioner,<br>Karachi West.                  | <b>Chairman</b>         |
| 2- District Engineer,<br>District Council Karachi         | <b>Secretary/Member</b> |
| 3- Executive Engineer<br>Site Zone D.M.C<br>West Karachi, | <b>Member</b>           |

- 3- During the course of meeting following discussion were made by the committee.

- i- The tender received on dated 05-06--2016 at 2:00 PM were opened before the procurement committee in presence of representatives of participants.
- ii- The methods for bidding documents observed as single envelop.
- iii- The tender was opened on 06-06--2016 at 2:30 PM before the tender opening Committee.

- 4- The committee was informed that 07 Nos bidders have purchased the bidding documents upto dated 05-05-2016 and all participants responded the bids and received today upto 06-06-2016 in the office of Deputy Commissioner, Karachi West.

5- During the opening of tender received, following status was found.

Work Number	Name of Firms	Ranking in Term of Cost	Remarks
01	<b>M/S Sajjad &amp; Fayyaz Enterprises</b>	<b>1<sup>st</sup> Lowest</b>	<b>Accepted</b>
	M/S Sunny Builders	2 <sup>nd</sup> Lowest	Highest Rejected
	M/S Domki & Brothers	3 <sup>rd</sup> Lowest	Highest Rejected
02	<b>M/S DUA International</b>	<b>1<sup>st</sup> Lowest</b>	<b>Accepted</b>
	M/S Sajjad & Fayyaz Enterprises	2 <sup>nd</sup> Lowest	Highest Rejected
	M/S Domki & Brothers	3 <sup>rd</sup> Lowest	Highest Rejected
03	<b>M/S Ran Construction</b>	<b>1<sup>st</sup> Lowest</b>	<b>Accepted</b>
	M/S Domki & Brothers	2 <sup>nd</sup> Lowest	Highest Rejected
	M/S Sajjad & Fayyaz Enterprises	3 <sup>rd</sup> Lowest	Highest Rejected
04	<b>M/S Haji Arab Khan Sherani &amp; Co</b>	<b>1<sup>st</sup> Lowest</b>	<b>Accepted</b>
	M/S Domki & Brothers	2 <sup>nd</sup> Lowest	Highest Rejected
	M/S A.K Sherani Engineering & Co <i>from</i>	3 <sup>rd</sup> Lowest	Highest Rejected


6- The committee thoroughly scrutinized each case / tender document, by comparing earthimatically and financially with sanctioned estimates / schedule of prices and criteria for eligibility and minimum qualification as per bidding documents.


7- **Recommendation.**


After due deliberation / scrutiny of each tender document by the committee, it was recommended that lowest evaluated responsive bidder may be awarded the respective tender.

8- **Decision.**

In view of above report it is decided that tenders are being awarded to above mentioned lowest responsive bidders accordingly.

  
District Engineer  
District Council Karachi  
Member / Secretary  
*Mr. Fazal Mehmood Gill*

  
Executive Engineer  
Site Zone DMC West Karachi  
Member  
*Mr. Shahnaz Hussain*

  
Deputy Commissioner  
Karachi West  
Chairman  
*Mr. M. Akif Jamshed*








# ATTENDANCE SHEET

DATED: 06.06.2016

SUBJECT:-

PARTICIPANTS OF BID OPENING REGARDING SCHEMES UNDER COMMUNITY DEVELOPMENT PROGRAM FOR SUSTAINABLE DEVELOPMENT GOALS-2015-16 (DISTRICT COUNCIL, KARACHI).

Note: If, any document is found missing/ fake, the request for the work is liable to be rejected.

S.NO.	NAME OF CONTRACTOR	S.NO. OF WORK APPLIED FOR	SIGNATURE
1	Sunny Bead	1, 2, 3, 4	
2	M/S Sajjad & Fajoz	1, 2, 3, 4	
3	M/S M.K B. Engineer	1, 2,	
4	M/S Domki & Co.	1, 2, 3, 4	
5	M/S Haji Arab Khan Shorani & Co	04	
	 District Engineer District Council Karachi Mr. Farid Akhtar		 EXECUTIVE ENGINEER (B&R) SITE ZONE DMC (WEST) Mr. Kamran

## دفتر ڈسٹرکٹ کونسل کراچی

نمبر: DCK/District Engineer/2016/6/42 مورخہ 05-05-2016

### نوٹس طلبی اینڈرز

سٹیٹن اسٹیل ڈیپوٹ گولڈ (SDGs) پروگرام کے تحت درج ذیل کاموں کیلئے تمام اہل کنٹریکٹرز/فرمز/پارٹیوں وغیرہ سے SPPRA رولز 2010 (ترمیم شدہ 2013) کے مطابق (منسلک اسٹیج پر) سربمہر کر میں ٹینڈرز مطلوب ہیں۔

نمبر	اکیڈم کا نام	قیمت	زر	تعمیراتی	لاگت
02	فرہادی/بچھائی/ٹینٹنگ اور جوڑنا سیوریج لائن از جامع مسجد ابراہیم سے ندی کی جانب بہت مقام گولڈ کوٹھ یو سی سونگل ڈسٹرکٹ کونسل کراچی	3000	5%	4.00	ملین
02	فرہادی/بچھائی/ٹینٹنگ اور جوڑنا سیوریج لائن متصل شاہد میڈیکل اینڈ جنرل اسٹور بہت مقام خیر آباد یو سی مانی گھاری ڈسٹرکٹ کونسل کراچی	3000	5%	2.00	ملین
02	تعمیر میٹرو روڈ "1 1/2 سونی سٹین کارپٹ بہت مقام نور محمد میرانی گوٹھ یو سی مانی گھاری ڈسٹرکٹ کونسل کراچی	3000	5%	2.00	ملین
02	فرہادی/بچھائی/ٹینٹنگ اور جوڑنا سیوریج لائن عقب پوسٹ آفس بہت مقام شیدی گوٹھ یو سی گھوہیر ڈسٹرکٹ کونسل کراچی	3000	5%	2.50	ملین

شرائط و ضوابط

1- ٹینڈر کا شیڈول برطابق ذیل ہوگا:

1- درخواستوں کی وصولی اور ٹینڈرز کا اجراء	12-05-2016 تا 26-05-2016	دفتر ڈسٹرکٹ انجینئر واقع ذنبہ گوٹھ نزد دھیر ہائی وے ڈسٹرکٹ کونسل کراچی
2- ٹینڈرز کا ڈالنا	27-05-2016	بہت مقام دفتر ڈپٹی کمشنر ویسٹ واقع اسٹیٹ ایونیروڈ سہ پہر 2:00 بجے
3- ٹینڈرز کا کھلنا	27-05-2016	پروکیورمنٹ کمیٹی دفتر ڈپٹی کمشنر ویسٹ واقع اسٹیٹ ایونیروڈ مقابل حبیب بینک، سائٹ کراچی میں ٹینڈرز کھولے گی

2- کسی وجہ سے اگر مذکورہ بالا تاریخ پر ٹینڈرز کا جواب موصول نہ ہو تو کھولنے کی اگلی تاریخ 14-06-2016 ہوگی اور ٹینڈرز 30-05-2016 تا 13-06-2016 تک دستیاب ہونگے۔

3- ڈپٹی رکنے والی فرمز/کنٹریکٹرز کو بڈنگ دستاویزات لیٹر ہیڈ پر تحریری درخواست جمع کرانے اور ہر کام کے مقابل مذکورہ ٹینڈر فیس بذریعہ آرڈر از کسی شیڈولڈ بینک بین ڈسٹرکٹ کونسل کراچی کی ادائیگی پر جاری کی جائیگی اور بڈنگ دستاویزات SPPRA (www.pprasinhd.gov.pk) سے ڈاؤن لوڈ بھی کی جاسکتی ہیں اور اس صورت میں مذکورہ بالا ٹینڈر فیس کی ادائیگی بذریعہ ڈاک یا ذمہ دار پر ادا کی جائے۔

4- شیڈولڈ آئٹمز کے 5% کے مساوی زر بیعانہ پیش کرنا ہے آرڈر از شیڈولڈ بینک بین ڈپٹی کمشنر (ویسٹ) کراچی ٹینڈر دستاویزات کے ہمراہ لازماً منسلک ہونا چاہئے بصورت دیگر ٹینڈر مسترد کر دیا جائیگا۔

5- کنٹریکٹ پر لازم ہے کہ وہ اپنے مکمل اور درست حالیہ ڈاک کے پتے ٹینڈر دستاویزات میں مذکور کرے اور نرخ الفاظ و اعداد دونوں میں درج کرے۔ مکمل اور درست ڈاک کے پتے ٹینڈر قبول نہیں کئے جائیں گے۔

6- اگر کوئی دستاویز پیش پائی گئی تو ٹینڈر بلا کسی تلافی کے فی الفور مسترد/منسوخ کر دیا جائیگا بلکہ قواعد کے مطابق جرمانہ عائد کیا جائیگا۔

7- ٹینڈر کے سلسلے میں سفارش کی تہنی سے ممانعت ہے اور سفارش کے استعمال میں ملوث پائے جانے والے کنٹریکٹرز کا جمع کرایا گیا ٹینڈر فی الفور اسٹاپ اور اسٹاپ ہونگا۔

8- تمام ٹینڈرز مذکورہ بالا شیڈول کے مطابق سہ پہر 2:00 بجے تک ڈال دیئے جائیں گے جو بدست پروکیورمنٹ کمیٹی دفتر ڈپٹی کمشنر ویسٹ واقع اسٹیٹ ایونیروڈ مقابل حبیب بینک سائٹ کراچی میں سہ پہر 2:30 بجے موقع پر موجودگی کے خواہاں کنٹریکٹرز/پارٹیوں/پیشکش دہندگان کے سامنے کھولے جائیں گے۔

9- ٹینڈر کھولنے کی تاریخ حکومت کی جانب سے تعطیل قرار دیئے جانے یا کسی وجہ سے کام والا دن نہ ہونے کی صورت میں ایجنسی/کاروباری وقت پر ٹینڈر جمع کرانے اور کھولنے والا تصور ہوگا۔

10- پروکیورنگ اسٹیٹ ایونیروڈ رولز 2010 (ترمیم شدہ 2013) کے متعلقہ مندرجات سے مشروط تمام یا کسی پیشکش/ٹینڈر کسی پیشکش/پروپوزل کی قبولیت سے قبل کسی بھی وقت مسترد کرنے کا حق محفوظ رکھتی ہے۔

11- مقرر کردہ وقت کے بعد ٹینڈرز وصول نہیں کئے جائیں گے۔

12- اہلیتی/کوالیفیکیشن کا معیار:

(i) شخص کے متعلقہ شعبہ میں (جہاں قابل اطلاق ہو) موزوں ٹیکنیری میں مندرجہ (ii) لائسنس (ii) سہ ماہی رپورٹ بورڈ میں رجسٹریشن سرٹیفکیٹ (iii) NTN سرٹیفکیٹ (iv) پانچ سالہ متعلقہ تجربہ (v) گزشتہ کم از کم پانچ سال کارن اور (vi) مندرجہ پیشکش

دیکھو..... ڈسٹرکٹ انجینئر

INF-KRY-2070/16

ہم رشک گری کے ساتھ ساتھ

سے شرمندہ

SAY NO TO CORRUPTION

3 9 8

DAWN FRIDAY MAY 13, 2016

**OFFICE OF THE DISTRICT COUNCIL KARACHI**

No. D.C.K./District Engineer/2016/42

Dated: 5/5/2016

**NOTICE INVITING TENDER**

According to SPPRA Rule-2010 (Amended 2013) the sealed cover tenders (Single Stage) are invited for the following works under Sustainable Development Goals (SDGs) Program is invited from all eligible contractors/firms/parties, etc.

S. No.	Name of Scheme	Estimated Cost	Earnest Money	Tender Cost	Time Period
1	P/L/T & jointing of sewerage line from Jama Masjid Ibrahim towards Nadi at Gabol Goth UC Songai District Council Karachi.	4.00 Million	5%	3000	02 Months
2	P/L/T & jointing of sewerage line along Shahid Medical and General Store at Khairabad UC Mai Ghari District Council Karachi.	2.00 Million	5%	3000	02 Months
3	Construction of Metalled Road through 1-1/2" thick Machine Carpet at Noor Mohammad Mirani Goth UC Mai Ghari District Council Karachi.	2.00 Million	5%	3000	02 Months
4	P/L/T & jointing of sewerage line Behind Post Office at Sheedi Goth UC Manghopir District Council Karachi.	2.50 Million	5%	3000	02 Months

1. Tender Schedule shall be as follows:-

**TERMS & CONDITIONS**

1- Receiving of Applications & Issuances of Tenders	12.05.2016 to 26.05.2016	Office of the District Engineer, situated at Dumba Goth near Super Highway District Council Karachi.
2- Dropping of Tenders	27.05.2016 at 2:00 PM	In the Office of the Deputy Commissioner, West situated at Estate Avenue Road, Opp. Habib Bank, SITE, Karachi.
3- Opening of Tender	27.05.2016 at 2:30 PM	Procurement Committee open the tender in the office of the Deputy Commissioner, West situated at Estate Avenue, Opp. Habib Bank, SITE, Karachi.

- In case of any reasons, if the tenders are not responded on the above date, the next date of opening will be 14.06.2016 and the tender documents will also be available upto 30.05.2016 to 13.06.2016.
- The bidding documents will be issued to the interested firms/contractor on submission of written request on the letterhead and on payment of non-refundable cost of tender price mentioned against each work, through Pay Order from any scheduled bank in favour of District Council Karachi, and bidding document can also be downloaded from the SPPRA ([WWW.PPBRASINDH.GOV.PK](http://WWW.PPBRASINDH.GOV.PK)) with tender fee mentioned as above by mail or by hand.
- The earnest money equal to 5% schedule items in shape of Pay Order from any scheduled bank in favour of Deputy Commissioner (West) Karachi must be enclosed with tender documents otherwise the tender will be rejected.
- The contractor must mention their complete and correct present/postal address in tender documents and quote the rates both in words and figures. Incomplete/conditional tenders will not be accepted.
- If any fake documents are found then the tender is liable to be rejected-cancelled without any compensation, but penalty will be imposed as per rules.
- Canvassing in connection of tenders is strictly prohibited and tenders submitted by the contractors who are reported to be involved in canvassing will be liable for rejection.
- All the tenders will be dropped on as per above schedule upto 2:00 pm
- will be opened by the procurement committee, in office of the Deputy Commissioner, West situated at Estate Avenue Road, Opp. Habib Bank, SITE, Karachi at 2:30 pm in presence of such contractors/parties/firms/bidders who wish to be present.
- In case, the date of opening declared as a public holiday by the government, or nonworking day due to any reason, the next official working day shall be deemed to be the date for submission and opening of tenders at the same time.
- The procuring agency may reject all or any bids/tenders at any time prior to the acceptance of a bid or proposal, subject to the relevant provision of SPPR rules-2010 (amended 2013).
- Tenders will not be received after the schedule time.

**Eligibility/Qualification Criteria**

- Valid PEC & category (where applicable) relevant field of specialization.
- Registration Certificate with Sindh Revenue Board.
- NTN Certificate.
- Relevant experience five years.
- Turn-over of at least five years.
- Valid Professional Tax.

**Say No to Corruption**

INF-KRY: 2070/16

ہم دہشگردی کے خلاف متحد ہیں۔

DISTRICT ENGINEER  
DISTRICT COUNCIL KARACHI

روزانه

# Daily KAWISH ڪاوش

جمع 13 مئي 2016ع

هڪ ئي وقت ڪراچي، حيدرآباد ۽ سکر مان شايع ٿيندڙ پهرين سنڌي اخبار

3. دلچسپي رکندڙ فرمن/ڪانٽريڪٽرن کي واڪ ڪاغذ سندن ليٽر هيڊ تي امائيل لکت ۾ درخواست ۽ هر هڪ ڪم جي سامهون ڄاڻايل ٿيندڙ لاڳت جي نافايل واپسي تي ٻي آرڊر ذريعي ڪنهن به شيڊيول بينڪ مان بحق ڊسٽرڪٽ ڪائونسل ڪراچي امائن تي جاري ڪيا ويا ۽ واڪ ڪاغذ ايس پي آري ويب سائٽ (www.pprasindh.gov.pk) تان پڻ ڳالڙوڻ لاءِ ڪري مٿي ڄاڻايل ٿيندڙن تي سان گڏ ٽيپال ذريعي يا هٿوٿ موڪليا وڃن.
4. شيڊيول انٽمز جي 5% ساري واڪ سيڪيورٽي تي آرڊر جي صورت ۾ ڪنهن شيڊيول بينڪ مان بحق ڊپٽي ڪمشنر ويسٽ ڪراچي لازمي ٿيندڙ ڪاغذن سان شامل ٿيل هجي، ٻي صورت ۾ ٿيندڙ رد ڪيو ويندو.
5. ڪانٽريڪٽرن کي ٿيندڙ ڪاغذن ۾ پنهنجي مڪمل ۽ درست موجوده/ٽيپال انٽريس لازمي ڄاڻائڻ گهرجي ۽ اڳهه پنهني اکرڻ ۽ انگن ۾ ڄاڻائڻ گهرجن. اليورا/مشروط ٿيندڙ قبول نه ڪيا ويندا.
6. جيڪڏهن ڪي به ڪوڙا دستاويز ڏنا ويا ته پوءِ ٿيندڙ قاعدن پٽائڻ پيڻي سميت ڪنهن به معاوضي کانسواءِ رد/منسوخ ٿيڻ جو ڳاڻا هوندا.
7. ٿيندڙن جي سلسلي ۾ سفارش جي سختي سان منع آهي ۽ ٺيڪيدارن پاران امائيل ٿيندڙن ۾ سفارش ثابت ٿيڻ تي ٿيندڙ رد ڪيا ويندا.
8. سمورا ٿيندڙ مٿي ڄاڻايل پروگرام مطابق 2 وڳي منجهند پروڪيورمينٽ ڪميٽي طرفان ڊپٽي ڪمشنر ويسٽ ڪراچي جي آفيس واقع اسٽيٽ اونيٽ روڊ سامهون حبيب بينڪ سائٽ ڪراچي ۾ موجودگي جي خواهشمند اهڙن ٺيڪيدارن/فرمن/آفيسن/واڪ ڏيندڙن جي رويو 2:30 تي جراب ڪيا ويندا.
9. سرڪار پاران ٿيندڙ ڪولڻ واري تاريخ تي عام موڪل جو اعلان ڪرڻ جي صورت ۾ يا ڪنهن سبب جي ڪري ڪم ڪار نه ٿيڻ واري ڏينهن جي صورت ۾ ورنڊڙ ڪم ڪار وارو ڏينهن ٿيندڙ جي جمع ڪرائڻ ۽ ڪولڻ واري تاريخ تي ساڳئي وقت تي تصور ڪيو ويندو.
10. پروڪيورنگ ايجنسي ايس پي آري روزي 2010 (ترميم ٿيل 2013) جي لاڳاپيل فقرن جي شرط سان واڪ يا پروپوزل جي قبوليت کان اڳ ڪنهن به وقت ڪنهن به سامهون واکڻ/ٿيندڙن کي رد ڪري سگهي ٿي.
11. مقرر وقت کانپوءِ پهتل ٿيندڙ وصول نه ڪيا ويندا.

اهليت/لياقت جو معيار:

- (i) اسپيشلائيزيشن جي واسطيدار شعبي ۾ ڪارگر PEC ۽ ڪنٽريڪٽري ۾ رجسٽريشن (جتي لاڳو ٿيڻ جو ڳاڻو هجي).
- (ii) سنڌ روينيو بورڊ وٽ رجسٽريشن سرٽيفڪيٽ.
- (iii) اين تي اين سرٽيفڪيٽ.
- (iv) واسطيدار تجربو (5 سال).
- (v) گهٽ ۾ گهٽ پنجن سالن جو ٽرن اوور.
- (vi) ڪارگر پروفيشنل ٺيڪس سرٽيفڪيٽ.

**ڊسٽرڪٽ انجنيئر**  
**ڊسٽرڪٽ ڪائونسل ڪراچي**

INF/KRY.No.2070/2016

**SAY NO TO CORRUPTION**  
هڪ انسان جو قتل نسل انساني جو قتل آهي

8 3 9 8 تي ايس ايس ڪريو

**آفيس آف دي ڊسٽرڪٽ ڪائونسل ڪراچي**  
No. D.C.K/District Engineer/2016/42 Dated: 05-05-2016

## ٿيندڙ گھراڻن جو نوٽيس

سڀني اهل ٺيڪيدارن/فرمن/ٽرين وغيره کان هن ذريعي ايس پي آري روزي 2010 (ترميم ٿيل 2013) مطابق حثادار ترقياتي جڏهن (SDGs) پروگرام تحت هيٺين ڪمن ڪرڻ لاءِ مهيند لافان ۾ ٿيندڙ (سنگل اسٽيج) گھرائڻ ٿا.

نمبر شمار	اسڪيم جو نالو	ڪٽيل لاڳت (ملين ۾)	سوٽي رقم	ٿيندڙ في ٽڪميل جو مدو
1.	گبول ڳوٺ بوسني سوئگل ضلع ڪائونسل ڪراچي ٻوٽ نديءَ ڏانهن جامع مسجد ابراهيم پاسي سيوريچ لائن کي ڳنڍڻ ۽ P/L/T.	4.000	5%	3000 مھينا رپيا
2.	بوسني ماڻي گاڙهي ضلع ڪائونسل ڪراچي ۾ خيرآباد وٽ شاهد ميڊيڪل ۽ جنرل اسٽور سان سيوريچ لائن کي ڳنڍڻ ۽ P/L/T.	2.00	5%	3000 مھينا رپيا
3.	نور محمد ميرالي ڳوٺ بوسني ماڻي گاڙهي ضلع ڪائونسل ڪراچي وٽ 1-1/2 ٽلهو مشين سان ڪناري تي ڪيل روڊ ٺاهڻ.	2.00	5%	3000 مھينا رپيا
4.	نبيدي ڳوٺ بوسني منگهو پير ضلع ڪائونسل ڪراچي ۾ بوسني آفيس پوربان سيوريچ لائن کي ڳنڍڻ ۽ P/L/T.	2.50	5%	3000 مھينا رپيا

### شرط ۽ ضابطا

1. ٿيندڙ جو پروگرام هيٺين ريت هوندو:
  1. درخواستن جي وصولي ۽ ٿيندڙن جو اجراءِ: آفيس آف دي ڊسٽرڪٽ انجنيئر. ڊسٽرڪٽ ڪائونسل ڪراچي واقع ڏمبا ڳوٺ ويجھو سبب ها، وي ڊسٽرڪٽ ڪائونسل ڪراچي. 12-05-2016 کان 26-05-2016
  2. ٿيندڙن جي رسائي: آفيس آف ڊپٽي ڪمشنر ويسٽ واقع اسٽيٽ اونيٽ روڊ سامهون حبيب بينڪ سائٽ ڪراچي. 27-05-2016 منجهند 2:00 وڳي
  3. ٿيندڙ ڪولڻ ويندا: پروڪيورمينٽ ڪميٽي ٿيندڙ آفيس آف ڊپٽي ڪمشنر ويسٽ واقع اسٽيٽ اونيٽ روڊ سامهون حبيب بينڪ سائٽ ڪراچي ۾ ڪوليندي. 27-05-2016 منجهند 2:30 وڳي
2. ڪن سببن جي ڪري جيڪڏهن مٿين تاريخن تي ٿيندڙن کي موت ٿي ملي ته واڪڻن جي جمع ڪرائڻ ۽ ڪولڻ جي ورنڊڙ تاريخ 14-06-2016 تائين هوندي ۽ ٿيندڙ ڪاغذ پڻ 30-05-2016 کان 13-06-2016 تائين آفيس وقت دوران دستياب هوندا.



# DISTRICT COUNCIL KARACHI

## Bid Evaluation Report


(Work No. 01)

1	Name of Procuring Agency:	District Council Karachi
2	Tender Reference No	No. D.C.K / District Engineer / 2016 / 42, Dated 05-05-2016
3	Tender Description/name of Work / item	P/L/T & Jointing of Sewerage line from Jama Masjid Ibrahim towards Nadi at Gabol Goth UC Songal D.C.K
4	Method of Procurement	Single Stage (one envelop)
5	Tender Published:	Through SPPRA website / Press
6	Total Bid documents Sold:	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening date (if applicable):	N/A
9	No. of Bid technically qualified (if applicable)	N/A
10	Bid(s) Rejected	Nil
11	Financial Bid Opening date	06-06-2016


### 1. Bid Evaluation Report:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1	M/S Sajjad & Fayyaz Enterprises	39,99,406/=	1 <sup>st</sup> Lowest	03% Above	Substantially Responsive	Pay order No.12249181 Amount Rs. 200000/= UBL Civic Center
2	M/S Sunny Builders	40,36,294/=	2 <sup>nd</sup> Lowest	3.95% Above	Substantially Responsive	Pay order No.02509780 Amount Rs. 200000/= NIB
3	M/S Domki & Brothers	40,57,650/=	3 <sup>rd</sup> Lowest	4.5% Above	Substantially Responsive	Pay order No.02509781 Amount Rs. 200000/= NIB

- The all concerned bidder are being informed accordingly.
- The E.E concerned for compliance of rule 45 of SPPRA -2010 amended 2013 M/S Sajjad & Fayyaz Enterprises declared has the lowest responsive bidder by the committee and recommended for awarding contract to the bidder.

  
District Engineer  
District Council Karachi  
Member / Secretary  
Mr. Jazir Muhammad Hill

  
Executive Engineer  
Site Zone DMC West Karachi  
Member  
Mr. Shahnawaz

  
Deputy Commissioner  
Karachi West  
Chairman  
Mr. M. Asif Jameel



# DISTRICT COUNCIL KARACHI

Sir Shah Suleman road Gulshan-e-Iqbal Karachi /  
Dumba Goth Superhighway Karachi

## QUALIFICATION / ELIGIBILITY CRITERIA


Work No. 01

SUBJECT: - P/L/T & Jointing of Sewerage line from Jama Masjid Ibrahim towards Nadi at Gabol Goth UC Songal D.C.K

Sr. No	Name of Contractor	Verified PEC Certificate in C-6	NTN No	Professional Tax No	SRB No	Bank Statement	Relevant Experience	Bid Security & Tender Cost Attached	Turn Over Three Years
1	M/S Sajjad & Fayyaz Enterprises	N/A	1172045-0	2015 / 2016	S 1172045-0	Yes	05 Years	Yes	Yes
2	M/S Sunny Builders	N/A	4230109153941	2015 / 2016	S 2451978-2	Yes	05 Years	Yes	Yes
3	M/S Domki & Brothers	N/A	2845796-0	2015 / 2016	S 2845796-0	Yes	05 Years	Yes	Yes

  
District Engineer  
District Council Karachi  
Member / Secretary  
Mr. Fozaywan 6111

  
Executive Engineer  
Site Zone DMC West Karachi  
Member  
Mr. Fozaywan 6111

  
Deputy Commissioner  
Karachi West  
Chairman  
Mr. M. Asif Farid

# DISTRICT COUNCIL KARACHI

## COMPARATIVE STATEMENT


Work No. 01

**SUBJECT: Providing / Laying / Testing and Jointing of Sewerage Line from Jama Masjid Ibrahim toward Nadi at Gabol Goth UC Songal District Council Karachi**

Sr No	Description of Work	Engineer's Estimate			M/S Sajjad & Fayyaz Enterprises		M/S Sunny Builders		M/S Domki & Brothers		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Excavation of pipe line in trenches and pits in all kind of soils i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joints holes and disposal of surplus earth within a one chain as directed by Engineer incharge providing fence guards lights flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft & lead upto one chain (PHED Sch P.No.6215)	70000 Cft	4650 / 00	% Cft	3,25,500 / =	4650 / 00	3,25,500 / =	4650 / 00	3,25,500 / =	4650 / 00	3,25,500 / =
2	Providing R.C.C pipes of rubbering joints and fixing in trenches i/c cutting fitting and jointing with rubber ring i/c testing with water to specified pressure (PHED Sch P-18/b(2) For 18" dia >	3500 Rft	539 / 00	P Rft	18,86,500 / =	539 / 00	18,86,500 / =	539 / 00	18,86,500 / =	539 / 00	18,86,500 / =
3	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete (PHED Sch P.No. 77124)	63000 Cft	2760 / 00	% Cft	1,73,880 / =	2760 / 00	1,73,880 / =	2760 / 00	1,73,880 / =	2760 / 00	1,73,880 / =
4	Construction of Manhole 4 ft dia 5 ft depth (inner dimension) as per approved design of K.W & S.B including the cost of excavation, 6 inch thick C.C 1:4:8 using stone ballast 2 inch and done gauge 9 inch thick C.C. 1:2:4 plain walls with finishing refilling the excavated stuff around structure curing etc complete as per directed engineer incharge	88 Nos	13707 / 00	Each	12,06,216 / =	13707 / 00	12,06,216 / =	13707 / 00	12,06,216 / =	13707 / 00	12,06,216 / =
5	Add or less depth beyond 5 ft depth in manhole etc complete.	(+) 14 Rft	3046 / 00	P Rft	42,644 / =	3046 / 00	42,644 / =	3046 / 00	42,644 / =	3046 / 00	42,644 / =
6	Manufacturing and supplying of precast RCC ring slab of 21" dia inner side and 36" dia outer side 7.5" width and 6" thick i/c 3/8" dia 8 Nos. cross link bars welded and two sunk type hooks casted in 1:1½:3 concrete with embedded 15kg CI frame in perfect position i/c transportation charges of average lead of 20km per trip from casting yard to town offices (a minimum of 25 slabs per trip will be transported) approved design of K.W. & W.B (PHED Sch P.No. 3112)	88 Nos	1906 / 60	Each	1,67,780 / =	1906 / 60	1,67,780 / =	1906 / 60	1,67,780 / =	1906 / 60	1,67,780 / =

  
**District Engineer**  
 District Council Karachi  
 Member / Secretary

  
**Executive Engineer**  
 Site Zone-DMC West Karachi  
 Member

  
**Deputy Commissioner**  
 Karachi West  
 Chairman

  
 Mr. M. A. Khan


Sr No	Description of Work	Engineer's Estimate				M/S Sajjad & Fayyaz Enterprises		M/S Sunny Builders		M/S Domki & Brothers	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
6	Manufacturing and supplying manhole cover cast in 1:2:4 concrete ration 3" deep at center, reinforced with 3/8" dia tor steel bars at 4" C.C welded to 1/8" thick 2.5" deep MS plate i/c curing, stacking and transportation within 10 miles. approved design of K.W.&WB (W.S. Sch P-31 / 1(a) ) 21" dia	88 Nos	913 / 63	Each	80,399/=	913 / 63	80,399/=	913 / 63	80,399/=	913 / 63	80,399/=
		Total Amount of Schedule Rate			38,82,919/=		38,82,919/=		38,82,919/=		38,82,919/=
		Add 2% physical contingencies			77,658/=	3%	1,16,487/=	3.95% Above	1,53,375/=	4.50% Above	1,74,731/=
		Add 1% Party Validation			38,829/=						
		Total Amount:-			39,99,406/=		39,99,406/=		40,36,294/=		40,57,650/=

  
**District Engineer**  
 District Council Karachi  
 Member / Secretary

*Mr. Jozal Khan*

  
**Executive Engineer**  
 Site Zone DMC West Karachi  
 Member

*Mr. Shahid Khan*

  
**Deputy Commissioner**  
 Karachi West  
 Chairman

*Mr. M. Asif Javid*

# DISTRICT COUNCIL KARACHI

## Bid Evaluation Report



(Work No. 02)



1	Name of Procuring Agency:	District Council Karachi
2	Tender Reference No	No. D.C.K / District Engineer / 2016 / 42, Dated 05-05-2016
3	Tender Description/name of Work / item	P/L/T & Jointing of sewerage line along Shahid Medical and General Store at Khairabad UC Mai Ghari D.C.K
4	Method of Procurement	Single Stage (one envelop)
5	Tender Published:	Through SPPRA website / Press
6	Total Bid documents Sold:	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening date (if applicable):	N/A
9	No. of Bid technically qualified (if applicable)	N/A
10	Bid(s) Rejected	Nil
11	Financial Bid Opening date	06-06-2016



### 1. Bid Evaluation Report:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1	M/S DUA International	19,97,564/=	1 <sup>st</sup> Lowest	3.15% Above	Substantially Responsive	Pay order No.0820410 Amount Rs. 200000/= Dubai Islamic Bank
2	M/S Sajjad & Fayyaz Enterprises	20,52,756/=	2 <sup>nd</sup> Lowest	6% Above	Substantially Responsive	Pay order No.02509791 Amount Rs. 200000/= NIB Bank
3	M/S Domki & Brothers	20,72,121/=	3 <sup>rd</sup> Lowest	7% Above	Substantially Responsive	Pay order No.02509792 Amount Rs. 200000/= NIB Bank

- The all concerned bidder are being informed accordingly.
- The E.E concerned for compliance of rule 45 of SPPRA -2010 amended 2013 M/S DUA **International** declared has the lowest responsive bidder by the committee and recommended for awarding contract to the bidder.

  
District Engineer  
District Council Karachi  
Member / Secretary  


  
Executive Engineer  
Site Zone DMC West Karachi  
Member  


  
Deputy Commissioner  
Karachi West  
Chairman  


# DISTRICT COUNCIL KARACHI

Sir Shah Suleman road Gulshan-e-Iqbal Karachi /  
Dumba Goth Superhighway Karachi

## QUALIFICATION / ELIGIBILITY CRITERIA

Work No. 02

SUBJECT: - P/L/T & Jointing of sewerage line along Shahid Medical and General Store at Khairabad UC Mai Ghari D.C.K

Sr. No	Name of Contractor	Verified PEC Certificate in C-6	NTN No	Professional Tax No	SRB No	Bank Statement	Relevant Experience	Bid Security & Tender Cost Attached	Turn Over Three Years
1	M/S DUA International	C-6 32586	2606901-6	2015 / 2016	S 2606901-6	Yes	05 Years	Yes	Yes
2	M/S Sajjad & Fayyaz Enterprises	N/A	1172045-0	2015 / 2016	S 1172045-0	Yes	05 Years	Yes	Yes
3	M/S Domki & Brothers	N/A	2845796-0	2015 / 2016	S 2845796-0	Yes	05 Years	Yes	Yes

  
District Engineer  
District Council Karachi  
Member / Secretary  
Mr. Faisal Mahmood Siddiqui

  
Executive Engineer  
Site Zone DMC West Karachi  
Member  
Mr. Saad ul Haq

  
Deputy Commissioner  
Karachi West  
Chairman  
Mr. A. H. J. Jinnah

**DISTRICT COUNCIL KARACHI**  
**COMPARATIVE STATEMENT**


Work No. 02

**SUBJECT:- P/L/T and Jointing of Sewerage Line along Shahid Medical and General Store at Khairabad UC Mai Ghari District Council Karachi.**

Sr No	Description of Work	Engineer's Estimate		M/S DUA Enterprises		M/S Sajjad & Fayyaz Enterprises		M/S Domki & Brothers	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
1	Excavation of pipe line in trenches and pits in all kind of soils i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joints holes and disposal of surplus earth within a one chain as directed by Engineer Incharge providing fence guards lights flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft & lead upto one chain(PHED Sch P.No.62/5)	29812 Cft	4650 / 00	% Cft	1,38,625/=	4650 / 00	1,38,625/=	4650 / 00	1,38,625/=
2	Providing R.C.C pipes of rubbering joints and fixing in trenches i/c cutting fitting and jointing with rubber ring i/c testing with water to specified pressure (PHED Sch P. 18/b(2) For 18" dia >	2650 Rft	367/ 00	P Rft	9,72,550/=	367/ 00	9,72,550/=	367/ 00	9,72,550/=
3	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete (PHED Sch P.No. 77/24)	26830 Cft	2760 / 00	% Cft	74,051/=	2760 / 00	74,051/=	2760 / 00	74,051/=
4	Construction of Manhole 4 ft dia 5 ft depth (inner dimension) as per approved design of K.W & S.B including the cost of excavation, 6 inch thick C.C 1:2:4 plain walls with finishing refilling ballast 2 inch and done gauge 9 inch thick C.C 1:2:4 plain walls with finishing refilling the excavated stuff around structure curing etc complete as per directed engineer incharge	72 Nos	13707 / 00	Each	9,86,904/=	13707 / 00	9,86,904/=	13707 / 00	9,86,904/=
5	Add or less depth beyond 5 ft depth in manhole etc complete.	(-) 144 Rft	3046 / 00	P Rft	(-) 4,38,624/=	3046 / 00	(-) 4,38,624/=	3046 / 00	(-) 4,38,624/=
6	Manufacturing and supplying of precast RCC ring slab of 21" dia inner side and 36" dia outer side 7.5" width and 6" thick i/c 3/8" dia 8 Nos. cross link bars welded and two sunk type hooks casted in 1:1½:3 concrete with embedded 15kg CI frame in perfect position i/c transportation charges of average lead of 20km per trip from casting yard to town offices (a minimum of 25 slabs per trip will be transported) approved design of K.W & W.B (PHED Sch P.No. 31/2)	72 Nos	1906 / 60	Each	1,37,275/=	1906 / 60	1,37,275/=	1906 / 60	1,37,275/=

  
District Engineer  
District Council Karachi  
Member / Secretary

  
Executive Engineer  
Site Zone DMC West Karachi  
Member

  
Deputy Commissioner  
Karachi West  
Chairman

Mr. F. Z. Ahmed  
Member / Secretary

Mr. Sabirul Hasan  
Member

Mr. M. H. J. Javed  
Chairman



Sr No	Description of Work	Engineer's Estimate			M/S DUA Enterprises		M/S Sajjad & Fayyaz Enterprises		M/S Domki & Brothers		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
7	Manufacturing and supplying manhole cover cast in 1:2:4 concrete ration 3' deep at center, reinforced with 3/8" dia for steel bars at 4" C.C welded to 1/8" thick 2.5' deep MS plate lic curing, stacking and transportation within 10 miles. approved design of K.W & W.B (W.S. Sch P-31 / 1 (a)) 21" dia	72 Nos	913 / 63	Each	65,782/=	913 / 63	65,782/=	913 / 63	65,782/=	913 / 63	65,782/=
		Total Amount of Schedule Rate			19,36,562/=						
		Add 2% physical contingencies			38,731/=	3.15% Above	61,002/=	6%	1,16,194/=	7%	1,35,559/=
		Add 1% Party Validation			19,365/=						
		<b>Total Amount:-</b>			<b>19,94,658/=</b>		<b>19,97,564/=</b>		<b>20,52,756/=</b>		<b>20,72,121/=</b>

*[Signature]*  
 District Engineer  
 District Council Karachi  
 Member / Secretary

*[Signature]*  
 Executive Engineer  
 Site Zone DMC West Karachi  
 Member

*[Signature]*  
 Deputy Commissioner  
 Karachi West  
 Chairman

# DISTRICT COUNCIL KARACHI

## Bid Evaluation Report


(Work No. 03)


1	Name of Procuring Agency:	District Council Karachi
2	Tender Reference No	No. D.C.K / District Engineer / 2016 / 42, Dated 05-05-2016
3	Tender Description/name of Work / item	Construction of Metalled road through 1-1/2" thick Machine carpet at Noor Muhammad Mirani Goth UC Mai Ghari D.C.K
4	Method of Procurement	Single Stage (one envelop)
5	Tender Published:	Through SPPRA website / Press
6	Total Bid documents Sold:	03 Nos
7	Total Bids Received	03 Nos
8	Technical Bid Opening date (if applicable):	N/A
9	No. of Bid technically qualified (if applicable)	N/A
10	Bid(s) Rejected	Nil
11	Financial Bid Opening date	06-06-2016


### 1. Bid Evaluation Report:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
1	2	3	4	5	6	7
1	M/S Ran Construction	19,41,863/=	1 <sup>st</sup> Lowest	Estimate Rate	Substantially Responsive	Pay order No.01322729 Amount Rs. 100000/= Bank AL Habib Hassan square
2	M/S Domki & Brothers	20,19,538/=	2 <sup>nd</sup> Lowest	4% Above	Substantially Responsive	Pay order No.02509793 Amount Rs. 200000/= NIB Bank
3	M/S Sajjad & Fayyaz Enterprises	20,38,956/=	3 <sup>rd</sup> Lowest	5% Above	Substantially Responsive	Pay order No. 02509794 Amount Rs. 200000/= NIB Bank

- The all concerned bidder are being informed accordingly.
- The E.E concerned for compliance of rule 45 of SPPRA -2010 amended 2013 M/S Ran **Construction** declared has the lowest responsive bidder by the committee and recommended for awarding contract to the bidder.


  
District Engineer  
District Council Karachi  
Member / Secretary

  
Executive Engineer  
Site Zone DMC West Karachi  
Member

  
Deputy Commissioner  
Karachi West  
Chairman

  
Mr. Faraz

  
Mr. Shahn

  
Mr. M. Asif

# DISTRICT COUNCIL KARACHI

Sir Shah Suleman road Gulshan-e-Iqbal Karachi /  
Dumba Goth Superhighway Karachi

## QUALIFICATION / ELIGIBILITY CRITERIA

SUBJECT: - Construction of Metalled road through 1-1/2" thick Machine carpet at Noor Muhammad Mirani Goth UC Mai Ghari D.C.K

Work No. 03


Sr. No	Name of Contractor	Verified PEC Certificate in C-6	NTN No	Professional Tax No	SRB No	Bank Statement	Relevant Experience	Bid Security & Tender Cost Attached	Turn Over Three Years
1	M/S Ran Construction	C-6 32586	2606901-6	2015 / 2016	S 2606901-6	Yes	05 Years	Yes	Yes
2	M/S Domki & Brothers	N / A	2845796-0	2015 / 2016	S 2845796-0	Yes	05 Years	Yes	Yes
3	M/S Sajjad & Fayyaz Enterprises	N/A	1172045-0	2015 / 2016	S 1172045-0	Yes	05 Years	Yes	Yes

  
District Engineer  
District Council Karachi  
Member / Secretary

Mr. Faraz Mahmood 5/11/11

  
Executive Engineer  
Site Zone DMC West Karachi  
Member

Mr. Saad ul Hassan

  
Deputy Commissioner  
Karachi West  
Chairman

Mr. M. Ali Sardar

**DISTRICT COUNCIL KARACHI**  
**COMPARATIVE STATEMENT**

**SUBJECT:- Construction of Metalled road through 1-1/2" thick Machine carpet at Noor Muhammad Mirani Goth UC Mai Ghari D.C.K.**

**Work No. 03**

Sr No	Description of Work	Engineer's Estimate			M/S Ran Construction			M/S Domki & Brothers			M/S Sajjad & Fayyaz Enterprises	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount	
1	Earth work road embankment bulldozers i/c plugging mixing clod breaking dressing compaction with optimum moisture content upto 100ft & lift upto 5 ft. types of soil except rock for 85% density (H.S.I. No. 6 (1) c) P-2.	27900 Cft	11375/83	%Cft	3,17,385/=	11375/83	3,17,385/=	11375/83	3,17,385/=	11375/83	3,17,385/=	
2	Providing and Laying Aggregate base coarse in proper grade and camber having CBR 80% AS PER AASHTO Standard specification i/c spreading and compacting by approved mechanical means (Motor Grader, Vibratory Roller and Smooth wheel roller etc watering to maintain the moisture content the compaction of each layer shall 100 percent to the max dry density (Rate i/c all cost of material T&P and carriage upto 3 chains). (H.W.Sch PAGE-5 Item-13b)	7452 Cft	6770 / 04	% Cft	5,04,503/=	6770 / 04	5,04,503/=	6770 / 04	5,04,503/=	6770 / 04	5,04,503/=	
3	P/S prime coat with medium curing asphalt of penetration grade 60/70 prime coats shall be used @ of 11 hires % Sft (1.2 with adequate quantity of kerosene oil, using uniformly pressure spray distributor / boiler with automatic temperature controller. Prior to application of the prime coat all used material shall be removed from the base course and the same shall be cleaned y means of approved mechanical sweepers blowers, hard brooms and disposal the same within three chain after the application, traffic shall be kept of from surface till the laying of bituminous course Material and methodology shall fully comply the tests and specification AASHTO and as directed by the Engineer Incharge. (R.A)	14904 Sft	831/76	% Sft	1,23,965/=	831/76	1,23,965/=	831/76	1,23,965/=	831/76	1,23,965/=	
4	Providing and Laying to proper line and grade 1 1/2" thick Premix Carpet with paver Machine. Prepared to specified formula according to job mix formula approved by Engineer incharge including rolling and finishing to proper line, grade level and camber etc. (Rate i/c all cost of material T&P and carriage upto 3 chains). (H.W.Sch PAGE-8 Item-20)	14904 Sft	6682 / 84	% Sft	9,96,010/=	6682 / 84	9,96,010/=	6682 / 84	9,96,010/=	6682 / 84	9,96,010/=	
Total Amount of Schedule Rate					19,41,863/=		19,41,863/=		19,41,863/=		19,41,863/=	
Add 2% physical contingencies					38,837/=		38,837/=		38,837/=		38,837/=	
Add 1% Party Validation					19,418/=		19,418/=		19,418/=		19,418/=	
Total Amount:-					20,00,118/=		20,00,118/=		20,00,118/=		20,00,118/=	
Total Amount of Schedule Rate					19,41,863/=		19,41,863/=		19,41,863/=		19,41,863/=	
Estimate Rate					-----		-----		-----		-----	
4% Above					77,675/=		77,675/=		77,675/=		77,675/=	
5% Above					97,093/=		97,093/=		97,093/=		97,093/=	
Total Amount:-					20,38,956/=		20,38,956/=		20,38,956/=		20,38,956/=	

*[Signature]*  
District Engineer  
District Council Karachi  
Member / Secretary

*[Signature]*  
Executive Engineer  
Site Zone DMC West Karachi  
Member

*[Signature]*  
Deputy Commissioner  
Karachi West  
Chairman

*[Signature]*  
Mr. Iqbal Mahmood  
M.M/S

*[Signature]*  
Mr. Shabir Hassan

*[Signature]*  
Mr. M. Rafiq Jomeel

# DISTRICT COUNCIL KARACHI

## Bid Evaluation Report


(Work No. 04)


1	Name of Procuring Agency:	District Council Karachi	
2	Tender Reference No	No. D.C.K / District Engineer / 2016 / 42, Dated	05-05-2016
3	Tender Description/name of Work / item	P/L/T & Jointing of sewerage line Behind	post office at
4	Method of Procurement	Single Stage (one envelop)	
5	Tender Published:	Through SPPRA website / Press	
6	Total Bid documents Sold:	03 Nos	
7	Total Bids Received	03 Nos	
8	Technical Bid Opening date (if applicable):	N/A	
9	No. of Bid technically qualified (if applicable)	N/A	
10	Bid(s) Rejected	Nil	
11	Financial Bid Opening date	06-06-2016	


### 1. Bid Evaluation Report:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1	M/S Haji Arab Khan Sherani & Co	24,92,145/=	1 <sup>st</sup> Lowest	2.75% Above	Substantially Responsive	Pay order No.10662184 Amount Rs. 100000/= Allied Bank
2	M/S Domki & Brothers	25,46,717/=	2 <sup>nd</sup> Lowest	5% Above	Substantially Responsive	Pay order No.11063799 Amount Rs. 100000/= UBL
3	M/S A.K Sherani Engineering firm	26,19,481/=	3 <sup>rd</sup> Lowest	8% Above	Substantially Responsive	Pay order No.02509798 Amount Rs. 100000/= NIB Bank

- The all concerned bidder are being informed accordingly.
- The E.E concerned for compliance of rule 45 of SPPRA -2010 amended 2013 M/S Haji Arab Khan Sherani & Co declared has the lowest responsive bidder by the committee and recommended for awarding contract to the bidder.

  
District Engineer  
District Council Karachi  
Member / Secretary

  
Executive Engineer  
Site Zone DMC West Karachi  
Member

  
Deputy Commissioner  
Karachi West  
Chairman

Mr. Faizal Mahmood Gill

Mr. Shah ul Azeem

Mr. M. Asif Jamil

# DISTRICT COUNCIL KARACHI

Sir Shah Suleman road Gulshan-e-Iqbal Karachi /  
Dumba Goth Superhighway Karachi

## QUALIFICATION / ELIGIBILITY CRITERIA

Work No. 04

SUBJECT: - P/L/T & Jointing of sewerage line Behind post office at Sheedi Goth UCC Manghopir D.C.K


Sr. No	Name of Contractor	Verified PEC Certificate in C-6	NTN No	Professional Tax No	SRB No	Bank Statement	Relevant Experience	Bid Security & Tender Cost Attached	Turn Over Three Years
1	M/S Haji Arab Khan Sherani & Co	C3 03604	0285377-9	2015 / 2016	S 0285377-9	Yes	07 Years	Yes	Yes
2	M/S Domki & Brothers	N / A	2845796-0	2015 / 2016	S 2845796-0	Yes	05 Years	Yes	Yes
3	M/S A.K Sherani Engineering Firm	C-6 57579	4199535-0	2015 / 2016	S 4199535-0	Yes	07 Years	Yes	Yes

  
District Engineer  
District Council Karachi  
Member / Secretary

*Mr. Faraz Mahmood B/M*

  
Executive Engineer  
Site Zone-BMC West Karachi  
Member

*Mr. Faraz Mahmood B/M*

  
Deputy Commissioner  
Karachi West  
Chairman

*Mr. M. Asif Iqbal*




**DISTRICT COUNCIL KARACHI**  
**COMPARATIVE STATEMENT**


Work No. 024

**SUBJECT:- Providing / Laying / Testing and Jointing of Sewerage Line Behind Post office at Sheedi Goth UC Manghopir District Council Karachi**

Sr No	Description of Work	Engineer's Estimate				M/S Haji Arab Khan Sherani & Co		M/S Domki & Brothers		M/S A K Sherani Engineering & Construction	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Excavation of pipe line in trenches and pits in all kind of soils i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joints holes and disposal of surplus earth within a one chain as directed by Engineer Incharge providing fence guards lights flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft & lead upto one chain(PHED Sch P.No.62/5)	16506 Cft	4650 / 00	% Cft	76,752/=	4650 / 00	76,752/=	4650 / 00	76,752/=	4650 / 00	76,752/=
2	Excavation of pipe line in trenches and pits hard rocks by hammering & chiseling where blasting is not practicable or prohibited i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joints holes and disposal of surplus earth within a one chain as directed by Engineer Incharge providing fence guards lights flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft & lead upto one chain(PHED Sch P.No.62/5)	15900 Cft.	24150/00	%Cft	3,83,985/=	24150/00	3,83,985/=	24150/00	3,83,985/=	24150/00	3,83,985/=
3	Providing R.C.C pipes of rubbering joints and fixing in trenches i/c cutting fitting and jointing with rubber ring i/c testing with water to specified pressure (PHED Sch P-18b/2) For 12" dia >	1325 Rft	367/00	P Rft	4,86,275/=	367/00	4,86,275/=	367/00	4,86,275/=	367/00	4,86,275/=
4	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete (PHED Sch P.No. 77/24)	29165 Cft	2760 / 00	%Cft	80,495/=	2760 / 00	80,495/=	2760 / 00	80,495/=	2760 / 00	80,495/=
5	Construction of Manhole 4 ft dia 5 ft depth (inner dimension) as per approved design of K.W & S.B including the cost of excavation, 6 inch thick C.C 1:4:8 using stone ballast 2 inch and done gauge 9 inch thick C.C. 1:2:4 plain walls with finishing refilling the excavated stuff around structure curing etc complete as per directed engineer incharge	66 Nos	13707 / 00	Each	9,04,662/=	13707 / 00	9,04,662/=	13707 / 00	9,04,662/=	13707 / 00	9,04,662/=
6	Add or less depth beyond 5 ft depth in manhole etc complete.	(-) 54 Rft	3046 / 00	P Rft	1,64,484/=	3046 / 00	(-) 1,64,484/=	3046 / 00	(-) 1,64,484/=	3046 / 00	(-) 1,64,484/=

  
District Engineer  
District Council Karachi  
Member / Secretary

  
Executive Engineer  
Site Zone DMC West Karachi  
Member

  
Deputy Commissioner  
Karachi West  
Chairman

  
Mr. Faraz Ahmad Gill


  
Mr. Shahid Hussain


  
Mr. M. Arif Farooq

Sr No	Description of Work	Engineer's Estimate			M/S Haji Arab Khan Sherani & Co		M/S Domki & Brothers		M/S A K Sherani Engineering & Co		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
7	Manufacturing and supplying of precast RCC ring slab of 21" dia inner side and 36" dia outer side 7.5" width and 6" thick i/c 3/8" dia 8 Nos - cross-hk bars welded and two sunk type hooks casted in 1:1½:3 concrete with embedded 15kg CI frame in perfect position i/c transportation charges of average lead of 20km per trip from casting yard to town offices (a minimum of 25 slabs per trip will be transported) approved design of K.W. & W.B. (PHED Sch P-No. 31/2)	66 Nos	1906 / 60	Each	1,25,835/=	1906 / 60	1,25,835/=	1906 / 60	1,25,835/=	1906 / 60	1,25,835/=
8	Manufacturing and supplying manhole cover cast in 1:2:4 concrete ration 3" deep at center, reinforced with 3/8" dia tor steel bars at 4" C.C welded to 1/8" thick 2.5" deep MS plate i/c curing, stacking and transportation within 10 miles. approved design of K.W. & W.B. (W.S. Sch P-31 / 1(a) ) 21" dia	66 Nos	913 / 63	Each	60,300/=	913 / 63	60,300/=	913 / 63	60,300/=	913 / 63	60,300/=
		Total Amount of Schedule Rate			24,25,445/=		24,25,445/=		24,25,445/=		24,25,445/=
		Add 2% physical contingencies			48,508/=	2.75% Above	66,700/=	5% Above	1,21,272/-	8% Above	1,94,036/=
		Add 1% Party Validation			24,254/=						
		<b>Total Amount:-</b>			<b>24,98,207/=</b>		<b>24,92,145/=</b>		<b>25,46,717/=</b>		<b>26,19,481/=</b>

  
**District Engineer**  
 District Council Karachi  
 Member / Secretary

  
**Executive Engineer**  
 Site Zone DMC West Karachi  
 Member

  
**Deputy Commissioner**  
 Karachi West  
 Chairman

  
 Mr. M. Asif