



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.23805 I.D # _____
3	Tender Description/Name of Work/Item:	REMOVAL OF ROOTS / BLOCKAGE IN 18" DIA OLD PRCC WATER SUPPLY DISTRIBUTION MAIN OPPOSITE FAHAD ARCADE UPTO TEACHER SOCIETY SECTOR 16/A, SCHEME-33
4	Method of Procurement:	<u>Single Stage (One Envelop)</u>
5	Tender Published:	<u>Through SPPRA Web Site</u>
6	Total Bid Documents Sold:	<u>2 Nos</u>
7	Total Bid Received:	<u>2 Nos</u>
8	Technical Bid Opening Date (if applicable):	<u>N/A</u>
9	No. of Bid Technically Qualified (if applicable)	<u>N/A</u>
10	Bid (s) Rejected:	<u>NIL</u>
11	Financial Bid Opening Date:	12-05-2015

12 BID EVALUATION REPORT

S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	<u>M/s.Park View Associates</u>	<u>Rs.9,88,331/-</u>	1 st Lowest	@0.101% Below	Pay Order and other required documents are attached. P.O # 07046719 revalidate on 16-03-2015 Rs.20,000/- from Habib Metropolitan Bank Ltd. Paposh Nagar Branch Karachi	Substantially Responsive
2	M/s. The S.S Contractor	Rs.9,89,675/-	2 nd Lowest	@0.035% Above	Pay Order and other required documents are attached. P.O # AAA 12294235 dt: 12-05-2015 Rs.20,000/- from University Road Branch Karachi	Substantially Responsive

The all concerned bidders are being informed accordingly.

The E.E Concerned for compliance of Rule-45 of SPPRA 2010 **M/s.Park View Associates** declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.

(Amir Halim)

D.A.O. (District Engineer)

(Saif-ul-Haque)

Additional Director Internal

(Maqsood Ahmed Shaikh)

Superintending Engineer (KMC)

COMPARATIVE STATEMENT

**Name of Work: REMOVAL OF ROOTS / BLOCKAGE IN 18" DIA OLD PRCC WATER SUPPLY DISTRIBUTION
OPPOSITE FAHAD ARCADE UPTO TEACHER SOCIETY SECTOR 16/A, SCHEME-33**

Item No	Description of Work	Estimated Cost			M/s. Park View Associates		Rate	
		Quantity	Rate	Per	Amount	Rate		Amount
1	Excavation for pipe line in trenches and pits in all kind of soil of murmur i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade cutting joints holes and disposal of surplus earth within one chain as directed by Engineer Incharge providing fence guards, lights, flags sand temporary crossing for non-vehicular traffic wherever required lift upto 5 ft (1.52 m) and lead upto one chain (30.5m) 0' - 5'-8"	Cft	4650.00	%0Cft	55,800.00	4625.00	55,500.00	4650.00
		Cft	5200.00	%0Cft	30,854.36	5200.00	30,854.36	5200.00
2	Hire charges of pumping set p/day inclusive wages of driver & assistant fuel or electric energy plate forms required for placing pumps etc at lower depth with suction and delivery pipes for pumping out water found at various depth from trenches i/c cost of erection and dismantling after completion of the job. i) Hire charges of pumping set of upto 10 H.P pumping out water from 10ft deep trench).	Days	1500.00	P/Day	90,000.00	1500.00	90,000.00	1500.00
3	Repairing of leaking joints (external vatta) on PRCC pipe 18" dia it includes the cost of excavation, labour, sealing, material gunny bages de-watering and refilling of excavated stuff etc complete external vatta as per approved R/A Attached.	Nos	12175.86	Each	292,220.64	12170.00	292,080.00	12176.00







**Work: REMOVAL OF ROOTS / BLOCKAGE IN 18" DIA OLD PRCC WATER SUPPLY DISTRIBUTION MAIN
OPPOSITE FAHAD ARCADE UPTO TEACHER SOCIETY SECTOR 16/A, SCHEME-33**

Description of Work	Estimated Cost			M/s.Park View Associates		M/s.The S.S Contractor	
	Quantity	Rate	Per	Rate	Amount	Rate	Amount
f sealing material	40.00	Bags	400.00	P/Bag	16,000.00	395.00	15,800.00
	80.00	Cft	2425.00	%Cft	1,940.00	2425.00	1,940.00
akaam	240.00	Kg	325.00	P/Kg	78,000.00	325.00	78,000.00
g & Fixing M.S split collar tee on pipe different sizes having width as per against each item to suit the size of on fabricated with 3/8" thick M.S plate against the cost of the neck. It include sthe 3/4" thick M.S flanged witha total as mentioned against each item it also the cost of nuts & bolts, rubber labour and sealing material etc 18" dia 102.88 Kg.	6.00	Nos	19769.00	Each	118,614.00	19760.00	118,560.00
ve 3 Inch (double acting local)	6.00	Nos	4000.00	Each	24,000.00	4000.00	24,000.00
For Repair	60.00	Nos	300.00	Each	18,000.00	300.00	18,000.00
ur	60.00	Nos	250.00	Each	15,000.00	245.00	14,700.00
and over hauling of gear box of 36" dia valve	2.00	Nos	99700.00	Each	199,400.00	99700.00	199,400.00
the excavated stuff in trench 6" thick wafering ramming to full compaction etc.	17933.53	Cft	2760.00	%0Cft	49,496.54	2760.00	49,496.54
QUOTED / CORRECTED COST					989,326		988,331


(Saif-ul-Haque)
Addl. Director Internal
Audit KMC - Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (K.M.C.)
Member


(Imdad Hussain Magasi)
Chief Engineer (Distt. Malir)
Member


(Abdul Rabin Khan)
Chief Engineer (IPD)
Convener

Method and procedure of procurement: Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage-One Envelope)


Description of work: REMOVAL OF ROOTS / BLOCKAGE IN 18" DIA OLD PRCC WATER SUPPLY DISTRIBUTION MAIN OPPOSITE FAHAD ARCADE UPTO TEACHER SOCIETY SECTOR 16/A, SCHEME-33


Date of Opening: 12-05-2015


BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT

Eligibility/ Qualification Criteria:

S. No.	Eligibility / Qualification Criteria	Bidders' Name	
		M/s. Park View Associates	M/s. The S.S Contractor
1.	Registration with PEC (if applicable)	N/A	N/A
2.	NTN	Yes	Yes
3.	Sales Tax Registration (FBR)	N/A	N/A
4.	Registration with Sindh Revenue Board (SRB)	Yes	Yes
	Qualification Criteria:		
5.	Minimum three years' experience of relevant field.	Yes	Yes
6.	Turnover of at least last three years	Yes	Yes
7.	Required Bid Security is attached.	Yes	Yes
8.	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes
9.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	N/A	N/A
10.	Qualified/ disqualified	Qualified	Qualified


(Amir Halim)
D.A.O (District Malir)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member



(Abdul Wahid)

NIT Sr. No. 23805

Method of Procurement: Single Stage Single Envelope.

Name of Work: REMOVAL OF ROOTS / BLOCKAGE IN 18" DIA OLD PRCC
WATER SUPPLY DISTRIBUTION MAIN OPPOSITE FAHAD
ARCADE UPTO TEACHER SOCIETY SECTOR 16/A,
SCHEME-33

MINUTES OF BID OPENING MEETING.


A meeting of the procurement committee of this department was held on 12-05-2015 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).


2. Two bidders submitted their bids till the deadline of submission.
 - i. M/s.Park View Associates
 - ii. M/s. The S.S Contractor
3. The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.


S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
01	M/s.Park View Associates	<u>Rs.9,88,330/-</u>	Rs.20,000/-	P.O # 07046719 revalidate on 16-03-2015 from Habib Metropolitan Bank Ltd. Paposh Nagar Branch Karachi
02	M/s. The S.S Contractor	<u>Rs.9,89,674/-</u>	Rs.20,000/-	P.O # AAA 12294235 dt: 12-05-2015 from University Road Branch Karachi


4. The bids do not contain any over-writing or cutting.
5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).


The meeting ended with the vote of thanks to and from the chair.


(Amir Halim)
D.A.O (District Malir)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Imdad Hussain Magsi)
Chief Engineer (Distt. Malir)


(Abdul Rahim Khatt)
Chief Engineer (IPD)

