

KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE)

BID EVALUATION REPORT

1 *	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
_ 2	Tender Reference No:	SPPRA Serial No.36486 I.D No
3	ender Description/Name of Work/Item:	REPLACEMENT OF 12" DIA SUNK DOWN SEWER AT A-103, BL-08, KAECHS AND VARIOUS PLACES OF UC-05, JAMSHED TOWN (SEWERAGE)-I
4	Method of Procurement:	Single Stage (One Envelop)
5	Tender Published:	Through SPPRA Web Site
6	Total Bid Documents Sold:	2 Nos
7	Total Bid Received:	2 Nos
8	Technical Bid Opening Date (if applicable):	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) Rejected:	NIL
11	Financial Bid Opening Date:	15-02-2018
12	RID EVALUATION REPORT	

12 BID EVALUATION REPORT

					the same and the s	
S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
01	M/s.M.A Khan Group of Construction	up of Rs.9,87,369/-		@0.010% Below	Pay Order and required documents are attached. P.O # 19531557 dt:15- 02-2018 Rs.20,000/-from HBL Hassan Square Branch Karachi	Substantially Responsive
02	M/s.B.K Builder	Rs.9,88,120/-	2 nd Lowest	@0.066% Above	Pay Order and required documents are attached. P.O # 19531556 dt:15- 02-2018 Rs.20,000/-from HBL Hassan Square Branch Karachi	Substantially Responsive

The all concerned bidders are being informed accordingly.

The E.E Concerned for compliance of Rule-45 of SPPRA 2010 M/s.M.A. Khan Group of Construction declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.

(S.M.Rizwan Rizvi)
D.A.O (District East)
Member / Secretary

(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member

(Maqsood Ahmed Shaikh) Superintending Engineer (KMC) Member

(Roshin Din Memon) S.E (District East-A) Member

(Munir Ahmed Bhatti)
Director (Design & Estimate)
Convener

COMPARATIVE STATEMENT

Name of Work: REPLACEMENT OF 12" DIA SUNK DOWN SEWER AT A-103, BL-08, KAECHS AND VARIOUS PLACES OF UC-05, JAMSHED TOWN (SEWERAGE)-I

4	3(i)	ω		2	-	S	Item
Full hire charges of pumping set per day i/c of wages of driver and assistant fuel or electric energy platform for placing the pump etc at lower depth with suction and delivery pipes for pumping out water found at various depth from trenches including the cost of erection and dismantling after completion of the job. Hire charges of pumping set upto 10 HP pumping out water from 10 ft deep trench	Add / Deduct per ft depth	Providing Manhole 4' feet inside without manhole cover with C.I Frame 15 Kg 5 feet clear depth 1:2:4 cast in situ with in 9" thick wall, 1:4:8: C.C in 6ft dia and 6" inch thick in foundation 1:2:4 C.C in benching 1/2" thick cement plaster with 1:3 cement mortar on all inside wall surfaces of channel and benching i/c making required nos of main and branch channels, 3/4" dia M.S Foot rest @12" c/c i/c cost of excavation in all kinds of soil, backfilling and disposal of excavated stuff etc complete as per design and instruction of Engineer Incharge.	ii) Lift 05' - 08'	Excavation for pipe line in trenches and pits in all kind of soi of murum i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade cutting joints holes and disposal of surplus earth within one chain as directed by Engineer Incharge providing fence guards, lights, flags sand temporary crossing for nonvehicular traffic wherever required lift upto 5 ft (1.52 m) and lead upto one chain (30.5m). i) Lift 00' - 05'ft	Dismantling and removing road matling	1	Description of Work
30.00	22.75		7056.00	9408.00	2352.00	Quantity	
Days	(+)Ft	Nos	Cft	Cft	Cft	ity	
1500.00 P/Day	2538.62	14529.29 Each	5200.00	4650.00 %0Cft	605.00 %Cft	Rate	Estimated Cost
P/Day	P/ft	Each	%0Cft	%0Cft	%Cft	Per	Cost
45,000.00	57,753.61		36,691.20		14,229.60	Amount	
1500.00	2500.00	15000.00	5500.00	4700.00	660.00	Rate	M/s.M.A k of Cons
45,000.00	56,875.00	_	38,808.00	44,217.60	15,523.20	Amount	M/s.M.A Khan Group of Construction
1300.00	3000.00	1	6000.00	5000.00	700.00	Rate	M/s
39,000.00	68,250.00	168,000.00	42,336.00	47,040.00	16,464.00	Amount	M/s.B.K Builder

500

Name of Work: REPLACEMENT OF 12" DIA SUNK DOWN SEWER AT A-103, BL-08, KAECHS AND VARIOUS PLACES OF UC-05, JAMSHED TOWN (SEWERAGE)-I

	10	9					ı	6	, ,	. No	" Item.
washing at stone aggregate without shuttering. Ratio 1:2:4	Cement concrete plain including placing compacting, fitting finishing and curing, complete (including screening and	Shifting to the site and fixing 36" dia ring slab in perfect position on damaged manhole i/c cutting of the position of damaged mnahole in proper shape laying in layer of C.M in 2" thickness and disposal of the debris.	position i/c transportation charges for an average lead of 20 Km per trip from casting yard to town office. (A minimum of 25 slabs per trip will be transported.	dia tor steel bars two concentric rings with 3/8" dia 8 Nos cross linked bars welded and two sunk type hooks, casted in	Manufacturing and supplying of RCC Ring Slab of 21" dia (inside) and 36" dia outside 7 1/2" width and 6" thick i/c 3/8"	cost of cutting hole in wall, making them good in C.C 1:2:4 and making the required channel etc. complete	21" dia.	Manufacturing and supplying of RCC Manhole covers cast in situ 1:2:4 concrete ratio 3" deep at centre, reinforced with 1/2" dia tor steel bars @ 4" C/C welded to a 3/16" thick 2" wide M.S plate two hook of 3/8" dia tor bar including compacting i/c cutting and transportation with in 10 miles.	Noviding & Laying of RCC Pipes with Rubber Ring Joint and fitting in trench including cutting, fitting, jointing with rubber ring i/c testing with water to specified pressure. 12" Dia		n Description of Work
821.83	12 04	20.00	20.00			10.00	20.00		784.00	Quantity	
Cft		Nos	Nos			Nos	Nos	× - 1	Rft	tity	
14429.25		563.09	1906.60			180.00	913.63		367.00	Rate	Estimated
%Cft		Each	Each	Ę!		Each	Each		P/Rft	Per	Cost
118,583.91		11,261.80	38,132.00	i i		1,800.00	18,272.60		287,728.00	Amount	
14000.00		560.00	1800.00			200.00	900.00		360.00	Rate	M/s.M.A of Con
14000.00 115,056.20		11,200.00	36,000.00			2,000.00	18,000.00		282,240.00	Amount	M/s.M.A Khan Group of Construction
		570.00	2000.00	111		200.00	1000.00		365.00	Rate	вм
15000.00 123,274.50		11,400.00	40,000.00			2,000.00	20,000.00		286,160.00	Amount	M/s.B.K Builder

Pure Same

the state of the s

Name of Work: REPLACEMENT OF 12" DIA SUNK DOWN SEWER AT A-103, BL-08, KAECHS AND VARIOUS PLACES OF UC-05, JAMSHED TOWN (SEWERAGE)-I

Γ							_		_		_							Ţ	7
,	7	(C .o	-	В	P	a	5	- 1	4		S		77	0	12		-		No
CONNECTED COST	TOTAL OHOTED / CORRECTED COST	by trucks or any other means owned by the Contractors. Carriage for 05 Miles	12" x6"x2" or 150 Cft of timber or 100 Maunds of fuel wood	Bars etc. or 1000 Nos bricks, 10"x 5"x3" or 1000 Nos: tiles,	points and crossing bridges, Girders, pipes sheet Rail, M.S.	aggregate, spawl, coal, lime, surkhi etc B.G Rail fastening	Carriage of 100 Cit / 5 Tons of all matrials like stonne	watering ramming to full compaction etc complete.	Ketilling the excavated stuff in trenches 6" thick layer i/c	fineness (Hill Sand)	Sand Haro or any other source sand of same modules of the		proper position and removal after concrete etc complete.	rectio	Hire charges of Steel shuttering both sdie for the	etc.	Providing and fixing C.I Frame including cost of material		Description of Work
	3314.24		Δ.	<u></u>	S	<u>10</u>	e	13149.76	C.	2352.00	e	90.00		<u> 5. (</u>	e	200.00	al		
	Cft							6 Cft) Cft		Ft				Kg		Quantity	
	714.29							2760.00		2425.00		99.00				70.00		Rate	Estimated
	%Cft							%0Cft		%Cft		P/Ft				P/Kg		Per	Cost
987.464	23,673.28							36,293.34		57,036.00	77. 20.00	8.910.00			- 1900000	14.000.00		Amount	
	700.00							3000.00		2500.00	.00.00	100 00			00.00	60 00		Rate	of Con
987.369	23,199.68						- 1	39.449.28	20,000.00	58.800 00	2,000.00	9 000 00			L	12 000 00	1 mount	Amount	of Construction
	600.00						2100.00	2100 00	2000.00	2300 00	100.00	100 00			00.00	68 00	Nate	Data	₩ 3
088 170	19,885.44							27 614 50		54 096 00	2,000.00				00.000,01		Ашоши	A	Builder

(S.M.Rizwahl Kizvi) D.A.O (Bistt. East) Member / Secretary

(Saif-ul-Haque) Addl. Director Internal Audit KMC - Member

(Maqsood Ahmed Shaikh)
Superintending Engineer (K.M.C)
Member

(Roshin Din Memon)
S.E (District East-A)
Member

(Munir Ahmed Bhatti)
Director (Design & Estimate)
Convener

NIT No. SPPRA Serial No.36486

Method and procedure of procurement: Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage-One Envelope)

Description of work:

REPLACEMENT OF 12" DIA SUNK DOWN SEWER AT A-103,

BL-08, KAECHS AND VARIOUS PLACES OF UC-05, JAMSHED

TOWN (SEWERAGE)-I

Date of Opening:

15-02-2018

BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT

Eligibility/ Qualification Criteria:

S.		Bidders'	Bidders' Name					
No.	Eligibility / Qualification Criteria	M/s.M.A Khan Group of Const.	M/s.B.K Builder					
1.	Registration with PEC (if applicable)	N/A	N/A					
2.	NTN	Yes	Yes					
3.	Sales Tax Registration (FBR)	N/A	N/A					
4.	Registration with Sindh Revenue Board (SRB)	Yes	Yes					
	Qualification Criteria:							
5.	Minimum three years' experience of relevant field.	Yes	Yes					
6.	Turnover of at least last three years	Yes	Yes					
7.	Required Bid Security is attached.	Yes	Yes					
8.	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes					
9.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	N/A	N/A					
10.	Qualified/ disqualified	Qualified	Qualified					

(S.M.Rizwań Rizvi) D.A.O (District East) Member / Secretary (Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member

(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member

(Roshin Din Memon) S.E (District East-A) Member (Munir Ahmed Bhatti)
Director (Design & Estimate)
Convener

NIT No.SPPRA Serial No.36486

Method of Procurement: Single Stage Single Envelope.

Name of Work: REPLACEMENT OF 12" DIA SUNK DOWN SEWER AT A-103, BL-08,

KAECHS AND VARIOUS PLACES OF UC-05, JAMSHED TOWN

(SEWERAGE)-I

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 15-02-2018 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

- 2. Two bidders submitted their bids till the deadline of submission.
 - M/s. M.A. Khan Group of Construction i.
 - ii. M/s. B.K Builder
- The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
01	M/s.M.A Khan Group of Construction	Rs.9,87,369/-	Rs.20,000/-	P.O # 19531557 dt:15-02-2018 from HBL Hassan Square Branch Karachi
02	M/s.B.K Builder	Rs.9,88,120/-	Rs.20,000/-	P.O # 19531556 dt:15-02-2018 from HBL Hassan Square Branch Karachi

- The bids do not contain any cutting or over-writing. 4.
- 5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).

The meeting ended with the vote of thanks to and from the chair.

(S.M.Rizwaff Rizvi) D.A.O (District East)

Member / Secretary

(Saif-ul-Haque) Additional Director Internal

Audit - KMC Member

(Magsood Ahmed Shaikh) Superintending Engineer (KMC)

Member

(Roshin Din Memon) S.E (District East-A)

Member

(Munir Ahmed Bhatti)

Director (Design & Estimate)

Convener

KARACHI WATER & SEWERAGE BOARD ATTENDANCE SHEET OF CONTRACTORS

NAME OF WORK :- REPLACEMENT OF 12" DIA SUNK DOWN SEWER AT A-103 BL-08 KAECHS AND VARIOUS PLACES OF UC-05 JAMSHED TOWN (SEW-I"

Date of Opening & Time :- 15-02-2018, At 02.30 Pm. 1.

Rs.9,87,464/=2. Estimated Cost:

3. Serial No.: SPPRA SERIAL NO.36486.

SR.NO.	NAME OF FIRM	& DF	EPRESENTATIVES SIGNATION	SIGNATURE
0	Mon. Chane grop	Hoeven Amis to	Suh	Town.
2	B.b build	Amis 6	eelsteh	A
		· ·		
	н			
				· · · · · · · · · · · · · · · · · · ·
			-	
			i a	× ×