

MINUTES OF TENDERING PROCESS

A meeting of the Procurement Committee is held on 08.08.2014 @ 01:00 pm to open the bids, invited by Executive Engineer, Highways Division, Kamber-Shahdadkot vide No.XEN/H'WAY/TC/709 dated:13.06.2014.

~~54~~ In all tenders were invited for 17 works, the total bids received are ~~54~~ Nos. the sealed bids are opened before all the participants/bidders (list attached). The rates quoted by the bidders announced loudly and recorded in the comparative statement. The work at Sr. No.11 & 12(ii,iii,iv) remained un-responded.



Procurement Committee
Superintending Engineer
Works and Services
Kamber-Shahdadkot

No.PB/1172 Dated: 08/08/2014

Copy forwarded with Compliments to:-

1. The Executive Engineer, Highways Division, Kamber-Shahdadkot for information.
2. The Divisional Accounts Officer, Highways Division, Kamber-Shahdadkot for information.















Chairman

Procurement Committee
Superintending Engineer
Works and Services
Kamber-Shahdadkot

ATTENDANCE SHEET

N.I.T NO. TC/G-55/709 DATED: 13.06.2014











HIGHWAYS DIVISION KAMBER-SHAHDADKOT

S.No.	Name of Participants / Remarks	Signature
01	Mr. Mohd. Abbas Jadoon	
02	Mr. Abdul Khaliq Bughio	(3) (1) 2014
3	Nazesh Kumar	
4	A-L-P Contractor	
5	Munawar Ali Kango	
6	Mr. Mohd. Aslam	
08	Mohd. Khan Bhatti	
09	Mr. Naveed	
10	A. Khaliq Bhatti	
11	Mr. Qasim	
12	Zahid Abbas Sheikhani	
13	Vishal Kumar	
14	Mr. Qasim	

ATTENDANCE SHEET

N.I.T NO.TC/G-55/709 DATED:13.06.2014

HIGHWAYS DIVISION KAMBER-SHAHDADKOT

S.No.	Name of Participants	Signature
15	Amjad Hussain Nassam.	
16	Nazir Hussain Magsi	
17	Imtiaz ali Jarwar	
18	Gulam abbas Kosi	
19	M. Hasnain	
20	Mehboob Ali Mughal	Mehboob
21	M HYDERALI JARWAR	
22	M. Zaheer ul Jinn	
23	Munawar Ali Khanjo.	
24	Ayaz Ali Shaikh	
25	Najamuddin Chandio	
26	Saeed Ahmed.	Chandio
27	Nafeez ul Rehman	

Returned To: Sub 1

ATTENDANCE SHEET

N.I.T NO.TC/G-55/709 DATED:13.06.2014

HIGHWAYS DIVISION KAMBER-SHAHDADKOT

S.No.	Name of Participants	Signature
28	Abdul Latif Soomro	<i>[Signature]</i>
29	A. Hakeem chandio.	<i>[Signature]</i>
30	Ali Dost Buzdar	<i>[Signature]</i>
31	Ali HYder	
32	Abd. Hafiz.	
33	AK Bhatti's.	
34	Abbas & Co.	
35	Sikandar Ali Jumi's.	
36	Abd. Majeed Shaikh & Co.	
37	Eng. M. Bhatti.	<i>[Signature]</i>
38	Kamran Ali	
39	Sabir Ali Buharwal	<i>[Signature]</i>
40	Eased Ahmed.	
41	Tasique Ali Misfat	
42	Murad Ahmed Malcees	<i>[Signature]</i>
43	Khan Ahmed	<i>[Signature]</i>
44	Ali Hussaini Const. Co.	<i>[Signature]</i>

Eligibility/Performance/Qualification Report of the Bidders

S.No.	Name of Bidder	Details of Eligibility/Performance/Qualification						Remarks
		Registration with PEC	Registration with Income Tax	CNIC	Experience	Black listing	Litigation	
1	Mr. Ayaz Ali	Yes	Yes	Yes	-	-	-	
2	Mr. Ali Hyder	Yes	Yes	Yes	-	-	-	
3	Mr. Munawar Ali Kango	Yes	Yes	Yes	Yes	-	-	
4	Mr. Munir Ahmed Chandio	Yes	Yes	Yes	Yes	-	-	
5	Mr. Mehboob Ali Mugheri	Yes	Yes	Yes	Yes	-	-	
6	Mr. Najamuddin Chandio	Yes	Yes	Yes	Yes	-	-	
7	Mr. Nafeez Rehman	Yes	Yes	Yes	-	-	-	
8	Mr. Muhammad Hasnain	Yes	Yes	Yes	-	-	-	
9	Mr. Imtiaz Ali Jarwar	Yes	Yes	-	-	-	-	
10	Mr. Ali Dost Burro	Yes	Yes	Yes	Yes	-	-	
11	Mr. Amjad Hussain	Yes	Yes	-	-	-	-	
12	M/s A.L.P Contractor	Yes	Yes	Yes	Yes	-	-	
13	Mr. Abdul Hakeem Chandio	Yes	Yes	Yes	-	-	-	
14	Mr. Nareesh Kumar	Yes	Yes	Yes	-	-	-	
15	Mr. Muhammad Hashim Khokhar	Yes	Yes	Yes	-	-	-	
16	M/s A.K. Brothers & Builders	Yes	Yes	Yes	-	-	-	
17	M/s Abbas & Co.	Yes	Yes	-	-	-	-	
18	Mr. Sikandar Ali Junjo	Yes	Yes	Yes	Yes	-	-	
19	Mr. Deedar Hussain Jannali	Yes	Yes	Yes	Yes	-	-	
20	Mr. Vishal Kumar	Yes	Yes	Yes	Yes	-	-	
21	Mr. Abdul Khaliq Bughio	Yes	Yes	Yes	-	-	-	
22	Mr. Abdul Sattar Soomro	Yes	Yes	Yes	Yes	-	-	
23	Mr. Muhammad Afzal Jadoon	Yes	Yes	-	-	-	-	
24	M/s Engr. Muhammad Essa Abro	Yes	Yes	Yes	Yes	-	-	

Eligibility/Performance/Qualification Report of the Bidders

S.No.	Name of Bidder	Details of Eligibility/Performance/Qualification							Remarks
		Registration with PEC	Registration with Income Tax	CNIC	Experience	Black Listing	Litigation		
25	Mr. Sabaz Ali Khuhawar	Yes	Yes	Yes	Yes	-	-	-	
26	Mr. Muhammad Bux Brohi	Yes	Yes	-	-	-	-	-	
27	Mr. Eid Muhammad Brohi	Yes	Yes	Yes	Yes	-	-	-	
28	Mr. Abdul Khaliq Mengal	Yes	Yes	-	-	-	-	-	
29	Mr. Muhammad Khan Brohi	Yes	Yes	Yes	Yes	-	-	-	
30	Mr. Abdul Hakeem Brohi	Yes	Yes	Yes	Yes	-	-	-	
31	Mr. Nazir Hussain Magzi	-	Yes	-	-	-	-	-	
32	Mr. Ghulam Abbas Kori	Yes	Yes	-	-	-	-	-	
33	Mr. Hyder Ali Jarwar	Yes	Yes	Yes	-	-	-	-	
34	Mr. Kanran Ali Tunio	Yes	Yes	Yes	-	-	-	-	
35	Mr. Saeed Ahmed & Builders	Yes	Yes	-	-	-	-	-	
36	Mr. Tariq Ali Mirjat	Yes	Yes	Yes	Yes	-	-	-	
37	Mr. Zaheer Abbas Shahani	Yes	Yes	Yes	Yes	-	-	-	
38	Mr. Maqbool Ahmed	Yes	Yes	Yes	Yes	-	-	-	
39	Mr. Riaz Ahmed	Yes	Yes	Yes	Yes	-	-	-	
40	M/s Al-Hussaini Construction & Co.	Yes	Yes	Yes	Yes	-	-	-	
41	Mr. Noor Ahmed Shaikh	Yes	Yes	Yes	Yes	-	-	-	


 EXECUTIVE ENGINEER
 HIGHWAY DIVISION
 KAMBER SHAHDADKOT




**EXECUTIVE ENGINEER,
HIGHWAY DIVISION KAMBER SHAHDADKOT**

No: XEN/H'WAY/TC/ 770 - / Kamber-Shahdadkot Dated: 30/06/2014

CORRIGENDUM:

This is in the light of above NIT appeared in a number of different newspapers under letter No.XEN/H'WAY/TC/709 Dated: 13.06.2014, a more condition at serial 9 may be treated as a part of the above NIT, that in case of Holiday or unforeseen circumstances (including out of Headquarter of the Executive Engineer or any member) on opening date, the bids shall be submitted and opened on the next working day. Other terms & condition shall remain same.


EXECUTIVE ENGINEER
HIGHWAY DIVISION
KAMBER SHAHDADKOT

Copy forwarded with Compliments to:

1. The Superintending Engineer, Works and Services, District Kamber-Shahdadkot for favour of kind information please.
2. The Director of Information Public Relation Department (Advertisement) section Block No. 98 Sindh Secretariat Karachi for favour of kind information please.
3. The Deputy Director (Ent-1) Sindh Public Procurement Regulatory Authority, Karachi for favour of kind information, with reference to his letter No. Dir(Ent-1)/970/SPPRA/3-19(KSK)/13-14/8022 Dated: 24.06.2014.
4. The Deputy Commissioner, Kamber-Shahdadkot for favour of kind information please.
5. Notice Board.

EXECUTIVE ENGINEER
HIGHWAY DIVISION
KAMBER SHAHDADKOT

OFFICE OF THE EXECUTIVE ENGINEER, HIGHWAYS DIVISION,
DISTRICT KAMBER-SHAHDADKOT @ D.C. SECRETARIAT
KAMBER



No. XEN/H'WAY/ TC/ 1127

Dated: 17 / 10 / 2014

To,

The Managing Director,
Sindh Public Procurement Regulatory Authority,
Planning and Development Department,
Government of Sindh,
Karachi.



SUBJECT: SUBMITTED TO BID EVALUATION REPORT NO.16.


The Bid Evaluation Report is submitted herewith for favour of information with a request to please hoist it on SPPRA website for wide publicity as required under PPRA rules 2010. (List Attached No.16).

D.A as above.


SPPRA INWARD DIARY

NO: 7700

DATED: 13-11-14


Executive Engineer
Highways Division
Kamber-Shahdadt

Copy Forwarded with Compliments To The Superintending Engineer Works & Services Department Kamber-Shahdadt for information.


Executive Engineer


BID EVALUATION REPORT


12/11


- | | |
|--|---|
| 1 Name of Procuring Agency | Highways Division, Kamber-Shahdadkot @ Kamber |
| 2 Tender Reference No. | N.I.T No. TC/G-55/709 Dated: 13.06.2014 |
| 3 Tender Description/Name of Work/Item | RE-DECKING OF SLAB OF 3'FT SPAN CULVERTS 3 NOS ALOG WAGAN WARAH ROAD TALUKA WARAH (ADP PROGRAM 2013-14) |
| 4 Method Procurement | Single stage - single Envelope Procurement. |
| 5 Tender Published | SPPRA Website 2014 No. dated:13.06.2014
Daily i) Ibrat, ii) Express tribune, iii) Jang, iv) Sang-e-Mail, v) Nijat vi) Aas. Sindh Dated; 18/06/2014, 19/06/2014, 20/06/2014 & 24/06/2014 |
| 6 Total Bid documents | 06 Nos. |
| 7 Total Bid received | 06 Nos. |
| 8 Technical Bid Opening date (If applicable) | Not Applicable |
| 9 No. of bid Technically qualified (If applicable) | Not Applicable |
| 10 Bid(s) Rejected (If applicable) | -Nil- |
| 11 Financial Bid Opening date | 08.08.2014 |

S.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1	M/s Abdul Hakeem Brohi	671,586	Lowest	A (i) = Ded: % Below N/A B (i) = At par N/A C (i) = Add:11.95% Above	Qualified as per evaluation criteria	Found responsive Bid Recommended for award of work
2	Mr. Eid Muhammad Brohi	679,984	Highest	A (i) = Ded: % Below N/A B (i) = At par N/A C (i) = Add:13.35% Above	Qualified as per evaluation criteria	Responsive
3	M/r Muhammad Khan Brohi	701,881	Highest	A (i) = Add: % Above N/A B (i) = At par N/A C (i) = Add:17% Above	Qualified as per evaluation criteria	Responsive

Signatures of the Chairman/Members of the Committee


Divisional Accounts Officer
Highways Division
Kamber-Shahdadkot


Executive Engineer
Highways Division
Kamber-Shahdadkot


Superintending Engineer
Works and Services
Kamber-Shahdadkot

COMPENSATIVE STATEMENT

N.I.T NO. TC/G-55/709
DATE: 13.06.2014

DATE OF ISSUE: 07.08.2014
DATE OF OPENING: 08.08.2014

NAME OF WORK:-


RE-DECKING OF SLAB OF 3'FT SPAN CULVERTS 3 NOS ALOG WAGAN WARAH ROAD TALUKA WARAH (ADP PROGRAM 2013-14)

S.#	Description	Estimated cost	M/s Abdul Hakeem Brohi		Mr. Eid Muhammad Brohi		M/r Muhammad Khan Brohi	
			Rate	Amount	Rate	Amount	Rate	Amount
1. PART-A (ROAD WORK)								
	Amount of Schedule-B	0	N/A	0	N/A	0	N/A	0
	At Par Ceiling	0		0		0		0
	Add Difference cost Bitumen	0		0		0		0
	Quoted by Contractor		Ded: % Below	0	Ded: % Below	0	Add: % Above	0
	SUB TOTAL PART-A	0		0		0		0
2. PART-B (MISC/TRAFFIC SIGN)								
	Amount of Schedule-B	0	N/A	0	N/A	0	N/A	0
	At Par Ceiling	0		0		0		0
	Quoted by Contractor		At par		At par		At par	
	SUB TOTAL PART-B	0		0		0		0
3. PART-C (MASONRY STRUCTURE)								
i) Re-Decking of Slab								
	Amount of Schedule-B	599,898		599,898		599,898		599,898
	Add:11.95% Above Ceiling	71,688		0		80,086		0
	Quoted by Contractor		Add:11.95% Above	71,688	Add:13.35% Above	80,086	Add:17% Above	101,983
	SUB TOTAL PART-C (I)	671,586		671,586		679,984		701,881
	GRAND TOTAL	671,586		671,586		679,984		701,881

The rates quoted by Mr. Abdul Hakeem Brohi, Government Contractor are lowest.


Divisional Accounts Officer
Highways Division
Kamber-Shahdadkot


Executive Engineer
Highways Division
Kamber-Shahdadkot


Superintending Engineer
Works and Services
Kamber-Shahdadkot

BID EVALUATION REPORT


13


- 1 Name of Procuring Agency Highways Division, Kamber-Shahdadkot @ Kamber
2 Tender Reference No. N.I.T No. TC/G-55/709 Dated: 13.06.2014
3 Tender Description/Name of Work/Item RE-CONDITION OF LINK ROAD FROM MIRO KHAN KAMBER ROAD TO VILLAGE CHUTTO JOYO U/C BEHRAM TALUKA MIRO KHAN (ADP PROGRAM 2013-14)
- 4 Method Procurement Single stage - single Envelope Procurement.
5 Tender Published SPPRA Website 2014 No. dated:13.06.2014
Daily i) Ibrat, ii) Express tribune, iii) Jang, iv) Sang-e-Mail, v) Nijat vi) Aas. Sindh Dated; 18/06/2014, 19/06/2014, 20/06/2014 & 24/06/2014
- 6 Total Bid documents 06 Nos.
7 Total Bid received 06 Nos.
8 Technical Bid Opening date (If applicable) Not Applicable
9 No. of bid Technically qualified (If applicable) Not Applicable
10 Bid(s) Rejected (If applicable) -Nil-
11 Financial Bid Opening date 08.08.2014

S.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparision with Estimated Cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1	M/s Eng; Muhammad Essa Abro	1,861,941	Lowest	A (i) = Ded: 5.23% Below B (i) = At par C (i) = Add:12% Above	Qualified as per evaluation criteria	Found responsive Bid Recommended for award of work
2	Mr. Ghulam Abbas	1,914,660	Highest	A (i) = Ded: 2.47% Below B (i) = At par C (i) = Add:13.95% Above	Qualified as per evaluation criteria	Responsive
3	M/r Imtiaz Ali Jarwar	2,003,059	Highest	A (i) = Add:2.17% Above B (i) = At par C (i) = Add:17% Above	Qualified as per evaluation criteria	Responsive

Signatures of the Chairman/Members of the Committee


Divisional Accounts Officer
Highways Division
Kamber-Shahdadkot


Executive Engineer
Highways Division
Kamber-Shahdadkot


Superintending Engineer
Works and Services
Kamber-Shahdadkot

COMPERATIVE STATEMENT

N.I.T NO. TC/G-55/709
DATE: 13.06.2014

DATE OF ISSUE: 07.08.2014
DATE OF OPENING: 08.08.2014

NAME OF WORK:-
RE-FONDITION OF LINK ROAD FROM MIRO KHAN KAMBER ROAD TO VILLAGE CHUTTO JOYO U/C BEHRAM TALUKA MIRO KHAN (ADP PROGRAM 2013-14)

S #	Description	Estimated cost	M/s Eng: Muhammad Essa Abro		Mr. Chulam Abbas		M/r Imtiaz Ali Jarwar	
			Rate	Amount	Rate	Amount	Rate	Amount
1. PART-A (ROAD WORK)								
	Amount of Schedule-B	1,839,213		1,839,213		1,839,213		1,839,213
	At Par Ceiling	0	0	0	0	0	0	0
	Add Difference cost Bitumen	6,571	6,571	6,571	6,571	6,571	39,911	6,571
	Quoted by Contractor							
	SUB TOTAL PART-A	1,845,784		1,749,593		1,800,355		1,885,695
2. PART-B (MISC/TRAFFIC SIGN)								
	Amount of Schedule-B	0		0		0		0
	At Par Ceiling	0	0	0	0	0	0	0
	Quoted by Contractor							
	SUB TOTAL PART-B	0		0		0		0
3. PART-C (MASONRY STRUCTURE)								
i) Re-Decking of Slab								
	Amount of Schedule-B	100,311		100,311		100,311		100,311
	Add:12.0% Above Ceiling	12,037	0	12,037	Add:13.95% Above	13,993	Add:17% Above	17,053
	Quoted by Contractor							
	SUB TOTAL PART-C (I)	112,348		112,348		114,304		117,364
	GRAND TOTAL	1,958,132		1,861,941		1,914,660		2,003,059

The rates quoted by Mr. Eng. Muhammad Essa Abro, Government Contractor are lowest.


Divisional Accounts Officer
Highways Division
Kamber-Shahdadkot


Executive Engineer
Highways Division
Kamber-Shahdadkot


Superintending Engineer
Works and Services
Kamber-Shahdadkot

BID EVALUATION REPORT


①


- 1 Name of Procuring Agency Highways Division, Kamber-Shahdadkot @ Kamber
2 Tender Reference No. N.I.T No. TC/G-55/709 Dated: 13.06.2014
3 Tender Description/Name of Work/Item CONSTRUCTION OF LINK ROAD TO VILLAGE KARAM KHAN LEGHARI TALUKA SHAHDADKOT MILE 0/0-0/5 (ADP PROGRAM 2013-2014).
4 Method Procurement Single stage - single Envelope Procurement.
5 Tender Published SPPRA Website 2014 No. dated:13.06.2014
Daily i) Ibrat, ii) Express tribune, iii) Jang, iv) Sang-e-Mail, v) Nijat
vi) Aas. Sindh Dated; 18/06/2014, 19/06/2014, 20/06/2014 & 24/06/2014
6 Total Bid documents 06 Nos.
7 Total Bid received 06 Nos.
8 Technical Bid Opening date (If applicable) Not Applicable
9 No. of bid Technically qualified (If applicable) Not Applicable
10 Bid(s) Rejected (If applicable) -Nil-
11 Financial Bid Opening date 08.08.2014

S.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparision with Estimated Cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1	Mr. muhammad Khan	7,473,857	Lowest	A (i) = Ded: 5.60% Below B (i) = At par C (i) = Add:20.20% Above C (ii) = Add:25% Above	Qualified as per evaluation criteria	Found responsive Bid Recommended for award of work
2	Mr. Abdul Hakeem Brohi	7,672,796	Highest	A (i) = Ded:3.22% Below B (i) = At par C (i) = Add:25.20% Above C (ii) = Add:28.10% Above	Qualified as per evaluation criteria	Responsive
3	M/s A.K Brothers & builders	8,079,411	Highest	A (i) = Add:2% Above B (i) = At par C (i) = Add:31% Above C (ii) = Add:35.0% Above	Qualified as per evaluation criteria	Responsive

Signatures of the Chairman/Members of the Committee


Divisional Accounts Officer
Highways Division
Kamber-Shahdadkot


Executive Engineer
Highways Division
Kamber-Shahdadkot


Superintending Engineer
Works and Services
Kamber-Shahdadkot

COMPERATIVE STATEMENT

N.I.T NO. TC/G-55/709
DATE: 13.06.2014

DATE OF ISSUE: 07.08.2014
DATE OF OPENING: 08.08.2014

NAME OF WORK:-

CONSTRUCTION OF LINK ROAD TO VILLAGE KARAM KHAN LEGHARI TALUKA SHAHDADKOT MILE 0/0-0/5 (ADP PROGRAM 2013-2014).

S.#	Description	Estimated cost	Mr. Muhammad Khan Brohi		Mr. Abdul Hakeem Brohi		M/s A.K Brothers & builders	
			Rate	Amount	Rate	Amount	Rate	Amount
1. PART-A (ROAD WORK)								
	Amount of Schedule-B	7,096,213		7,096,213		7,096,213		7,096,213
	At Par Ceiling	0	0	0	0	0	0	0
	Add Difference cost Bitumen	15,294	15,294	15,294	15,294	15,294	15,294	15,294
	Quoted by Contractor							
	Ded: 5.60% Below		397,388		228,498		141,924	
	Ded: 3.22% Below							
	Quoted by Contractor							
	SUB TOTAL PART-A	7,111,507	6,714,119	6,883,009	7,253,431			
2. PART-B (MISC./TRAFFIC SIGN)								
	Amount of Schedule-B	16,956		16,956		16,956		16,956
	At Par Ceiling	0	0	0	0	0	0	0
	Quoted by Contractor							
	SUB TOTAL PART-B	16,956	16,956	16,956	16,956	16,956	16,956	16,956
3. PART-C (MASONRY STRUCTURE)								
i) 3ft Span culvert								
	Amount of Schedule-B	575,922		575,922		575,922		575,922
	Add: 20.20% Above Ceiling	116,336	0	0	0	0	0	0
	Quoted by Contractor							
	Add: 20.20% Above Ceiling		116,336	Add: 25.20% Above	145,132	Add: 31% Above	178,536	178,536
	Quoted by Contractor							
	SUB TOTAL PART-C (I)	692,258	692,258	721,054	754,458			
ii) 18Dia Pipe Culvert								
	Amount of Schedule-B	40,419		40,419		40,419		40,419
	Add: 25.0% Above Ceiling	10,105	0	0	0	0	0	0
	Quoted by Contractor							
	Add: 25% Above		10,105	Add: 28.10% Above	11,358	Add: 35.0% Above	14,147	14,147
	Quoted by Contractor							
	SUB TOTAL PART-C (II)	50,524	50,524	51,777	54,566			
	GRAND TOTAL	7,871,245	7,473,857	7,672,796	8,079,411			

The rates quoted by Mr. Muhammad Khan Brohi, Government Contractor are lowest.

Divisional Accounts Officer
Highways Division
Kamber-Shahdadkot

Executive Engineer
Highways Division
Kamber-Shahdadkot

Superintending Engineer
Works and Services
Kamber-Shahdadkot


BID EVALUATION REPORT


10


- 1 Name of Procuring Agency Highways Division, Kamber-Shahdaddkot @ Kamber
2 Tender Reference No. N.I.T No. TC/G-55/709 Dated: 13.06.2014
3 Tender Description/Name of Work/Item CONSTRUCTION OF LINK ROAD FROM SAIFULLAH SHAKH TO GHULAM MUSTAFA JARWAR TALUKA QUBO SAEED KHAN MILE 0/0-0/5 (ADP PROGRAM 2013-2014).
4 Method Procurement Single stage - single Envelope Procurement.
5 Tender Published SPPRA Website 2014 No. dated:13.06.2014
Daily i) Ibrat, ii) Express tribune, iii) Jang, iv) Sang-e-Mail, v) Nijat
vi) Aas. Sindh Dated; 18/06/2014, 19/06/2014, 20/06/2014 & 24/06/2014
6 Total Bid documents 06 Nos.
7 Total Bid received 06 Nos.
8 Technical Bid Opening date (If applicable) Not Applicable
9 No. of bid Technically qualified (If applicable) Not Applicable
10 Bid(s) Rejected (If applicable) -Nil-
11 Financial Bid Opening date 08.08.2014

S.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparision with Estimated Cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1	Mr. Deedar Hussain Jamali	7,406,581	Lowest	A (i) = Ded: 5.65% Below B (i) = At par C (i) = Add:19.65% Above	Qualified as per evaluation criteria	Found responsive Bid Recommended for award of work
2	Mr. saeed Khan Chandio	7,687,888	Highest	A (i) = Ded: 2% Below B (i) = At par C (i) = Add:23.22% Above	Qualified as per evaluation criteria	Responsive
3	M/S Abbas & Co	7,975,952	Highest	A (i) = Add:1.50% Above B (i) = At par C (i) = Add:31.50% Above	Qualified as per evaluation criteria	Responsive

Signatures of the Chairman/Members of the Committee


Divisional Accounts Officer
Highways Division
Kamber-Shahdaddkot


Executive Engineer
Highways Division
Kamber-Shahdaddkot


Superintending Engineer
Works and Services
Kamber-Shahdaddkot

COMPERATIVE STATEMENT

N.I.T NO. TC/G-55/709
DATE: 13.06.2014

DATE OF ISSUE: 07.08.2014
DATE OF OPENING: 08.08.2014

NAME OF WORK:-

CONSTRUCTION OF LINK ROAD FROM SAIFULLAH SHAKH TO GHULAM MUSTAFA IARWAR TALUKA QUBO SAEED KHAN MILE 0/0-05 (ADDⁿ PROGRAM 2013-2014)

S.#	Description	Estimated cost	Mr. Deedar Hussain Jamali		Mr. saeed Khan Chandio		M/S Abbas & Co	
			Rate	Amount	Rate	Amount	Rate	Amount
1. PART-A (ROAD WORK)								
	Amount of Schedule-B	7,338,129		7,338,129		7,338,129		7,338,129
	At Par Ceiling	0	0	0	0	0	0	0
	Add Difference cost Bitumen	14,809	14,809	14,809	14,809	14,809	14,809	14,809
	Quoted by Contractor		Ded: 5.65% Below	414,604	Ded: 2% Below	146,763	Add:1.50% Above	110,072
	SUB TOTAL PART-A	7,352,938		6,938,334		7,206,175		7,463,010
2. PART-B (MISC./TRAFFIC SIGN)								
	Amount of Schedule-B	16,956		16,956		16,956		16,956
	At Par Ceiling	0	0	0	0	0	0	0
	Quoted by Contractor		At par		At par		At par	
	SUB TOTAL PART-B	16,956		16,956		16,956		16,956
3. PART-C (MASONRY STRUCTURE)								
i) 3ft Spain Culvert								
	Amount of Schedule-B	377,176		377,176		377,176		377,176
	Add:19.65% Above Ceiling	74,115	0	74,115	Add:23.22% Above	87,580	Add:31.50% Above	118,810
	Quoted by Contractor		Add:19.65% Above					
	SUB TOTAL PART-C (i)	451,291		451,291		464,756		495,986
	GRAND TOTAL	7,821,185		7,406,581		7,687,888		7,975,952

The rates quoted by Mr. Deedar Hussain Jamali, Government Contractor are lowest.

Divisional Accounts Officer
Highways Division
Kamber-Shahdadkot

Executive Engineer
Highways Division
Kamber-Shahdadkot

Superintending Engineer
Works and Services
Kamber-Shahdadkot


BID EVALUATION REPORT


8


- 1 Name of Procuring Agency Highways Division, Kamber-Shahdadkot @ Kamber
 2 Tender Reference No. N.I.T No. TC/G-55/709 Dated: 13.06.2014
 3 Tender Description/Name of Work/Item CONSTRUCTION OF LINK ROAD FROM LARKANA MIRO KHAN ROAD TO VILLAGE ABDUL REHMAN JATOI VIA DARYA KHAN JATOI TALUKA MIRO KHAN MILE 0/0-0/5 I/C M. Str: (ADP PROGRAM 2013-2014).
 4 Method Procurement Single stage - single Envelope Procurement.
 5 Tender Published SPPRA Website 2014 No. dated:13.06.2014
 Daily i) Ibrat, ii) Express tribune, iii) Jang, iv) Sang-e-Mail, v) Nijat vi) Aas. Sindh Dated; 18/06/2014, 19/06/2014, 20/06/2014 & 24/06/2014
 6 Total Bid documents 06 Nos.
 7 Total Bid received 06 Nos.
 8 Technical Bid Opening date (If applicable) Not Applicable
 9 No. of bid Technically qualified (If applicable) Not Applicable
 10 Bid(s) Rejected (If applicable) -Nil-
 11 Financial Bid Opening date 08.08.2014

S.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1	Mr. Najamuddin Chandio	8,402,896	Lowest	A (i) = Ded: 5.75% Below B (i) = At par C (i) = Add:12.15% Above C (ii) = Add:20.0% Above C (iii) = Add:21.10% Above	Qualified as per evaluation criteria	Found responsive Bid Recommended for award of work
2	Mr. Tarique Ali	8,753,226	Highest	A (i) = Ded: 1.50% Below B (i) = At par C (i) = Add:15.20% Above C (ii) = Add:26.30% Above C (iii) = Add:23.60% Above	Qualified as per evaluation criteria	Responsive
3	Mr. Zaheer Abbass	9,100,445	Highest	A (i) = Add:2.50% Above B (i) = At par C (i) = Add:17.30% Above C (ii) = Add:29.0% Above C (iii) = Add:28.50% Above	Qualified as per evaluation criteria	Responsive

Signatures of the Chairman/Members of the Committee


 Divisional Accounts Officer
 Highways Division
 Kamber-Shahdadkot


 Executive Engineer
 Highways Division
 Kamber-Shahdadkot


 Superintending Engineer
 Works and Services
 Kamber-Shahdadkot

COMPERATIVE STATEMENT

N.I.T NO. TC/G-55/709
DATE: 13.06.2014

DATE OF ISSUE: 07.08.2014
DATE OF OPENING: 08.08.2014

NAME OF WORK:-

CONSTRUCTION OF LINK ROAD FROM LARKANA MIRO KHAN ROAD TO VILLAGE ABDUL REHMAN JATOI VIA DARYA KHAN JATOI TALUKA MIRO KHAN MILE 0/0-0/5 I/C M. Str: (ADP PROGRAM 2013-2014).

S.#	Description	Estimated cost	Mr. Najamuddin Chandio		Mr. Tarique Ali		Mr. Zahoor Abbass	
			Rate	Amount	Rate	Amount	Rate	Amount
1. PART-A (ROAD WORK)								
	Amount of Schedule-B	7,526,308		7,526,308		7,526,308		7,526,308
	At Par Ceiling	0		0		0		0
	Add Difference cost Bitumen	18,118		18,118		18,118		18,118
	Quoted by Contractor		Ded: 5.75% Below	432,763	Ded: 1.50% Below	112,895	Add: 2.50% Above	188,158
	SUB TOTAL PART-A	7,544,426		7,111,663		7,431,531		7,732,584
2. PART-B (MISC./TRAFFIC SIGN)								
	Amount of Schedule-B	16,956		16,956		16,956		16,956
	At Par Ceiling	0		0		0		0
	Quoted by Contractor		At par		At par		At par	
	SUB TOTAL PART-B	16,956		16,956		16,956		16,956
3. PART-C (MASONRY STRUCTURE)								
i) Re-Decking of Slab								
	Amount of Schedule-B	150,778		150,778		150,778		150,778
	Add: 12.15% Above Ceiling	18,320		0		0		0
	Quoted by Contractor		Add: 12.15% Above	18,320	Add: 15.20% Above	22,918	Add: 17.30% Above	26,085
	SUB TOTAL PART-C (I)	169,098		169,098		173,696		176,863
ii) 18" Dia Pipe Culvert								
	Amount of Schedule-B	79,706		79,706		79,706		79,706
	Add: 20.0% Above Ceiling	15,940		0		0		0
	Quoted by Contractor		Add: 20.0% Above	15,941	Add: 26.30% Above	20,963	Add: 29.0% Above	23,115
	SUB TOTAL PART-C (II)	95,646		95,646		100,669		102,821
iii) Retaining Wall								
	Amount of Schedule-B	833,636		833,636		833,636		833,636
	Add: 21.10% Above Ceiling	175,897		0		0		0
	Quoted by Contractor		Add: 21.10% Above	175,897	Add: 23.60% Above	196,738	Add: 28.50% Above	237,586
	SUB TOTAL PART-C (III)	1,009,533		1,009,533		1,030,374		1,071,222
	GRAND TOTAL	8,835,659		8,402,896		8,753,226		9,100,445

The rates quoted by Mr. Najamuddin Chandio, Government Contractor are lowest.

Divisional Accounts Officer
Highways Division
Kamber-Shahdadkot

Executive Engineer
Highways Division
Kamber-Shahdadkot

Superintending Engineer
Works and Services
Kamber-Shahdadkot


BID EVALUATION REPORT


(9)


- | | |
|--|---|
| 1 Name of Procuring Agency | Highways Division, Kamber-Shahdadkot @ Kamber |
| 2 Tender Reference No. | N.I.T No. TC/G-55/709 Dated: 13.06.2014 |
| 3 Tender Description/Name of Work/Item | CONSTRUCTION OF LINK ROAD HAYAT KHAN GOPANG TO GADA HUSSAIN MAHESSAR MILE 0/0-1/0 (ADP PROGRAM 2013-2014). |
| 4 Method Procurement | Single stage - single Envelope Procurement. |
| 5 Tender Published | SPPRA Website 2014 No. dated:13.06.2014
Daily i) Ibrat, ii) Express tribune, iii) Jang, iv) Sang-e-Mail, v) Nijat
vi) Aas. Sindh Dated; 18/06/2014, 19/06/2014, 20/06/2014
& 24/06/2014 |
| 6 Total Bid documents | 06 Nos. |
| 7 Total Bid received | 06 Nos. |
| 8 Technical Bid Opening date (If applicable) | Not Applicable |
| 9 No. of bid Technically qualified (If applicable) | Not Applicable |
| 10 Bid(s) Rejected (If applicable) | -Nil- |
| 11 Financial Bid Opening date | 08.08.2014 |

S.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1	Mr. Aijaz Ali Detho	9,128,963	Lowest	A (i) = Ded: 5.35% Below B (i) = At par C (i) = Add:20.10% Above C (ii) = Add:29% Above	Qualified as per evaluation criteria	Found responsive Bid Recommended for award of work
2	Mr. Muhammad Hashim Khokhar	9,259,308	Highest	A (i) = Ded:4.10% Below B (i) = At par C (i) = Add:23.15% Above C (ii) = Add:35.0% Above	Qualified as per evaluation criteria	Responsive
3	M/s Hyder Ali	9,404,022	Highest	A (i) = Ded:2.67% Below B (i) = At par C (i) = Add:27.25% Above C (ii) = Add:36.37% Above	Qualified as per evaluation criteria	Responsive

Signatures of the Chairman/Members of the Committee


Divisional Accounts Officer
Highways Division
Kamber-Shahdadkot


Executive Engineer
Highways Division
Kamber-Shahdadkot


Superintending Engineer
Works and Services
Kamber-Shahdadkot

COMPERATIVE STATEMENT

N.I.T NO. TC/G-55/709
DATE: 13.06.2014

DATE OF ISSUE: 07.08.2014
DATE OF OPENING: 08.08.2014


NAME OF WORK:-


CONSTRUCTION OF LINK ROAD HAYAT KHAN GOPANG TO GADA HUSSAIN MAHESSAR MILE 0/0-1/0 (ADP PROGRAM 2013-2014).

S.#	Description	Estimated cost	Mr. Aijaz Ali Detho		Mr. Muhammad Hashim Khokhar		M/s Hyder Ali	
			Rate	Amount	Rate	Amount	Rate	Amount
1. PART-A (ROAD WORK)								
	Amount of Schedule-B	8,942,371		8,942,371		8,942,371		8,942,371
	At Par Ceiling	0		0		0		0
	Add Difference cost Bitumen	47,057		47,057		47,057		47,057
	Quoted by Contractor		Ded: 5.35% Below	478,417	Ded:4.10% Below	366,637	Ded:2.67% Below	238,761
	SUB TOTAL PART-A	8,989,428		8,511,011		8,622,791		8,750,667
2. PART-B (MISC./TRAFFIC SIGN)								
	Amount of Schedule-B	16,956		16,956		16,956		16,956
	At Par Ceiling	0		0		0		0
	Quoted by Contractor		At par		At par		At par	
	SUB TOTAL PART-B	16,956		16,956		16,956		16,956
3. PART-C (MASONRY STRUCTURE)								
i) 3ft Span culvert								
	Amount of Schedule-B	370,170		370,170		370,170		370,170
	Add:20.10% Above Ceiling	74,404		0		0		0
	Quoted by Contractor		Add:20.10% Above	74,404	Add:23.15% Above	85,694	Add:27.25% Above	100,871
	SUB TOTAL PART-C (i)	444,574		444,574		455,864		471,041
ii) 18" Dia Pipe Culvert								
	Amount of Schedule-B	121,257		121,257		121,257		121,257
	Add:29.0% Above Ceiling	35,165		0		0		0
	Quoted by Contractor		Add:29% Above	35,165	Add:35.0% Above	42,440	Add:36.37% Above	44,101
	SUB TOTAL PART-C (ii)	156,422		156,422		163,697		165,358
	GRAND TOTAL	9,607,380		9,128,963		9,259,308		9,404,022

The rates quoted by Mr. Aijaz ali Detho, Government Contractor are lowest.


 Divisional Accounts Officer
 Highways Division
 Kamber-Shahdadkot


 Executive Engineer
 Highways Division
 Kamber-Shahdadkot


 Superintending Engineer
 Works and Services
 Kamber-Shahdadkot

BID EVALUATION REPORT

(1)

- 1 Name of Procuring Agency
- 2 Tender Reference No.
- 3 Tender Description/Name of Work/Item

Highways Division, Kamber-Shahdadkot @ Kamber
N.I.T No. TC/G-55/709
Dated: 13.06.2014
CONSTRUCTION OF LINK ROAD FROM HYDER CHANDIO TO
GUL MUHAMMAD KOLACHI MILE 0/0-0/2 (ADP PROGRAM
2013-2014).

- 4 Method Procurement
- 5 Tender Published


Single stage - single Envelope Procurement.
SPPRA Website 2014 No. dated:13.06.2014
Daily i) Ibrat, ii) Express tribune, iii) Jang, iv) Sang-e-Mail, v) Nijat
vi) Aas. Sindh Dated; 18/06/2014, 19/06/2014, 20/06/2014
& 24/06/2014


- 6 Total Bid documents
- 7 Total Bid received
- 8 Technical Bid Opening date
(If applicable)
- 9 No. of bid Technically qualified
(If applicable)
- 10 Bid(s) Rejected
(If applicable)
- 11 Financial Bid Opening date


06 Nos.
06 Nos.
Not Applicable
Not Applicable
-Nil-
08.08.2014

S.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1	Mr. Munwar Ali Kango	2,899,000	Lowest	A (i) = Ded: 5.33% Below B (i) = At par C (i) = Add:20.0% Above C (ii) = Add:28% Above	Qualified as per evaluation criteria	Found responsive Bid Recommended for award of work
2	Mr. ayaz Ali	2,994,177	Highest	A (i) = Ded:2.26% Below B (i) = At par C (i) = Add:25.0% Above C (ii) = Add:32.0% Above	Qualified as per evaluation criteria	Responsive
3	M/s Abdul Sattar	3,079,352	Highest	A (i) = Add: 0.50% Above B (i) = At par C (i) = Add:29.50% Above C (ii) = Add:35.10% Above	Qualified as per evaluation criteria	Responsive

Signatures of the Chairman/Members of the Committee


Divisional Accounts Officer
Highways Division
Kamber-Shahdadkot


Executive Engineer
Highways Division
Kamber-Shahdadkot


Superintending Engineer
Works and Services
Kamber-Shahdadkot

COOPERATIVE STATEMENT

N.I.T NO. TC/G-55/709
DATE: 13.06.2014


DATE OF ISSUE: 07.08.2014
DATE OF OPENING: 08.08.2014

CONSTRUCTION OF LINK ROAD FROM HYDER CHANDIO TO GUL MUHAMMAD KOLACHI MILE 0/0-0/2 (ADP PROGRAM 2013-2014).

S.#	Description	Estimated cost	Mr. Munwar Ali Kango		Mr. ayaz Ali		M/s Abdul Sattar	
			Rate	Amount	Rate	Amount	Rate	Amount
1. PART-A (ROAD WORK)								
	Amount of Schedule-B	2,693,460		2,693,460		2,693,460		2,693,460
	At Par Ceiling	0		0		0		0
	Add Difference cost Bitumen	6,571	6,571	6,571	6,571	6,571	6,571	6,571
	Quoted by Contractor							
	SUB TOTAL PART-A	2,700,031	Ded: 5.33% Below	143,561	Ded: 2.26% Below	60,872	Add: 0.50% Above	13,467
				2,556,470		2,639,159		2,713,498
2. PART-B (MISC./TRAFFIC SIGN)								
	Amount of Schedule-B	16,956		16,956		16,956		16,956
	At Par Ceiling	0		0		0		0
	Quoted by Contractor							
	SUB TOTAL PART-B	16,956	At par	16,956	At par	16,956	At par	16,956
3. PART-C (MASONRY STRUCTURE)								
i) 3ft Span culvert								
	Amount of Schedule-B	185,085		185,085		185,085		185,085
	Add: 20.0% Above Ceiling	37,017		0		0		0
	Quoted by Contractor							
	SUB TOTAL PART-C (i)	222,102	Add: 20.0% Above	37,017	Add: 25.0% Above	46,271	Add: 29.50% Above	54,600
				222,102		231,356		239,685
ii) 18" Dia Pipe Culvert								
	Amount of Schedule-B	80,838		80,838		80,838		80,838
	Add: 28.0% Above Ceiling	22,635		0		0		0
	Quoted by Contractor							
	SUB TOTAL PART-C (ii)	103,473	Add: 28% Above	22,635	Add: 32.0% Above	25,868	Add: 35.10% Above	28,374
				103,473		106,706		109,212
	GRAND TOTAL	3,042,562		2,899,000		2,994,177		3,079,352

The rates quoted by Mr. Munwar Ali Kango, Government Contractor are lowest.


Divisional Accounts Officer
Highways Division
Kamber-Shahdadkot


Executive Engineer
Highways Division
Kamber-Shahdadkot


Superintending Engineer
Works and Services
Kamber-Shahdadkot


BID EVALUATION REPORT





- 1 Name of Procuring Agency Highways Division, Kamber-Shahdadkot @ Kamber
2 Tender Reference No. N.I.T No. TC/G-55/709 Dated: 13.06.2014
3 Tender Description/Name of Work/Item CONSTRUCTION OF METALD ROAD IN VILLAGE FEROZ ABAD U/C SHAHDADKOT TALUKA SHAHDADKOT MILE 0/0-0/5 (N-ADP /CMD).
- 4 Method Procurement Single stage - single Envelope Procurement.
5 Tender Published SPPRA Website 2014 No. dated:13.06.2014
Daily i) Ibrat, ii) Express tribune, iii) Jang, iv) Sang-e-Mail, v) Nijat vi) Aas. Sindh Dated; 18/06/2014, 19/06/2014, 20/06/2014 & 24/06/2014
- 6 Total Bid documents 06 Nos.
7 Total Bid received 06 Nos.
8 Technical Bid Opening date (If applicable) Not Applicable
9 No. of bid Technically qualified (If applicable) Not Applicable
10 Bid(s) Rejected (If applicable) -Nil-
11 Financial Bid Opening date 08.08.2014

S.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparision with Estimated Cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1	M/S A.L.P Contractor	8,468,004	Lowest	A (i) = Ded: 5.70% Below B (i) = At par C (i) = Add:20.05% Above	Qualified as per evaluation criteria	Found responsive Bid Recommended for award of work
2	Mr. Abdul Hakeem brohi	8,731,491	Highest	A (i) = Ded: 2.75% Below B (i) = At par C (i) = Add:23.60% Above	Qualified as per evaluation criteria	Responsive
3	M/S Eid Muhammad Brohi	8,973,954	Highest	A (i) = At par B (i) = At par C (i) = Add:25.17% Above	Qualified as per evaluation criteria	Responsive

Signatures of the Chairman/Members of the Committee


Divisional Accounts Officer
Highways Division
Kamber-Shahdadkot


Executive Engineer
Highways Division
Kamber-Shahdadkot


Superintending Engineer
Works and Services
Kamber-Shahdadkot

COMPERATIVE STATEMENT

N.I.T NO. TC/G-55/709

DATE: 13.06.2014


NAME OF WORK:-


DATE OF ISSUE: 07.08.2014
DATE OF OPENING: 08.08.2014


CONSTRUCTION OF METALD ROAD IN VILLAGE FEROUZ ABAD U/C SHAHDADKOT TALUKA SHAHDADKOT MILE 0/0-0/5 (N-ADP/CMD).

S.#	Description	Estimated cost	M/S A.L.P Contractor		Mr. Abdul Hakeem brohi		M/S Eid Muhammad Brohi	
			Rate	Amount	Rate	Amount	Rate	Amount
1. PART-A (ROAD WORK)								
	Amount of Schedule-B	8,713,106		8,713,106		8,713,106		8,713,106
	At Par Ceiling	0		0		0		0
	Add Difference cost Bitumen	16,459		16,459		16,459		16,459
	Quoted by Contractor							
			Ded: 5.70% Below	496,647	Ded: 2.75% Below	239,610	At par	16,459
	SUB TOTAL PART-A	8,729,565		8,232,918		8,489,955		8,729,565
2. PART-B (MISC./TRAFFIC SIGN)								
	Amount of Schedule-B	16,956		16,956		16,956		16,956
	At Par Ceiling	0		0		0		0
	Quoted by Contractor							
			At par		At par		At par	
	SUB TOTAL PART-B	16,956		16,956		16,956		16,956
3. PART-C (MASONRY STRUCTURE)								
i) 3ft Spain Culvert								
	Amount of Schedule-B	181,699		181,699		181,699		181,699
	Add:20.05% Above Ceiling	36,431		0		0		0
	Quoted by Contractor							
			Add:20.05% Above	36,431	Add:23.60% Above	42,881	Add:25.17% Above	45,734
	SUB TOTAL PART-C (I)	218,130		218,130		224,580		227,433
	GRAND TOTAL	8,964,651		8,468,004		8,731,491		8,973,954

The rates quoted by Mr. A.L.P Contractor, Government Contractor are lowest.


Divisional Accounts Officer
Highways Division
Kamber-Shahdadkot


Executive Engineer
Highways Division
Kamber-Shahdadkot


Superintending Engineer
Works and Services
Kamber-Shahdadkot


BID EVALUATION REPORT


2


- | | |
|--|---|
| 1 Name of Procuring Agency | Highways Division, Kamber-Shahdadkot @ Kamber |
| 2 Tender Reference No. | N.I.T No. TC/G-55/709 Dated: 13.06.2014 |
| 3 Tender Description/Name of Work/Item | RECONDITIONING OF ROAD FROM GHARHI KHAIRO ROAD TO VILLAGE JEAND JARWAR (IN PORTION) U/C JAMALI TALUKA SHAHDADKOT MILE 0/0-5/0 (ADP PROGRAM 2013-2014). |
| 4 Method Procurement | Single stage - single Envelope Procurement. |
| 5 Tender Published | SPPRA Website 2014 No. dated:13.06.2014
Daily i) Ibrat, ii) Express tribune, iii) Jang, iv) Sang-e-Mail, v) Nijat vi) Aas. Sindh Dated; 18/06/2014, 19/06/2014, 20/06/2014 & 24/06/2014 |
| 6 Total Bid documents | 06 Nos. |
| 7 Total Bid received | 06 Nos. |
| 8 Technical Bid Opening date (If applicable) | Not Applicable |
| 9 No. of bid Technically qualified (If applicable) | Not Applicable |
| 10 Bid(s) Rejected (If applicable) | -Nil- |
| 11 Financial Bid Opening date | 08.08.2014 |

S.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparision with Estimated Cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1	M/s A.L.P (Ajeet Kumar)	7,980,775	Lowest	A (i) = Ded: 5.65% Below B (i) = At par C (i) = Add:23.0% Above	Qualified as per evaluation criteria	Found responsive Bid Recommended for award of work
2	Mr. Vishal Kumar	8,569,924	Highest	A (i) = Ded: 1.50% Below B (i) = At par C (i) = Add:26.20% Above	Qualified as per evaluation criteria	Responsive
3	Mr. Eid Muhammad Brohi	8,617,513	Highest	A (i) = Add:2.05% Above B (i) = At par C (i) = Add:27.65% Above	Qualified as per evaluation criteria	Responsive

Signatures of the Chairman/Members of the Committee


Divisional Accounts Officer
Highways Division
Kamber-Shahdadkot


Executive Engineer
Highways Division
Kamber-Shahdadkot


Superintending Engineer
Works and Services
Kamber-Shahdadkot

COMPERATIVE STATEMENT

N.I.T NO. TC/G-55/709

DATE: 13.06.2014

DATE OF ISSUE: 07.08.2014
DATE OF OPENING: 08.08.2014

NAME OF WORK:-

RECONDITIONING OF ROAD FROM GHARHI KHAIRO ROAD TO VILLAGE JEAND JARWAR (IN PORTION) U/C JAMALI TALUKA SHAHDADKOT MILE 0/0-5/0 (ADP PROGRAM 2013-2014).

S.#	Description	Estimated cost	M/s A.L.P (Ajeet Kumar)		Mr. Vishal Kumar		Mr. Eid Muhammad Brohi	
			Rate	Amount	Rate	Amount	Rate	Amount
1. PART-A (ROAD WORK)								
	Amount of Schedule-B	8,155,433		8,155,433		8,155,433		8,155,433
	At Par Ceiling	0		0		0		0
	Add Difference cost Bitumen	37,205		37,205		37,205		37,205
	Quoted by Contractor			37,205		37,205		37,205
	SUB TOTAL PART-A	8,192,638	Ded: 5.65% Below (-)	460,782	Ded: 1.50% Below (-)	122,331	Add: 2.05% Above (+)	167,186
2. PART-B (MISC/TRAFFIC SIGN)								
	Amount of Schedule-B	16,956		16,956		16,956		16,956
	At Par Ceiling	0		0		0		0
	Quoted by Contractor		At par	0	At par	0	At par	0
	SUB TOTAL PART-B	16,956		16,956		16,956		16,956
3. PART-C (MASONRY STRUCTURE)								
i) 3.0ft Span Culvert								
	Amount of Schedule-B	188,588		188,588		188,588		188,588
	Add: 23.0% Above Ceiling	43,375		0		0		0
	Quoted by Contractor		Add: 23.0% Above	43,375	Add: 26.20% Above	49,410	Add: 27.65% Above	52,145
	SUB TOTAL PART-C (I)	231,963		231,963		237,998		240,733
	GRAND TOTAL	8,441,557		7,980,775		8,325,261		8,617,513

The rates quoted by M/s A.L.P (Ajeet Kumar), Government Contractor are lowest.

Divisional Accounts Officer
Highways Division
Kamber-Shahdadkot

Executive Engineer
Highways Division
Kamber-Shahdadkot

Superintending Engineer
Works and Services
Kamber-Shahdadkot

BID EVALUATION REPORT

(3)

- | | |
|---|--|
| <p>1 Name of Procuring Agency</p> <p>2 Tender Reference No.</p> <p>3 Tender Description/Name of Work/Item</p> <p>4 Method Procurement</p> <p>5 Tender Published</p> <p>6 Total Bid documents</p> <p>7 Total Bid received</p> <p>8 Technical Bid Opening date (If applicable)</p> <p>9 No. of bid Technically qualified (If applicable)</p> <p>10 Bid(s) Rejected (If applicable)</p> <p>11 Financial Bid Opening date</p> | <p>Highways Division, Kamber-Shahdadkot @ Kamber
N.I.T No. TC/G-55/709
Dated: 13.06.2014</p> <p>CONSTRUCTION OF LINK ROAD FROM BEHRAM MIRO KHAN ROAD TO VILLAGE PUNHAL KHAN MUGHERI U/C BEHRAM TALUKA MIRO KHAN MILE 0/0-0/6 (ADP PROGRAM 2013-2014).</p> <p>Single stage - single Envelope Procurement.
SPPRA Website 2014 No. dated:13.06.2014</p> <p>Daily i) Ibrat, ii) Express tribune, iii) Jang, iv) Sang-e-Mail, v) Nijat vi) Aas. Sindh Dated; 18/06/2014, 19/06/2014, 20/06/2014 & 24/06/2014</p> <p>06 Nos.</p> <p>06 Nos.</p> <p>Not Applicable</p> <p>Not Applicable</p> <p>-Nil-</p> <p>08.08.2014</p> |
|---|--|

S.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1	Mr. Munawar Ali Kango	7,921,266	Lowest	A (i) = Ded: 5.18% Below B (i) = Add:21.0% Above B (ii) = Add:31.0% Above	Qualified as per evaluation criteria	Found responsive Bid Recommended for award of work
2	Mr. Nafees Rehman	8,093,803	Highest	A (i) = Ded: 3.00% Below B (i) = Add:22.30% Above B (ii) = Add:33.0% Above	Qualified as per evaluation criteria	Responsive
3	Mr. Muhammad Hasnain	8,476,254	Highest	A (i) = Add:1.80% Above B (i) = Add:25.10% Above B (ii) = Add:41.0% Above	Qualified as per evaluation criteria	Responsive

Signatures of the Chairman/Members of the Committee

Divisional Accounts Officer
Highways Division
Kamber-Shahdadkot

Executive Engineer
Highways Division
Kamber-Shahdadkot

Superintending Engineer
Works and Services
Kamber-Shahdadkot

COMPERATIVE STATEMENT

NAME OF WORK:-

CONSTRUCTION OF LINK ROAD FROM BEHRAM MIRO KHAN ROAD TO VILLAGE PUNHAL KHAN MUGHERI U/C BEHRAM TALUKA
MIRO KHAN MILE 0/0-0/6 (ADP PROGRAM 2013-2014).

N.I.T NO. TC/G-55/709
DATE: 13.06.2014

DATE OF ISSUE: 07.08.2014
DATE OF OPENING: 08.08.2014

S.#	Description	Estimated cost	Mr. Munawar Ali Kango		Mr. Nafees Rehman		Mr. Muhammad Hasnain	
			Rate	Amount	Rate	Amount	Rate	Amount
1.	PART-A (ROAD WORK)							
	Amount of Schedule-B	7,502,980		7,502,980		7,502,980		7,502,980
	At Par Ceiling	0		0		0		0
	Add Difference cost Bitumen	16,468		16,468		16,468		16,468
	Quoted by Contractor			16,468		16,468		16,468
	SUB TOTAL PART-A	7,519,448		7,130,794		7,294,359		7,654,502
			Ded: 5.18% Below (-)	388,654	Ded: 3.00% Below (-)	225,089	Add: 1.80% Above (+)	135,054
2.	PART-B (MASONRY STRUCTURE)							
i)	3.0ft Span Culvert							
	Amount of Schedule-B	565,764		565,764		565,764		565,764
	Add: 21.0% Above Ceiling	118,810		0		0		0
	Quoted by Contractor			118,810		126,165		142,007
	SUB TOTAL PART-B (I)	684,574		684,574		691,929		707,771
			Add: 21.0% Above	0	Add: 22.30% Above	0	Add: 25.10% Above	0
ii)	18" Dia Pipe Culvert							
	Amount of Schedule-B	80,838		80,838		80,838		80,838
	Add: 31.0% Above Ceiling	25,060		0		0		0
	Quoted by Contractor			25,060		26,677		33,144
	SUB TOTAL PART-B (II)	105,898		105,898		107,515		113,982
			Add: 31.0% Above	0	Add: 33.0% Above	0	Add: 41.0% Above	0
	GRAND TOTAL	8,309,920		7,921,266		8,093,803		8,476,254

The rates quoted by Mr. Munawar Ali Kango, Government Contractor are lowest.

Divisional Accounts Officer
Highways Division
Kamber-Shahdadkot

Executive Engineer
Highways Division
Kamber-Shahdadkot

Superintending Engineer
Works and Services
Kamber-Shahdadkot


BID EVALUATION REPORT


(5)


- 1 Name of Procuring Agency Highways Division, Kamber-Shahdadkot @ Kamber
2 Tender Reference No. N.I.T No. TC/G-55/709 Dated: 13.06.2014
3 Tender Description/Name of Work/Item CONSTRUCTION OF LINK ROAD FROM INDUS HIGHWAY ROAD TO VILLAGE CHOUDERO DEERA U/C DEERA TALUKA NASIRABAD MILE 0/0-0/6 (ADP PROGRAM 2013-2014).
- 4 Method Procurement Single stage - single Envelope Procurement.
5 Tender Published SPPRA Website 2014 No. dated:13.06.2014
Daily i) Ibrat, ii) Express tribune, iii) Jang, iv) Sang-e-Mail, v) Nijat vi) Aas. Sindh Dated; 18/06/2014, 19/06/2014, 20/06/2014 & 24/06/2014
- 6 Total Bid documents 06 Nos.
7 Total Bid received 06 Nos.
8 Technical Bid Opening date (If applicable) Not Applicable
9 No. of bid Technically qualified (If applicable) Not Applicable
10 Bid(s) Rejected (If applicable) -Nil-
11 Financial Bid Opening date 08.08.2014

S.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparision with Estimated Cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1	Mr. Imran Ali	7,018,504	Lowest	A (i) = Ded: 5.0% Below B (i) = At par C (i) = Add:21.0% Above C (ii) = Add:24.50% Above	Qualified as per evaluation criteria	Found responsive Bid Recommended for award of work
2	Mr. Muhammad Afzal Jadoon	7,230,673	Highest	A (i) = Ded: 2.0% Below B (i) = At par C (i) = Add:24.0% Above C (ii) = Add:25.75% Above	Qualified as per evaluation criteria	Responsive
3	Mr. Abdul Khliq Bughio	7,437,615	Highest	A (i) = Add:1.0% Above B (i) = At par C (i) = Add:25.15% Above C (ii) = Add:26.25% Above	Qualified as per evaluation criteria	Responsive

Signatures of the Chairman/Members of the Committee


Divisional Accounts Officer
Highways Division
Kamber-Shahdadkot


Executive Engineer
Highways Division
Kamber-Shahdadkot


Superintending Engineer
Works and Services
Kamber-Shahdadkot

COMPERATIVE STATEMENT

N.I.T NO. TC/G-55/709

DATE: 13.06.2014

DATE OF ISSUE: 07.08.2014
DATE OF OPENING: 08.08.2014


NAME OF WORK:-


CONSTRUCTION OF LINK ROAD FROM INDUS HIGHWAY ROAD TO VILLAGE CHOUDERO DEERA U/C DEERA TALUKA NASIRABAD MILE 0/0-0/6 (ADP PROGRAM 2013-2014).

S.#	Description	Estimated cost	Mr. Imran Ali		Mr. Muhammad Afzal Jadoon		Mr. Abdul Khliq Bughio	
			Rate	Amount	Rate	Amount	Rate	Amount
1. PART-A (ROAD WORK)								
	Amount of Schedule-B	6,786,877		6,786,877		6,786,877		6,786,877
	At Par Ceiling	0		0		0		0
	Add Difference cost Bitumen	19,730		19,730		19,730		19,730
	Quoted by Contractor			19,730		19,730		19,730
	SUB TOTAL PART-A	6,806,607	Ded: 5.0% Below (-)	339,344	Ded: 2.0% Below (-)	135,738	Add: 1.0% Above (+)	67,869
				6,467,263		6,670,869		6,874,476
2. PART-B (MISC./TRAFFIC SIGN)								
	Amount of Schedule-B	16,956		16,956		16,956		16,956
	At Par Ceiling	0		0		0		0
	Quoted by Contractor			0		0		0
	SUB TOTAL PART-B	16,956	At par	16,956	At par	16,956	At par	16,956
3. PART-C (MASONRY STRUCTURE)								
i) 18" Dia Pipe Culvert								
	Amount of Schedule-B	179,135		179,135		179,135		179,135
	Add: 21.0% Above Ceiling	37,618		0		0		0
	Quoted by Contractor			37,618		42,992		45,052
	SUB TOTAL PART-C (I)	216,753	Add: 21.0% Above	37,618	Add: 24.0% Above	42,992	Add: 25.15% Above	45,052
ii) Retaining Wall								
	Amount of Schedule-B	255,046		255,046		255,046		255,046
	Add: 24.50% Above Ceiling	62,486		0		0		0
	Quoted by Contractor			62,486		65,674		66,950
	SUB TOTAL PART-C (II)	317,531	Add: 24.50% Above	62,486	Add: 25.75% Above	65,674	Add: 26.25% Above	66,950
	GRAND TOTAL	7,357,848		7,018,504		7,230,673		7,437,615

The rates quoted by Mr. Imran Ali, Government Contractor are lowest.


 Divisional Accounts Officer
 Highways Division
 Kamber-Shahdaddkot


 Executive Engineer
 Highways Division
 Kamber-Shahdaddkot


 Superintending Engineer
 Works and Services
 Kamber-Shahdaddkot


BID EVALUATION REPORT


6


- 1 Name of Procuring Agency Highways Division, Kamber-Shahdadkot @ Kamber
2 Tender Reference No. N.I.T No. TC/G-55/709 Dated: 13.06.2014
3 Tender Description/Name of Work/Item CONSTRUCTION OF LINK ROAD FROM MIRO KHAN TO VILLAGE ALI MURAD BROHI U/C MASTOI TALUKA SIJAWAL MILE 0/0-0/2+330' (ADP PROGRAM 2013-2014).
4 Method Procurement Single stage - single Envelope Procurement.
5 Tender Published SPPRA Website 2014 No. dated:13.06.2014
Daily i) Ibrat, ii) Express tribune, iii) Jang, iv) Sang-e-Mail, v) Nijat vi) Aas. Sindh Dated; 18/06/2014, 19/06/2014, 20/06/2014 & 24/06/2014
6 Total Bid documents 06 Nos.
7 Total Bid received 06 Nos.
8 Technical Bid Opening date (If applicable) Not Applicable
9 No. of bid Technically qualified (If applicable) Not Applicable
10 Bid(s) Rejected (If applicable) -Nil-
11 Financial Bid Opening date 08.08.2014

S.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1	Mr. Munir Ahmed Chandio	3,757,454	Lowest	A (i) = Ded: 5.60% Below B (i) = At par C (i) = Add:21.0% Above C (ii) = Add:31.0% Above	Qualified as per evaluation criteria	Found responsive Bid Recommended for award of work
2	Mr. Noor Muhammad & Brothers	3,822,777	Highest	A (i) = Ded: 4.00% Below B (i) = At par C (i) = Add:23.0% Above C (ii) = Add:35.0% Above	Qualified as per evaluation criteria	Responsive
3	Mr. Sikander Ali Junejo	4,011,830	Highest	A (i) = Add:1.10% Above B (i) = At par C (i) = Add:24.15% Above C (ii) = Add:40.0% Above	Qualified as per evaluation criteria	Responsive

Signatures of the Chairman/Members of the Committee


Divisional Accounts Officer
Highways Division
Kamber-Shahdadkot


Executive Engineer
Highways Division
Kamber-Shahdadkot


Superintending Engineer
Works and Services
Kamber-Shahdadkot

COMPERATIVE STATEMENT

N.I.T NO. TC/G-55/709
DATE: 13.06.2014

DATE OF ISSUE: 07.08.2014
DATE OF OPENING: 08.08.2014

NAME OF WORK:-

**CONSTRUCTION OF LINK ROAD FROM MIRO KHAN TO VILLAGE ALI MURAD BROHI U/C MASTOI TALUKA SIJAWAL MILE 0/0-0/2+330'
(ADP PROGRAM 2013-2014).**

S.#	Description	Estimated cost	Mr. Munir Ahmed Chandio		Mr. Noor Muhammad & Brothers		Mr. Sikander Ali Junejo		
			Rate	Amount	Rate	Amount	Rate	Amount	
1. PART-A (ROAD WORK)									
	Amount of Schedule-B	3,545,921		3,545,921		3,545,921		3,545,921	
	At Par Ceiling	0		0		0		0	
	Add Difference cost Bitumen	8,230		8,230		8,230		8,230	
	Quoted by Contractor								
	SUB TOTAL PART-A	3,554,151	Ded: 5.60% Below (-)	198,572	3,355,579	Ded: 4.00% Below (-)	141,837	Add: 1.10% Above (+)	39,005
	SUB TOTAL PART-A						3,412,314		3,593,156
2. PART-B (MISC./TRAFFIC SIGN)									
	Amount of Schedule-B	16,956		16,956		16,956		16,956	
	At Par Ceiling	0		0		0		0	
	Quoted by Contractor								
	SUB TOTAL PART-B	16,956	At par	16,956	At par	16,956	At par	16,956	
3. PART-C (MASONRY STRUCTURE)									
i) 3.0th Span Culvert									
	Amount of Schedule-B	186,837		186,837		186,837		186,837	
	Add: 21.0% Above Ceiling	56,051		0		0		0	
	Quoted by Contractor								
	SUB TOTAL PART-C (I)	242,888	Add: 21.0% Above	39,236	226,073	Add: 23.0% Above	42,973	Add: 24.15% Above	45,121
	SUB TOTAL PART-C (I)						229,810		231,958
ii) 18" Dia Pipe Culvert									
	Amount of Schedule-B	121,257		121,257		121,257		121,257	
	Add: 31.0% Above Ceiling	27,888		0		0		0	
	Quoted by Contractor								
	SUB TOTAL PART-C (II)	149,145	Add: 31.0% Above	37,590	158,846	Add: 35.0% Above	42,440	Add: 40.0% Above	48,503
	SUB TOTAL PART-C (II)						163,697		169,760
	GRAND TOTAL	3,963,140		3,757,454		3,822,777		4,011,830	

The rates quoted by Mr.

Government Contractor are lowest.

Divisional Accounts Officer
Highways Division
Kamber-Shahdadkot

Executive Engineer
Highways Division
Kamber-Shahdadkot

Superintending Engineer
Works and Services
Kamber-Shahdadkot


BID EVALUATION REPORT


(3)


- | | |
|--|--|
| 1 Name of Procuring Agency | Highways Division, Kamber-Shahdadkot @ Kamber |
| 2 Tender Reference No. | N.I.T No. TC/G-55/709 |
| 3 Tender Description/Name of Work/Item | Dated: 13.06.2014
RECONDITIONING OF ROAD FROM MURADI VILLAGE TO JARRA WAHOCHA U/C MURADI TALUKA NASIRABAD MILE 0/0-0/4+230' (ADP PROGRAM 2013-2014). |
| 4 Method Procurement | Single stage - single Envelope Procurement. |
| 5 Tender Published | SPPRA Website 2014 No. dated:13.06.2014
Daily i) Ibrat, ii) Express tribune, iii) Jang, iv) Sang-e-Mail, v) Nijat
vi) Aas. Sindh Dated; 18/06/2014, 19/06/2014, 20/06/2014 & 24/06/2014 |
| 6 Total Bid documents | 06 Nos. |
| 7 Total Bid received | 06 Nos. |
| 8 Technical Bid Opening date (If applicable) | Not Applicable |
| 9 No. of bid Technically qualified (If applicable) | Not Applicable |
| 10 Bid(s) Rejected (If applicable) | -Nil- |
| 11 Financial Bid Opening date | 08.08.2014 |

S.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparision with Estimated Cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1	Mr. Abdul Hakeem Chandio	4,653,668	Lowest	A (i) = Ded: 5.20% Below B (i) = At par	Qualified as per evaluation criteria	Found responsive Bid Recommended for award of work
2	Mr. Eid Muhammad Brohi	4,834,078	Highest	A (i) = Ded: 1.50% Below B (i) = At par	Qualified as per evaluation criteria	Responsive
3	Mr. Muhammad Khan Brohi	5,004,736	Highest	A (i) = Add:2.00% Above B (i) = At par	Qualified as per evaluation criteria	Responsive

Signatures of the Chairman/Members of the Committee


Divisional Accounts Officer
Highways Division
Kamber-Shahdadkot


Executive Engineer
Highways Division
Kamber-Shahdadkot


Superintending Engineer
Works and Services
Kamber-Shahdadkot

COMPERATIVE STATEMENT

N.I.T NO. TC/G-55/709
DATE: 13.06.2014

DATE OF ISSUE: 07.08.2014
DATE OF OPENING: 08.08.2014


NAME OF WORK:-


RECONDITIONING OF ROAD FROM MURADI VILLAGE TO JARRA WAHOCHA U/C MURADI TALUKA NASIRABAD MILE 0/0-0/4+230' (ADP PROGRAM 2013-2014).

S.#	Description	Estimated cost	Mr. Abdul Hakeem Chandio		Mr. Eid Muhammad Brohi		Mr. Muhammad Khan Brohi	
			Rate	Amount	Rate	Amount	Rate	Amount
1. PART-A (ROAD WORK)								
	Amount of Schedule-B	4,875,936		4,875,936		4,875,936		4,875,936
	At Par Ceiling	0		0		0		0
	Add Difference cost Bitumen	14,325		14,325		14,325		14,325
	Quoted by Contractor			14,325		73,139		14,325
	SUB TOTAL PART-A	4,890,261		4,636,712		4,817,122		4,987,780
2. PART-B (MISC./TRAFFIC SIGN)								
	Amount of Schedule-B	16,956		16,956		16,956		16,956
	At Par Ceiling	0		0		0		0
	Quoted by Contractor							
	SUB TOTAL PART-B	16,956		16,956		16,956		16,956
	GRAND TOTAL	4,907,217		4,653,668		4,834,078		5,004,736

The rates quoted by Mr. Abdul Hakeem Chandio, Government Contractor are lowest.


 Divisional Accounts Officer
 Highways Division
 Kamber-Shahdadkot


 Executive Engineer
 Highways Division
 Kamber-Shahdadkot


 Superintending Engineer
 Works and Services
 Kamber-Shahdadkot

BID EVALUATION REPORT

16

- | | |
|--|---|
| 1 Name of Procuring Agency | Highways Division, Kamber-Shahdadkot @ Kamber |
| 2 Tender Reference No. | N.I.T No. TC/G-55/709 Dated: 13.06.2014 |
| 3 Tender Description/Name of Work/Item | RECONDITIONING OF ROAD FROM NASIRABAD WAGGAN ROAD TO VILLAGE HETUM SOHO U/C ABAD TALUKA NASIRABAD MILE 0/0-0/6 (ADP PROGRAM 2013-2014). |
| 4 Method Procurement | Single stage - single Envelope Procurement. |
| 5 Tender Published | SPPRA Website 2014 No. dated:13.06.2014
Daily i) Ibrat, ii) Express tribune, iii) Jang, iv) Sang-e-Mail, v) Nijat vi) Aas. Sindh Dated; 18/06/2014, 19/06/2014, 20/06/2014 & 24/06/2014 |
| 6 Total Bid documents | 06 Nos. |
| 7 Total Bid received | 06 Nos. |
| 8 Technical Bid Opening date (If applicable) | Not Applicable |
| 9 No. of bid Technically qualified (If applicable) | Not Applicable |
| 10 Bid(s) Rejected (If applicable) | -Nil- |
| 11 Financial Bid Opening date | 08.08.2014 |

S.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1	Mr. Sabaz Ali Khuhawar	7,420,768	Lowest	A (i) = Ded: 5.50% Below B (i) = At par	Qualified as per evaluation criteria	Found responsive Bid Recommended for award of work
2	Mr. Muhammad Afzal Jadoon	7,616,114	Highest	A (i) = Ded: 3.0% Below B (i) = At par	Qualified as per evaluation criteria	Responsive
3	Mr. Abdul Khaliq Bughio	7,952,109	Highest	A (i) = Add:1.30% Above B (i) = At par	Qualified as per evaluation criteria	Responsive

Signatures of the Chairman/Members of the Committee

Divisional Accounts Officer
Highways Division
Kamber-Shahdadkot

Executive Engineer
Highways Division
Kamber-Shahdadkot

Superintending Engineer
Works and Services
Kamber-Shahdadkot

COMPERATIVE STATEMENT

N.I.T NO. TC/G-55/709
DATE: 13.06.2014

DATE OF ISSUE: 07.08.2014
DATE OF OPENING: 08.08.2014

NAME OF WORK:-
RECONDITIONING OF ROAD FROM NASIRABAD WAGGAN ROAD TO VILLAGE HETUM SOHO U/C ABAD TALUKA NASIRABAD MILE 0/0-0/6 (ADP PROGRAM 2013-2014).

S.#	Description	Estimated cost	Mr. Sabaz Ali Khuhawar		Mr. Muhammad Afzal Jadoon		Mr. Abdul Khaliq Bughio	
			Rate	Amount	Rate	Amount	Rate	Amount
1. PART-A (ROAD WORK)								
	Amount of Schedule-B	7,813,843		7,813,843		7,813,843		7,813,843
	At Par Ceiling	0		0		0		0
	Add Difference cost Bitumen	19,730		19,730		19,730		19,730
	Quoted by Contractor		Ded: 5.50% Below (-)	429,761	Ded: 3.0% Below (-)	234,415	Add: 1.30% Above (+)	101,580
	SUB TOTAL PART-A	7,833,573		7,403,812		7,599,158		7,935,153
2. PART-B (MISC/TRAFFIC SIGN)								
	Amount of Schedule-B	16,956		16,956		16,956		16,956
	At Par Ceiling	0		0		0		0
	Quoted by Contractor		At par		At par		At par	
	SUB TOTAL PART-B	16,956		16,956		16,956		16,956
	GRAND TOTAL	7,850,529		7,420,768		7,616,114		7,952,109

The rates quoted by Mr. Sabaz Ali Khuhawar, Government Contractor are lowest.


Divisional Accounts Officer
Highways Division
Kamber-Shahdadkot


Executive Engineer
Highways Division
Kamber-Shahdadkot


Superintendent Engineer
Works and Services
Kamber-Shahdadkot