OFFICE OF THE

# EXECUTIVE ENGINEER, EDUCATION WORKS DIVISION KAMBER-SHAHDADKOT @ D.C COMPLEX KAMBER-SHAHDADKOT

PHONE NO 074-9411056 Email xeneduworks@gmail.com

NO. XEN/EDU:/(W)/- 344 CKAMBER DATED 19 /05 /2017

To,

The Managing Director,
Sindh Public Procurement Regulatory Authority
Planning & Development Department
Government of Sindh
Karachi

SUBJECT: HOSTING OF BID EVALUATION REPORT ON SPPRA WEBSITE.

Ref'enc: This office NIT No: XEN/Edu:/(W)/- 3352 DATED 10.04.2017

With reference to this office NIT No: mentioned above, the Bid Evaluation Report in respect of subjected N.I.T is sent herewith a request to please hoist it on SPPRA website for wide publicity as required under PPRA rules 2010.

D.A As Above

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KAMBER-SHAHDADKOT

Copy F.W.C's to the Secretary, (Focal Person), Information Technology Department Government of Sindh, New Sindh Scretariat 1st Floor Karachi, with a request kindly to float the tenders on website of Sindh Government, please (Copy enclosed).

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KAMBER-SHAHDADKOT

| 34  |                               | BIDDER'           | S QUALIF    | ICATION  | REPORT / CI            | HECK LIST   |                           |                       |               |            |  |
|-----|-------------------------------|-------------------|-------------|----------|------------------------|-------------|---------------------------|-----------------------|---------------|------------|--|
| P   | - 1                           | EVEOLITIVE        | FNOINE      | ED EDITO | ATION MODI             | (C DIV/(C)C | N KAMPED                  | CHANDAD               | VOT           |            |  |
| 1   | Procuring Agency              |                   |             |          | ATION WORL             |             | IN KAIVIBER               | -SHAHDADI             | NOT           |            |  |
| 2   | NIT No:                       |                   |             |          | ited: 10.04.20         |             |                           |                       |               |            |  |
| 3   | NIT No: Mathod of Procurement |                   |             |          | PE PROCED              |             | In.                       | Int.                  |               |            |  |
|     |                               |                   | istration V | Vith     | Bid                    | Bids        | Bid                       | Bids                  | Form /        |            |  |
|     | Bidders Name                  | PEC CE-<br>10 for | NTN         | SRB      | accompar<br>ied by bid | with        |                           | received<br>with Bank |               | Remark     |  |
| _   |                               | 2017              | _           |          | Security               | informati   | of                        | Statement             | complete<br>9 | 10         |  |
|     | 11                            | 2                 | 3           | 4        | 5                      | 6           | 7                         | 8                     |               |            |  |
| Mr. | Muneer Ahmed Chandio          | Yes               | Yes         | Yes      | Yes                    | Yes         | Yes                       | Yes                   | Yes           | Yes        |  |
| Mr. | Akhtiar Ahmed Jatoi           | Yes               | Yes         | Yes      | Yes                    | Yes         | Yes                       | Yes                   | Yes           | Yes        |  |
| M/S | Tarique Ali Mirjat            | Yes               | Yes         | Yes      | Yes                    | Yes         | Yes                       | Yes                   | Yes           | Yes        |  |
| M/S | Aneel Kumar                   | Yes               | Yes         | Yes      | Yes                    | Yes         | Yes                       | Yes                   | Yes           | Yes        |  |
| M/S | Something Difference          | -                 | Yes         | Yes      | Yes                    | Yes         | Yes                       | Yes                   | Yes           | Yes        |  |
| M/S | Panjtani Electric             | -                 | Yes         | Yes      | Yes                    | Yes         | Yes                       | Yes                   | Yes           | Yes        |  |
|     | Abdul Jabbar Chandio          | -                 | Yes         | Yes      | Yes                    | Yes         | Yes                       | Yes                   | Yes           | Yes        |  |
|     | Mahboob Ali Mugheri           | -                 | Yes         | Yes      | Yes                    | Yes         | Yes                       | Yes                   | Yes           | Yes        |  |
|     | Zameer Hussain Khashkali      | -                 | Yes         | Yes      | Yes                    | Yes         | Yes                       | Yes                   | Yes           | Yes        |  |
|     | Shams Electric                | -                 | Yes         | Yes      | Yes                    | Yes         | Yes                       | Yes                   | Yes           | Yes        |  |
|     | Azhar Traders                 | -                 | Yes         | Yes      | Yes                    | Yes         | Yes                       | Yes                   | Yes           | Yes        |  |
| Mr. | Javeed Ahmed Abbasi           |                   | Yes         | Yes      | Yes                    | Yes         | Yes                       | Yes                   | Yes           | Yes        |  |
|     | Ghulam Mustafa Shaikh         | -                 | Yes         | Yes      | Yes                    | Yes         | Yes                       | Yes                   | Yes           | Yes        |  |
|     | Muhammad Aslam Abbasi         | -                 | Yes         | Yes      | Yes                    | Yes         | Yes                       | Yes                   | Yes           | Yes        |  |
|     | Abdul Ghaffar Solangi         |                   | Yes         | Yes      | Yes                    | Yes         | Yes                       | Yes                   | Yes           | Yes        |  |
| Mr. | Gulzar Ahmed Shaikh           | -                 | Yes         | Yes      | Yes                    | Yes         | Yes                       | Yes                   | Yes           | Yes        |  |
|     | Sheeraz Electric              |                   | Yes         | Yes      | Yes                    | Yes         | Yes                       | Yes                   | Yes           | Yes        |  |
| -   | Haresh Kumar                  | -                 | Yes         | Yes      | Yes                    | Yes         | Yes                       | Yes                   | Yes           | Yes        |  |
| Mr. | Ameer Jan Chandio             |                   | Yes         | Yes      | Yes                    | Yes         | Yes                       | Yes                   | Yes           | Yes        |  |
|     |                               |                   | Yes         | Yes      | Yes                    | Yes         | Yes                       | Yes                   | Yes           | Yes        |  |
| Mr. | Ali Dost Buriro               | Yes               |             | -        |                        |             |                           |                       |               |            |  |
| Mr. | Inayatullah Buriro            |                   | Yes         | Yes      | Yes                    | Yes         | Yes                       | Yes                   | Yes           | Yes<br>Yes |  |
| Mr. | Deedar Ai Jamali              |                   | Yes         | Yes      | Yes                    | Yes         | Yes                       | Yes                   | Yes           |            |  |
| Mr. | Barkat Ali Chandio            |                   | Yes         | Yes      | Yes                    | Yes         | Yes                       | Yes                   | Yes           | Yes        |  |
| Mr. | Azad Ali Khushik              | -                 | Yes         | Yes      | Yes                    | Yes         | Yes                       | Yes                   | Yes           | Yes        |  |
|     | Ali Sher & Co:                | -                 | Yes         | Yes      | Yes                    | Yes         | Yes                       | Yes                   | Yes           | Yes        |  |
|     | Sajjid Traders                | -                 | Yes         | Yes      | Yes                    | Yes         | Yes                       | Yes                   | Yes           | Yes        |  |
| _   | Saeed Electric & Radio        |                   | Yes         | Yes      | Yes                    | Yes         | Yes                       | Yes                   | Yes           | Yes        |  |
| Mr. | Ghulam Abbas Kori             | Yes               | Yes         | Yes      | Yes                    | Yes         | Yes                       | Yes                   | Yes           | Yes        |  |
| Mr. | Zulfiqar Ali Leghari          | Yes               | Yes         | Yes      | Yes                    | Yes         | Yes                       | Yes                   | Yes           | Yes        |  |
| Mr. | Meer Hassan Buriro            | Yes               | Yes         | Yes      | Yes                    | Yes         | Yes                       | Yes                   | Yes           | Yes        |  |
|     |                               |                   |             |          | Δ0                     | i           |                           |                       |               |            |  |
|     |                               |                   |             |          | March Control          |             |                           |                       | . `           | _          |  |
|     | M O a                         |                   |             | 1        | MINH                   | _           |                           | 2                     | mn-           | _          |  |
|     | (SHAH BUX KHASHKALI)          |                   |             | (SU      | RESH)                  |             | (Eng: Shoukat Ali Shaikh) |                       |               |            |  |
|     | ASSISTANT ENGINEER            |                   |             | ASSISTAN | T ENGINEER             | 3           |                           | EXECUTIVE             | ENGINEE       |            |  |
|     | PUBLIC HEALTH ENGINEERING     | 14.               |             |          | RKS SUB-DI             |             | EDU                       | CATION W              | ORKS DIVI     | SION       |  |
|     | SUB-DIVISION-1 KAMBER         |                   |             |          | MBER                   |             | K                         | AMBER-SH              | AHDADKO       | T          |  |
|     | (MEMBER)                      |                   |             |          | MBER)                  |             |                           |                       | RMAN)         |            |  |

# MINUTES OF MEETING OF PROCUREMENT COMMITTEE

# HELD ON 28.02.2017 IN THE OFFICE OF EXECUTIVE ENGINEER, EDUCATION WORKS DIVISION KAMBER-SHAHDADKOT

# REGARING OPENING OF TENDERS INVITED THROUGH N.I.T NO. XEN/EDU:/(W)/-3352 DATED 10.04.2017

1. Mr. Shoukat Ali Shaikh

Chairman

2. Mr. Shah Bux Kshakali

Member

3. Mr. Suresh

Member

The meeting was held in the office of Executive Engineer, Education Works Division Kamber-Shahdadkot regarding opening of tenders invited through this office N.I.T referred above

Empty Tender Box, after inspection by all members of committee and participating bidders / representatives was sealed for submitting bids in it. Then the bidders were allowed to submit / insert sealed their sealed bids, in presence of all members.

The box was opened at 2.00 pm by the Procurement Committee Members, in presence of interested bidders / representatives. All the sealed bids were opened.

The name of bidders along with rates and total amount of bid offered by them were read aloud by the Executive Engineer, Education Works Division Kamber-Shahdadkot (Chairman) and encircled by the chairman and also signed by all member of procurement committee.

The meeting was ended with the vote of thanks to and from the chair.

(Shah Bux Khashkali)

Assistant Engineer
Public Health Engineering
Sub-Division-1 Kamber

(Suresh)

Assistant Engineer
Education Works Sub-Division

Kamber

(Eng: Shoukat Ali Shaikh)

Executive Engineer
Education Works Division
Kamber-Shahdadkot



# GOVERNMENT OF SINDH EDUCATION & LITERACY DEPARTMENT Karachi, date the 28-04-2015

# NOTIFICATION

NO.SO(G) EDU/E&A/PRO-EW/14-15: In pursuance of Rule - 7 of the Sindh Public Procurement Rules, 2010, a Departmental Procurement Committee comprising of following Officers for procurement of works for various Educational Institutes / Offices / Line Departments working under Administrative Control of Education & Literacy Department to be procured under ADP / Regular Budget / SNE of Education Department is constituted as unders-

Executive Engineer (Education Works)
 Concerned Education Works Division
 Education & Literacy Department

Chainnan

Assistant Engineer
 Local Government Public Health Engineering Department

Member

Assistant Engineer (Education Works) of Headquarter
 Concerned Education Works sub Division
 Education & Literacy Department

Member

# ToRs

· Prepifing bidding documents;

Carrying out technical as well as financial evaluation of the bids;

Preparing evaluation report as provided in Rule 45 of SPPRA 2010;

· Making recommendations for the award of contract to the competent authority; and

Perform any other function ancillary and incidental to the above.

- DR. FAZLULLAH PECHUIIO -

10 SO(G) EDU/E&A/PRO-EW/14-15:

Karachi, date the 28th May, 2015

A sopy is forwarded for information & necessary action to:-

1. All Members of the Committee.

2 The P.S. to Senior Minister, Education & Literacy Department, Govt. of Sindh, Karachi.

3. The P.S to Secretary, Education & Literacy Department.

4. The P.S to Secretary, Local Government Public Health Engineering Department.

5 Office Order File

DEPUTY SECRETARY

SINON EDUCATION &



# GOVERNMENT OF SINDH EDUCATION & LITERACY DEPARTMENT Karachi, date the 28-04-2015

# NOTIFICATION

NO.SO(G) EDU/E&A/PRO-EW(CRCy14-15: In pursuance of Rule - 31 of the Sindh Public Procurement Rules, 2010 a Departmental Complaint Redressal Committee comprising of following Officers is constituted as under to resolve complaint's of aggrieved bidders:-

Superintendent Engineer (Education Works) of concerned Education Works Circle Education & Literacy Department

Chairman

 Representative of District Account Officer / Accountant General, Sindh

Member

Representative of Head of procuring Agency (Professional from relevant field concerning)

Member

# ToRs

To perform according to Rule – 31 of SPPRA, 2010;

Perform any other function ancillary and incidental to the above.

SECRETARY EDUCATION TO GOVT. OF SINDH Karachi, date the 28<sup>th</sup> May, 2015

NO.SO(G) EDU/E&A/PRO-EW(CRC)/14-15:

A copy is forwarded for information & necessary action to:-

1. All Members of the Committee.

2 The P.S to Secretary, Education & Literacy Department.

3. C. S to Order File

DEPUTY SECRETARY (G



|        | •  |                           |             | T        | T                      | HECK LIST  |             |                                    |   |        |
|--------|--|---------------------------|-------------|----------|------------------------|------------|-------------|------------------------------------|---|--------|
| 1      | Procuring Agency *   | EVECUTIVE                 | ENGINE      | ED EDITO | ATION WOR              | ke Divisio | N KAMPED    | CHVHUVU                            | KOT                                     |        |
|        | NIT No:  | NIT NO: XEI               |             |          |                        |            | IN NAIVIDEN | SHAHDAD                            | NOT                                     |        |
|        | NIT No: Mathod of Procurement  |                           |             |          | PE PROCED              |            |             |                                    |   |        |
| 0      | NTT No. Matriod of Procurement   |                           | istration V |          | Bid                    | Bids       | Bid         | Bids                               | Form /                                  |        |
|        | Bidders Name   | PEC CE-<br>10 for<br>2017 | NTN         | SRB      | accompar<br>ied by bid | received   | received    | received<br>with Bank<br>Statement | Contracto<br>r has                      | Remark |
|        | 1  | 2                         | 3           | 4        | 5                      | 6          | 7           | 8                                  | 9                                       | 10     |
| Mr.    | Muneer Ahmed Chandio   | Yes                       | Yes         | Yes      | Yes                    | Yes        | Yes         | Yes                                | Yes                                     | Yes    |
| Mr.    | Akhtiar Ahmed Jatoi  | Yes                       | Yes         | Yes      | Yes                    | Yes        | Yes         | Yes                                | Yes                                     | Yes    |
| M/S    | Tarique Ali Mirjat   | Yes                       | Yes         | Yes      | Yes                    | Yes        | Yes         | Yes                                | Yes                                     | Yes    |
| _      | Aneel Kumar  | Yes                       | Yes         | Yes      | Yes                    | Yes        | Yes         | Yes                                | Yes                                     | Yes    |
|        | Something Difference   | -                         | Yes         | Yes      | Yes                    | Yes        | Yes         | Yes                                | Yes                                     | Yes    |
|        | Panjtani Electric  |                           | Yes         | Yes      | Yes                    | Yes        | Yes         | Yes                                | Yes                                     | Yes    |
|        | Abdul Jabbar Chandio   |                           | Yes         | Yes      | Yes                    | Yes        | Yes         | Yes                                | Yes                                     | Yes    |
|        | Mahboob Ali Mugheri  |                           | Yes         | Yes      | Yes                    | Yes        | Yes         | Yes                                | Yes                                     | Yes    |
|        | Zameer Hussain Khashkali   |                           | Yes         | Yes      | Yes                    | Yes        | Yes         | Yes                                | Yes                                     | Yes    |
| 100000 | Shams Electric   |                           | Yes         | Yes      | Yes                    | Yes        | Yes         | Yes                                | Yes                                     | Yes    |
| -      | Azhar Traders  |                           | Yes         | Yes      | Yes                    | Yes        | Yes         | Yes                                | Yes                                     | Yes    |
|        | Javeed Ahmed Abbasi  |                           | Yes         | Yes      | Yes                    | Yes        | Yes         | Yes                                | Yes                                     | Yes    |
|        | Ghulam Mustafa Shaikh  | -                         | Yes         | Yes      | Yes                    | Yes        | Yes         | Yes                                | Yes                                     | Yes    |
| -      | Muhammad Aslam Abbasi  |                           | Yes         | Yes      | Yes                    | Yes        | Yes         | Yes                                | Yes                                     | Yes    |
|        | Abdul Ghaffar Solangi  |                           | Yes         | Yes      | Yes                    | Yes        | Yes         | Yes                                | Yes                                     | Yes    |
|        | Gulzar Ahmed Shaikh  | -                         | Yes         | Yes      | Yes                    | Yes        | Yes         | Yes                                | Yes                                     | Yes    |
|        | Sheeraz Electric   |                           | Yes         | Yes      | Yes                    | Yes        | Yes         | Yes                                | Yes                                     | Yes    |
|        | Haresh Kumar   |                           | Yes         | Yes      | Yes                    | Yes        | Yes         | Yes                                | Yes                                     | Yes    |
| _      | Ameer Jan Chandio  |                           | Yes         | Yes      | Yes                    | Yes        | Yes         | Yes                                | Yes                                     | Yes    |
|        | Ali Dost Buriro  | Yes                       | Yes         | Yes      | Yes                    | Yes        | Yes         | Yes                                | Yes                                     | Yes    |
|        | Inayatullah Buriro   | -                         | Yes         | Yes      | Yes                    | Yes        | Yes         | Yes                                | Yes                                     | Yes    |
|        | Deedar Ai Jamali   |                           | Yes         | Yes      | Yes                    | Yes        | Yes         | Yes                                | Yes                                     | Yes    |
| -      | Barkat Ali Chandio   |                           | Yes         | Yes      | Yes                    | Yes        | Yes         | Yes                                | Yes                                     | Yes    |
|        | Azad Ali Khushik   | -                         | Yes         | Yes      | Yes                    | Yes        | Yes         | Yes                                | Yes                                     | Yes    |
|        | Ali Sher & Co:   |                           | Yes         | Yes      | Yes                    | Yes        | Yes         | Yes                                | Yes                                     | Yes    |
|        | Sajjid Traders   |                           | Yes         | Yes      | Yes                    | Yes        | Yes         | Yes                                | Yes                                     | Yes    |
|        | Saeed Electric & Radio   | -                         | Yes         | Yes      | Yes                    | Yes        | Yes         | Yes                                | Yes                                     | Yes    |
|        | Ghulam Abbas Kori  | Yes                       | Yes         | Yes      | Yes                    | Yes        | Yes         | Yes                                | Yes                                     | Yes    |
|        | The state of the s |                           |             |          |                        |            |             |                                    |   |        |
|        | Zulfiqar Ali Leghari   | Yes                       | Yes         | Yes      | Yes                    | Yes        | Yes         | Yes                                | Yes                                     | Yes    |
| Mr.    | Meer Hassan Buriro   | Yes                       | Yes         | Yes      | Yes                    | Yes        | Yes         | Yes                                | Yes                                     | Yes    |
|        |  |                           |             | 4        | MAN ST                 |            |             | 0                                  | ···                                     | 5      |
|        | (SHAH BUX KHASHKALI)   |                           |             | /9       | Mill.                  |            | /=          | ng: Chaule                         | Ali Chaild                              | h.\    |
| -      | ASSISTANT ENGINEER   |                           | Α.          |          | RESH)<br>FENGINEER     |            |             | ng: Shouka<br>XECUTIVE             |   |        |
|        |  |                           |             |          | RKS SUB-DIV            |            |             | and the second                     | 1-11-11-11-11-11-11-11-11-11-11-11-11-1 |        |
|        | PUBLIC HEALTH ENGINEERING<br>SUB-DIVISION-1 KAMBER   |                           | EDUCA       |          |                        | NOIGIN     |             | CATION WO                          |   |        |
|        | (MEMBER)   |                           |             |          | IBER<br>IBER)          |            | K           | AMBER-SH<br>(CHAIR                 |   | 1      |

# MINUTES OF MEETING OF PROCUREMENT COMMITTEE

# HELD ON 28.02.2017 IN THE OFFICE OF EXECUTIVE ENGINEER, EDUCATION WORKS DIVISION KAMBER-SHAHDADKOT

# REGARING OPENING OF TENDERS INVITED THROUGH N.I.T NO. XEN/EDU:/(W)/-3352 DATED 10.04.2017

1. Mr. Shoukat Ali Shaikh

Chairman

2. Mr. Shah Bux Kshakali

Member

3. Mr. Suresh

Member

The meeting was held in the office of Executive Engineer, Education Works Division Kamber-Shahdadkot regarding opening of tenders invited through this office N.I.T referred above

Empty Tender Box, after inspection by all members of committee and participating bidders / representatives was sealed for submitting bids in it. Then the bidders were allowed to submit / insert sealed their sealed bids, in presence of all members.

The box was opened at 2.00 pm by the Procurement Committee Members, in presence of interested bidders / representatives. All the sealed bids were opened.

The name of bidders along with rates and total amount of bid offered by them were read aloud by the Executive Engineer, Education Works Division Kamber-Shahdadkot (Chairman) and encircled by the chairman and also signed by all member of procurement committee.

The meeting was ended with the vote of thanks to and from the chair.

(Shah Bux Khashkali)

Assistant Engineer
Public Health Engineering

Sub-Division-1 Kamber

(Suresh)

Assistant Engineer
Education Works Sub-Division

Kamber

(Eng: Shoukat Ali Shaikh)

Executive Engineer

Education Works Division Kamber-Shahdadkot

Name of Procuring Agency

Executive Engineer, Education Works Division Kamber-Shahdadkot

Tender Reference

NIT Called vide this office letter No: XEN/Edu:/(W)/- 3352 Dated: 10.04.2017

Tender Description / Name of Work

Rehabilitation of Primary School Building @ GBPS Shah Abdul Latif Iqra Taluka Kamber

(Under Production Bonus) (A) Civil Work

Method of Procurement

NTC (National Competitive Bidding) Single Stage One-Envelope Procedure

Tender Published

SPPRA Website Daily Soahb, Daily Express, Daily Dawn

Total Bid Documents Sold

03 Nos

Total Bids Received

03 Nos

Financial Tenchnically Bid Opening

03.05.2017

No: of Tenchnically Qualified (if Applicable)

N.A

Bids Rejected

No any Bid Rejected

Financial Bid Opening Date

03.05.2017

| S.No: | NAME OF FIRM OR BIDDER   | COST OFFERED<br>BY THE BIDDER          | RAKING IN<br>TENDER OF<br>COST | COMPARISION WITH ESTIMATED COST       | REASON FOR<br>ACCEPTANCE /<br>REJECT | REMARKS |
|-------|--------------------------|--|--------------------------------|---------------------------------------|--------------------------------------|---------|
| 1     | Mr. Muneer Ahmed Chandio | P-A<br>Rs. 4,568,882<br>P-B Rs. 61,016 | 1st Lowest                     | P-A 17.50 % Above F<br>B 0.30 % Below | Being Lowest Hence Accepted          | Lowest  |
| 2     | Mr. Akhtiar Ahmed Jatoi  | P-A<br>Rs. 4,592,212<br>P-B Rs. 61,537 | Higher                         | P-A 18.10 % Above P<br>B 0.55 % Above | Being Higher,<br>hence Rejected      | Higher  |
| 3     | Mr. Tariqu Ali Mirjat    | P-A<br>Rs. 4,611,654<br>P-B Rs. 61,720 | Higher                         | P-A 18.60 % Above P<br>B 0.85 % Above | Being Higher,<br>hence Rejected      | Higher  |

(SHAH BUX KHASHRALHI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SIB-DIVISION KAMBER

(SURESH) "
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER

NAME OF WORK:-

Rehabilitation of Elementary School in Taluka Kamber @ GBPS Shah Latif Iqra Taluka Kamber (Under Production Bonus) 2016-17 Programme (A) Civil Work

NIT No: XEN/Edu/(W)/- 3352 Dated: 10.04.2017

Technical Sanction Accorded by Superintending Engineer

Education Works Circle Larkana

Vide No: CE/EW/PB/- Dated:

Date of Issue

02.05.2017

Date of Opening

03.05.2017

Time for Completion

12 Months

| Amount of | f Schedule Items | Non Schedule Items | Extra Lead<br>Sand<br>/ Earth | Premium | Carriage | Premium | Total<br>Estimated Cost | Maximium | Premium |
|-----------|------------------|--------------------|-------------------------------|---------|----------|---------|-------------------------|----------|---------|
| P-A       | 3,888,410        | -                  | -                             | -       | 685,205  | -       | 4,573,615               | 18.00 %  | Above   |
| P-B       | 61,200           | -                  | -                             | -       | -        | -       | 61,200                  |          |         |

**G.Total** 

4,634,815

#### **COMPARATIVE STATEMENT**

| S.No: | NAME OF CONTRACTOR       | TOTAL              | OF    | PRE | MIUM | C | QUOTED         | AMOUNT OF      | AMOUNT OF NON-<br>SCHEDULE ITEMS | TOTAL TENDER<br>COST | REMARKS            |
|-------|--------------------------|--------------------|-------|-----|------|---|----------------|----------------|----------------------------------|----------------------|--------------------|
| 1     | Mr. Muneer Ahmed Chandio | P.A 3,88<br>P.B 61 | 8,410 |     |      |   | Above<br>Below | 680,472<br>184 | -:<br>-:                         | 4,568,882<br>61,016  | Lowest<br>Lowest   |
| 2     | Mr. Akhtiar Ahmed Jatoi  | P.A 3,88<br>P.B 61 |       |     |      |   | Above<br>Above |                | -                                | 4,592,212<br>61,537  | Highest<br>Highest |
| 3     | Mr. Tarique Ali Mirjat   | P.A 3,88<br>P.B 61 |       |     |      |   | Above<br>Above | 723,244<br>520 | -                                | 4,611,654<br>61,720  | Highest<br>Highest |

(SHAH BUX KHASHKALI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION-1 KAMBER

(SURESH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER

Name of Procuring Agency

Executive Engineer, Education Works Division Kamber-Shahdadkot

Tender Reference

NIT Called vide this office letter No: XEN/Edu:/(W)/- 3352 Dated: 10.04.2017

Tender Description / Name of Work

Rehabilitation of Primary School Building @ GBPS Shah Abdul Latif Iqra Taluka Kamber

(Under Production Bonus) (B) Electric Work

Method of Procurement

NTC (National Competitive Bidding) Single Stage One-Envelope Procedure

Tender Published

SPPRA Website Daily Soahb, Daily Express, Daily Dawn

Total Bid Documents Sold

03 Nos

Total Bids Received

03 Nos

Financial Tenchnically Bid Opening

03.05.2017

No: of Tenchnically Qualified (if Applicable)

N.A

Bids Rejected

No any Bid Rejected

Financial Bid Opening Date

03.05.2017

| S.No: | NAME OF FIRM OR BIDDER   | COST OFFERED<br>BY THE BIDDER | RAKING IN<br>TENDER OF<br>COST | COMPARISION WITH ESTIMATED COST | REASON FOR<br>ACCEPTANCE /<br>REJECT | REMARKS |
|-------|--------------------------|-------------------------------|--------------------------------|---------------------------------|--------------------------------------|---------|
| 1     | M/S Aneel Kumar          | P-A<br>Rs. 362,544            | 1st Lowest                     | P-A 0.40 % Below                | Being Lowest<br>Hence Accepted       | Lowest  |
| 2     | M/S Something Difference | P-A<br>Rs. 362,908            | Higher                         | P-A 0.30 % Below                | Being Higher,<br>hence Rejected      | Higher  |
| 3     | M/S Panjtani Electric    | P-A<br>Rs. 363,090            | Higher                         | P-A 0.25 % Below                | Being Higher,<br>hence Rejected      | Higher  |

(SHAH BUX KHASHKALHI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SIB-DIVISION KAMBER

(SURESH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION

KAMBER

NAME OF WORK:-

Rehabilitation of Elementary School in Taluka Kamber @ GBPS Shah Latif Iqra Taluka Kamber (Under Production Bonus) 2016-17 Programme (B) Electric Work

NIT No: XEN/Edu/(W)/- 3352 Dated: 10.04.2017

Technical Sanction Accorded by Superintending Engineer

Education Works Circle Larkana

Vide No: CE/EW/PB/-

Dated:

Date of Issue

02.05.2017

Date of Opening

03.05.2017

Time for Completion

12 Months

| Amount of | Schedule Items | Non Schedule Items | Extra Lead<br>Sand<br>/ Earth | Premium | Carriage | Premium | Total<br>Estimated Cost | Maximium Premium |
|-----------|----------------|--------------------|-------------------------------|---------|----------|---------|-------------------------|------------------|
| P-A       | 364,000        | 4                  | -                             | -       | 0        | -       | 364,000                 | 5.40-2%-B8low    |
| P-B       | 0              | -                  | -                             | -       | -        | -       | 0                       | CPAR             |

**G.Total** 

364,000

# **COMPARATIVE STATEMENT**

| S.No: | NAME OF CONTRACTOR       | TOTA<br>AMO<br>SCHE | UNT OF  |     | MIUM<br>ONTRA |   |       |       | AMOUNT OF NON-<br>SCHEDULE ITEMS | TOTAL TENDER<br>COST | REMARKS |
|-------|--------------------------|---------------------|---------|-----|---------------|---|-------|-------|----------------------------------|----------------------|---------|
| 1     | M/S Aneel Kumar          | P.A                 | 364,000 | P.A | 0.40          | % | Below | 1,456 | -                                | 362,544              | Lowest  |
| 2     | M/S Something Difference | P.A                 | 364,000 | P.A | 0.30          | % | Below | 1,092 | -                                | 362,908              | Highest |
| 3     | M/S Panjtani Electric    | P.A                 | 364,000 | P.A | 0.25          | % | Below | 910   | -                                | 363,090              | Highest |

(SHAH BUX KHASHKALI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION-1 KAMBER

(SURESH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER

Name of Procuring Agency

Executive Engineer, Education Works Division Kamber-Shahdadkot

Tender Reference

NIT Called vide this office letter No: XEN/Edu:/(W)/- 3352 Dated: 10.04.2017

Tender Description / Name of Work

Rehabilitation of Primary School Building @ GGPS Ghabidero Taluka Kamber (Under

Production Bonus) (A) Civil Work

Method of Procurement

NTC (National Competitive Bidding) Single Stage One-Envelope Procedure

Tender\_Published

SPPRA Website Daily Soahb, Daily Express, Daily Dawn

Total Bid Documents Sold

03 Nos

Total Bids Received

03 Nos

Financial Tenchnically Bid Opening

03.05.2017

No: of Tenchnically Qualified (if Applicable)

N.A

Bids Rejected

No any Bid Rejected

Financial Bid Opening Date

03.05.2017

| S.No: | NAME OF FIRM OR BIDDER       | COST OFFERED<br>BY THE BIDDER          | RAKING IN<br>TENDER OF<br>COST | COMPARISION WITH ESTIMATED COST       | REASON FOR<br>ACCEPTANCE /<br>REJECT | REMARKS |
|-------|------------------------------|--|--------------------------------|---------------------------------------|--------------------------------------|---------|
| 1     | Mr. Abdul Jabbar Chandio     | P-A<br>Rs. 1,602,947<br>P-B Rs. 61,209 | 1st Lowest                     | P-A 21.45 % Above P<br>B 0.20 % Below | Being Lowest Hence Accepted          | Lowest  |
| 2     | Mr. Mahboob Ali Mugheri      | P-A<br>Rs. 1,616,805<br>P-B Rs. 61,945 | Higher                         | P-A 22.50 % Above P<br>B 1.0 % Above  | Being Higher,<br>hence Rejected      | Higher  |
| 3     | Mr. Zameer Hussain Khashkali | P-A<br>Rs. 1,619,445<br>P-B Rs. 62,252 | Higher                         | P-A 22.70 % Above P<br>B 1.50 % Above | Being Higher,<br>hence Rejected      | Higher  |

(SHAH BUX KHASHKALHI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SIB-DIVISION KAMBER

(SURESH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER

NIT S.No: 02-A

#### FINANCIAL REVIES

NAME OF WORK:-

Rehabilitation of Primary School Building @ G.G.P.S Ghabidero Taluka Kamber (Under Production Bonus)

2016-17 Programme (A) Civil Work

NIT No: XEN/Edu/(W)/- 3352 Dated: 10.04.2017

Technical Sanction Accorded by Superintending Engineer

Education Works Circle Larkana

Vide No: CE/EW/PB/-

Dated:

Date of Issue

02.05.2017

Date of Opening

03.05.2017

Time for Completion

12 Months

| Amount of | Schedule Items | Non Schedule Items | Extra Lead<br>Sand<br>/ Earth | Premium | Carriage | Premium | Total<br>Estimated Cost | Maximium | Premium |
|-----------|----------------|--------------------|-------------------------------|---------|----------|---------|-------------------------|----------|---------|
| P-A       | 1,319,841      | -                  | -                             | -       | 296,672  | -       | 1,616,513               | 22.00 %  | Above   |
| P-B       | 61,332         |                    |                               |         | -        | -       | 61,332                  |          |         |

G.Total

1,677,845

#### **COMPARATIVE STATEMENT**

| S.No: | NAME OF CONTRACTOR          |     | OUNT OF   |     | MIUM  |   | •     |         | AMOUNT OF NON-<br>SCHEDULE ITEMS | TOTAL TENDER<br>COST | REMARKS |
|-------|-----------------------------|-----|-----------|-----|-------|---|-------|---------|----------------------------------|----------------------|---------|
| 1     | Mr. Abdul Jabbar Chandio    | P.A | 1,319,841 | P.A | 21.45 | % | Above | 283,106 | -                                | 1,602,947            | Lowest  |
|       |                             | P.B | 61,332    | P.B | 0.20  | % | Below | 123     | -                                | 61,209               | Lowest  |
| 2     | Mr. Mahboob Ali Mugheri     | P.A | 1,319,841 | P.A | 22.50 | % | Above | 296,964 | -                                | 1,616,805            | Highest |
|       |                             | P.B | 61,332    | P.B | 1.00  | % | Above | 613     | -                                | 61,945               | Highest |
| 3     | Mr. Zamir Hussain Khashkali | P.A | 1,319,841 | P.A | 22.70 | % | Above | 299,604 | -                                | 1,619,445            | Highest |
|       |                             | P.B | 61,332    | P.B | 1.50  | % | Above | 920     | -                                | 62,252               | Highest |

(SHAH BUX RHASHKALI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION-1 KAMBER

(SURESH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER

Name of Procuring Agency

Executive Engineer, Education Works Division Kamber-Shahdadkot

Tender Reference

NIT Called vide this office letter No: XEN/Edu:/(W)/- 3352 Dated: 10.04.2017

Tender Description / Name of Work

Rehabilitation of Primary School Building @ GGPS Ghabidero Taluka Kamber (Under

Production Bonus) (B) Electric Work

Method of Procurement

NTC (National Competitive Bidding) Single Stage One-Envelope Procedure

Tender-Published

SPPRA Website Daily Soahb, Daily Express, Daily Dawn

Total Bid Documents Sold

03 Nos

Total Bids Received

03 Nos

Financial Tenchnically Bid Opening

03.05.2017

No: of Tenchnically Qualified (if Applicable)

N.A

Bids Rejected

No any Bid Rejected

Financial Bid Opening Date

03.05.2017

| S.No: | NAME OF FIRM OR BIDDER | COST OFFERED<br>BY THE BIDDER | RAKING IN<br>TENDER OF<br>COST | COMPARISION WITH ESTIMATED COST | REASON FOR<br>ACCEPTANCE /<br>REJECT | REMARKS |
|-------|------------------------|-------------------------------|--------------------------------|---------------------------------|--------------------------------------|---------|
| 1     | M/S Shams Electric     | P-A<br>Rs. 121,512            | 1st Lowest                     | P-A 0.40 % Below                | Being Lowest<br>Hence Accepted       | Lowest  |
| 2     | M/S Panjtani Electric  | P-A<br>Rs. 121,634            | Higher                         | P-A 0.30 % Below                | Being Higher,<br>hence Rejected      | Higher  |
| 3     | M/S Azhar Traders      | P-A<br>Rs. 121,756            | Higher                         | P-A 0.20 % Below                | Being Higher,<br>hence Rejected      | Higher  |

(SHAH BUX KHASHKALHI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SIB-DIVISION KAMBER

(SURESH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER

NAME OF WORK:-

Rehabilitation of Primary School Building @ G.G.P.S Ghabi Dero Taluka Kamber (Under Production Bonus) 2016-17 Programme (B) Electric Work

NIT No: XEN/Edu/(W)/- 3352 Dated: 10.04.2017

Technical Sanction Accorded by Superintending Engineer

Education Works Circle Larkana

Vide No: CE/EW/PB/-

Dated:

Date of Issue

02.05.2017

Date of Opening

03.05.2017

Time for Completion

12 Months

| Amount of | f Schedule Items | Non Schedule Items | Extra Lead<br>Sand<br>/ Earth | Premium | Carriage | Premium | Total<br>Estimated Cost | Maximium Premium |
|-----------|------------------|--------------------|-------------------------------|---------|----------|---------|-------------------------|------------------|
| P-A       | 122,000          | -                  | -                             | -       | 0        | -       | 122,000                 | GEORGE SECTION   |
| P-B       | 0                | •                  | -                             | -       | -        | -       | 0                       | CPAR             |

G.Total

122,000

#### COMPARATIVE STATEMENT

|       | COMI ANATTE STATEMENT |                     |         |     |               |   |       |     |                                  |                      |         |
|-------|-----------------------|---------------------|---------|-----|---------------|---|-------|-----|----------------------------------|----------------------|---------|
| S.No: | NAME OF CONTRACTOR    | TOTA<br>AMO<br>SCHE | UNT OF  |     | MIUM<br>ONTRA |   |       |     | AMOUNT OF NON-<br>SCHEDULE ITEMS | TOTAL TENDER<br>COST | REMARKS |
| 1     | M/S Shams Electric    | P.A                 | 122,000 | P.A | 0.40          | % | Below | 488 | _                                | 121,512              | Lowest  |
| 2     | M/S Panjtani Electric | P.A                 | 122,000 | P.A | 0.30          | % | Below | 366 |                                  | 121,634              | Highest |
| 3     | M/S Azhar Traders     | P.A                 | 122,000 | P.A | 0.20          | % | Below | 244 | -                                | 121,756              | Highest |

(SHAH BUX KHASHKALI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION-1 KAMBER

(SURESH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER

Name of Procuring Agency

Executive Engineer, Education Works Division Kamber-Shahdadkot

Tender Reference

NIT Called vide this office letter No: XEN/Edu:/(W)/- 3352 Dated: 10.04.2017

Tender Description / Name of Work

Rehabilitation of Primary School Building @ GBPS Wakka Mori Taluka Nasirabad (Under

Production Bonus) (A) Civil Work

Method of Procurement

NTC (National Competitive Bidding) Single Stage One-Envelope Procedure

Tender Published

SPPRA Website Daily Soahb, Daily Express, Daily Dawn

Total Bid Documents Sold

03 Nos

Total Bids Received

03 Nos

Financial Tenchnically Bid Opening

03.05.2017

No: of Tenchnically Qualified (if Applicable)

NI A

Bids Rejected

No any Bid Rejected

Financial Bid Opening Date

03.05.2017

| S.No: | NAME OF FIRM OR BIDDER     | COST OFFERED<br>BY THE BIDDER          | RAKING IN<br>TENDER OF<br>COST | COMPARISION WITH ESTIMATED COST       | REASON FOR<br>ACCEPTANCE /<br>REJECT | REMARKS |
|-------|----------------------------|--|--------------------------------|---------------------------------------|--------------------------------------|---------|
| 1     | Mr. Mahboob Ali Mugheri    | P-A<br>Rs. 1,476,658<br>P-B Rs. 59,319 | 1st Lowest                     | P-A 14.35 % Above P<br>B 0.40 % Below | Being Lowest<br>Hence Accepted       | Lowest  |
| 2     | Mr. Javeed Ahmed Abbasi    | P-A<br>Rs. 1,482,469<br>P-B Rs. 60,004 | Higher                         | P-A 14.80 % Above P<br>B 0.75 % Above | Being Higher,<br>hence Rejected      | Higher  |
| 3     | Mr. Zameer Ahmed Khashkali | P-A<br>Rs. 1,487,634<br>P-B Rs. 59,765 | Higher                         | P-A 15.20 % Above P<br>B 0.35 % Above | Being Higher,<br>hence Rejected      | Higher  |

(SHAH BUX KHASHKALHI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SIB-DIVISION KAMBER

(SURESH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER

NIT S.No: 03-A

#### **FINANCIAL REVIES**

NAME OF WORK:-

Rehabilitation of Primary School Building @ GBPS Wakka Mori Taluka Nasirabad (Under Production Bonus) 2016-17 Programme (A) Civil Work

NIT No: XEN/Edu/(W)/- 3352 Dated: 10.04.2017

Technical Sanction Accorded by Superintending Engineer

Education Works Circle Larkana

Vide No: CE/EW/PB/-

Dated:

Date of Issue

02.05.2017

Date of Opening

03.05.2017

Time for Completion

12 Months

| Amount of | Schedule Items | Non Schedule Items | Extra Lead<br>Sand<br>/ Earth | Premium | Carriage | Premium | Total<br>Estimated Cost | Maximiu | ım Premium |
|-----------|----------------|--------------------|-------------------------------|---------|----------|---------|-------------------------|---------|------------|
| P-A       | 1,291,349      | -                  | -                             | -       | 194,899  | -       | 1,486,248               | 15.00 % | 6 Above    |
| P-B       | 59,557         | *:                 | -                             | ·=      | -        | -       | 59,557                  |         |            |

**G.Total** 

1,545,805

#### COMPARATIVE STATEMENT

| S.No: | NAME OF CONTRACTOR         | 201100000000 | DUNT OF   |     | MIUM  |   | William Committee |         | AMOUNT OF NON-<br>SCHEDULE ITEMS | TOTAL TENDER<br>COST | REMARKS |
|-------|----------------------------|--------------|-----------|-----|-------|---|-------------------|---------|----------------------------------|----------------------|---------|
| 1     | Mr. Mahboob Ali Mugheri    | P.A          | 1,291,349 | P.A | 14.35 | % | Above             | 185,309 | -                                | 1,476,658            | Lowest  |
|       |                            | P.B          | 59,557    | P.B | 0.40  | % | Below             | 238     | -                                | 59,319               | Lowest  |
| 2     | Mr. Javeed Ahmed Abbasi    | P.A          | 1,291,349 | P.A | 14.80 | % | Above             | 191,120 | -                                | 1,482,469            | Highest |
|       |                            | P.B          | 59,557    | P.B | 0.75  | % | Above             | 447     | ÷.                               | 60,004               | Highest |
| 3     | Mr. Zameer Ahmed Khashkali | P.A          | 1,291,349 | P.A | 15.20 | % | Above             | 196,285 | -                                | 1,487,634            | Highest |
|       |                            | P.B          | 59,557    | P.B | 0.35  | % | Above             | 208     | <u>~</u>                         | 59,765               | Highest |

(SHAH BUX KHASHKALI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION-1 KAMBER

(SÜRÉSH)

ASSISTANT ENGINEER

EDUCATION WORKS SUB-DIVISION

Name of Procuring Agency

Executive Engineer, Education Works Division Kamber-Shahdadkot

Tender Reference

NIT Called vide this office letter No: XEN/Edu:/(W)/- 3352 Dated: 10.04.2017

Tender Description / Name of Work

Rehabilitation of Primary School Building @ GBPS Wakka Mori Taluka Nasirabad (Under

Production Bonus) (B) Electric Work

Method of Procurement

NTC (National Competitive Bidding) Single Stage One-Envelope Procedure

Ter Published

SPPRA Website Daily Soahb, Daily Express, Daily Dawn

Total Bid Documents Sold

03 Nos

Total Bids Received

03 Nos

Financial Tenchnically Bid Opening

03.05.2017

No: of Tenchnically Qualified (if Applicable)

N.A

Bids Rejected

No any Bid Rejected

Financial Bid Opening Date

03.05.2017

| S.No: | NAME OF FIRM OR BIDDER    | COST OFFERED<br>BY THE BIDDER | RAKING IN<br>TENDER OF<br>COST | COMPARISION WITH ESTIMATED COST | REASON FOR<br>ACCEPTANCE /<br>REJECT | REMARKS |
|-------|---------------------------|-------------------------------|--------------------------------|---------------------------------|--------------------------------------|---------|
| 1     | M/S Panjtani Electric     | P-A<br>Rs. 79,800             | 1st Lowest                     | P-A 0.25 % Below                | Being Lowest<br>Hence Accepted       | Lowest  |
| 2     | M/S Ghulam Mustafa Shaikh | P-A<br>Rs. 79,840             | Higher                         | P-A 0.20 % Below                | Being Higher,<br>hence Rejected      | Higher  |
| 3     | M/s Muhammad Aslam Abbasi | P-A<br>Rs. 79,880             | Higher                         | P-A 0.15 % Below                | Being Higher,<br>hence Rejected      | Higher  |

(SHAH BUX KHASHKALHI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SIB-DIVISION KAMBER

ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER

NAME OF WORK:-

Rehabilitation of Primary School Building @ GBPS Wakka Mori Taluka Nasirabad (Under Production Bonus) 2016-17 Programme (B) Electric Work

NIT No: XEN/Edu/(W)/- 3352 Dated: 10.04.2017

Date of Issue

02.05.2017

Technical Sanction Accorded by Superintending Engineer

Date of Opening

03.05.2017

Education Works Circle Larkana

Time for Completion

12 Months

Vide No: CE/EW/PB/-

Dated:

| Amount of | f Schedule Items | Non Schedule Items | Extra Lead<br>Sand<br>/ Earth | Premium | Carriage | Premium | Total<br>Estimated Cost | Maximium P | remium  |
|-----------|------------------|--------------------|-------------------------------|---------|----------|---------|-------------------------|------------|---------|
| P-A       | 80,000           | -                  | -                             | -       | 0        | -       | 80,000                  |            | Below 4 |
| P-B       | 0                | -                  | -                             | -       | -        | -       | 0                       | e PAR      |         |

G.Total

80,000

#### **COMPARATIVE STATEMENT**

| S.No: | NAME OF CONTRACTOR        | TOTA<br>AMO<br>SCHE | UNT OF |     | MIUM<br>ONTRA |   | 22.00 |     | AMOUNT OF NON-<br>SCHEDULE ITEMS | TOTAL TENDER<br>COST | REMARKS |
|-------|---------------------------|---------------------|--------|-----|---------------|---|-------|-----|----------------------------------|----------------------|---------|
| 1     | M/S Panjtani Electric     | P.A                 | 80,000 | P.A | 0.25          | % | Below | 200 | -                                | 79,800               | Lowest  |
| 2     | M/S Ghulam Mustafa Shaikh | P.A                 | 80,000 | P.A | 0.20          | % | Below | 160 | •                                | 79,840               | Highest |
| 3     | M/S Muhammad Aslam Abbasi | P.A                 | 80,000 | P.A | 0.15          | % | Below | 120 | -                                | 79,880               | Highest |

(SHAH BUX KHASHKALI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION-1 KAMBER

(SURESH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER

Name of Procuring Agency

Executive Engineer, Education Works Division Kamber-Shahdadkot

Tender Reference

NIT Called vide this office letter No: XEN/Edu:/(W)/- 3352 Dated: 10.04.2017

Tender Description / Name of Work

Rehabilitation of Primary School Building @ GGPS Hamzo Bhatti Taluka Nasirabad (Under

Production Bonus) (A) Civil Work

Method of Procurement

NTC (National Competitive Bidding) Single Stage One-Envelope Procedure

Tender Published

SPPRA Website Daily Soahb, Daily Express, Daily Dawn

Total Bid Documents Sold

03 Nos

Total Bids Received

03 Nos

Financial Tenchnically Bid Opening

03.05.2017

No: of Tenchnically Qualified (if Applicable)

N.A

Bids Rejected

No any Bid Rejected

Financial Bid Opening Date

03.05.2017

| S.No: | NAME OF FIRM OR BIDDER    | COST OFFERED<br>BY THE BIDDER          | RAKING IN<br>TENDER OF<br>COST | I COMPARISION WITH                    | REASON FOR<br>ACCEPTANCE /<br>REJECT | REMARKS |
|-------|---------------------------|--|--------------------------------|---------------------------------------|--------------------------------------|---------|
| 1     | Mr. Abdul Ghaffar Solangi | P-A<br>Rs. 2,475,198<br>P-B Rs. 63,469 | 1st Lowest                     | P-A 15.50 % Above F<br>B 0.10 % Below | D. Being Lowest<br>Hence Accepted    | Lowest  |
| 2     | Mr. Gulzar Ahmed Shaikh   | P-A<br>Rs. 2,490,200<br>P-B Rs. 64,168 | Higher                         | P-A 16.20 % Above F<br>B 1.0 % Above  | Being Higher,<br>hence Rejected      | Higher  |
| 3     | Mr. Javeed Ahmed Abbasi   | P-A<br>Rs. 2,496,629<br>P-B Rs. 64,105 | Higher                         | P-A 16.50 % Above F<br>B 0.90 % Above | P. Being Higher,<br>hence Rejected   | Higher  |

(SHAH BUX KHASHKALHI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SIB-DIVISION KAMBER

(SURESH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER

NAME OF WORK:-

Rehabilitation of Primary School Building @ GGPS Hamzo Bhatti Taluka Nasirabad (Under Production Bonus) 2016-17 Programme (A) Civil Work

NIT No: XEN/Edu/(W)/- 3352 Dated: 10.04.2017

Technical Sanction Accorded by Superintending Engineer

Dated:

**Education Works Circle Larkana** 

Vide No: CE/EW/PB/-

Date of Issue

02.05.2017

Date of Opening

03.05.2017

Time for Completion

12 Months

|     | f Schedule Items | Non Schedule Items | Extra Lead<br>Sand<br>/ Earth | Premium | Carriage | Premium | Total<br>Estimated Cost | Maximium | Premium |
|-----|------------------|--------------------|-------------------------------|---------|----------|---------|-------------------------|----------|---------|
| P-A | 2,143,029        | -7                 | -                             | -       | 334,961  | -       | 2,477,990               | 16.00 %  | Above   |
| P-B | 63,533           | -                  | -                             | -       | -        | 1-      | 63,533                  |          |         |

G.Total

2,541,523

#### COMPARATIVE STATEMENT

|       | CONFARATIVE STATEMENT     |     |           |     |       |   |       |         |                                  |                      |         |  |
|-------|---------------------------|-----|-----------|-----|-------|---|-------|---------|----------------------------------|----------------------|---------|--|
| S.No: | NAME OF CONTRACTOR        |     | OUNT OF   |     | MIUM  |   |       |         | AMOUNT OF NON-<br>SCHEDULE ITEMS | TOTAL TENDER<br>COST | REMARKS |  |
| 1     | Mr. Abdul Ghaffar Solangi | P.A | 2,143,029 | P.A | 15.50 | % | Above | 332,169 | -                                | 2,475,198            | Lowest  |  |
|       |                           | P.B | 63,533    | P.B | 0.10  | % | Below | 64      | -                                | 63,469               | Lowest  |  |
| 2     | Mr. Gulzar Ahmed Shaikh   | P.A | 2,143,029 | P.A | 16.20 | % | Above | 347,171 | -                                | 2,490,200            | Highest |  |
|       |                           | P.B | 63,533    | P.B | 1.00  | % | Above | 635     | -                                | 64,168               | Highest |  |
| 3     | Mr. Javeed Ahmed Abbasi   | P.A | 2,143,029 | P.A | 16.50 | % | Above | 353,600 | -                                | 2,496,629            | Highest |  |
|       |                           | P.B | 63,533    | P.B | 0.90  | % | Above | 572     | -                                | 64,105               | Highest |  |

(SHAH BUX KHASHKALI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION-1 KAMBER

(SURESH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION

Name of Procuring Agency

Executive Engineer, Education Works Division Kamber-Shahdadkot

Tender Reference

NIT Called vide this office letter No: XEN/Edu:/(W)/- 3352 Dated: 10.04.2017

Tender Description / Name of Work

Rehabilitation of Primary School Building @ GGPS Hamzo Bhatti Taluka Nasirabad (Under

Production Bonus) (B) Electric Work

Method of Procurement

NTC (National Competitive Bidding) Single Stage One-Envelope Procedure

Tender Published

SPPRA Website Daily Soahb, Daily Express, Daily Dawn

Total Bid Documents Sold

03 Nos

Total Bids Received

03 Nos

Financial Tenchnically Bid Opening

03.05.2017

No: of Tenchnically Qualified (if Applicable)

N.A

Bids Rejected

No any Bid Rejected

Financial Bid Opening Date

03.05.2017

| S.No: | NAME OF FIRM OR BIDDER    | COST OFFERED<br>BY THE BIDDER | RAKING IN<br>TENDER OF<br>COST | COMPARISION WITH ESTIMATED COST | REASON FOR<br>ACCEPTANCE /<br>REJECT | REMARKS |
|-------|---------------------------|-------------------------------|--------------------------------|---------------------------------|--------------------------------------|---------|
| 1     | M/S Sheeraz Electric      | P-A<br>Rs. 163,426            | 1st Lowest                     | P-A 0.35 % Below                | Being Lowest<br>Hence Accepted       | Lowest  |
| 2     | M/S Panjtani Electric     | P-A<br>Rs. 163,508            | Higher                         | P-A 0.30 % Below                | Being Higher,<br>hence Rejected      | Higher  |
| 3     | M/s Muhammad Aslam Abbasi | P-A<br>Rs. 163,590            | Higher                         | P-A 0.25 % Below                | Being Higher,<br>hence Rejected      | Higher  |

(SHAP BUX KHASHKALHI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SIB-DIVISION KAMBER

(SURESH)

(SURESH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION

KAMBER

NAME OF WORK:-

Rehabilitation of Primary School Building @ GBPS Hamzo Bhatti Taluka Nasirabad (Under Production Bonus) 2016-17 Programme (B) Electric Work

NIT No: XEN/Edu/(W)/- 3352 Dated: 10.04.2017

Technical Sanction Accorded by Superintending Engineer

**Education Works Circle Larkana** 

Vide No: CE/EW/PB/-

Dated:

Date of Issue

02.05.2017

Date of Opening

03.05.2017

Time for Completion

12 Months

| Amount of | Schedule Items | Non Schedule Items | Extra Lead<br>Sand<br>/ Earth | Premium | Carriage | Premium | Total<br>Estimated Cost | Maximium Premium |
|-----------|----------------|--------------------|-------------------------------|---------|----------|---------|-------------------------|------------------|
| P-A       | 164,000        | -                  | -                             | =       | 0        | -       | 164,000                 | 0-35 % Delow     |
| P-B       | 0              | -                  | -                             |         | Ξ.       | -       | 0                       | CPAR             |

G.Total

164,000

# **COMPARATIVE STATEMENT**

| S.No: | NAME OF CONTRACTOR        | TOTA<br>AMO<br>SCHE | UNT OF  |     | MIUM<br>ONTRA |   |       | P2 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 | AMOUNT OF NON-<br>SCHEDULE ITEMS | TOTAL TENDER<br>COST | REMARKS |
|-------|---------------------------|---------------------|---------|-----|---------------|---|-------|--|----------------------------------|----------------------|---------|
| 1     | M/S Sheeraz Electric      | P.A                 | 164,000 | P.A | 0.35          | % | Below | 574                                      | -                                | 163,426              | Lowest  |
| 2     | M/S Panjtani Electric     | P.A                 | 164,000 | P.A | 0.30          | % | Below | 492                                      |                                  | 163,508              | Highest |
| 3     | M/S Muhammad Aslam Abbasi | P.A                 | 164,000 | P.A | 0.25          | % | Below | 410                                      | <b>2</b> 1                       | 163,590              | Highest |

(SHAIT BUX KHASHKALI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION-1 KAMBER

(SÚŘĚSH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER

Name of Procuring Agency

Executive Engineer, Education Works Division Kamber-Shahdadkot

Tender Reference

NIT Called vide this office letter No: XEN/Edu:/(W)/- 3352 Dated: 10.04.2017

Tender Description / Name of Work

Rehabilitation of Primary School Building @ GBPS Band Jani Taluka Warah (Under

Production Bonus) (A) Civil Work

Method of Procurement

NTC (National Competitive Bidding) Single Stage One-Envelope Procedure

Terfler Published

SPPRA Website Daily Soahb, Daily Express, Daily Dawn

Total Bid Documents Sold

03 Nos

Total Bids Received

03 Nos

Financial Tenchnically Bid Opening

03.05.2017

No: of Tenchnically Qualified (if Applicable)

N.A

Bids Rejected

No any Bid Rejected

Financial Bid Opening Date

03.05.2017

| S.No: | NAME OF FIRM OR BIDDER    | COST OFFERED<br>BY THE BIDDER          | RAKING IN<br>TENDER OF<br>COST | COMPARISION WITH ESTIMATED COST       | REASON FOR<br>ACCEPTANCE /<br>REJECT | REMARKS |
|-------|---------------------------|--|--------------------------------|---------------------------------------|--------------------------------------|---------|
| 1     | Mr. Tarique Ali Mirjat    | P-A<br>Rs. 2,404,678<br>P-B Rs. 50,520 | 1st Lowest                     | P-A 17.40 % Above F<br>B 0.35 % Below | Being Lowest Hence Accepted          | Lowest  |
| 2     | Mr. Gulzar Ahmed Shaikh   | P-A<br>Rs. 2,414,920<br>P-B Rs. 50,798 | Higher                         | P-A 17.90 % Above P<br>B 0.20 % Above | Being Higher,<br>hence Rejected      | Higher  |
| 3     | Mr. Abdul Ghaffar Solangi | P-A<br>Rs. 2,424,137<br>P-B Rs. 50,900 | Higher                         | P-A 18.35 % Above P<br>B 0.40 % Above | Being Higher,<br>hence Rejected      | Higher  |

(SHAH BUX KHASHKALHI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SIB-DIVISION KAMBER

(SURESH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER

NAME OF WORK:-

Rehabilitation of Primary School Building @ GBPS Band Jani Taluka Warah (Under Production Bonus) 2016-17 Programme (A) Civil Work

NIT No: XEN/Edu/(W)/- 3352 Dated: 10.04.2017

Technical Sanction Accorded by Superintending Engineer

Dated:

Education Works Circle Larkana

Vide No: CE/EW/PB/-

Date of Issue

02.05.2017

Date of Opening

03.05.2017

Time for Completion

12 Months

| Amount of | Schedule Items | Non Schedule Items | Extra Lead<br>Sand<br>/ Earth | Premium | Carriage | Premium | Total<br>Estimated Cost | Maximium | Premium |
|-----------|----------------|--------------------|-------------------------------|---------|----------|---------|-------------------------|----------|---------|
| P-A       | 2,048,278      | -                  | -                             | -       | 375,570  | -       | 2,423,848               | 18.00 %  | Above   |
| P-B       | 50,697         | *                  | -                             | -       | -        | -       | 50,697                  |          |         |

**G.Total** 

2,474,545

#### COMPARATIVE STATEMENT

| S.No: | NAME OF CONTRACTOR        |     | OUNT OF   |     | MIUM  |   |       | AMOUNT OF | AMOUNT OF NON-<br>SCHEDULE ITEMS | TOTAL TENDER<br>COST | REMARKS |
|-------|---------------------------|-----|-----------|-----|-------|---|-------|-----------|----------------------------------|----------------------|---------|
| 1     | Mr. Tarique Ali Mirjat    | P.A | 2,048,278 | P.A | 17.40 | % | Above | 356,400   | -                                | 2,404,678            | Lowest  |
|       |                           | P.B | 50,697    | P.B | 0.35  | % | Below | 177       | -                                | 50,520               | Lowest  |
| 2     | Mr. Gulzar Ahmed Shaikh   | P.A | 2,048,278 | P.A | 17.90 | % | Above | 366,642   | -                                | 2,414,920            | Highest |
|       |                           | P.B | 50,697    | P.B | 0.20  | % | Above | 101       | -                                | 50,798               | Highest |
| 3     | Mr. Abdul Ghaffar Solangi | P.A | 2,048,278 | P.A | 18.35 | % | Above | 375,859   | -                                | 2,424,137            | Highest |
|       |                           | P.B | 50,697    | P.B | 0.40  | % | Above | 203       | -                                | 50,900               | Highest |

(SHAH BUX KHASHKALI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION-1 KAMBER

(SÚRÉSH)

ASSISTANT ENGINEER

EDUCATION WORKS SUB-DIVISION

KAMBER:

Name of Procuring Agency

Executive Engineer, Education Works Division Kamber-Shahdadkot

Tender Reference

NIT Called vide this office letter No: XEN/Edu:/(W)/- 3352 Dated: 10.04.2017

Tender Description / Name of Work

Rehabilitation of Primary School Building @ GBPS Band Jani Taluka Warah (Under

Production Bonus) (B) Electric Work

Method of Procurement

NTC (National Competitive Bidding) Single Stage One-Envelope Procedure

Tender Published

SPPRA Website Daily Soahb, Daily Express, Daily Dawn

Total Bid Documents Sold

03 Nos

Total Bids Received

03 Nos

Financial Tenchnically Bid Opening

03.05.2017

No: of Tenchnically Qualified (if Applicable)

N.A

Bids Rejected

No any Bid Rejected

Financial Bid Opening Date

03.05.2017

| S.No: | NAME OF FIRM OR BIDDER   | COST OFFERED<br>BY THE BIDDER | RAKING IN<br>TENDER OF<br>COST | COMPARISION WITH ESTIMATED COST | REASON FOR<br>ACCEPTANCE /<br>REJECT | REMARKS |
|-------|--------------------------|-------------------------------|--------------------------------|---------------------------------|--------------------------------------|---------|
| 1     | M/S Haresh Kumar         | P-A<br>Rs. 125,496            | 1st Lowest                     | P-A 0.40 % Below                | Being Lowest<br>Hence Accepted       | Lowest  |
| 2     | M/S Panjtani Electric    | P-A<br>Rs. 125,370            | Higher                         | P-A 0.50 % Below                | Being Higher,<br>hence Rejected      | Higher  |
| 3     | M/S Something Difference | P-A<br>Rs. 125,181            | Higher                         | P-A 0.65 % Below                | Being Higher,<br>hence Rejected      | Higher  |

(SHAH BUX KHASHKALHI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SIB-DIVISION KAMBER

(SURESH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER

NAME OF WORK:-

Rehabilitation of Primary School Building @ GBPS Band Jani Taluka Warah (Under Production Bonus) 2016-17 Programme (B) Electric Work

NIT No: XEN/Edu/(W)/- 3352 Dated: 10.04.2017

Technical Sanction Accorded by Superintending Engineer

**Education Works Circle Larkana** 

Vide No: CE/EW/PB/-

Dated:

Date of Issue

02.05.2017

Date of Opening Time for Completion 03.05.2017 12 Months

| Amount of | Schedule Items | Non Schedule Items | Extra Lead<br>Sand<br>/ Earth | Premium | Carriage | Premium | Total<br>Estimated Cost | Maximium | Premium |
|-----------|----------------|--------------------|-------------------------------|---------|----------|---------|-------------------------|----------|---------|
| P-A       | 126,000        | -                  | -                             | -       | 0        | -       | 126,000                 | 田本 宏     | Below   |
| P-B       | 0              |                    | -                             | -       | -        | -       | 0                       | CAAR     |         |

**G.Total** 

126,000

#### COMPARATIVE STATEMENT

|       |                          |      |       |             | 001111  |     | IIVL |   |       |     |                                  |                      |         |
|-------|--------------------------|------|-------|-------------|---------|-----|------|---|-------|-----|----------------------------------|----------------------|---------|
| S.No: | NAME OF CONTRA           | CTOR | A COL | AMC<br>SCHE | UNT OF  |     | ONTR |   |       |     | AMOUNT OF NON-<br>SCHEDULE ITEMS | TOTAL TENDER<br>COST | REMARKS |
| 1     | M/S Haresh Kumar         | 1    |       | P.A         | 126,000 | P.A | 0.40 | % | Below | 504 | -                                | 125,496              | Lowest  |
| 2     | M/S Panjtani Electric    |      |       | P.A         | 126,000 | P.A | 0.50 | % | Below | 630 |                                  | 125,370              | Highest |
| 3     | M/S Something Difference |      |       | P.A         | 126,000 | P.A | 0.65 | % | Below | 819 | -                                | 125,181              | Highest |

(SHAH BUX KHASHKALI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION-1 KAMBER

(SURESH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER

Name of Procuring Agency

Executive Engineer, Education Works Division Kamber-Shahdadkot

Tender Reference

NIT Called vide this office letter No: XEN/Edu:/(W)/- 3352 Dated: 10.04.2017

Tender Description / Name of Work

Rehabilitation of Primary School Building @ GGPS Jahan Khan Marfani Taluka Warah

(Under Production Bonus) (A) Civil Work

Method of Procurement

NTC (National Competitive Bidding) Single Stage One-Envelope Procedure

Tender Published

SPPRA Website Daily Soahb, Daily Express, Daily Dawn

Total Bid Documents Sold

03 Nos

Total Bids Received

03 Nos

Financial Tenchnically Bid Opening

03.05.2017

No: of Tenchnically Qualified (if Applicable)

N.A

Bids Rejected

No any Bid Rejected

Financial Bid Opening Date

03.05.2017

| S.No: | NAME OF FIRM OR BIDDER | COST OFFERED<br>BY THE BIDDER          | RAKING IN<br>TENDER OF<br>COST | COMPARISION WITH ESTIMATED COST       | REASON FOR<br>ACCEPTANCE /<br>REJECT | REMARKS |
|-------|------------------------|--|--------------------------------|---------------------------------------|--------------------------------------|---------|
| 1     | Mr. Ameer Jan Chandio  | P-A<br>Rs. 2,234,851<br>P-B Rs. 35,718 | 1st Lowest                     | P-A 19.45 % Above F<br>B 0.10 % Below | Being Lowest<br>Hence Accepted       | Lowest  |
| 2     | Mr. Ali Dost Buriro    | P-A<br>Rs. 2,247,012<br>P-B Rs. 35,843 | Higher                         | P-A 20.10 % Above F<br>B 0.25 % Above | Being Higher,<br>hence Rejected      | Higher  |
| 3     | Mr. Inayatullah Buriro | P-A<br>Rs. 2,271,335<br>P-B Rs. 36,076 | Higher                         | P-A 21.40 % Above F<br>B 0.90 % Above | P. Being Higher,<br>hence Rejected   | Higher  |

(SHAH BUX KHASHKALHI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SIB-DIVISION KAMBER

(SŬRËSH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION

KAMBER

NAME OF WORK:-

Rehabilitation of Primary School Building @ GGPS Jahan Khan Marfani Taluka Warah (Under Production Bonus) 2016-17 Programme (A) Civil Work

NIT No: XEN/Edu/(W)/- 3352 Dated: 10.04.2017

Technical Sanction Accorded by Superintending Engineer

Education Works Circle Larkana

Vide No: CE/EW/PB/- Dated:

Date of Issue

02.05.2017

Date of Opening

03.05.2017

Time for Completion

12 Months

| Amount of | f Schedule Items | Non Schedule Items | Extra Lead<br>Sand<br>/ Earth | Premium | Carriage | Premium | Total<br>Estimated Cost | Maximium | Premium |
|-----------|------------------|--------------------|-------------------------------|---------|----------|---------|-------------------------|----------|---------|
| P-A       | 1,870,951        | -                  | -                             | -       | 367,824  |         | 2,238,775               | 20.00 %  | Above   |
| P-B       | 35,754           | -                  | -                             | -       | -        | -       | 35,754                  |          |         |

**G.Total** 

2,274,529

#### COMPARATIVE STATEMENT

| S.No: | NAME OF CONTRACTOR     | AMOUNT OF     | PREMIUM QUOTED<br>BY CONTRACTOR |         | AMOUNT OF NON-<br>SCHEDULE ITEMS | TOTAL TENDER<br>COST | REMARKS |
|-------|------------------------|---------------|---------------------------------|---------|----------------------------------|----------------------|---------|
| 1     | Mr. Ameer Jan Chandio  | P.A 1,870,951 | P.A 19.45 % Above               | 363,900 | -                                | 2,234,851            | Lowest  |
|       |                        | P.B 35,754    | P.B 0.10 % Below                | 36      | -                                | 35,718               | Lowest  |
| 2     | Mr. Ali Dost Buriro    | P.A 1,870,951 | P.A 20.10 % Above               | 376,061 | -                                | 2,247,012            | Highest |
|       |                        | P.B 35,754    | P.B 0.25 % Above                | 89      | o=                               | 35,843               | Highest |
| 3     | Mr. Inayatullah Buriro | P.A 1,870,951 | P.A 21.40 % Above               | 400,384 | -                                | 2,271,335            | Highest |
|       |                        | P.B 35,754    | P.B 0.90 % Above                | 322     | -                                | 36,076               | Highest |

(SHAH BUX KHASHKALI) '
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION-1 KAMBER

(SURESH)

ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER

Name of Procuring Agency

Executive Engineer, Education Works Division Kamber-Shahdadkot

Tender Reference

NIT Called vide this office letter No: XEN/Edu:/(W)/- 3352 Dated: 10.04.2017

Tender Description / Name of Work

Rehabilitation of Primary School Building @ GGPS Jahan Khan Marfani Taluka Warah

(Under Production Bonus) (B) Electric Work

Method of Procurement

NTC (National Competitive Bidding) Single Stage One-Envelope Procedure

Tender Published

SPPRA Website Daily Soahb, Daily Express, Daily Dawn

Total Bid Documents Sold

03 Nos

Total Bids Received

03 Nos

Financial Tenchnically Bid Opening

03.05.2017

No: of Tenchnically Qualified (if Applicable)

N.A

Bids Rejected

No any Bid Rejected

Financial Bid Opening Date

03.05.2017

| S.No: | NAME OF FIRM OR BIDDER   | COST OFFERED<br>BY THE BIDDER | RAKING IN<br>TENDER OF<br>COST | COMPARISION WITH ESTIMATED COST | REASON FOR<br>ACCEPTANCE /<br>REJECT | REMARKS |
|-------|--------------------------|-------------------------------|--------------------------------|---------------------------------|--------------------------------------|---------|
| 1     | M/S Azhar Traders        | P-A<br>Rs. 125,559            | 1st Lowest                     | P-A 0.35 % Below                | Being Lowest<br>Hence Accepted       | Lowest  |
| 2     | M/S Panjtani Electric    | P-A<br>Rs. 125,748            | Higher                         | P-A 0.20 % Below                | Being Higher,<br>hence Rejected      | Higher  |
| 3     | M/S Something Difference | P-A<br>Rs. 125,811            | Higher                         | P-A 0.15 % Below                | Being Higher,<br>hence Rejected      | Higher  |

(SHAH BUX KHASHKALHI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SIB-DIVISION KAMBER

(SURESH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER

NAME OF WORK:-

Rehabilitation of Primary School Building @ GGPS Jahan Khan Marfani Taluka Warah (Under Production Bonus) 2016-17 Programme (B) Electric Work

Date of Issue

02.05.2017

**Date of Opening** 

03.05.2017

Time for Completion

12 Months

**Education Works Circle Larkana** Vide No: CE/EW/PB/-

Dated:

Technical Sanction Accorded by Superintending Engineer

NIT No: XEN/Edu/(W)/- 3352 Dated: 10.04.2017

| Amount of | f Schedule Items | Non Schedule Items | Extra Lead<br>Sand<br>/ Earth | Premium | Carriage | Premium | Total<br>Estimated Cost | Maximium Pr | emium  |
|-----------|------------------|--------------------|-------------------------------|---------|----------|---------|-------------------------|-------------|--------|
| P-A       | 126,000          | -                  | -                             | 8       | 0        | -       | 126,000                 |             | elow 6 |
| P-B       | 0                | -                  | *                             | -       | -        | -       | 0                       | CPAR        |        |

G.Total

126,000

#### COMPARATIVE STATEMENT

| S.No: | NAME OF CONTRACTOR       | AMOUNT OF   | PREMIUM QUOTED<br>BY CONTRACTOR | AMOUNT OF AMOUNT OF NON-<br>PREMIUM SCHEDULE ITEMS | TOTAL TENDER<br>COST | REMARKS |
|-------|--------------------------|-------------|---------------------------------|--|----------------------|---------|
| 1     | M/S Azhar Traders        | P.A 126,000 | P.A 0.35 % Below                | 441 -  | 125,559              | Lowest  |
| 2     | M/S Panjtani Electric    | P.A 126,000 | P.A 0.20 % Below                | 252 -  | 125,748              | Highest |
| 3     | M/S Something Difference | P.A 126,000 | P.A 0.15 % Below                | 189 -  | 125,811              | Highest |

ASSISTANT ENGINEER PUBLIC HEALTH ENGINEERING SUB-DIVISION-1 KAMBER

(SURESH) ASSISTANT ENGINEER **EDUCATION WORKS SUB-DIVISION** KAMBER

Name of Procuring Agency

Executive Engineer, Education Works Division Kamber-Shahdadkot

Tender Reference

NIT Called vide this office letter No: XEN/Edu:/(W)/- 3352 Dated: 10.04.2017

Tender Description / Name of Work

Rehabilitation of Primary School Building @ GBPS Kot Chutto Taluka Qubo Saeed Khan

(Under Production Bonus) (A) Civil Work

Method of Procurement

NTC (National Competitive Bidding) Single Stage One-Envelope Procedure

Tender Published

SPPRA Website Daily Soahb, Daily Express, Daily Dawn

Total Bid Documents Sold

03 Nos

Total Bids Received

03 Nos

Financial Tenchnically Bid Opening

03.05.2017

No: of Tenchnically Qualified (if Applicable)

N.A

**Bids Rejected** 

No any Bid Rejected

Financial Bid Opening Date

03.05.2017

| S.No: | NAME OF FIRM OR BIDDER | COST OFFERED<br>BY THE BIDDER          | RAKING IN<br>TENDER OF<br>COST | COMPARISION WITH ESTIMATED COST       | REASON FOR<br>ACCEPTANCE /<br>REJECT | REMARKS |
|-------|------------------------|--|--------------------------------|---------------------------------------|--------------------------------------|---------|
| 1     | Mr. Deedar Ali Jamali  | P-A<br>Rs. 2,256,411<br>P-B Rs. 89,820 | 1st Lowest                     | P-A 11.35 % Above P<br>B 0.20 % Below | Being Lowest<br>Hence Accepted       | Lowest  |
| 2     | Mr. Barkat Ali Chandio | P-A<br>Rs. 2,277,688<br>P-B Rs. 90,090 | Higher                         | P-A 12.40 % Above P<br>B 0.10 % Above | Being Higher,<br>hence Rejected      | Higher  |
| 3     | Mr. Azad Ali Khushik   | P-A<br>Rs. 2,472,224<br>P-B Rs. 90,360 | Higher                         | P-A 22.0 % Above P-B 0.40 % Above     | Being Higher,<br>hence Rejected      | Higher  |

(SHAH BUX KHASHKALHI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SIB-DIVISION KAMBER

(SURESH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION

KAMBER

NAME OF WORK:-

Rehabilitation of Primary School Building @ GBPS Kot Chutto Taluka Qubo Saeed Khan (Under Production Bonus) 2016-17 Programme (A) Civil Work

NIT No: XEN/Edu/(W)/- 3352 Dated: 10.04.2017

Technical Sanction Accorded by Superintending Engineer

Education Works Circle Larkana

Vide No: CE/EW/PB/-

Dated:

Date of Issue

02.05.2017

Date of Opening

03.05.2017

Time for Completion

12 Months

| Amount of | f Schedule Items | Non Schedule Items | Extra Lead<br>Sand<br>/ Earth | Premium | Carriage | Premium | Total<br>Estimated Cost | Maximium | Premium |
|-----------|------------------|--------------------|-------------------------------|---------|----------|---------|-------------------------|----------|---------|
| P-A       | 2,026,413        | -                  | -                             | -       | 252,946  | •       | 2,279,359               | 12.00 %  | Above   |
| P-B       | 90,000           |                    | -                             |         | -        | -       | 90,000                  |          |         |

G.Total

2,369,359

#### COMPARATIVE STATEMENT

| S.No: | NAME OF CONTRACTOR     | -   | AL<br>DUNT OF<br>EDULE |     | MIUM  |   | and the second |         | AMOUNT OF NON-<br>SCHEDULE ITEMS | TOTAL TENDER<br>COST | REMARKS |
|-------|------------------------|-----|------------------------|-----|-------|---|----------------|---------|----------------------------------|----------------------|---------|
| 1     | Mr. Deedar Ali Jamali  | P.A | 2,026,413              | P.A | 11.35 | % | Above          | 229,998 | +                                | 2,256,411            | Lowest  |
|       |                        | P.B | 90,000                 | P.B | 0.20  | % | Below          | 180     | *                                | 89,820               | Lowest  |
| 2     | Mr. Barkat Ali Chandio | P.A | 2,026,413              | P.A | 12.40 | % | Above          | 251,275 | -                                | 2,277,688            | Highest |
|       |                        | P.B | 90,000                 | P.B | 0.10  | % | Above          | 90      | -                                | 90,090               | Highest |
| 3     | Mr. Azad Ali Khushik   | P.A | 2,026,413              | P.A | 22.00 | % | Above          | 445,811 | -                                | 2,472,224            | Highest |
|       |                        | P.B | 90,000                 | P.B | 0.40  | % | Above          | 360     | -                                | 90,360               | Highest |

(SHAH BUX KHASHKALI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION-1 KAMBER

(SURESH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER

Name of Procuring Agency

Executive Engineer, Education Works Division Kamber-Shahdadkot

Tender Reference

NIT Called vide this office letter No: XEN/Edu:/(W)/- 3352 Dated: 10.04.2017

Tender Description / Name of Work

Rehabilitation of Primary School Building @ GBPS Kot Chutto Taluka Qubo Saeed Khan

(Under Production Bonus) (B) Electric Work

Method of Procurement

NTC (National Competitive Bidding) Single Stage One-Envelope Procedure

Tender Published

SPPRA Website Daily Soahb, Daily Express, Daily Dawn

Total Bid Documents Sold

03 Nos

Total Bids Received

03 Nos

Financial Tenchnically Bid Opening

03.05.2017

No: of Tenchnically Qualified (if Applicable)

N.A

Bids Rejected

No any Bid Rejected

Financial Bid Opening Date

03.05.2017

| S.No: | NAME OF FIRM OR BIDDER | COST OFFERED<br>BY THE BIDDER | RAKING IN<br>TENDER OF<br>COST | COMPARISION WITH ESTIMATED COST | REASON FOR<br>ACCEPTANCE /<br>REJECT | REMARKS |
|-------|------------------------|-------------------------------|--------------------------------|---------------------------------|--------------------------------------|---------|
| 1     | M/S Ali Sher & Co:     | P-A<br>Rs. 113,601            | 1st Lowest                     | P-A 0.35 % Below                | Being Lowest<br>Hence Accepted       | Lowest  |
| 2     | M/S Shams Electric     | P-A<br>Rs. 113,715            | Higher                         | P-A 0.25 % Below                | Being Higher,<br>hence Rejected      | Higher  |
| 3     | M/S Sajjid Traders     | P-A<br>Rs. 113,886            | Higher                         | P-A 0.10 % Below                | Being Higher,<br>hence Rejected      | Higher  |

(SHAFFBUX KHASAKALHI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SIB-DIVISION KAMBER

(SURESH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER

NAME OF WORK:-

Rehabilitation of Primary School Building @ GBPS Kot Chutto Taluka Qubo Saeed Khan (Under Production Bonus) 2016-17 Programme (B) Electric Work

02.05.2017

NIT No: XEN/Edu/(W)/- 3352 Dated: 10.04.2017

Technical Sanction Accorded by Superintending Engineer Dat

Date of Opening 03.05.2017
Time for Completion 12 Months

Date of Issue

Education Works Circle Larkana

Eddedtor Works Circle Edikari

Vide No: CE/EW/PB/- Dated:

| Amount of | Schedule Items | Non Schedule Items | Extra Lead<br>Sand<br>/ Earth | Premium | Carriage | Premium | Total<br>Estimated Cost | Maximium Pren | mium |
|-----------|----------------|--------------------|-------------------------------|---------|----------|---------|-------------------------|---------------|------|
| P-A       | 114,000        | -                  | -                             | 18      | 0        | -       | 114,000                 | CPAR E        | OWE  |
| P-B       | 0              |                    | -                             | -       | -        | -       | 0                       | CPAR          |      |

G.Total

114,000

COMPARATIVE STATEMENT

| S.No: | NAME OF CONTRACTOR | TOTA<br>AMO<br>SCHE | UNT OF  | -   | MIUM<br>ONTRA |   |       | AMOUNT OF<br>PREMIUM | AMOUNT OF NON-<br>SCHEDULE ITEMS | TOTAL TENDER<br>COST | REMARKS |
|-------|--------------------|---------------------|---------|-----|---------------|---|-------|----------------------|----------------------------------|----------------------|---------|
| 1     | M/S Ali Sher & Co: | P.A                 | 114,000 | P.A | 0.35          | % | Below | 399                  | -                                | 113,601              | Lowest  |
| 2     | M/S Shams Electric | P.A                 | 114,000 | P.A | 0.25          | % | Below | 285                  |                                  | 113,715              | Highest |
| 3     | M/S Sajjid Traders | P.A                 | 114,000 | P.A | 0.10          | % | Below | 114                  | 8                                | 113,886              | Highest |

(SHAH BUX KHASHKALI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION-1 KAMBER

(SURESH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER

Name of Procuring Agency

Executive Engineer, Education Works Division Kamber-Shahdadkot

Tender Reference

NIT Called vide this office letter No: XEN/Edu:/(W)/- 3352 Dated: 10.04.2017

Tender Description / Name of Work

Rehabilitation of Primary School Building @ GBPS Kehar Magsi Taluka Qubo Saeed Khan

(Under Production Bonus) (A) Civil Work

Mathod of Procurement

NTC (National Competitive Bidding) Single Stage One-Envelope Procedure

Tender Published

SPPRA Website Daily Soahb, Daily Express, Daily Dawn

Total Bid Documents Sold

03 Nos

Total Bids Received

03 Nos

Financial Tenchnically Bid Opening

03.05.2017

No: of Tenchnically Qualified (if Applicable)

N.A

**Bids Rejected** 

No any Bid Rejected

Financial Bid Opening Date

03.05.2017

| S.No: | NAME OF FIRM OR BIDDER | COST OFFERED<br>BY THE BIDDER          | RAKING IN<br>TENDER OF<br>COST | COMPARISION WITH ESTIMATED COST       | REASON FOR<br>ACCEPTANCE /<br>REJECT | REMARKS |
|-------|------------------------|--|--------------------------------|---------------------------------------|--------------------------------------|---------|
| 1     | Mr. Barkat Ali Chandio | P-A<br>Rs. 2,258,437<br>P-B Rs. 89,595 | 1st Lowest                     | P-A 11.45 % Above F<br>B 0.45 % Below | Being Lowest Hence Accepted          | Lowest  |
| 2     | Mr. Azad Ali Khushik   | P-A<br>Rs. 2,284,781<br>P-B Rs. 90,315 | Higher                         | P-A 12.75 % Above P<br>B 0.35 % Above | Being Higher,<br>hence Rejected      | Higher  |
| 3     | Mr. Deedar Ali Jamali  | P-A<br>Rs. 2,287,820<br>P-B Rs. 90,090 | Higher                         | P-A 12.90 % Above F<br>B 0.10 % Above | Being Higher,<br>hence Rejected      | Higher  |

(SHAH BUX KHASHKALHI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SIB-DIVISION KAMBER

(SURESH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION

KAMBER

NAME OF WORK:-

Rehabilitation of Primary School Building @ GBPS Kehar Magsi Taluka Qubo Saeed Khan (Under Production Bonus) 2016-17 Programme (A) Civil Work

NIT No: XEN/Edu/(W)/- 3352 Dated: 10.04.2017

Technical Sanction Accorded by Superintending Engineer

Education Works Circle Larkana

Vide No: CE/EW/PB/- Dated:

Date of Issue

02.05.2017

Date of Opening

03.05.2017

Time for Completion

12 Months

| Amount of | Schedule Items | Non Schedule Items | Extra Lead<br>Sand<br>/ Earth | Premium | Carriage | Premium | Total<br>Estimated Cost | Maximium | Premium |
|-----------|----------------|--------------------|-------------------------------|---------|----------|---------|-------------------------|----------|---------|
| P-A       | 2,026,413      | -                  | -                             | -       | 252,946  | -       | 2,279,359               | 12.00 %  | Above   |
| P-B       | 90,000         |                    | -                             | -       |          | -       | 90,000                  |          |         |

G.Total

2,369,359

#### COMPARATIVE STATEMENT

|       |                        |          |           | * *** |       |   |       |         |                                  |                      |         |
|-------|------------------------|----------|-----------|-------|-------|---|-------|---------|----------------------------------|----------------------|---------|
| S.No: | NAME OF CONTRACTOR     | 10000000 | OUNT OF   |       | MIUM  |   |       |         | AMOUNT OF NON-<br>SCHEDULE ITEMS | TOTAL TENDER<br>COST | REMARKS |
| 1     | Mr. Barkat Ali Chandio | P.A      | 2,026,413 | P.A   | 11.45 | % | Above | 232,024 |                                  | 2,258,437            | Lowest  |
|       |                        | P.B      | 90,000    | P.B   | 0.45  | % | Below | 405     | 12                               | 89,595               | Lowest  |
| 2     | Mr. Azad Ali Khushik   | P.A      | 2,026,413 | P.A   | 12.75 | % | Above | 258,368 | -                                | 2,284,781            | Highest |
|       |                        | P.B      | 90,000    | P.B   | 0.35  | % | Above | 315     | -                                | 90,315               | Highest |
| 3     | Mr. Deedar Ali Jamali  | P.A      | 2,026,413 | P.A   | 12.90 | % | Above | 261,407 | -                                | 2,287,820            | Highest |
|       |                        | P.B      | 90,000    | P.B   | 0.10  | % | Above | 90      | -                                | 90,090               | Highest |

(SHATH BUX KHASHKALI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION-1 KAMBER

(SURESH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER

Name of Procuring Agency

Executive Engineer, Education Works Division Kamber-Shahdadkot

Tender Reference

NIT Called vide this office letter No: XEN/Edu:/(W)/- 3352 Dated: 10.04.2017

Tender Description / Name of Work

Rehabilitation of Primary School Building @ GBPS Kehar Magsi Taluka Qubo Saeed Khan

(Under Production Bonus) (B) Electric Work

Method of Procurement

NTC (National Competitive Bidding) Single Stage One-Envelope Procedure

Tender Published

SPPRA Website Daily Soahb, Daily Express, Daily Dawn

Total Bid Documents Sold

03 Nos

Total Bids Received

03 Nos

Financial Tenchnically Bid Opening

03.05.2017

No: of Tenchnically Qualified (if Applicable)

N.A

Bids Rejected

No any Bid Rejected

Financial Bid Opening Date

03.05.2017

| S.No: | NAME OF FIRM OR BIDDER   | COST OFFERED<br>BY THE BIDDER | RAKING IN<br>TENDER OF<br>COST | COMPARISION WITH ESTIMATED COST | REASON FOR<br>ACCEPTANCE /<br>REJECT | REMARKS |
|-------|--------------------------|-------------------------------|--------------------------------|---------------------------------|--------------------------------------|---------|
| 1     | M/S Saeed Electric       | P-A<br>Rs. 99,550             | 1st Lowest                     | P-A 0.45 % Below                | Being Lowest<br>Hence Accepted       | Lowest  |
| 2     | M/S Azhar Traders        | P-A<br>Rs. 99,700             | Higher                         | P-A 0.30 % Below                | Being Higher,<br>hence Rejected      | Higher  |
| 3     | M/S Something Difference | P-A<br>Rs. 99,750             | Higher                         | P-A 0.25 % Below                | Being Higher,<br>hence Rejected      | Higher  |

(SHAH BUX KHASHKALH)

ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING
SIB-DIVISION KAMBER

(SURESH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER

NAME OF WORK:-

Rehabilitation of Primary School Building @ GBPS Kehar Magsi Taluka Qubo Saeed Khan (Under Production Bonus) 2016-17 Programme (B) Electric Work

Date of Issue

02.05.2017

Date of Opening

03.05.2017

Time for Completion

12 Months

Vide No: CE/EW/PB/-

Education Works Circle Larkana

Dated:

Technical Sanction Accorded by Superintending Engineer

NIT No: XEN/Edu/(W)/- 3352 Dated: 10.04.2017

| Amount of | Schedule Items | Non Schedule Items | Extra Lead<br>Sand<br>/ Earth | Premium | Carriage | Premium | Total<br>Estimated Cost | Maximium F | Premium |
|-----------|----------------|--------------------|-------------------------------|---------|----------|---------|-------------------------|------------|---------|
| P-A       | 100,000        | -                  | -                             | -       | 0        | -       | 100,000                 | EAS %      | Below   |
| P-B       | 0              | -                  | ~                             | -       | -        | -       | 0                       | CPAR       |         |

G.Total

100,000

#### COMPARATIVE STATEMENT

|       |                         |     | COIVIE    | ANA | LIVES   | IAII | CIVICIAI |     |                                  |                      |         |
|-------|-------------------------|-----|-----------|-----|---|------|----------|-----|----------------------------------|----------------------|---------|
| S.No: | NAME OF CONTRACTOR      | АМО | AMOUNT OF |     | NAME OF THE PARTY |      | -        |     | AMOUNT OF NON-<br>SCHEDULE ITEMS | TOTAL TENDER<br>COST | REMARKS |
| 1     | M/S Saeed Electric      | P.A | 100,000   | P.A | 0.45  | %    | Below    | 450 | -                                | 99,550               | Lowest  |
| 2     | M/S Azhar Traders       | P.A | 100,000   | P.A | 0.30  | %    | Below    | 300 |                                  | 99,700               | Highest |
| 3     | M/S Somethin Difference | P.A | 100,000   | P.A | 0.25  | %    | Below    | 250 | -                                | 99,750               | Highest |

(SHAH BUX KHASHKALI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION-1 KAMBER

(SURESH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER

Name of Procuring Agency

Executive Engineer, Education Works Division Kamber-Shahdadkot

Tender Reference

NIT Called vide this office letter No: XEN/Edu:/(W)/- 3352 Dated: 10.04.2017

Tender Description / Name of Work

M&R PROGRAMME 2016-17 @ GBMS MAHMOODABAD TALUKA SIJAWAL (A) CIVIL

WORK

Method of Procurement

NTC (National Competitive Bidding) Single Stage One-Envelope Procedure

Tender Published

SPPRA Website Daily Soahb, Daily Express, Daily Dawn

Total Bid Documents Sold

03 Nos

Total Bids Received

03 Nos

Financial Tenchnically Bid Opening

03.05.2017

No: of Tenchnically Qualified (if Applicable)

N.A

Bids Rejected

No any Bid Rejected

Financial Bid Opening Date

03.05.2017

| S.No: | NAME OF FIRM OR BIDDER   | COST OFFERED BY<br>THE BIDDER           | RAKING IN<br>TENDER OF<br>COST | COMPARISION WITH ESTIMATED COST       | REASON FOR<br>ACCEPTANCE /<br>REJECT | REMARKS |
|-------|--------------------------|---|--------------------------------|---------------------------------------|--------------------------------------|---------|
| 1     | Mr. Akhtiar Ahmed Jatoi  | P-A<br>Rs. 4,420,714<br>P-B Rs. 149,700 | 1st Lowest                     | P-A 12.55 % Above<br>B 0.20 % Below   | P. Being Lowest<br>Hence Accepted    | Lowest  |
| 2     | Mr. Ghulam Abbas Kori    | P-A<br>Rs. 4,454,100<br>P-B Rs. 150,225 | Higher                         | P-A 13.40 % Above I<br>B 0.15 % Above | P. Being Higher,<br>hence Rejected   | Higher  |
| 3     | Mr. Zulfiqar Ali Leghari | P-A<br>Rs. 4,463,920<br>P-B Rs. 150,150 | Higher                         | P-A 13.65 % Above B 0.10 % Above      | P. Being Higher,<br>hence Rejected   | Higher  |

(SHAH BUX KHASHKALHI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SIB-DIVISION KAMBER

ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER

NAME OF WORK:-

M&R PROGRAMME 2016-17 @ GBMS MAHMOOD ABAD TALUKA SIJAWAL (A) CIVIL WORK

NIT No: XEN/Edu/(W)/- 3352 Dated: 10.04.2017 Technical Sanction Accorded by Chief Engineer

Date of Issue Date of Opening 02.05.2017

03.05.2017

Education Works Sukkur

Vide No: CE/EW/PB/-Dated:

| Time for Comple | etion |
|-----------------|-------|
|-----------------|-------|

12 Months

| Amount of | Schedule Items | Non Schedule Items | Extra Lead<br>Sand<br>/ Earth | Premium | Carriage | Premium | Total<br>Estimated Cost | Maximium | Premium |
|-----------|----------------|--------------------|-------------------------------|---------|----------|---------|-------------------------|----------|---------|
| P-A       | 3,927,778      | -                  | -                             |         | 521,556  | -       | 4,449,334               | 13.00 %  | Above   |
| P-B       | 150,000        | -                  |                               | 1=      |          | -       | 150,000                 |          |         |

G.Total

4,599,334

#### COMPARATIVE STATEMENT

|       |                          |                | 0011111 |     |       |   |       |                        |                                  |                      |         |
|-------|--------------------------|----------------|---------|-----|-------|---|-------|------------------------|----------------------------------|----------------------|---------|
| S.No: | NAME OF CONTRACTOR       | TOTAL<br>AMOUN | NT OF   |     | MIUM  |   |       | Contract to the second | AMOUNT OF NON-<br>SCHEDULE ITEMS | TOTAL TENDER<br>COST | REMARKS |
| 1     | Mr. Akhtiar Ahmed Jatoi  | P.A 3,9        | 927,778 | P.A | 12.55 | % | Above | 492,936                |                                  | 4,420,714            | Lowest  |
|       |                          | P.B 1          | 50,000  | P.B | 0.20  | % | Below | 300                    | -                                | 149,700              | Lowest  |
| 2     | Mr. Ghulam Abbas Kori    | P.A 3,9        | 927,778 | P.A | 13.40 | % | Above | 526,322                | -                                | 4,454,100            | Highest |
|       |                          | P.B 1          | 50,000  | P.B | 0.15  | % | Above | 225                    | -                                | 150,225              | Highest |
| 3     | Mr. Zulfiqar Ali Leghari | P.A 3,9        | 927,778 | P.A | 13.65 | % | Above | 536,142                |                                  | 4,463,920            | Highest |
|       |                          | P.B 1          | 50,000  | P.B | 0.10  | % | Above | 150                    | -                                | 150,150              | Highest |

(SHAH BUX KHASHKALI) ASSISTANT ENGINEER PUBLIC HEALTH ENGINEERING SUB-DIVISION-1 KAMBER

(SURESH) ASSISTANT ENGINEER **EDUCATION WORKS SUB-DIVISION** KAMBER

Name of Procuring Agency

Executive Engineer, Education Works Division Kamber-Shahdadkot

Tender Reference

NIT Called vide this office letter No: XEN/Edu:/(W)/- 3352 Dated: 10.04.2017

Tender Description / Name of Work

M&R PROGRAMME 2016-17 @ GBMS MAHMOOD ABAD TALUKA SIJAWAL (B)

ELECTRIC WORK

\*Method of Procurement

NTC (National Competitive Bidding) Single Stage One-Envelope Procedure

Tender Published

SPPRA Website Daily Soahb, Daily Express, Daily Dawn

Total Bid Documents Sold

03 Nos

Total Bids Received

03 Nos

Financial Tenchnically Bid Opening

03.05.2017

No: of Tenchnically Qualified (if Applicable)

N.A

Bids Rejected

No any Bid Rejected

Financial Bid Opening Date

03.05.2017

| S.No: | NAME OF FIRM OR BIDDER    | COST OFFERED<br>BY THE BIDDER | RAKING IN<br>TENDER OF<br>COST | COMPARISION WITH ESTIMATED COST | REASON FOR<br>ACCEPTANCE /<br>REJECT | REMARKS |
|-------|---------------------------|-------------------------------|--------------------------------|---------------------------------|--------------------------------------|---------|
| 1     | M/S Muhammad Aslam Abbasi | P-A<br>Rs. 298,950            | 1st Lowest                     | P-A 0.35 % Below                | Being Lowest<br>Hence Accepted       | Lowest  |
| 2     | M/S Ghulam Mustafa Shaikh | P-A<br>Rs. 299,250            | Higher                         | P-A 0.25 % Below                | Being Higher,<br>hence Rejected      | Higher  |
| 3     | M/S Aneel Kumar           | P-A<br>Rs. 299,550            | Higher                         | P-A 0.15 % Below                | Being Higher,<br>hence Rejected      | Higher  |

(SHAH BUX KHASHKALHI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SIB-DIVISION KAMBER

(SURESH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER

NAME OF WORK:-

M&R PROGRAMME 2016-17 @ GBMS MAHMOOD ABAD TALUKA SIJAWAL (B) ELECTRIC WORK

NIT No: XEN/Edu/(W)/- 3352 Dated: 10.04.2017

Technical Sanction Accorded by Chief Engineer,

Education Works Sukkur

Date of Issue

02.05.2017

Date of Opening Time for Completion 03.05.2017 12 Months

Vide No: CE/EW/PB/-

Dated:

| Amou | unt of Schedule Items | Non Schedule Items | Extra Lead<br>Sand<br>/ Earth | Premium | Carriage | Premium | Total<br>Estimated Cost | Maximium      | Premium |    |
|------|-----------------------|--------------------|-------------------------------|---------|----------|---------|-------------------------|---------------|---------|----|
| P-/  | A 300,000             |                    | -                             | -       | 0        | -       | 300,000                 | <b>0.35</b> % | Below   | 1- |
| P-1  | B 0                   |                    | -                             | -       | -        | -       | 0                       | CPAR          |         |    |

G.Total

300,000

#### COMPARATIVE STATEMENT

| S.No: | NAME OF CONTRACTOR        | TOTA<br>AMO<br>SCHE | UNT OF  |     | MIUM<br>ONTR |   |       | Lancaca and the same of the sa | AMOUNT OF NON-<br>SCHEDULE ITEMS | TOTAL TENDER<br>COST | REMARKS |
|-------|---------------------------|---------------------|---------|-----|--------------|---|-------|--|----------------------------------|----------------------|---------|
| 1     | M/S Muhammad Aslam Abbasi | P.A                 | 300,000 | P.A | 0.35         | % | Below | 1,050  | -                                | 298,950              | Lowest  |
| 2     | M/S Ghulam Mustafa Shaikh | P.A                 | 300,000 | P.A | 0.25         | % | Below | 750  | -                                | 299,250              | Highest |
| 3     | M/S Aneel Kumar           | P.A                 | 300,000 | P.A | 0.15         | % | Below | 450  | -                                | 299,550              | Highest |

(SHAH BUX RHASHKALI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION-1 KAMBER

(SURESH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER



Name of Procuring Agency

Executive Engineer, Education Works Division Kamber-Shahdadkot

Tender Reference

NIT Called vide this office letter No: XEN/Edu:/(W)/- 3352 Dated: 10.04.2017

Tender Description / Name of Work

Up-Gradation of Middle School to High School & High School to Higher Secondary School @

GBMS Junani Sharif (Azizullah Qureshi) Taluka Warah (Balance Work)

Method of Procurement

NTC (National Competitive Bidding) Single Stage One-Envelope Procedure

Tender Published

SPPRA Website Daily Soahb, Daily Express, Daily Dawn

Total Bid Documents Sold

03 Nos

Total Bids Received

03 Nos

Financial Tenchnically Bid Opening

03.05.2017

No: of Tenchnically Qualified (if Applicable)

N.A

Bids Rejected

No any Bid Rejected

Financial Bid Opening Date

03.05.2017

| S.No: | NAME OF FIRM OR BIDDER | COST OFFERED BY<br>THE BIDDER          | RAKING IN<br>TENDER OF<br>COST | COMPARISION WITH ESTIMATED COST       | REASON FOR<br>ACCEPTANCE /<br>REJECT | REMARKS |
|-------|------------------------|--|--------------------------------|---------------------------------------|--------------------------------------|---------|
| 1     | Mr. Ali Dost Buriro    | P-A<br>Rs. 2,459,236<br>P-B Rs. 85,100 | 1st Lowest                     | P-A 12.80 % Above F<br>B 0.25 % Below | P. Being Lowest<br>Hence Accepted    | Lowest  |
| 2     | Mr. Inayatullah Buriro | P-A<br>Rs. 2,474,497<br>P-B Rs. 85,398 | Higher                         | P-A 13.50 % Above F<br>B 0.10 % Above | P. Being Higher,<br>hence Rejected   | Higher  |
| 3     | Mr. Javeed Ahmed Abbsi | P-A<br>Rs. 2,465,777<br>P-B Rs. 85,825 | Higher                         | P-A 13.10 % Above F<br>B 0.60 % Above | P. Being Higher,<br>hence Rejected   | Higher  |

(SHAN BUX KHASHKALHI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SIB-DIVISION KAMBER

(SURESH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER

NAME OF WORK:-

Up-Gradation of Middle School to High School & High School to Higher Secondary School @ GBMS Juanani Sharif (Azizullah Qureshi) Taluka Warah (Balance Work)

NIT No: XEN/Edu/(W)/- 3352 Dated: 10.04.2017

Technical Sanction Accorded by Superintending Engineer

Dated:

Education Works Circle Larkana

Vide No: CE/EW/PB/-

Date of Issue

02.05.2017

Date of Opening

03.05.2017

Time for Completion

12 Months

| Amount of | f Schedule Items | Non Schedule Items | Extra Lead<br>Sand<br>/ Earth | Premium | Carriage | Premium | Total<br>Estimated Cost | Maximium | Premium |
|-----------|------------------|--------------------|-------------------------------|---------|----------|---------|-------------------------|----------|---------|
| P-A       | 2,180,174        | -                  | -                             | 12 1    | 280,924  | -       | 2,461,098               | 13.00 %  | Above   |
| P-B       | 85,313           | •                  | -                             | -       | -        | -       | 85,313                  |          |         |

G.Total

2,546,411

#### **COMPARATIVE STATEMENT**

| S.No: | NAME OF CONTRA          | ACTOR | ee ee<br>Ug |     | DUNT OF   | -   | MIUM  |   |       |         | AMOUNT OF NON-<br>SCHEDULE ITEMS | TOTAL TENDER<br>COST | REMARKS |
|-------|-------------------------|-------|-------------|-----|-----------|-----|-------|---|-------|---------|----------------------------------|----------------------|---------|
| 1     | Mr. Ali Dost Buriro     |       | (D= +xxx    | P.A | 2,180,174 | P.A | 12.80 | % | Above | 279,062 | -                                | 2,459,236            | Lowest  |
|       |                         |       |             | P.B | 85,313    | P.B | 0.25  | % | Below | 213     | =                                | 85,100               | Lowest  |
| 2     | Mr. Inayatullah Buriro  |       |             | P.A | 2,180,174 | P.A | 13.50 | % | Above | 294,323 | ( <del>-</del> )                 | 2,474,497            | Highest |
|       |                         |       |             | P.B | 85,313    | P.B | 0.10  | % | Above | -85     | -                                | 85,398               | Highest |
|       |                         |       |             |     |           |     |       |   |       |         |                                  |                      |         |
| 3     | Mr. Javeed Ahmed Abbasi |       |             | P.A | 2,180,174 | P.A | 13.10 | % | Above | 285,603 | -                                | 2,465,777            | Highest |
|       |                         |       |             | P.B | 85,313    | P.B | 0.60  | % | Above | 512     |                                  | 85,825               | Highest |

(SHAH BUX KHASHKALI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION-1 KAMBER

(SURESH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER

Name of Procuring Agency

Executive Engineer, Education Works Division Kamber-Shahdadkot

Tender Reference

NIT Called vide this office letter No: XEN/Edu:/(W)/- 3352 Dated: 10.04.2017

Tender Description / Name of Work

Establishement of Public School @ Kamber @ Shahdadkot Principal Residency (Water Supply

& Sanitary Work)

Method of Procurement

NTC (National Competitive Bidding) Single Stage One-Envelope Procedure

Tender Published

SPPRA Website Daily Soahb, Daily Express, Daily Dawn

Total Bid Documents Sold

03 Nos

Total Bids Received

03 Nos

Financial Tenchnically Bid Opening

03.05.2017

No: of Tenchnically Qualified (if Applicable)

N.A

Bids Rejected

No any Bid Rejected

Financial Bid Opening Date

03.05.2017

| S.No: | NAME OF FIRM OR BIDDER | COST OFFERED BY<br>THE BIDDER | RAKING IN<br>TENDER OF<br>COST | COMPARISION WITH ESTIMATED COST | REASON FOR<br>ACCEPTANCE /<br>REJECT | REMARKS |
|-------|------------------------|-------------------------------|--------------------------------|---------------------------------|--------------------------------------|---------|
| 1     | Mr. Meer Hassan Buriro | P-B<br>Rs. 590,993            | 1st Lowest                     | P-B 0.35 % Below                | Being Lowest<br>Hence Accepted       | Lowest  |
| 2     | Mr. Ali Dost Buriro    | P-B<br>Rs. 590,993            | Higher                         | P-B 0.20 % Below                | Being Higher,<br>hence Rejected      | Higher  |
| 3     | Mr. Tarique Ali Mirjat | P-B<br>Rs. 590,993            | Higher                         | P-B 0.15 % Below                | Being Higher,<br>hence Rejected      | Higher  |

(SHAFFBUX KHASHKALHI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SIB-DIVISION KAMBER

(SURESH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER

NAME OF WORK:-

Establishement of Public School @ Kamber @ Shahdadkot (Principal Residency) (Water Supply & Sanitary Work)

NIT No: XEN/Edu/(W)/- 3352 Dated: 10.04.2017

Technical Sanction Accorded by Superintending Engineer

Dated:

Education Works Circle Larkana

Vide No: CE/EW/PB/-

Date of Issue

02.05.2017

Date of Opening

03.05.2017

Time for Completion

12 Months

| Amount of | Schedule Items | Non Schedule Items | Extra Lead<br>Sand<br>/ Earth | Premium | Carriage | Premium | Total<br>Estimated Cost | Maxim            | nium | Premium |
|-----------|----------------|--------------------|-------------------------------|---------|----------|---------|-------------------------|------------------|------|---------|
| P-A       | 0              | -                  |                               |         | 0        | -       | 0                       | O <del>.00</del> | 75   | Above   |
| P-B       | 593,069        | -                  |                               |         |          | -       | 593,069                 | CD.              | 生    | below-  |

G.Total

593,069

|       |                        | COM         | MPARATIVE STATEMENT |  |                           |
|-------|------------------------|-------------|---------------------|--|---------------------------|
| S.No: | NAME OF CONTRACTOR     | AMOUNT OF   | OFI                 | AMOUNT OF AMOUNT OF NON-<br>SCHEDULE ITEMS | TOTAL TENDER COST REMARKS |
| 1     | Mr. Meer Hassan Buriro | P.B 593,069 | 9 P.B 0.35 % Below  | 2,076 -                                    | 590,993 Lowest            |
| 2     | Mr. Ali Dost Buriro    | P.B 593,069 | 9 P.A 0.20 % Below  | 1,186 -                                    | 591,883 Highest           |

3 Mr. Tariqu Ali Mirjat

P.B 593,069 P.A 0.15 % Above

890

592,179

Highest

(SHAH BUX KHASHKALI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION-1 KAMBER

ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER

# Attendance Sheet Tender on (2005)

| Tender on established                 |  |
|---------------------------------------|--|
| Name of Contractor                    | Signature  |
| Ali Bost Busiso                       | ASC  |
| Amees Jan Chandio                     | Charles and the second   |
| Abdul Jabber Chandio                  | Refining   |
| Dedar Ali                             | Boy  |
| Barkal Ali                            | Backerl  |
| Abdul Gaffar Solangi                  | Bing -   |
| Tarigue Mees Jal                      | THE STATE OF THE S |
| Meer Harran Buriro                    | Mir Hossin   |
| Akhiar Ali Jaloi                      | Alie   |
| Mahboob Mugari -                      |  |
| Muner Ahmed chandio                   | 3,1  |
| SomeThing                             | 365  |
|                                       | Jan  |
| Saced Radio Electric                  |  |
| Ancel Kumar                           | Jan Alex   |
|                                       | E william  |
| Ali Sher Traders 2                    | 200  |
| Azhar Trader                          | Jun  |
| Sayled / raders                       | July   |
| Inagalullah Buriro                    | alma   |
| And Ali Khushek                       | <u> </u>   |
| Julfigar Alc Leghan                   | >  |
| ֡֜֜֜֜֜֜֜֜֜֜֜֜֜֜֜֜֜֜֜֜֜֜֜֜֜֜֜֜֜֜֜֜֜֜֜֜ | Name of Contractor  A Vi BOSI BUSINO  America Sau Chaudio  Abdul Jabber Chandio  Dedar Ali  Barkal Ali  Abdul Gaffar Solargi  Tarigue Meer Jal  Meer Harran Buriro  Akhiar Ali Jaloi  Mahboob Mugari  Muner Ahmed chandio  Something  Hareesh Kumar  Saced Radio Flectric  Ancel Kumar   |

Attendance Sheet
Tender Opened on 03.05.17

| - 7   | Tender Opened on os. os. | -  |
|-------|--------------------------|--|
| S.No: | Name of Contractor       | Signature  |
|       | America San Chandio      | المحلق   |
| 1     | AliBosi Burgeo           | Dos  |
|       | Abdul Gaffar ch Sonlangi | And the second   |
|       | Tarigue Meer Jal-        | Typ  |
|       | Mahboob Mugari           | A STATE OF THE PARTY OF THE PAR |
|       | Aktier Ali Jaloi         | Apris  |
|       | Deeder Ali               | 200  |
|       | Barkal Ali E             | ~=   |
|       | Meer Harran Buriro       | MioHoro  |
| ~     | Abdul Jabbar Chandio     |  |
|       | Muner Ahmed Chandio      | \$\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\  |
|       | Shamas Electric          | Duni,  |
|       | Sheeraz                  | di sala  |
|       | Panjlan Electric         | Boung.   |
|       | Sayad Traders            | (2)  |
|       | Ali Sher Tradeis         | St.  |
|       | Some Thing               | San  |
|       | Ancel Kumar              | Marker.  |
|       | Shamas Electric.         |  |

Shamas Electric Zameez Hussain D Javed Ahmed Muhammad Aslam Chulam Abbas Kore HORESA