

### KARACHI WATER & SEWERAGE BOARD

### OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE)

### **BID EVALUATION REPORT**

1	Name of Procuring Agency:	KARACHI W	ATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Seria	l No.36869 I.D No
3	Tender Description/Name of Work/Item:	AT DIFFE	IENT OF 8" DIA SUNK DOWN SEWERS RENT PLACES OF UC-8 PECHS AMSHED TOWN (SEWERAGE)-I
4	Method of Procurement:		(One Envelop)
5	Tender Published:	Through SPI	RA Web Site
6	Total Bid Documents Sold:	2 Nos	
7	Total Bid Received:	2 Nos	
8	Technical Bid Opening Date (if applicable):	<u>N/A</u>	
9	No. of Bid Technically Qualified (if applicable)	<u>N/A</u>	
10	Bid (s) Rejected:	NIL /	
11	Financial Bid Opening Date:	09-03-2018	

12 **BID EVALUATION REPORT** 

S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	ESTIMATED	REASON FOR ACCEPTANCE / REJECTION	REMARKS
01	M/s.M.A Khan's Group of Const.		1 <sup>st</sup> Lowest	@0.010% Below	Pay Order and required documents are attached. P.O # 18440176 dt:13-10- 2017 Rs.20,000/-from HBL Hassan Square Branch Karachi	Substantially Responsive
02	M/s.B.K Builders	Rs.9,75,807/-	2 <sup>nd</sup> Lowest	@0.111% Above	Pay Order and required documents are attached. P.O # 19531793 dt:02-03-2018 Rs.20,000/-from HBL Hassan Square Branch Karachi	Substantially Responsive

The all concerned bidders are being informed accordingly.

The E.E Concerned for compliance of Rule-45 of SPPRA 2010 M/s.M.A.Khan's Group of Construction declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.

(Muhammad Nawaz Khan)

D.A.O (District East) Member / Secretary

(Saif-ul-Haque)

Additional Director Internal Audit - KMC Member

(Maqsood Ahmed Shaikh)

Superintending Engineer (KMC)

Member

(Roshin Din Memon) S.E (District East-A)

Member

(Munir Ahmed Bhatti)

Director (Design & Estimate)

Convener

### COMPARATIVE STATEMENT

## Name of Work: REPLACEMENT OF 8" DIA SUNK DOWN SEWERS AT DIFFERENT PLACES OF UC-8 PECHS BLOCK-2, JAMSHED TOWN (SEWERAGE)-I

		5						4	3(i)								3								2	1	INO	Item	
A	with water to specified pressure. 08" Dia	Providing & Laying of RCC Pipes with Rubber Ring Joint and fitting in trench including cutting, fitting, jointing with rubber ring i/c testing	upto 10 HP pumping out water from 10 ft deep trench	dismantling after completion of the job. Hire charges of pumping set	found at various depth from trenches including the cost of erection and	lower depth with suction and delivery pipes for pumping out water	assistant fuel or electric energy platform for placing the pump etc at	Full hire charges of pumping set per day i/c of wages of driver and	Add / deduct per ft depth	stuff etc complete as per design and instruction of Engineer Incharge.	of excavation in all kinds of soil, backfilling and disposal of excavated	of main and branch channels, 3/4" dia M.S Foot rest @12" c/c i/c cost	inside wall surfaces of channel and benching i/c making required nos	benching 1/2" thick cement plaster with 1:3 cement mortar on all	1:4:8: C.C in 6ft dia and 6" inch thick in foundation 1:2:4 C.C in	Frame 15 Kg 5 feet clear depth 1:2:4 cast in situ with in 9" thick wall,	Providing Manhole 4' feet inside without manhole cover with C.I	ii) Lift 05' - 08'	m) and lead upto one chain (30.5m). i) Lift 00' - 05'ft	crossing for non-vehicular traffic wherever required lift upto 5 ft (1.52	Engineer Incharge providing fence guards, lights, flags sand temporary	holes and disposal of surplus earth within one chain as directed by	leveling of beds of trenches to correct level and grade cutting joints	murum i/c trimming and dressing sides to true alignment and shape	Excavation for pipe line in trenches and pits in all kind of soil of	Dismantling and removing road metalling		Description of Work	
	1350.00 Rft	1	19.00 Days	1				44	5.00 (+)Ft	22.00 Nos								1687.50 Cft	13500.00 Cft					4		3375.00 Cft	Quantity	1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	
	206.00 P/Rft	1	1500.00 P/Day					1	2538.62	14529.29 Each							-	5200.00 %0Cft	4650.00 %0Cft	1		-			1	605.00 %Cft	Rate	Estimated C	
	P/Rft	1	)/Day	1					P/ft	Each								%0Cft	%0Cft		1					%Cft	Per	d Cost	30
	278,100.00	1	28,500.00	1			,	1	12,693.10	319,644.38			-		e Perc		-	8,775.00	62,775.00	1				,	1	20,418.75	Amount		
	200.00	The same of	2000.00						3000.00	15000.00	1							5000.00	4000.00					1		600.00	Rate	Group (	M/s.M.
	200.00 270,000.00	1	38,000.00	No.			<	900	15,000.00	330,000.00							1	8,437.50	54,000.00	N.				-	The state of the s	20,250.00	Amount	Group of Const.	M/s.M.A.Khan's
	200.00	1	1500.00					1	1000.00	14000.00	\						7	7000.00	6000.00	1					1	00.00	Rate	Bui	M/s
	200.00 270,000.00		28,500.00	- Comment			,	1	5,000.00	308,000.00	1						1	11,812.50	81,000.00	1			Aut		1	20,250.00	Amount	Builders	M/s.B.K

N. Car

## Name of Work: REPLACEMENT OF 8" DIA SUNK DOWN SEWERS AT DIFFERENT PLACES OF UC-8 PECHS BLOCK-2, JAMSHED TOWN (SEWERAGE)-I

13		12	11		10		9					×		7				6	Z	Item
Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete.	hole (circular) at side i/c its erection in proper position and removal after concrete etc complete.	$\rightarrow$		aggregate without shuttering. Ratio 1:2:4	Cement concrete plain including placing compacting, fitting finishing and curing, complete (including screening and washing at stone	damaged manhole i/c cutting of the position of damaged mnahole in proper shape laying in layer of C.M in 2" thickness and disposal of the debris.		slabs per trip will be transported.	Frame in perfect position i/c transportation charges for an average lead of 20 Km per trip from casting yard to town office. (A minimum of 25	sunk type hooks, casted in 1:1 1123 concrete with embedded 15 Kg C.I	concentric rings with 3/8" dia 8 Nos cross linked bars welded and two	Manufacturing and supplying of RCC Ring Slab of 21" dia (inside) and	cutting note in wall, making them good in C.C 1:2:4 and making the		transportation with in 10 miles. 21" dia.	hook of 3/8" dia tor bar including compacting i/c cutting and	steel here @ A" C/C welded to a 3/16" thick 2" wide M S plate two			m Description of Work
14451.56 Cft	72.00 Ft	1	160.00 Kg	657.46 Cft	1	25.00 Nos		25.00 Nos					S OO Nos		25.00 Nos	1	l'e		Quantity	
2760.00 %0Cft	99.00	1	70.00	14429.25	1	563.09		1906.60	1			100.00	180 00 Fach		913.63	1			Rate	Estimated Cost
%0Cft	P/Ft	1	P/Kg	%Cft	1	Each	ŀ	Each				Duct.	Fach	1	Each				Per	Cost
39,886.31	7,128.00	1	11,200.00	94,866.55	1	14,077.25		47,665.00	1				900 00		22,840.75	1			Amount	
3000.00	100.00	•	61.00	14000.00	1	500.00		1800.00	1				300.00	1	900.00	1			Rate	M/s.M./
43,354.68	7,200.00	1	9,760.00	92,044.40		12,500.00		45,000.00					1.500.00		22,500.00	1			Amount	M/s.M.A.Khan's Group of Const.
2600.00	100.00		70.00	15000.00		600.00		2000.00					300.00		1000.00				Rate	Bu M
37,574.06	7,200.00		70.00 11,200.00	98,619.00	1	15,000.00		50,000.00	1				1,500.00		25,000.00				Amount	M/s.B.K Builders

"IN THE

Sy.

# Name of Work: REPLACEMENT OF 8" DIA SUNK DOWN SEWERS AT DIFFERENT

PLACES OF UC-8 PECHS BLOCK-2, JAMSHED TOWN (SEWERAGE)-I

П			_		_	_		,	_	1		1	
1		)	7		<u>ō</u>	Is	14 C	-	Z	Item	-	$\frac{1}{1}$	
TOTAL QUOTED / CORRECTED COST	Onliaciois. Carriage voi se sissi	Carriage for 05 Miles	Maunds of fuel wood by trucks or any other means owned by and	10"x 5"x3" or 1000 Nos: tiles, 12" x6"x2" or 150 Cit of tilles, 5x x50	bridges, Girders, pipes sheet Rail, M.S Bars etc. of 1000 1005 110000 11000 110000 110000 110000 11000 11000 11000 11000 11000 11000	spawl, coal, lime, surkhi etc B.U Naii iasicinig Pours Inno Nos bricks	Carriage of 100 Cft / 5 Tons of all maintain incoming and crossing	f il mottiele like etonne gooregate.		Description of Work	- Carlowly		
		735.94 CII		1					Quantity	Quantity		<b>.</b>	
		,	7 =						T. W.	Rate		<b>Estimated Cost</b>	
		, o C. r.	1 20 %C#	1					1	Per		Cost	
	974,727	2,	5.256.75						THE PLANTS	Amount			
			690.00	1						Kate		Group of Const.	M/s.M.A.Khan's
	717,040	263 110	5,077.99		1					VIIIOUIT	Amount	f Const.	.Khan's
			700.00							4	Rate	Buil	S/IAI
1		975,807	5,151.58		A CONTRACTOR OF THE PARTY OF TH						Amount	Builders	M.G.D.N

(Muhammad Nawaz Khan) D.A.O (Distt. East) Member / Secretary

(Saif-ul-Haque)

Addl. Director Internal Audit KMC - Member

Superintending Engineer (K.M.C) (Maqsood Ahmed Shaikh)

Member

S.E (District East-A) (Roshin Din Memon)

Member

Director (Design & Estimate) (Munir Ahmed Bhatti)

Convener

### NIT No.SPPRA Serial No.36869

**Method of Procurement:** 

Single Stage Single Envelope.

Name of Work:

REPLACEMENT OF 8" DIA SUNK DOWN SEWERS AT DIFFERENT PECHS BLOCK-2, PLACES OF UC-8 **JAMSHED** 

(SEWERAGE)-I

### MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 09-03-2018 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

- Two bidders submitted their bids till the deadline of submission. 2.
  - M/s. M.A.Khan's Group of Construction
  - ii. M/s. B.K Builders
- The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
1 ()1	M/s.M.A Khan's Group of Const.	Rs.9,74,625/-	Rs.20,000/-	P.O # 18440176 dt:13-10-2017 from HBL Hassan Square Branch Karachi
02	M/s.B.K Builders	Rs.9,75,807/-	Rs.20,000/-	P.O # 19531793 dt:02-03-2018 from HBL Hassan Square Branch Karachi

- The bids do not contain any cutting or over-writing. 4.
- The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).

The meeting ended with the vote of thanks to and from the chair.

(Muhammad Nawaz Khan) D.A.O (District East)

Member / Secretary

(Saif-ul-Haque) Additional Director Internal Audit - KMC Member

(Magsood Ahmed Shaikh)

Superintending Engineer (KMC)

Member

(Roshin Din Memon) S.E (District East-A)

Member

(Munir Ahmed Bhatti) Director (Design & Estimate)

Convener

### Method and procedure of procurement: Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage-One Envelope)

Description of work:

REPLACEMENT OF 8" DIA SUNK DOWN SEWERS AT

DIFFERENT PLACES OF UC-8 PECHS BLOCK-2, JAMSHED

**TOWN (SEWERAGE)-I** 

Date of Opening:

09-03-2018

### BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT

Eligibility/ Qualification Criteria:

S.		Bidders' Name					
No.	Eligibility / Qualification Criteria	M	s.M.A.Khan's Group of Construction	M/s.B.K Builders			
1.	Registration with PEC (if applicable)		N/A	N/A			
2.	NTN		Yes	Yes			
3.	Sales Tax Registration (FBR)		N/A	N/A			
4.	Registration with Sindh Revenue Board (SRB)		Yes	Yes			
	Qualification Criteria:						
5.	Minimum three years' experience of relevant field.		Yes	Yes			
6.	Turnover of at least last three years		Yes	Yes			
7.	Required Bid Security is attached.		Yes	Yes			
8.	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.		Yes	Yes			
9.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44		N/A	N/A			
10.	Qualified/ disqualified		Qualified	Qualified			

(Muhammad Nawaz Khan) D.A.O (District East) Member / Secretary (Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member

(Maqsood Ahmed Shaikh) Superintending Engineer (KMC) Member

(Roshin Din Memon) S.E (District East-A) Member (Munir Ahmed Bhatti)
Director (Design & Estimate)
Convener

### ATTENDANCE SHEET

### FIRMS / CONTRACTORS

NAME OF WORK:

REPLACEMENT OF 8" DIA SUNK DOWN SEWERS AT DIFFERENT PLACES

OF UC-08 PECHS BLOCK-02 JAMSHED TOWN (SEWERAGE).

Date of Opening:

09-03-2018

Time of Opening:

2:30 PM

Sr. No.

36869

S. NO.	NAME OF CONTRACTOR	NAME OF FIRMS	SIGNATURE
01	No Wan Shih	M.A Khen Group	M.A XLY
2	beed Shook who	B-14 puildess	The E
	,		