,OFFICE OF THE EXECUT‘IE ENGINEER, PROVINCIAL
BUILDINGS DIVISION SHAHEED BENAZIR ABAD.

NO. TC/G-55/ 3323 of 2017. Dated:27-24-2017

MINUTES OF THE MEETING OF PROCUREMENT COMMITTEE
FOR OPENING OF THE TENDERS CALLED VIDE THIS OFFICE NIT
NO. TC/G-55/ 3099 DATED: 27/03/2017 HELD ON 25-04-2017.

Meeting of procurement committee for opening of tenders called by
this office N.I.T No. cited above, held on 18-04-2017 in the Office of the
Executive Engineer, Provincial Buildings Division Shaheed Benazir Abad.
Following members participated in the meeting.

1. Executive Engineer,
Provincial Buildings Division
Shaheed Benazir Abad. Chairman

2. Assistant Engineer,
Provincial Buildings Sub-Division
Shaheed Benazir Abad (Nawabshah) Member

3. Assistant Engineer
Electrical Sub-Division Education Works
Shaheed Benazir Abad (Nawabshah) Member

Tender box was opened in the presence of bidders and the members of
tendering committee.

Total three (03) bidders participated in each tender. Tenders were opened @
2.00 PM and signed by all members of the committee.

Bids were announced loudly and noted by the bidders.

The meeting ended with the vote of than and from the chair.

/

Executive Engineer,
Proyircial Building Division
Shaheed Benazir Abad.
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. L,OFFICE OF THE EXECUT‘IE ENGINEER, PROVINCIAL
BUILDINGS DIVISION SHAHEED BENAZIR ABAD.

NO. TC/G-55/ 230 of 2017. Dated:27-24-2017

MINUTES OF THE MEETING OF PROCUREMENT COMMITTEE
FOR OPENING OF THE TENDERS CALLED VIDE THIS OFFICE NIT
NO. TC/G-55/3099 DATED: 27/03/2017 HELD ON 25-04-2017.

Meeting of procurement committee for opening of tenders called by
this office N.LT No. cited above, held on 18-04-2017 in the Office of the
Executive Engineer, Provincial Buildings Division Shaheed Benazir Abad.
Following members participated in the meeting.

1. Executive Engineer,
Provincial Buildings Division
Shaheed Benazir Abad. Chairman

2. Assistant Engineer,
Provincial Buildings Sub-Division
Shaheed Benazir Abad (Nawabshah) Member

3. Assistant Engineer
Electrical Sub-Division Education Works
Shaheed Benazir Abad (Nawabshah) Member

e Tender box was opened in the presence of bidders and the members of
tendering committee.

e Total three (03) bidders participated in each tender. Tenders were opened (@
2.00 PM and signed by all members of the committee.

e Bids were announced loudly and noted by the bidders.

The meeting ended with the vote of thanks<g and from the chair.

/

Executive Engineer,
Proyucial Building Division
Shaheed Benazir Abad.




COMPRATIVE STATEMENT '

S#2
NAME OF WORK:-  M/R/ Repair of Path & Road New Doctor Colony Nawabshah. DATE OF ISSUE: 24-04-2017
DATE OF OPENING: 25-04-2017

ESTIMATE COST TENDER COST
Amount of Amount of |Add Below Amount of Total Amount [Premissibl [Amount of Premium |Amount of |Amount of Total of Col: | Remarks
Sch:B based cartage |10% 20.0% Sanction e Limit Sch: B based |quoted by [premium Sanction Rate|13 - 15
S# Name of contractor on Sch: ltems premium |premium |Rate /Non on Sch: ltems |contractor |quoted by |/ Non
on Sch:  |on Sch: Schedule on Sch: contractor  |Schedule
Items ltems Items Items Items
1 2 3 - 8 9 10 11 12 13 14 15 17 18 19
1 |M/S Niazullah Abbasi
12.55% 11.30% Ist
i |Part-A (Civil Work) 1,253,903 157,313 - - - 1411216 | below 1,253,903 | Above 141691 - 1,395,594 | Lowest
2 |M/S Eng: Rohail Sarwar Entp:
12.55% 13.70% lind
i |Part-A (Civil Work) 1,253,903 157,313 - - - 1,411,216 below 1,253,903 | Above 171785 - 1,425,688 | Lowest
3 |M/S Engineer Ali Taqi Shah
12.55% 14.90% Nird
1 |Part-A (Civil Work) 1,253,903 157,313 - - - 1,411,216 | below 1,253,903 | Above 186832 - 1,440,735 | Lowest
1 |Estimated Cost Rs: 1,411,216
2 |Lowest Tender Cost Rs: 1,395,594
Saving 15,622

o N/

™~
@ (Muhammad Anees Khan) (Muhammad Ayoub Shaikh)
Assistant Engineer Assistant Engineer Executive Engineer
Electrical Sub-Division Education Works Provincial Buildings Sub-Division Provincial Buildings Division
Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah)

(Member) (Member) (Chairman)




NAME OF WORK:-

COMPRATIVE STATEMENT

Construction of Circuit House Nawabshah.
(Constt: of O.H.T, U.G.T & Ext: W/S)

S#3
DATE OF ISSUE: 24-04-2017
DATE OF OPENING: 25-04-2017

ESTIMATE COST TENDER COST
Amount of Amount of |Add Below Amount of Total Amount |Premissibl |Amount of Premium |Amount of |Amount of Total of Col: Remarks
S# Nidmie: of corikiacion Sch:B based cartage |10% _ 20.0% Sanction e Limit Sch: B based |quoted by |premium Sanction Rate|13 - 15
on Sch: ltems premium |premium |Rate / Non on Sch: Items |contractor |quoted by |/ Non
on Sch: on Sch: Schedule on Sch: contractor |Schedule
ltems Items Items Iltems Items
1 2 3 4 8 9 10 11 12 13 14 15 17 18 19
1 |[M/S Azeemuddin Siddiqui
i |Part-A (Civil Work) 1,354,574 157,669 - - - 1,512,243
i. |Part-B (Civil Work) 650,079 55,994 - - - 706,073
10.66% 9.50%
2,004,653 213,663 - - - 2,218,316 | Above 2,004,653 | Above 190442 - 2,195,095
1%
iii. |Part-C (Ext: W/S) 496,484 - - - - 496,484 At Par 496,484 | below 4965 - 491,519
Ist
2,714,800 2,686,614 | Lowest
. 2 [M/S Dost Ali Rind
10.66% 11.95%
i |Part-A & B 2,004,653 213,663 - - - 2218316 | Above 2,004,653 | Above 239556 2,244 209
i |Part-C 496,484 - - - - 496,484 At Par 496,484 | AtPar 496,484
lind
2,714,800 2,740,693 | Lowest
3 |M/S Muhammad Nasir
10.66% 12.45%
i |Part-A & B 2,004,653 213,663 - - - 2218316 | Above 2,004,653 | Above 249579 - 2,254,232
1.25%
il |Part-C 496,484 - - - 496,484 | AtPar 496484 Above 6206 - 502,690
Iird
2,714,800 2,756,922 | Lowest
’ 1 |Estimated Cost Rs: 2,714,800 ) &N
. 2 |Lowest Tender Cost Rs: 2,686,614 \
Saving 28,186 N

Electrical Sub-Division Education Works
Shaheed Benazir Abad (Nawabshah)
(Member)

Q7
(Muhammad Ayoub Shaikh)
Executive Engineer
Provincial Buildings Division
Shaheed Benazir Abad (Nawabshah)
(Chairman)

w

(Muhammad Anees Khan)
Assistant Engineer
Provincial Buildings Sub-Division
Shaheed Benazir Abad (Nawabshah)
(Member)




COMPRATIVE STATEMENT '

NAME OF WORK:- Construction of Office / Officers Residential Accommodation for Prosecutors
in Sindh at Naushahro Feroze. (Additional Work)

S#5

DATE OF ISSUE: 24-04-2017
DATE OF OPENING: 25-04-2017

ESTIMATE COST TENDER COST
Amount of Amount of |Add Below Amount of Total Amount |Premissibl JAmount of Premium |Amount of |Amount of Total of Col: Remarks
Sch:B based cartage [10% 20.0% Sanction e Limit Sch: B based |quoted by |premium Sanction Rate|13 - 15
S# Name of contractor on Sch: ltems premium |premium |Rate / Non on Sch: ltems |contractor |quoted by |/ Non
| onSch: |onSch:  |Schedule on Sch:  |contractor |Schedule
Items Items Items ltems Items
| 1 2 3 4 8 9 10 11 12 13 14 15 17 18 19
)
] 1 |M/S Manzoor Ahmed Abbasi
I 3.39% 2.45% Ist
i |Part-A (Civil Work) 5,468,361 185,141 - - 5,653,502 | Above 5,468,361 | Above 133,975 - 5,602,336 | Lowest
J 2 |[M/S Al-Saif Builders
3.39% 4.75% lind
i |Part-A (Civil Work) 5,468,361 185,141 - - - 5,653,502 | Above 5,468,361 | Above 259,747 - 5,728,108 | Lowest
[
Estimated Cost Rs: 5,653,502
2 |Lowest Tender Cost Rs: 5,602,336
) Saving 51,166 ) B
(Muhammad Anees Khan) (Muhammad Ayoub Shaikh)

Shaheed Benazir Abad (Nawabshah)
(Member)

Assistant Engineer
Provincial Buildings Sub-Division
Shaheed Benazir Abad (Nawabshah)

(Member)

Provincial Buildings Division

Executive Engineer

Shaheed Benazir Abad (Nawabshah)
(Chairman)




COMPRATIVE STATEMENT '

S#7
NAME OF WORK:- Renovation of Agro Export Processing Zone (@ Khairpur. DATE OF ISSUE: 24-04-2017
DATE OF OPENING: 25-04-2017
ESTIMATE COST TENDER COST
Amount of Amount of |Add Deduct Amount of Total Amount |Premissibl |Amount of Premium |Amount of |Deduct Total of Col: Remarks
S# SRS Bl COREGr Sch:B based cartage |20% _ bitumen Sanction e Limit Sch: B based |quoted by |premium bitumen 564 |13 - 15
on Sch: Items premium |5.64 @ Rs: |[Rate / Non on Sch: Items |contractor |quoted by |@ Rs: 27638/
on Sch:  |27638/- Schedule on Sch: contractor |P.Tom
Items P.Tom Items Items
1 2 3 4 8 9 10 11 12 13 14 15 17 18 19
1 |M/S Roshan & Brothers
i |Part-A (Civil Work) 579,294 13,295 - - 592,589
1. |Part-B (C/Wall) 1,749318 268,184 - 2,017,502
i1, |Part-D 1,434,380 125,340 - - 1,559,720
10.81% 9.80%
3,762,992 406,819 - - - 4,169,811 Above 3,762992 | Above 368773 4,131,765
20.00% 18.50%
iv. |Part-C (Road) 984,494 - 196,899 155,878 - 1,025,515 Above 984,494 | Above 182131 155,878 1,010,747
iv. |Part-E (P.H.Schedule) 300,976 - - - - 300,976 At Par 300,976 | 1% below 3010 - 297 966
5,496,302 5,440,479 | Ist Lowest
2 |M/S Shahbaz Parvaz Enterprises
10.81% 11.35%
i |Part-AB & D 3,762,992 406,819 - - - 4,169,811 Above 3,762,992 | Above 427100 - 4,190,092
20.00% 21.50%
i |Part-C 984,494 - 196,899 155,878 - 1,025,515 Above 984,494 | Above 211666 155,878 1,352,038
1.50%
i |Part-E 300,976 - - - - 300,976 At Par 300,976 | Above 4515 - 305,491
5,496,302 5,847,620 | 2rd Lowest
3 |M/S Shalimar Enterprises
10.81% 13.70%
i |Pat-AB & D 3,762,992 406,819 - - - 4,169,811 Above 3,762,992 | Above 515530 - 4,278,522
20.00% 23.70%
i |Part-C 984,494 196,899 155,878 - 1,025,515 Above 984494| Above 233325 155.878 1,373,697
2.80%
il |Part-E 300,976 - - - - 300,976 At Par 300976] Above 8427 309,403
5,496,302 I\ 5,961,622 | 31 Lowest
1 |Estimated Cost Rs: 5,496,302 ~ \ /
2 |Lowest Tender Cost Rs: 5,440,479 /
Saving 55,823w oy Ty
mmaé?Zni) (Muhammad Anees Khan) (Muhammad Ayoub Shaikh)
ssisfant Engifieer Assistant Engineer Executive Engineer
Elettgcal §ub-Division Education Works Provincial Buildings Sub-Division Provincial Buildings Division
Shah Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah)
(Member) (Member) (Chairman)




COMPRATIVE STATEMENT

S#8
NAME OF WORK:- Renovation / Rehabilitation of Existing Building of Date-Palm DATE OF ISSUE: 24-04-2017
Research Station Kot Diji District Khairpur. DATE OF OPENING: 25-04-2017
ESTIMATE COST TENDER COST
Amount of Amount of |Add Below Amount of Total Amount |Premissibl |Amount of Premium |Amount of |Amount of Total of Col: Remarks
Sch:B based cartage |[10% 20.0% Sanction e Limit Sch: B based |quoted by |premium Sanction Rate|13 - 15
u— R o cou ity on Sch: Items premium |premium |Rate / Non on Sch: items |contractor |quoted by |/ Non
on Sch:  |on Sch: Schedule on Sch: contractor  |Schedule
Items ltems Items Items Items
1 2 3 4 8 9 10 11 12 13 14 15 17 18 19
1 |M/S Ali Baba Construction Co:
1 |Part-A (Civil Work) 4,137,645 52,273 - - - 4,189918
ii. |Part-B (Path) 1,735,124 219,094 - - - 1,954,218
4.62% 3.80%
5,872,769 271,367 - - - 6,144,136 | Above 5,872,769 | Above 223165 - 6,095,934
itl. |Part-C (W/S & S/F) 22,537 - - - 22954 45,491
v. |Part-E (P.H.S) 77,798 - - - - 77,798
1%
100,335 - - - 22,954 123,289 | At Par 100,335 below 1003 22,954 122,286
Ist
6,267,425 6,218,220 | Lowest
2 |M/S Shahbaz Parvaz Enterprises
4.62% 5.50%
i |Part-A & B 5,872,769 271,367 - 6,144,136 | Above 5872769 | Above 323002 6,195,771
1.20%
i |Part-C & E 100,335 B - 22,954 123,289 | At Par 100,335 | Above 1204 22,954 124,493
lind
6,267,425 6,320,264 | Lowest
3 |M/S Shalimar Enterprises
4.62% 6.70%
1 |Part-A & B 5,872,769 271,367 = - - 6,144,136 | Above 5,872,769 | Above 393476 - 6,266,245
2.25%
i |Part-C & E 100,335 - - - 22954 123,289 | At Par 100335] Above 2258 22,954 125,547
lird
6,267,425 6,391,791 | Lowest
1 |Estimated Cost Rs: 6,267,425 I
2 |Lowest Tender Cost Rs: 6,218,220 \ /
Saving 49,205 ] 1 — il
- L v“ /w
mprdd Qasmi) (Muhammad Anees Khan) (Muhammad Ayoub Shaikh)
ssistant Engineer Assistant Engineer Executive Engineer
Ele b-Division Education Works Provincial Buildings Sub-Division Provincial Buildings Division
Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah)

(Member)

(Member)

Shaheed Benazir Abad (Nawabshah)
(Chairman)




COMPRATIVE STATEMENT '

S#9
NAME OF WORK:- M/R to Grain Godowns Tando Masti Khan @ District Khairpur. DATE OF ISSUE: 24-04-2017
DATE OF OPENING: 25-04-2017
ESTIMATE COST TENDER COST
Amount of Amount of |Add Below Amount of Total Amount |Premissibl |Amount of Premium |Amount of |Amount of Total of Col: Remarks
Sch:B based cartage |[10% 20.0% Sanction e Limit Sch: B based |quoted by |premium Sanction Rate|13 - 15
S# Name of contractor on Sch: Items premium |premium |Rate / Non on Sch: Items |contractor |quoted by |/ Non
on Sch: |on Sch: Schedule on Sch: contractor  |Schedule
Iitems Items Items Items Items
1 2 3 4 8 9 10 11 12 13 14 15 4 18 19
1 |M/S Sikander Ali Shaikh
16.73% 15.50% Ist
i |Part-A (Civil Work) 2,097,029 350914 - 2,447,943 Above 2,097,029 | Above 325,039 - 2,422,068 | Lowest
2 |M/S Aslam Parvez Ujjan
16.73% 17.82% lind
i |Part-A (Civil Work) 2,097,029 350914 - - 2447943 | Above 2,097,029 | Above 373.691 2,470,720 | Lowest
3 |M/S Aziz & Co:
16.73% 18.50% llird
i |Part-A (Civil Work) 2,097,029 350914 - 2,447 943 Above 2,097,029 | Above 387,950 - 2,484 979 | Lowest
1 |Estimated Cost Rs: 2,447,943
2 |Lowest Tender Cost Rs: 2,422,068
Saving 25875

Electrica

)

ln ad Qasmi)

istant Engineer
(b-Division Education Works

Shaheed Benazir Abad (Nawabshah)

(Member)

(Muhammad Anees Khan)
Assistant Engineer
Provincial Buildings Sub-Division
Shaheed Benazir Abad (Nawabshah)

(Member)

(Muhammad Ayoub Shaikh)
Executive Engineer
Provincial Buildings Division
Shaheed Benazir Abad (Nawabshah)
(Chairman)




COMPRATIVE STATEMENT '
S#10
NAME OF WORK:- M /R to AEN Office Provincial Buildings Sub-Division Khairpur. DATE OF ISSUE: 24-04-2017
DATE OF OPENING: 25-04-2017
ESTIMATE COST TENDER COST
Amount of Amount of |Add Below Amount of Total Amount |Premissibl |Amount of Premium |Amount of |Amount of Total of Col: | Remarks
Sch:B based cartage |10% 20.0% Sanction e Limit Sch: B based |quoted by |premium Sanction Rate|13 - 15
S# Name of contractor on Sch: Items premium |premium |Rate / Non on Sch: Items |contractor |quoted by |/ Non
on Sch:  |on Sch: Schedule on Sch: contractor  |Schedule
Items Items Items Items Items
1 2 3 4 8 9 10 11 12 13 14 15 17 18 19
1_|M/S Orgin Construction Company
10.16% 9.20% st
1 [Part-A (Civil Work) 1,804,355 183,247 - - - 1,987,602 Above 1,804,355 | Above 166,001 - 1,970,356 | Lowest
. 2 [M/S Eraj Enterprises
10.16% 11.48% lind
i |Part-A (Civil Work) 1,804,355 183,247 - - - 1,987,602 Above 1,804,355 | Above 207,140 - 2,011,495 | Lowest
3 [M/S Sikander Ali Shaikh
10.16% 12.70% lird
1 |Part-A (Civil Work) 1,804,355 183,247 - - - 1,987,602 Above 1,804,355 | Above 229,153 - 2,033,508 | Lowest
1 |Estimated Cost Rs: 1,987,602
L 2 |Lowest Tender Cost Rs: 1,970,356 AN
Saving 17,246 NERN ,
. \ mad Qasmi) (Muhammad Anees Khan) (Muhammad Ayoub Shaikh)
Assistant Engineer Assistant Engineer Executive Engineer
Electrical Sub-Division Education Works Provincial Buildings Sub-Division Provincial Buildings Division
Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah)
(Member) (Member) (Chairman)




COMPRATIVE STATEMENT '’

Elect

M%m d Qasmi)

ssistanf Engineer

b-Division Education Works
Shaheed Benazir Abad (Nawabshah)
(Member)

S#11
NAME OF WORK:- M/R to Staff Quarters No:1,2& 3 Date-Palm Kot Diji District Khairpur. DATE OF ISSUE: 24-04-2017
DATE OF OPENING: 25-04-2017
ESTIMATE COST TENDER COST
Amount of Amount of |Add Below Amount of Total Amount [Premissibl |Amount of Premium |Amountof |Amount of Total of Col: | Remarks
S# T Sch:B based cartage [10% 20.0% Sanction e Limit Sch: B based |quoted by |premium Sanction Rate|13 - 15
‘ S ORCOHIMGLOY on Sch: items premium |premium |Rate /Non on Sch: Items |contractor |quoted by |/ Non
on Sch:  |on Sch: Schedule on Sch: contractor  |Schedule
Items Items Items Items |items
1 2 3 4 8 9 10 11 12 13 14 15 17 18 19
1 |M/S Aziz & Co:
6.59% 6%
Part-A (Civil Work) 883.106 58,163 - - 941,269 | Above 883,106 | Above 52986 - 936,092
. |Part-B (W/S & S/F) 102,085 - - - 102,085
iv. |[Part-C (P.H.S) 53,569 - - - 53,569
0.50%
155,654 - - - - 155,654 | At Par 155,654 below 778 - 154 876
Ist
1,096,923 1,090,968 | Lowest
. 2 |M/S Shalimar Enterprises
6.59% 7.70%
i |Part-A 883,106 58,163 - - 941269 | Above 883,106 | Above 67999 - 951,105
1.45%
i |Part-B & C 155,654 - - - 155,654 | AtPar 155,654 | Above 2257 - 157911
lind
1,096,923 1,109,016 | Lowest
3 |M/S Aslam Parvez Ujjan
6.59% 8.82%
i |Part-A 883,106 58,163 - - - 941,269 | Above 883,106 | Above 77890 - 960,996
2.80%
i |Part-B & C 155,654 - - - - 155654 | AtPar 155654] Above 4358 B 160,012
llird
1,096,923 1,121,008 | Lowest
1 |Estimated Cost Rs: 1,096,923 /\
* 2 |Lowest Tender Cost Rs: 1,090,968 \ \ /
Saving 5,955 Sa N 7
MA *

(Muhammad Anees Khan)
Assistant Engineer
Provincial Buildings Sub-Division
Shaheed Benazir Abad (Nawabshah)
(Member)

(Muhammad Ayoub Shaikh)
Executive Engineer
Provincial Buildings Division
Shaheed Benazir Abad (Nawabshah)
(Chairman)




e

COMPRATIVE STATEMENT *

S#12
NAME OF WORK:- M/R to VIP Rest House Kingri @ Pir Jo Goth District Khairpur. DATE OF ISSUE: 24-04-2017
DATE OF OPENING: 25-04-2017
ESTIMATE COST TENDER COST
Amount of Amount of |Add Below Amount of Total Amount |Premissibl |Amount of Premium |Amount of |Amount of Total of Col: Remarks
S# N F—— Sch:B based cartage |10% 20.0% Sanction e Limit Sch: B based |quoted by |premium Sanction Rate|13 - 15
' BHISTGInIACn on Sch: Items premium |premium |Rate /Non on Sch: Items |contractor |quoted by |/ Non
on Sch:  |on Sch: Schedule on Sch: contractor |Schedule
Items Items ltems Items ltems
1 2 3 4 8 9 10 11 12 13 14 15 17 18 19
1 |M/S Aslam Parvez Ujjan
1 |Part-A (Civil Work) 590,360 12,798 - - - 603,158
ii. |Part-B (C/Wall) 983,535 197,430 - - - 1,180,965
ii. |Part-C (Staff Quarter) 332,415 23,618 - - - 356,033
12.27% 11.25%
1,906,310 233,846 - - - 2,140,156 | Above 1,906,310 | Above 214460 - 2,120,770
1%
iii. |Part-D (P.H.E) 183,775 - - . - 183,775 At Par 183,775 below 1838 - 181,937
Ist
2,323,931 2,302,707 | Lowest
. 2 |M/S Shalimar Enterprises
12.27% 13.70%
1 |Part-AB & C 1,906,310 233,846 - - - 2,140,156 Above 1,906,310 | Above 261164 - 2,167,474
1.25%
i |Part-D 183,775 - - - - 183,775 At Par 183,775 | Above 2297 - 186,072
lind
2,323,931 2,353,547 | Lowest
Estimated Cost Rs: 2,323,931
2 |Lowest Tender Cost Rs: 2,302,707 P
Saving 21,224 N P
l Mdhammad Qasmi) (Muhammad Anees Khan) (Muhammad Ayoub Shaikh)
ssistant Engineer Assistant Engineer Executive Engineer
. . Electrical Sub-Division Education Works Provincial Buildings Sub-Division Provincial Buildings Division
Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah)
(Member) (Member) (Chairman)
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COMPRATIVE STATEMENT '

S#13
NAME OF WORK:- Establishment of Cattle Colony with District & Private Participation in Sindh DATE OF ISSUE: 24-04-2017
at Khairpur. (Supplying & Installing of Diesel Oil Engine with Submersible Pump DATE OF OPENING: 25-04-2017
with Complete inter connection Accessories for Drainage Disposal System)
ESTIMATE COST TENDER COST
Amount of Amount of |Add Below Amount of Total Amount |Premissibl |Amount of Premium |Amount of |Amount of Total of Col: Remarks
Sch:B based cartage |10% 20.0% Sanction e Limit Sch: B based |quoted by |premium Sanction Rate|13 - 15
S# Name of contractor on Sch: Items premium |premium |Rate / Non on Sch: Items |contractor |quoted by |/ Non
on Sch on Sch: Schedule on Sch: contractor  |Schedule
Items ltems Items Items |items
1 2 3 4 8 9 10 11 12 13 14 15 17 18 19
1 |[M/S Aslam Parvez Ujjan
1 |Part-A 204,000 - - - E 204,000
ii. |Part-B 6,101 - - - - 6,101
ui. |Part-C 302,198 - - - - 302,198
. v |Part-D 686,475 - - - - 686,475
1% Ist
1,198,774 - - - - 1,198,774 At Par 1,198,774 below 11988 - 1,186,786 | Lowest
2 |M/S S.K Corporation
2.70% lind
1 |Part-AB.C&D 1,198,774 - - - - 1,198,774 At Par 1,198,774 | Above 32367 - 1,231,141 | Lowest
1 |Estimated Cost Rs: 1,198,774
2 |Lowest Tender Cost Rs: 1,186,786 ™
v Saving 11,988 i
- M
DZL (Muhammad Anees Khan) (Muhammad Ayoub Shaikh)
. ssistant Engineer Assistant Engineer Executive Engineer
' Elect ub-Division Education Works Provincial Buildings Sub-Division Provincial Buildings Division
Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah)
(Member) (Member) (Chairman)




’___'—

NAME OF WORK:-

COMPRATIVE STATEMENT '

Establishment of Cattle Colony with District & Private Participation in Sindh

at Khairpur. (Constt: of Sump Well 15’ dia & P/F P.E Pipe for Drainage Disposal)

S#14

DATE OF ISSUE: 24-04-2017
DATE OF OPENING: 25-04-2017

ESTIMATE COST TENDER COST
Amount of Amount of |Add Below Amount of Total Amount |Premissibl |Amount of Premium |Amount of |Amount of Total of Col: Remarks
S# N r—— Sch:B based cartage |10% 20.0% Sanction e Limit Sch: B based |quoted by |premium Sanction Rate|13 - 15
' Ll ol on Sch: Items Fpremium premium |Rate /Non on Sch: Items |contractor |quoted by |/ Non
on Sch:  |on Sch: Schedule on Sch: contractor  |Schedule
Items Items |items Items Items
1 2 3 4 8 9 10 11 12 13 14 15 17 18 19
1 |M/S Aslam Parvez Ujjan
9.06% 8.10%
1 |Part-A (Civil Work) 968,319 87,738 - - - 1,056,057 | Above 968,319 | Above 78434 - 1,046,753
0.50%
ii. |Part-B (W/S & S/F) 143,000 - - - - 143,000 At Par 143,000 below 715 - 142285
Ist
‘ 1,199,057 1,189,038 | Lowest
2 [M/S Ali Baba Construction Co:
9.06% 10.42%
i |Part-A (Civil Work) 968,319 87,738 - - - 1,056,057 | Above 968.319 | Above 100899 - 1,069,218
1.65%
ii. |Part-B (W/S & S/F) 143,000 - - - - 143,000 | At Par 143,000 | Above 2360 - 145,360
lind
1,199,057 1,214,577 | Lowest
1 |Estimated Cost Rs: 1,199,057
2 |Lowest Tender Cost Rs: 1,189,038
Saving 10,019 e N\
’ /
(Muhammad Anees Khan) (Muhammad Ayoub Shaikh)
Assistant Engineer Executive Engineer

(Member)

Provincial Buildings Sub-Division
Shaheed Benazir Abad (Nawabshah)

(Member)

Provincial Buildings Division
Shaheed Benazir Abad (Nawabshah)
(Chairman)




COMPRATIVE STATEMENT *

S#15
NAME OF WORK:- M/R to Civil Court Building at Moro. (I.T Room) DATE OF ISSUE: 24-04-2017
DATE OF OPENING: 25-04-2017
ESTIMATE COST TENDER COST
Amount of Amount of |Add Below Amount of Total Amount |Premissibl |Amount of Premium |Amount of |Amount of Total of Col: Remarks
S# N - Sch:B based cartage [10% 20.0% Sanction e Limit Sch: B based |quoted by |premium Sanction Rate|13 - 15
’ Sl d sl 2 on Sch: Items premium |premium |Rate /Non on Sch: ltems |contractor |quoted by |/ Non
on Sch:  |on Sch: Schedule on Sch: contractor  |Schedule
Iltems ltems ltems Items ltems
1 2 3 4 8 9 10 11 12 13 14 15 17 18 19
1 |M/S Muhammad Ayoub Bughio
0.33%
i [Part-A (Civil Work) 1,012,725 3,342 - - 1,016,067 | Above 1,012,725 | AtPar - - 1,012,725
0.50%
i. |Part-B (W/S & S/F) 646,550 - - - 646,550 | At Par 646,550 | below 3233 - 643317
Ist
1,662,617 1,656,042 | Lowest
2 |M/S Zawar A.S Construction Eng: Co:
0.33% 1.56%
1 |Part-A (Civil Work) 1,012,725 3,342 - - 1,016,067 | Above 1,012,725 | Above 15799 - 1,028,524
1.25%
ii. [Part-B (W/S & S/F) 646,550 - - - 646,550 | AtPar 646,550 | Above 8082 - 654,632
lind
1,662,617 1,683,155 | Lowest
3 |M/S Al-Saif Builders
0.33% 2.50%
1 |Part-A (Civil Work) 1,012,725 3,342 - - - 1.016,067 | Above 1,012,725 | Above 25318 - 1,038,043
2.70%
ii. |Part-B (W/S & S/F) 646,550 B B - - 646,550 | At Par 646550 Above 17457 . 664,007
Hird
1,662,617 1,702,050 | Lowest
1 |Estimated Cost Rs: 1,662,617 .
2 |Lowest Tender Cost Rs: 1,656,042 T \
Saving 6,575 N 7

Sub-Division Education Works

Shaheed Benazir Abad (Nawabshah)
(Member)

(Muhammad Anees Khan)
Assistant Engineer
Provincial Buildings Sub-Division
Shaheed Benazir Abad (Nawabshah)

(Member)

(Muhammad Ayoub Shaikh)

Executive

Engineer

Provincial Buildings Division
Shaheed Benazir Abad (Nawabshah)
(Chairman)




e

COMPRATIVE STATEMENT *

S#16
NAME OF WORK:- M/R to Cat: VTh type Ministerial Staff Qtrs: (4-Nos) at Moro. DATE OF ISSUE: 24-04-2017
DATE OF OPENING: 25-04-2017
ESTIMATE COST TENDER COST
Amount of Amount of |Add Below Amount of Total Amount |Premissibl [Amount of Premium |Amount of |Amount of Total of Col: Remarks
Sch:B based cartage |[10% 20.0% Sanction e Limit Sch: B based |quoted by |premium Sanction Rate|13 - 15
e AT Aok on Sch: Iltems premium |premium |Rate / Non on Sch: Items |contractor |quoted by |/ Non
on Sch:  |on Sch: Schedule on Sch: contractor  |Schedule
ltems ltems Items ltems Items
1 2 3 4 8 9 10 11 12 13 14 15 17 18 19
1 |M/S Al-Saif Builders
3.37% 2.50%
i |Part-A (Civil Work) 967,051 32,615 - - - 999,666 Above 967,051 Above 24176 - 991,227
0.50%
i. |Part-B (W/S & S/F) 82,713 - - - - 82,713 At Par 82,713 below 414 82,299
Ist
1,082,379 1,073,527 | Lowest
2 |M/S Manzoor Ahmed Vistro
‘ 3.37% 4.70%
1 |Part-A (Civil Work) 967,051 32,615 - - - 999,666 Above 967,051 Above 45451 - 1,012,502
1.90%
i, |Part-B (W/S & S/F) 82,713 - - - - 82,713 At Par 82,713 Above 1572 - 84,285
lind
1,082,379 1,096,787 | Lowest
3 |M/S Dada Builders
3.37% 5.95%
1 |Part-A (Civil Work) 967,051 32,615 - - - 999,666 Above 967,051 Above 57540 - 1,024,591
2.10%
ii. |Part-B (W/S & S/F) 82,713 E - B - 82,713 At Par 82713 Above 1737 - 84,450
Ilird
1,082,379 1,109,041 | Lowest
1 |Estimated Cost Rs: 1,082,379
- 2 |Lowest Tender Cost Rs: 1,073,527 \
Saving 8,852 \ /
~ CrnnreiAan 7
d uhBmpiad Qasmi) (Muhammad Anees Khan) (Muhammad Ayoub Shaikh)
. istant Engineer Assistant Engineer Executive Engineer
Electrical'Sub-Division Education Works Provincial Buildings Sub-Division Provincial Buildings Division

Shaheed Benazir Abad (Nawabshah)
(Member)

Shaheed Benazir Abad (Nawabshah)
(Member)

Shaheed Benazir Abad (Nawabshah)
(Chairman)




A==

COMPRATIVE STATEMENT '

S#19
NAME OF WORK:- M/R to External Repair Behind D-Block PMC&H at Nawabshah. DATE OF ISSUE: 24-04-2017
DATE OF OPENING: 25-04-2017
ESTIMATE COST TENDER COST
Amount of Amount of |Add Below Amount of Total Amount |Premissibl |Amount of Premium |Amountof |Amount of Total of Col: Remarks
Sch:B based cartage |10% 20.0% Sanction e Limit Sch: B based |quoted by |premium Sanction Rate|13 - 15
i Name of contractor on Sch: ltems premium |premium |Rate / Non on Sch: Items |contractor |quoted by |/ Non
on Sch: |on Sch: Schedule on Sch: contractor  |Schedule
Items ltems Items Items Items
1 2 3 4 8 9 10 11 12 13 14 15 17 18 19
1 [M/S Muhammad Khalid Malik
i |Part-A (Civil Work) 043,794 362,993 - - - 1,306,787
i. [Part-B (C/Wall) 655418 133,156 - - - 788,574
31.02% 30.10%
1,599,212 496,149 - - - 2,095,361 Above 1,599,212 | Above 481363 - 2,080,575
0.50%
ii. |Part-C 167,513 - - - - 167,513 At Par 167,513 below 838 - 166,675
Ist
2,262,874 2,247,250 | Lowest
2 (M/S Modern Builders
31.02% 32.40%
i |Part-A& B 1,599,212 496,149 - - 2,095,361 Above 1,599,212 | Above 518145 - 2,117,357
1.25%
i |Part-C 167,513 - - - 167,513 At Par 167,513 | Above 2094 169,607
lind
2,262,874 2,286,964 | Lowest
3 |M/S Muhammad Asim Ashraf
31.02% 33.85%
1 |Part-A& B 1,599,212 496,149 - - - 2,095,361 Above 1,599,212 | Above 541333 - 2,140,545
2.40%
i |Part-C 167,513 - - - - 167,513 | AtPar 167513 Above 4020 B 171,533
Ilird
2,262,874 2,312,079 | Lowest
1 |Estimated Cost Rs: 2,262,874 Y
2 |Lowest Tender Cost Rs: 2,247,250 e N rd
Saving 15,624 P - -~
T UA ¢ AN ‘ b
La}m d Qasmi) (Muhammad Anees Khan) (Muhammad Ayoub Shaikh)

Electri i ii

sistant/Engineer
b-Division Education Works

Shaheed Benazir Abad (Nawabshah)
(Member)

Assistant Engineer
Provincial Buildings Sub-Division
Shaheed Benazir Abad (Nawabshah)

(Member)

Executive Engineer
Provincial Buildings Division
Shaheed Benazir Abad (Nawabshah)
(Chairman)




T

COMPRATIVE STATEMENT '

S#20
NAME OF WORK:- M/R to Bachelor Hostel PMC&H Nawabshah. DATE OF ISSUE: 24-04-2017
DATE OF OPENING: 25-04-2017
ESTIMATE COST TENDER COST
Amount of Amount of |Add Below Amount of Total Amount |Premissibl |Amount of Premium |Amountof |Amount of Total of Col: Remarks
S# N t ocntact Sch:B based cartage |10% 20.0% Sanction e Limit Sch: B based |quoted by |premium Sanction Rate|13 - 15
4 ame of contractor on Sch: ltems premium |premium |Rate / Non on Sch: ltems |contractor |quoted by |/ Non
on Sch:  |on Sch: Schedule on Sch contractor |Schedule
Items ltems ltems Iltems Items
1 2 3 B 8 9 10 11 12 13 14 15 17 18 19
1_|[M/S Crescent Engineering
5.90% 4.80%
1 |Part-A (Civil Work) 1,078,296 63,671 - - - 1,141,967 | Above 1,078,296 | Above 51758 - 1,130,054
1%
ii. |Part-B (W/S & S/F) 116,224 - - - - 116224 | At Par 116,224 below 1162 - 115,062
Ist
1,258,191 1,245,116 | Lowest
2 |M/S Abdul Basit
5.90% 6.65%
. i |Part-A (Civil Work) 1,078,296 63,671 - 1,141,967 Above 1,078,296 | Above 71707 - 1,150,003
1.80%
i. |Part-B (W/S & S/F) 116,224 - - 116,224 | At Par 116,224 | Above 2092 - 118,316
lind
1,258,191 1,268,319 | Lowest
3 |M/S Hyderi Furniture
5.90% 7.15%
1 |Part-A (Civil Work) 1,078,296 63,671 - - - 1,141,967 | Above 1,078,296 | Above 77098 - 1,155,394
2.40%
i. |Part-B (W/S & S/F) 116,224 - - - - 116,224 At Par 116224] Above 2789 - 119,013
lird
1,258,191 1,274,408 | Lowest
1 |Estimated Cost Rs: 1,258,191 I~
2 [Lowest Tender Cost Rs: 1,245,116 N
Saving 13,075 N\ _
(Muhammad Anees Khan) (Muhammad Ayoub Shaikh)
Assistant Engineer Executive Engineer
. 3 Provincial Buildings Sub-Division Provincial Buildings Division
Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah)
(Member) (Member) (Chairman)
- L] ;
|




COMPRATIVE STATEMENT '

S#21
NAME OF WORK:- M/R to Path at B&D Type Quarters PMC&H Nawabshah. DATE OF ISSUE: 24-04-2017

DATE OF OPENING: 25-04-2017

ESTIMATE COST TENDER COST
Amount of Amount of |Add Below Amount of Total Amount |Premissibl |Amount of Premium |Amountof |Amount of Total of Col: Remarks
S# Maiiie of Gl Sch:B based cartage |10% 20.0% Sanction e Limit Sch: B based |quoted by |premium Sanction Rate|13 - 15
. AIME: GUeanacso on Sch: Items premium |premium Rate / Non on Sch: Items |contractor |quoted by |/ Non
on Sch:  |on Sch: Schedule on Sch: contractor |Schedule
Items Items Items Iltems Items
1 2 3 4 8 9 10 11 12 13 14 15 T 18 19
1 |M/S Irfan Builders & Developers
27.31% 25.60% Ist
i |Part-A (Civil Work) 984,194 268,787 - - - 1,252,981 Above 984,194 | Above 251,954 - 1,236,148 | Lowest
2 |M/S Waqar Ahmed Enterprises
27.31% 28.70% lind
‘ i |Part-A (Civil Work) 984,194 268,787 - - - 1,252 981 Above 984,194 | Above 282464 - 1,266,658 | Lowest
3 [M/S Rehman & Rehman
27.31% 29.45% lird
i |Part-A (Civil Work) 984,194 268,787 - - - 1,252,981 Above 984,194 | Above 289845 - 1,274,039 | Lowest
1 |Estimated Cost Rs: 1,252,981
2 |Lowest Tender Cost Rs: 1,236,148
Saving 16,833

/

> MM
q hlazmmad Qasmi) (Muhammad Anees Khan) (Muhammad Ayoub Shaikh)

Assistant Engineer Assistant Engineer Executive Engineer
' . ElectricaSub-Division Education Works Provincial Buildings Sub-Division Provincial Buildings Division
Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah)

(Member) (Member) (Chairman)




COMPRATIVE STATEMENT '

S#22
NAME OF WORK:- M/R to E-Block PMC&H Nawabshah. DATE OF ISSUE: 24-04-2017
DATE OF OPENING: 25-04-2017
ESTIMATE COST TENDER COST
Amount of Amount of |Add |Below Amount of Total Amount |Premissibl |[Amount of Premium |Amount of |Amount of Total of Col: Remarks
S# N f Sch:B based cartage |10% 20.0% Sanction e Limit Sch: B based |quoted by |premium Sanction Rate|13 - 15
' B COMCRN on Sch: Items premium |premium |[Rate /Non on Sch: Items |contractor |quoted by |/ Non
on Sch:  |on Sch: Schedule on Sch: contractor |Schedule
Items Items Items Items Items
1 2 3 4 8 9 10 11 12 13 14 15 17 18 19
1 |M/S Engineer Rohail Sarwar Enterprises
2.61% 1.70%
i |Part-A (Civil Work) 1,370,797 35,744 - - - 1,406,541 Above 1,370,797 | Above 23304 - 1,394,101
0.50%
1. |Part-B (W/S & S/F) 138,557 B - - - 138,557 At Par 138,557 below 693 - 137,864
Ist
1,545,098 1,531,965 | Lowest
2 [M/S Afzaluddin Siddiqui
2.61% 2.55%
1 |Part-A (Civil Work) 1,370,797 35,744 - - - 1,406,541 Above 1,370,797 | Above 34955 - 1,405,752
1.80%
i. |Part-B (W/S & S/F) 138,557 - - - B 138,557 At Par 138,557 | Above 2494 - 141,051
lind
1,545,098 1,546,803 | Lowest
3 |M/S Niazullah Abbasi
2.61% 3.25%
i |Part-A (Civil Work) 1,370,797 35,744 - - - 1,406,541 Above 1,370,797 | Above 44551 - 1,415,348
2.40%
i. |Part-B (W/S & S/F) 138,557 - . - - 138,557 | AtPar 138557 Above 3325 - 141,882
lird
1,545,098 1,557,230 | Lowest
1 |Estimated Cost Rs: 1,545,098
2 |Lowest Tender Cost Rs: 1,531,965 [ \
Saving 13,133 \ \ =
~ O\A ,..M_&A A, /

Ma:mad Qasmi)
ssistant Engineer

Electrical Sub-Division Education Works
Shaheed Benazir Abad (Nawabshah)
(Member)

(Muhammad Anees Khan)
Assistant Engineer
Provincial Buildings Sub-Division
Shaheed Benazir Abad (Nawabshah)

(Member)

(Muhammad Ayoub Shaikh)
Executive Engineer
Provincial Buildings Division
Shaheed Benazir Abad (Nawabshah)
(Chairman)




COMPRATIVE STATEMENT '

S#23
NAME OF WORK:- M/R to General OPD PMC&H Nawabshah. DATE OF ISSUE: 24-04-2017
DATE OF OPENING: 25-04-2017
ESTIMATE COST TENDER COST
Amount of Amount of |Add Below Amount of Total Amount |Premissibl |Amount of Premium |Amount of |Amount of Total of Col: Remarks
S# N Foistiatt Sch:B based cartage [10% 20.0% Sanction e Limit Sch: B based |quoted by |premium Sanction Rate|13 - 15
’ BFHROT CRPREACIOR on Sch: ltems premium |premium |Rate / Non on Sch: Items |contractor |quoted by |/ Non
on Sch:  |on Sch: Schedule on Sch: contractor |Schedule
Items Items Items Iltems Items
1 2 3 4 8 9 10 11 12 148 14 15 17 18 19
1 |M/S Rehman & Rehman
0.80%
i [Part-A (Civil Work) 967,471 7,722 - - - 975,193 | Above 967,471 At Par - - 967 471
ii. [Part-B (W/S & S/F) 222 906 - - - 222 906
iv. |Part-C 76,969 - - - - 76,969
1%
299,875 - - - - 299,875 | AtPar 299875 | below 2999 - 296,876
Ist
1,275,068 1,264,347 | Lowest
2 |M/S Karamat Ali
0.80% 1.50%
i |Part-A 967,471 7,722 - - - 975,193 | Above 967,471 | Above 14512 - 981,983
1.20%
il |Part-B & C 299,875 - - B 299 875 | AtPar 299875 | Above 3599 - 303,474
lind
1,275,068 1,285,457 | Lowest
3 |M/S Niazullah Abbasi
0.80% 2.70%
i |Part-A 967,471 7,722 - - 975,193 | Above 967471 | Above 26122 - 993,593
2.90%
i |Part-B & C 299,875 - B - - 299875 | AtPar 299875| Above 8696 308,571
Ilird
1,275,068 = 1,302,164 | Lowest
LN
1 |Estimated Cost Rs: 1,275,068 N -
2 |Lowest Tender Cost Rs: 1,264,347 \ \ /
Saving 10,721 Q{"\ /
XX
mm d Qasmi) (Muhammad Anees Khan) (Muhammad Ayoub Shaikh)
istant’Engineer Assistant Engineer Executive Engineer

ab-Division Education Works
Shaheed Benazir Abad (Nawabshah)
(Member)

Provincial Buildings Sub-Division
Shaheed Benazir Abad (Nawabshah)

(Member)

Provincial Buildings Division
Shaheed Benazir Abad (Nawabshah)
(Chairman)




COMPRATIVE STATEMENT '

Si#24
NAME OF WORK:- M/R to Store PMC&H Nawabshah. DATE OF ISSUE: 24-04-2017
DATE OF OPENING: 25-04-2017
ESTIMATE COST TENDER COST
Amount of Amount of |Add Below Amount of Total Amount |Premissibl |Amount of Premium |Amount of |Amount of Total of Col: Remarks
Sch:B based cartage [10% 20.0% Sanction e Limit Sch: B based |quoted by |premium Sanction Rate|13 - 15
S# Name of contractor on Sch: Items premium |premium |Rate / Non on Sch: Items |contractor |quoted by |/ Non
on Sch:  |on Sch: Schedule on Sch: contractor  |Schedule
Items ltems ltems Items ltems
1 2 3 4 8 9 10 11 12 13 14 15 17 18 19
1 |M/S Wagar Ahmed Enterprises
i |Part-A (Civil Work) 2,528,542 192,585 - - - 2,721,127
1. |Part-B (Civil Work) 108,807 11,358 - - - 120,165
7.73% 6.90% Ist
2,637,349 203,943 - - - 2,841,292 Above 2,637,349 | Above 181977 - 2,819,326 | Lowest
. 2 [M/S Ahmed Awais
7.73% 8.40% lind
i |PartA& B 2,637,349 203,943 - - - 2,841,292 Above 2,637,349 | Above 221537 - 2,858,886 | Lowest
3 |M/S Irfan Builders & Developers
7.73% 9.90% Iird
i |[Part A & B 2,637,349 203,943 - - - 2,841,292 Above 2,637,349 | Above 261098 - 2,898 447 | Lowest
1 |Estimated Cost Rs: 2,841,292
2 |Lowest Tender Cost Rs: 2,819,326
Saving 21,966
~ A A /
% uhdmmad Qasmi) (Muhammad Anees Khan) (Muhammad Ayoub Shaikh)
. Aspistant Engineer Assistant Engineer Executive Engineer
Electrical Sub-Division Education Works Provincial Buildings Sub-Division Provincial Buildings Division
Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah)

(Member) (Member) (Chairman)




NAME OF WORK:-

COMPRATIVE STATEMENT *

M/R to Block-C PMC&H Nawabshah.

S#25

DATE OF ISSUE: 24-04-2017
DATE OF OPENING: 25-04-2017

ESTIMATE COST TENDER COST
Amount of Amount of |Add Below Amount of Total Amount |Premissibl |Amount of Premium |Amount of |Amount of Total of Col: Remarks
S# N ety Sch:B based cartage |10% 20.0% Sanction e Limit Sch: B based |quoted by |premium Sanction Rate|13 - 15
- Fne Of Conaasn on Sch: Items premium |premium |Rate/Non on Sch: Items |contractor |quoted by |/ Non
on Sch:  |on Sch: Schedule on Sch: contractor |Schedule
Items Items Items Items Items
1 2 3 4 8 9 10 11 12 13 14 15 1 18 19
1 [M/S Safdar Ali
0.30% 1%
i |Part-A (Civil Work) 2,252 560 6,821 - - 2,259,381 Above 2,252.560 | below 22526 - 2,230,034
0.50%
. |Part-B (W/S & S/F) 160,892 - - 112,775 273,667 At Par 160,892 | below 804 112,775 272,863
Ist
2,533,048 2,502,897 | Lowest
2 |M/S Waqgar Ahmed Enterprises
0.30% 1.90%
1 |Part-A (Civil Work) 2,252,560 6,821 - - - 2,259,381 Above 2,252.560 | Above 42799 - 2,295,359
1.80%
ii. |Part-B (W/S & S/F) 160,892 - - B 112,775 273,667 At Par 160.892 | Above 2896 112,775 276,563
lind
2,533,048 2,571,922 | Lowest
3 |M/S Hyderi Furniture
0.30% 2.35%
i |Part-A (Civil Work) 2,252,560 6,821 - - 2,259,381 Above 2252560 | Above 52935 - 2,305,495
2.70%
ii. |Part-B (W/S & S/F) 160.892 - - - 112,775 273,667 At Par 160892| Above 4344 112,775 278,011
lird
2,533,048 2,583,506 | Lowest
1 |Estimated Cost Rs: 2,533,048 .
2 [Lowest Tender Cost Rs: 2,502,897 N\
Saving 30,151

gsistant Engineer
Electrical'SUb-Division Education Works
Shaheed Benazir Abad (Nawabshah)
(Member)

M

(Muhammad Anees Khan)
Assistant Engineer
Provincial Buildings Sub-Division
Shaheed Benazir Abad (Nawabshah)

(Member)

//

(Muhammad Ayoub Shaikh)

Executive

Engineer

Provincial Buildings Division
Shaheed Benazir Abad (Nawabshah)
(Chairman)




COMPRATIVE STATEMENT '

S#26
NAME OF WORK:- M/R to D-Block Civil Hospital PMC&H Nawabshah. DATE OF ISSUE: 24-04-2017
DATE OF OPENING: 25-04-2017
ESTIMATE COST TENDER COST
Amount of Amount of |Add Below Amount of Total Amount |Premissibl |Amount of Premium |Amount of |Amount of Total of Col: Remarks
S# N £ i Sch:B based cartage |[10% 20.0% Sanction e Limit Sch: B based |quoted by |premium Sanction Rate|13 - 15
' DRI R on Sch: ltems premium |[premium |Rate / Non on Sch: Items |contractor |quoted by |/ Non
on Sch:  |on Sch: Schedule on Sch: contractor  |Schedule
ltems Items Items Items Items
1 2 3 4 8 9 10 1 12 13 14 15 17 18 19
1 |M/S Haseeb & Tehseen Associates
0.62% 1%
i |Part-A (Civil Work) 2,838,824 17,469 - - - 2,856,293 Above 2,838,824 below 28388 - 2,810,436
0.70% |
ii. |Part-B (W/S & S/F) 240,899 - - - 181,744 422,643 At Par 240,899 below 1686 181,744 420,957
Ist
3,278,936 3,231,392 | Lowest
2 |M/S Waqgar Ahmed Enterprises
. 0.62% 2.50%
1 |Part-A (Civil Work) 2,838,824 17,469 - - - 2,856,293 Above 2,838,824 | Above 70971 - 2,909,795
1.30%
ii. |Part-B (W/S & S/F) 240,899 - - - 181,744 422,643 At Par 240,899 | Above 3132 181,744 425,775
lind
3,278,936 3,335,569 | Lowest
. 3 |M/S Feroze Balouch & Co:
0.62% 3.45%
i |Part-A (Civil Work) 2,838,824 17,469 - - - 2,856,293 Above 2,838,824 | Above 97939 - 2,936,763
2.80%
i. |Part-B (W/S & S/F) 240,899 - - - 181,744 422,643 At Par 240899| Above 6745 181,744 429,388
lird
3,278,936 3,366,152 | Lowest
Estimated Cost Rs: 3,278,936
2 |Lowest Tender Cost Rs: 3,.231392 ( \
Saving 47,544 \ \ /
(Muhammad Anees Khan) (Muhammad Ayoub Shaikh)
. seistant Engineer Assistant Engineer Executive Engineer
Electrical'Sub-Division Education Works Provincial Buildings Sub-Division Provincial Buildings Division
Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah)

(Member) (Member) (Chairman)




COMPRATIVE STATEMENT *
S#27
NAME OF WORK:- M/R to PMC&H Nawabshah (Day to Day work) DATE OF ISSUE: 24-04-2017
DATE OF OPENING: 25-04-2017
ESTIMATE COST TENDER COST
Amount of Amount of |Add Below Amount of Total Amount |Premissibl |Amount of Premium |Amountof |Amount of Total of Col: Remarks
Sch:B based cartage |10% 20.0% Sanction e Limit Sch: B based |quoted by |premium Sanction Rate|13 - 15
S# Name of contractor on Sch; ltems premium |premium |Rate / Non on Sch: Items |contractor |quoted by |/ Non
on Sch:  |on Sch: Schedule on Sch: contractor  [Schedule
ltems Items Items Iltems Items
1 2 3 4 8 9 10 11 12 13 14 15 17 18 19
1 [M/S Hyderi Furniture '
1.87% 1% Ist
1 |Part-A (Civil Work) 1,507 855 28,199 - 86.650 1,622,704 Above 1,507,855 | Above 15079 86.650 1,609,584 | Lowest
2 |M/S Rehman & Rehman
1.87% 2.50% lind
1 |Part-A (Civil Work) 1,507,855 28,199 - - 86,650 1,622,704 | Above 1,507,855 | Above 37696 86,650 1,632,201 | Lowest
: 1 |Estimated Cost Rs: 1,622,704
2 |Lowest Tender Cost Rs: 1,609,584
Saving 13,120 N
[ /
" M

urm-n ad Qasmi)

istant Engineer
ElectricaSué

p-Division Education Works
Shaheed Benazir Abad (Nawabshah)
(Member)

(Muhammad Anees Khan)
Assistant Engineer
Provincial Buildings Sub-Division
Shaheed Benazir Abad (Nawabshah)
(Member)

(Muhammad Ayoub Shaikh)
Executive Engineer
Provincial Buildings Division
Shaheed Benazir Abad (Nawabshah)
(Chairman)




COMPRATIVE STATEMENT '

S#28
NAME OF WORK:- M/R to M.S Office PMC&H Nawabshah. DATE OF ISSUE: 24-04-2017
DATE OF OPENING: 25-04-2017
ESTIMATE COST TENDER COST
Amount of Amount of |Add Below Amount of Total Amount |Premissibl |Amount of Premium |Amount of |Amount of Total of Col: Remarks
Sch:B based cartage |10% 20.0% Sanction e Limit Sch: B based |quoted by |premium Sanction Rate[13 - 15
S# Name of contractor on Sch: Items premium |premium |Rate / Non on Sch: Items |contractor |quoted by |/ Non
on Sch: |on Sch: Schedule on Sch: contractor  |Schedule
Items Items Items Items Items
1 2 3 4 8 9 10 11 12 13 14 15 17 18 19
1 |M/S Mumtaz Ali Abbasi
0.50% Ist
. i_|Part-A (Civil Work) 1,173,705 - - - - 1,173,705 | AtPar 1,173,705 | below 5,869 - 1,167,836 | Lowest
2 |M/S Abdul Basit
1.20% lind
i |Part-A (Civil Work) 1,173,705 - - - - 1,173,705 | AtPar 1,173,705 | Above 14084 - 1,187,789 | Lowest
1 |Estimated Cost Rs: 1,173,705
2 |Lowest Tender Cost Rs: 1,167,836
Saving 5,869 AIN

e an e

(Muhammad Anees Khan) (Muhammad Ayoub Shaikh)
Assistant Engineer Executive Engineer
b ‘ . Provincial Buildings Sub-Division Provincial Buildings Division
Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah) \

(Member) (Member) (Chairman)




COMPRATIVE STATEMENT '

S#29
NAME OF WORK:- M/R to Repair of Pump of A&C Block PMC&H Nawabshah. DATE OF ISSUE: 24-04-2017
DATE OF OPENING: 25-04-2017
ESTIMATE COST TENDER COST
Amount of Amount of |Add Below Amount of Total Amount |Premissibl |Amount of Premium |Amount of |Amount of Total of Col: Remarks
S# N f Sch:B based cartage |10% 20.0% Sanction e Limit Sch: B based |quoted by |premium Sanction Rate|13 - 15
AT} COTUrACiDY on Sch: Items premium |premium |Rate / Non on Sch: Items |contractor |quoted by |/ Non
on Sch:  |on Sch: Schedule on Sch: contractor  |Schedule
Items Iltems Items Items Items
1 2 3 4 8 9 10 11 12 13 14 15 s 18 19
1 |[M/S Ahmed Awais & Co:
27.36% 26.10%
i |Part-A (Civil Work) 768,119 210,172 - - - 978,291 Above 768,119 | Above 200479 - 968,598
0.60%
ii. |Part-B (W/S & S/F) 179,468 - - - 86,700 266,168 | AtPar 179,468 | below 1077 86,700 265,091

Ist

' 1,244,459 1,233,689 | Lowest

2 |M/S Modern Builders

27.36% 28.77%
i |Part-A (Civil Work) 768,119 210,172 - - - 978,291 | Above 768.119 | Above 220988 - 989,107
1.90%
ii. |Part-B (W/S & S/F) 179,468 - - - 86,700 266,168 | At Par 179.468 | Above 3410 86,700 269,578
lind
1,244,459 1,258,685 | Lowest
1 [Estimated Cost Rs: 1,244,459
2 |Lowest Tender Cost Rs: 1,233,689 L\
Saving 10,770 \ \ ¥4
< eannarilin Rl
) uhammad Qasmi) (Muhammad Anees Khan) (Muhammad Ayoub Shaikh)
stant Engineer Assistant Engineer Executive Engineer
‘ ElectricaMSub-Division Education Works Provincial Buildings Sub-Division Provincial Buildings Division
Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah)

(Member) (Member) (Chairman)




COMPRATIVE STATEMENT '

S#30
NAME OF WORK:- M/R to Main Pump Room at PMC&H Nawabshah. (New Pump Sets) DATE OF ISSUE: 24-04-2017
DATE OF OPENING: 25-04-2017
ESTIMATE COST TENDER COST
Amount of Amount of |Add Below Amount of Total Amount |Premissibl |Amount of Premium |Amountof |Amount of Total of Col: Remarks
Sch:B based cartage |10% 20.0% Sanction e Limit Sch: B based |quoted by |premium Sanction Rate|13 - 15
S# Name of contractor on Sch: Items premium |premium |Rate /Non on Sch: ltems |contractor |quoted by |/ Non
on Sch: |on Sch: Schedule on Sch contractor |Schedule
Items Items Items ltems ltems
1 2 3 4 8 9 10 11 12 13 14 15 17 18 19
1 |M/S Modern Electronics
1.10% Ist
1 |Part-A (E.l Work) 502,456 - - - 1,998,656 2,501,112 At Par 502,456 | below 5,527 1,998,656 2,495,585 | Lowest
2 |M/S Sindhu Electric Works
1.20% lind
1 |Part-A (E.1 Work) 502,456 - B - 1,998,656 2,501,112 | AtPar 502,456 | Above 6029] 2,298,454 2,806,939 | Lowest
3 |M/S Madina Electric Works
2.60% lird
1 |Part-A (E.I Work) 502,456 - - - 1,998,656 2,501,112 At Par 502,456 | Above 13064] 2,528,300 3,043,820 | Lowest
1 |Estimated Cost Rs: 2,501,112
2 |Lowest Tender Cost Rs: 2,495,585 >
Saving 5,527 T4 AN
\ N /
(Je (Muhammad Anees Khan) {(Muhammad Ayoub Shaikh)

dtarit Engineer

Electrical Sub-Division Education Works

Shaheed Benazir Abad (Nawabshah)
(Member)

Assistant Engineer

Provincial Buildings Sub-Division
Shaheed Benazir Abad (Nawabshah)
(Member)

Executive Engineer
Provincial Buildings Division
Shaheed Benazir Abad (Nawabshah)
(Chairman)




COMPRATIVE STATEMENT '

S#31
NAME OF WORK:- M/R to Trauma Centre at PMC&H Nawabshah. (Installation of A.C) DATE OF ISSUE: 24-04-2017
DATE OF OPENING: 25-04-2017
ESTIMATE COST TENDER COST
Amount of Amount of |Add Below Amount of | Total Amount |Premissibl |Amount of Premium [Amountof |Amountof |Total of Col: |Remarks
Sch:B based cartage |[10% 20.0% Sanction e Limit Sch: B based |quoted by |premium Sanction Rate|13 - 15
Si# Name of contractor on Sch: Items premium |premium |Rate /Non on Sch: Items |contractor |quoted by |/ Non
on Sch: |on Sch: Schedule on Sch: contractor  |Schedule
Items ltems Iltems Items Items
1 2 3 4 8 9 10 11 12 13 14 15 17 18 19
1 |M/S Sindhu Electric Works
1.50% Ist
1 |Part-A (E.I Work) 153,130 - - - 1,733,210 1,886,340 At Par 153,130 below 2,297 1,733,210 1,884,043 | Lowest
1
2 |M/S Modern Electronics l
1.80% lind
‘ i |Part-A (E.I Work) 153,130 - - - 1,733,210 1,886,340 At Par 153,130 | Above 2756 1,906,531 2,062,417 | Lowest
3 |M/S Khan Electric Works
2.75% llird
1 |Part-A (E.I Work) 153,130 - - - 1,733,210 1,886,340 At Par 153,130 | Above 4211 2,192,511 2,349,852 | Lowest
1 |Estimated Cost Rs: 1,886,340
2 |Lowest Tender Cost Rs: 1,884,043 .
Saving 2,297 / \
(Muhammad Anees Khan) (Muhammad Ayoub Shaikh)
S Assistant Engineer Executive Engineer
Electrical Sub-Division Education Works Provincial Buildings Sub-Division Provincial Buildings Division
Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah)

(Member) (Member) (Chairman)




COMPRATIVE STATEMENT *

S#32
NAME OF WORK:- M/R to Trauma Centre at PMC&H Nawabshah. (G/Floor & F/Floor). DATE OF ISSUE: 24-04-2017
DATE OF OPENING: 25-04-2017
ESTIMATE COST TENDER COST
Amount of Amount of |Add Below Amount of Total Amount |Premissibl |Amount of Premium |Amount of |Amount of Total of Col: | Remarks
S# Nareoficontiadton Sch:B based cartage [10% 20.0% Sanction e Limit Sch: B based |quoted by |premium Sanction Rate|13 - 15
) on Sch: items premium |premium |Rate /Non on Sch: ltems |[contractor |quoted by |/ Non
on Sch:  |on Sch: Schedule on Sch: contractor |Schedule
ltems Items Items ltems Items
1 2 3 4 8 9 10 11 12 13 14 15 17 18 19
1 |M/S W.A Engineer
0.22%
l| i |Part-A (Civil Work) 631,153 1,420 - - - 632,573 Above 631,153 | AtPar - - 631,153
0.80%
l ii. |Part-B (W/S & S/F) 226,913 - - - 233,078 459,991 At Par 226913 | below 1815 233,078 458,176
Ist
1,092,564 1,089,329 | Lowest
2 |M/S Modern Builders
. 022% 1.95%
1 |Part-A (Civil Work) 631,153 1,420 - - - 632,573 Above 631,153 | Above 12307 - 643,460
1.20%
4 i, |Part-B (W/S & S/F) 226913 - - - 233,078 459,991 At Par 226913 | Above 2723 233,078 462,714
| lind
1,092,564 1,106,174 | Lowest
3 |M/S Abdul Basit
\ 0.22% 2.55%
1 |Part-A (Civil Work) 631,153 1,420 - - - 632,573 Above 631,153 | Above 16094 - 647,247
2.70%
i. |Part-B (W/S & S/F) 226913 - - - 233,078 459991 At Par 226913 Above 6127 233,078 466,118
lird
1,092,564 1,113,365 | Lowest
1 |Estimated Cost Rs: 1,092,564 ya N
2 |Lowest Tender Cost Rs: 1,089,329 ( \ J
Saving 3,235 \\ \
" [ VV IV VY m/
(4 hmw) (Muhammad Anees Khan) (Muhammad Ayoub Shaikh)
‘ stant Engineer Assistant Engineer Executive Engineer
Electrical Sub-Division Education Works Provincial Buildings Sub-Division Provincial Buildings Division
Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah)

(Member) (Member) (Chairman)




’:

COMPRATIVE STATEMENT *

S#33
NAME OF WORK:- M/R to Nursing Hostel PMC&H Nawabshah. DATE OF ISSUE: 24-04-2017
DATE OF OPENING: 25-04-2017
ESTIMATE COST TENDER COST
Amount of Amount of |Add Below Amount of Total Amount [Premissibl [Amount of Premium |Amount of |Amount of Total of Col: Remarks
S# Niirhiof contractor Sch:B based cartage |10% 20.0% Sanction e Limit Sch: B based |quoted by |premium Sanction Rate|13 - 15
] on Sch: ltems premium |premium |Rate / Non on Sch: ltems |contractor |quoted by |/ Non
on Sch:  |on Sch: Schedule on Sch: contractor |Schedule
ltems ltems ltems ltems Items
1 2 3 4 8 9 10 11 12 13 14 15 17 18 19
1 |M/S Permanand & Company
0.47% 1.30%
i |Part-A (Civil Work) 3,985,974 18,645 - - - 4,004,619 | Above 3,985,974 | below 51818 - 3,934,156
0.50%
i. |Part-B (W/S & S/F) 250,088 - - - 409,860 659,948 | At Par 250,088 | below 1250 409,860 658,698
Ist
4,664,567 4,592,854 | Lowest
2 |M/S Sarfaraz Hussain Channa
0.47% 2.85%
i |Part-A (Civil Work) 3,985,974 18,645 - - 4004619 | Above 3985974 | Above 113600 - 4,099,574
1.40%
ii. |Part-B (W/S & S/F) 250,088 - - 409,860 559948 | At Par 250,088 | Above 3501 409,860 663,449
lind
4,664,567 4,763,023 | Lowest
3 [M/S Muhammad Ayoub Bughio
0.47% 3.70%
i |Part-A (Civil Work) 3,985,974 18,645 - - - 4,004,619 | Above 3985974 | Above 147481 - 4,133 455
2.32%
ii. |Part-B (W/S & S/F) 250,088 - . - 409,860 659948 | At Par 250088] Above 5802 409,860 665,750
liird
4,664,567 4,799,205 | Lowest
1 |Estimated Cost Rs: 4,664,567
2 |[Lowest Tender Cost Rs: 4,592,854 AN "
Saving 71,713 s R P
(Muhammad Anees Khan) (Muhammad Ayoub Shaikh)

ssistant Engineer

mz:l:_::asmi)
Ele

ub-Division Education Works
Shaheed Benazir Abad (Nawabshah)

(Member)

Assistant Engineer
Provincial Buildings Sub-Division

Shaheed Benazir Abad (Nawabshah)

(Member)

Executive Engineer
Provincial Buildings Division
Shaheed Benazir Abad (Nawabshah)
(Chairman)




v
- @

1. Name of Procuring Agency Executive Engineer Provincial Buildings
Division Shaheed Benazir Abad.

BID EVAL&TION REPORT S#.1

2. Tender Reference No. NIT Called vide this office letter No. XEN/
PBD/SBA/TC/G-55/3099 dated: 27-03-2017.

3. Tender Description/Name of Work Construction of 2-Court Building District
Shaheed Benazir Abad. (1ADJS & 15CJ)

4. Method of Procurement NCBC (National Competitive Bidding)
Single Stage One Envelope.

5. Tender Published 1. Daily Jeijal dt: 30-03-2017.
2. Daily Soabh dt: 30-03-2017

6. Total Bid Documents Sold 03.Nos:

7. Total Bids Received 0% Nos:

8. Technically Bid Opening Date - N/A

9. No. of Bid Technically Qualified (if applicable) 03-Nos

10. Bid(s) Rejected (if applicable) NIL

11. Financial Bid Opening Date 25-04-2017.

12. Bid Evaluation Report.

: 2 Reasons for
S Z ; Cost Offered Comparison with )
4 Name of Firm of Bidder by the Bidder Estimate Cost Acco?pta.nce/ Remarks
Rejection

1 2 3 5 6 7
1, | M/SKS.MConstruction | oo, 36 691.621/- | Part: A &B: 7.20% Above 1* Lowest

Company
2. | M/S Abdul Sattar Arain Rs: 37,479,412/- | Part: A &B: 9.80% Above 2™ Lowest

Q@ I
4 Mm mad Qasmi) (Muhammad Anees Khan) (Muhammad Ayoub Shaikh)
Assistant Engineer Assistant Engineer Executive Engineer
Electrical Syb-Division Education Works Provincial Buildings Sub-Division Provincial Buildings Division
Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah)

(Member) (Member) (Chairman)




BID EVAL&TION REPORT

1. Name of Procuring Agency

S#.1

Executive Engineer Provincial Buildings

Division Shaheed Benazir Abad.

2. Tender Reference No.

NIT Called vide this office letter No. XEN/

PBD/SBA/TC/G-55/3099 dated: 27-03-2017.

3. Tender Description/Name of Work

Construction of 2-Court Building District

Shaheed Benazir Abad. (1ADJS & 1SCJ)

4. Method of Procurement

Single Stage One Envelope.

5. Tender Published 1. Daily Jeijal

2. Daily Soabh

6. Total Bid Documents Sold 083.Nos:
7. Total Bids Received 0% Nos:
8. Technically Bid Opening Date - N/A

9. No. of Bid Technically Qualified (if applicable) 03-Nos
NIL
25-04-2017.

10.Bid(s) Rejected (if applicable)
11. Financial Bid Opening Date
12. Bid Evaluation Report.

NCBC (National Competitive Bidding)

dt: 30-03-2017.
dt: 30-03-2017

Cost Offered Comparison with

Reasons for

Company

S ; - )

4 Name of Firm of Bidder by the Bidder Ratimats Cost Accgpta-nce/ Remarks
Rejection

1 2 3 5 6 7

1, | M/SKS.MConstruction | o, 3¢ 501.921/. | Part: A&B: 7.20% Above 1* Lowest

(3]

M/S Abdul Sattar Arain Rs: 37,479,412/- | Part: A &B: 9.80% Above

2" Lowest

- M
4 Mlm mad Qasmi) (Muhammad Anees Khan)
Assistant Engineer
Electric

Assistant Engineer
al Syb-Division Education Works Provincial Buildings Sub-Division
Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah)
(Member)

(Member)

Q@
(Muhammad Ayoub Shaikh)

Executive Engineer
Provincial Buildings Division

Shaheed Benazir Abad (Nawabshah)

(Chairman)




1. Name of Procuring Agency

BID EVA&TIQN REPORT S#.1

Executive Engineer Provincial Buildings
Division Shaheed Benazir Abad.

NIT Called vide this office letter No. XEN/
PBD/SBA/TC/G-55/3099 dated: 27-03-2017.

2. Tender Reference No.

Construction of 2-Court Building District
Shaheed Benazir Abad. (1ADJS & 1SCJ)

3. Tender Description/Name of Work

NCBC (National Competitive Bidding)
Single Stage One Envelope.

4. Method of Procurement

dt: 30-03-2017.
dt: 30-03-2017

5. Tender Published 1. Daily Jeijal

2. Daily Soabh

6. Total Bid Documents Sold 08%.Nos:
7. Total Bids Received 09 Nos:
8. Technically Bid Opening Date - N/A

9. No. of Bid Technically Qualified (if applicable) 03-Nos
10. Bid(s) Rejected (if applicable) NIL
11. Financial Bid Opening Date 25-04-2017.

12. Bid Evaluation Report.

Reasons for
S : ; Cost Offered Comparison with )
4 Name of Firm of Bidder by the Bidder Estinute Coit Accgpta.nce/ Remarks
Rejection
1 2 3 5 6 7
1, | WSKS.MConstruction | . 36 591 921/. | Part: A&B: 7.20% Above ¥ Lowest
Company
2. | M/S Abdul Sattar Arain Rs: 37,479,412/- | Part: A &B: 9.80% Above 2™ Lowest

s & VP PR
s Mm mad Qasmi) (Muhammad Anees Khan)
Assistant Engineer
Electric

Assistant Engineer
al SUb-Division Education Works Provincial Buildings Sub-Division
Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah)
(Member)

(Member)

Q@
(Muhammad Ayoub Shaikh)
Executive Engineer
Provincial Buildings Division

Shaheed Benazir Abad (Nawabshah)
(Chairman)




'

. BID EVALUATION REPORT

gﬂ
3=
8]

1. Name of Procuring Agency Executive Engineer Provincial Buildings
Division Shaheed Benazir Abad.

2. Tender Reference No. NIT Called vide this office letter No. XEN/
PBD/SBA/TC/G-55/3099 dated: 27-03-2017.

3. Tender Description/Name of Work M/R/ Repair_of Path & Road New
Doctor Colony Nawabshah.

4. Method of Procurement NCBC (National Competitive Bidding)
Single Stage One Envelope.

5. Tender Published 1. Daily Jeijal dt: 30-03-2017.
2. Daily Soabh dt: 30-03-2017

6. Total Bid Documents Sold 03 Nos:

7. Total Bids Received 03 Nos:

8. Technically Bid Opening Date - N/A

9. No. of Bid Technically Qualified (if applicable) 03-Nos

10. Bid(s) Rejected (if applicable) NIL

11. Financial Bid Opening Date 25-04-2017.

12. Bid Evaluation Report.

g : Reasons for
3 Name of Firm of Bidder Cost Offered Comparlson with Acceptance/ | Remarks
it by the Bidder Estimate Cost P
Rejection

1 7. 3 5 6 7
1. | M/S Niazullah Abbasi Rs: 1,395,594/- | Part: A : 11.30% Above 1* Lowest
2, | M/S Engineer Rohail Rs: 1,425,688/ | Part: A: 13.70% Above 2" Lowest

Sarwar Entp:
3. | M/S Engineer Ali Taqi Shah Rs: 1,440,735/- | Part: A: 14.90% Above 3" Lowest

(Je um d Qasmi) (Muhammad Anees Khan) (Muhammad Ayoub Shaikh)
spistant Engineer Assistant Engineer Executive Engineer
ElectricakSub}Division Education Works Provincial Buildings Sub-Division Provincial Buildings Division
Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah)

(Member) (Member) (Chairman)




-

1. Name of Procuring Agency

2. Tender Reference No.

BID EVALUATION REPORT

3. Tender Description/Name of Work

4. Method of Procurement

5. Tender Published

6. Total Bid Documents Sold

7. Total Bids Received

8. Technically Bid Opening Date
9. No. of Bid Technically Qualified (if applicable) 03-Nos

10. Bid(s) Rejected (if applicable)

11. Financial Bid Opening Date
12. Bid Evaluation Report.

S#3

Executive Engineer Provincial Buildings

Division Shaheed Benazir Abad.

NIT Called vide this office letter No. XEN/

PBD/SBA/TC/G-55/3099 dated: 27-03-2017.

Construction of Circuit House Nawabshah.

(Constt: of O.H.T, U.G.T & Ext: W/S)

NCBC (National Competitive Bidding)
Single Stage One Envelope.

1. Daily Jeijal
2. Daily Soabh

03 Nos:

03 Nos:
- N/A

NIL
25-04-2017.

dt: 30-03-2017.
dt: 30-03-2017

Reasons for
S ; : Cost Offered by Comparison with
4 Name of Firm of Bidder the Bidder Estimate Cost Acc"apta'nce/ Remarks
Rejection
1 2 3 5 6 7
T . Part: A&B : 9.50% Above »
1. | M/S Azeemuddin Siddiqui Rs: 2,686,614/ PAI-C: 1% Bélow 1* Lowest
_— _ Part: A&B : 11.95% Above ud
2. | M/S Dost Ali Rind Rs: 2,740,693/ Part-C: At Par 2" Lowest
. . Part: A&B: 12.45% Above W
3. | M/S Muhammad Nasir Rs: 2,756,922/- Part-C: 1.25% Above 3" Lowest

(J

(Member)

hrh ad Qasmi)

Electric ivision Education Works

Shaheed Benazir Abad (Nawabshah)

tant Engineer

C’AAMMJ-L.

(Muhammad Anees Khan)

Assistant Engineer

Provincial Buildings Sub-Division
Shaheed Benazir Abad (Nawabshah)

(Member)

A\@
(Muhammad Ayoub Shaikh)
Executive Engineer
Provincial Buildings Division

Shaheed Benazir Abad (Nawabshah)
(Chairman)




. Name of Procuring Agency

2. Tender Reference No.

. Tender Description/Name of Work

=

Method of Procurement

i

. Tender Published

6. Total Bid Documents Sold

7. Total Bids Received

8. Technically Bid Opening Date

9. No. of Bid Technically Qualified (i
10. Bid(s) Rejected (if applicable)
11. Financial Bid Opening Date

12. Bid Evaluation Report.

BID EVA&ATION REPORT

S.#.5

Executive Engineer Provincial Buildings
Division Shaheed Benazir Abad.

NIT Called vide this office letter No. XEN/
PBD/SBA/TC/G-55/3099 dated: 27-03-2017.

Construction of Office / Officers Residential
Accommodation for Prosecutors in Sindh at
Naushahro Feroze. (Additional Work).

NCBC (National Competitive Bidding)
Single Stage One Envelope.

dt: 30-03-2017.
dt: 30-03-2017

1. Daily Jeijal
2. Daily Soabh

02 Nos:

02-Nos:
N/A

03-Nos

NIL
25-04-2017.

f applicable)

Reasons for
S : ; Cost Offered Comparison with
4 Name of Firm of Bidder by the Bidder Estimate Cost Acct}pta_nce/ Remarks
Rejection
1 2 3 5 6 7
1, | W=Manzoorihmed Rs: 5,602,336/~ | Part: A: 2.90% Above 1* Lowest
Abbasi
2. | M/S Al-Saif Builders Rs: 5,728,108/- | Part: A: 4.75% Above 2" Lowest

e

3 hm ad Qasmi)
dtant Engineer
Electrical Stb=Division Education Works

Shaheed Benazir Abad (Nawabshah)
(Member)

(Muh

w/.

Assistant Engineer
Provincial Buildings Sub-Division
Shaheed Benazir Abad (Nawabshah)

P

(Muhammad Ayoub Shaikh)
Executive Engineer
Provincial Buildings Division
Shaheed Benazir Abad (Nawabshah)
(Chairman)

ammad Anees Khan)

(Member)




. BID EVA!ATION REPORT S#7
* 1. Name of Procuring Agency Executive Engineer Provincial Buildings
) Division Shaheed Benazir Abad.

2. Tender Reference No. NIT Called vide this office letter No. XEN/
PBD/SBA/TC/G-55/3099 dated: 27-03-2017.

3. Tender Description/Name of Work Renovation of Agro Export Processing
Zone (@ Khairpur.

4. Method of Procurement NCBC (National Competitive Bidding)
Single Stage One Envelope.

5. Tender Published 1. Daily Jeijal dt: 30-03-2017.
2. Daily Soabh dt: 30-03-2017

6. Total Bid Documents Sold 03 Nos:

7. Total Bids Received 03 Nos:

8. Technically Bid Opening Date N/A

9. No. of Bid Technically Qualified (ifapplicable)y ~ 03-Nos

10. Bid(s) Rejected (if applicable) NIL

11. Financial Bid Opening Date 25-04-2017.

12. Bid Evaluation Report.

Reasons for

S i . Cost Offered Comparison with
4 Name of Firm of Bidder by the Bidder Estisiate Cost Acce_:pta_ncel Remarks
Rejection
1 2 3 S 6 7
Part: A,B &D: 9.80% Above
1. | M/S Roshan & Brothers Rs: 5,440,479/- | Part-C: 18.50% Above 1¥ Lowest

Part-E: 1% below

Part: AB&D: 11.35% Above
M/S Shahbaz Parvaz Entp: Rs: 5,847,620/- | Part-C: 21.50% Above 2" Lowest
Part-E: 1.50% Above

Part: A,B &D : 13.70% Above
3. | M/S Shalimar Entp: Rs: 5,961,622/- | Part-C: 23.70% Above 3" Lowest
Part-E: 2.80% Above Pt

(3]

o

2 M
( Q um.ﬁmi) (Muhammad Anees Khan) (Muhammad Ayoub Shaikh)

stistant Engineer Assistant Engineer Executive Engineer
Electrical Suf-Division Education Works Provincial Buildings Sub-Division Provincial Buildings Division
Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah)
(Member) (Member) (Chairman)




BID EVA!ATION REPORT

S#7

1. Name of Procuring Agency Executive Engineer Provincial Buildings
Division Shaheed Benazir Abad.

2. Tender Reference No. NIT Called vide this office letter No. XEN/
PBD/SBA/TC/G-55/3099 dated: 27-03-2017.

3. Tender Description/Name of Work Renovation of Agro Export Processing
Zone (@ Khairpur.

4. Method of Procurement NCBC (National Competitive Bidding)
Single Stage One Envelope.

5. Tender Published 1. Daily Jeijal dt: 30-03-2017.
2. Daily Soabh dt: 30-03-2017

6. Total Bid Documents Sold 03 Nos:

7. Total Bids Received 03 Nos:

8. Technically Bid Opening Date N/A

9. No. of Bid Technically Qualified (if applicable)y ~ 03-Nos

10. Bid(s) Rejected (if applicable) NIL

11. Financial Bid Opening Date 25-04-2017.

12.Bid Evaluation Report.

P : Reasons for
Name of Firm of Bidder Cost Ol'l:ered Com!}arlson with Acceptance/ | Remarks |
by the Bidder Estimate Cost Reiecti
ejection
2 3 5 6 7
Part: A,B &D : 9.80% Above
M/S Roshan & Brothers Rs: 5,440,479/- | Part-C: 18.50% Above 1* Lowest
Part-E: 1% below
Part: A,B &D : 11.35% Above
M/S Shahbaz Parvaz Entp: Rs: 5,847,620/ | Part-C: 21.50% Above 2™ Lowest
Part-E: 1.50% Above
Part: A,B &D : 13.70% Above
M/S Shalimar Entp: Rs: 5,961,622/- | Part-C: 23.70% Above 3" Lowest
Part-E: 2.80% Above i A~ |

istant Engineer

(Member)

Q u%:;smi)
Electrical Sup-Division Education Works

Shaheed Benazir Abad (Nawabshah)

Camranndita

(Muhammad Anees Khan)

Assistant Engineer

Provincial Buildings Sub-Division
Shaheed Benazir Abad (Nawabshah)

(Member)

/

(Muhammad Ayoub Shaikh)
Executive Engineer
Provincial Buildings Division
Shaheed Benazir Abad (Nawabshah)
(Chairman)



BID EVA!ATION REPORT S.4.8

1. Name of Procuring Agency Executive Engineer Provincial Buildings
Division Shaheed Benazir Abad.

2. Tender Reference No. NIT Called vide this office letter No. XEN/
PBD/SBA/TC/G-55/3099 dated: 27-03-2017.

3. Tender Description/Name of Work Renovation / Rehabilitation of Existing Building of
Date-Palm Research Station Kot Diji District Khairpur

4. Method of Procurement NCBC (National Competitive Bidding)
Single Stage One Envelope.

5. Tender Published 1. Daily Jeijal dt: 30-03-2017.
2. Daily Soabh dt: 30-03-2017

6. Total Bid Documents Sold 03 Nos:

7. Total Bids Received 03 Nos:

8. Technically Bid Opening Date N/A

9. No. of Bid Technically Qualified (if applicable)y ~ 03-Nos

10. Bid(s) Rejected (if applicable) NIL

11. Financial Bid Opening Date 25-04-2017.

12.Bid Evaluation Report.

g . Reasons for
Name of Firm of Bidder Lo Oﬁ-‘ered Comp b Acceptance/ | Remarks
by the Bidder Estimate Cost Reiecti
ejection
2 3 5 6 7
M/S Ali Baba Construction ) Part: A &B: 3.80% Above #
& Co: Rs: 6,218,220/ Part-C & E: 1% Below I* Lowsst
) ) Part: A &B: 5.50% Above My ,
M/S Shahbaz Parvaz Entp: Rs: 6,320,264/- Part-C & E: 1.20% Above 2™ Lowest |
; ; . Part: A&B: 6.70% Above d
M/S Shalimar ENteprises Rs: 6,391,791/ Part-C & E: 2.25% Below 3" Lowest
P
(Ja u mad Qasmi) (Muhammad Anees Khan) (Muhammad Ayoub Shaikh)
pistant Engineer Assistant Engineer Executive Engineer
Electrica Division Education Works Provincial Buildings Sub-Division Provincial Buildings Division
Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah)

(Member) (Member) (Chairman)




BID E\ﬁ!UATION REPORT S#9

1. Name of Procuring Agency Executive Engineer Provincial Buildings
Division Shaheed Benazir Abad.

2. Tender Reference No. NIT Called vide this office letter No. XEN/
PBD/SBA/TC/G-55/3099 dated: 27-03-2017.

3. Tender Description/Name of Work M/R to Grain Godowns Tando Masti Khan
(@ District Khairpur.

4. Method of Procurement NCBC (National Competitive Bidding)
Single Stage One Envelope.

5. Tender Published 1. Daily Jeijal dt: 30-03-2017.
2. Daily Soabh dt: 30-03-2017

6. Total Bid Documents Sold 03 Nos:

7. Total Bids Received 03 Nos:

8. Technically Bid Opening Date N/A

9. No. of Bid Technically Qualified (if applicable) ~ 03-Nos

10.Bid(s) Rejected (if applicable) NIL

11.Financial Bid Opening Date 25-04-2017.

12.Bid Evaluation Report.

: : Reasons for
Name of Firm of Bidder fogt ()ﬂ-'ered Com!) i Acceptance/ | Remarks
by the Bidder Estimate Cost Reiecti
ejection
2 3 5 6 7

M/S Sikander Ali Shaikh Rs: 2,376,982/- | Part: A: 15.50% Above 1* Lowest
M/S Aslam Parvez Ujjan Rs: 2,428,779/- | Part: A: 17.82% Above 2™ Lowest
M/S Aziz & Co: Rs: 2,443,039/- | Part: A: 18.50% Above 3" Lowest

. et e

(Jf uhmn ad Qasmi) (Muhammad Anees Khan) (Muhammad Ayoub Shaikh)
istant Engineer Assistant Engineer Executive Engineer
Electrical Swb*Division Education Works Provincial Buildings Sub-Division Provincial Buildings Division
Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah)

(Member) (Member) (Chairman)




BID EVA!ATION REPORT S.£10

1. Name of Procuring Agency Executive Engineer Provincial Buildings
Division Shaheed Benazir Abad.

o

. Tender Reference No. NIT Called vide this office letter No. XEN/
PBD/SBA/TC/G-55/3099 dated: 27-03-2017.

3. Tender Description/Name of Work M /R to AEN Office Provincial Buildings
Sub-Division Khairpur.

4. Method of Procurement NCBC (National Competitive Bidding)
Single Stage One Envelope.

5. Tender Published 1. Daily Jeijal dt: 30-03-2017.
2. Daily Soabh dt: 30-03-2017

6. Total Bid Documents Sold 03 Nos:

7. Total Bids Received 03 Nos:

8. Technically Bid Opening Date N/A

9. No. of Bid Technically Qualified (if applicable)y ~ 03-Nos

10. Bid(s) Rejected (if applicable) NIL

11.Financial Bid Opening Date 25-04-2017.

12. Bid Evaluation Report.

3 . Reasons for
Name of Firm of Bidder o Oft_'ered Com!] ALmon with Acceptance/ | Remarks
by the Bidder Estimate Cost Reiecti
ejection
2 3 -] 6 7
M/S Orgin Construction Co: | Rs: 1,970,356/- | Part: A: 9.20% Above 1* Lowest
M/S Eraj Enterprises Rs: 2,011,495/- | Part: A: 11.48% Above 2™ Lowest
M/S Sikander Ali Shaikh Rs: 2,033,508/- | Part: A: 12.70% Above 3" Lowest
um 1ad Qasmi) (Muhammad Anees Khan) (Muhammad Ayoub Shaikh)
pistant Engineer Assistant Engineer Executive Engineer
ob-Division Education Works Provincial Buildings Sub-Division Provincial Buildings Division
Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah)

(Member) (Member) (Chairman)




BID EVA&ATION REPORT S.A.11

1. Name of Procuring Agency Executive Engineer Provincial Buildings
Division Shaheed Benazir Abad.

Tender Reference No. NIT Called vide this office letter No. XEN/
PBD/SBA/TC/G-55/3099 dated: 27-03-2017.

pd

3. Tender Description/Name of Work M/R to Staff Quarters No:1.2& 3
Date-Palm Kot Diji District Khairpur

4. Method of Procurement NCBC (National Competitive Bidding)
Single Stage One Envelope.

5. Tender Published 1. Daily Jeijal dt: 30-03-2017.
2. Daily Soabh dt: 30-03-2017

6. Total Bid Documents Sold 03 Nos:

7. Total Bids Received 03 Nos:

8. Technically Bid Opening Date N/A

9. No. of Bid Technically Qualified (if applicable) ~ 03-Nos

10. Bid(s) Rejected (if applicable) NIL

11. Financial Bid Opening Date 25-04-2017.

12. Bid Evaluation Report.

Reasons for

? ; Cost Offered Comparison with ’
Name of Firm of Bidder by the Bidder Extimate Cost Alc‘cgpta‘ncel Remarks
ejection
2 3 5 6 7
M/S Aziz & Co: Rs: 1,090,968/~ | P21t A: 6% Above 1 Lowest

Part-B & C: 0.50% below

Part: A: 7.70% Above

~nd
Part-B&C: 1.45% Above 2™ Lowest

M/S Shalimar Enterprises Rs: 1,109,016/-

Part: A: 8.82% Above

rd
Part-B&C: 2.80% Above 3" Lowest

M/S Aslam Parvez Ujjan Rs: 1,121,008/-

P

/

u!a;mad Qasmi) (Muhammad Anees Khan) (Muhammad Ayoub Shaikh)

$sistant Engineer Assistant Engineer Executive Engineer
Electrical SUB-Division Education Works Provincial Buildings Sub-Division Provincial Buildings Division
Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah)
(Member) (Member) (Chairman)




BID EVALUATION REPORT S.#.12
1. Name of Procuring Agency Executive Engineer Provincial Buildings

Division Shaheed Benazir Abad.

2. Tender Reference No. NIT Called vide this office letter No. XEN/
PBD/SBA/TC/G-55/3099 dated: 27-03-2017.

3. Tender Description/Name of Work M/R to VIP Rest House Kingri @ Pir
Jo Goth District Khairpur.

4. Method of Procurement NCBC (National Competitive Bidding)
Single Stage One Envelope.

5. Tender Published 1. Daily Jeijal dt: 30-03-2017.
2. Daily Soabh dt: 30-03-2017

6. Total Bid Documents Sold 02 Nos:

7. Total Bids Received 02Nos:

8. Technically Bid Opening Date N/A

9. No. of Bid Technically Qualified (if applicable) ~ 03-Nos

10. Bid(s) Rejected (if applicable) NIL

11. Financial Bid Opening Date 25-04-2017.

12. Bid Evaluation Report.

; 2 Reasons for
Name of Firm of Bidder Lo Offered ComPanson veith Acceptance/ | Remarks
by the Bidder Estimate Cost Reiecti
ejection
2 3 5 6 7
. ) Part: A,B & C:11.25% Above o
M/S Aslam Parvez Ujjan Rs: 2,302,707/ PartD : 1% below 1* Lowest
; ; ) Part: A,B & C:13.70% Above al
M/S Shalimar Enterprises Rs: 2,353,547/- Part D - 1.25% Above 2" Lowest
L\

/

L M
( { unn:;ad Qasmi) (Muhammad Anees Khan) (Muhammad Ayoub Shaikh)
bistant Engineer Assistant Engineer Executive Engineer
calSe

Electri B-Division Education Works Provincial Buildings Sub-Division Provincial Buildings Division
Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah)
(Member) (Member) (Chairman)




1. Name of Procuring Agency

2. Tender Reference No.

3. Tender Description/Name of Work

4. Method of Procurement

5. Tender Published

6. Total Bid Documents Sold

7. Total Bids Received

8. Technically Bid Opening Date

9. No. of Bid Technically Qualified (i
10. Bid(s) Rejected (if applicable)
11.Financial Bid Opening Date

12. Bid Evaluation Report.

BID EVA’ATION REPORT S.#.13

Executive Engineer Provincial Buildings
Division Shaheed Benazir Abad.

NIT Called vide this office letter No. XEN/
PBD/SBA/TC/G-55/3099 dated: 27-03-2017.

Establishment of Cattle Colony with District &
Private _ Participation _in__Sindh @ Khairpur.
(Supplying & Installing of Diesel Oil Engine with
Submersible Pump with Complete inter connection

Accessories for Drainage Disposal System).

NCBC (National Competitive Bidding)
Single Stage One Envelope.

1. Daily Jeijal dt: 30-03-2017.
2. Daily Soabh dt: 30-03-2017

0OxNos:

0L Nos:

N/A
fapplicable)y  03-Nos

NIL

25-04-2017.

. : Reasons for
Name of Firm of Bidder oy Ol‘l:ered Companson with Acceptance/ | Remarks
by the Bidder Estimate Cost i
Rejection
2 3 5 6 7
M/S Aslam Parvez Ujjan Rs: 1,186,786/- | Part: A: 1% below 1* Lowest
M/S S.K Corporation Rs: 1,231,141/- | Part: A: 2.70% Above 2™ Lowest
(@ u;&‘n ad Qasmi) (Muhammad Anees Khan) (Muhammad Ayoub Shaikh)
qistant Engineer Assistant Engineer Executive Engineer
Electrical SUD-Division Education Works Provincial Buildings Sub-Division Provincial Buildings Division
Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah)

(Member)

(Member) (Chairman)



1 !J
. BID EVALUATION REPORT S.#.14
1. Name of Procuring Agency Executive Engineer Provincial Buildings

Division Shaheed Benazir Abad.

2. Tender Reference No. NIT Called vide this office letter No. XEN/
PBD/SBA/TC/G-55/3099 dated: 27-03-2017.

3. Tender Description/Name of Work Establishment of Cattle Colony with District
& Private Participation in Sindh @ Khairpur.
(Constt: of Sump Well 15’ dia & P/F P.E Pipe
for Drainage Disposal).

4. Method of Procurement NCBC (National Competitive Bidding)
Single Stage One Envelope.

5. Tender Published 1. Daily Jeijal dt: 30-03-2017.
2. Daily Soabh dt: 30-03-2017
6. Total Bid Documents Sold 02Nos:
7. Total Bids Received OXNos:
8. Technically Bid Opening Date N/A
9. No. of Bid Technically Qualified (if applicable) ~ 03-Nos
10.Bid(s) Rejected (if applicable) NIL
11. Financial Bid Opening Date 25-04-2017.
12.Bid Evaluation Report.
: : Reasons for
S " ; Cost Offered Comparison with
4 Name of Firm of Bidder by the Bidder Estimate Cost Accc?pta-ncel Remarks
Rejection
1 2 3 5 6 7
- ) Part: A: 8.10% Above it
1. | M/S Aslam PArvez Ujjan Rs: 1,189,038/- Parb-B: 0.50% beloi 1¥ Lowest
M/S Ali Baba Construction ) | Part: A: 10.42% Above od
2, Co: Rs: 1,214,577/ Part-B: 1.65 % Above 2" Lowest
JAN
J hammfad Qasmi) (Muhammad Anees Khan) (Muhammad Ayoub Shaikh)
tant Engineer Assistant Engineer Executive Engineer
Electrical Sub-Division Education Works Provincial Buildings Sub-Division Provincial Buildings Division
Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah)

(Member) (Member) (Chairman)




BID EVA!ATION REPORT S.4.15

1. Name of Procuring Agency Executive Engineer Provincial Buildings
Division Shaheed Benazir Abad.

2. Tender Reference No. NIT Called vide this office letter No. XEN/
PBD/SBA/TC/G-55/3099 dated: 27-03-2017.

3. Tender Description/Name of Work M/R to Civil Court Building at Moro. (I.T Room).

4. Method of Procurement NCBC (National Competitive Bidding)
Single Stage One Envelope.

5. Tender Published 1. Daily Jeijal dt: 30-03-2017.
2. Daily Soabh dt: 30-03-2017

6. Total Bid Documents Sold 03 Nos:

7. Total Bids Received 03 Nos:

8. Technically Bid Opening Date N/A

9. No. of Bid Technically Qualiﬁed (if applicable) 03-Nos

10.Bid(s) Rejected (if applicable) NIL

11. Financial Bid Opening Date 25-04-2017.

12.Bid Evaluation Report.

; - Reasons for
Name of Firm of Bidder o Oﬁ."ered COI!IPEII‘ISOII vk Acceptance/ | Remarks
by the Bidder Estimate Cost Reiecti
ejection
2 3 5 6 7

M/S Muhammad Ayoub _ Part: A: At Par &

Bughio Rstd,656/042¢ Part-B: 0.50% below L aRRes
M/S Zawar A.S Const: Eng: _ Part: A: 1.56% Above nd

co: Rs: 1,683,155/ | part.B: 1.25% Above = v
B ) Part: A: 2.50% Above i

M/S Al-Saif Builders Rs: 1,702,050/ Part-B: 2.70% Above 3™ Lowest

O\.Az\l_,t_L/(A_ /
f ( uz}imad Qasmi) (Muhammad Anees Khan) (Muhammad Ayoub Shaikh)
istant Engineer Assistant Engineer Executive Engineer

Electrical’Su-Division Education Works Provincial Buildings Sub-Division Provincial Buildings Division
Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah)
(Member) (Member) (Chairman)




BID EVALUATION REPORT S.#.16

1. Name of Procuring Agency Executive Engineer Provincial Buildings
Division Shaheed Benazir Abad.

2. Tender Reference No. NIT Called vide this office letter No. XEN/
PBD/SBA/TC/G-55/3099 dated: 27-03-2017.

3. Tender Description/Name of Work M/R to Cat: VTh type Ministerial Staff
Qtrs: (4-Nos) at Moro.

4. Method of Procurement NCBC (National Competitive Bidding)
Single Stage One Envelope.

5. Tender Published 1. Daily Jeijal dt: 30-03-2017.
2. Daily Soabh dt: 30-03-2017
6. Total Bid Documents Sold 03 Nos:
7. Total Bids Received 03 Nos:
8. Technically Bid Opening Date N/A
9. No. of Bid Technically Qualified (if applicable) ~ 03-Nos
10.Bid(s) Rejected (if applicable) NIL
11. Financial Bid Opening Date 25-04-2017.

12. Bid Evaluation Report.

. . Reasons for
Name of Firm of Bidder - Oft:ered Compartsun it Acceptance/ | Remarks
by the Bidder Estimate Cost Reiecti
ejection
2 3 5 6 )
Part: A : 2.50% Above
_Cai : ‘1, 7/- st
M/S Al-Saif Builders Rs: 1,073,527/ Part-B: 0.50% below 1* Lowest
M/S Manzoor Ahmed i Part: A: 4.70% Above ad
Vistro Rs: 1,096,787/~ | part.8: 1.90% Above & et
. ) Part: A: 5.95% Above #
M/S Dada Builders Rs: 1,109,941/ Part-B: 2.10% Above 3" Lowest

: " -

I\ mad Qasmi) (Muhammad Anees Khan) (Muhammad Ayoub Shaikh)

(
gsistant Engineer Assistant Engineer Executive Engineer
Electrical Sub-Division Education Works Provincial Buildings Sub-Division Provincial Buildings Division
Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah)

(Member) (Member) (Chairman)




BID E A'UATION REPORT

1. Name of Procuring Agency

2. Tender Reference No.

3. Tender Description/Name of Work

4. Method of Procurement

wn

. Tender Published

6. Total Bid Documents Sold

7. Total Bids Received
8. Technically Bid Opening Date
9. No. of Bid Technically Qualified (if applicabley ~ 03-Nos

10. Bid(s) Rejected

(if applicable)

11. Financial Bid Opening Date

12. Bid Evaluation Report.

S.#.19

Executive Engineer Provincial Buildings

Division Shaheed Benazir Abad.

NIT Called vide this office letter No. XEN/

PBD/SBA/TC/G-55/3099 dated: 27-03-2017.

M/R to External Repair Behind D-Block

PMC&H at Nawabshah.

NCBC (National Competitive Bidding)
Single Stage One Envelope.

1. Daily Jeijal
2. Daily Soabh

03 Nos:

03 Nos:
N/A

NIL
25-04-2017.

dt: 30-03-2017.
dt: 30-03-2017

Reasons for

: " Cost Offered Comparison with
Name of Firm of Bidder by the Bidder Estimate Cost Acci:pta.nce/ Remarks
Rejection
2 3 5 6 7
M/S Muhammad Khalid _ Part: A: 30.10% Above o
Malik Rs:2,247,250/- | b, 11.8: 0.50% below P
M/S Modern Builders oe MR B | DETER: E2ATN ANON 2% Lowest

Part-B: 1.25% Above

M/S Muhammad Asim
Ashraf

Rs: 2,312,079/-

Part: A: 33.85% Above
Part-B: 2.40% Above

3" Lowest

gistant Engineer
Electrical Sub-

(Member)

( uﬁﬁmad Qasmi)

Division Education Works
Shaheed Benazir Abad (Nawabshah)

O\AM—‘AA—

(Muhammad Anees Khan)

Assistant Engineer

Provincial Buildings Sub-Division
Shaheed Benazir Abad (Nawabshah)

(Member)

/

(Muhammad Ayoub Shaikh)
Executive Engineer
Provincial Buildings Division
Shaheed Benazir Abad (Nawabshah)
(Chairman)



BID EVA!ATION REPORT S.#.20

Executive Engineer Provincial Buildings
Division Shaheed Benazir Abad.

1. Name of Procuring Agency

2. Tender Reference No. NIT Called vide this office letter No. XEN/
PBD/SBA/TC/G-55/3099 dated: 27-03-2017.
3. Tender Description/Name of Work M/R to Bachelor Hostel PMC&H Nawabshah.

4. Method of Procurement NCBC (National Competitive Bidding)

Single Stage One Envelope.

5. Tender Published 1. Daily Jeijal dt: 30-03-2017.
2. Daily Soabh dt: 30-03-2017

6. Total Bid Documents Sold 03 Nos:

7. Total Bids Received 03 Nos:

8. Technically Bid Opening Date N/A

9. No. of Bid Technically Qualified (if applicable) ~ 03-Nos

10. Bid(s) Rejected (if applicable) NIL

11. Financial Bid Opening Date 25-04-2017.

12. Bid Evaluation Report.

Reasons for

Cost Offered Comparison with

Name of Firm of Bidder by the Bidder Estimate Cost Accc'epta'ncel Remarks
Rejection
2 3 5 6 7
M/S Crescent Engineering Rs: 1,245,116/- Part: A 4818 Above 1* Lowest

Part-B: 1% below

Part: A: 6.65% Above

And E
Part-B: 1.80% Above 2" Lowest

M/S Abdul Basir Rs: 1,268,319/-

Part: A: 7.15% Above

wd
Part-B: 2.40% Above 3" Lowest

N\

M/S Hyderi Furniture Rs: 1,274,408/-

Electrical

Sha

n mad Qasmi)

Assistant Engineer

b-Division Education Works
heed Benazir Abad (Nawabshah)
(Member)

(Muhammad Anees Khan)
Assistant Engineer
Provincial Buildings Sub-Division

Shaheed Benazir Abad (Nawabshah)

(Member)

(Muhammad Ayoub Shaikh)
Executive Engineer
Provincial Buildings Division

Shaheed Benazir Abad (Nawabshah)

(Chairman)



. BID EVA!ATION REPORT S.#.21

1. Name of Procuring Agency Executive Engineer Provincial Buildings
Division Shaheed Benazir Abad.

2. Tender Reference No. NIT Called vide this office letter No. XEN/
PBD/SBA/TC/G-55/3099 dated: 27-03-2017.

3. Tender Description/Name of Work M/R to Path at B&D Type Quarters
PMC&H Nawabshah.

4. Method of Procurement NCBC (National Competitive Bidding)
Single Stage One Envelope.

5. Tender Published 1. Daily Jeijal dt: 30-03-2017.
2. Daily Soabh dt: 30-03-2017

6. Total Bid Documents Sold 03 Nos:

7. Total Bids Received 03 Nos:

8. Technically Bid Opening Date N/A

9. No. of Bid Technically Qualified (if applicable)y ~ 03-Nos

10. Bid(s) Rejected (if applicable) NIL

11.Financial Bid Opening Date 25-04-2017.

12.Bid Evaluation Report.

: . Reasons for
Name of Firm of Bidder | COStOffered Compirison with Acceptance/ | Remarks
by the Bidder Estimate Cost o
Rejection
2 3 5 6 7
MSitan Bulliers & Rs: 1,236,148/ | Part: A: 25.60% Above 1 Lowest
Developers
S Naaar Al Rs: 1,266,658/~ | Part: A : 28.70% Above 2™ Lowest
Enterprises
M/S Rehman & Rehman Rs: 1,274,039/- | Part: A: 29.45% Above 3" Lowest
% ad Qasmi) (Muhammad Anees Khan) (Muhammad Ayoub Shaikh)
stant Engineer Assistant Engineer Executive Engineer
Electrical Sub-Division Education Works Provincial Buildings Sub-Division Provincial Buildings Division
Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah)

(Member) (Member) (Chairman)




BID EVA!ATION REPORT S.#.22

1. Name of Procuring Agency Executive Engineer Provincial Buildings
Division Shaheed Benazir Abad.

2. Tender Reference No. NIT Called vide this office letter No. XEN/
PBD/SBA/TC/G-55/3099 dated: 27-03-2017.

3. Tender Description/Name of Work M/R to E-Block PMC&H Nawabshah

4. Method of Procurement NCBC (National Competitive Bidding)
Single Stage One Envelope.

5. Tender Published 1. Daily Jeijal dt: 30-03-2017.
2. Daily Soabh dt: 30-03-2017

6. Total Bid Documents Sold 03 Nos:

7. Total Bids Received 03 Nos:

8. Technically Bid Opening Date N/A

9. No. of Bid Technically Qualified (if applicable) ~ 03-Nos

10. Bid(s) Rejected (if applicable) NIL

11. Financial Bid Opening Date 25-04-2017.

12. Bid Evaluation Report.

2 : Reasons for
Name of Firm of Bidder Cost Offered Com!)arlson with Acceptance/ | Remarks
by the Bidder Estimate Cost L
Rejection
2 3 5 6 7
M/S Engineer Rohail ) Part: A: 1.70% Above o
Sarwar Enterprises Rs: 1,581,965/ Part-B: 0.50% below 1" Lowest
. Part: A: 2.55% Above
M/S Afzal iddiqui Rs: 1,546, e 2nd .
/S Afzaluddin Siddiqui s: 1,546,803/ Part-B: 1.80% Above Lowest
: . Part: A: 3.25% Above d
M : - !
/S Niazullah Abbasi Rs: 1,557,230/ Part-B: 2.40% Above 3" Lowest

| o N\

(. haminad Qasmi) (Muhammad Anees Khan) (Muhammad Ayoub Shaikh)
sistant Engineer Assistant Engineer Executive Engineer
ElectricatSub-Division Education Works Provincial Buildings Sub-Division Provincial Buildings Division
Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah)

(Member) (Member) (Chairman)




BID EVALUATION REPORT

1. Name of Procuring Agency

2. Tender Reference No.

3. Tender Description/Name of Work

4. Method of Procurement

W

. Tender Published

6. Total Bid Documents Sold

7. Total Bids Received
8. Technically Bid Opening Date
9. No. of Bid Technically Qualified (if applicable)y ~ 03-Nos

10. Bid(s) Rejected

(if applicable)

11. Financial Bid Opening Date

12.Bid Evaluation Report.

S.#.23

Executive Engineer Provincial Buildings

Division Shaheed Benazir Abad.

NIT Called vide this office letter No. XEN/

PBD/SBA/TC/G-55/3099 dated: 27-03-2017.

M/R to General OPD PMC&H Nawabshah.

NCBC (National Competitive Bidding)
Single Stage One Envelope.

1. Daily Jeijal
2. Daily Soabh
03 Nos:

03 Nos:
N/A

NIL
25-04-2017.

dt: 30-03-2017.
dt: 30-03-2017

Reasons for

Name of Firm of Bidder Cost Oft"ered Com[)arlson Wik Acceptance/ | Remarks

by the Bidder Estimate Cost i

Rejection

2 3 5 6 7

. Part: A: At Par s .

M/S Rehman & Rehman Rs: 1,264,347/ Part-B&C: 1% below 1* Lowest
. ) Part: A: 1.50% Above od )

M/S Karamat Ali Rs: 1,285,457/ Part-B&C: 1.20% Above 2™ Lowest

. . . Part: A: 2.70% Above o
M/S Niazullah Abbasi Rs: 1,302,164/ Part-B&C: 2.90% Above 3™ Lowest

~

Mm mad Qasmi)
ssisfant Engineer
Electrida

pb-Division Education Works
Shaheed Benazir Abad (Nawabshah)

(Member)

Carea

(Muhammad Anees Khan)

Assistant Engineer

Provincial Buildings Sub-Division
Shaheed Benazir Abad (Nawabshah)

(Member)

/

(Muhammad Ayoub Shaikh)
Executive Engineer
Provincial Buildings Division
Shaheed Benazir Abad (Nawabshah)
(Chairman)




BID EVALUATION REPORT

1. Name of Procuring Agency

Sl

3. Tender Description/Name of Work

Tender Reference No.

4. Method of Procurement

i

. Tender Published

6. Total Bid Documents Sold

7. Total Bids Received
8. Technically Bid Opening Date

9. No. of Bid Technically Qualified (if applicable)

10. Bid(s) Rejected

(if applicable)

11. Financial Bid Opening Date
12. Bid Evaluation Report.

S.#.24

Executive Engineer Provincial Buildings

Division Shaheed Benazir Abad.

NIT Called vide this office letter No. XEN/

PBD/SBA/TC/G-55/3099 dated: 27-03-2017.

M/R to Store PMC&H Nawabshah.

NCBC (National Competitive Bidding)
Single Stage One Envelope.

1. Daily Jeijal
2. Daily Soabh

03 Nos:

03 Nos:
N/A
03-Nos
NIL

25-04-2017.

dt: 30-03-2017.
dt: 30-03-2017

5 " Reasons for
S 2 . Cost Offered Comparison with
4 Name of Firm of Bidder by the Bidder Eitimate Cost Acce.pta.ncel Remarks
Rejection

1 2 3 5 6 7
[, | SeE g Shnes Rs: 2,819,326/- | Part: A &B: 6.90% Above 1* Lowest

Enterprises
2. | M/S Ahmed Awais Rs: 2,858,886/- | Part: A&B : 8.40% Above 2™ Lowest
3 M/Siirfan Bullders & Rs: 2,898,447/- | Part: A&B : 9.90% Above 2™ Lowest

Developers

( uhdmmad Qasmi) (Muhammad Anees Khan) (Muhammad Ayoub Shaikh)

sistant Engineer

Electrical Sub-Division Education Works
Shaheed Benazir Abad (Nawabshah)

(Member)

Assistant Engineer
Provincial Buildings Sub-Division
Shaheed Benazir Abad (Nawabshah)

(Member)

Executive Engineer
Provincial Buildings Division

Shaheed Benazir

Abad (Nawabshah)

(Chairman)




BID EVALUATION REPORT

1. Name of Procuring Agency

S.#.25

Executive Engineer Provincial Buildings
Division Shaheed Benazir Abad.

-

Tender Reference No.

. Tender Description/Name of Work

Method of Procurement

NIT Called vide this office letter No. XEN/
PBD/SBA/TC/G-55/3099 dated: 27-03-2017.

M/R to Block-C PMC&H Nawabshah.

NCBC (National Competitive Bidding)

wh

. Tender Published

6. Total Bid Documents Sold

7. Total Bids Received

8. Technically Bid Opening Date

9. No. of Bid Technically Qualiﬁed (if applicable)

10. Bid(s) Rejected

(if applicable)

11. Financial Bid Opening Date

12. Bid Evaluation Report.

Single Stage One Envelope.

dt: 30-03-2017.
dt: 30-03-2017

1. Daily Jeijal
2. Daily Soabh

03 Nos:

03 Nos:
N/A

03-Nos

NIL
25-04-2017.

. ; Reasons for
Name of Firm of Bidder | CoSt Offered s e b Acceptance/ | Remarks
by the Bidder Estimate Cost Reiecti
ejection
2 3 5 6 7

; . Part: A: 1% below o

M/S Safdar Ali Rs: 2,502,897/ Part-B: 0.50% below 1¥ Lowest
M/S Wagar Ahmed ) | Part: A: 1.90% Above i

Enterprise Rs: 2570,922¢ Part-B: 1.80% Above 27 Lowest
. , . Part: A: 2.35% Above i

M/S Hyderi Furniture Rs: 2,583,506/- Part-B: 2.70% Above 3™ Lowest

/

(Muhammad Ayoub Shaikh)
Executive Engineer
Provincial Buildings Division
Shaheed Benazir Abad (Nawabshah)
(Chairman)

C/\ML_WQM

(Muhammad Anees Khan)
Assistant Engineer
Provincial Buildings Sub-Division
Shaheed Benazir Abad (Nawabshah)
(Member)

(JaZansmi)

tant Engineer
Electrical Sub-Division Education Works
Shaheed Benazir Abad (Nawabshah)
(Member)




BID EVALUATION REPORT S.#.26
1. Name of Procuring Agency Executive Engineer Provincial Buildings

Division Shaheed Benazir Abad.

Tender Reference No. NIT Called vide this office letter No. XEN/
PBD/SBA/TC/G-55/3099 dated: 27-03-2017.

N

3. Tender Description/Name of Work M/R__to D-Block Civil Hospital
PMC&H Nawabshah.

4. Method of Procurement NCBC (National Competitive Bidding)
Single Stage One Envelope.

5. Tender Published 1. Daily Jeijal dt: 30-03-2017.
2. Daily Soabh dt: 30-03-2017
6. Total Bid Documents Sold 03 Nos:
7. Total Bids Received 03 Nos:
8. Technically Bid Opening Date N/A
9. No. of Bid Technically Qualified (if applicable) ~ 03-Nos
10. Bid(s) Rejected (if applicable) NIL
11. Financial Bid Opening Date 25-04-2017.
12. Bid Evaluation Report.
Cost Offered Comparison with Reasons for
Name of Firm of Bidder : ; 3 Acceptance/ | Remarks
by the Bidder Estimate Cost Sl
Rejection
2 3 5 6 7
M/S Haseeb & Tehseen ' Part: A: 1% below &
Associates 3,231,594/ Part-B: 0.70% below 4Lt
M/S Wagar Ahmed ) | Part: A: 2.50% Above od
Enterprises Rs: 3,335,569/ Part-B: 1.30% Above Al
) ) _| Part: A: 3.45% Above al
M/S Feroze Balouch & Co: Rs: 3,366,152/ Part-B: 2.80% Above 3" Lowest

m mad Qasmi) (Muhammad Anees Khan) (Muhammad Ayoub Shaikh)
sistant Engineer Assistant Engineer Executive Engineer
Electrical Sub-Division Education Works Provincial Buildings Sub-Division Provincial Buildings Division

Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah)
(Member) (Member) (Chairman)

e i Y




BID EVALUATION REPORT

Executive Engineer Provincial Buildings
Division Shaheed Benazir Abad.

1. Name of Procuring Agency

NIT Called vide this office letter No. XEN/
PBD/SBA/TC/G-55/3099 dated: 27-03-2017.

2. Tender Reference No.

(¥8 ]

. Tender Description/Name of Work M/R to PMC&H Nawabshah (Day to Day work)

4. Method of Procurement NCBC (National Competitive Bidding)
Single Stage One Envelope.

5. Tender Published 1. Daily Jeijal dt: 30-03-2017.
2. Daily Soabh dt: 30-03-2017

6. Total Bid Documents Sold 02 Nos:

7. Total Bids Received 02.Nos:

8. Technically Bid Opening Date N/A

9. No. of Bid Technically Qualified (if applicable) ~ 03-Nos

10. Bid(s) Rejected (if applicable) NIL

11. Financial Bid Opening Date 25-04-2017.

12. Bid Evaluation Report.

: : Reasons for
Name of Firm of Bidder Sont Ofi."ered Com!)arlson vt Acceptance/ | Remarks
by the Bidder Estimate Cost K
Rejection
2 3 5 6 7
M/S Hyderi Furniture Rs: 1,609,584/- | Part: A: 1% Above 1™ Lowest
mé Sr:ehman Engingening Rs: 1,632,201/~ | Part: A: 2.50% Above 1* Lowest

e

(Muhammad Ayoub Shaikh)
Executive Engineer
Provincial Buildings Division
Shaheed Benazir Abad (Nawabshah)
(Chairman)

M

(Muhammad Anees Khan)
Assistant Engineer
Provincial Buildings Sub-Division
Shaheed Benazir Abad (Nawabshah)
(Member)

istant Engineer
Electrical STUb-Division Education Works
Shaheed Benazir Abad (Nawabshah)
(Member)

(qmasmi)




BID EVALUATION REPORT S,

I
o0

1. Name of Procuring Agency Executive Engineer Provincial Buildings
Division Shaheed Benazir Abad.

2. Tender Reference No. NIT Called vide this office letter No. XEN/
PBD/SBA/TC/G-55/3099 dated: 27-03-2017.

3. Tender Description/Name of Work M/R to M.S Office PMC&H Nawabshah.
4. Method of Procurement NCBC (National Competitive Bidding)
Single Stage One Envelope.
5. Tender Published 1. Daily Jeijal dt: 30-03-2017.
2. Daily Soabh dt: 30-03-2017
6. Total Bid Documents Sold 02 Nos:
7. Total Bids Received 02-Nos:
8. Technically Bid Opening Date N/A
9. No. of Bid Technically Qualified (if applicabley ~ 03-Nos
10. Bid(s) Rejected (if applicable) NIL
11. Financial Bid Opening Date 25-04-2017.
12.Bid Evaluation Report.
S N f Fi fBidd Cost Offered Comparison with ieaso:ls fm:, R -
it ame of Firm ot Brdder by the Bidder Estimate Cost ;ce_p S g
ejection
1 2 3 5 6 7
1. | M/S Mumtaz Ali Abbasi Rs: 1,167,836/- | Part: A: 0.50% below 1* Lowest
2 | M/S Abdul Basit Rs: 1,187,789/- | Part: A: 1.20% Above 2™ Lowest

/

oy Oaraaal s
hA ;
( (Muhammad Anees Khan) (Muhammad Ayoub Shaikh)
' Assistant Engineer Executive Engineer
Electrical Sub=Division Education Works Provincial Buildings Sub-Division Provincial Buildings Division
Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah)

(Member) (Member) (Chairman)




7L

BID EVALUATION REPORT S#.29

1. Name of Procuring Agency Executive Engineer Provincial Buildings
Division Shaheed Benazir Abad.

2. Tender Reference No. NIT Called vide this office letter No. XEN/
PBD/SBA/TC/G-55/3099 dated: 27-03-2017.

3. Tender Description/Name of Work M/R to Repair of Pump of A&C

Block PMC&H Nawabshah.

4. Method of Procurement NCBC (National Competitive Bidding)
Single Stage One Envelope.

5. Tender Published 1. Daily Jeijal dt: 30-03-2017.
2. Daily Soabh dt: 30-03-2017

6. Total Bid Documents Sold 02 Nos:

7. Total Bids Received 02 Nos:

8. Technically Bid Opening Date N/A

9. No. of Bid Technically Qualified (if applicable) ~ 03-Nos

10. Bid(s) Rejected (if applicable) NIL

11. Financial Bid Opening Date 25-04-2017.

12.Bid Evaluation Report.

i : Reasons for
S . . Cost Offered Comparison with
4 Name of Firm of Bidder by the Bidder Estimate Cost Algc?pta’nce/ Remarks
ejection
1 2 3 5 6 7
; . . Part: A: 26.10% Above st
1. | M/S Ahmed Awais & Co: Rs: 1,233,689/ Part- B: 0.60% below 1* Lowest
" _ Part: A: 28.77% Above ol
) 2 | M/S Modern Builders Rs: 1,258,685/- part- B: 1.90% Above 2™ Lowest

e -

~
(JAn Muha ad Qasmi) (Muhammad Anees Khan) (Muhammad Ayoub Shaikh)
gstant Engineer Assistant Engineer Executive Engineer
Electrical SUB-Division Education Works Provincial Buildings Sub-Division Provincial Buildings Division
Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah)

(Member) (Member) (Chairman)




L

BID EVALUATION REPORT S.#.30

1. Name of Procuring Agency Executive Engineer Provincial Buildings
Division Shaheed Benazir Abad.

2. Tender Reference No. NIT Called vide this office letter No. XEN/
PBD/SBA/TC/G-55/3099 dated: 27-03-2017.

3. Tender Description/Name of Work M/R to Main Pump Room at PMC&H
Nawabshah. (New Pump Sets)

4. Method of Procurement NCBC (National Competitive Bidding)
Single Stage One Envelope.

5. Tender Published 1. Daily Jeijal dt: 30-03-2017.
2. Daily Soabh dt: 30-03-2017
6. Total Bid Documents Sold 03 Nos:
7. Total Bids Received 03 Nos:
8. Technically Bid Opening Date N/A
9. No. of Bid Technically Qualified (if applicable) ~ 03-Nos
10. Bid(s) Rejected (if applicable) NIL
11. Financial Bid Opening Date 25-04-2017.
12. Bid Evaluation Report.
S Name of Firm of Bidde Cant Offered Comparison il ARS:O?:n?; Remarks
# ; i by the Bidder Estimate Cost R T
ejection
1 2 3 5 6 7
: ) Part: A: 1.10% below s
1. | M/S Modern Electronics Rs: 2,492,570/- Q.R.Rs: 1,998, 656/- 1¥ Lowest
) ' Part: A: 1.20% Above d
. " o
2 | M/S Sindhu Electric Works | Rs: 2,806,939/ Q.RRs: 2,298,454/ 2" Lowest
g . . | Part: A: 2.60% Above -
3 | M/S Madina Electric Works | Rs: 3,043,820/ Q.R.Rs: 2,528,300/~ 3™ Lowest

et -

(Jal ammad Qasmi) (Muhammad Anees Khan) (Muhammad Ayoub Shaikh)
. ant/Engineer Assistant Engineer Executive Engineer
Electrical Sub-Division Education Works Provincial Buildings Sub-Division Provincial Buildings Division
Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah)

(Member) (Member) (Chairman)




BID EVALUATION REPORT S#31
1. Name of Procuring Agency Executive Engineer Provincial Buildings

Division Shaheed Benazir Abad.

. Tender Reference No. NIT Called vide this office letter No. XEN/
PBD/SBA/TC/G-55/3099 dated: 27-03-2017.

(S8

3. Tender Description/Name of Work M/R to Trauma Centre at PMC&H
Nawabshah. (Installation of A.C)

4. Method of Procurement NCBC (National Competitive Bidding)
Single Stage One Envelope.

5. Tender Published 1. Daily Jeijal dt: 30-03-2017.
2. Daily Soabh dt: 30-03-2017
6. Total Bid Documents Sold 03 Nos:
7. Total Bids Received 03 Nos:
8. Technically Bid Opening Date N/A
9. No. of Bid Technically Qualified (ifapplicable)y ~ 03-Nos
10. Bid(s) Rejected (if applicable) NIL
11. Financial Bid Opening Date 25-04-2017.
12. Bid Evaluation Report.
S : . Cost Offered Comparison with Keasous fux
4 Name of Firm of Bidder by the Bidder Estimate Cost A]clce-pta.ncel Remarks
ejection
1 2 3 5 6 7
’ ; . Part: A: 1.50% below o
1. | M/S Sindhu Electric Works | Rs: 1,884,043/- Q.R.Rs: 1733210/- 1*¥ Lowest
. . | Part: A: 1.80% Above nd
2 | M/S Modern Electronics Rs: 2,062,417/ Q.R.Rs: 1906531/~ 2™ Lowest
) . Part: A: 2.75% Above A
3 | M/S Khan Electric Works Rs: 2,349,852/- Q.R.Rs: 2192511/- 3" Lowest

/

\ c\M‘—l—k_lM
(Ja@h mad Qasmi) (Muhammad Anees Khan) (Muhammad Ayoub Shaikh)
tant Engineer Assistant Engineer Executive Engineer

Electrical Sub-Division Education Works Provincial Buildings Sub-Division Provincial Buildings Division
Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah)
(Member) (Member) (Chairman)




BID EVALUATION REPORT S.#.32
1. Name of Procuring Agency Executive Engineer Provincial Buildings

Division Shaheed Benazir Abad.

2. Tender Reference No. NIT Called vide this office letter No. XEN/
PBD/SBA/TC/G-55/3099 dated: 27-03-2017.

3. Tender Description/Name of Work M/R to Trauma Centre at PMC&H Nawabshah.
(G/Floor & F/Floor)

4. Method of Procurement NCBC (National Competitive Bidding)
Single Stage One Envelope.

5. Tender Published 1. Daily Jeijal dt: 30-03-2017.
2. Daily Soabh dt: 30-03-2017

6. Total Bid Documents Sold 03 Nos:

7. Total Bids Received 03 Nos:

8. Technically Bid Opening Date N/A

9. No. of Bid Technically Qualified (if applicable)y ~ 03-Nos

10. Bid(s) Rejected (if applicable) NIL

11. Financial Bid Opening Date 25-04-2017.

12.Bid Evaluation Report.

Reasons for
S ; X Cost Offered Comparison with
4 Name of Firm of Bidder by the Bidder Estimute Cost Aﬁc?pta.ncel Remarks
ejection
1 2 3 5 6 7
. . Part: A: At Par &t
1. | M/S W.A Engineer Rs: 1,089,329/ Part-B: 0.80% below 1* Lowest
; Part: A: 1.95% Above nd
. = ) .
2. | M/S Modern Builders Rs: 1,106,174/ Part-B: 1.20% Above 2™ Lowest
. . Part: A: 2.55% Above o
3. | M/S Abdul Basit Rs: 1,113,365/ Part-B: 2.70% Above 3" Lowest

W

¢
(Jz ad Qasmi) (Muhammad Anees Khan) (Muhammad Ayoub Shaikh)
& ant Engineer Assistant Engineer Executive Engineer
Electrical Sub-PAvision Education Works Provincial Buildings Sub-Division Provincial Buildings Division
Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah)

(Member) (Member) (Chairman)




BID EVALUATION REPORT S.#.33

. Name of Procuring Agency Executive Engineer Provincial Buildings
Division Shaheed Benazir Abad.

e

2. Tender Reference No. NIT Called vide this office letter No. XEN/
PBD/SBA/TC/G-55/3099 dated: 27-03-2017.

3. Tender Description/Name of Work M/R to Nursing Hostel PMC&H Nawabshah.

4. Method of Procurement NCBC (National Competitive Bidding)
Single Stage One Envelope.

5. Tender Published 1. Daily Jeijal dt: 30-03-2017.
2. Daily Soabh dt: 30-03-2017

6. Total Bid Documents Sold 03 Nos:

7. Total Bids Received 03 Nos:

8. Technically Bid Opening Date N/A

9. No. of Bid Technically Qualified (if applicable) ~ 03-Nos

10. Bid(s) Rejected (if applicable) NIL

11. Financial Bid Opening Date 25-04-2017.

12. Bid Evaluation Report.

: ; Reasons for
S : : Cost Offered Comparison with ;
4 Name of Firm of Bidder by the Bidder Bathiiiite Ciit Acu?pta.nce/ Remarks
Rejection
1 2 3 5 6 7
M/S Permanand & ) Part: A: 1.30% below "
s Company Rs: 4,592,854/ Part-B: 0.50% below t Lapest
M/S Sarfaraz Hussain ) | Part: A: 2.85% Above i
2| channa Rs: 4,763,023/~ | part-8: 1.40% Above el
M/S Muhammad Ayoub ) Part: A: 3.70% Above nd
3- | Bughio Rs: 4,799,205/ | part-: 2.32% Above =

- Crnnsnhen /

(Janmma Qasmi) (Muhammad Anees Khan) (Muhammad Ayoub Shaikh)
ant Engineer Assistant Engineer Executive Engineer
Electrical Sub~Rivsion Education Works Provincial Buildings Sub-Division Provincial Buildings Division
Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah)

(Member) (Member) (Chairman)




A BIDDERS ELEGIBILITY / QUALIFICATION REPORT
Eligibility / Qualification Criteria :
Agency:-  M/S K.S.M Construction Company

S.# Eligibility / Qualification Criteria Yes No

1  |Full Name Permanent Address, Mobile No. E-Mail Address & the Organizational v
Structure

2 |Documentary evidence of work of equivalent cost or above executed in last 03-
years and certificate of satisfactory completion showing date of start and v
completion from employer

3 |List of Work and copy of letter of award of work / work orders of equivalent cost v
or above.

4 |List of Machinery and equipment available with documentary proof of its o
ownership.

5 |Registration with Income Tax Department (NTN Copy) and Sindh Revenue v
Board (Sales Tax Registration) and copy of CNIC.

6 Undertaking on Stamp paper that firm is not involve in any litigation,
Departmental rift, abandoned or un-necessary delay in completion of any work in v
the Government Departments and as well as in private organization.

7 v
Certificate of bank showing credit worthiness along with current bank statement.

8 |Affidavit to the effect that firm has not been black listed previously by any o
executing agency

9 |Affidavit to the effect that all documents/particulars / information furnished are v

true and correct.

10 |Registration certificate for Pakistan Engineering Council in the relevant field of
specialization in relevant category as above of work and to the extent of tender v
amount for the calendar year 2016.

11 |Bio data of Engineers and Technical staff working with the firm.

<

12 |The application shall accompany of cost of bid documents as shown against each
for purchase of bidding documents.

13 |The 5% Earnest money shall be submitted in the shape of call deposit issued from
scheduled bank at the time of submission of bidding document in favour of v
undersigned

14 |Electric License from Electric Inspector of the concerned region

(E.I Works only) A\ N.A

Note :- The Procuring Agency may modifi\ the Kriteria as per their requirements.

s

(Mohammad Ayoub Shaikh)
Executive Engineer
Provincial Buildings Division
Shaheed Benazir Abad (Nawabshah)

(Chairman)
A { o
"
(Muhammad Anees Khan) Muhammad Qasmi)
Assistant Engineer ssistant Engineer
Provincial Buildings Sub-Division Electricat Sub-Division Education Works
Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah)

(Member) (Member)




. 7  BIDDERS ELEGIBILITY / QUALIFICATION REPORT

Eligibility / Qualification Criteria :
Agency:-  M/S Niazullah Abbasi

S.# Eligibility / Qualification Criteria Yes No

1 |Full Name Permanent Address, Mobile No. E-Mail Address & the Organizational v
Structure

2  |Documentary evidence of work of equivalent cost or above executed in last 03-
years and certificate of satisfactory completion showing date of start and v
completion from employer

3 |List of Work and copy of letter of award of work / work orders of equivalent cost v
or above.

4  |List of Machinery and equipment available with documentary proof of its N.A
ownership. '

5 |Registration with Income Tax Department (NTN Copy) and Sindh Revenue v
Board (Sales Tax Registration) and copy of CNIC.

6
Undertaking on Stamp paper that firm is not involve in any litigation, ”
Departmental rift, abandoned or un-necessary delay in completion of any work in
the Government Departments and as well as in private organization.

# v
Certificate of bank showing credit worthiness along with current bank statement.

8 |Affidavit to the effect that firm has not been black listed previously by any v
executing agency

9 |Affidavit to the effect that all documents/particulars / information furnished are v

true and correct.

10 |Registration certificate for Pakistan Engineering Council in the relevant field of

specialization in relevant category as above of work and to the extent of tender N.A
amount for the calendar year 2016.
11 |Bio data of Engineers and Technical staff working with the firm. N.A
12 |The application shall accompany of cost of bid documents as shown against each 7

for purchase of bidding documents.

13 | The 5% Earnest money shall be submitted in the shape of call deposit issued from
scheduled bank at the time of submission of bidding document in favour of v
undersigned

14 |Electric License from Electric Inspector of the concerned region NA
(E.I Works only) 7% ‘

Note :- The Procuring Agency may modiﬁy\t%aytheir requirements.

(Mohammad Ayoub Shaikh)
Executive Engineer
Provincial Buildings Division
Shaheed Benazir Abad (Nawabshah)
(Chairman)

Chronncicin X 4 " ?’0
(Muhammad Anees Khan) @napl hammad Qasmi)
Assistant Engineer Assistant Engineer
Provincial Buildings Sub-Division Electrical Sub-Division Education Works
Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah)
(Member) (Member)




’ BIDDERS ELEGIBILITY / QUALIFICATION REPORT

Eligibility / Qualification Criteria :
Agency:-  M/S Azeemuddin Siddiqui

S.# Eligibility / Qualification Criteria Yes No

1 |Full Name Permanent Address, Mobile No. E-Mail Address & the Organizational v
Structure

2 |Documentary evidence of work of equivalent cost or above executed in last 03-
years and certificate of satisfactory completion showing date of start and v
completion from employer

3 |List of Work and copy of letter of award of work / work orders of equivalent cost v
or above.

4 |List of Machinery and equipment available with documentary proof of its NA
ownership. '

5 |Registration with Income Tax Department (NTN Copy) and Sindh Revenue 7
Board (Sales Tax Registration) and copy of CNIC.

6
Undertaking on Stamp paper that firm is not involve in any litigation, 7
Departmental rift, abandoned or un-necessary delay in completion of any work in
the Government Departments and as well as in private organization.

s v
Certificate of bank showing credit worthiness along with current bank statement.

8 |Affidavit to the effect that firm has not been black listed previously by any v
executing agency

9 [Affidavit to the effect that all documents/particulars / information furnished are v

true and correct.

10 |Registration certificate for Pakistan Engineering Council in the relevant field of

specialization in relevant category as above of work and to the extent of tender N.A
amount for the calendar year 2016.
11 |[Bio data of Engineers and Technical staff working with the firm. N.A
12 |The application shall accompany of cost of bid documents as shown against each 7

for purchase of bidding documents.

13 |The 5% Earnest money shall be submitted in the shape of call deposit issued from
scheduled bank at the time of submission of bidding document in favour of v
undersigned

14 |Electric License from Electric Inspector of the concerned region

(E.I Works only) N.A

Note :- The Procuring Agency may modlf\%\a ay/thelr requirements.

(Mohammad Ayoub Shaikh)
Executive Engineer
Provincial Buildings Division
Shaheed Benazir Abad (Nawabshah)

(Chairman)
=
(Muhammad Anees Khan) m mmad Qasmi)
Assistant Engineer Assistant Engineer
Provincial Buildings Sub-Division Electrical Sub-Division Education Works
Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah)

(Member) (Member)




b BIDDERS ELEGIBILITY / QUALIFICATION REPORT
Eligibility / Qualification Criteria :
Agency:- M/S Manzoor Ahmed Abbasi

S.# Eligibility / Qualification Criteria Yes No

1  |Full Name Permanent Address, Mobile No. E-Mail Address & the Organizational v
Structure

2 |Documentary evidence of work of equivalent cost or above executed in last 03-
years and certificate of satisfactory completion showing date of start and v
completion from employer

3 |List of Work and copy of letter of award of work / work orders of equivalent cost W
or above.

4 |List of Machinery and equipment available with documentary proof of its v
ownership.

5 |Registration with Income Tax Department (NTN Copy) and Sindh Revenue v

Board (Sales Tax Registration) and copy of CNIC.

6 Undertaking on Stamp paper that firm is not involve in any litigation,
Departmental rift, abandoned or un-necessary delay in completion of any work in v
the Government Departments and as well as in private organization.

4 v
Certificate of bank showing credit worthiness along with current bank statement.

8 |Affidavit to the effect that firm has not been black listed previously by any "
executing agency

9 |Affidavit to the effect that all documents/particulars / information furnished are v

true and correct.

10 [Registration certificate for Pakistan Engineering Council in the relevant field of
specialization in relevant category as above of work and to the extent of tender v
amount for the calendar year 2016.

11 |Bio data of Engineers and Technical staff working with the firm.

<K

12 |The application shall accompany of cost of bid documents as shown against each
for purchase of bidding documents.

13 |The 5% Earnest money shall be submitted in the shape of call deposit issued from
scheduled bank at the time of submission of bidding document in favour of v
undersigned

14 |Electric License from Electric Inspector of the concerned region

(E.I Works only) NA

Note :- The Procuring Agency may modifi Criteria as per their requirements.

/

(Mohammad Ayoub Shaikh)
Executive Engineer
Provincial Buildings Division
Shaheed Benazir Abad (Nawabshah)
(Chairman)

Carne Al ‘)
(Muhammad Anees Khan)
Assistant Engineer Assistant Engineer
Provincial Buildings Sub-Division Electrical Sub-Division Education Works
Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah)
(Member) (Member)

Muhgmmad Qasmi)




4 BIDDERS ELEGIBILITY / QUALIFICATION REPORT
Eligibility / Qualification Criteria :

: Agency:- M/S Roshan & Brothers
S.# Eligibility / Qualification Criteria Yes No

1 |Full Name Permanent Address, Mobile No. E-Mail Address & the Organizational v
Structure

2 |Documentary evidence of work of equivalent cost or above executed in last 03-
years and certificate of satisfactory completion showing date of start and v
completion from employer

3 |List of Work and copy of letter of award of work / work orders of equivalent cost »
or above.

4 |List of Machinery and equipment available with documentary proof of its v
ownership.

5 |Registration with Income Tax Department (NTN Copy) and Sindh Revenue v
Board (Sales Tax Registration) and copy of CNIC.

6 Undertaking on Stamp paper that firm is not involve in any litigation,
Departmental rift, abandoned or un-necessary delay in completion of any work in v
the Government Departments and as well as in private organization.

L v
Certificate of bank showing credit worthiness along with current bank statement.

8 |Affidavit to the effect that firm has not been black listed previously by any v
executing agency

9 [Affidavit to the effect that all documents/particulars / information furnished are v

true and correct.

10 [Registration certificate for Pakistan Engineering Council in the relevant field of
specialization in relevant category as above of work and to the extent of tender v
amount for the calendar year 2016.

11 |Bio data of Engineers and Technical staff working with the firm.

12 |The application shall accompany of cost of bid documents as shown against each
for purchase of bidding documents.

IS

13 |The 5% Earnest money shall be submitted in the shape of call deposit issued from
scheduled bank at the time of submission of bidding document in favour of v
undersigned

14 |Electric License from Electric Inspector of the concerned region

(E.I Works only) N.A
Note :- The Procuring Agency may modj e Criteria as per their requirements.

(Mohammad Ayoub Shaikh)

Executive Engineer
Provincial Buildings Division
Shaheed Benazir Abad (Nawabshah)
(Chairman)
Caane e,
(Muhammad Anees Khan)
Assistant Engineer
Provincial Buildings Sub-Division Electrical Sub-Division Education Works
Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah)

(Member) (Member)




4 BIDDERS ELEGIBILITY / QUALIFICATION REPORT

Eligibility / Qualification Criteria :
* Agency:- M/S Ali Baba Construction Co:

S.# Eligibility / Qualification Criteria Yes No

1 |Full Name Permanent Address, Mobile No. E-Mail Address & the Organizational v
Structure

2 |Documentary evidence of work of equivalent cost or above executed in last 03-
years and certificate of satisfactory completion showing date of start and v
completion from employer

3 [List of Work and copy of letter of award of work / work orders of equivalent cost 7
or above.

4 |List of Machinery and equipment available with documentary proof of its v
ownership.

5 |Registration with Income Tax Department (NTN Copy) and Sindh Revenue »
Board (Sales Tax Registration) and copy of CNIC.

6 Undertaking on Stamp paper that firm is not involve in any litigation,
Departmental rift, abandoned or un-necessary delay in completion of any work in v
the Government Departments and as well as in private organization,

z v
Certificate of bank showing credit worthiness along with current bank statement.

8 [Affidavit to the effect that firm has not been black listed previously by any v
executing agency

9 |Affidavit to the effect that all documents/particulars / information furnished are 4

true and correct.

10 [Registration certificate for Pakistan Engineering Council in the relevant field of
specialization in relevant category as above of work and to the extent of tender v
amount for the calendar year 2016.

11 |Bio data of Engineers and Technical staff working with the firm. v
12 |The application shall accompany of cost of bid documents as shown against each v

for purchase of bidding documents.
13 |The 5% Earnest money shall be submitted in the shape of call deposit issued from

scheduled bank at the time of submission of bidding document in favour of v

undersigned
14 |Electric License from Electric Inspector of the concerned region

(E.I Works only) N.A
Note :- The Procuring Agency may modi Criteria as per their requirements.

(Mohammad Ayoub Shaikh)
Executive Engineer
Provincial Buildings Division
Shaheed Benazir Abad (Nawabshah)
(Chairman)
-
M f
(Muhammad Anees Khan) ubhammad Qasmi)
Assistant Engineer sistant Engineer
Provincial Buildings Sub-Division Electrical Sub-Division Education Works
Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah)

(Member) (Member)




{ BIDDERS ELEGIBILITY / QUALIFICATION REPORT

Eligibility / Qualification Criteria :
Agency:-  M/S Sikander Ali Shaikh

S.# Eligibility / Qualification Criteria Yes No
- 1 |Full Name Permanent Address, Mobile No. E-Mail Address & the Organizational 7

Structure

2 |Documentary evidence of work of equivalent cost or above executed in last 03-
years and certificate of satisfactory completion showing date of start and v
completion from employer

3 |List of Work and copy of letter of award of work / work orders of equivalent cost v
or above.

4 |List of Machinery and equipment available with documentary proof of its NA
ownership. '

5 |Registration with Income Tax Department (NTN Copy) and Sindh Revenue v
Board (Sales Tax Registration) and copy of CNIC.

6
Undertaking on Stamp paper that firm is not involve in any litigation, &
Departmental rift, abandoned or un-necessary delay in completion of any work in
the Government Departments and as well as in private organization.

¥ v
Certificate of bank showing credit worthiness along with current bank statement.

8 |Affidavit to the effect that firm has not been black listed previously by any v
executing agency

9 |Affidavit to the effect that all documents/particulars / information furnished are v

true and correct.

10 |Registration certificate for Pakistan Engineering Council in the relevant field of

specialization in relevant category as above of work and to the extent of tender N.A
amount for the calendar year 2016.
11 |Bio data of Engineers and Technical staff working with the firm. N.A
12 |The application shall accompany of cost of bid documents as shown against each v

for purchase of bidding documents.

13 |The 5% Earnest money shall be submitted in the shape of call deposit issued from

scheduled bank at the time of submission of bidding document in favour of v
undersigned

14 |Electric License from Electric Inspector of the concerned region
(E.I Works only) 7\ N.A

Note :- The Procuring Agency may modiftxthe'Criteria as per their requirements.

(Mohammad Ayoub Shaikh)
Executive Engineer
Provincial Buildings Division
Shaheed Benazir Abad (Nawabshah)
(Chairman)

O\MUA/(A,.

(Muhammad Anees Khan)
Assistant Engineer Alssistant Engineer
Provincial Buildings Sub-Division ElectricatSub-Division Education Works
Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah)
(Member) (Member)




BIDDERS ELEGIBILITY / QUALIFICATION REPORT

=)

Eligibility / Qualification Criteria :
Agency:-  M/S Orgin Construction Company

S.# Eligibility / Qualification Criteria Yes No

1 [Full Name Permanent Address, Mobile No. E-Mail Address & the Organizational v
Structure

2 |Documentary evidence of work of equivalent cost or above executed in last 03-
years and certificate of satisfactory completion showing date of start and v
completion from employer

3 |List of Work and copy of letter of award of work / work orders of equivalent cost v
or above.

4 |List of Machinery and equipment available with documentary proof of its N.A
ownership. )

5 |Registration with Income Tax Department (NTN Copy) and Sindh Revenue v
Board (Sales Tax Registration) and copy of CNIC.

6
Undertaking on Stamp paper that firm is not involve in any litigation, v
Departmental rift, abandoned or un-necessary delay in completion of any work in
the Government Departments and as well as in private organization.

d v
Certificate of bank showing credit worthiness along with current bank statement.

8 |Affidavit to the effect that firm has not been black listed previously by any o
executing agency

9 |Affidavit to the effect that all documents/particulars / information furnished are v

true and correct.

10 |Registration certificate for Pakistan Engineering Council in the relevant field of

specialization in relevant category as above of work and to the extent of tender N.A
amount for the calendar year 2016.
11 |Bio data of Engineers and Technical staff working with the firm. N.A
12 |The application shall accompany of cost of bid documents as shown against each v

for purchase of bidding documents.

13 |The 5% Earnest money shall be submitted in the shape of call deposit issued from
scheduled bank at the time of submission of bidding document in favour of v
undersigned

14 |[Electric License from Electric Inspector of the concerned region

(E.I Works only) N.A

Note :- The Procuring Agency may modifi C riteriayr their requirements.

(Mohammad Ayoub Shaikh)
Executive Engineer
Provincial Buildings Division
Shaheed Benazir Abad (Nawabshah)
(Muhammad Anees Khan) (

(Chairman)
un mad Qasmi)
Assistant Engineer Assistant Engineer

Provincial Buildings Sub-Division Electrical Sub-Division Education Works
Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah)
(Member) (Member)

Carneni L an




7 BIDDERS ELEGIBILITY / QUALIFICATION REPORT

Eligibility / Qualification Criteria :
Agency:-  M/S Aziz & Co:

S.# Eligibility / Qualification Criteria Yes No
3 1 |Full Name Permanent Address, Mobile No. E-Mail Address & the Organizational v

Structure

2 |Documentary evidence of work of equivalent cost or above executed in last 03-
years and certificate of satisfactory completion showing date of start and v
completion from employer

3 |List of Work and copy of letter of award of work / work orders of equivalent cost 7
or above.

4 |List of Machinery and equipment available with documentary proof of its N.A
ownership. '

5 |Registration with Income Tax Department (NTN Copy) and Sindh Revenue v
Board (Sales Tax Registration) and copy of CNIC.

6
Undertaking on Stamp paper that firm is not involve in any litigation, v
Departmental rift, abandoned or un-necessary delay in completion of any work in
the Government Departments and as well as in private organization.

! v
Certificate of bank showing credit worthiness along with current bank statement.

8 |Affidavit to the effect that firm has not been black listed previously by any W
executing agency

9 |Affidavit to the effect that all documents/particulars / information furnished are e

true and correct.

10 |Registration certificate for Pakistan Engineering Council in the relevant field of

specialization in relevant category as above of work and to the extent of tender N.A
amount for the calendar year 2016.
11 |Bio data of Engineers and Technical staff working with the firm. N.A
12 |The application shall accompany of cost of bid documents as shown against each s

for purchase of bidding documents.

13 |The 5% Earnest money shall be submitted in the shape of call deposit issued from
scheduled bank at the time of submission of bidding document in favour of v
undersigned

14 |Electric License from Electric Inspector of the concerned region

(E.I Works only) N.A

Note :- The Procuring Agency may modifiynthe Criteria as per their requirements.

(Mohammad Ayoub Shaikh)
Executive Engineer
Provincial Buildings Division
Shaheed Benazir Abad (Nawabshah)

(Chairman)
Crarnneei S, 7w
(Muhammad Anees Khan) ( m mad Qasmi)
Assistant Engineer bistant Engineer
Provincial Buildings Sub-Division Electrical Sub-Division Education Works
Shaheed Benazir Abad (Nawabshah) Shaheed Benazir Abad (Nawabshah)

(Member) (Member)
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