

**OFFICE OF THE HEAD MASTER, GOVERNMENT BOYS HIGH SCHOOL**  
**BHUGRA MEMON (CAMPUS) TALUKA & DISTRICT BADIN**

**MINUTES OF BID OPENING MEETING**

NIT No. GBHS/Bh: M/39, dated 25-05-2016


Method of Procurement:


NCB Single stage, Single Envelope Procedure


The bids were invited by the Head Master, GBHS Bhugra Memon (Campus) on SPPRA Website on SPPRA ID S.No. 29192


The of bids were opened on 13-06-2016 @ 1:00 PM by the Chairman Procurement Committee & other two Members in the presence of Contractors /representatives. The following contractors purchased bidding documents upto fix date & time and submitted the bids as below:-

S.No.	Name of Company/ Firm/ Participated	Rate Quoted by Each Firm		
1	M/s. Maqbool Ahmed Memon	Rs. 1557986/-		--
2	M/s. Eman Construction	Rs. 1590434/-		--

  
 (Engr. Aijaz Ali Khawaja)  
 Assistant Engineer  
 Buildings Sub-Division  
 Badin  
 Member

  
 (Zaheeruddin Khaskheli)  
 Assistant Engineer  
 Education Works Sub-Division  
 Badin  
 Co-opt/Non-voting Member

  
 (Mohammad Siddique Memon)  
 Incharge Head Master  
 GBHS Bhura Memon (Campus)  
 Badin  
 Member/General Secretary


  
 (Mohammad Saleh Korejo)  
 Chairman/DDO  
 GBHS Bhura Memon (Campus)  
 Badin


## BID EVALUATION REPORT


- |    |   |  |
|----|---|--|
| 1  | Name of Procuring Agency:   | <u>Head Master, GBHS Bhugra Memon, Taluka &amp; District Badin.</u>  |
| 2  | Tender Reference No.  | NIT No. GBHS/Bh: M/39, dated 25-05-2016  |
| 3  | Tender Description/Name of Work/Item:   | <b>REPAIR/RENOVATION OF GOVERNMENT BOYS HIGH SCHOOL BHUGRA MEMON TALUKA &amp; DISTRICT BADIN UNDER ONE TIME GRANT</b>  |
| 4  | Method of Procurement:  | <i>Single Stage - One Envelope</i>   |
| 5  | Tender Published:<br><i>Print &amp; Electronic Media<br/>(SPPRA ID No. &amp; Newspapers names with dated)</i> | <b>SPPRA ID S.No. 29192 dated 27-05-2016</b><br>i) <i>Daily Sobh Khi, dated 28-05-2016</i><br>ii) <i>Daily Express, dated 29-05-2016</i> ✓<br>iii) <i>Daily Dawn, dated 30-05-2016</i> |
| 6  | Total Bid documents Sold:   | <u>02 Nos.</u>   |
| 7  | Total Bid received:   | <u>02 Nos.</u>   |
| 8  | Technical Bid opening date: (if applicable)<br><i>(Provide details in separate forms)</i>                     | <u>N.A</u>   |
| 9  | No. Bid technically qualified (if applicable)   | <u>N.A</u>   |
| 10 | Bid(s) rejected:  | <u>NIL</u>   |
| 11 | Financial Bid opening date:   | <u>13-06-2016</u>  |
| 12 | <b>Bid Evaluation Report:</b>   |  |

S.No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	M/s. Maqbool Ahmed Memon	Rs. 1557986 /-	1st Lowest	Saving — 1835 /-	Lowest —	Reasonable
2	M/s. Eman Construction	Rs. 1590434 /-	2nd	Excess -30613 /-	Highest	Rejected

  
 (Engr. Atjaz Ali Khawaja)  
 Assistant Engineer  
 Buildings Sub-Division  
 Badin  
 Member

  
 (Zaheeruddin Khaskheli)  
 Assistant Engineer  
 Education Works Sub-Division  
 Badin  
 Co-opt/Non-voting Member

  
 (Mohammad Siddique Memon)  
 Incharge Head Master  
 GBHS Bhura Memon (Campus)  
 Badin  
 Member/General Secretary

  
 (Mohammad Saleh Korejo)  
 Chairman/DDO  
 GBHS Bhura Memon (Campus)  
 Badin

## PROFILE OF CONTRACTORS


### WHO QUALIFIED FOR THE BIDDING PROCESS WITH LOWEST QUOTED RATE


NIT Reference No.


NIT No. GBHS/Bh: M/39, dated 25-05-2016


#### OFFICE OF THE HEAD MASTER, GOVT. BOYS HIGH SCHOOL BHUGRA MEMON (CAMPUS) TALUKA & DISTRICT BADIN

S.No.	Name of Company/ Firm/ Participated	N.T.N No.		Licence No. / Category	Registration in Pakistan Engineering Council	Remarks
		Active	Un-active			
1	M/s. Maqbool Ahmed Memon	0245345-2		-	No	
2	M/s. Eman Construction	7222013		-	No	

  
(Engr: Aijaz Ali Khawaja)  
Assistant Engineer  
Buildings Sub-Division  
Badin  
Member

  
(Zaheruddin Khaskheli)  
Assistant Engineer  
Education Works Sub-Division  
Badin  
Co-opt/Non-voting Member

  
(Mohammad Siddique Memon)  
Incharge Head Master  
GBHS Bhura Memon (Campus)  
Badin  
Member/General Secretary

  
(Mohammad Saleh Korejo)  
Chairman/DDO  
GBHS Bhura Memon (Campus)  
Badin

## COMPARATIVE STATEMENT

NAME OF WORK:- REPAIR/RENOVATION OF GOVERNMENT BOYS HIGH SCHOOL  
BHUGRA MEMON TALUKA & DISTRICT BADIN UNDER ONE TIME  
GRANT


NIT No. GBHS/Bh: M/39, dated 25-05-2016


- |      |                            |            |
|------|----------------------------|------------|
| i)   | Date of Issue of tender:   | 11-06-2016 |
| ii)  | Date of opening of tender: | 11-06-2016 |
| iii) | Estimated cost             | 1.559 (M)  |
| iv)  | Earnest Money              | 32000/-    |
| v)   | Time for completion        | 1 Month    |


S.No.	Name of Company/ Firm/ Participated	Rate Quoted by Each Firm	
1	M/s. Maqbool Ahmed Memon	Rs.	1557986
2	M/s. Eman Construction	Rs.	1590434

The rate quoted by *M/s. Maqbool Ahmed Memon* Government Contractor @  
Quoted Rates Rs. 1557986/- is found lowest.

  
(Engr. Aijaz Ali Khawaja)  
Assistant Engineer  
Buildings Sub-Division  
Badin  
Member

  
(Mohammad Siddique Memon)  
Incharge Head Master  
GBHS Bhura Memon (Campus)  
Badin  
Member/General Secretary

  
(Zaheeruddin Khaskheli)  
Assistant Engineer  
Education Works Sub-Division  
Badin  
Co-opt/Non-voting Member

  
(Mohammad Saleh Korejo)  
Chairman/DDO  
GBHS Bhura Memon (Campus)  
Badin

**FINANCIAL REVIEW**

Name of Work:- **REPAIR/RENOVATION OF GOVERNMENT BOYS HIGH SCHOOL BHUGRA MEMON TALUKA & DISTRICT BADIN UNDER ONE TIME GRANT**

S.No.	Description.	Qty as per Estimate	Rate	Unit	Amount	RATE QUOTED BY CONTRACTORS				REMARKS	
						M/s. Maqbool Ahmed Memon		M/s. Eman Construction			
						Rate.	Unit.	Amount	Rate.		Unit.
1	Dismantling CC Plain 1:2:4 (S.L.No.19(c)/P-10) <i>i) GBHS Bhugra Memon</i> <i>ii) GBPS Bhugra Memon</i>	1210.0	4658.50	%Cft	66710	4658.00	%Cft	66703	4668.00	%Cft	66846
		222.0									
		1432.00									
2	Removing Cement or lime plaster (S.No.53/P-13) <i>i) GBHS Bhugra Memon</i>	252.0	169.40	%Cft	427	169.00	%Cft	426	180.00	%Cft	454
		252.00									
3	Dismantling cement concrete reinforced separating reinforcement from concrete cleaning and straightenting the same. (S.L.No. 10, P-10) <i>i) GBHS Bhugra Memon</i>	344.0	7623.00	%Cft	26223	7623.00	%Cft	26223	7635.00	%Cft	26264
		344.00									




S.No.	Description.	Estimate		Rate	Unit	Amount		Rate		Unit		Amount	
7	M/F steel grated door with 1/16" thick sheeting 1/c angle iron frame 2"x2"x3/8"&3/4" square bars 4" centre to centre with locking arrangement.(S.I.No. 24/P-91).												
8	Cement plaster 1:6 upto 12' height 1/2" thick.(S.I.No.13-c/P-51).	<i>j) GBHS Bhugra Memon</i>											
		120.0	120.00	1017.4	P.Sft.	122088	950	P.Sft.	114000	960	P.Sft.	115200	
9	Cement plaster 1:4 upto 12' height 3/8" thick.(S.I.No:11-a/51)	<i>i) GBHS Bhugra Memon</i>											
		2452.0	2452.00	3089.24	%Sft	75748	3009.00	%Sft	73781	3015.00	%Sft	73928	
10	Cement pointing struck of joints on wall ratio 1:2.(S.I.No. 19/P-52).	<i>j) GBHS Bhugra Memon</i>											
		1808.0	1808.00	1802.36	%Sft	32587	1802.00	%Sft	32580	1815.00	%Sft	32815	
11	P/L 2" thick CC 1:2:4 topping 1/c surface finishing and dividing into panells (S.I.No.16/P-41)	<i>j) GBHS Bhugra Memon</i>											
		3680.0	3680.00	4585.70	%Sft	183290	4585.00	%Sft	183262	4590.00	%Sft	183462	
12	Two coats of Bitumen laid hot using 34 lbs for %Sft over roof and blinded with sand at one Cft per %Sft (S.I.No 13/P-34)	<i>i) GBPS Bhugra Memon</i>											
		4870.0	4870.00	2642.36	%Sft	128683	2605.00	%Sft	126864	2615.00	%Sft	127351	

S.No.	Description.	Estimate	Rate	Unit	Amount	Rate.	Unit.	Amount	Rate.	Unit.	Amount
13	Colour Wash two coats (S.I.No.25/P-53) i) GBHS Bhugra Memon ii) GBPS Bhugra Memon	18502.0									
		6836.0									
	<b>Deduction</b>	25338.0									
	<b>Total</b>	624.0									
		24714.0	1203.86	%Sft	297522	1190.00	%Sft	294097	1210.00	%Sft	299039
14	Painting old surface ( c ) painting door and windows any type two coats.										
	i) GBHS Bhugra Memon	944.0									
	ii) GBPS Bhugra Memon	304.0									
		1248.00	1624.08	%Sft	20269	1624.00	%Sft	20268	1635.00	%Sft	20405
15	Painting new surface painting to doors and windows any type i/c edges 3 coats ( S.I.No.4-c/P-67)										
	i) GBHS Bhugra Memon	288.0									
		288.00	2962.97	%Sft	8533	2962.00	%Sft	8531	2968.00	%Sft	8548
16	Repairing of Electric work										
	i) GBHS Bhugra Memon										
	ii) GBPS Bhugra Memon										
				L.S	30000	L.S		50000	L.S		65000
	<b>Total</b>				1559821		<b>Total</b>	1557986		<b>Total</b>	1590434

Signed by Chairman & Members of Procurement Committee

  
(Eng'r. Aijaz Ali Khatorija)  
Assistant Engineer  
Buildings Sub-Division  
Badin

Member

  
(Zaheruddin Klaskheli)  
Assistant Engineer  
Education Works Sub-Division  
Badin

Co-opt/Non-voting Member

  
(Mohannad Siddique Memon)  
Incharge Head Master  
GBHS Bhura Memon (Campus)  
Badin

Member/General Secretary



  
(Mohannad Saleh Korejo)  
Chairman/DDO  
GBHS Bhura Memon (Campus)  
Badin

Member/General Secretary





## ATTENDANCE SHEET


Whereas, the following Contractors or the represent of Firms/ Companies are remained present on the time of opening of Bids/ Tenders dated 13-06-2016 of the invited Tenders/NIT No. GBHS/ Bh: M/39, dated 25-05-2016

S.No.	Name of Company/Firm	Contact Number	Signature
01	DILBAR. Panhwar % EMAN Const.	0336-39199 23	
02	M/s Magbool Ahmed Memon	03337524337	

  
(Engr. Aijaz Ali Khoja)  
Assistant Engineer  
Buildings Sub-Division  
Badin  
Member

  
(Mohammad Siddique Memon)  
Incharge Head Master  
GBHS Bhura Memon (Campus)  
Badin  
Member/General Secretary

  
(Zaheeruddin Khaskheli)  
Assistant Engineer  
Education Works Sub-Division  
Badin  
Co-opt/Non-voting Member

  
(Mohammad Saleh Korejo)  
Chairman/DDO  
GBHS Bhura Memon (Campus)  
Badin