

KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE)

BID EVALUATION REPORT

1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.33194 I.D No
3	Tender Description/Name of Work/Item:	PROVIDING & LAYING OF P.E PIPE 90MM DIA TO RECTIFY THE SHORTAGE PROBLEM OF WATER IN UC-40 OF LIAQUATABAD ZONE
4	Method of Procurement:	Single Stage (One Envelop)
5	Tender Published:	Through SPPRA Web Site
6	Total Bid Documents Sold:	2 Nos
7	Total Bid Received:	2 Nos
8	Technical Bid Opening Date (if applicable):	<u>N/A</u>
9	No. of Bid Technically Qualified (if applicable)	<u>N/A</u>
10	Bid (s) Rejected:	NIL
11	Financial Bid Opening Date:	26-05-2017

12 BID EVALUATION REPORT

S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	M/s.L.S Enterprises	Rs.8,64,989/-	1 st Lowest	@0.007% Below	Pay Order and required documents are available. P.O # 03552967 dated:19- 05-2017 Rs.20,000/-from Bank Al Habib Ltd Clifton Branch Karachi	Substantially Responsive
2	M/s.Shah Faisal & Brothers	Rs.8,65,785/-	2 nd Lowest	@0.085% Above	Pay Order and required documents are available. P.O # 13382316 dated:23- 05-2017 Rs.20,000/-from UBL Clifton Branch Karachi	Substantially Responsive

The all concerned bidders are being informed accordingly.

The E.E Concerned for compliance of Rule-45 of SPPRA 2010 M/s.L.S Enterprises declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.

D. (District Central)
Member Secretary

(Tauqeer Ahmed Khan) S.E (District Central-B) Member (Saif-ul-Haque) Additional Director Internal Audit – KMC Member (Maqsood Ahmed Shaikh) Superintending Engineer (KMC) Member

(Saleem Ahmed) / //
Director (Design & Estimate)

COMPARATIVE STATEMENT

Name of Work: PROVIDING & LAYING OF P.E PIPE 90MM DIA TO RECTIFY THE SHORTAGE PROBLEM OF WATER IN UC-40 OF LIAQUATABAD ZONE

Item No	Description of Work		1	Estimated Cost			M/s.L.S Enterprises		M/s.Shah Faisal & Brothers	
140			ity	Rate	Per	Amount	Rate	Amount	Rate	Amount
1	Dismantling and removing road metalling	6250.00	Cft	605.00	%Cft	37,812.50	605.00	37,812.50	605.00	37,812.50
	Excavation for pipe line in trenches and pits in all kind of soils of murum i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade cutting joints holes and disposal of surplus earth within one chain as directed by Engineer Incharge providing fence guards, lights, flags sand temporary crossing for non-vehicular traffic wherever required lift upto 5 ft (1.52 m) and lead upto one chain (30.5m).		Cft	4650.00	%0Cft	145,312.50	4650.00	145,312.50	4650.00	145,312.50
	Providing Laying & Fixing in trenches i/c fitting jointing and testing etc. complete in all respect the high density Polyethylene P.E pipes (HDPE-100) for W/S conforming ISO 4427 DIN-8074-8075 B.S 3580 & PSI 3051.(PN-08) 90 mm dia		Rft	148.00		370,000.00	148.00	,	148.00	,
4	C.I Sluice Valve heavy pattern (Test Pressure 21.0 Kg/sq.com or 300 lb/sq.inch) (Imported) 3" Dia	4.00	Nos	4290.00						
	6" Dia	1.00	No	9360.00	Each Each	17,160.00 9,360.00	4285.00 9355.00	9,355.00	4287.00 9356.00	9,356.00
5	Fixing of sluice valve with 2 cast iron tail pieces one end flanged & other with socket i/c the cost of nut, bolts & rubber packing, labour etc complete 3" dia	4.00	Nos	1254.00		5,016.00	1254.00	5,016.00	1254.00	5,016.00
	6" Dia	1.00	No	1886.00		1,886.00	1886.00	1,886.00	1886.00	1,886.00

Out h

sed Wh

Julin

Name of Work: PROVIDING & LAYING OF P.E PIPE 90MM DIA TO RECTIFY THE SHORTAGE PROBLEM OF WATER IN UC-40 OF LIAQUATABAD ZONE

Ite	Description of Work]	Estimated	Cost	4	M/s.L.S Enterprises		M/s.Shah Faisal & Brothers	
No			tity	Rate	Per	Amount	Rate	Amount	Rate	Amount
6	Full hire charges of pumping set per day i/c of wages of driver and assistant fuel or electric energy platform for placing the pump etc at lower depth with suction and delivery pipes for pumping out water found at various depth from trenches including the cost of erection and dismantling after completion of the job. Hire charges of pumping set upto 10 HP pumping out water from 10 ft deep trench									
		15.00	Days	1500.00	P/Day	22,500.00	1500.00	22,500.00	1550.00	23,250.00
7	Repair of leakages of joints (External Vatta) on PRCC Pipe line. It includes the cost of excavation, labour, sealing material, gunny bags, de-watering and refilling of the					1				
	excavation stuff etc. complete.12" Dia	12.00	Nos	9716.00	Each	116,592.00	9715.00	116,580.00	9716.00	116,592.00
	15" Dia	5.00	Nos	10729.00	Each	53,645.00	10725.00	53,625.00	10730.00	53,650.00
8	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete.	31073.27	Cft	2760.00	%0Cft	85,762.23	2760.00	85,762.23	2760.00	85,762.23
	TOTAL QUOTED / CORRECTED COST					865,046		864,989		865,785

Member / Secretary

(Saif-ul-Haque) Addl. Director Internal Audit KMC - Member (Maqsood Ahmed Shaikh) Superintending Engineer (K.M.C) Member (Tauqeer Ahmed Khan) S.E (District Central-B) Member (Saleem Anmed) / Director (Design & Estimate)

FIRMS / CONTRACTORS

NAME OF WORK: PROVIDING & LAYING OF P.E PIPE 90MM DIA TO

RECTIFY THE SHORTAGE PROBLEM OF WATER

IN UC-40 OF LIAQUATABAD ZONE.

Date of Opening:

26-05-2017

Time of Receiving: 02:00 PM

Time of Opening: 02:30 PM

Serial No.

33194

S.NO	NAME OF CONTRACTOR	NAME OF FIRMS	SIGNATURE
01	Shah Faisul	MJ Such Faisafills	Fuir pois of 6
02	Rajs	Mg C.S. GNTP	

NIT No. SPPRA Serial No.33194

- Method and procedure of procurement: Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage-One Envelope)

Description of work:

PROVIDING & LAYING OF P.E PIPE 90MM DIA TO RECTIFY
THE SHORTAGE PROBLEM OF WATER IN UC-40 OF
LIAQUATABAD ZONE

Date of Opening:

26-05-2017

BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT

Eligibility/ Qualification Criteria:

S.		Bidde	ers' Name
No.	Eligibility / Qualification Criteria	M/s.L.S Enterprises	M/s.Shah Faisal & Brothers
1.	Registration with PEC (if applicable)	N/A	N/A
2.	NTN	Yes	Yes
3.	Sales Tax Registration (FBR)	N/A	N/A
4.	Registration with Sindh Revenue Board (SRB)	Yes	Yes
	Qualification Criteria:		
5.	Minimum three years' experience of relevant field.	Yes	Yes
6.	Turnover of at least last three years	Yes	Yes
7.	Required Bid Security is attached.	Yes	Yes
8.	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes
9.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	N/A	N/A
10.	Qualified/ disqualified	Qualified	Qualified

D.A.O (District Central)
Member / Secretary

(Taugeer Ahmed Khan) S.E (District Central-B) Member (Saif-ul-Haque) Additional Director Internal Audit – KMC Member (Maqsood Ahmed Shaikh) Superintending Engineer (KMC) Member

1.10111001

(Saleem Ahmed) / Director (Design & Estimate)

No.SPPRA Serial No.33194

Method of Procurement: Single Stage Single Envelope.

Name of Work: PROVIDING & LAYING OF P.E PIPE 90MM DIA TO RECTIFY THE SHORTAGE PROBLEM OF WATER IN UC-40 OF

LIAQUATABAD ZONE

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 26-05-2017 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

- 2. Two bidders submitted their bids till the deadline of submission.
 - i. M/s. L.S Enterprises
 - ii. M/s. Shah Faisal & Brothers
- The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
01	M/s.L.S Enterprises	Rs.8,64,989/-	Rs.20,000/-	P.O # 03552967 dated:19-05-2017 from Bank Al Habib Ltd Clifton Branch Karachi
02	M/s.Shah Faisal & Brothers	Rs.8,65,785/-	Rs.20,000/-	P.O # 13382316 dated:23-05-2017 from UBL Clifton Branch Karachi

- The bids do not contain any cutting or over-writing. 4.
- The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).

The meeting ended with the vote of thanks to and from the chair.

(Saif-ul-Haque) Additional Director Internal Audit - KMC Member

(Magsood Ahmed Shaikh) Superintending Engineer (KMC)

Member

S.E (District Central-B)

Member

Director (Design & Estimate)

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

TV	NAME OF THE ORGANIZATION (DEPTE	Karachi Water & sewerage Board				
1)	NAME OF THE ORGANIZATION / DEPTT.	Local Govt				
2)	PROVINCIAL / LOCAL GOVT./ OTHER	P/L P.E pipe 90mm to rectify the shortage problem UC-49 LC				
3)	TITLE OF CONTRACT	P.E. pipe 90mm to rectify the shortage problem OC-49 LQ1				
4)	TENDER NUMBER	A COMPANY OF THE PROPERTY OF T				
5)	BRIEF DESCRIPTION OF CONTRACT	Improvement of water supply system				
6)	FORUM THAT APPROVED THE SCHEME	M.D, , KW&SB				
7)	TENDER ESTIMATED VALUE	Rs.8,64,989/-				
8)	ENGINEER'S ESTIMATE (For civil works only)	Rs.8,65,046/-				
9)	ESTIMATED COMPLETION PERIOD (AS PI	ER CONTRACT) 20 days				
10)	TENDER OPENED ON (DATE & TIME)	26-05-2017 at2.00 p.m				
11)	NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers)	02 Nos				
12)	NUMBER OF BIDS RECEIVED	02 Nos				
13)	NUMBER OF BIDDERS PRESENT AT THE	TIME OF OPENING OF BIDS 02 Nos				
14)	BID EVALUATION REPORT (Enclose a copy)	attached				
15)	NAME AND ADDRESS OF THE SUCCESSFO	UL BIDDER M/s L S Enterprises				
16)	CONTRACT AWARD PRICE	Rs.8,64,989/-				
17)	RANKING OF SUCCESSFUL BIDDER IN EV (i.e. 1st, 2nd, 3rd EVALUATION BID).	ALUATION REPORT M/s L.S Enterprises				
		M/s Shah Faisal & Brothers				
18)	METHOD OF PROCUREMENT USED : - (Tic	ek one)				
	a) SINGLE STAGE – ONE ENVELOPE	PROCEDURE Yes Domestic/ Local				
	b) SINGLE STAGE – TWO ENVELOPE PROCEDURE					
	c) TWO STAGE BIDDING PROCEDUR	TWO STAGE BIDDING PROCEDURE				
	d) TWO STAGE – TWO ENVELOPE BI	DDING PROCEDURE				
	PLEASE SPECIFY IF ANY OTHER	METHOD OF PROCUREMENT WAS ADOPTED i.e.				
	EMERGENCY, DIRECT CONTRACTING	ETC. WITH BRIEF REASONS:				

		Ma	anaging Director, KW&SB
19) APPR	ROVING AUTHORITY FOR AWARD OF CONTR	RACT_	
20) WHE	THER THE PROCUREMENT WAS INCLUDED	IN ANN	UAL PROCUREMENT PLAN?
			Yes / No
21) ADV	ERTISEMENT:		
i)	SPPRA Website	Yes	SPPRA Sr. # 33194
1)	(If yes, give date and SPPRA Identification No.)		
		No	
ii)	News Papers (If yes, give names of newspapers and dates)	Yes	
		No	No
22) NATI	URE OF CONTRACT		Dompshi ✓ Int.
	THER QUALIFICATION CRITERIA	maa	
	INCLUDED IN BIDDING / TENDER DOCUMENTS, enclose a copy)	NIS?	Yes ✓ No
WAS	THER BID EVALUATION CRITERIA INCLUDED IN BIDDING / TENDER DOCUMENTS, enclose a copy)	TS?	Yes 🗸 No
	THER APPROVAL OF COMPETENT AUTHORI' HOD OTHER THAN OPEN COMPETITIVE BIDE		OBTAINED FOR USING A Yes V No
26) WAS	BID SECURITY OBTAINED FROM ALL THE B	IDDERS	? Yes 🗸 No
	THER THE SUCCESSFUL BID WAS LOWEST E BEST EVALUATED BID (in case of Consultancie		TED Yes ✓ No
	THER THE SUCCESSFUL BIDDER WAS TECH! PLIANT?	NICALL	Y Yes No ✓
	THER NAMES OF THE BIDDERS AND THEIR TIME OF OPENING OF BIDS?	QUOTE	D PRICES WERE READ OUT AT Yes V No
CONT	THER EVALUATION REPORT GIVEN TO TRACT?	BIDDE	RS BEFORE THE AWARD OF
(Attac	h copy of the bid evaluation report)		Yes ✓ No

31) ANY COMPLAINTS RECEIVED (If yes, result thereof)	Yes	
	No	No
32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN T	гне т	ENDER NOTICE / DOCUMENTS
(If yes, give details)	Yes	
	No	No
33) WAS THE EXTENSION MADE IN RESPONSE TIME? (If yes, give reasons)	Yes	
	No	No
34) DEVIATION FROM QUALIFICATION CRITERIA (If yes, give detailed reasons.)	Yes	
	No	No
35) WAS IT ASSURED BY THE PROCURING AGENCY TO BLACK LISTED?	ГНАТ	THE SELECTED FIRM IS NOT Yes No
36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF SUPPLIER'S PREMISES IN CONNECTION WITH THE BE ASCERTAINED REGARDING FINANCING OF WISIT (If yes, enclose a copy)	PROCI	UREMENT? IF SO, DETAILS TO
37) WERE PROPER SAFEGUARDS PROVIDED ON MOBI THE CONTRACT (BANK GUARANTEE ETC.)?	ILIZAT	Yes No
38) SPECIAL CONDITIONS, IF ANY (If yes, give Brief Description)	Yes	
In Girts.	No	No
Signature & Official Stamp of HAMMAD ASIF Authorized Officer Executive Engineer Lagualabad Town(SEW)		
FOR OFFICE USE ONLY		

<u>SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi</u> Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print Save Reset



OFFICE OF THE EXECUTIVE ENGINEER (w/d) LIAQUATABAD ZONE ST-7 BLOCK-1 KDA BULIDINGLIAQUATABAD

No: KW&SB/EE /LQT/w/d/2016-17/W-015

Dated: 13-06-2017

M/s L.S Enterprises

Karachi

Letter of Commencement / Work order

SUBJECT: -

Providing & Laying of P.E pipe 90mm dia to rectify the shortage problem of water in UC-40 Liaquatabad Zone

Consequent upon the condition of Contract and letter of acceptance vide no. KW&SB/CE/Central/2017/64 Dated 12-06-2017 and subsequent you are hereby directed to commence the works in strict accordance with the contract with the expedition and diligence the date of commencement of work shall be reckoned from the 14 day of the received of the letter.

Please be noted that M/s L.S Enterprises shall act as the engineer on this project through their authorized representative, the names and designation of the personnel's deputed will be communicated to you accordingly.

Therefore, you are advised to attend the office of the undersigned to obtain necessary instruction to carry out the work assigned to your firm and get it complete the same within (20) days positively, failing which penalty of Rs1000 per days will be charged.

Please note that the work would be carried out strictly according to the specification and will be completed within the stipulated period.

The expenditure will be charge under BG No.O-013-17 for year 2016-17 Please acknowledge the receipt of this letter by signing in the space provided below.

Executive Engineer (w/d) Liaquatabad Zone, KW&SB

- 1. The DMD (T/S), KW&SB
- 2. S.E. (Central) KW&SB.
- 3. A.E.E. Liaquatabad Town
- 4. Office Copy.

With directive to communicate the names along-with the Designation of the personnel's engaged for the works.

Received the latter.

Signature _______
Designation.

date



ABSTRACT OF COST OFFICE OF THE EXECUTIVE ENGINEER LIAQATABAD TOWN (W), KW&SB.

ect Providing & Laying of P.E. Pipe 90mm Ø to rectify the shortage Problem of water in UC-40 of Liaguatabad Zone.

	erence	Description of work	Qty	Rates	Per	Amount
	age No 3 em No 51	Dismantling and removing road metalling.	6250°C	605.00	% Sft	37,812.50
	Page No 62 Item No 05	Excavation for pipe line in trenches, and pits in all kind of soils of murum i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guards, flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft (1.52m) and lead upto one chain (30.5m)		¢4650.00	% 0 Cft	1,45,312.50
	Pub NO 53 Page No 25 Item No G K	Providing/Laying & fixing in trench i/c fitting jointing & testing etc complete in all respect the high Density polyethylene PE pipes (HDPE-100) for W/S confirming ISO 4427/DIN8074/8075 B.S 3580 & PSI 30511	2500r ₄	t 148/=	P/Rft	370000.00
U	Pub No. 49 Page No 57 Item No 2	C.I Sluice valve heavy pattern (Test Pressure 21.0 kg/sq.com or 300 lb/sq.inch) (imported) 3" Ø 6" Ø	04 K-s	4290/=/ / 9360/=	Éach Each	17160/= 9360/=

malalling Fixing of Sluice Valve with 2-cast iron tailpieces, one end flanged and other with socket including the cost of nuts bolts and rubber packing labour etc complete. 04 NO -Each 5016/= J 01 No 1 18867= 1886/= Each 6" Ø NO Full hire charges of pumping set 3 per day inclusive of wages of e No driver and assistant, fuel or electric energy platform required 6 No 23 for placing the pump etc, at lower depth with suction and delivery pipes for pumping out water found at various depth from trenches i/c the cost of erection and dismantling after completion of the job of above 10 HP from /P/ 15 10 1500/= 22500/= 10'-0 feet depth. Day Repair of leakages of joints (External Vatta) of P.R.C.C. Pipes i/c cost of excavation, labour, sealing material, desert. watering, refilling of excavated check stuff. 12" Ø 12 Nos 9,716/=L Each 1,16,592.00 2/17 10,729/8℃ Each. 15" Ø Pub NO Refilling the excavated stuff in 53 trenches 6" thick layer Page No watering ramming to full %0 compaction etc. complete. 77 31031 2760.00 Item No 24 Cft .85,646.94 TOTAL AMOUNT 285401/22 Rs: 9,18,581.00 weter Amount Rs 8,65046/22 to pel. Smoth Syc Rs: 8,65046/5 Prepared By: Assistant/Executive Engineer, DMD(T. S.) Liagautabad Town Water, K. W & S. B. Executive Engineer, Liagautabad Town Water, K. W & S. B. involved box = 81/4 8,65,046 5 · per letter noik was 18/ Director/ Design/2011/722/ 4+2) - 1012. 2263/17 Shams

ence .



AD FAISAL KHAN STAMP VENDOR

10. 124, Shon 1.3. S.7 Maying Towe REOF, the parties hereto have set Well respective hands

16. 125, Shon 1.3. S.7 Maying Towe REOF, the parties hereto have set Well respective hands

16. 127, Shon 1.3. S.7 Maying Towe REOF, the parties hereto have set Well respective hands

16. 127, Shon 1.3. S.7 Maying Towe REOF, the parties hereto have set Well respective hands

16. 127, Shon 1.3. S.7 Maying Towe REOF, the parties hereto have set Well respective hands

16. 127, Shon 1.3. S.7 Maying Towe REOF, the parties hereto have set Well respective hands

16. 127, Shon 1.3. S.7 Maying Towe REOF, the parties hereto have set Well respective hands

16. 127, Shon 1.3. S.7 Maying Towe REOF, the parties hereto have set Well respective hands

16. 127, Shon 1.3. S.7 Maying Towe REOF, the parties hereto have set Well respective hands

16. 127, Shon 1.3. S.7 Maying Towe REOF, the parties hereto have set with the parties had been set with the p

With Add

Signe Ayed Ar and Arlivered by the. Advagar-

nders and on behalf of

used Book CommondiNavorse vendor esponsible Any Fake Documentations

For and on behalf of CONTRACTOR

DEPOTY MANAGING DIRECTOR (T/S) K.W.&.S.B.

(Anshi Ram) ONWER

M/S. L.S Enterprises.


WITNESS OF EMPLOYER

WITNESS OF CONTRACTOR

SUPERINTENDING ENGINEER DISTRICT CENTRAL-B, KW&SB.

EXECUTIVE ENGINEER (WATER) LIAQUATABAD ZONE, DISTRICT CENTRAL-B K.W.&.S.B.

My somacitations



AMAD A GOM HASTAGE AND witnesses as follows:-

ince No. 124, Shop tio. 8-7, Mayorar Tower

NO. Gulahama Maker In this Agreement words and expression shall have the same meanings as TE 08 JUN 2017 respectively assigned to them in the conditions of Contract hereinafter 160 TO WITH ADDRESS A TELEGRAPHY ADDRESS AND THE POOR TO THE PO

DUGN WITH ALUMEN RPOSE

n.../ocate MAN SEP BANK GUARANT THREE LIGHT SET OF THE PURPOSE OF Identification have been by Anshi Ram on behalf of the contractor and by DEPUTY MANAGING DIRECTOR (T/S), KW&SB, on behalf the EMPLOYER all of which shall be deemed to form and be read and construed as part of this agreement.


- is a Form of Agreement. 1).
- employer, letter of Acceptance No. KW&SB/CE/(Central)/2017/49 12). dated: 14-06-2017
- c). The Tender.
- The conditions of the Particular Application Part-II-7. & II-B. . .
- the General Conditions Part-1.
- the Drawings
- The specifications and
- 111 the Priced Bill of Quantities.
- Time period is 90 Days.

in consideration of the payments to be made by the EMPLOYER to the CONTRACTOR has hereinafter mentioned, the CONTRACTOR hereby covenants with the EmpLOYER to execute and complete the " - WORK and to ramedy any defects therein and maintaining the same in conformity in all respects with the provisions of the CONTRACT.

Trill EMPLOYER hereby covenants to pay to the CONTRACT in the manner -prescribed by the CONTRACT.

10" 17 HZ 1

AND IS BANKED BEING



O. 124, Shop No. S-7, Maymar Tower

16560 greement made this Square day of Some 2017, in the day of Severage day of Severage day of Severage day of Severage day of the Karachi, as conferred to sowers of this conferred day of the Karachi, as conferred to sowers of this conferred day of the Karachi, as conferred to sowers of this conferred day of the Karachi, as conferred to sowers of this conferred day of the City of the Karachi, as conferred to sowers of this conferred day of the Conferred day of the Conferred day of the Conferred day of the Karachi Wall of the Conferred day of the Karachi Wall of the Conferred day of the Conferred day of the Karachi Wall of the Conferred day of the Conferred day of the Karachi, as conferred day of the Conferred day of the Karachi, as conferred day of the Conferred day of the Karachi, as conferred day of the Conferred day of the Karachi, as conferred day of the Conferred day of the Karachi, as conferred day of the Conferred day of the Karachi, as conferred day of the Conferred day of the Karachi, as conferred day of the Conferred day of the Karachi, as conferred day of the Conferred day

WHEREAS the Employer is desirous to execute the work 'ROVIDING & LAYING OF P.E PIPE 90MM DIA TO RECTIFY' THE MORTAGE OF WATER IN UC-40 OF LIAQUATABAD ZONE. FOR Rs. / 5. 8,64,989/= (Rupees Eight Lac Sixty Four Thousand Nine undred Eighty Nine Only) for the construction and completion of s ch Works and the remedying of an defects therein. The tender called upon though Authority's Website of SPPRA Rule-2010 under Serial NO. 3319 .

AND WHEREAS THE CONTRACTOR has already deport at 2% Pay Order for amounting to Rs.20.000/=, vide Pay Order No.3552967 dated: 19-05-2017, issued from Bank At Habb Citiz: Branch Karachi remaining amounting to Rs. 66.499/= will be deducted of 20% Performance Security as Security Deposit from his bill, he same will be kept with the DMTLOYER his the maintenance period of the work for the due fulfillment of the CONTRACTOR. Further 1% Water Charges will also be deducted from his bill as per Standard Operating Procedure (SOP).



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE)

BID EVALUATION REPORT

1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.33194 I.D No
3	Tender Description/Name of Work/Item:	PROVIDING & LAYING OF P.E PIPE 90MM DIA TO RECTIFY THE SHORTAGE PROBLEM OF WATER IN UC-40 OF LIAQUATABAD ZONE
4	Method of Procurement:	Single Stage (One Envelop)
5	Tender Published:	Through SPPRA Web Site
6	Total Bid Documents Sold:	2 Nos
7	Total Bid Received:	2 Nos
8	Technical Bid Opening Date (if applicable):	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) Rejected:	NIL
11	Financial Bid Opening Date:	26-05-2017

12 BID EVALUATION REPORT

S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	M/s.L.S Enterprises	Rs.8,64,989/-	1 st Lowest	@0.007% Below	Pay Order and required documents are available. P.O # 03552967 dated:19- 05-2017 Rs.20,000/-from Bank Al Habib Ltd Clifton Branch Karachi	Substantially Responsive
2	M/s.Shah Faisal & Brothers	Rs.8,65,785/-	2 nd Lowest	@0.085% Above	Pay Order and required documents are available. P.O # 13382316 dated:23- 05-2017 Rs.20,000/-from UBL Clifton Branch Karachi	Substantially Responsive

The all concerned bidders are being informed accordingly.

The E.E Concerned for compliance of Rule-45 of SPPRA 2010 M/s.L.S Enterprises declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.

D.A. (District Control)

Member / Secretary

(Tauqeer Ahmed Khan) S.E (District Central-B) Member (Saif-ul-Haque) Additional Director Internal Audit – KMC Member (Maqsood Ahmed Shaikh) Superintending Engineer (KMC) Member

(Saleem Almed)// Director (Design & Estimate)