

# SAY NO TO CORRUPTION



IRRIGATION DEPARTMENT

**Left Bank Canals Area Water Board Badin @Hyderabad**

Camp office @ Left Bank Barrage Colony Hyderabad

Ph# 022-9210399-9210344

E-mail: [dirlbc@sida.org.pk](mailto:dirlbc@sida.org.pk)

Fax # 022-9210311

Web: [www.sida.org.pk](http://www.sida.org.pk)



No. TC/G-55/LBCAWB/ 891 of 2018 Dated: 18 / 04 / 2018

To,


The Executive Engineer,  
Phulleli Canal Division,  
Badin

Subject: **COMPARATIVE STATEMENT & BID EVALUATION FOR THE WORK OF "REMODELING OF WATER COURSE NO.3-R AT RD.128 ALONG PHULLELI MAIN CANAL "M&R 2017-18".**

Reference: XEN Fuleli Canal office letter No.TC/G-55/1000 dated.17.04.2018.

The Comparative Statement & Bid Evaluation report for the work of "Remodeling of water course No.3-R at RD.128 along Phulleli Main Canal" M&R 2017-18, received under your office letter No. referred above, the lowest bid quoted by **M/S Delta Indus Construction Company @ 4.94% above from estimate cost** is hereby approved subject to the assurance of availability of funds & all codal formalities should be completed in accordance SPPRA Rules.

D.A as above.

  
(MIR GHULAM ALI TALPUR)  
DIRECTOR  
Left Bank Canals (AWB)

**MINUTES OF MEETING UNDER THE CHAIRMANSHIP OF  
CHAIRMAN PROCUREMENT COMMITTEE, FOR BID EVALUATION OF FIRMS  
/ CONTRACTORS ON 13.04.2018 @ 02:00 P.M IN THE OFFICE OF  
EXECUTIVE ENGINEER, PHULLELI CANAL DIVISION, BADIN.**

A meeting of Bid Evaluation Committee(Procurement Committee) held on 13.04.2018 in the office of the Executive Engineer, Phulleli Canal Division, Badin for securitizing / evaluation of bid submitted by firms / contractors for execution of M&R / 2017-18 work in Phulleli Canal Division of Left Bank Canals Area Water Board, Badin.


The following committee members participated in the meeting.

- |    |  |          |
|----|--|----------|
| 1. | <b>Executive Engineer</b><br>Phulleli Canal Division<br>Badin        | Chairman |
| 2. | <b>Executive Engineer</b><br>Guni Canal Division<br>S.F Rahu         | Member   |
| 3. | <b>Technical Officer</b><br>For Chief Engineer Highways<br>Hyderabad | Member   |




During the scrutiny of bid documents of all firms / contractors whose quoted their rates on the M&R work, according the Comparative Statment attached, the firm / contractor with lowest rates are recommended for sanction and execution of M&R / 2017-18 work in Phulleli Canal Division of Left Bank Canals Area Water Board, Badin.

  
(YAWAR HUSSAIN MEMON)  
MEMBER  
EXECUTIVE ENGINEER  
Guni Canal Division  
S F Rahu

  
(TARIQ AHMED KEHAR)  
CHAIRMAN  
EXECUTIVE ENGINEER  
Phulleli Canal Division  
Badin

  
(MUHAMMAD ALI MEMON)  
MEMBER  
Technical Officer  
For Chief Engineer Highways  
Hyderabad

**Bid Opening / Evaluation Committee Meeting held on 13.04.2018 @ 2:00 P.M for M&R /2017-18 Work "Remodling of water course No.3-R at RD.128 along Phulleli Main Canal" in Phulleli Canal Division Badin.**  
**The following Procurement Committee Members have attended the meeting.**


<u>S.No.</u>	<u>Name and Designation</u>	<u>Signature</u>
1	<b>TARIQ AHMED KEHAR</b> <b>Executive Engineer</b> Phulleli Canal Division Badin  <b>CHAIRMAN</b>	
2	<b>YAWAR HUSSAIN MEMON</b> <b>Executive Engineer</b> Guni Canal Division S F Rahu  <b>MEMBER</b>	
3	<b>MUHAMMAD ALI MEMON</b> <b>Technical Officer</b> For Chief Engineer Highways Hyderabad  <b>MEMBER</b>	

# ATTENDANCE SHEET


M&R / 2017-18


NAME OF WORK:

Remodling of water course No.3-R at RD.128 along  
Phulleli Main Canal.

S. No.	Name of Contractor	Contact No.	Signature
1.			
2.	M/S Delta Indus Construction Company	03003028754	
3.	M/S Mehali Enterprises	03002722985	
4.			
5.			

  
(YAWAR HUSSAIN MEMON)  
MEMBER  
EXECUTIVE ENGINEER  
Guni Canal Division  
S F Rahu

  
(TARIQ AHMED KEHAR)  
CHAIRMAN  
EXECUTIVE ENGINEER  
Phulleli Canal Division  
Badin

  
(MUHAMMAD ALI MEMON)  
MEMBER  
Technical Officer  
For Chief Engineer Highways  
Hyderabad

## COMPARATIVE STATEMENT

M&R 2017-18 (Fuleli Feeder) For the work of Remodling of water course No.3-R at RD.128 along Phulleli Main Canal.

Reference: NIT No.TC/G-55/677 dated 20.03.2018

S. No.	Item of Work	Amount	Contractor	Authority
<b><u>Detail of Estimate</u></b>				
1	Cost of Work (Schedule-B)	Rs. 358074	M/s Delta Indus Construction Company	Estimate sanctioned by the Director, Left Bank Canals AWB, vide letter No.DB/D-10/LBCAWB/91 dated : 18.01.2018 Amounting for Rs: 399830/-
	Cartage	Rs. 41756		


**Total Estimate Cost Rs. 399830**


### Detail of Bid


Cost of Work (Schedule-B)	Rs. 399830	M/s Delta Indus Construction Company	4.94%	Above
Add 4.94% Above	Rs. 19763	M/s Mehdi Enterprises	5.65%	Above

**Total Amount Rs. 419593**

M/s. Delta Indus Construction Company Government contractor / firm have quoted his rate at **4.94%** above on Estimate Cost for the above subjected work which has been worked out that is **4.94%** above on Estimated cost and seems reasonable. Being the lowest Bid of M/s. Delta Indus Construction Company is being forwarded to the Director, Left Bank Canals Area Water Board, duly recommended for check and approval.

  
(YAWAR HUSSAIN MEMON)  
MEMBER  
EXECUTIVE ENGINEER  
Guni Canal Division  
S.F Rahu

  
(TARIQ AHMED KEHAR)  
CHAIRMAN  
EXECUTIVE ENGINEER  
Phulleli Canal Division  
Badin


  
(MUHAMMAD ALI MEMON)  
MEMBER  
Technical Officer  
For Chief Engineer Highways  
Hyderabad

## BID EVALUATION REPORT

- 1 Name of procuring Agency: Executive Engineer, Phulleli Canal Division, Badin
- 2 Tender Reference No. NIT No.TC/G-55/677 dated 20.03.2018
- 3 Tender Description / Name of Work / Item: M&R 2017-18 :- Remodling of water course No.3-R at RD.128 along Phulleli Main Canal.
- 4 Method of Procurement: Single Stage – One Envelope Procedure.
- 5 Tender Published: SIDA website and SPPRA website
- 6 Total Bid Document sold: 02 Nos.
- 7 Total Bid Documents received: 02 Nos.
- 8 Technical Bid opening Date: Not Applicable (if applicable)
- 9 No. of Bid technically qualified: (if applicable) Not Applicable
- 10 Bid(s) Rejected: Nil
- 11 Financial Bid opening Date: Date of opening 13.04.2018
- 12 Bid Evaluation Report:

S.No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance / rejection	Remarks
1	2	3	4	5	6	7
1.	M/s Delta Indus Construction Company	Rs. 419593	1st	4.94% Above	Accepted due to lowest	Lowest bidder & recommended.
2	M/s Mehdi Enterprises	Rs. 422419	2nd	5.65% Above	Accepted but higher rates	

  
**(YAWAR HUSSAIN MEMON)**  
 MEMBER  
 EXECUTIVE ENGINEER  
 Guni Canal Division  
 S.F Rahu

  
**(MUHAMMAD ALI MEMON)**  
 MEMBER  
 Technical Officer  
 For Chief Engineer Highways  
 Hyderabad

  
**(TARIQ AHMED KEHAR)**  
 CHAIRMAN  
 EXECUTIVE ENGINEER  
 Phulleli Canal Division  
 Badin

= Bid evaluation report =  
 = is hereby approved =  
 (mir Chhulam A. K. Talpur)  
  
**DIRECTOR**  
**Left Bank Canals**  
**AWB**  
**Badin**

## BID OPENING SHEET


Date of Opening: 13.04.2018  
Bid Receiving Time: 1:00 P.M  
Bid Opening Time: 02:00 P.M


NIT No. TC/G-55/677 dated 20.03.2018


**NAME OF WORK:** Remodling of water course No.3-R at RD.128 along Phulleli Main Canal.

**M&R** 2017-18 (Fuleli Feeder)

S.No.	Name of Contractor / Firm	Estimate Cost	Bid Cost	Remarks
1	M/s Delta Indus Construction Company	399830	419593	1st Lowest
2	M/s Mehdi Enterprises		422419	2nd Lowest

  
(YAWAR HUSSAIN MEMON)  
MEMBER  
EXECUTIVE ENGINEER  
Guni Canal Division  
S.F Rahu

  
(MUHAMMAD ALI MEMON)  
MEMBER  
Technical Officer  
For Chief Engineer Highways  
Hyderabad

  
(TARIQ AHMED KEHAR)  
CHAIRMAN  
EXECUTIVE ENGINEER  
Phulleli Canal Division  
Badin

NIT No.

TC/G-55/677 dated: 20.03.2018

Method and Procedure of Procurement

Opened Competitive Bidding (National /  
International Competitive Bidding)  
(Single Stage – One Envelope)

Description of Work

Remodding of water course No.3-R at RD.128  
along Phulleli Main Canal


### BIDDERS ELIGIBILITY QUALIFICATION REPORT

Eligibility Qualification Criteria:

S. No.	Eligibility / Qualification Criteria	M/s Delta Indus Construction Company	M/s Mehdi Enterprises
1.	Registration with PEC (if applicable)	N/A	N/A
2.	N.T.N No.	Yes	Yes
3.	Sales Tax Registration	N/A	N/A
4.	Registration with Sindh Revenue Board (SRB)	Yes	Yes
5.	Minimum three years expenditure of relevant field.	N/A	N/A
6.	Turnover of at least three years	N/A	N/A
7.	Required Bid Security is attached	Yes	Yes
8.	Bid is signed, named and stamped by the authorized person of the firm along with authorized letter.	Yes	Yes
9.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	-----	-----
10.	Qualified / Disqualified.	Qualified	Qualified

  
(YAWAR HUSSAIN MEMON)  
MEMBER  
EXECUTIVE ENGINEER  
Guni Canal Division  
S F Rahu

  
(TARIQ AHMED KEHAR)  
CHAIRMAN  
EXECUTIVE ENGINEER  
Phulleli Canal Division  
Badin

  
(MUHAMMAD ALI MEMON)  
MEMBER  
Technical Officer  
For Chief Engineer Highways  
Hyderabad



Account Payee Only



**HBL** HABIB BANK  
HYDERABAD-STATION ROAD  
STATION ROAD, HYDERABAD  
Station Road Hyderabad 0068

B.C. No. 19873365

Stationary No: 19873365

1 3 0 4 1 8

Pay to EXECUTIVE ENGINEER PHULELI CANAL DIVISION BADIN

or Order

Rupees Eight Thousand Only.

PKR \*\*\*\*\*8,000.00

Payable at any HBL Branch in Pakistan  
Centralised Cheque Payable Account  
30019903902586

*MUSTAFA KHAN ZAI*  
24/3/2018  
Signatory PA No. 16146  
Signatory PA No. 16146  
16146  
CONTACT 0300 1990390

Please do not write below this line.

⑈ 19873365⑈054300⑈00300⑈19903902586⑈0⑈10⑈



**LEFT BANK CANALS AREA WATER BOARD,  
BADIN  
PHULLELI CANAL DIVISION @ BADIN  
BIDDING DOCUMENT  
FOR  
MAINTENANCE AND REPAIR**

**Name of work:** 1. Remodling of water course No.3-R at RD.128 along Phulleli Main Canal.

**M&R 2017-18**

ISSUED TO

M/S Delta Omnia Construction Company

Executive Engineer  
Phulleli Canal Division

**MARCH, 2018**

CONSTRUCTION COMPANY

## BILL OF QUANTITIES

## (A) Description and rate of Items based on Composite Schedule of Rates.

1. Remodling of water course No. 3-R RD.128 along Main Phulleli Canal.

Item No	Quantities	Description of item to be executed at Site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
1.	399 Cft	Dismantling brick works in lime or cement mortar. (S.I No.13 P-10)	1505	% Cft	6004.95
2.	78.00 Cft	Dismantling C.C Plain 1:2:4 (S.I No.19 (c) P-09)	3900	% Cft	3042.00
3.	3264 Cft	Excavation in foundation of building bridges & other structural including dagg belling dressing refilling around structure with excavated earth watering & ramming lead up to one chain & lift up to 5' in ordinary soil. (S.I No.18 (b) P-04)	3715	% Cft	12125.76
4.	517.125 Cft	Cement Concrete Plain including placing compacting finishing & curing complete including screening & washing of stone agg: without shuttering ratio 1:3:6. (S.I No. 5(h) P-18)	14735	% Cft	76198.37
5.	47.8125 Cft	Cement concrete plain including compacting finishing & curing complete including screening & washing of stone agg: without shuttering Ratio 1:2:4. (S.I No.5(f) P-18)	16885	% Cft	8073.14
6.	367.875 Cft	Pacca brick work in foundation and plinth in Cement sand mortar Ratio 1:5 (S.I No.4(d) P-27)	14245	% Cft	52403.79
7.	855.00 Cft	Pacca brick work other than building i/c sticking of joints up to 20ft height in Ratio 1:5 (S.I No.7(I)(d) P-21)	14715	% Cft	125813.25
8.	104.50 Cft	R.C.C Slab 1:2:4 (S.I No.6 P-15-16)	400	P.Cft	41800.00
9.	7.14 Cwt	Fabrication of mild steel reinforcement or CC including cutting bending laying in position making joints and fastening including cost of binding wire also includes removal of rust from bars. (S.I No.7 P-18)	5640	P.Cwt	40269.60
10.	1125.5 Sft	Cement Plaster Ratio 1:3 3/4" thick	3270	% Sft	36803.85

Contractor

Executive Engineer/Procuring Agency

Executive Engineer  
Phulleli Canal Division

Item No	Quantities	Description of item to be executed at Site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
11.	6318.00 Cft	Borrow pit Excavation undressed lead up to 100' in ordinary soil. (S.I No.3(a) P-1)	2480	% 0 Cft	15668.64
12.	6318.00 Cft	Dressing and leveling	220	% 0 Cft	1389.96
Total Rs.					419593/-

*Open by me on 12/4/18*

Amount TOTAL (a)

Rs

----- % above/below on the rates of CSR.

Amount to be added/deducted on the basis

Of premium quoted.

TOTAL (b) —


Total (A) = a+b in words & figures:

*Rupees Four Hundred Nineteen thousands Five Hundred Ninety Three only/-Rs. 419593/-*



Contractor

M/S *[Handwritten Name]*  
Construction



Executive Engineer/Procuring Agency  
Pindri Zawal Division  
Badin.

Account Payee



**HBL** HABIB BANK  
JAIL ROAD, HYDERABAD 1043  
JAIL ROAD HYDRABAD HYDERABAD, HYS  
1043-HBL Jail Road, Hys

B.C. No. 20183079  
Stationary No: 20183079

D1	D3	M0	M4	Y1	Y8
----	----	----	----	----	----

PKR \*\*\*\*\*8,000.00

Pay to EXECUTIVE ENGINEER PHULLELI CANAL DIVISION BADIN or Order

Rupees Eight Thousand Only.

Payable at any HBL Branch in Pakistan  
Centralised Cheque Payable Account  
30019903902586

*Muhammad Wahab*  
 MUHAMMAD WAHAB  
 ASST. MANAGER HBL  
 P.O. No. 16992

*Mehmood Riaz*  
 Mehmood Riaz  
 Manager  
 P.A. #0485  
 Jail Road Br: Hyderabad.

Please do not write below this line.

⑈ 20 18 30 79 ⑈ 0 5 4 3 0 0 ⑈ 0 0 3 0 0 ⑈ 9 9 0 3 9 0 2 5 8 6 ⑈ 0 1 0 ⑈

**LEFT BANK CANALS AREA WATER BOARD,  
 BADIN  
 PHULLELI CANAL DIVISION @ BADIN  
 BIDDING DOCUMENT  
 FOR  
 MAINTENANCE AND REPAIR**

**Name of work:** 1. Remodling of water course No.3-R at RD.128 along Phulleli Main Canal.

**M&R 2017-18**

ISSUED TO

M/S *Mehali Enterprises*

*for*

Executive Engineer  
Phulleli Canal Division  
Badin.  
**MARCH, 2018**

## BILL OF QUANTITIES

## (A) Description and rate of Items based on Composite Schedule of Rates.

1. Remodling of water course No. 3-R RD.128 along Main Phulleli Canal.

Item No	Quantities	Description of item to be executed at Site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
1.	399 Cft	Dismantling brick works in lime or cement mortar. (S.I No.13 P-10)	1515	% Cft	6044.85
2.	78.00 Cft	Dismantling C.C Plain 1:2:4 (S.I No.19 (c) P-09)	4000	% Cft	3120.00
3.	3264 Cft	Excavation in foundation of building bridges & other structural including daggelling dressing refilling around structure with excavated earth watering & ramming lead up to one chain & lift up to 5' in ordinary soil. (S.I No.18 (b) P-04)	3715	% Cft	12125.76
4.	517.125 Cft	Cement Concrete Plain including placing compacting finishing & curing complete including screening & washing of stone agg: without shuttering ratio 1:3:6. (S.I No. 5(h) P-18)	14750	% Cft	76275.94
5.	47.8125 Cft	Cement concrete plain including compacting finishing & curing complete including screening & washing of stone agg: without shuttering Ratio 1:2:4. (S.I No.5(f) P-18)	16890	% Cft	8075.53
6.	367.875 Cft	Pacca brick work in foundation and plinth in Cement sand mortar Ratio 1:5 (S.I No.4(d) P-27)	14245	% Cft	52403.79
7.	855.00 Cft	Pacca brick work other than building i/c sticking of joints up to 20ft height in Ratio 1:5 (S.I No.7(I)(d) P-21)	14720	% Cft	125856.00
8.	104.50 Cft	R.C.C Slab 1:2:4 (S.I No.6 P-15-16)	420	P.Cft	43890.00
9.	7.14 Cwt	Fabrication of mild steel reinforcement of CC including cutting bending laying in position making joints and fastening including cost of binding wire also includes removal of rust from baks. (S.I No.7 P-18)	5640	P.Cwt	40267.60
10.	1125.5 Sft	Cement Plaster Ratio 1:3 3/4" thick	3300	% Sft	37141.50

*As*  
Contractor

Executive Engineer/Procuring Agency  
Executive Engineer  
Phulleli Canal Division  
Badin.

Item No	Quantities	Description of item to be executed at Site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
11.	6318.00 Cft	Borrow pit Excavation undressed lead up to 100' in ordinary soil. (S.I No.3(a) P-1)	2500	% 0 Cft	15795.00
12.	6318.00 Cft	Dressing and leveling	225	% 0 Cft	1421.55
Total Rs.					422419

Open by me  
on 12/4/18  
R

Amount TOTAL (a)

Rs

----- % above/below on the rates of CSR.

Amount to be added/deducted on the basis

Of premium quoted.

TOTAL (b) -

Total (A) = a+b in words & figures:

Rupees, Four Hundred Twenty two  
Thousand Four Hundred Nineteen only  
Rs, 422419/-

*[Signature]*

Contractor

Executive Engineer/Procuring Agency  
Phulok Canal Division  
Badin.