

Bid Evaluation Report

1. Name of Procuring Agency: District Municipal Corporation (South), Karachi
2. Tender Reference No: NIT No: SE/DMC/SOUTH/050/2014 dt: 07-05.2015 (work at Sr.No:01)
3. Tender Description/Name of Work/item: Improvement / repair / maintenance of various roundabouts DCM (South)
4. Method of Procurement: SINGLE STAGE - ONE ENVELOPE PROCEDURE
5. Tender Published: SPPRA Website (www.pprasinhd.gov.pk) SPPRA Sr. No: 24057
Print & Electronic Media (SPPRA ID No. & Newspapers names with dates)
6. Total Bid Documents Sold: 03 Nos.
7. Total Bids Received: 03 Nos.
8. Technical Bid Opening Date (if applicable) Not Applicable (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): Not Applicable
10. Bids Rejected: NIL
11. Financial Bid Opening Date: 26.05.2015

12. Bid Evaluation Report:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1.	M/S: New Spectrum Enterprises.	2.00 % below S/R i.e; Rs: 9,78,965/-	1 st	Rs: 19,979/- below from Estimated Cost	Bid accepted due to lowest & in order	Bidding process valid
2.	M/S: Huzaifa Enterprise.	1.50 % below S/R i.e; Rs: 9,83,960/-	2 nd	Rs: 14,984/- below from Estimated Cost	Bid accepted due to lowest & in order	Bidding process valid
3.	M/S: Ovais & Bilal Ent	1.00 % below S/R i.e; Rs: 9,88,955/-	3 rd	Rs: 9,989/- below from Estimated Cost	Bid accepted due to lowest & in order	Bidding process valid

This issues with the approval of the members of the procurement committee.

Superintending Engineer
DMC (South)

Asim Az Khan

Executive Engineer
DMC (South)

Syed Saad Ahmed

Executive Engineer
KW&SB

Shehbaz Ahmed

Bid Evaluation Report

1. Name of Procuring Agency: District Municipal Corporation (South), Karachi
2. Tender Reference No: NIT No: SE/DMC/SOUTH/050/2014 dt: 07-05.2015 (work at Sr.No:02)
3. Tender Description/Name of Work/item: Improvement / repair / maintenance of lighting system in Saddar Zone DMC (South)
4. Method of Procurement: SINGLE STAGE - ONE ENVELOPE PROCEDURE
5. Tender Published: SPPRA Website (www.pprasindh.gov.pk) SPPRA Sr. No: 24057
Print & Electronic Media (SPPRA ID No. & Newspapers names with dates)
6. Total Bid Documents Sold: 03 Nos.
7. Total Bids Received: 03 Nos.
8. Technical Bid Opening Date (if applicable) Not Applicable (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): Not Applicable
10. Bids Rejected: NIL
11. Financial Bid Opening Date: 26.05.2015

12. Bid Evaluation Report:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1.	M/S: Huzaifa Enterprise	2.25 % below S/R i.e; Rs: 9,75,411/-	1 st	Rs: 22,452/- below from Estimated Cost	Bid accepted due to lowest & in order	Bidding process valid
2.	M/S: Ovais & Bilal Ent.	2.00 % below S/R i.e; Rs: 9,77,906/-	2 nd	Rs: 19,957/- below from Estimated Cost	Bid accepted due to lowest & in order	Bidding process valid
3.	M/S: New Spectrum Enterprises.	1.75 % below S/R i.e; Rs: 9,80,400/-	3 rd	Rs: 17,463/- below from Estimated Cost	Bid accepted due to lowest & in order	Bidding process valid

This issues with the approval of the members of the procurement committee.

Superintending Engineer
DMC (South)

Asim Aziz Khan

Executive Engineer
DMC (South)

Syed SAHIM AHMED

Executive Engineer
KW&SB

Bukhal AHMED

Bid Evaluation Report

1. Name of Procuring Agency: District Municipal Corporation (South), Karachi
2. Tender Reference No: NIT No: SE/DMC/SOUTH/050/2014 dt: 07-05.2015 (work at Sr.No:03)
3. Tender Description/Name of Work/item: Maintenance of electric work roads and streets Saddar Zone DMC (South).
4. Method of Procurement: SINGLE STAGE - ONE ENVELOPE PROCEDURE
5. Tender Published: SPPRA Website (www.pprasindh.gov.pk) SPPRA Sr. No: 24057
Print & Electronic Media (SPPRA ID No. & Newspapers names with dates)
6. Total Bid Documents Sold: 03 Nos.
7. Total Bids Received: 03 Nos.
8. Technical Bid Opening Date (if applicable) Not Applicable (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): Not Applicable
10. Bids Rejected: NIL
11. Financial Bid Opening Date: 26.05.2015

12. Bid Evaluation Report:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1.	M/S: Ovais & Bilal Ent.	2.10 % below S/R i.e; Rs: 9,76,830/-	1 st	Rs: 20,953/- below from Estimated Cost	Bid accepted due to lowest & in order	Bidding process valid
2.	M/S: New Spectrum Enterprises.	2.00 % below S/R i.e; Rs: 9,77,827/-	2 nd	Rs: 19,956/- below from Estimated Cost	Bid accepted due to lowest & in order	Bidding process valid
3.	M/S: Huzaifa Enterprise	1.50 % below S/R i.e; Rs: 9,82,816/-	3 rd	Rs: 14,967/- below from Estimated Cost	Bid accepted due to lowest & in order	Bidding process valid

This issues with the approval of the members of the procurement committee.

**Superintending Engineer
DMC (South)**

Asim Ali Khan

**Executive Engineer
DMC (South)**

Syed SANIM ARIF

**Executive Engineer
KW&SB**

Shahid Ahmed

Bid Evaluation Report

1. Name of Procuring Agency: District Municipal Corporation (South), Karachi
2. Tender Reference No: NIT No: SE/DMC/SOUTH/050/2014 dt: 07-05.2015 (work at Sr.No:04)
3. Tender Description/Name of Work/item: Repair of patches on road / painting on road side in UC-03, DMC (South)
4. Method of Procurement: SINGLE STAGE - ONE ENVELOPE PROCEDURE
5. Tender Published: SPPRA Website (www.pprasindh.gov.pk) SPPRA Sr. No: 24057
Print & Electronic Media (SPPRA ID No. & Newspapers names with dates)
6. Total Bid Documents Sold: 03 Nos.
7. Total Bids Received: 03 Nos.
8. Technical Bid Opening Date (if applicable) Not Applicable (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): Not Applicable
10. Bids Rejected: NIL
11. Financial Bid Opening Date: 26.05.2015

12. Bid Evaluation Report:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1.	M/S: Z.R Company (Pvt) Ltd.	At Par S/R & + O/R i.e; Rs: 9,80,468/-	1 st	Rs: 19,532/- below from Estimated Cost	Bid accepted due to lowest & in order	Bidding process valid
2.	M/S: Haram Enterprise	4.00 % above S/R & + O/R i.e; Rs: 9,94,021/-	2 nd	Rs: 5,979/- below from Estimated Cost	Bid accepted due to lowest & in order	Bidding process valid
3.	M/S: Rashid Latif & Co.	5.00 % above S/R & + O/R i.e; Rs: 9,99,316/-	3 rd	Rs: 684/- below from Estimated Cost	Bid accepted due to lowest & in order	Bidding process valid

This issues with the approval of the members of the procurement committee.

**Superintending Engineer
DMC (South)**

Asim Az Khan

**Executive Engineer
DMC (South)**

Syed Saad Ahmad

**Executive Engineer
KW&SB**

Shahid Ahmed

Bid Evaluation Report

1. Name of Procuring Agency: District Municipal Corporation (South), Karachi
2. Tender Reference No: NIT No: SE/DMC/SOUTH/050/2014 dt: 07-05.2015 (work at Sr.No:05)
3. Tender Description/Name of Work/item: Improvement of trenches at Nawab Muhabat Khanji road UC-3, DMC (South)
4. Method of Procurement: SINGLE STAGE - ONE ENVELOPE PROCEDURE
5. Tender Published: SPPRA Website (www.pprasindh.gov.pk) SPPRA Sr. No: 24057
Print & Electronic Media (SPPRA ID No. & Newspapers names with dates)
6. Total Bid Documents Sold: 03 Nos.
7. Total Bids Received: 03 Nos.
8. Technical Bid Opening Date (if applicable) Not Applicable (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): Not Applicable
10. Bids Rejected: NIL
11. Financial Bid Opening Date: 26.05.2015

12. Bid Evaluation Report:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1.	M/S: Z.R Company (Pvt) Ltd.	1.25 % below S/R & + O/R i.e; Rs: 9,97,219/-	1 st	Rs: 2,781/- below from Estimated Cost	Bid accepted due to lowest & in order	Bidding process valid
2.	M/S: Ghosia Enterprise	1.00 % below S/R & + O/R i.e; Rs: 9,98,963/-	2 nd	Rs: 1,037/- below from Estimated Cost	Bid accepted due to lowest & in order	Bidding process valid
3.	M/S: Badh Bright Enterprises.	0.75 % below S/R & + O/R i.e; Rs: 9,99,724/-	3 rd	Rs: 276/- below from Estimated Cost	Bid accepted due to lowest & in order	Bidding process valid

This issues with the approval of the members of the procurement committee.

**Superintending Engineer
DMC (South)**

Asim Ali Khan

**Executive Engineer
DMC (South)**

Syed SAJIM ARIF

**Executive Engineer
KW&SB**

Shehbaz AHMED

ANNUAL PROCUREMENT PLAN (YEAR 2014-215)

FOR PROCUREMENT WORKS IN SADDAR ZONE DMC (SOUTH)

ADP / BG No.	Name of scheme	Allocated funds	Cost of ongoing works (exp. Already incurred)	Funds earmarked for ongoing works	Cost of new works (components)	Funds for new works (c-e)	Nature of procurement	Method of procurement	Anticipated / actual date of advertisement	Anticipated / actual date of start	Anticipated / actual date of completion
M-05-B-01	Annual Rep./Maint. Of Town Offices	5,000,000	-	-	5,000,000	5,000,000	Work & Service	SPPRA 15 (b) & 16	In due course	In due course	In due course
M-05-B-02	Rep/Main. & Spare parts of vehicles	300,000	-	-	300,000	300,000	Work & Service	SPPRA 15 (b) & 17	In due course	In due course	In due course
M-05-B-03	Repair / Maintenance of street footpath Drains & other	80,000,000	-	-	80,000,000	80,000,000	Work & Service	SPPRA 15 (b) & 18	In due course	In due course	In due course
M-05-B-04	Repair/ Maint of walls Slabs Nallahs of Town.	15,000,000	-	-	15,000,000	15,000,000	Work & Service	SPPRA 15 (b) & 19	In due course	In due course	In due course
M-05-B-05	Repair/ Maint of typewriter / Cyclostyle machine etc.	5,000	-	-	5,000	5,000	Work & Service	SPPRA 15 (b) & 20	In due course	In due course	In due course
D-03-D-01	Construction / improvement and cleaning of storm water / nallah I/c retaining walls	1,000,000	-	-	1,000,000	1,000,000	Work & Service	SPPRA 15 (b) & 21	In due course	In due course	In due course
	ii Cleaning of drain & RCC slab drain at Kashmir Mujahid colony UC-09	1,000,000	-	-	1,000,000	1,000,000	Work & Service	SPPRA 15 (b) & 22	In due course	In due course	In due course
	v Imp of sewerage line in front of Lakra Gali Bhipura, Fire Brigade (internal area UC-5)	700,000	-	-	700,000	700,000	Work & Service	SPPRA 15 (b) & 23	In due course	In due course	In due course
	vi Imp of water supply line in Hijrat colony	1,000,000	-	-	1,000,000	1,000,000	Work & Service	SPPRA 15 (b) & 24	In due course	In due course	In due course
	vii Imp of sewerage system in Bath Island (sewerage schems UC-10	1,000,000	-	-	1,000,000	1,000,000	Work & Service	SPPRA 15 (b) & 25	In due course	In due course	In due course
D-03-D-02	Const. / Imp. of culvert & slabs I/c supply of manhole covers	1,500,000	-	-	1,500,000	1,500,000	Work & Service	SPPRA 15 (b) & 26	In due course	In due course	In due course

D-03-D-03	Const./Imp of Town Roads & C.C street / Footpath / Drains / Nallahs / Painting Suggested by Town Nazim.	25,000,000	-	-	25,000,000	25,000,000	Work & Service	SPPRA 15 (b) & 27	In due course	In due course	In due course
i-d	Imp of Rd kachi Muslim Agaria UC-1 old H. Camp.	1,000,000	-	-	1,000,000	1,000,000	Work & Service	SPPRA 15 (b) & 28	In due course	In due course	In due course
ii-b	Imp of patches M.Bin Qasim from Fresco chowk to MA jinah UC-8	1,000,000	-	-	1,000,000	1,000,000	Work & Service	SPPRA 15 (b) & 29	In due course	In due course	In due course
ii-e	Imp of patch work at Din M. Wafai Rd Kamal Ata Truk Rd UC-8	1,000,000	-	-	1,000,000	1,000,000	Work & Service	SPPRA 15 (b) & 30	In due course	In due course	In due course
iii-b	Const of cc street along with block 148 to 153 at Railway colony UC-4	1,000,000	-	-	1,000,000	1,000,000	Work & Service	SPPRA 15 (b) & 31	In due course	In due course	In due course
iii-c	Const of CC st carpeting patch to internal Gizri UC-11.	2,000,000	-	-	2,000,000	2,000,000	Work & Service	SPPRA 15 (b) & 32	In due course	In due course	In due course
iv-c	Imp.Of Chaba Street UC-5.	2,000,000	-	-	2,000,000	2,000,000	Work & Service	SPPRA 15 (b) & 33	In due course	In due course	In due course
iv-d	Imp.Of Babapat Road UC-01	1,000,000	-	-	1,000,000	1,000,000	Work & Service	SPPRA 15 (b) & 34	In due course	In due course	In due course
v-b	Imp.Of Aslam Road and Nazmuddin Street Uc-05	1,000,000	-	-	1,000,000	1,000,000	Work & Service	SPPRA 15 (b) & 35	In due course	In due course	In due course
vi	Const & widening of Sh-e-Firdousi from the limit of Clifton to A.S.Ghazi R/A police chowki UC-11	2,000,000	-	-	2,000,000	2,000,000	Work & Service	SPPRA 15 (b) & 36	In due course	In due course	In due course
D-03-D-04	Construction / Imp. of footpath of Saddar Town	10,000,000	-	-	10,000,000	10,000,000	Work & Service	SPPRA 15 (b) & 37	In due course	In due course	In due course
ii	Imp.Of Internal Area Of Sadder I/C F-Paths Road I/C Installation Of Grills.	2,500,000	-	-	2,500,000	2,500,000	Work & Service	SPPRA 15 (b) & 38	In due course	In due course	In due course
ii-b	Imp.Of Roomi Central Island From Boat Basin To Railway Crossing UC-10.	2,500,000	-	-	2,500,000	2,500,000	Work & Service	SPPRA 15 (b) & 39	In due course	In due course	In due course
ii-d	Re-Const. Of C.C.Flooring at Ahmed Raza Khan Road UC-9.	1,500,000	-	-	1,500,000	1,500,000	Work & Service	SPPRA 15 (b) & 40	In due course	In due course	In due course

ii-g	Const. of CC. Street at Shah Rasool Colony UC-10	1,500,000			1,500,000	1,500,000	Work & Service	SPPRA 15 (b) & 41	In due course	In due course	In due course
D-03-D-05	Const. Of Town Office/Buildings.	#####			10,000,000	#####	Work & Service	SPPRA 15 (b) & 42	In due course	In due course	In due course
i	Imp:of Building Khori Garden Health Office.	100,000			100,000	100,000	Work & Service	SPPRA 15 (b) & 43	In due course	In due course	In due course
D-03-D-06	Const./Imp. Of roads / streets / foot paths / drains work indifferent Union Councils (Saddar Town.	1,000,000			1,000,000	1,000,000	Work & Service	SPPRA 15 (b) & 44	In due course	In due course	In due course
i-a	Imp.Of Qazi Khuda Bux Street Vilton Street And Surrounding Area Uc-08.	1,000,000			1,000,000	1,000,000	Work & Service	SPPRA 15 (b) & 45	In due course	In due course	In due course
iv-b	Imp.Jay Ram Street I/C Footpath Uc-4.	1,000,000			1,000,000	1,000,000	Work & Service	SPPRA 15 (b) & 46	In due course	In due course	In due course
iv-g	Imp.Of Faiz Muhammad Fateh Ali Street I/C F/ Path UC-4.	1,000,000			1,000,000	1,000,000	Work & Service	SPPRA 15 (b) & 47	In due course	In due course	In due course
v	Imp.Of Footpath at Chand Bibi Road From Bombridge Road to Wards Bohra Pir UC-5.	1,000,000			1,000,000	1,000,000	Work & Service	SPPRA 15 (b) & 48	In due course	In due course	In due course
vi-c	Const.Of F/ paths Alongh Marston Road Uc-6.	1,000,000			1,000,000	1,000,000	Work & Service	SPPRA 15 (b) & 49	In due course	In due course	In due course
vii-a	Const.Of Footpath Of Reming Portion Of Hiranand Khamsing Road I/C Adj area UC-7.	1,000,000			1,000,000	1,000,000	Work & Service	SPPRA 15 (b) & 50	In due course	In due course	In due course
ix	Imp.Of Road and C.C.Street at Rati Lane and Takari Colony Uc-10	1,000,000			1,000,000	1,000,000	Work & Service	SPPRA 15 (b) & 51	In due course	In due course	In due course
ix-a	Imp.of road & Footpath Near Bhopal House Uc-10.	1,000,000			1,000,000	1,000,000	Work & Service	SPPRA 15 (b) & 52	In due course	In due course	In due course
ix-b	Imp.of Road In Frare Town, Macnill Rd, Church Rd, Adam Road, Rose Road And Lily Road UC-10	1,000,000			1,000,000	1,000,000	Work & Service	SPPRA 15 (b) & 53	In due course	In due course	In due course
x-h	Imp./Const.Of Road	2,500,000			2,500,000	2,500,000	Work &	SPPRA 15	In due	In due	In due

x-h	Imp./Const.Of Road Billawal Chorangi to Hely Pad at Sh-E-Fardousi Khehkashan Clifton UC-11.	2,500,000			2,500,000	2,500,000	Work & Service	SPPRA 15 (b) & 54	In due course	In due course	In due course
D-03-D-07	Const. Of Town Council Hall and Offices For Council	50,000			50,000	50,000	Work & Service	SPPRA 15 (b) & 55	In due course	In due course	In due course
D-03-D-08	Dev. Work suggested by Minority & others Members of reserved seats	1,000,000			1,000,000	1,000,000	Work & Service	SPPRA 15 (b) & 56	In due course	In due course	In due course

ASIM ALI KHAN
SUPERINTENDING ENGINEER
DMC (SOUTH)

SALEEM ARIF
EXECUTIVE ENGINEER
DMC (SOUTH)

SHAHID AHMED
EXECUTIVE ENGINEER
KW & SB