

No. HC/PBD-I/2016-17/4443
Provincial Buildings Division-I,
Karachi dated: 17/5/17

To,

The Manager (CB),
Sindh Public Procurement, Regulatory Authority,
Karachi.

SUBJECT: SUBMISSION OF DOCUMENT OF NIT NO. HC/PBD-I/2016-17/4041
DATED: 03-04-2017 (SPPRA SR. # 32555).

The Bid Evaluation Report, Comparative Statement, Minutes of Meeting, Bidders Qualification Report, Attendance Sheet & Photo copy of NIT News Paper for the below works are submitted herewith for favour of further necessary action please.

Sr. No.	Name of Work
1.	Up-Gradation & Rehabilitation of National Institute of Labour and Training Karachi (ADP No.1162 of 2016-2017).

DA/as above.


(SALEEM ALI KHOWAJA)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. I,
Karachi.

Copy forwarded with compliments for favour of information to:-

1. The Chief Engineer, Buildings Department, Government of Sindh, Hyderabad.
2. The Superintending Engineer, Provincial Buildings Circle, Karachi.
3. The Planning Officer, Planning Monitoring & Evolution Cell, Works & Services Department, Government of Sindh Karachi.


EXECUTIVE ENGINEER,
Provincial Buildings Division No. I,
Karachi.


SPPRA DIARY
NO: 973
DATED: 23-05-17

BID EVALUATION REPORT

NIT No. HC/PBD-I/2016-2017/4041 dated: **03-04-2017**
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. HC/PBD-I/2016-2017/4041 dated: 03-04-2017 .				
3.	Tender description / Name of work / item:	Up-Gradation & Rehabilitation of National Institute of Labour and Training Karachi (ADP No.1162 of 2016-2017). ✓				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. No.32555 ✓				
6.	Total Bid documents Sold:	(09)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	25-04-2017				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. Khalil Khan & Co. ✓	Rs.99,07,638/- ✓	1 st lowest ✓	Within Estimated cost ✓	1 st Lowest ✓	Accepted ✓
2.	M/s. B.M.H. Enterprises. ✓	Rs.99,77,759/- ✓	2 nd ✓			Highest ✓
3.	M/s. Pakistan Electric Works. ✓	Rs.99,98,410/- ✓	3 rd ✓			Highest ✓
4.	M/s. Tariq Azad Construction Co.		Not Participated in the tender			
5.	M/s. Royal Sun Industries.		Not Participated in the tender			
6.	M/s. Mashallah Traders		Not Participated in the tender			
7.	M/s. Inwi Associates.		Not Participated in the tender			
8.	M/s. Farooq Construction		Not Participated in the tender			
9.	M/s. R.Z & Sons		Not Participated in the tender			


(WARIS KHALIL)
 DIVISIONAL ACCOUNTS OFFICER
 Provincial Buildings Division No. I,
 Karachi.


(JAMEEL AHMED MEMON)
 EXECUTIVE ENGINEER,
 Education Works Division No.I,
 Karachi


(SALEEM ALI KHAWAJA)
 EXECUTIVE ENGINEER
 Provincial Buildings Division No. I,
 Karachi.

COMPARATIVE STATEMENT

Name of Work:- Up-Gradation & Rehabilitation of National Institute of Labour and Training Karachi (ADP No.1162 of 2016-2017).

Tender invited vied letter No. HC/PBD-1/2016-2017/4041 Karachi dated: 03-04-2017

Last Date of Issue: 24-04-2017


Date of opening: 25-04-2017

As per Estimate		Rate Quoted by the Bidders/Contractors.							
Description of Items.	Amount	M/s. Khalil Khan & Co ✓		M/s. B.M.H Enterprises ✓		M/s. Pakistan Electric Works.		M/s. Tariq Azad Construction Co.	
Main building (Ground Floor)		Main building (Ground Floor)		Main building (Ground Floor)		Main building (Ground Floor)			
Civil Work Part-A	Rs.6,74,506/✓	Civil Work Part-A	Rs.6,74,506/✓	Civil Work Part-A	Rs.6,74,506/✓	Civil Work Part-A	Rs.6,74,506/✓	Not Participated in the Tender	
At Par	Rs.----	At Par	Rs.----	At Par	Rs.----	Less: 15.00% below	Rs.1,01,176/✓		
Total:	Rs.6,74,506/✓	Total:	Rs.6,74,506/✓	Total:	Rs.6,74,506/✓	Total:	Rs.5,73,330/✓		
Civil Work Part-B	Rs.14,36,234/✓	Civil Work Part-B	Rs.14,36,234/✓	Civil Work Part-B	Rs.14,36,234/✓	Civil Work Part-B	Rs.14,36,234/✓	M/s. Royal Sun Industries.	
Less: 20.00% Below	Rs.2,87,247/✓	Less: 20.10% Below	Rs.2,88,683/✓	Less: 20.00% Below	Rs.2,87,247/✓	Less: 20.00% Below	Rs.2,87,246/✓		
Total:	Rs.11,48,988/✓	Total:	Rs.11,47,551/✓	Total:	Rs.11,48,987/✓	Total:	Rs.11,48,980/✓		
Main building (First Floor)		Main building (First Floor)		Main building (First Floor)		Main building (First Floor)			
Civil Work Part-A	Rs.9,29,536/✓	Civil Work Part-A	Rs.9,29,536/✓	Civil Work Part-A	Rs.9,29,536/✓	Civil Work Part-A	Rs.9,29,536/✓	Not Participated in the Tender	
At Par	Rs.----	At Par	Rs.----	At Par	Rs.----	At Par	Rs.----		
Total:	Rs.9,29,536/✓	Total:	Rs.9,29,536/✓	Total:	Rs.9,29,536/✓	Total:	Rs.9,29,536/✓		
Civil Work Part-B	Rs.8,40,940/✓	Civil Work Part-B	Rs.8,40,940/✓	Civil Work Part-B	Rs.8,40,940/✓	Civil Work Part-B	Rs.8,40,940/✓	M/s. Mashallah Traders	
Less: 20.00% Below	Rs.1,68,188/✓	Less: 20.10% Below	Rs.1,69,029/✓	Less: 20.00% Below	Rs.1,68,188/✓	Less: 20.00% Below	Rs.1,68,188/✓		
Total:	Rs.6,72,752/✓	Total:	Rs.6,71,911/✓	Total:	Rs.6,72,752/✓	Total:	Rs.6,72,752/✓		
Hostel Building (Ground Floor)		Hostel Building (Ground Floor)		Hostel Building (Ground Floor)		Hostel Building (Ground Floor)			
Civil Work Part-A	Rs.8,20,116/✓	Civil Work Part-A	Rs.8,20,116/✓	Civil Work Part-A	Rs.8,20,116/✓	Civil Work Part-A	Rs.8,20,116/✓	Not Participated in the Tender	
Less: 20.00% Below on item # 11	Rs.9,458/✓	Less: 1.3% Below	Rs.10,661/✓	At Par	Rs.----	At Par	Rs.----		
Total:	Rs.8,10,658/✓	Total:	Rs.8,09,454/✓	Total:	Rs.8,20,116/✓	Total:	Rs.8,20,116/✓		
Civil Work Part-B	Rs.3,20,455/✓	Civil Work Part-B	Rs.3,20,455/✓	Civil Work Part-B	Rs.3,20,455/✓	Civil Work Part-B	Rs.3,20,455/✓	M/s. Inwi Associates.	
Less: 20.00% Below	Rs.64,091/✓	Less: 20.10% Below	Rs.64,411/✓	Less: 20.00% Below	Rs.64,091/✓	Less: 18.00% Below	Rs.57,682/✓		
Total:	Rs.2,56,364/✓	Total:	Rs.2,56,043/✓	Total:	Rs.2,56,364/✓	Total:	Rs.2,62,773/✓		
Hostel Building (First Floor)		Hostel Building (First Floor)		Hostel Building (First Floor)		Hostel Building (First Floor)			
Civil Work Part-A	Rs.3,88,967/✓	Civil Work Part-A	Rs.3,88,967/✓	Civil Work Part-A	Rs.3,88,967/✓	Civil Work Part-A	Rs.3,88,967/✓	Not Participated in the Tender	
Add: 10% above on item #09	Rs.1,888/✓	Add: 9% above on item # 09	Rs.1,700/✓	Add: 1% above	Rs.3,889/✓	Add: 2% above	Rs.7,779/✓		
Total:	Rs.3,90,855/✓	Total:	Rs.3,90,667/✓	Total:	Rs.3,92,857/✓	Total:	Rs.3,96,746/✓		
Civil Work Part-B	Rs.6,11,054/✓	Civil Work Part-B	Rs.6,11,054/✓	Civil Work Part-B	Rs.6,11,054/✓	Civil Work Part-B	Rs.6,11,054/✓	M/s. Farooq Construction	
Less: 20.00% Below	Rs.1,22,211/✓	Less: 20.10% Below	Rs.1,22,822/✓	Less: 20.00% Below	Rs.1,22,211/✓	Less: 18.00% Below	Rs.1,09,990/✓		
Total:	Rs.4,88,843/✓	Total:	Rs.4,88,232/✓	Total:	Rs.4,88,843/✓	Total:	Rs.5,01,064/✓		
WS/SF Work Part-C	Rs.2,27,249/✓	WS/SF Work Part-C	Rs.2,27,249/✓	WS/SF Work Part-C	Rs.2,27,249/✓	WS/SF Work Part-C	Rs.2,27,249/✓	Not Participated in the Tender	
Add: 5.00% above	Rs.11,362/✓	Add: 4.50% above	Rs.10,226/✓	Add: 7% above	Rs.15,907/✓	Add: 8.00% above	Rs.18,180/✓		
Total:	Rs.2,38,611/✓	Total:	Rs.2,37,475/✓	Total:	Rs.2,43,156/✓	Total:	Rs.2,45,429/✓		
Hostel Building (Second Floor)		Hostel Building (Second Floor)		Hostel Building (Second Floor)		Hostel Building (Second Floor)			
Civil Work Part-A	Rs.3,88,967/✓	Civil Work Part-A	Rs.3,88,967/✓	Civil Work Part-A	Rs.3,88,967/✓	Civil Work Part-A	Rs.3,88,967/✓	M/s. R.Z & Sons	
Add: 10% above on item #09	Rs.1,888/✓	Add: 9% above on item # 09	Rs.1,700/✓	Add: 1% above	Rs.3,889/✓	Add: 2% above	Rs.7,779/✓		
Total:	Rs.3,90,855/✓	Total:	Rs.3,90,667/✓	Total:	Rs.3,92,857/✓	Total:	Rs.3,96,746/✓		
Civil Work Part-B	Rs.6,11,054/✓	Civil Work Part-B	Rs.6,11,054/✓	Civil Work Part-B	Rs.6,11,054/✓	Civil Work Part-B	Rs.6,11,054/✓	Not Participated in the Tender	
Less: 20.10% Below	Rs.1,22,211/✓	Less: 20.10% Below	Rs.1,22,822/✓	Less: 20.10% Below	Rs.1,22,211/✓	Less: 18.00% Below	Rs.1,09,990/✓		
Total:	Rs.4,88,843/✓	Total:	Rs.4,88,232/✓	Total:	Rs.4,88,843/✓	Total:	Rs.5,01,064/✓		

WS/SF Work Part-C	Rs.2,27,249/-	WS/SF Work Part-C	Rs.2,27,249/-	WS/SF Work Part-C	Rs.2,27,249/-	WS/SF Work Part-C	Rs.2,27,249/-
Add: 5.00% above	Rs.11,362/-	Add: 4.50% above	Rs.10,226/-	Add: 7.00% above	Rs.15,907/-	Add: 8.00% above	Rs.18,180/-
Total:	Rs.2,38,611/-	Total:	Rs.2,37,475/-	Total:	Rs.2,43,156/-	Total:	Rs.2,45,429/-
Hostel Building (Third Floor)		Hostel Building (Third Floor)		Hostel Building (Third Floor)		Hostel Building (Third Floor)	
Civil Work Part-A	Rs.6,75,735/-	Civil Work Part-A	Rs.6,75,735/-	Civil Work Part-A	Rs.6,75,735/-	Civil Work Part-A	Rs.6,75,735/-
Add: 10.00% above on item #11	Rs.1,888/-	Less: 0.20% Below	Rs.1,351/-	At Par	Rs.---	At Par	Rs.---
Total:	Rs.6,77,623/-	Total:	Rs.6,74,384/-	Total:	Rs.6,75,735/-	Total:	Rs.6,75,735/-
Civil Work Part-B	Rs.6,11,054/-	Civil Work Part-B	Rs.6,11,054/-	Civil Work Part-B	Rs.6,11,054/-	Civil Work Part-B	Rs.6,11,054/-
Less: 20.00% Below	Rs.1,22,210/-	Less: 20.10% Below	Rs.1,22,822/-	Less: 20.00% Below	Rs.1,22,210/-	Less: 18.00% Below	Rs.1,09,990/-
Total:	Rs.4,88,843/-	Total:	Rs.4,88,232/-	Total:	Rs.4,88,843/-	Total:	Rs.5,01,064/-
WS/SF Work Part-C	Rs.2,27,249/-	WS/SF Work Part-C	Rs.2,27,249/-	WS/SF Work Part-C	Rs.2,27,249/-	WS/SF Work Part-C	Rs.2,27,249/-
Add: 5.00% above	Rs.11,362/-	Add: 4.50% above	Rs.10,226/-	Add: 7.00% above	Rs.15,907/-	Add: 8.00% above	Rs.18,180/-
Total:	Rs.2,38,611/-	Total:	Rs.2,37,475/-	Total:	Rs.2,43,156/-	Total:	Rs.2,45,429/-
Compound Wall		Compound Wall		Compound Wall		Compound Wall	
Cost of Civil Work	Rs.18,106/-	Cost of Civil Work	Rs.18,106/-	Cost of Civil Work	Rs.18,106/-	Cost of Civil Work	Rs.18,106/-
At Par	Rs.---	At Par	Rs.---	At Par	Rs.---	At Par	Rs.---
Total:	Rs.18,106/-	Total:	Rs.18,106/-	Total:	Rs.18,106/-	Total:	Rs.18,106/-
Total Schedule Item:	Rs.81,52,605/-	Total Schedule Item:	Rs.81,39,946/-	Total Schedule Item:	Rs.81,77,813/-	Total Schedule Item:	Rs.81,34,299/-
Main Building		Main Building		Main Building		Main Building	
Non-Schedule Items G. F	Rs.5,11,039/-	Non-Schedule Items G. F	Rs.5,10,588/-	Non-Schedule Items G. F	Rs.5,13,840/-	Non-Schedule Items G. F	Rs.5,28,002/-
Non-Schedule Items F. F	Rs.1,60,584/-	Non-Schedule Items F. F	Rs.1,60,049/-	Non-Schedule Items F. F	Rs.1,60,584/-	Non-Schedule Items F. F	Rs.1,73,999/-
Hostel Building		Hostel Building		Hostel Building		Hostel Building	
Non-Schedule Items G. F	Rs.28,500/-	Non-Schedule Items G. F	Rs.28,500/-	Non-Schedule Items G. F	Rs.30,000/-	Non-Schedule Items G. F	Rs.32,000/-
Non-Schedule Items F. F	Rs.2,53,950/-	Non-Schedule Items F. F	Rs.2,53,600/-	Non-Schedule Items F. F	Rs.2,55,750/-	Non-Schedule Items F. F	Rs.2,62,720/-
Non-Schedule Items S. F	Rs.2,53,950/-	Non-Schedule Items S. F	Rs.2,53,600/-	Non-Schedule Items S. F	Rs.2,55,750/-	Non-Schedule Items S. F	Rs.2,62,720/-
Non-Schedule Items T.F	Rs.2,53,950/-	Non-Schedule Items T.F	Rs.2,53,600/-	Non-Schedule Items T.F	Rs.2,55,750/-	Non-Schedule Items T.F	Rs.2,62,720/-
Non-Schedule Items C. Wall	Rs.3,07,755/-	Non-Schedule Items C. Wall	Rs.3,07,755/-	Non-Schedule Items C. Wall	Rs.3,28,272/-	Non-Schedule Items C. Wall	Rs.3,41,950/-
Total Cost of Non Schedule Item:	Rs.17,69,728/-	Total Cost of Non Schedule Item:	Rs.17,67,692/-	Total Cost of Non Schedule Item:	Rs.17,99,946/-	Total Cost of Non Schedule Item:	Rs.18,64,111/-
Grand Total	Rs.99,22,333/-	Grand Total	Rs.99,07,638/-	Grand Total	Rs.99,77,759/-	Grand Total	Rs.99,98,410/-
Say:	Rs.99,22,300/-						

The Rate Quoted by M/s. Khalil Khan & Co. Government Contractor, Main Building Ground Floor Civil Work Part-A Schedule Items At Par, Civil Work Part-B Less 20.10% Below, First Floor Civil Work Part-A At Par, Civil Work Part-B Less 20.10% Below, Hostel Building Ground Floor Civil Work Part-A Less: 1.3% Below, Civil Work Part-B Less 20.10% Below, First Floor Civil Work Part-A Add: 9% above on item # 09, Civil Work Part-B Less: 20.10% Below, Second Floor Civil Work Part-A Add: 9% above on item # 09, Civil Work Part-B Less: 20.10% Below, W/S & S/F Work Part-C Add: 4.50% above, Third Floor Civil Work Part-A Less: 0.20% Below, Civil Work Part-B Less: 20.10% Below, W/S & S/F Work Part-C Add: 4.50% above, Compound Wall Civil Work At Par **Rs.47,30,962/-**, and Grand Total **Rs.97,08,856/-** found lowest, hence recommended for favour of necessary approval.


(WARIS KHALID)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. I,
Karachi.


(JAMEEL AHMED MEMON)
EXECUTIVE ENGINEER,
Education Works Division No. I,
Karachi


(SALEEM ALI KHAWAJA)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. I,
Karachi.



OFFICE OF THE EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION NO.I, KARACHI

BARRACK NO.18, BLOCK 4-A, SINDH SECRETARIAT SADDAR KARACHI PH:021-99203183

No. HC/PBD-I/2016-17/4262

Dated: 25/4/17

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON 25-04-2017.

A meeting of the procurement committee was held in the office of Executive Engineer, Provincial Buildings Division No.I, Karachi under the chairmanship of Executive Engineer.

2. The below mentioned member of committee attended the meeting to discuss the bids invited for the procurement of works vide Executive Engineer, Provincial Buildings Division No.I, Karachi letter No. HC/PBD-I/2016-17/4041 dated: 03-04-2017 and subsequently hoisted on the website of Sindh Public Procurement Regularity Authority and Information Technology Department Government of Sindh.

Following attend the meeting:

1. Mr. Waris Khalil
Divisional Accounts Officer Member
Provincial Buildings Division No.I,
Karachi
2. Mr. Jameel Ahmed Memon
Executive Engineer, Member
Education works Division No.I,
Karachi

3. During the course of meeting following discussion were made by the committee.

- i. The tender received on dated: 25-04-2017 at 2:00 PM were opened before the procurement committee in presence of representatives of participants.
- ii. The methods for bidding documents observed as single envelop.
- iii. The tender was opened on 25-04-2017 before the tender opening Committee.

4. The committee was informed that 09 Nos. bidders have purchased the bidding documents upto dated: 24-04-2017 and 03 Nos. have responded the bids and received today upto 3:00 PM in the office of Executive Engineer, Provincial Buildings Division No.I, Karachi.

5. During the opening of tender received, following status was found.

Sr. No.	Name of Firms	Raking in Term of Cost	Remarks
1.	(i) M/s. Khalil Khan & Co.	1 st Lowest	Accepted
	(ii) M/s. B.M.H Enterprises.	2 nd	Highest Rejected
	(iii) M/s. Pakistan Electric Works.	3 rd	Highest Rejected
	(iv) M/s. Tariq Azad Construction Co.		Not Participated in the tender
	(v) M/s. Royal Sun Industries.		Not Participated in the tender
	(vi) M/s. Mashallah Traders.		Not Participated in the tender
	(vii) M/s. Inwi Associates.		Not Participated in the tender
	(viii) M/s. Farooq Construction.		Not Participated in the tender
	(ix) M/s. R.Z & Sons.		Not Participated in the tender

6. The committee thoroughly scrutinized each case / tender document, by comparing earthimatically and financially with sanctioned estimates / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

7. **Recommendation**

After due deliberation / scrutiny of each tender document by the committee, it was recommended that lowest evaluated responsive bidder may be awarded the respective tender.

8. **Decision**

In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned lowest responsive bidders accordingly.



(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. I,
Karachi.



(JAMEEL AHMED MEMON)
EXECUTIVE ENGINEER
Education Works Division No.I,
Karachi.




(SALEEM ALI KHOWAJA)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. I,
Karachi.

BIDDERS QUALIFICATION REPORT

NIT No. HC/PBD-I/2016-2017/4041 dated: 03-04-2017
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.								
2.	Tender Reference No.	No. HC/PBD-I/2016-2017/4041 dated: 03-04-2017.								
3.	Tender description / Name of work / item:	Up-Gradation & Rehabilitation of National Institute of Labour and Training Karachi (ADP No.1162 of 2016-2017).								
4.	Method of Procurement:	Single stage – one envelope procedure.								
5.	Name of Firm / Bidder:	M/s. Khalil Khan & Co.	M/s. B.M.H. Enterprises.	M/s. Pakistan Electric Works.	M/s. Tariq Azad Construction Co.	M/s. Royal Sun Industries.	M/s. Mashallah Traders	M/s. Inwi Associates.	M/s. Farooq Construction	M/s. R.Z & Sons
6.	N.T.N:	Available.	Available.	Available.	Not Participated in the Tender	Not Participated in the Tender	Not Participated in the Tender	Not Participated in the Tender	Not Participated in the Tender	Not Participated in the Tender
7.	Registration with P.E.C	Registered	Registered	Registered						
8.	Sindh Board of Revenue	Registered	Registered	Registered						
9.	Relevant Experience :	Available.	Available.	Available.						
10.	Undertaking on stamp paper that firm is not involved in any litigation, Departmental rift, abandoned or unnecessary delay in completion of any work in the Government Departments.	Available.	Available.	Available.						
11.	List of Employees	Available.	Available.	Available.						
12.	Affidavit to the effect that firm has not been black listed previously by any executing agency.	Available.	Available.	Available.						
13.	List of Machinery & Equipment.	Available.	Available.	Available.						
14.	Turnover of at least last three years	Available.	Available.	Available.						
15.	Funds / Budget	Available.	Available.	Available.						
16.	02% Earnest Money	Available.	Available.	Available.						
17.	Tender Fee / Cost of Bidding Document	Deposited.	Deposited.	Deposited.						


(WARIS KHALIL)
 DIVISIONAL ACCOUNTS OFFICER
 Provincial Buildings Division No. I,
 Karachi.


(JAMEEL AHMED MEMON)
 EXECUTIVE ENGINEER,
 Education Works Division No.I,
 Karachi


(SALEEM ALI KHOWAJA)
 EXECUTIVE ENGINEER
 Provincial Buildings Division No. I,
 Karachi.



OFFICE OF THE EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION NO. I, KARACHI

BARRACK NO.18, BLOCK 4-A, SINDH SECRETARIAT SADDAR KARACHI PH:021-99203183

This office NIT No. HC/PBD-I/2016-17/4101

Dated: 03-04-2017

SUBJECT: - ATTENDANCE SHEET.

Date of opening 25-04-2017

Sr. No.	Name of Firm	Signature
1.	M/s. B.M.H. Enterprises.	M. Asghar
2.	M/s. Pakistan Civil & Electric Works.	M. Tariq
3.	M/s. Khalil Khan & Co.	M. Khalil Khan
4.	M/s. Tariq Azad Construction Co.	Not Participated in the bidding / Tender
5.	M/s. Royal Sun Industries.	Not Participated in the bidding / Tender
6.	M/s. Mashallah Traders	Not Participated in the bidding / Tender
7.	M/s. Inwi Associates.	Not Participated in the bidding / Tender.
8.	M/s. Farooq Construction	Not Participated in the bidding / Tender
9.	M/s. R.Z & Sons	Not Participated in the bidding / Tender.


(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. I,
Karachi.


(JAMEEL AHMED MEMON)

EXECUTIVE ENGINEER,
Education Works Division No. I,
Karachi


(SALEEM ALI KHOWAJA)

EXECUTIVE ENGINEER,
Provincial Buildings Division No. I,
Karachi.



OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION NO. I, KARACHI

Barrack No.18, Block 4-A, Sindh Secretariat, Saddar, Karachi, Ph: 021-99203183

Ref: No. HC/PBD-I/2016-17/4041

Dated: 03/04/2017

NOTICE INVITING TENDER

Procuring Agency invites sealed bids on bidding documents in Single Envelope method from all the Interested bidders under SPPRA Rules 2010 (Amended 2013) for the following works:

S. No.	Name of Work	Estimated Cost	Time Allowed for Complt.	Cost of Bidding Documents
1.	Upgradation & Rehabilitation of National Institute of Labour and Training Karachi (ADP No. 1162 of 2016-2017)	Rs. 96,41,287/-	12 Months	Rs. 3,000/-

- The intending participants can submit their applications in the office of the undersigned from the date of hoisting / publication of the tenders along with the below listed documents/requirements for the purpose of issuance of bidding documents of each work separately during office hours upto 24-04-2017 upto 1.00 P.M. No bidding document will be provided without the payment of cost of bidding document which shall be in the shape of pay order or in the shape of deposit receipt against each work.
- The bids will be received back on 25-04-2017 upto 2.00 P.M. and will be opened on the same day at 3.00 P.M. in presence of Procurement Committee and the bidders or their authorized representatives who wish to be present on the occasion. If the orders remain unresponded or are not accepted then the same will be issued and opened on the following dates:-

2nd Date of Issue	Date of Submission & Opening
2nd = Date of issuance of Bidding Documents from 25-04-2017 upto 11-05-2017	2nd = <u>12-05-2017</u> received upto 1:00 P.M. and opened on same day at 2:00 P.M.

3. Eligibility / Conditions:-

- Registration with Pakistan Engineering Council in the relevant category or above.
- Details of eligibility criteria / conditions are attached / available with the bidding documents.
- Documentary evidence of work of equivalent cost or above executed in last

- 3 years and Certificate of satisfactory completion showing date of start and completion from employer.
- List of work and copy of letter of award of work / work orders of equivalent cost or above.
- Registration with Income Tax Department (NTN copy) and Sindh Revenue Board. (Sales Tax Registration) and copy of CNIC.
- Undertaking on stamp paper that the firm is not involved in any litigation, Departmental rift, abandoned or unnecessary delay in completion of any work in the Government Departments.
- The application shall accompany tender fee as shown against each for purchase of bidding documents.
- 2% Earnest Money shall be submitted in shape of call deposit issued from scheduled bank at the time of submission of bidding document in favour of undersigned.
- The bidder should be well versed with site conditions and should have completed at least 2 Nos. works under similar conditions (List to be provided with bid).
- Affidavit to the effect that the firm has not been blacklisted previously by any executing agency.
- Affidavit to the effect that all documents / particulars / information furnished are true and correct.
- Conditional Tenders will not be entertained.
- Advertisement can be seen on Sindh Government website (www.Sindh.gov.pk) and SPPRA website.
- Undertaking on stamp paper that the firm is not involved in any kind of litigation, departmental rift, abandoned or unnecessary delay in completion of any work in the Government as well as in private organizations.
- In case Government announces any public holiday on scheduled dates, the tender will be submitted / opened on the next working day, as per usual schedule in accordance with Rule-41 (B) of SPPRA 2010.

EXECUTIVE ENGINEER,
Provincial Buildings Division No. I, Karachi.

INF-KRY No. 1769/17

Say No to Corruption

بہد نظری کے خلاف تھو ہیں۔

Daily Dawn 5-4-17

OFFICE OF THE EXECUTIVE ENGINEER

دفتر ایگزیکٹو انجینئر پروونشل بلڈنگز ڈویژن نمبر 1، کراچی
 بیورگ نمبر 18-بلاک 4-سنده سیکرٹریٹ صدر کراچی ٹیلفون نمبر: 021-99203183
 Ref No: HC/PBD-1/2016-17/4041 Date: 03-04-2017

ٹینڈر طلبی نوٹس

پروویڈنٹ ٹینڈر کے تحت کاموں کا سٹیٹ سہ آرگنائزیشن SPPRA 2010 (ترمیم شدہ 2013) کے تحت دلچسپی کے حامل تمام بولی دہندگان سے شل طلبی طریقہ کار میں دو تک دستاویزات پر سرپرہ پیشکشیں مطلوب ہیں۔

نمبر شمار	کام	قیمتی لاگت	دست خط	ڈپازٹ / ضمانت کی قیمت
1	پینشن آف سیٹ آف پروویڈنٹ ٹینڈر کراچی کی اپ گریڈیشن اور بحالہ (ADP No. 1162/2016-17)	Rs 96,41,287/-	12	Rs. 3,000/-

- 1- نوبت شدہ محمد احمد برکاتی کی ڈپازٹ دستاویزات کے اجراء کے مقصد کیلئے ذیل میں فرم سے دو دستاویزات فراہم کرنے کی ضرورت ہے۔ اس کا رخ 24-04-2017 تک اپنی درخواستیں جمع کرانے کے ساتھ ساتھ ڈپازٹ دستاویزات کی قیمت جو شل اپ ڈاؤر یا ڈپازٹ رسید ہوگی کی ادائیگی کے لئے ڈپازٹ فرم پیش کرنا ہوگا۔
- 2- پیشکشیں 03-04-2017 تک 200 بجے تک داپس وصول کی جائیں گی اور ایسی کم قیمت سے 300 بجے پر کی جاتی ہیں۔ اس کے علاوہ ایسے بولی دہندگان کے لئے ڈپازٹ دستاویزات کی فراہمی کے لئے ان کے پاس موجودگی میں کوئی بائیکاٹ نہیں ہوگا۔

مدم جواب پیشکشوں کا شیڈول

دوسری مرتبہ ڈپازٹ دستاویزات کے لئے	دوسری مرتبہ: 12-05-2017 سے 11:00 بجے تک داپس
دوسری مرتبہ ڈپازٹ دستاویزات کے لئے	دوسری مرتبہ: 11-05-2017 سے 12:00 بجے تک داپس

اہمیت شرائط

- (i) پیشکش کو پاکستان انجینئرنگ کونسل سے رجسٹرڈ ہونا چاہئے۔
- (ii) پیشکش کو فراہم کرنے والے ڈپازٹ دستاویزات کے ساتھ منسلک ہونا چاہئے۔
- (iii) کوئی بھی بولی دہندگان کو دستاویزات کے کاموں کا دستاویزی ثبوت اور آواز اور پیشگی کی ضمانت کی ضمانت کیمپ ورائی کی جانب سے اطمینان بخش قیمتیں فراہم کرنی چاہئیں۔
- (iv) کوئی فرم دستاویزی لاگت یا رقم کے لئے آف ایڈ وانڈ آف ایک اور ایک اور ڈپازٹ کرنا۔
- (v) کوئی فرم دستاویزی لاگت (NTN) اور دستاویزی پورڈ (سیکرٹریٹ ڈویژن) اور ڈپازٹ سے تعلق رکھتی ہوگی۔
- (vi) اس کے علاوہ اس کے لئے رقم کی کسی قسم کے تاجراج ادارے کے لئے رقم کی کسی قسم کی ضمانت نہیں دی جاسکتی۔
- (vii) ڈپازٹ سے تعلق رکھنے والے بولی دہندگان کو فراہم شدہ قیمتیں فراہم کرنے کے لئے ہونا چاہئے۔
- (viii) ڈپازٹ سے تعلق رکھنے والے بولی دہندگان کو فراہم شدہ قیمتیں فراہم کرنے کے لئے ہونا چاہئے۔
- (ix) کوئی بھی بولی دہندگان کی ضمانت سے کوئی رقم فراہم نہیں کی جائے گی اور اس کے لئے رقم فراہم کرنے کے لئے ہونا چاہئے۔
- (x) اس کے علاوہ اس کے لئے رقم کی کسی قسم کی ضمانت نہیں دی جاسکتی۔
- (xi) اس کے علاوہ اس کے لئے رقم کی کسی قسم کی ضمانت نہیں دی جاسکتی۔
- (xii) اس کے علاوہ اس کے لئے رقم کی کسی قسم کی ضمانت نہیں دی جاسکتی۔
- (xiii) اس کے علاوہ اس کے لئے رقم کی کسی قسم کی ضمانت نہیں دی جاسکتی۔
- (xiv) اس کے علاوہ اس کے لئے رقم کی کسی قسم کی ضمانت نہیں دی جاسکتی۔
- (xv) اس کے علاوہ اس کے لئے رقم کی کسی قسم کی ضمانت نہیں دی جاسکتی۔

ایگزیکٹو انجینئر
 پروونشل بلڈنگز ڈویژن نمبر 1-کراچی
 INF-KRY-No. 1769/17
 کراچی

PID(1) 5264/16

Daily Express - 5-4-17
 1769

آفیس آف دی ایگزیکوٹو انجنیئر پراونشل بلڈنگس ڈویزن نمبر 1، کراچی

پورک نمبر 18، بلاک 4، ای، سندھ میگزینریٹ، صدر کراچی، فون: 021-99203183

ٹینڈر نوٹیس

Ref: No. HC/PBD-1/2016-17/4041 Dated: 03/04/2017
پروکیورنگ ایجنسی تیاران سنگل اینولپ طریقہ کار مطابق خواہشمند
واک ڈینڈون کان ایس پی پی آر ای روز 2010 (2013 ترمیم کیل) ہیٹ، چائیل
کمن لاء ٹینڈر گھریل اہن

نمبر	کمر جو نلر	کفیل رقم ملین یر	پورو ٹیج جو منو جو ملو	واک دستاوین جو ملو
1	نیشنل انسٹیٹیوٹ آف لیبر اینڈ ٹریننگ کراچی جی ایپ گریڈیشن ۽ ریہیابیلیٹیشن (ای ڈی پی نمبر 1162 آف 2017- 2016)	مبلغ 9641287	12 مہینا	3000

1 دستاوین جی شرط ۽ ضابطہ سان گڈ پیننچر در خواستون اشاعت ایس پی پی آر ای جی ریب
سائیت تی ہونڈیون تاریخ 2017-04-24 تی منجھند 01 وگی تائین ایس وٹ دوران ہر کمر
جی لاء چائیل بلڈنگ دستاوین جی ادا کئی کان بغیر دستاوین فراہم نہ کیا ویندا جی کئی ہی
آرڈر دیار تینت رسید جی شکل پر شیخ گھریل
2 آپون 2017-04-25 تی منجھند 2 وگی ایس ورسول ۽ پروکیورمینٹ کمیٹی ۽ سرکمی
تی موجود رہنڈون خواہشمند واک ڈینڈون یا سندن سجاو نمائندن جی موجود گی پر ساگی ڈینھن
منجھند 3 وگی کولیا ویندا آرڈر جواب نہ ملے یا قبول نہ قیج جی صورت پر ہیٹین تاریخن تی کولیا
ویندا

کلج ۽ جمع کرائج جی تاریخ	پہون پورو جاری جاری کرن
کلج ۽ جمع کرائج جی تاریخ 12-05-2017 تی منجھند وگی تائین وصول کرن ۽ ساگی ڈینھن منجھند 02 وگی کولج	پہون پورو واک دستاوین 2017-04-25 کان تائین جاری کرن 2017-05-11 تائین جاری کرن

- اہلیت/شرط
- 1) لاڈیبل کھٹیگری پر یا لکان مٹی پر پاکستان انجنیئرنگ کونٹریل وٹان رجسٹریشن
 - 2) اہلیت جی کھٹیگری جا تفصیل/ شامل کفیل شرط / موجودہ واک دستاوین جا تفصیل
 - 3) حلف نامو چائیل لیکنیا راران 3 گڈریل کن سالن دوران کفیل کمن ۽ هلندو کمن جو سرٹیفکیٹ ۽ ملازم جو تفصیلی ڈیکاری کمر ۽ شکایتون ۽ مکمل کفیل کمر
 - 4) کمر / کمر جی ملو کان مٹی جی ایوارڈ لیجر جی کھاپی ۽ کمن جی لسٹ
 - 5) آنکھر کی کمن دیار تینت وٹان آنکھر کی کمن (این ٹی این کھاپی) رجسٹریشن جی کھاپی ۽ سند روٹیو پور وٹان (سیلز کی کمن رجسٹریشن) ۽ سی این آہ سی جی کھاپی
 - 6) حلف نامو فرم کمن پر گورنمینٹ، سیمی گورنمینٹ ۽ کھوپی ہر غیر قانونی کمن پر ہر ملوت ناہی
 - 7) درخواست گذار یا ران واک دستاوین ہر کمر جی آڈو چائیل ٹینڈر لیس ڈیکاری وگی
 - 8) 2 سیکیورٹی رقم کان گھت جی کمن جو رار کمال دھاڑت جی صورت پر ہیٹ صحیح کمنڈ جی حق پر کمن ہر ہنڈر جمع کرائج گھریل
 - 9) واک ڈینڈو ایوی لیسر جی کمن ۽ شرط ۽ مکمل کفیل گھت پر گھت 2 عدد ساگی کمن جا شرط (بڈ سان گڈ فراہم کفیل لسٹ) ڈیکاری
 - 10) حلف نامو فرم کمن پر ایگزیکوٹو ایجنسی یا ران بلڈنگ لسٹ کفیل ناہی
 - 11) حلف نامو فرم واک ڈینڈو جا دستاوین/ ہارڈ کپی لیس/ معلومات صحیح ۽ درست آہی
 - 12) شرطیہ ٹینڈرن تی غور نہ کیو ویندو
 - 13) اشتہار ڈسی سکھوٹا گورنمینٹ جی ویب سائیت (www.sindh.gov.pk) ۽ پی آر ای جی ویب سائیت تان
 - 14) حلف نامو فرم کمن پر گورنمینٹ، سیمی گورنمینٹ، آرگنائزیشن ۽ کھوپی ہر غیر قانونی کمن پر ہر ملوت ناہی
 - 15) ایس پی پی آر ای روز جی رول 41 (بی) یا ران شیڈول پر چائیل جی کمنڈ گورنمینٹ یا ران عامر تعلیل جو اعلان کیو ویندو ٹینڈرن جو شیڈول ساگی تاریخ وقت ۽ ہنڈ تی جمع / کولیا ویندا کمن ہر کمر واری ڈینھن جی

ایگزیکوٹو انجنیئر
پراونشل بلڈنگس ڈویزن نمبر 1
کراچی

Sindh Sujag 6-4-17