

**OFFICE OF THE
EXECUTIVE ENGINEER, EDUCATION WORKS DIVISION
KAMBER-SHAHDADKOT @ D.C SECRETARIAT KAMBER
PH.NO: 074-9411056 E-Mail: xeneduworks@gmail.com**

No. XEN (Ed: W) CB/TC/-3446 Kamber Dated 19 /05 /2017


To,

The Managing Director,
Sindh Public Procurement Regulatory Authority,
Planning and Development Department,
Government of Sindh
Karachi

Subject: **HOISTING OF BID EVALUATION REPORT ON SPPRA WEBSITE.**
Ref'enc: This office N.I.T No: 3382 Kamber Dated: 24.04.2017

With reference this office Notice Inviting Tender No: mentioned above, the Bid Evaluation Report in respect of subjected N.I.T is sent with a request to please hoist it on SPPRA website for wide publicity as required under PPRA rules 2010.

D.A as above.


EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KAMBER-SHAHDADKOT

Copy to:-

- The Secretary (Focal Person), Information Technology Department, Government of Sindh, New Sindh Secretariat 1st Floor, Karachi with a request kindly to float the tenders on website of Sindh Government, please (copy enclosed)


EXECUTIVE ENGINEER

CENTRAL INVENTORY DIARY
NO. 966
DATE: 23-05-17

NOTIFICATION

No. SOG-INDSED/RST/SSB&SC/3-712/17(III) in pursuance of Rule-7 of the Sindh Public Procurement Rules, 2010 (amended 2013), a Procurement Committee is hereby notified for the Repair and Draining Water Tanks for both Primary & secondary schools comprising following officers:

No.	Procurement Committee
Chairman	District Education Officer (concerned)
Member/Secretary	XEN (concerned) Education Works School Education Department
Member	Officer to be nominated by Commissioner/Deputy Commissioner of the concerned Division/District

The committee may Co-opt any other member in case needed including AEN (concern).

Terms of Reference:

- (1) Preparing bidding documents;
- (2) Carrying out technical as well as financial evaluation of the bids;
- (3) Preparing Evaluation Report as provided in SPRA Rule 45;
- (4) Making recommendations for the award of contract to the competent authority; and
- (5) Perform any other function ancillary and incidental to the above.

-SECRETARY TO GOVERNMENT OF SINDH-

Karachi, dated 30.03.2017

No. SOG-INDSED/RST/SSB&SC/3-712/17(III)

A copy is forwarded for information and necessary action to:

- The Commissioner concerned Division
- The Director School Education (Elementary, Secondary & Higher Secondary), Region concerned
- The Director School Education (Primary), Region concerned
- The Chief Engineer-Education Works, School Education Department
- The Chief Program Manager-Reform Support Unit, School Education Department
- The Deputy Commissioner (All)
- Project Director -SID, School Education Department, Government of Sindh
- Superintendent Engineer (All) - Education Works, School Education Department
- Members of the Committee
- The PS to Secretary School Education Department, Government of Sindh
- The PS to Minister, Education & Literacy Department, Government of Sindh
- Master File
- Official Website

(All Govt Jobs)
SECTION OFFICER (G)





NOTIFICATION

No.SO(G-III)SED/RSU/SSB&SC/3-712/17(pl.1) In pursuance of Rule-7 of the Sindh Public Procurement Rules,2010 (amended 2013), a Procurement Committee is hereby notified for the Repair & Maintenance, of existing nonfunctional Toilets & damaged Boundary Walls, Solar Panel (Complete solution) and Drinking Water Tanks for both Primary & secondary schools comprising following officers:

S.No	Procurement Committee	Placement in committee
1	District Education Officer (concerned)	Chairman
	XEN (concerned) Education Works School Education Department	Member/Secretary
	Officer to be nominated by Commissioner/Deputy Commissioner of the concerned Division/District	Member

*The committee may Co-opt any other member in case needed including AEN (concern).

Terms of Reference:

- (1) Preparing bidding documents;
- (2) Carrying out technical as well as financial evaluation of the bids;
- (3) Preparing Evaluation Report as provided in SPPRA Rule 45;
- (4) Making recommendations for the award of contract to the competent authority; and
- (5) Perform any other function ancillary and incidental to the above

-SECRETARY TO GOVERNMENT OF SINDH-

No.SO(G-III)SED/RSU/SSB&SC/3-712/17(pl.1)

Karachi, dated 30.03.2017

A copy is forwarded for information and necessary action to:

- The Commissioner concerned Division
- The Director School Education (Elementary, Secondary & Higher Secondary), Region concerned
- The Director School Education (Primary), Region concerned
- Utd Chief Engineer-Education Works, School Education Department
- The Chief Program Manager-Reform Support Unit, School Education Department
- The Deputy Commissioner (All)
- Project Director -SID, School Education Department, Government of Sindh
- Superintendent Engineer (All) - Education Works, School Education Department
- Members of the Committee
- The PS to Secretary School Education Department, Government of Sindh
- The PS to Minister, Education & Literacy Department, Government of Sindh
- Master File
- Official Website

(ALI GUL JALBAND)

MINUTES OF MEETING OF PROCUREMENT COMMITTEE
HELD ON ^{15.05.}28.02.2017 IN THE OFFICE OF EXECUTIVE ENGINEER,
EDUCATION WORKS DIVISION KAMBER-SHAHDADKOT
REGARING OPENING OF TENDERS INVITED THROUGH
N.I.T NO. XEN/EDU:/(W)/-3382 DATED 24.04.2017

- | | |
|-----------------------------|----------|
| 1. Mr. Shahmeer Khan Bhutto | Chairman |
| 2. Mr. Shoukat Ali Shaikh | Member |
| 3. Mr. Yasir Bhatti | Member |




The meeting was held in the office of Executive Engineer, Education Works Division Kamber-Shahdadkot regarding opening of tenders invited through this office N.I.T referred above

Empty Tender Box, after inspection by all members of committee and participating bidders / representatives was sealed for submitting bids in it. Then the bidders were allowed to submit / insert sealed their sealed bids, in presence of all members.




The box was opened at 2.00 pm by the Procurement Committee Members, in presence of interested bidders / representatives. All the sealed bids were opened.

The name of bidders along with rates and total amount of bid offered by them were read aloud by the Executive Engineer, Education Works Division Kamber-Shahdadkot (Chairman) and encircled by the chairman and also signed by all member of procurement committee.

The meeting was ended with the vote of thanks to and from the chair.

 (Yasir Bhatti) (Member) Additional Deputy Commissioner-II Kamber-Shahdadkot	 (Shoukat Ali Shaikh) (Member) Executive Engineer Education Works Division Kamber-Shahdadkot	 (Shahmir Khan Bhutto) (Chairman) District Education Officer Primary / Secondary Kamber-Shahdadkot
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------	--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------	---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

BIDDER'S QUALIFICATION REPORT / CHECK LIST


1	Procuring Agency	EXECUTIVE ENGINEER, EDUCATION WORKS DIVISION KAMBER-SHAHDADKOT							
2	NIT No:	NIT NO: XEN/EDU/(W)- 3382 Kamber Dated: 24.04.2017							
3	NIT No: Method of Procurement	SINGLE STAGE - ONE ENVELOPE PROCEDURE							
Bidders Name	Registration With			Bid accompanied by bid Security	Bids received with informati	Bid received with list of	Bids received with Bank Statement	Form / Contracto r has complete	Remarks
	PEC 10 for 2017	CE- NTN	SRB						
1	2	3	4	5	6	7	8	9	10
M/S Aamir Construction Company	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
M/S Fazal Muhammad Mangrio	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Mr. Janib Ali Lashari	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
M/S Something Difference	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
M/S Ghulam Mustafa Shaikh	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
M/S Sajjid Traders	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
M/S Mubshir Constt: & Co:	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
M/S K.M.C & Co:	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
<div style="display: flex; justify-content: space-between; align-items: flex-end;"> <div style="text-align: center;">  (MASIR BHATTI) (MEMBER) ADDITIONAL DEPUTY COMMISSIONER-II KAMBER-SHAHDADKOT </div> <div style="text-align: center;">  (SHOUKAT ALI SHAIKH) (MEMBER) EXECUTIVE ENGINEER EDUCATION WORKS DIVISION KAMBER-SHAHDADKOT </div> <div style="text-align: center;">  (SHAHMIR KHAN BHUTTO) CHAIRMAN DISTRICT EDUCATION OFFICER PRIMARY / SECONDARY KAMBER-SHAHDADKOT </div> </div>									


BID EVALUATION REPORT

Name of Procuring Agency	Executive Engineer, Education Works Division Kamber-Shahdadkot
Tender Reference	NIT Called vide this office letter No: XEN/Edu./(W)/- 3382 Dated: 24.04.2017
Tender Description / Name of Work	Repair & Maintenance of Existing Non-Functional Toilets & Damaged Boundary Walls of Different Primary School in District Kamber-Shahdadkot (Under School Specification Budget) (27 Units) (a) Civil Work
Method of Procurement	NTC (National Competitive Bidding) Single Stage One-Envelope Procedure
Tender Published	SPPRA Website Daily Soahb, Daily Express, Daily Dawn
Total Bid Documents Sold	03 Nos
Total Bids Received	03 Nos
Financial Technically Bid Opening	16.05.2017
No: of Technically Qualified (if Applicable)	N.A
Bids Rejected	No any Bid Rejected
Financial Bid Opening Date	16.05.2017

S.No:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RAKING IN TENDER OF COST	COMPARISION WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECT	REMARKS
1	M/S Aamir Construction Company	P-A Rs. 47,933,869 P-B Rs. 1,970,606	1st Lowest	P-A 13.60 % Above B 0.25 % Below	P- Being Lowest Hence Accepted	Lowest
2	M/S Fazal Muhammad Mangrio	P-A Rs. 48,271,431 P-B Rs. 1,979,496	Higher	P-A 14.40 % Above B 0.20 % Above	P- Being Higher, hence Rejected	Higher
3	Mr. Janib Ali Lashari	P-A Rs. 48,777,775 P-B Rs. 1,982,459	Higher	P-A 15.60 % Above B 0.35 % Above	P- Being Higher, hence Rejected	Higher


(YASIR BHATTI)
(MEMBER)
ADDITIONAL DEPUTY COMMISSIONER-II
KAMBER-SHAHDADKOT


(SHOUKAT ALI SHAIKH)
(MEMBER/SECRETARY)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KAMBER-SHAHDADKOT


(SHAHMIR KHAN BHUTTO)
(CHAIRMAN)
DISTRICT EDUCATION OFFICER
PRIMARY / SECONDARY
KAMBER-SHAHDADKOT

FINANCIAL REVIES

NAME OF WORK:-

Repair & Maintenance of Existing Non-Functional Toilets & Damaged Boundary Walls of different Primary Schools in District Kamber-Shahdaktot (Under School Specification Budget) (27 Units) (A) Civil Work

NIT No: XEN/Edu/(W)/- 3382 Dated: 24.04.2017

Date of Issue 15.05.2017

Technical Sanction Accorded by Chief Engineer,

Date of Opening 16.05.2017

Education Works Sukkur

Time for Completion 2 Months


Vide No: CE/EW/PB/-

Dated:

Amount of Schedule Items	Non Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
P-A 42,195,307	-	-	-	5,786,236	-	47,981,543	14% Above
P-B 1,975,545	-	-	-	-	-	1,975,545	@ Par
G.Total						49,957,088	

COMPARATIVE STATEMENT

S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF SCHEDULE ITEMS	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
1	M/S Aamir Construction Company	P.A 42,195,307	P.A 13.60 % Above	5,738,562	-	47,933,869	Lowest
		P.B 1,975,545	P.B 0.25 % Below	4,939	-	1,970,606	Lowest
						49,904,475	
2	M/S Fazal Muhammad Mangrio	P.A 42,195,307	P.A 14.40 % Above	6,076,124	-	48,271,431	Highest
		P.B 1,975,545	P.B 0.20 % Above	3,951	-	1,979,496	Highest
						50,250,927	
3	Mr. Janib Ali Lashari	P.A 42,195,307	P.A 15.60 % Above	6,582,468	-	48,777,775	Highest
		P.B 1,975,545	P.B 0.35 % Above	6,914	-	1,982,459	Highest
						50,760,234	



(WASIR BHATTI)
(MEMBER)
ADDITIONAL DEPUTY COMMISSIONER-II
KAMBER-SHAHDADKOT



(SHOUKAT ALI SHAIKH)
(MEMBER)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION




(SHAHMIR KHAN BHUTTO)
CHAIRMAN
DISTRICT EDUCATION OFFICER
PRIMARY / SECONDARY


BID EVALUATION REPORT

Name of Procuring Agency	Executive Engineer, Education Works Division Kamber-Shahdadt
Tender Reference	NIT Called vide this office letter No: XEN/Edu:/(W)/- 3382 Dated: 24.04.2017
Tender Description / Name of Work	Repair & Maintenance of Existing Non-Functional Toilets & Damaged Boundary Walls of Different Primary School in District Kamber-Shahdadt (Under School Specification Budget) (27 Units) (B) Electric Work
Method of Procurement	NTC (National Competitive Bidding) Single Stage One-Envelope Procedure
Tender Published	SPPRA Website Daily Soahb, Daily Express, Daily Dawn
Total Bid Documents Sold	03 Nos
Total Bids Received	03 Nos
Financial Technically Bid Opening	16.05.2017
No: of Technically Qualified (if Applicable)	N.A
Bids Rejected	No any Bid Rejected
Financial Bid Opening Date	16.05.2017

S.No:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RAKING IN TENDER OF COST	COMPARISION WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECT	REMARKS
1	M/S Something Difference	P-A Rs. 899,399	1st Lowest	P-A 0.35 % Below	Being Lowest Hence Accepted	Lowest
2	M/S Ghulam Mustafa Shaikh	P-A Rs. 905,266	Higher	P-A 0.30 % Below	Being Higher, hence Rejected	Higher
3	M/S Sajjid Traders	P-A Rs. 904,814	Higher	P-A 0.25 % Below	Being Higher, hence Rejected	Higher


 (YASIR BHATTI)
 (MEMBER)
 ADDITIONAL DEPUTY COMMISSIONER-II
 KAMBER-SHAHDADKOT


 (SHOUKAT ALI SHAIKH)
 (MEMBER/SECRETARY)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 KAMBER-SHAHDADKOT


 (SHAHMIR KHAN BHUTTO)
 (CHAIRMAN)
 DISTRICT EDUCATION OFFICER
 PRIMARY / SECONDARY
 KAMBER-SHAHDADKOT

NIT'S.No: 01-B

FINANCIAL REVIES

NAME OF WORK:-

Repair & Maintenance of Existing Non-Functional Toilets & Damaged Boundary Walls of different Primary Schools in District Kamber-Shahdadkot (Under School Specification Budget) (27 Units) (B) Electric Work

NIT No: XEN/Edu/(W)/- 3382 Dated: 24.04.2017

Date of Issue 15.05.2017

Technical Sanction Accorded by Chief Engineer,

Date of Opening 16.05.2017

Education Works Sukkur

Time for Completion 2 Months

Vide No: CE/EW/PB/- Dated:

Amount of Schedule Items	Non Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
P-B 902,558	-	-	-	0	-	902,558	@ Par

G.Total

902,558

COMPARATIVE STATEMENT

S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF SCHEDULE ITEMS	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
1	M/S Something Difference	P.B 902,558	P.B 0.35 % Below	3,159	-	899,399	Lowest
2	M/S Ghulam Mustafa Shaikh	P.B 902,558	P.B 0.30 % Above	2,708	-	905,266	Highest
3	M/S Sajjid Traders	P.B 902,558	P.B 0.25 % Above	2,256	-	904,814	Highest


(YASIR BHATTI)
(MEMBER)ADDITIONAL DEPUTY COMMISSIONER-II
KAMBER-SHAHDADKOT


(SHOUKAT ALI SHAIKH)
(MEMBER)EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KAMBER-SHAHDADKOT


(SHAHMIR KHAN BHUTTO)
CHAIRMANDISTRICT EDUCATION OFFICER
PRIMARY / SECONDARY
KAMBER-SHAHDADKOT


BID EVALUATION REPORT

Name of Procuring Agency	Executive Engineer, Education Works Division Kamber-Shahdadkot
Tender Reference	NIT Called vide this office letter No: XEN/Edu:/(W)/- 3382 Dated: 24.04.2017
Tender Description / Name of Work	Repair & Maintenance of Existing Non-Functional Toilets & Damaged Boundary Walls of Different Secondary School in District Kamber-Shahdadkot (Under School Specification Budget) (27 Units) (a) Civil Work
Method of Procurement	NTC (National Competitive Bidding) Single Stage One-Envelope Procedure
Tender Published	SPPRA Website Daily Soahb, Daily Express, Daily Dawn
Total Bid Documents Sold	03 Nos
Total Bids Received	03 Nos
Financial Technically Bid Opening	16.05.2017
No: of Technically Qualified (if Applicable)	N.A
Bids Rejected	No any Bid Rejected
Financial Bid Opening Date	16.05.2017

S.No:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RAKING IN TENDER OF COST	COMPARISION WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECT	REMARKS
1	M/S Fazal Muhammad Mangrio	P-A Rs. 46,697,234 P-B Rs. 1,702,629	1st Lowest	P-A 13.35 % Above B 0.45 % Below	P- Being Lowest Hence Accepted	Lowest
2	M/S Mubshir Constt: & Co:	P-A Rs. 47,006,214 P-B Rs. 1,716,311	Higher	P-A 14.10 % Above B 0.35 % Above	P- Being Higher, hence Rejected	Higher
3	M/S K.M.C & Co:	P-A Rs. 47,253,398 P-B Rs. 1,752,718	Higher	P-A 14.70 % Above B 0.90 % Above	P- Being Higher, hence Rejected	Higher


(YASIR BHATTI)
(MEMBER)
ADDITIONAL DEPUTY COMMISSIONER-II
KAMBER-SHAHDADKOT


(SHOUKAT ALI SHAIKH)
(MEMBER/SECRETARY)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KAMBER-SHAHDADKOT


(SHAHMIR KHAN BHUTTO)
(CHAIRMAN)
DISTRICT EDUCATION OFFICER
PRIMARY / SECONDARY
KAMBER-SHAHDADKOT

FINANCIAL REVIEWS

NAME OF WORK:-

Repair & Maintenance of Existing Non-Functional Toilets & Damaged Boundary Walls of Different Secondary Schools in District Kamber-Shahdadkot (Under School Specification Budget) (23 Units) (A) Civil Work

NIT No: XEN/Edu/(W)/- 3382 Dated: 24.04.2017

Date of Issue 15.05.2017

Technical Sanction Accorded by Chief Engineer,

Date of Opening 16.05.2017

Education Works Sukkur

Time for Completion 2 Months

Vide No: CE/EW/PB/- Dated:

Amount of Schedule Items	Non Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
P-A 41,197,383	-	-	-	5,892,270	-	47,089,653	14% Above
P-B 1,710,325	-	-	-	-	-	1,710,325	@ Par
G.Total						48,799,978	

COMPARATIVE STATEMENT

S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF SCHEDULE ITEMS	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
1	M/S Fazal Muhammad Mangrio	P.A 41,197,383	P.A 13.35 % Above	5,499,851	-	46,697,234	Lowest
		P.B 1,710,325	P.B 0.45 % Below	7,696	-	1,702,629	Lowest
						48,399,862	
2	M/S Mubshir Constt: & Co:	P.A 41,197,383	P.A 14.10 % Above	5,808,831	-	47,006,214	Highest
		P.B 1,710,325	P.B 0.35 % Above	5,986	-	1,716,311	Highest
						48,722,525	
3	M/S K.M.C & Co:	P.A 41,197,383	P.A 14.70 % Above	6,056,015	-	47,253,398	Highest
		P.B 1,710,325	P.B 0.90 % Above	15,393	-	1,725,718	Highest
						48,979,116	



(WASIR BHATTI)
(MEMBER)
ADDITIONAL DEPUTY COMMISSIONER-II
KAMBER-SHAHDADKOT



(SHOUKAT ALI SHAIKH)
(MEMBER)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION




(SHAHMIR KHAN BHUTTO)
CHAIRMAN
DISTRICT EDUCATION OFFICER
PRIMARY / SECONDARY


BID EVALUATION REPORT

Name of Procuring Agency	Executive Engineer, Education Works Division Kamber-Shahdadkot
Tender Reference	NIT Called vide this office letter No: XEN/Edu:/(W)/- 3382 Dated: 24.04.2017
Tender Description / Name of Work	Repair & Maintenance of Existing Non-Functional Toilets & Damaged Boundary Walls of Different Secondary School in District Kamber-Shahdadkot (Under School Specification Budget) (23 Units) (B) Electric Work
Method of Procurement	NTC (National Competitive Bidding) Single Stage One-Envelope Procedure
Tender Published	SPPRA Website Daily Soahb, Daily Express, Daily Dawn
Total Bid Documents Sold	03 Nos
Total Bids Received	03 Nos
Financial Technically Bid Opening	16.05.2017
No: of Technically Qualified (if Applicable)	N.A
Bids Rejected	No any Bid Rejected
Financial Bid Opening Date	16.05.2017

S.No:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RAKING IN TENDER OF COST	COMPARISION WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECT	REMARKS
1	M/S Ghulam Mustafa Shaikh	P-A Rs. 835,486	1st Lowest	P-A 0.30 % Below	Being Lowest Hence Accepted	Lowest
2	M/S Sajjid Traders	P-A Rs. 940,095	Higher	P-A 0.25 % Below	Being Higher, hence Rejected	Higher
3	M/S Something Difference	P-A Rs. 9839,257	Higher	P-A 0.15 % Below	Being Higher, hence Rejected	Higher


(YASIR BHATTI)
(MEMBER)
ADDITIONAL DEPUTY COMMISSIONER-II
KAMBER-SHAHDADKOT


(SHOUKAT ALI SHAIKH)
(MEMBER/SECRETARY)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KAMBER-SHAHDADKOT


(SHAHMIR KHAN BHUTTO)
(CHAIRMAN)
DISTRICT EDUCATION OFFICER
PRIMARY / SECONDARY
KAMBER-SHAHDADKOT

FINANCIAL REVIES

NAME OF WORK:-

Repair & Maintenance of Existing Non-Functional Toilets & Damaged Boundary Walls of different Secondary Schools in District Kamber-Shahdadkot (Under School Specification Budget) (23 Units) (B) Electric Work

NIT No: XEN/Edu/(W)/- 3382 Dated: 24.04.2017
 Technical Sanction Accorded by Chief Engineer,
 Education Works Sukkur
 Vide No: CE/EW/PB/- Dated:

Date of Issue 15.05.2017
 Date of Opening 16.05.2017
 Time for Completion 2 Months


Amount of Schedule Items	Non Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
P-B 838,000	-	-	-	0	-	838,000	@ Par

G.Total

838,000

COMPARATIVE STATEMENT

S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF SCHEDULE ITEMS	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
1	M/S Ghulam Mustafa Shaikh	P.B 838,000	P.B 0.30 % Below	2,514	-	835,486	Lowest
2	M/S Sajjid Traders	P.B 838,000	P.B 0.25 % Above	2,095	-	840,095	Highest
3	M/S Something Difference	P.B 838,000	P.B 0.15 % Above	1,257	-	839,257	Highest



(USIR BHATTI)
(MEMBER)

ADDITIONAL DEPUTY COMMISSIONER-II
KAMBER-SHAHDADKOT



(SHOUKAT ALI SHAIKH)
(MEMBER)

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KAMBER-SHAHDADKOT



(SHAHMIR KHAN BHUTTO)
CHAIRMAN

DISTRICT EDUCATION OFFICER
PRIMARY / SECONDARY
KAMBER-SHAHDADKOT

ATTENDS SHEET

TENDER ON DATED:-.....15-5-17.....

	M/s Something Difference.	Wapcar
	" Sajid Traders.	Wapcar
	" Gulam Mustafa Shaikh	G. Mustafa -
	" Faizal Munnamed	Faizal.
	" Sanib Ali Lashori	Sanib Ali -
	" Amir Constl: & Co.	Amir.
	" K. M. & Co.	K. M.
	" Mubashir & Co.	Mubashir.

ATTENDS SHEET

TENDER OPEN ON DATED:- 16-5-17.....

Ms. Jamil Ali Lashari	Tajeesi
M/S Razal Munnemad	Razal
M/S Mubashar d co:	Mubashar
" Somelung Difference.	Waqar
" Aamir Const. d. co:	Aamir
" Ghulam Mustafa Shaikh	G. Mustafa
" Sajjid Toppers.	Sajjid
" K. M. C. d Co:	K. M. C.

