

Work No. 1

COMPARATIVE STATEMENT

Head of A/C: MC Fund 2017-18

N.I.T Issued by the Chairman Municipal
Committee Mirpurkhas No. MC/MPK/E/B/
09/2018 dated: 22-02-2018

Estimate Technically Sanctioned by the
Director General RDD Hyderabad.
Earnest Money Rs. 1,42,800/-

Name of Work: Renovation Work of Storage Tank No. 1 at Satellite Town Water Supply Scheme Mirpurkhas.

Date of Issue: 28-03-2018

Estimated Cost Rs. 28,56,000/-

Date of Opening: 28-03-2018

Sr. No.	Detailed of Estimate Cost	Rate Quoted by the Following Various Contractors
1	Amount of Schedule "B"	M/S Mushsheer & Sons 26,60,050/-
2	Amount of Non Schedule	7.25 % above 1,92,853/-
3	Amount of Cartage	--
4	Add 10% Premium	--
	Total	Rs. 28,52,903/-
	Ceiling 15 % below	Rs. 28,99,454/-
	G. Total Rs. 28,55,949/-	
	Say Rs. 28,56,000/-	

FINANCIAL REVIEW

Lowest Tender Cost Rs. 28,52,903/-
Estimate Cost Rs. 28,56,000/-
Net Saving Rs. 3097/-

0.10 % below on Sanctioned Estimate

The rates quoted by M/S Mushsheer & Sons Govt. Contractor are lowest than others in competition and 0.10 % below than estimate if agreed rate be approved and Work Order be issued.

Zahid

ZAHID ALL LAGHARI
Assistant Executive Engineer
District Council Mirpurkhas

Prem

PREM KUMAR
Municipal Engineer
MC Mirpurkhas

Shafiq

SHAFIQUE AHMED SHAH
Chief Municipal Officer
MC Mirpurkhas

Work No. 1

BID EVALUATION REPORT

1	Name of Procuring Agency:	Chief Municipal Officer, MC Mirpurkhas
2	Tender Reference No.	No. MC/MPK/E.B/9/2018 dt: 22-2-2018
3	Tender Description/ Name of Work/ Item:	Renovation Work of Storage Tank No. 1 at Satellite Town Water Supply Scheme ✓ Mirpurkhas.
4	Method of Procurement	Single Stage one Envelope Procedure
5	Tender Published	Daily news paper Ibrat dt: 25-02-2018, Express dt: 26-02-2018 & SPPRA Sr. No. 37233 hosted on 09-03-2018
6	Total Bid Documents Sold	02 Nos
7	Total Bid Received	02 Nos
8	Technical Bid Opening Date (if applicable)	Not Applicable
9	No. of Bid Technically Qualified (if applicable)	01 No
10	Bid (s) Rejected	01 No
11	Financial Bid Opening Date	28-03-2018
12	Bid Evaluation Report	

Estimated Cost Rs. 28,56,000/-

S #	Name of Firm or Bidder	Cost Offered by the Bidder	Ranking in Terms of Cost	Comparison with Estimate Cost	Reasons for acceptance/ Rejection	Remarks
1	2	3	4	5	6	7
1	M/S Musheer & Sons	7.25 % above 28,52,903/-	1 st Lowest	0.16% below estimate cost	1 st lowest	Lowest accepted
2	Rehmatullah Khan	9 % above 28,99,454/-	2 nd Lowest	1.52 % above estimate cost	2 nd Lowest	Highest rejected



ZAHID ALI LAGHARI
Assistant Executive Engineer
District Council Mirpurkhas



PREM KUMAR
Municipal Engineer
MC Mirpurkhas



SHAFIQUE AHMED SHAH
Chief Municipal Officer
MC Mirpurkhas

MUNICIPAL COMMITTEE MIRPURKHAS

BIDDERS ELIGIBILITY / QUALIFICATION REPORT


Regarding the N.I.T of this office bearing No. MC/MPK/E.B/09/2018 dt: 22-02-2018 available at SPPRA website Sr. No. 37233 (As required under Rule-41 (9) and Rule 46(1)(a) SPPRA Rules 2010 amended upto date).

Name of Work: **Renovation Work of Storage Tank No. 1 at Satellite Town Water Supply Scheme Mirpurkhas.**

S #	Eligibility/ Qualification Criteria	Bidders Names	
		M/S Musheer & Sons	M/S Rehmatullah Khan
1	Registration with PEC (if applicable)	N/A	N/A
2	NTN (Number)	Yes	Yes
3	Sales Tax Registration	N/A	N/A
4	Professional Tax	✓	--
5	Registration with Sindh Revenue Board (SRB)	Yes	✓
	Qualification Criteria		
6	Minimum three years experience of relevant field	✓	✓
7	Turnover of at least three year	✓	✓
8	Required Bid Security is attached	✓	✓
9	Bid is signed, named and stamped by the authorized person of the firm alongwith authorization letter	✓	✓
10	Qualified/ Disqualified	Qualified	Qualified

RECOMMENDATION

- Out of 2 participants all are declared as substantially qualified bidder by the Procurement Committee as meet with minimum Qualification/ Eligibility Criteria.
- The lowest evaluated and qualified Bidder is M/S **Musheer & Sons** with his bid offered amount **Rs. 28,52,903/-**



ZAHID ALI LAGHARI
Assistant Executive Engineer
District Council Mirpurkhas



PREM KUMAR
Municipal Engineer
MC Mirpurkhas



SHAFIQUE AHMED SHAH
Chief Municipal Officer
MC Mirpurkhas

Work No. 2

COMPARATIVE STATEMENT

Head of A/C: MC Fund 2017-18

N.I.T Issued by the Chairman Municipal
Committee Mirpurkhas No. MC/MPK/E/B/
09/2018 dated: 22-02-2018

Estimate Technically Sanctioned by the
Director General RDD Hyderabad
Earnest Money Rs. 7,400/-

Name of Work: Providing & Laying 12" Dia PVC Pipe for Inter Connection Storage Tank to Sump Well Water Supply Scheme
Satellite Town Mirpurkhas.

Date of Issue: 28-03-2018

Estimated Cost Rs. 1,48,000/-

Date of Opening: 28-03-2018

Sr. No.	Detailed of Estimate Cost	Rate Quoted by the Following Various Contractors	
		M/S Rehmatullah Khan	M/S Abdul Jabbar
1	Amount of Schedule "B"	Rs. 1,24,029/-	Rs. 1,24,029/-
2	Amount of Non Schedule	Rs. --	19% above 23565/-
3	Amount of Cartage	Rs. --	--
4	Add 20% Premium	Rs. 24,806/-	19.80% above 24558/-
	Total	Rs. 1,48,835/-	--
	Say	Rs. 1,48,000/-	Rs. 1,48,587/-

FINANCIAL REVIEW

Lowest Tender Cost Rs. 1,47,594/-
Estimate Cost Rs. 1,48,000/-
Net Saving Rs. 406/-

0.27 % below on Sanctioned Estimate

The rates quoted by M/S Rehmatullah Khan Govt. Contractor are lowest than others in competition and 0.27 % below than estimate if agreed rate be approved and Work Order be issued.


ZAHID ALI LAGHARI
Assistant Executive Engineer
District Council Mirpurkhas


PREM KUMAR
Municipal Engineer
MC Mirpurkhas



SHARIQUE AHMED SHAH
Chief Municipal Officer
MC Mirpurkhas

BID EVALUATION REPORT

1	Name of Procuring Agency:	Chief Municipal Officer, MC Mirpurkhas
2	Tender Reference No.	No. MC/MPK/E.B/9/2018 dt: 22-2-2018
3	Tender Description/ Name of Work/ Item:	Providing & Laying 12" Dia PVC Pipe for Inter Connection Storage Tank to Sump Well Water Supply Scheme Satellite Town Mirpurkhas.
4	Method of Procurement	Single Stage one Envelope Procedure
5	Tender Published	Daily news paper Ibrat dt: 25-02-2018, Express dt: 26-02-2018 & SPPRA Sr. No. 37233 hosted on 09-03-2018
6	Total Bid Documents Sold	02 Nos
7	Total Bid Received	02 Nos
8	Technical Bid Opening Date (If applicable)	Not Applicable
9	No. of Bid Technically Qualified (if applicable)	01 No
10	Bid (s) Rejected	01 No
11	Financial Bid Opening Date	28-03-2018 ✓
12	Bid Evaluation Report	

Estimated Cost Rs. 1,48,000/-

S #	Name of Firm or Bidder	Cost Offered by the Bidder	Ranking in Terms of Cost	Comparison with Estimate Cost	Reasons for acceptance/ Rejection	Remarks
1	2	3	4	5	6	7
1	M/S Rehmatullah Khan	19% above 1,47,594/-	1 st Lowest	0.27% below estimate cost	1 st Lowest	Lowest accepted
2	M/S Abdul Jabbar	19.80% above 1,48,587/-	2 nd Lowest	0.39% below estimate cost	2 nd Lowest	Highest rejected



ZAHID ALI LAGHARI
Assistant Executive Engineer
District Council Mirpurkhas



PREM KUMAR
Municipal Engineer
MC Mirpurkhas



SHAFIQUE AHMED SHAH
Chief Municipal Officer
MC Mirpurkhas

MUNICIPAL COMMITTEE MIRPURKHAS

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

Regarding the N.I.T of this office bearing No. MC/MPK/E.B/09/2018 dt: 22-02-2018 available at SPPRA website Sr. No. 37233 (As required under Rule-41 (9) and Rule 46(1)(a) SPPRA Rules 2010 amended upto date).

Name of Work: Providing & Laying 12" Dia PVC Pipe for Inter Connection Storage Tank to Sump Well Water Supply Scheme Satellite Town Mirpurkhas.

S #	Eligibility/ Qualification Criteria	Bidders Names	
		M/S Rehmatullah Khan	M/S Abdul Jabbar
1	Registration with PEC (if applicable)	N/A	N/A
2	NTN (Number)	Yes	Yes
3	Sales Tax Registration	N/A	N/A
4	Professional Tax	--	--
5	Registration with Sindh Revenue Board (SRB)	✓	✓
	Qualification Criteria		
6	Minimum three years experience of relevant field	✓	✓
7	Turnover of at least three year	--	--
8	Required Bid Security is attached	✓	✓
9	Bid is signed, named and stamped by the authorized person of the firm alongwith authorization letter	✓	✓
10	Qualified/ Disqualified	Qualified	Qualified

RECOMMENDATION

1. Out of 2 participants all are declared as substantially qualified bidder by the Procurement Committee as meet with minimum Qualification/ Eligibility Criteria.
2. The lowest evaluated and qualified Bidder is M/S Rehmatullah Khan with his bid offered amount Rs. 1,47,594/-


ZAHID ALI LAGHARI
Assistant Executive Engineer
District Council Mirpurkhas


PREM KUMAR
Municipal Engineer
MC Mirpurkhas


SHAFIQUE AHMED SHAH
Chief Municipal Officer
MC Mirpurkhas

Work No. 3

COMPARATIVE STATEMENT

Head of A/C: MC Fund 2017-18

N.I.T Issued by the Chairman Municipal
Committee Mirpurkhas No. MC/MPK/E/B/
09/2018 dated: 22-02-2018

Estimate Technically Sanctioned by the
Director General RDD Hyderabad.
Earnest Money Rs. 1,49,800/-

Name of Work: Repair and Reconstruction of Compound Wall of Damaged Portion and Renovation of Pump House at Water Supply Scheme Satellite Town Mirpurkhas.

Date of Issue: 28-03-2018

Estimated Cost Rs. 29,96,000/-

Date of Opening: 28-03-2018

Sr. No.	Detailed of Estimate Cost	Rate Quoted by the Following Various Contractors		
		M/S Naeem Ghori	M/S Abdul Jabbar	M/S T.R Construction
1	Amount of Schedule "B"	Rs. 25,15,090/-	25,15,090/-	25,15,090/-
2	Amount of Non Schedule	Rs. --	18.65 % above 469064/-	19.80 % above 497988/-
3	Amount of Cartage	Rs. 2,29,832/-	--	21 % above 528169/-
4	Add 10% Premium	Rs. 2,51,509/-	--	--
	Total	Rs. 29,96,431/-	Rs. 29,84,154/-	Rs. 30,13,078/-
	Say	Rs. 29,96,000/-		Rs. 30,43,259/-

FINANCIAL REVIEW

Lowest Tender Cost Rs. 29,84,154/-
Estimate Cost Rs. 29,96,000/-
Net Saving Rs. 11846/-

0.39 % below on Sanctioned Estimate

The rates quoted by M/S Naeem Ghori Govt. Contractor are lowest than others in competition and 0.39 % below than estimate if agreed rate be approved and Work Order be issued.



ZAHID ALI LAGHARI
Assistant Executive Engineer
District Council Mirpurkhas



PREM KUMAR
Municipal Engineer
MC Mirpurkhas



SHARIQUE AHMED SHAH
Chief Municipal Officer
MC Mirpurkhas

BID EVALUATION REPORT

1	Name of Procuring Agency:	Chief Municipal Officer, MC Mirpurkhas
2	Tender Reference No.	No. MC/MPK/E.B/9/2018 dt: 22-2-2018
3	Tender Description/ Name of Work/ Item:	Repair and Reconstruction of Compound Wall of Damaged Portion and Renovation of Pump House at Water Supply Scheme Satellite Town Mirpurkhas.
4	Method of Procurement	Single Stage one Envelope Procedure
5	Tender Published	Daily news paper Ibrat dt: 25-02-2018, Express dt: 26-02-2018 & SPPRA Sr. No. 37233 hosted on 09-03-2018
6	Total Bid Documents Sold	03 Nos
7	Total Bid Received	03 Nos
8	Technical Bid Opening Date (if applicable)	Not Applicable
9	No. of Bid Technically Qualified (if applicable)	01 No
10	Bid (s) Rejected	02 Nos
11	Financial Bid Opening Date	28-03-2018
12	Bid Evaluation Report	

Estimated Cost Rs. 29,96,000/-

S #	Name of Firm or Bidder	Cost Offered by the Bidder	Ranking in Terms of Cost	Comparison with Estimate Cost	Reasons for acceptance/ Rejection	Remarks
1	2	3	4	5	6	7
1	M/S Naeem Ghori	18.65% above 2984154	1 st Lowest	0.39 % below	1 st Lowest	Lowest accepted
2	M/S Abdul Jabbar	19.80% above 3013078/-	2 nd Lowest	0.57 % above	2 nd Lowest	Highest rejected
3	M/S T.R Construction	21.0 % above 3043259/-	3 rd Lowest	1.57 % above	3 rd Lowest	Highest rejected



ZAHID ALI LAGHARI
Assistant Executive Engineer
District Council Mirpurkhas



PREM KUMAR
Municipal Engineer
MC Mirpurkhas



SHAFIQUE AHMED SHAH
Chief Municipal Officer
MC Mirpurkhas

MUNICIPAL COMMITTEE MIRPURKHAS

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

Regarding the N.I.T of this office bearing No. MC/MPK/E.B/09/2018 dt: 22-02-2018 available at SPPRA website Sr. No. 37233 (As required under Rule-41 (9) and Rule 46(1)(a) SPPRA Rules 2010 amended upto date).

Name of Work: Repair and Reconstruction of Compound Wall of Damaged Portion and Renovation of Pump House at Water Supply Scheme Satellite Town Mirpurkhas.

S #	Eligibility/ Qualification Criteria	Bidders Names			
		M/S Ghori	Naeem	M/S Abdul Jabbar	M/S T.R Construction
1	Registration with PEC (if applicable)	N/A	N/A	N/A	N/A
2	NTN (Number)	Yes	Yes	Yes	Yes
3	Sales Tax Registration	N/A	N/A	N/A	N/A
4	Professional Tax	✓	--	--	--
5	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes	Yes
	Qualification Criteria				
6	Minimum three years experience of relevant field	✓	✓	✓	✓
7	Turnover of at least three year	✓	✓	✓	✓
8	Required Bid Security is attached	✓	✓	✓	✓
9	Bid is signed, named and stamped by the authorized person of the firm alongwith authorization letter	✓	✓	✓	✓
10	Qualified/ Disqualified	Qualified	Qualified	Qualified	Qualified

RECOMMENDATION

- Out of 3 participants all are declared as substantially qualified bidder by the Procurement Committee as meet with minimum Qualification/ Eligibility Criteria.
- The lowest evaluated and qualified Bidder is M/S Naeem Ghori with his bid offered amount Rs. 29,84,154/-



ZAHID ALI LAGHARI
Assistant Executive Engineer
District Council Mirpurkhas



PREM KUMAR
Municipal Engineer
MC Mirpurkhas



SHAFIQUE AHMED SHAH
Chief Municipal Officer
MC Mirpurkhas

Work No. 4**COMPARATIVE STATEMENT**

Head of A/C: MC Fund 2017-18

N.I.T Issued by the Chairman Municipal
Committee Mirpurkhas No. MC/MPK/E/B/
09/2018 dated: 22-02-2018Estimate Technically Sanctioned by the
Director General RDD Hyderabad
Earnest Money Rs. 1,68,300/-

Name of Work:

Reconstruction Roof of clear water Tanks water supply scheme Satellite Town Mirpurkhas.

Date of Issue:

28-03-2018



Estimated Cost Rs. 33,66,000/-

Date of Opening:

28-03-2018

Sr. No.	Detailed of Estimate Cost	Rate Quoted by the Following Various Contractors		
		M/S Waseem Khan	M/S Abdul Nizam	M/S T.R Construction
1	Amount of Schedule "B"	Rs. 27,08,486/-	Rs. 27,08,486/-	Rs. 27,08,486/-
2	Amount of Non Schedule	Rs. ---	23.50 % above 636494/-	24.75 % above 670350/-
3	Amount of Cartage	Rs. 3,87,446/-	---	26 % above 704206/-
4	Add 10% Premium	Rs. 2,70,849/-	---	---
	Total	Rs. 33,66,781/-	Rs. 33,44,980/-	Rs. 34,12,692/-

Say Rs. 33,66,000/-

FINANCIAL REVIEWLowest Tender Cost Rs. 33,44,980/-
Estimate Cost Rs. 33,66,000/-
Net Saving Rs. 21020/-**0.62 % below on Sanctioned Estimate**The rates quoted by **M/S Waseem Khan** Govt. Contractor are lowest than others in competition and **0.62 % above** than estimate if agreed rate be approved and Work Order be issued.
ZAHID ALL LAGHARI
Assistant Executive Engineer
District Council Mirpurkhas
PREM KUMAR
Municipal Engineer
MC Mirpurkhas
SHAFIQUE AHMED SHAH
Chief Municipal Officer
MC Mirpurkhas

Work No. 4

BID EVALUATION REPORT

- 1 Name of Procuring Agency: Chief Municipal Officer, MC Mirpurkhas
- 2 Tender Reference No. No. MC/MPK/E.B/9/2018 dt: 22-2-2018
- 3 Tender Description/ Name of Work/ Item: Reconstruction Roof of clear water Tanks water supply scheme Satellite Town Mirpurkhas.
- 4 Method of Procurement Single Stage one Envelope Procedure
- 5 Tender Published Daily news paper Ibrat dt: 25-02-2018, Express dt: 26-02-2018 & SPPRA Sr. No. 37233 hosted on 09-03-2018
- 6 Total Bid Documents Sold 03 Nos
- 7 Total Bid Received 03 Nos
- 8 Technical Bid Opening Date (If applicable) Not Applicable
- 9 No. of Bid Technically Qualified (If applicable) 01 No
- 10 Bid (s) Rejected 02 Nos
- 11 Financial Bid Opening Date 28-03-2018
- 12 Bid Evaluation Report

Estimated Cost Rs. 33,66,000/-

S #	Name of Firm or Bidder	Cost Offered by the Bidder	Ranking in Terms of Cost	Comparison with Estimate Cost	Reasons for acceptance/ Rejection	Remarks
1	2	3	4	5	6	7
1	M/S Waseem Khan	23.50 % above 33,44,980/-	1 st Lowest	0.62 % below	1 st Lowest	Lowes accepted
2	M/S Abdul Nizam	24.75 % above 33,78,836/-	2 nd Lowest	0.38 % above	2 nd Lowest	Highest rejected
3	M/S T.R Construction	26 % above 34,12,692/-	3 rd Lowest	1.38 % above	3 rd Lowest	Highest rejected



ZAHID ALI LAGHARI
Assistant Executive Engineer
District Council Mirpurkhas



PREM KUMAR
Municipal Engineer
MC Mirpurkhas



SHARIQUE AHMED SHAH
Chief Municipal Officer
MC Mirpurkhas

MUNICIPAL COMMITTEE MIRPURKHAS

BIDDERS ELIGIBILITY / QUALIFICATION REPORT


Regarding the N.I.T of this office bearing No. MC/MPK/E.B/09/2018 dt: 22-02-2018 available at SPPRA website Sr. No. 37233 (As required under Rule-41 (9) and Rule 46(1)(a) SPPRA Rules 2010 amended upto date).

Name of Work: Reconstruction Roof of clear water Tanks water supply scheme Satellite Town Mirpurkhas.

S #	Eligibility/ Qualification Criteria	Bidders Names				
		M/S Khan	Waseem	M/S Abdul Nizam	M/S Construction	T.R
1	Registration with PEC (if applicable)		N/A	N/A	N/A	
2	NTN (Number)		Yes	Yes	Yes	
3	Sales Tax Registration		N/A	N/A	N/A	
4	Professional Tax					
5	Registration with Sindh Revenue Board (SRB)		Yes	Yes	Yes	
	Qualification Criteria					
6	Minimum three years experience of relevant field		✓	✓	✓	
7	Turnover of at least three year		✓	✓	✓	
8	Required Bid Security is attached		✓	✓	✓	
9	Bid is signed, named and stamped by the authorized person of the firm alongwith authorization letter		✓	✓	✓	
10	Qualified/ Disqualified		Qualified	Qualified	Qualified	

RECOMMENDATION

- Out of 3 participants all are declared as substantially qualified bidder by the Procurement Committee as meet with minimum Qualification/ Eligibility Criteria.
- The lowest evaluated and qualified Bidder is M/S Waseem Khan with his bid offered amount Rs. 33,44,980/-



ZAHID ALI LAGHARI
Assistant Executive Engineer
District Council Mirpurkhas



PREM KUMAR
Municipal Engineer
MC Mirpurkhas



SHAFIQUE AHMED SHAH
Chief Municipal Officer
MC Mirpurkhas

Work No. 5

Head of A/C: MC Fund 2017-18

COMPARATIVE STATEMENT

Name of Work:

Reconstruction of damaged portion of compound wall and top wall of tanks i/c CC path of Mirpur Minor water works.

Date of Issue:

28-03-2018

Date of Opening:

28-03-2018

Estimated Cost Rs. 34,84,000/-

N.I.T Issued by the Chairman Municipal Committee Mirpurkhas No. MC/MPK/E/B/09/2018 dated: 22-02-2018

Estimate Technically Sanctioned by the Director General RDD Hyderabad Earnest Money Rs. 1,74,200/-

Sr. No.	Detailed of Estimate Cost	Rate Quoted by the Following Various Contractors									
		M/S Developers Enterprises	M/S Mavia	M/S New Mohammad Khalid	M/S Traders	M/S Pak	M/S Construction	M/S T.R	M/S Muhammad Saleem Ghori	M/S Muhammad Zakria	M/S Rao Muhammad
1	Amount of Schedule "B" Rs. 27,85,166/-	27,85,166/-	27,85,166/-	27,85,166/-	27,85,166/-	27,85,166/-	27,85,166/-	27,85,166/-	27,85,166/-	27,85,166/-	27,85,166/-
2	Amount of Non Schedule Rs. ---	24.5% above 6,82,365/-	25.5% above 7,10,217/-	27% above 7,51,995/-	27.5% above 7,65,920/-	28% above 7,79,846/-	28.5% above 7,93,772/-	30% above 8,35,550/-			
3	Amount of Cartage Rs. 420163/-										
4	Add 10% Premium										
	Total	Rs. 34,67,531/-	Rs. 34,95,382/-	Rs. 35,37,161/-	Rs. 35,51,087/-	Rs. 35,65,012/-	Rs. 35,78,938/-	Rs. 36,20,716/-			
	FINANCIAL REVIEW	Say	Rs. 34,84,000/-								

Lowest Tender Cost
Estimate Cost
Net Saving

Rs. 34,67,531/-
Rs. 34,84,000/-
Rs. 16,469/-

0.47 % below on Sanctioned Estimate

The rates quoted by M/S Mavia Developers Enterprises Govt. Contractor are lowest than others in competition and 0.47 % below than estimate if agreed rate be approved and Work Order be issued.

Zahid Ali Laghari
ZAHID ALI LAGHARI
Assistant Executive Engineer,
District Council Mirpurkhas

Prem Kumar
PREM KUMAR
Municipal Engineer
MC Mirpurkhas

Sharique Ahmed Shah
SHARIQUE AHMED SHAH
Chief Municipal Officer
MC Mirpurkhas

Work No. 5

BID EVALUATION REPORT

1	Name of Procuring Agency:	Chief Municipal Officer, MC Mirpurkhas
2	Tender Reference No.	No. MC/MPK/E.B/9/2018 dt: 22-2-2018
3	Tender Description/ Name of Work/ Item:	Reconstruction of damaged portion of compound wall and top wall of tanks i/c CC path of Mirpur Minor water works.
4	Method of Procurement	Single Stage one Envelope Procedure
5	Tender Published	Daily news paper Ibrat dt: 25-02-2018, Express dt: 26-02-2018 & SPPRA Sr. No. 37233 hosted on 09-03-2018
6	Total Bid Documents Sold	07 Nos
7	Total Bid Received	07 Nos
8	Technical Bid Opening Date (If applicable)	Not Applicable
9	No. of Bid Technically Qualified (if applicable)	01 No
10	Bid (s) Rejected	06 Nos
11	Financial Bid Opening Date	28-03-2018
12	Bid Evaluation Report	

Estimated Cost Rs. 34,84,000/-

S #	Name of Firm or Bidder	Cost Offered by the Bidder	Ranking in Terms of Cost	Comparison with Estimate Cost	Reasons for acceptance/ Rejection	Remarks
1	2	3	4	5	6	7
1	M/S Mavia Developers Enterprises	24.5 % above 34,67,531/-	1 st Lowest	0.47 % below estimate cost	1 st Lowest	Lowest accepted
2	M/S New Mohammad Khalid	25.5% above 34,95,382/-	2 nd Lowest	0.32 % above estimate cost	2 nd Lowest	Highest rejected
3	M/S Pak Traders	27% above 35,37,161/-	3 rd Lowest	1.52 % above estimate cost	3 rd Lowest	Highest rejected
4	M/S T.R Construction	27.5% above 35,51,087/-	4 th Lowest	1.92 % above estimate cost	4 th Lowest	Highest rejected
5	M/S Muhammad Saleem Ghori	28 % above 35,65,012/-	5 th Lowest	2.32 % above estimate cost	5 th Lowest	Highest rejected
6	M/S Rao Mohammad Zakria	28.5% above 35,78,938/-	6 th Lowest	2.72 % above estimate cost	6 th Lowest	Highest rejected
7	M/S Rafique Ahmed	30 % above 36,20,716/-	7 th Lowest	3.92 % above estimate cost	7 th Lowest	Highest rejected

ZAHID ALI LAGHARI
Assistant Executive Engineer
District Council Mirpurkhas

PREM KUMAR
Municipal Engineer
MC Mirpurkhas

SHAFIQUE AHMED SHAH
Chief Municipal Officer
MC Mirpurkhas

MUNICIPAL COMMITTEE MIRPURKHAS

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

Regarding the N.I.T of this office bearing No. MC/MPK/E.B/09/2018 dt: 22-02-2018 available at SPPRA website Sr. No. 37233 (As required under Rule-41 (9) and Rule 46(1)(a) SPPRA Rules 2010 amended upto date).

Name of Work: Reconstruction of damaged portion of compound wall and top wall of tanks i/c CC path of Mirpur Minor water works.

S #	Eligibility/ Qualification Criteria	Bidders Names						
		M/S Mavia Developers Enterprises	M/S New Mohammad Khalid	M/S Pak Traders	M/S T.R Construction	M/S Mohammad Saleem Ghlori	M/S Rao Mohammad Zakria	M/S Rafique Ahmed
1	Registration with PEC (if applicable)	N/A	N/A	N/A	N/A	N/A	N/A	N/A
2	NTN (Number)	Yes	Yes	Yes	Yes	Yes	Yes	Yes
3	Sales Tax Registration	N/A	N/A	N/A	N/A	N/A	N/A	N/A
4	Professional Tax	--	--	--	--	--	--	--
5	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes	Yes	Yes	Yes	Yes
	Qualification Criteria							
6	Minimum three years experience of relevant field	✓	✓	✓	✓	✓	✓	✓
7	Turnover of at least three year	✓	✓	✓	✓	✓	✓	✓
8	Required Bid Security is attached	✓	✓	✓	✓	✓	✓	✓
9	Bid is signed, named and stamped by the authorized person of the firm alongwith authorization letter	✓	✓	✓	✓	✓	✓	✓
10	Qualified/ Disqualified	Qualified	Qualified	Qualified	Qualified	Qualified	Qualified	Qualified

RECOMMENDATION

- Out of 7 participants all are declared as substantially qualified bidder by the Procurement Committee as meet with minimum Qualification/ Eligibility Criteria.
- The lowest evaluated and qualified Bidder is M/S Mavia Developers Enterprises with his bid offered amount Rs. 34,67,531/-


ZAHID ALI LAGHARI
 Assistant Executive Engineer
 District Council Mirpurkhas


PREM KUMAR
 Municipal Engineer
 MC Mirpurkhas


SHAFIQUE AHMED SHAH
 Chief Municipal Officer
 MC Mirpurkhas

Work No. 6**COMPARATIVE STATEMENT**

Head of A/C: MC Fund 2017-18

N.I.T Issued by the Chairman Municipal
Committee Mirpurkhas No. MC/MPK/E/B/
09/2018 dated: 22-02-2018Estimate Technically Sanctioned by the
Director General RDD Hyderabad
Earnest Money Rs. 2,22,350/-

Name of Work:

Reconstruction of pump room and Roof of clear water tanks Rewa Chand Boosting station.

Date of Issue:


28-03-2018

Estimated Cost Rs. 44,47,000/-

Date of Opening:

28-03-2018

Sr. No.	Detailed of Estimate Cost	Rate Quoted by the Following Various Contractors			
		M/S New Khalid	M/S Mohammad	M/S Najeed-ul-Haq	M/S Mushsheer & Sons
1	Amount of Schedule "B"	Rs. 39,01,288/-	39,01,288/-	39,01,288/-	39,01,288/-
2	Amount of Non Schedule	Rs. ---	13.5 % above 5,26,674/-	14.5 % above 5,65,686/-	16% above 6,24,206/-
3	Amount of Cartage	Rs. 2,41,502/-	--	--	--
4	Add 10% Premium	Rs. 3,71,233/-	--	--	--
	Total	Rs. 45,14,023/-	Rs. 44,27,962/-	Rs. 44,66,974/-	Rs. 45,25,494/-
	15 % below	Rs. 67,218/-			
	G. Total	Rs. 44,46,805/-			
	Say	Rs. 44,47,000/-			

FINANCIAL REVIEWLowest Tender Cost Rs. 44,27,962/-
Estimate Cost Rs. 44,47,000/-
Net Saving Rs. 19,038/-**0.42 % below** on Sanctioned EstimateThe rates quoted by **M/S New Mohammad Khalid** Govt. Contractor are lowest than others in competition and **0.42% below** than estimate if agreed rate be approved and Work Order be issued.
ZAHID ALI LAGHARI
Assistant Executive Engineer
District Council Mirpurkhas
PREM KUMAR
Municipal Engineer
MC Mirpurkhas
SHAFIQUE AHMED SHAH
Chief Municipal Officer
MC Mirpurkhas

Work No. 6

BID EVALUATION REPORT

1	Name of Procuring Agency:	Chief Municipal Officer, MC Mirpurkhas
2	Tender Reference No.	No. MC/MPK/E.B/9/2018 dt: 22-2-2018
3	Tender Description/ Name of Work/ Item:	Reconstruction of pump room and Roof of clear water tanks Rewa Chand Boosting station.
4	Method of Procurement	Single Stage one Envelope Procedure
5	Tender Published	Daily news paper Ibrat dt: 25-02-2018, Express dt: 26-02-2018 & SPPRA Sr. No. 37233 hosted on 09-03-2018
6	Total Bid Documents Sold	03 Nos
7	Total Bid Received	03 Nos
8	Technical Bid Opening Date (If applicable)	Not Applicable
9	No. of Bid Technically Qualified (if applicable)	01 No
10	Bid (s) Rejected	02 Nos
11	Financial Bid Opening Date	28-03-2018
12	Bid Evaluation Report	

Estimated Cost Rs. 44,47,000/-

S #	Name of Firm or Bidder	Cost Offered by the Bidder	Ranking in Terms of Cost	Comparison with Estimate Cost	Reasons for acceptance/ Rejection	Remarks
1	2	3	4	5	6	7
1	M/S New Mohammad Khalid	13.5 % below 4427962/-	1 st Lowest	0.42 % below	1 st Lowest	Lowest accepted
2	M/S Najeeb-ul-Haq	14.5% above 4466974/-	2 nd Lowest	0.44 % above	2 nd Lowest	Highest rejected
3	M/S Musheer & Sons	16 % above 4525494/-	3 rd Lowest	1.76 % above	3 rd Lowest	Highest rejected


ZAHID ALI LAGHARI
Assistant Executive Engineer
District Council Mirpurkhas


PREM KUMAR
Municipal Engineer
MC Mirpurkhas


SHAFIQUE AHMED SHAH
Chief Municipal Officer
MC Mirpurkhas

MUNICIPAL COMMITTEE MIRPURKHAS

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

Regarding the N.I.T of this office bearing No. MC/MPK/E.B/09/2018 dt: 22-02-2018 available at SPPRA website Sr. No. 37233 (As required under Rule-41 (9) and Rule 46(1)(a) SPPRA Rules 2010 amended upto date).

Name of Work: Reconstruction of pump room and Roof of clear water tanks Rewa Chand Boosting station.

S #	Eligibility/ Qualification Criteria	Bidders Names		
		M/S New Mohammad Khalid	M/S Najeeb-ul-Haq	M/S Musheer & Sons
1	Registration with PEC (if applicable)	Yes	Yes	Yes
2	NTN (Number)	Yes	Yes	Yes
3	Sales Tax Registration	N/A	N/A	N/A
4	Professional Tax	--	--	--
5	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes
	Qualification Criteria			
6	Minimum three years experience of relevant field	✓	✓	✓
7	Turnover of at least three year	✓	✓	✓
8	Required Bid Security is attached	✓	✓	✓
9	Bid is signed, named and stamped by the authorized person of the firm alongwith authorization letter	✓	✓	✓
10	Qualified/ Disqualified	Qualified	Qualified	Qualified

RECOMMENDATION

- Out of 3 participants all are declared as substantially qualified bidder by the Procurement Committee as meet with minimum Qualification/ Eligibility Criteria.
- The lowest evaluated and qualified Bidder is M/S New Mohammad Khalid with his bid offered amount **Rs. 44,27,962/-**



ZAHID ALI LAGHARI
Assistant Executive Engineer
District Council Mirpurkhas



PREM KUMAR
Municipal Engineer
MC Mirpurkhas



SHAFIQUE AHMED SHAH
Chief Municipal Officer
MC Mirpurkhas

Work No. 7**COMPARATIVE STATEMENT**


Head of A/C: MC Fund 2017-18

N.I.T Issued by the Chairman Municipal
Committee Mirpurkhas No. MC/MPK/E/B/
09/2018 dated: 22-02-2018Estimate Technically Sanctioned by the
Director General RDD Hyderabad
Earnest Money Rs. 60,000/-Name of Work: **Construction of open surface Drain Shamma Ground to Ibrahim Masjid Via Muhammadi Quarter Scheme No:2
Satellite Town Mirpurkhas.**Date of Issue: **28-03-2018**

Estimated Cost Rs. 12,00,000/-

Date of Opening: **28-03-2018**

Sr. No.	Detailed of Estimate Cost	Rate Quoted by the Following Various Contractors		
		M/S Abdul Jabbar	M/S Muhammad Danish Iqbal	M/S Mohammad Kamil Qureshi
1	Amount of Schedule "B"	Rs. 9,58,956/8-	Rs. 9,58,956/8-	Rs. 9,58,956/8-
2	Amount of Non Schedule	Rs. ---	24.25 % above 2,32,546/-	26.0 % above 2,49,328/-
3	Amount of Cartage	Rs. 1,45,128/-	--	28.50 % above 2,73,302/-
4	Add 10% Premium	Rs. 95,896/-	--	--
	Total	Rs. 11,99,980/-	Rs. 11,91,502/-	Rs. 12,08,284/-
	Say	Rs. 12,00,000/-		Rs. 12,32,258/-

FINANCIAL REVIEWLowest Tender Cost Rs. 11,91,502/-
Estimate Cost Rs. 12,00,000/-
Net Saving Rs. 8,498/-**0.70 % below** on Sanctioned EstimateThe rates quoted by **M/S Abdul Jabbar** Govt. Contractor are lowest than others in competition and **0.70 % below** than estimate if agreed rate be approved and Work Order be issued.**ZAHID ALI LAGHARI**
Assistant Executive Engineer
District Council Mirpurkhas
PREM KUMAR
Municipal Engineer
MC Mirpurkhas
SHAFIQUE AHMED SHAH
Chief Municipal Officer
MC Mirpurkhas

Work No. 7

BID EVALUATION REPORT

- 1 Name of Procuring Agency: Chief Municipal Officer, MC Mirpurkhas
- 2 Tender Reference No. No. MC/MPK/E.B/9/2018 dt: 22-2-2018
- 3 Tender Description/ Name of Work/ Item: Construction of open surface Drain Shamma Ground to Ibrahim Masjid Via Muhammadi Quarter Scheme No:2 Satellite Town Mirpurkhas.
- 4 Method of Procurement Single Stage one Envelope Procedure
- 5 Tender Published Daily news paper Ibrat dt: 25-02-2018, Express dt: 26-02-2018 & SPPRA Sr. No. 37233 hosted on 09-03-2018
- 6 Total Bid Documents Sold 03 Nos
- 7 Total Bid Received 03 Nos
- 8 Technical Bid Opening Date (If applicable) Not Applicable
- 9 No. of Bid Technically Qualified (If applicable) 01 No
- 10 Bid (s) Rejected 02 Nos
- 11 Financial Bid Opening Date 28-03-2018
- 12 Bid Evaluation Report

Estimated Cost Rs. 12,00,000/-

S #	Name of Firm or Bidder	Cost Offered by the Bidder	Ranking in Terms of Cost	Comparison with Estimate Cost	Reasons for acceptance/ Rejection	Remarks
1	2	3	4	5	6	7
1	M/S Abdul Jabbar	24.25 % above 11,91,502/-	1 st Lowest	0.70 % below	1 st Lowest	Lowest accepted
2	M/S Mohammad Danish Iqbal	26.0 % above 12,08,284/-	2 nd Lowest	0.69 % above	2 nd Lowest	Highest rejected
3	M/S Mohammad Kamil Qureshi	28.5 % above 12,32,258/-	3 rd Lowest	2.68 % above	3 rd Lowest	Highest rejected


ZAHID ALI LAGHARI
Assistant Executive Engineer
District Council Mirpurkhas


PREM KUMAR
Municipal Engineer
MC Mirpurkhas


SHAFIQUE AHMED SHAH
Chief Municipal Officer
MC Mirpurkhas

MUNICIPAL COMMITTEE MIRPURKHAS

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

Regarding the N.I.T of this office bearing No. MC/MPK/E.B/09/2018 dt: 22-02-2018 available at SPPRA website Sr. No. 37233 (As required under Rule-41 (9) and Rule 46(1)(a) SPPRA Rules 2010 amended upto date).

Name of Work: Construction of open surface Drain Shamma Ground to Ibrahim Masjid Via Muhammadi Quarter Scheme No:2 Satellite Town Mirpurkhas.

S #	Eligibility/ Qualification Criteria	Bidders Names		
		M/S Abdul Jabbar	M/S Mohammad Danish Iqbal	M/S Mohammad Kamil Qureshi
1	Registration with PEC (if applicable)	N/A	N/A	N/A
2	NTN (Number)	Yes	Yes	Yes
3	Sales Tax Registration	N/A	N/A	N/A
4	Professional Tax	--	--	--
5	Registration with Sindh Revenue Board (SRB)	✓	✓	✓
	Qualification Criteria			
6	Minimum three years experience of relevant field	✓	✓	✓
7	Turnover of at least three year	✓	✓	✓
8	Required Bid Security is attached	✓	✓	✓
9	Bid is signed, named and stamped by the authorized person of the firm alongwith authorization letter	✓	✓	✓
10	Qualified/ Disqualified	Qualified	Qualified	Qualified

RECOMMENDATION

1. Out of 3 participants all are declared as substantially qualified bidder by the Procurement Committee as meet with minimum Qualification/ Eligibility Criteria.
2. The lowest evaluated and qualified Bidder is M/S Abdul Jabbar with his bid offered amount Rs. 11,91,502/-



ZAHID ALI LAGHARI
Assistant Executive Engineer
District Council Mirpurkhas



PREM KUMAR
Municipal Engineer
MC Mirpurkhas



SHARIQUE AHMED SHAH
Chief Municipal Officer
MC Mirpurkhas

Work No. 8**COMPARATIVE STATEMENT**

Head of A/C: MC Fund 2017-18

N.I.T Issued by the Chairman Municipal
Committee Mirpurkhas No. MC/MPK/E/B/
09/2018 dated: 22-02-2018Estimate Technically Sanctioned by the
Director General RDD Hyderabad.
Earnest Money Rs. 3,10,000/-

Name of Work:

Extension and construction of extra shade on existing mechanical workshop at Hirabad.

Date of Issue:

28-03-2018

Estimated Cost Rs. 62,00,000/-

Date of Opening:

28-03-2018

Sr. No.	Detailed of Estimate Cost	Rate Quoted by the Following Various Contractors		
		M/S Mohammad Ali Constructor	M/S Najeb-ul-Haq	M/S Riazuddin Qureshi
1	Amount of Schedule "B"	Rs. 51,60,824/-	Rs. 51,60,824/-	Rs. 51,60,824/-
2	Amount of Non Schedule	Rs. ---	19.5 % above 1006360/-	20.50% above 1057969/-
3	Amount of Cartage	Rs. 4,69,978/-	--	--
4	Add 10% Premium	Rs. 5,70,578/-	--	--
	Total	Rs. 62,01,380/-	Rs. 61,67,184/-	Rs. 62,18,793/-
				Rs. 62,96,205/-

FINANCIAL REVIEWLowest Tender Cost Rs. 61,67,184/-
Estimate Cost Rs. 62,00,000/-
Net Saving Rs. 32,816/-**0.52 % below** on Sanctioned EstimateThe rates quoted by **M/S Mohammad Ali Constructor** Govt. Contractor are lowest than others in competition and **0.52 % below** than estimate if agreed rate be approved and Work Order be issued.
ZAHID ALI LAGHARI
Assistant Executive Engineer
District Council Mirpurkhas
PREM KUMAR
Municipal Engineer
MC Mirpurkhas
SHAFIQUE AHMED SHAH
Chief Municipal Officer
MC Mirpurkhas

Work No. 8

BID EVALUATION REPORT

1	Name of Procuring Agency:	Chief Municipal Officer, MC Mirpurkhas
2	Tender Reference No.	No. MC/MPK/E.B/9/2018 dt: 22-2-2018
3	Tender Description/ Name of Work/ Item:	Extension and construction of extra shade on existing mechanical workshop at Hirabad.
4	Method of Procurement	Single Stage one Envelope Procedure
5	Tender Published	Daily news paper Ibrat dt: 25-02-2018, Express dt: 26-02-2018 & SPPRA Sr. No. 37233 hosted on 09-03-2018
6	Total Bid Documents Sold	03 Nos
7	Total Bid Received	03 Nos
8	Technical Bid Opening Date (If applicable)	Not Applicable
9	No. of Bid Technically Qualified (If applicable)	01 No
10	Bid (s) Rejected	02 Nos
11	Financial Bid Opening Date	28-03-2018
12	Bid Evaluation Report	

Estimated Cost Rs. 62,00,000/-

S #	Name of Firm or Bidder	Cost Offered by the Bidder	Ranking in Terms of Cost	Comparison with Estimate Cost	Reasons for acceptance/ Rejection	Remarks
1	2	3	4	5	6	7
1	M/S Mohammad Ali Constructor	19.5 % above 61,67,184/-	1 st Lowest	0.52 % below	1 st Lowest	Lowest accepted
2	M/S Najeeb-ul-Haq	20.5 % above 62,18,793/-	2 nd Lowest	0.30 % above	2 nd Lowest	Highest rejected
3	M/S Riazuddin Qureshi	22 % above 62,96,205/-	3 rd Lowest	1.55 % above	3 rd Lowest	Highest rejected


ZAHID ALI LAGHARI
Assistant Executive Engineer
District Council Mirpurkhas


PREM KUMAR
Municipal Engineer
MC Mirpurkhas


SHAFIQUE AHMED SHAH
Chief Municipal Officer
MC Mirpurkhas

MUNICIPAL COMMITTEE MIRPURKHAS

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

Regarding the N.I.T of this office bearing No. MC/MPK/E.B/09/2018 dt: 22-02-2018 available at SPPRA website Sr. No. 37233 (As required under Rule-41 (9) and Rule 46(1)(a) SPPRA Rules 2010 amended upto date).

Name of Work: Extension and construction of extra shade on existing mechanical workshop at Hirabad.

S #	Eligibility/ Qualification Criteria	Bidders Names		
		M/S Mohammad Ali Constructor	M/S Najeeb-ul-Haq	M/S Riazuddin Qureshi
1	Registration with PEC (if applicable)	Yes	Yes	Yes
2	NTN (Number)	Yes	Yes	Yes
3	Sales Tax Registration	N/A	N/A	N/A
4	Professional Tax	--	--	--
5	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes
	Qualification Criteria			
6	Minimum three years experience of relevant field	✓	✓	✓
7	Turnover of at least three year	✓	✓	✓
8	Required Bid Security is attached	✓	✓	✓
9	Bid is signed, named and stamped by the authorized person of the firm alongwith authorization letter	✓	✓	✓
10	Qualified/ Disqualified	Qualified	Qualified	Qualified

RECOMMENDATION

- Out of 3 participants all are declared as substantially qualified bidder by the Procurement Committee as meet with minimum Qualification/ Eligibility Criteria.
- The lowest evaluated and qualified Bidder is M/S Mohammad Ali Constructor with his bid offered amount Rs. 61,67,184/-



ZAHID ALI LAGHARI
Assistant Executive Engineer
District Council Mirpurkhas



PREM KUMAR
Municipal Engineer
MC Mirpurkhas



SHAFIQUE AHMED SHAH
Chief Municipal Officer
MC Mirpurkhas

Work No. 9**COMPARATIVE STATEMENT**



Head of A/C: MC Fund 2017-18

N.I.T Issued by the Chairman Municipal
Committee Mirpurkhas No. MC/MP/KE/B/
09/2018 dated: 22-02-2018Estimate Technically Sanctioned by the
Director General RDD Hyderabad
Earnest Money Rs. 2,35,000/-Name of Work: **Replacement of 18" Dia pipe line rising main Jhaman Shah.**Date of Issue: **28-03-2018**

Estimated Cost Rs. 47,00,000/-

Date of Opening: **28-03-2018**

Sr. No.	Detailed of Estimate Cost	Rate Quoted by the Following Various Contractors		
		M/S Emerging Builders & Co	M/S Riazuddin Qureshi	M/S Najeab-ul-Haq
1	Amount of Schedule "B"	Rs. 39,16,970/-	Rs. 39,16,970/-	Rs. 39,16,970/-
2	Amount of Non Schedule	Rs. ---	19.35 % above 757933/-	19.8 % above 775560/-
3	Amount of Cartage	Rs. ---	--	--
4	Add 20% Premium	Rs. 7,83,394/-	--	--
	Total	Rs. 47,00,364/-	Rs. 46,92,530/-	Rs. 47,39,533/-
	Say	Rs. 47,00,000/-		

FINANCIAL REVIEWLowest Tender Cost Rs. 46,74,903/-
Estimate Cost Rs. 47,00,000/-
Net Saving Rs. 25,097/-**0.53 % below** on Sanctioned EstimateThe rates quoted by **M/S Emerging Builders & Co** Govt. Contractor are lowest than others in competition and **0.53 % below** than estimate if agreed rate be approved and Work Order be issued.
ZAHID ALI LAGHARI
Assistant Executive Engineer
District Council Mirpurkhas
PREM KUMAR
Municipal Engineer
MC Mirpurkhas
SHAFIQUE AHMED SHAH
Chief Municipal Officer
MC Mirpurkhas

Work No. 9

BID EVALUATION REPORT

- 1 Name of Procuring Agency: Chief Municipal Officer, MC Mirpurkhas
- 2 Tender Reference No. No. MC/MPK/E.B/9/2018 dt: 22-2-2018
- 3 Tender Description/ Name of Work/ Item: Replacement of 18" Dia pipe line rising main Jhaman Shah.
- 4 Method of Procurement Single Stage one Envelope Procedure
- 5 Tender Published Daily news paper Ibrat dt: 25-02-2018, Express dt: 26-02-2018 & SPPRA Sr. No. 37233 hosted on 09-03-2018
- 6 Total Bid Documents Sold 03 Nos
- 7 Total Bid Received 03 Nos
- 8 Technical Bid Opening Date (If applicable) Not Applicable
- 9 No. of Bid Technically Qualified (if applicable) 01 No
- 10 Bid (s) Rejected 02 Nos
- 11 Financial Bid Opening Date 28-03-2018
- 12 Bid Evaluation Report

Estimated Cost Rs. 47,00,000/-

S #	Name of Firm or Bidder	Cost Offered by the Bidder	Ranking in Terms of Cost	Comparison with Estimate Cost	Reasons for acceptance/ Rejection	Remarks
1	2	3	4	5	6	7
1	M/S Emerging Builders & Co	19.35 % above 46,74,903/-	1 st Lowest	0.53 % below	1 st Lowest	Lowest accepted
2	M/S Riazuddin Qureshi	19.8 % above 46,92,530/-	2 nd Lowest	0.15 % above	2 nd Lowest	Highest rejected
3	M/S Najeeb-ul-Haq	21.0 % above 47,39,533/-	3 rd Lowest	0.84 % above	3 rd Lowest	Highest rejected

ZAHID ALI LAGHARI
Assistant Executive Engineer
District Council Mirpurkhas

PREM KUMAR
Municipal Engineer
MC Mirpurkhas

SHARIQUE AHMED SHAH
Chief Municipal Officer
MC Mirpurkhas

MUNICIPAL COMMITTEE MIRPURKHAS**BIDDERS ELIGIBILITY / QUALIFICATION REPORT**

Regarding the N.I.T of this office bearing No. MC/MPK/E.B/09/2018 dt: 22-02-2018 available at SPPRA website Sr. No. 37233 (As required under Rule-41 (9) and Rule 46(1)(a) SPPRA Rules 2010 amended upto date).

Name of Work: **Replacement of 18" Dia pipe line rising main Jhaman Shah.**

S #	Eligibility/ Qualification Criteria	Bidders Names		
		M/S Emerging Builders & Co	M/S Riazuddin Qureshi	M/S Najeeb-ul-Haq
1	Registration with PEC (if applicable)	Yes	Yes	Yes
2	NTN (Number)	Yes	Yes	Yes
3	Sales Tax Registration	N/A	N/A	N/A
4	Professional Tax	--	--	--
5	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes
	Qualification Criteria			
6	Minimum three years experience of relevant field	✓	✓	✓
7	Turnover of at least three year	✓	✓	✓
8	Required Bid Security is attached	✓	✓	✓
9	Bid is signed, named and stamped by the authorized person of the firm alongwith authorization letter	✓	✓	✓
10	Qualified/ Disqualified	Qualified	Qualified	Qualified

RECOMMENDATION

1. Out of 3 participants all are declared as substantially qualified bidder by the Procurement Committee as meet with minimum Qualification/ Eligibility Criteria.
2. The lowest evaluated and qualified Bidder is **M/S Emerging Builders & Co** with his bid offered amount **Rs. 46,74,903/-**

Zahid

ZAHID ALI LAGHARI
Assistant Executive Engineer
District Council Mirpurkhas

Prem

PREM KUMAR
Municipal Engineer
MC Mirpurkhas

Shafique

SHAFIQUE AHMED SHAH
Chief Municipal Officer
MC Mirpurkhas

Work No. 10**COMPARATIVE STATEMENT**

Head of A/C: MC Fund 2017-18

N.I.T Issued by the Chairman Municipal Committee Mirpurkhas No. MC/MPK/E/B/ 09/2018 dated: 22-02-2018

Estimate Technically Sanctioned by the Director General RDD Hyderabad Earnest Money Rs. 47,150/-

Name of Work: **Replacement of 18" Dia pipe line rising main in Mir Shair Muhammad Village.**Date of Issue: **28-03-2018**

Estimated Cost Rs. 9,43,000/-

Date of Opening: **28-03-2018**

Sr. No.	Detailed of Estimate Cost	Rate Quoted by the Following Various Contractors			
		M/S Karim Bux	M/S Mohammad Kamran	M/S Mohammad Kamil Qureshi	M/S Emerging Builders & Co
1	Amount of Schedule "B"	Rs. 7,86,560/-	Rs. 7,86,560/-	Rs. 7,86,560/-	Rs. 7,86,560/-
2	Amount of Non Schedule	Rs. ---	19.75 % above 1,55,345/-	20.0 % above 1,57,312/-	22.5 % above 1,76,976/-
3	Amount of Cartage	Rs. ---	--	--	--
4	Add 20% Premium	Rs. 1,57,312/-	--	--	--
	Total	Rs. 9,43,872/-	Rs. 9,41,905/-	Rs. 9,43,872/-	Rs. 9,59,603/-
	Say	Rs. 9,43,000/-			Rs. 9,63,536/-

FINANCIAL REVIEW

Lowest Tender Cost

Estimate Cost

Net Saving

Rs. 941,905/-

Rs. 9,43,000/-

Rs. 1095/-

0.11 % below on Sanctioned EstimateThe rates quoted by M/S Karim Bux Govt. Contractor are lowest than others in competition and **0.11 % below** than estimate if agreed rate be approved and Work Order be issued.**ZAHID ALI LAGHARI**
Assistant Executive Engineer
District Council Mirpurkhas**PREM KUMAR**
Municipal Engineer
MC Mirpurkhas**SHARIQUE AHMED SHAH**
Chief Municipal Officer
MC Mirpurkhas

Work No. 10

BID EVALUATION REPORT

1	Name of Procuring Agency:	Chief Municipal Officer, MC Mirpurkhas
2	Tender Reference No.	No. MC/MPK/E.B/9/2018 dt: 22-2-2018
3	Tender Description/ Name of Work/ Item:	Replacement of 18" Dia pipe line rising main in Mir Shair Muhammad Village.
4	Method of Procurement	Single Stage one Envelope Procedure
5	Tender Published	Daily news paper Ibrat dt: 25-02-2018, Express dt: 26-02-2018 & SPPRA Sr. No. 37233 hosted on 09-03-2018
6	Total Bid Documents Sold	04 Nos
7	Total Bid Received	04 Nos
8	Technical Bid Opening Date (if applicable)	Not Applicable
9	No. of Bid Technically Qualified (if applicable)	01 No
10	Bid (s) Rejected	03 Nos
11	Financial Bid Opening Date	28-03-2018
12	Bid Evaluation Report	

Estimated Cost Rs. 9,43,000/-

S #	Name of Firm or Bidder	Cost Offered by the Bidder	Ranking in Terms of Cost	Comparison with Estimate Cost	Reasons for acceptance/ Rejection	Remarks
1	2	3	4	5	6	7
1	M/S Karim Bux	19.75 % above 9,41,905/-	1 st Lowest	0.11 % below	1 st Lowest	Lowest accepted
2	M/S Mohammad Kamran	20 % above 9,43,872/-	2 nd Lowest	0.09 % above	2 nd Lowest	Highest rejected
3	M/S Mohammad Kamil Qureshi	22.0 % above 9,59,603/-	3 rd Lowest	1.76 % above	3 rd Lowest	Highest rejected
4	M/S Emerging Builders & Co	22.5 % above 9,63,536/-	4 th Lowest	2.17 % above	4 th Lowest	Highest rejected


ZAHID ALI LAGHARI
Assistant Executive Engineer
District Council Mirpurkhas


PREM KUMAR
Municipal Engineer
MC Mirpurkhas


SHAFIQUE AHMED SHAH
Chief Municipal Officer
MC Mirpurkhas

MUNICIPAL COMMITTEE MIRPURKHAS

BIDDERS ELIGIBILITY / QUALIFICATION REPORT


Regarding the N.I.T of this office bearing No. MC/MPK/E.B/09/2018 dt: 22-02-2018 available at SPPRA website Sr. No. 37233 (As required under Rule-41 (9) and Rule 46(1)(a) SPPRA Rules 2010 amended upto date).

Name of Work: **Replacement of 18" Dia pipe line rising main in Mir Shair Muhammad Village.**

S #	Eligibility/ Qualification Criteria	Bidders Names			
		M/S Karim Bux	M/S Mohammad Kamran	M/S Mohammad Kamil Qureshi	M/S Emerging Builders & Co
1	Registration with PEC (if applicable)	N/A	N/A	N/A	N/A
2	NTN (Number)	Yes	Yes	Yes	Yes
3	Sales Tax Registration	N/A	N/A	N/A	N/A
4	Professional Tax	--	--	--	--
5	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes	Yes
	Qualification Criteria				
6	Minimum three years experience of relevant field	--	--	--	✓
7	Turnover of at least three year	✓	--	--	✓
8	Required Bid Security is attached	--	✓	✓	✓
9	Bid is signed, named and stamped by the authorized person of the firm alongwith authorization letter	✓	✓	✓	✓
10	Qualified/ Disqualified	Qualified	Qualified	Qualified	Qualified

RECOMMENDATION


- Out of 4 participants all are declared as substantially qualified bidder by the Procurement Committee as meet with minimum Qualification/ Eligibility Criteria.
- The lowest evaluated and qualified Bidder is **M/S Karim Bux** with his bid offered amount **Rs. 9,41,905/-**



ZAHID ALI LAGHARI
Assistant Executive Engineer
District Council Mirpurkhas



PREM KUMAR
Municipal Engineer
MC Mirpurkhas



SHAFIQUE AHMED SHAH
Chief Municipal Officer
MC Mirpurkhas

Work No. 11

COMPARATIVE STATEMENT

Head of A/C: MC Fund 2017-18

N.I.T Issued by the Chairman Municipal
Committee Mirpurkhas No. MC/MPK/E/B/
09/2018 dated: 22-02-2018

Estimate Technically Sanctioned by the
Director General RDD Hyderabad
Earnest Money Rs. 24,750/-

Name of Work: Providing & Laying 8" Dia PVC Pipe line i/c chambers at Head Post Office & Railway Station Chowk for rain water disposal.

Date of Issue: 28-03-2018

Estimated Cost Rs. 4,95,000/-

Date of Opening: 28-03-2018

Sr. No.	Detailed of Estimate Cost	Rate Quoted by the Following Various Contractors		
		M/S A.R Builders	M/S Rehmatullah Khan	M/S Abdul Jabbar
1	Amount of Schedule "B"	Rs. 3,80,262/-	Rs. 3,80,262/-	Rs. 3,80,262/-
2	Amount of Non Schedule	Rs. ---	29.5% above 112177/-	30.5% above 115980/-
3	Amount of Cartage	Rs. 61,939/-	--	--
4	Add 10%+10% Premium	Rs. 53,704/-	--	--
	Total	Rs. 4,95,905/-	Rs. 4,92,439/-	Rs. 4,96,242/-
	Say	Rs. 4,95,000/-		Rs. 5,01,946/-

FINANCIAL REVIEW

Lowest Tender Cost Rs. 4,92,439/-
Estimate Cost Rs. 4,95,000/-
Net Saving Rs. 2561/-

0.51 % below on Sanctioned Estimate

The rates quoted by M/S A.R Builders Govt: Contractor are lowest than others in competition and 0.51 % below than estimate if agreed rate be approved and Work Order be issued.


ZAHID ALI LAGHARI
Assistant Executive Engineer
District Council Mirpurkhas


PREM KUMAR
Municipal Engineer
MC Mirpurkhas


SHAFRQUE AHMED SHAH
Chief Municipal Officer
MC Mirpurkhas

BID EVALUATION REPORT

1	Name of Procuring Agency:	Chief Municipal Officer, MC Mirpurkhas
2	Tender Reference No.	No. MC/MPK/E.B/9/2018 dt: 22-2-2018
3	Tender Description/ Name of Work/ Item:	Providing & Laying 8" Dia PVC Pipe line i/c chambers at Head Post Office & Railway Station Chowk for rain water disposal.
4	Method of Procurement	Single Stage one Envelope Procedure
5	Tender Published	Daily news paper Ibrat dt: 25-02-2018, Express dt: 26-02-2018 & SPPRA Sr. No. 37233 hosted on 09-03-2018
6	Total Bid Documents Sold	03 Nos
7	Total Bid Received	03 Nos
8	Technical Bid Opening Date (If applicable)	Not Applicable
9	No. of Bid Technically Qualified (if applicable)	01 No
10	Bid (s) Rejected	02 Nos
11	Financial Bid Opening Date	28-03-2018
12	Bid Evaluation Report	

Estimated Cost Rs. 4,95,000/-

S #	Name of Firm or Bidder	Cost Offered by the Bidder	Ranking in Terms of Cost	Comparison with Estimate Cost	Reasons for acceptance/ Rejection	Remarks
1	2	3	4	5	6	7
1	M/S A.R Builders	29.5 % above 4,92,439/-	1 st Lowest	0.51 % below	1 st Lowest	Lowest accepted
2	M/S Rehmatullah Khan	30.5 % above 4,96,242/-	2 nd Lowest	0.25 % above	2 nd Lowest	Highest rejected
3	M/S Abdul Jabbar	32% above 5,01,946/-	3 rd Lowest	1.40 % above	3 rd Lowest	Highest rejected

Zahid
ZAHID ALI LAGHARI
 Assistant Executive Engineer
 District Council Mirpurkhas

Prem Kumar
PREM KUMAR
 Municipal Engineer
 MC Mirpurkhas

Shafique Ahmed Shah
SHAFIQUE AHMED SHAH
 Chief Municipal Officer
 MC Mirpurkhas

MUNICIPAL COMMITTEE MIRPURKHAS

BIDDERS ELIGIBILITY / QUALIFICATION REPORT


Regarding the N.I.T of this office bearing No. MC/MPK/E.B/09/2018 dt: 22-02-2018 available at SPPRA website Sr. No. 37233 (As required under Rule-41 (9) and Rule 46(1)(a) SPPRA Rules 2010 amended upto date).

Name of Work: Providing & Laying 8" Dia PVC Pipe line i/c chambers at Head Post Office & Railway Station Chowk for rain water disposal.

S #	Eligibility/ Qualification Criteria	Bidders Names		
		M/S A.R Builders	M/S Rehmatullah Khan	M/S Abdul Jabbar
1	Registration with PEC (if applicable)	N/A	N/A	N/A
2	NTN (Number)	Yes	Yes	Yes
3	Sales Tax Registration	N/A	N/A	N/A
4	Professional Tax	--	--	--
5	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes
	Qualification Criteria			
6	Minimum three years experience of relevant field	✓	✓	✓
7	Turnover of at least three year	✓	✓	✓
8	Required Bid Security is attached	✓	✓	✓
9	Bid is signed, named and stamped by the authorized person of the firm alongwith authorization letter	✓	✓	✓
10	Qualified/ Disqualified	Qualified	Qualified	Qualified

RECOMMENDATION

1. Out of 3 participants all are declared as substantially qualified bidder by the Procurement Committee as meet with minimum Qualification/ Eligibility Criteria.
2. The lowest evaluated and qualified Bidder is M/S A.R Builders with his bid offered amount Rs. 4,92,439/-



ZAHID ALI LAGHARI
Assistant Executive Engineer
District Council Mirpurkhas



PREM KUMAR
Municipal Engineer
MC Mirpurkhas



SHAFIQUE AHMED SHAH
Chief Municipal Officer
MC Mirpurkhas

Work No. 12

COMPARATIVE STATEMENT

Head of A/C: MC Fund 2017-18

N.I.T Issued by the Chairman Municipal
Committee Mirpurkhas No. MC/MPK/E/B/
09/2018 dated: 22-02-2018

Estimate Technically Sanctioned by the
Director General RDD Hyderabad
Earnest Money Rs. 1,17,700/-

Name of Work:

De-silting of Water Supply Schemes Deh 117 reservoir tanks.

Date of Issue:

28-03-2018

Estimated Cost Rs. 23,54,000/-

Date of Opening:

28-03-2018

Sr. No.	Detailed of Estimate Cost	Rate Quoted by the Following Various Contractors			
		M/S Abdul Nizam	M/S M.S Soomro	M/S Abdul Jabbar	M/S New Imran Aslam
1	Amount of Schedule "B"	Rs. 27,69,086/-	27,69,086/-	27,69,086/-	27,69,086/-
2	Amount of Non Schedule	Rs. ---	15.5 % below 4,29,208/-	14 % below 3,87,672/-	10 % below 2,76,908/-
3	Amount of Cartage	Rs. ---	--	--	--
4	15% below	Rs. 4,15,363/-	--	--	--
	Total	Rs. 23,53,723/-	Rs. 23,39,877/-	Rs. 23,81,414/-	Rs. 24,92,177/-
		Say Rs. 23,54,000/-			Rs. 25,19,868/-

FINANCIAL REVIEW

Lowest Tender Cost Rs. 23,39,877/-
Estimate Cost Rs. 23,54,000/-
Net Saving Rs. 14,123/-

0.59 % below on Sanctioned Estimate

The rates quoted by M/S Abdul Nizam Govt: Contractor are lowest than others in competition and 0.59 % below than estimate if agreed rate be approved and Work Order be issued.


ZAHID ALI LAGHARI
Assistant Executive Engineer
District Council Mirpurkhas


PREM KUMAR
Municipal Engineer
MC Mirpurkhas


SHAFIQUE AHMED SHAH
Chief Municipal Officer
MC Mirpurkhas

BID EVALUATION REPORT

1	Name of Procuring Agency:	Chief Municipal Officer, MC Mirpurkhas
2	Tender Reference No.	No. MC/MPK/E.B/9/2018 dt: 22-2-2018
3	Tender Description/ Name of Work/ Item:	De-silting of Water Supply Schemes Deh 117 reservoir tanks.
4	Method of Procurement	Single Stage one Envelope Procedure
5	Tender Published	Daily news paper Ibrat dt: 25-02-2018, Express dt: 26-02-2018 & SPPRA Sr. No. 37233 hosted on 09-03-2018
6	Total Bid Documents Sold	04 Nos
7	Total Bid Received	04 Nos
8	Technical Bid Opening Date (If applicable)	Not Applicable
9	No. of Bid Technically Qualified (if applicable)	01 No
10	Bid (s) Rejected	03 Nos
11	Financial Bid Opening Date	
12	Bid Evaluation Report	

Estimated Cost Rs. 23,54,000/-

S #	Name of Firm or Bidder	Cost Offered by the Bidder	Ranking in Terms of Cost	Comparison with Estimate Cost	Reasons for acceptance/ Rejection	Remarks
1	2	3	4	5	6	7
1	M/S Abdul Nizam	15.5% below 2339877	1 st Lowest	0.59 % below	1 st Lowest	Lowest accepted
2	M/S M.S Soomro	14.0 % below 2381414/-	2 nd Lowest	1.16 % above	2 nd Lowest	Highest rejected
3	M/S Abdul Jabbar	10.0% below 2492177/-	3 rd Lowest	5.86 % above	3 rd Lowest	Highest rejected
4	M/S New Imran Aslam	9.0 % below 2519868/-	4 th Lowest	7.04 % above	4 th Lowest	Highest rejected



ZAHID ALI LAGHARI
Assistant Executive Engineer
District Council Mirpurkhas



PREM KUMAR
Municipal Engineer
MC Mirpurkhas



SHAFIQUE AHMED SHAH
Chief Municipal Officer
MC Mirpurkhas

MUNICIPAL COMMITTEE MIRPURKHAS

BIDDERS ELIGIBILITY / QUALIFICATION REPORT


Regarding the N.I.T of this office bearing No. MC/MPK/E.B/09/2018 dt: 22-02-2018 available at SPPRA website Sr. No. 37233 (As required under Rule-41 (9) and Rule 46(1)(a) SPPRA Rules 2010 amended upto date).

Name of Work: De-silting of Water Supply Schemes Deh 117 reservoir tanks.

S #	Eligibility/ Qualification Criteria	Bidders Names			
		M/S Abdul Nizam	M/S M.S Soomro	M/S Abdul Jabbar	M/S New Imran Aslam
1	Registration with PEC (if applicable)	N/A	N/A	N/A	N/A
2	NTN (Number)	Yes	Yes	Yes	Yes
3	Sales Tax Registration	N/A	N/A	N/A	N/A
4	Professional Tax	--	--	--	--
5	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes	Yes
	Qualification Criteria				
6	Minimum three years experience of relevant field	✓	✓	✓	--
7	Turnover of at least three year	✓	✓	✓	✓
8	Required Bid Security is attached	✓	✓	✓	✓
9	Bid is signed, named and stamped by the authorized person of the firm alongwith authorization letter	✓	✓	✓	✓
10	Qualified/ Disqualified	Qualified	Qualified	Qualified	Qualified

RECOMMENDATION

1. Out of 4 participants all are declared as substantially qualified bidder by the Procurement Committee as meet with minimum Qualification/ Eligibility Criteria.
2. The lowest evaluated and qualified Bidder is M/S Abdul Nizam with his bid offered amount Rs. 23,39,877/-



ZAHID ALI LAGHARI
Assistant Executive Engineer
District Council Mirpurkhas



PREM KUMAR
Municipal Engineer
MC Mirpurkhas



SHARIQUE AHMED SHAH
Chief Municipal Officer
MC Mirpurkhas

Work No. 13

COMPARATIVE STATEMENT

Head of A/C: MC Fund 2017-18

N.I.T Issued by the Chairman Municipal
Committee Mirpurkhas No. MC/MPK/E/B/
09/2018 dated: 22-02-2018

Estimated Technically Sanctioned by the
Director General RDD Hyderabad
Earnest Money Rs. 68,200/-

Name of Work: De-silting of Water Supply Schemes reservoir tanks at East Jamrao near Jhurbi Mirpurkhas.

Date of Issue: 28-03-2018

Estimated Cost Rs. 13,64,000/-

Date of Opening: 28-03-2018

Sr. No.	Detailed of Estimate Cost	Rate Quoted by the Following Various Contractors					
		M/S Rehmatullah Khan	M/S Jawed Ahmed Contractor & Co	M/S Techno Builders	M/S Mavia Developers Enterprises	M/S Mohammad Sohail Khan	M/S New Imran Aslam
1	Amount of Schedule "B" Rs. 16,04,634/-	Rs. 16,04,634/-	Rs. 16,04,634/-	Rs. 16,04,634/-	Rs. 16,04,634/-	Rs. 16,04,634/-	Rs. 16,04,634/-
2	Amount of Non Schedule Rs. ---	15.25 % below 244706/-	14 % below 224648/-	12 % below 192556/-	11 % below 176509/-	10 % below 160463/-	9 % below 144417
3	Amount of Cartage Rs. ---	---	---	---	---	---	---
4	15% below	Rs. 2,40,695/-	---	---	---	---	---
Total		Rs. 13,63,939/-	Rs. 13,79,986/-	Rs. 14,12,078/-	Rs. 14,28,124/-	Rs. 14,44,170/-	Rs. 14,60,217/-
FINANCIAL REVIEW		Say Rs. 13,64,000/-					

Lowest Tender Cost Rs. 13,59,927/-
Estimate Cost Rs. 13,64,000/-
Net Saving Rs. 4073/-

0.29 % below on Sanctioned Estimate

The rates quoted by M/S Rehmatullah Khan Govt. Contractor are lowest than others in competition and 0.30 % Below than estimate if agreed rate be approved and Work Order be issued.

Signature

ZAHID ALI LAGHARI
Assistant Executive Engineer
District Council Mirpurkhas

Signature

PREM KUMAR
Municipal Engineer
MC Mirpurkhas

Signature

SHARIQUE AHMED SHAH
Chief Municipal Officer
MC Mirpurkhas

Work No. 13

BID EVALUATION REPORT

1	Name of Procuring Agency:	Chief Municipal Officer, MC Mirpurkhas
2	Tender Reference No.	No. MC/MPK/E.B/9/2018 dt: 22-2-2018
3	Tender Description/ Name of Work/ Item:	De-silting of Water Supply Schemes reservoir tanks at East Jamrao near Jhurbi Mirpurkhas.
4	Method of Procurement	Single Stage one Envelope Procedure
5	Tender Published	Daily news paper Ibrat dt: 25-02-2018, Express dt: 26-02-2018 & SPPRA Sr. No. 37233 hosted on 09-03-2018
6	Total Bid Documents Sold	06 Nos
7	Total Bid Received	06 Nos
8	Technical Bid Opening Date (If applicable)	Not Applicable
9	No. of Bid Technically Qualified (if applicable)	01 No
10	Bid (s) Rejected	05 Nos
11	Financial Bid Opening Date	28-3-2018
12	Bid Evaluation Report	

Estimated Cost Rs. 13,64,000/-

S #	Name of Firm or Bidder	Cost Offered by the Bidder	Ranking in Terms of Cost	Comparison with Estimate Cost	Reasons for acceptance/ Rejection	Remarks
1	2	3	4	5	6	7
1	M/S Rehmatullah Khan	15.25 % below 13,59,927	1 st Lowest	0.29 % Below	1 st Lowest	Lowest accepted
2	M/S Jawed Ahmed Contractor & Co	14 % below 13,79,986	2 nd Lowest	1.17 % above	2 nd Lowest	Highest rejected
3	M/S Techno Builders	12 % below 14,12,078	3 rd Lowest	3.52 % above	3 rd Lowest	Highest rejected
4	M/S Mavia Developers Enterprises	11 % below 14,28,124	4 th Lowest	4.70 % above	4 th Lowest	Highest rejected
5	M/S Mohammad Sohail Khan	10 % below 14,44,170	5 th Lowest	5.8 % above	5 th Lowest	Highest rejected
6	M/S New Imran Aslam	9 % below 14,60,217	6 th Lowest	7.0 % above	6 th Lowest	Highest rejected


ZAHID ALI LAGHARI
Assistant Executive Engineer
District Council Mirpurkhas


PREM KUMAR
Municipal Engineer
MC Mirpurkhas


SHAFIQUE AHMED SHAH
Chief Municipal Officer
MC Mirpurkhas

MUNICIPAL COMMITTEE MIRPURKHAS

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

Regarding the N.I.T of this office bearing No. MC/MPK/E.B/09/2018 dt: 22-02-2018 available at SPPRA website Sr. No. 37233 (As required under Rule-41 (9) and Rule 46(1)(a) SPPRA Rules 2010 amended upto date).

Name of Work: De-silting of Water Supply Schemes reservoir tanks at East Jamrao near Jhurbi Mirpurkhas.

S #	Eligibility/ Qualification Criteria	Bidders Names					
		M/S Rehmatullah Khan	M/S Jawed Ahmed Contractor & Co	M/S Techno Builders	M/S Mavia Developers Enterprises	M/S Mohammad Sohail Khan	M/S New Imran Aslam
1	Registration with PEC (if applicable)	N/A	N/A	N/A	N/A	N/A	N/A
2	NTN (Number)	Yes	Yes	Yes	Yes	Yes	Yes
3	Sales Tax Registration	N/A	N/A	N/A	N/A	N/A	N/A
4	Professional Tax	--	--	--	--	--	--
5	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes	Yes	✓	✓
	Qualification Criteria						
6	Minimum three years experience of relevant field	✓	✓	✓	--	✓	✓
7	Turnover of at least three year	✓	--	--	--	--	--
8	Required Bid Security is attached	✓	✓	✓	✓	✓	✓
9	Bid is signed, named and stamped by the authorized person of the firm alongwith authorization letter	✓	✓	✓	✓	✓	✓
10	Qualified/ Disqualified	Qualified	Qualified	Qualified	Qualified	Qualified	Qualified

RECOMMENDATION

1. Out of 6 participants all are declared as substantially qualified bidder by the Procurement Committee as meet with minimum Qualification/ Eligibility Criteria.
2. The lowest evaluated and qualified Bidder is M/S Rehmatullah Khan with his bid offered amount Rs. 13,59,927/-



ZAHID ALI LAGHARI
Assistant Executive Engineer
District Council Mirpurkhas



PREM KUMAR
Municipal Engineer
MC Mirpurkhas



SHARIQUE AHMED SHAW
Chief Municipal Officer
MC Mirpurkhas

Work No. 14

COMPARATIVE STATEMENT

Head of A/C: MC Fund 2017-18

N.I.T Issued by the Chairman Municipal
Committee Mirpurkhas No. MC/MPK/E/B/
09/2018 dated: 22-02-2018

Estimate Technically Sanctioned by the
Director General RDD Hyderabad
Earnest Money Rs. 2,25,000/-

Name of Work:

Rehabilitation of Slaughter House Building near Ring Road Mirpurkhas.

Date of Issue: 28-03-2018

Estimated Cost Rs. 45,00,000/-

Date of Opening: 28-03-2018

Sr. No.	Detailed of Estimate Cost	Rate Quoted by the Following Various Contractors				
		M/S Riazuddin Qureshi	M/S Rehmatullah Khan	M/S New Mohammad Khalid	M/S Najeeb-ul-Haq	M/S Mohammad Ali Constructor
1	Amount of Schedule "B"	Rs. 37,94,000/-	Rs. 37,94,000/-	Rs. 37,94,000/-	Rs. 37,94,000/-	Rs. 37,94,000/-
2	Amount of Non Schedule	Rs. ---	18.75 % above 682920/-	19.0 % above 720860/-	20.0 % above 758800/-	21.0 % above 796740/-
3	Amount of Cartage	Rs. 2,99,575/-	--	--	--	--
4	Add 10%+15% Premium	Rs. 4,05,403/-	--	--	--	--
	Total	Rs. 44,98,978/-	Rs. 44,76,920/-	Rs. 45,05,375/-	Rs. 45,14,860/-	Rs. 45,52,800/-
	Say	Rs. 45,00,000/-				

FINANCIAL REVIEW

Lowest Tender Cost Rs. 44,76,920/-
Estimate Cost Rs. 45,00,000/-
Net Saving Rs. 23,080/-

0.51 % below on Sanctioned Estimate

The rates quoted by M/S Riazuddin Qureshi Govt. Contractor are lowest than others in competition and 0.51% below than estimate if agreed rate be approved and Work Order be issued.


ZAHID ALI LAGHARI
Assistant Executive Engineer
District Council Mirpurkhas


PREM KUMAR
Municipal Engineer
MC Mirpurkhas


SHAFIQUE AHMED SHAH
Chief Municipal Officer
MC Mirpurkhas

Work No. 14

BID EVALUATION REPORT

- 1 Name of Procuring Agency: Chief Municipal Officer, MC Mirpurkhas
- 2 Tender Reference No. No. MC/MPK/E.B/9/2018 dt: 22-2-2018
- 3 Tender Description/ Name of Work/ Item: Rehabilitation of Slaughter House Building near Ring Road Mirpurkhas.
- 4 Method of Procurement Single Stage one Envelope Procedure
- 5 Tender Published Daily news paper Ibrat dt: 25-02-2018, Express dt: 26-02-2018 & SPPRA Sr. No. 37233 hosted on 09-03-2018
- 6 Total Bid Documents Sold 05 Nos
- 7 Total Bid Received 05 Nos
- 8 Technical Bid Opening Date (If applicable) Not Applicable
- 9 No. of Bid Technically Qualified (if applicable) 01 No
- 10 Bid (s) Rejected 04 Nos
- 11 Financial Bid Opening Date 28-03-2018 ✓
- 12 Bid Evaluation Report

Estimated Cost Rs. 45,00,000/-

S #	Name of Firm or Bidder	Cost Offered by the Bidder	Ranking in Terms of Cost	Comparison with Estimate Cost	Reasons for acceptance/ Rejection	Remarks
1	2	3	4	5	6	7
1	M/S Riazuddin Qureshi	18 % above 682920/-	1 st Lowest	0.51 % below estimate cost	1 st Lowest	Lowest accepted
2	M/S Rehmatullah Khan	18.75 % above 711375/-	2 nd Lowest	0.11 % above estimate cost	2 nd Lowest	Highest rejected
3	M/S New Mohammad Khalid	19.0 % above 720860/-	3 rd Lowest	0.33 % above estimate cost	3 rd Lowest	Highest rejected
4	M/S Najeeb-ul-Haq	20.0 % above 758800/-	4 th Lowest	1.17 % above estimate cost	4 th Lowest	Highest rejected
5	M/S Mohammad Ali Constructor	21.0 % above 796740/-	5 th Lowest	2.01 % above estimate cost	5 th Lowest	Highest rejected

ZAHID ALI LAGHARI
Assistant Executive Engineer
District Council Mirpurkhas

PREM KUMAR
Municipal Engineer
MC Mirpurkhas

SHARIQUE AHMED SHAH
Chief Municipal Officer
MC Mirpurkhas

MUNICIPAL COMMITTEE MIRPURKHAS

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

Regarding the N.I.T of this office bearing No. MC/MPK/E.B/09/2018 dt: 22-02-2018 available at SPPRA website Sr. No. 37233 (As required under Rule-41 (9) and Rule 46(1)(a) SPPRA Rules 2010 amended upto date).

Name of Work: Rehabilitation of Slaughter House Building near Ring Road Mirpurkhas.

S #	Eligibility/ Qualification Criteria	Bidders Names				
		M/S Riazuddin Qureshi	M/S Rehmatullah Khan	M/S New Mohammad Khalid	M/S Najeeb-ul-Haq	M/S Mohammad Ali Constructor
1	Registration with PEC (if applicable)	Yes	Yes	Yes	Yes	Yes
2	NTN (Number)	Yes	Yes	Yes	Yes	Yes
3	Sales Tax Registration	--	--	--	--	--
4	Professional Tax	N/A	N/A	N/A	N/A	N/A
5	Registration with Sindh Revenue Board (SRB)	Yes	✓	Yes	Yes	✓
	Qualification Criteria					
6	Minimum three years experience of relevant field	✓	--	✓	✓	✓
7	Turnover of at least three year	✓	✓	--	--	--
8	Required Bid Security is attached	✓	✓	✓	✓	✓
9	Bid is signed, named and stamped by the authorized person of the firm alongwith authorization letter	✓	✓	✓	✓	✓
10	Qualified/ Disqualified	Qualified	Qualified	Qualified	Qualified	Qualified

RECOMMENDATION

- Out of 5 participants all are declared as substantially qualified bidder by the Procurement Committee as meet with minimum Qualification/ Eligibility Criteria.
- The lowest evaluated and qualified Bidder is M/S Riazuddin Qureshi with his bid offered amount Rs. 44,76,920/-



ZAHID ALI LAGHARI
Assistant Executive Engineer
District Council Mirpurkhas



PREM KUMAR
Municipal Engineer
MC Mirpurkhas



SHAFIQUE AHMED SHAH
Chief Municipal Officer
MC Mirpurkhas

Work No. 15**COMPARATIVE STATEMENT**

Head of A/C: MC Fund 2017-18

N.I.T Issued by the Chairman Municipal
Committee Mirpurkhas No. MC/MPK/E/B/
09/2018 dated: 22-02-2018Estimate Technically Sanctioned by the
Director General RDD Hyderabad
Earnest Money Rs. 2,12,500/-

Name of Work:

Rehabilitation and Extension of fire Station Building near Gulbarg Town Mirpurkhas.

Date of Issue: 28-03-2018

Estimated Cost Rs. 42,50,000/-

Date of Opening: 28-03-2018

Sr. No.	Detailed of Estimate Cost	Rate Quoted by the Following Various Contractors				
		M/S Najeeb-ul-Haq	M/S New Syed Sajjad Hussain	M/S Riazuddin Qureshi	M/S Mohammad Ali Constructor	M/S Mushheer & Sons
1	Amount of Schedule "B"	Rs. 34,27,226/-	Rs. 34,27,226/-	Rs. 34,27,226/-	Rs. 34,27,226/-	Rs. 34,27,226/-
2	Amount of Non Schedule	Rs. ---	23.5% above 805398/-	24.5% above 839670/-	26.5% above 891078/-	26.5% above 911642/-
3	Amount of Cartage	Rs. 4,45,333/-	---	---	---	---
4	Add 10%+15% Premium	Rs. 3,77,427/-	---	---	---	---
	Total	Rs. 42,49,986/-	Rs. 42,32,624/-	Rs. 42,66,896/-	Rs. 43,18,304/-	Rs. 43,38,868/-
	Say	Rs. 42,50,000/-				Rs. 43,52,577/-

FINANCIAL REVIEWLowest Tender Cost Rs. 43,32,624/-
Estimate Cost Rs. 42,50,000/-
Net Saving Rs. 17,376/-**0.40 % below** on Sanctioned EstimateThe rates quoted by **M/S Najeeb-ul-Haq** Govt. Contractor are lowest than others in competition and **0.40 % below** than estimate if agreed rate be approved and Work Order be issued.
ZAHID ALI LAGHARI
Assistant Executive Engineer
District Council Mirpurkhas
PREM KUMAR
Municipal Engineer
MC Mirpurkhas
SHAFIQUE AHMED SHAH
Chief Municipal Officer
MC Mirpurkhas

BID EVALUATION REPORT

1	Name of Procuring Agency:	Chief Municipal Officer, MC Mirpurkhas
2	Tender Reference No.	No. MC/MPK/E.B/9/2018 dt: 22-2-2018
3	Tender Description/ Name of Work/ Item:	Rehabilitation and Extension of fire Station Building near Gulbarg Town Mirpurkhas.
4	Method of Procurement	Single Stage one Envelope Procedure
5	Tender Published	Daily news paper Ibrat dt: 25-02-2018, Express dt: 26-02-2018 & SPPRA Sr. No. 37233 hosted on 09-03-2018
6	Total Bid Documents Sold	05 Nos
7	Total Bid Received	05 Nos
8	Technical Bid Opening Date (If applicable)	Not Applicable
9	No. of Bid Technically Qualified (if applicable)	01 No
10	Bid (s) Rejected	04 Nos
11	Financial Bid Opening Date	28-03-2018
12	Bid Evaluation Report	

Estimated Cost Rs. 42,50,000/-

S #	Name of Firm or Bidder	Cost Offered by the Bidder	Ranking in Terms of Cost	Comparison with Estimate Cost	Reasons for acceptance/ Rejection	Remarks
1	2	3	4	5	6	7
1	M/S Najeeb-ul-Haq	23.5% above 4232624/-	1 st Lowest	0.4 % below	1 st Lowest	Lowest accepted
2	M/S New Syed Sajjad Hussain	24.5 % above 4266896/-	2 nd Lowest	0.39 % above	2 nd Lowest	Highest accepted
3	M/S Riazuddin Qureshi	26 % above 4318304/-	3 rd Lowest	1.60 % above	3 rd Lowest	Highest accepted
4	M/S Mohammad Ali Constructor	26.5 % above 4338868/-	4 th Lowest	2.0 % above	4 th Lowest	Highest accepted
5	M/S Musheer & Sons	27.0 % above 4352577/-	5 th Lowest	2.41 % above	5 th Lowest	Highest accepted


ZAHID ALI LAGHARI
 Assistant Executive Engineer
 District Council Mirpurkhas


PREM KUMAR
 Municipal Engineer
 MC Mirpurkhas


SHAFIQUE AHMED SHAH
 Chief Municipal Officer
 MC Mirpurkhas

MUNICIPAL COMMITTEE MIRPURKHAS

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

Regarding the N.I.T of this office bearing No. MC/MPK/E.B/09/2018 dt: 22-02-2018 available at SPPRA website Sr. No. 37233 (As required under Rule-41 (9) and Rule 46(1)(a) SPPRA Rules 2010 amended upto date).

Name of Work: Rehabilitation and Extension of fire Station Building near Gulbarg Town Mirpurkhas.

S #	Eligibility/ Qualification Criteria	Bidders Names				
		M/S Najeem-ul-Haq	M/S New Syed Sajjad Hussain	M/S Riazuddin Qureshi	M/S Mohammad Ali Constructor	M/S Musheer & Sons
1	Registration with PEC (if applicable)	Yes	Yes	Yes	Yes	Yes
2	NTN (Number)	Yes	Yes	Yes	Yes	Yes
3	Sales Tax Registration	N/A	N/A	N/A	N/A	N/A
4	Professional Tax					
5	Registration with Sindh Revenue Board (SRB)	Yes	--	Yes	--	Yes
	Qualification Criteria					
6	Minimum three years experience of relevant field	✓	✓	✓	--	--
7	Turnover of at least three year	✓	✓	✓	--	✓
8	Required Bid Security is attached	✓	✓	✓	✓	✓
9	Bid is signed, named and stamped by the authorized person of the firm alongwith authorization letter	✓	✓	✓	✓	✓
10	Qualified/ Disqualified	Qualified	Qualified	Qualified	Qualified	Qualified

RECOMMENDATION


1. Out of 5 participants all are declared as substantially qualified bidder by the Procurement Committee as meet with minimum Qualification/ Eligibility Criteria.
2. The lowest evaluated and qualified Bidder is M/S Najeem-ul-Haq with his bid offered amount Rs. 42,32,624/-



ZAHID ALI LAGHARI
Assistant Executive Engineer
District Council Mirpurkhas



PREM KUMAR
Municipal Engineer
MC Mirpurkhas



SHAFIQUE AHMED SHAH
Chief Municipal Officer
MC Mirpurkhas

**Minutes of meeting regarding opening of NIT
No.MC/MPK/E.B/09 of 2018 dated the 22nd Feb, 2018 held on
29-03-2018 @ 11:00 Am**

The meeting was started with the recitation of Holy Quran.

Chair welcomed the participants and brief the details aspect of tendering process, and the tender for 16 Schemes were opened on 28-03-2018 at 02:30 PM in the presence of committee and contractors. The committee scrutinized the tenders and prepare the bid evaluation report/ comparative statement/contractor evaluation report and all the documents duly signed by the committee.

The chair extended the vote of thanks.



ZAHID ALI LAGHARI
Assistant Executive Engineer
District Council Mirpurkhas



PREM KUMAR
Municipal Engineer
Municipal Committee Mirpurkhas



SHAFIQUE AHMED SHAH
Chief Municipal Officer
Municipal Committee Mirpurkhas



Karachi dated the 23rd January, 2018



To.

The Director,
Local Government, Mirpurkhas Division,
@ Mirpurkhas.

SUBJECT: REQUEST FOR PERMISSION TO CALL NIT REGARDING EXECUTION, REHABILITATION & REPAIR OF WATER SUPPLY DRAINAGE, SEWERAGE SOLID WASTE MANAGEMENT TO PURCHASE, REPAIR SANITATION VEHICLES MACHINERIES MATERIALS, ARTICLES, FIRE TENDERS & PURCHASE OF LAND & LAND DEVELOPMENT FOR LAND FILL SITE.

I am directed to refer to your letter No.DLG/Estt:/1135/of 2017 dated 12-12-2017 on the subject noted above and to convey the approval of Competent Authority for Execution / Rehabilitation of Development Schemes, Purchase of Land, Garbage, Fire Brigade Vehicles, General Repair, Over Hauling of available vehicles and purchase of Machineries, Essential items amounting to Rs.143,303,000/- only from Serial No.01 to Serial No.15, Serial No.16 to Serial No.122 of Part "A" has been deleted (lists enclosed), subject to fulfillment of all codal formalities within provision of budget estimate and to be executed / purchased only from savings of Municipal Committee, Mirpurkhas District Mirpurkhas, with following conditions:-

- i. There is not salary issue.
- ii. Availability of provision in the budget of the Council.
- iii. No liability will be created under any circumstances.
- iv. Change of location of schemes, if any, would be made with the approval of Department.
- v. Monthly progress report of Development Schemes would be communicated to the Department.
- vi. Completion of codal formalities and Rules / Policy.
- vii. All equipments of garbage collection and sanitation are intact and in proper working condition.
- viii. There are no dues / liabilities on account of salary and pension.
- ix. Water Supply and Drainage System is intact and proper working condition.
- x. Certificate will be submitted after purchase of above approved items.

2. The Schemes approved and allowed subject to condition to issuance of certificate of satisfaction of Municipal Services by the Chairman, Municipal Committee, Mirpurkhas and to implement the SPPRA Rule, 2010 in letter and spirit.

(ABDUL JABBAR ABBASI)
SECTION OFFICER-I

A copy is forwarded for information to:

1. The Chairman / CMO, Municipal Committee, Mirpurkhas District Mirpurkhas. They are requested to ensure fulfillment of all codal formalities and as per SPPRA Rules-2010.
2. The Assistant Director, Local Fund Audit District Mirpurkhas.
3. P.S to Minister, Local Government, Housing Town Planning Department, Karachi.
4. P.S to Secretary, Local Government, Housing Town Planning Department, Karachi.
5. Officer order File.

(ABDUL JABBAR ABBASI)
SECTION OFFICER-I

DETAILS OF SCHEMES TO BE EXECUTED, REHABILITATE AND REPAIR IN COMPLIANCE TO THE ORDERS OF HONOURABLE JUDICIAL COMMISSION ON WATER AND HONOURABLE SUPREME COURT OF PAKISTAN


(A)

S. No.	DESCRIPTION	ESTIMATED COST IN RS.
01	Renovation Work of Storage Tank No. 1 at Satellite Town Water Supply Scheme Mirpurkhas.	28,56,000
02	Providing & Laying 12" Dia PVC Pipe for inter Connection Storage Tank to Sump Well Water Supply Scheme Satellite Town Mirpurkhas	1,48,000
03	Repair and Reconstruction of Compound Wall of Damaged Portion and Renovation of Pump House at Water Supply Scheme Satellite Town Mirpurkhas	29,96,000
04	Reconstruction Roof of Clear Water Tanks Water Supply Scheme Satellite Town Mirpurkhas	33,66,000
05	Reconstruction of damaged portion of compound wall and top wall of tanks i/c CC path of Mirpur Minor Water Works.	34,84,000
06	Re construction of pump room and roof of clear water tanks Rewa Chand boosting station	44,47,000
07	Construction of Open Surface Drain Shamma Ground to Ibrahim Masjid Via Mohammadi Quarter Scheme No. 2 Satellite Town Mirpurkhas	12,00,000
08	Extension and construction of extra shade on existing mechanical workshop at Hirabad	62,00,000
09	Replacement of 18" Dia pipe line rising main Jhaman Shah	47,00,000
10	Replacement of 18" Dia pipe line rising main in Mir Sher Mohammad Village	9,43,000
11	Providing & Laying 8" Dia PVC Pipe Line i/c chambers at Head Post Office & Railway Station Chowk for rain water disposal.	4,95,000
12	De-silting of Water Supply Schemes Deh 117 reservoir tanks	23,54,000
13	De-silting of Water Supply Scheme reservoir tanks at East Jamrao near Jhurbi Mirpurkhas	13,64,000
14	Rehabilitation of Slaughter House building near Ring Road Mirpurkhas.	45,00,000
15	Rehabilitation and Extension of Fire Station Building near Gulberg Town Mirpurkhas.	42,50,000

AMOUNT RESERVE FOR CONTINGENCY ITEMS OF ESSENTIAL SERVICES & DAILY OFFICE USE

(B)

S #	DESCRIPTION	AMOUNT
01	Amount reserve for contingency items of Essential Services & daily office use.	Rs. 50,00,000/-
	TOTAL	Rs. 50,00,000/-


ASSISTANT EXECUTIVE ENGINEER (CIVIL)
Municipal Committee Mirpurkhas



GOVERNMENT OF SINDH
LOCAL GOVERNMENT DEPARTMENT

Karachi dated the 20th March, 2018

W. 2009E
21.3.2018

NOTIFICATION

NO.SO-I/LG/1(18)/2017: With approval of the Competent Authority, a Procurement Committee consisting with the following composition for undertaking Development Works of Municipal Committee, Mirpurkhas District Mirpurkhas, during the Financial year 2017-18 is hereby constituted under Section -7 of SPPRA Rule 2010.

1. Mr. Shafique Ahmed Shah Chairman
CMO, Municipal Committee, Mirpurkhas
2. Mr. Prem Kumar Maheshwari Member
Municipal Engineer, Municipal Committee, Mirpurkhas
3. Mr. Zahid Hussain Laghari Member
Assistant Executive Engr District Council, Mirpurkhas

The functions and responsibilities of procurement committee shall be as under (Section-8 of SPPRA Rule 2010):-

- i. Preparing of bidding documents.
- ii. Carrying out technical as well as financial evaluation of the bids.
- iii. Preparing evaluation report as provided in Rule 45.
- iv. Making recommendations for the award of contract to the Competent Authority, and
- v. Perform any other function ancillary and incidental to the above.

-MUHAMMAD RAMZAN AWAN-
SECRETARY TO GOVT. OF SINDH

NO.SO-I/LG/1(18)/2017

Karachi, dated the 20th March, 2018

A Copy is forwarded for information and necessary action to:-

1. The Director, Sindh Public Procurement Regulatory Authority, Karachi.
2. The Director, Local Government, Mirpurkhas Division, Mirpurkhas.
3. The Chairman, Municipal Committee, Mirpurkhas District Mirpurkhas.
4. The Chief Municipal Officer, Municipal Committee, Mirpurkhas Distt: M.P.Khas w/r to his letter No.MC/MPK/CMO-PA/17/of 2018 dated 26-01-2018.
5. The Municipal Engineer, Municipal Committee, Mirpurkhas District Mirpurkhas.
6. The Assistant Executive Engineer, District Council, Mirpurkhas @ Mirpurkhas.
7. P.S to Secretary, Local Government Department, Government of Sindh, Karachi.
8. Office order file.


(ABDUL JABBAR ABBASI)
SECTION OFFICER-I

OFFICE OF THE MUNICIPAL COMMITTEE MIRPURKHAS

No. MC/MPK/Gen/ 75 / of 20 18

Dated: 22-2-2018

NOTIFICATION

In the light of SPPRA Rule 31(4) The Complaint Redressal Committee for Procurement of Municipal Committee Mirpurkhas is hereby constituted/notified as under:

1.	Chairman MC Mirpurkhas	Chairman
2	Executive Engineer Public Health Engineering Department Mirpurkhas	Member
3	Representative of District Accounts Officer Mirpurkhas	Member

Terms of Reference (T.O.R)

- a. Prohibit the procurement committee from acting or deciding in a matter in consistent with their rules and regulations.
- b. Annul in whole or in part any unauthorized act or decision of the procurement committee and.
- c. Reserve any decision of the procurement committee or substitute its own decision for such a decision.

Jamir

(Farooque Jamil Durrani)
Chairman MC Mirpurkhas

Copy FWCs for Information & necessary action to:-

1. The Chief Municipal Officer, MC Mirpurkhas.
2. The Municipal Engineer, MC Mirpurkhas.
3. The Accounts Officer, MC Mirpurkhas.
4. The Assistant Director, LFA, Mirpurkhas.

(Farooque Jamil Durrani)
Chairman MC Mirpurkhas

دفتر میونسپل کمیٹی میرپور خاص

No.MC/MRK/EB/09 of 2018

Dated:22-02-2018

ٹینڈر طلبی نوٹس

لیٹر نمبر SO-ILG/01-18/2017 مورخہ 23-01-2018 کے تحت لوکل گورنمنٹ ڈپارٹمنٹ کی منظوری کے ساتھ مالیاتی سال 2017-18 کیلئے اپنے وسائل سے ذیل میں فہرست کردہ کاموں کیلئے SPPRA روڈ 2010 (اب تک ترمیم شدہ) کے تحت دلچسپی کے حامل افراد/کمپنیز سے سندھ پبلک پروکیورمنٹ ریگولیری اتھارٹی (SPPRA) کی جانب سے اعلان کردہ اسٹینڈرڈ ڈیمنگ دستاویزات پر سربراہ ٹینڈرز مطلوب ہیں۔

نمبر شمار	کام کا نام	تخمین لاگت	ذریعہ 5%	ٹینڈر فیس	وقت
1	وائر سپلائی ایکسٹنشن سٹیشن ڈاؤن میرپور خاص میں 01 عدد اسٹورج ٹینک کی ترمیم	2,856,000	1,42,800	2000	06/06
2	وائر سپلائی ایکسٹنشن سٹیشن ڈاؤن میرپور خاص سب ویل کے انٹر کنکشن اسٹورج ٹینک کیلئے 12" ڈی اے PVC پائپ فراہمی اور بچھائی	148,000	7,400	500	06/06
3	وائر سپلائی ایکسٹنشن سٹیشن ڈاؤن میرپور خاص میں کپاؤنڈ وال کے خورد و خوراک کی مرمت اور ترمیم اور پائپ ہاؤس کی ترمیم	2,996,000	1,49,800	2000	06/06
4	وائر سپلائی ایکسٹنشن سٹیشن ڈاؤن میرپور خاص میں گلیمر وائرنگس کی چھت کی ترمیم۔	3,366,000	1,68,300	2000	06/06
5	بشمول CC پائپ میرپور خاص ماسٹر وائر ڈرکس کپاؤنڈ وال کے خورد و خوراک اور ٹینکس کی ٹاپ وال کی ترمیم	3,484,000	1,74,200	2000	06/06
6	گلیمر وائرنگس ریو پائپ ہوسٹنگ اسٹیشن کے پائپ روم اور چھت کی ترمیم۔	4,447,000	2,22,350	2000	06/06
7	شیٹ کر ڈاؤن ٹاؤن ہاؤس سب ڈی اے گھرنی کوآرڈر ایکسٹنشن سٹیشن ڈاؤن میرپور خاص اوپن سرفیس ڈرین کی ترمیم	1,200,000	60,000	1000	06/06
8	ہیرا آباد میں موجود ملٹیکل ورک شاپ اسٹیشن ڈاؤن میرپور خاص	6,200,000	3,10,000	2000	06/06
9	18" قطر پائپ لائن رازنگ مین بھاسن شاہ کی تبدیلی	4,700,000	2,35,000	2000	06/06
10	میر شیر محمد روڈ میں 18" قطر پائپ لائن رازنگ مین کی تبدیلی	943,000	47,150	2000	06/06
11	بارش کے پانی کی نکاسی کیلئے ہیڈ پوسٹ انسٹال اور ریسیو اسٹیشن چوک میں بشمول جیمیز فراہمی اور پائپ PVC پائپ لائن	495,000	24,750	1000	06/06
12	وائر سپلائی ایکسٹنشن ڈیہ 117 ریڈر وائر ٹینکس کی ڈی سلٹنگ	2,354,000	1,17,700	2000	06/06
13	ایسٹ خرواؤنڈ ڈیہ میرپور خاص میں وائر سپلائی ایکسٹنشن سٹیشن کی ڈی سلٹنگ	1,364,000	68,200	2000	06/06
14	ماسٹر ہاؤس بلڈنگ نزد رنگ روڈ میرپور خاص کی بحالی	4,500,000	2,25,000	2000	06/06
15	خار آئشن بلڈنگ نزد گھبرگ ڈاؤن میرپور خاص کی بحالی اور ترمیم	4,25,000	2,12,500	2000	06/06

16	04 عدد آئیز روڈ ویل ٹیوٹا کارولا 2006، انسان سٹی، سوڈا کی گلاس 2 عدد کی جزل ریجنر، اور ہالک بشمول ڈیمنگ پیٹنگ	ایضاً	ایضاً	ایضاً	ایضاً
17	فائر ٹینڈر، اسوزو، Iveco ماسٹر فائر سٹیم اور بیڈ فورڈ بشمول ڈیمنگ پیٹنگ جزل ریجنر، اور ہالک (04 عدد)	ایضاً	ایضاً	ایضاً	ایضاً
18	بشمول شاؤل (لوڈر) رٹین ٹریکٹر 510، نیو چائنا ٹریکٹر، میسی 240، میسی 260، 02 عدد، رٹین ٹریکٹر 7176، رٹین ٹریکٹر 2176، بڑی ٹریکٹر 310 اور میسی ٹریکٹر 1296 کی بشمول ڈیمنگ پیٹنگ جزل ریجنر اور ہالک	ایضاً	ایضاً	ایضاً	ایضاً
19	4 عدد ہائیڈ راکٹ ٹرایلر اور ٹریکٹر ٹرائی پرمائٹین وائر ٹیکٹر 01 عدد کی جزل ریجنر ڈیمنگ پیٹنگ	ایضاً	ایضاً	ایضاً	ایضاً
20	بشمول وائر شاؤرنگ ٹینک مزد اپ، ماسٹر ریجنر زل، دین، فائر ہاؤز، روڈ رولر، ہائیڈ راکٹ ریجنر زل رٹک اور آفس جزیئر 15KVA (01 عدد) کی جزل ریجنر اور ہالک ڈیمنگ پیٹنگ (6 عدد)	ایضاً	ایضاً	ایضاً	ایضاً
21	روزانہ استعمال کیلئے مختلف ضروری سرورس، کنٹینینٹ آلٹرنیٹو اسٹیشنری کی خریداری اور ریکارڈ وغیرہ کی طباعت (تفصیلات / جزیات نوٹس کی اشاعت کی تاریخ سے دوران دفتر ایڈوانس کار انجینئر براؤچ MCM آفس میں ملاحظہ کی جاسکتی ہیں	ایضاً	ایضاً	ایضاً	ایضاً

تواہد و ضوابط

- انجینئر افرم کو ساہو ٹینڈر دستاویزات میونسپل کمیٹی آفس میرپور خاص نزد سٹیشن گورنٹ میرپور خاص سے اشاعت کی تاریخ سے کھلنے کی تاریخ 2018-03-12 تک جاری کی جائیں گی یا SPPRA کی ویب سائٹ سے ڈاؤن لوڈ کی جاسکتی ہیں بڑھتہ ٹینڈر مورخہ 2018-03-12 کو بوت دوپہر 02:00 بجے دفتر میونسپل کمیٹی میرپور خاص میں واپس وصول اور ایسی ہیوم کو بوت دوپہر 02:30 بجے پروکیورمنٹ کمیٹی اور پولی وٹمنگان / کنٹریکٹرز یا ان کے مجاز نمائندوں کی موجودگی میں کھلے جائیں گے۔
- ٹینڈرز ہر کام کے متعلق صراحت کردہ یا قابل واپسی ٹینڈر فیس کی ادائیگی پر جاری کئے جائیں گے۔
- کنٹریکٹر افرم اور خواست گزار کو ٹیکس اور سندھ ریونیو بورڈ سے رجسٹرڈ ہونا چاہئے اور سرٹیفیکیشن اور PEC سرٹیفیکٹ اگر قابل اطلاق ہو چکا ہوگا۔
- کنٹریکٹر افرم اور خواست گزار کو یقین دہانی جمع کرانی ہونی کہ وہ بلیک لسٹ نہیں ہیں اور رجسٹرڈ دفتر کی صورت میں پارٹنر شپ ڈیڈ اور گزشتہ تین سالوں کا بلیک لسٹمنٹ ایزن اور پیش کرنے ہو گے۔
- کنٹریکٹر افرم اور خواست گزار کو گزشتہ تین سالوں میں متعلقہ کنٹریکٹری میں انجام دی گئی، اسکر کی تفصیلات اور ان کے ساتھ کام کرنے والے عملے اسٹیزری کی تفصیلات پیش کرنی ہوں گی۔
- شرط اور ٹینڈر ایک ٹینڈر قبول نہیں کئے جائیں گے اور پروکیورمنٹ ایجنسی کو SPPRA روڈ سے مطابقت میں تمام یا کسی پیکٹس کو مسترد کرنے کا اختیار حاصل ہے۔
- کھلنے کی تاریخ کو تھیل یا کسی غیر متوقع صورتحال کی صورت میں پیکٹس آئندہ ہیوم کار پر جمع کرانی اور کھلی جائیں گی۔
- عدم جواب ٹینڈرز کیلئے اجراء اور کھلنے کی بعد کی تاریخ ذیل میں درج ہے۔
کھلنے کی دوسری تاریخ 2018-03-13 کو بوت دوپہر 02:30 بجے
کھلنے کی تیسری تاریخ 2018-03-15 کو بوت دوپہر 02:30 بجے

(فاروق جمیل درانی)
چیئرمین میونسپل کمیٹی
میرپور خاص

آفیس آف ڈی میونسپل کمیٹی میرپورخاص

واک جي دعوت لاءِ نوٹيس

سنڌ لوڪل گورنمينٽ ڊپارٽمينٽ جي ليٽر نمبر SO-1/LG/01-18/2017 تاريخ 23-01-2018 جي اپروئل سان سنڌ پبلڪ پروڪيورمينٽ ريگيوليٽري اٿارٽي (ايس پي بي آر اي) جي نوٽيفڪيشن اسٽينڊرڊ ڊينگ ڊاڪيومينٽس تي ايس پي بي آر اي رولز 2010 (ترميم ٿيل اب تو ڊيٽ) تحت فنانشل سال 18-2017 جي لام پنهنجي سروس تي هيٺ لسٽ وڃائيل ڪمن جي لام دلچسپي رکندڙ شخصن/ ڪمپنيز کان مهينو واک گهرائين ٿا.

سهيڀل نمبر	ڪم جو نالو	ڪيٽل لاج	5 سيڪٽور سروي ريفر	ٽيڊر تي	مدو
1.	سيٽلائيٽ ٽائون واٽر سيٽلائيٽ اسڪيم ميرپورخاص تي شروع ٿيندڙ نمبر 01 جي رينويشن جو ڪم	2856000	142800	2000	06 مهينا
2.	شهر ڪيٽلنگ سٽيشن شروع ٿيندڙ ٽي سيڪٽور واپس واپس سيٽلائيٽ اسڪيم سيٽلائيٽ ٽائون ميرپورخاص لام 12 لڳايا ويا هي سي پائپ جي فراهمي ۽ وڃائڻ	148000	7400	500	06 مهينا
3.	ڊيموڪريٽڪ پورشن جي ڪميٽي ٽائون واپس واپس واپس ريڪانسٽرڪشن ۽ پمپ هائوس واقع واٽر سيٽلائيٽ اسڪيم سيٽلائيٽ ٽائون ميرپورخاص جي رينويشن	2996000	149800	2000	06 مهينا
4.	صاف پاڻي جي ٽينڪس جي واٽر سيٽلائيٽ اسڪيم سيٽلائيٽ ٽائون ميرپورخاص جي ڇٽ جي ٻيهر تعمير	3366000	168300	2000	06 مهينا
5.	ڪميٽي ٽائون واپس ٽينڪس جي ٽاپ واپس جي ٽنل حصي جي ٻيهر تعمير ۽ سان ميرپورخاص ماٿي واپس ٽينڪس جي سي سي پائپ	3484000	174200	2000	06 مهينا
6.	پمپ روٽر ۽ هائوس واپس ٽينڪس واپس ڇٽ مرسنگ اسٽيشن جي ڇٽ جي ٻيهر تعمير	4447000	222350	2000	06 مهينا
7.	اين برقي سارڻي ڊين سما گرائونڊ ڊين اريئر مسجد ايا محمد ي ڪولارٽر اسڪيم سسر 02 سيٽلائيٽ ٽائون ميرپورخاص جي تعمير	1200000	60000	1000	06 مهينا
8.	حيدرآباد ڪميٽي ٽائون ڊيڪلپنگ واقع حيدرآباد جي اعصابي شيد جي ايڪسٽينشن ۽ تعمير	6200000	310000	2000	06 مهينا
9.	ريپبلڪن ايف 18 واپس پائپ لائين رڪننگ مين جھن شاهر	4700000	235000	2000	06 مهينا
10.	18 واپس پائپ لائين ٻيٽلڙ مير مير شير محمد گورن جي رپبلڪن	943000	47150	2000	06 مهينا
11.	آرٽيمس ۽ وڃائڻ 18 لڳايا ويا هي سي پائپ لائين سان چيمبرز واقع ڊيم پوسٽ آفيس ۽ واپس اسٽيشن جو ڪم فارين واٽر ڊسپوزل	495000	24750	1000	06 مهينا
12.	واٽر سيٽلائيٽ اسڪيم ڊيم 117 رينويشن ٽينڪس جي ڊي-سٽنگ	2354000	117700	2000	06 مهينا
13.	واٽر سيٽلائيٽ اسڪيم رينويشن ٽينڪس واقع ايسٽ حيدرآباد ۽ جھنڙي ميرپورخاص جي ڊي-سٽنگ	1364000	68200	2000	06 مهينا
14.	سارٽ هائوس ڊينگ ڊيڪلپنگ ۽ جھنڙي روڊ ميرپورخاص جي رپبلڪن	4500000	225000	2000	06 مهينا
15.	ٽائون اسٽيشن ڊينگ ۽ جھنڙي گليڊر ٽائون ميرپورخاص جي رپبلڪن ۽ ايڪسٽينشن	4250000	212500	2000	06 مهينا
16.	جنرل ريشر، ايف هائوس سان ڊينگ ٻينگ انڊ ڊيڊ آفيسز ڊيڪلپنگ جنهن ۾ ٿوريٽا ڪولا 2006 لسان سٽي 02 عدي سروي ڪيل	04	ڪورٽ ڪيل رين جي ڪل 5 ريفر سيڪٽور	1000	03 مهينا
17.	جنرل ريشر اوور هائوس سان فائبر ٽيبلون اسٽوڊيو ڊيڪلپنگ ماسٽر فائبر وڪيڊو ۽ 04 عدي پيڊ اوڙو جي ڊينگ ۽ ٻينگ	ساڳيو	ساڳيو	ساڳيو	ساڳيو
18.	جنرل ريشر، ايف هائوس سان ڊينگ، ٻينگ انڊ ريشن ٽريڪٽر 510، نيو چائنا ٽريڪٽر ميسي 240 ميسي 260، 02 عدي ٽريڪٽر 7176، ريشن ٽريڪٽر 2176، ٽريڪٽر فيٽ 310، ۽ ميسي ٽريڪٽر 1296 سڻ شول (روي) 09 عدي	ساڳيو	ساڳيو	ساڳيو	ساڳيو
19.	04 عدي هائوس ٽريڪٽر ۽ واٽر ٽينڪر مائٽر ٽائون ڊيڪلپنگ ٽريڪٽر ٽريڪل هڪ عدي جنرل ريشر، ڊينگ ۽ ٻينگ	ساڳيو	ساڳيو	ساڳيو	ساڳيو
20.	جنرل ريشر اوور هائوس ڊينگ ۽ ٻينگ سان واٽر لائيننگ ٽينڪ مڙا پڪ اپ، ماسٽر واپسول واپس، مائٽر مڙو روڊ واپس، هائوس ڊيڪلپنگ وڪيڊو ۽ آفيس جنرل 15 ڪي وي اي (01) عدي، 06 عدي	ساڳيو	ساڳيو	ساڳيو	ساڳيو
21.	مختلف ايم سروس هائوس ٽائون اسٽيشن ميرپورخاص جي غولڙي ۽ روڙ استعمال لام وڪيڊو وغيره جي ڊينگ (مختلف اسٽيشن ميرپورخاص، ايم سي ايم ايس) مان ڪنهن به ڪم روي ڏينهن نوٽيس جو اشتهار چيڊن جي تاريخ کان ٻن ڏسي سگهجي ٿي	ساڳيو	ساڳيو	ساڳيو	ساڳيو

شرط ۽ شرط:

1. واک واه دستاويز ڊيڪلپنگ/ فرم جي اشتهار چيڊن جي تاريخ کان 12-03-2018 تائين ميونسپل ڪميٽي آفيس ميرپورخاص ۽ جھنڙي سيشن ڪورٽ ميرپورخاص مان جاري ڪيا ويندا يا ايس پي بي آر اي جي ويب سائيٽ مان وڪين لوڊ ڪري سگهندا پيل وڪ تاريخ 12-03-2018 تي منجهند 2:00 وڳي تائين ميونسپل ڪميٽي ميرپورخاص جي آفيس ۾ وصول ڪيا ويندا ۽ منجهند ساڳئي ڏينهن پروڪيورمينٽ ڪميٽي ۽ واک ڊينڊنگ/ ڪانسٽرڪٽرز يا سندن اختيارين ذريعي ڏنل نمائندن جي موجودگي ۾ ۽ منجهند 2:30 وڳي ڪوليا ويندا
2. واک هر ڪم جي ڄاڻايل تقابلي واپس واک تي ادا ڪرڻ تي جاري ڪيا ويندا
3. ڪانسٽرڪٽر/ فرم/ ايپليڪيشن ٽيڪس ٽيڪس ڊيپارٽمينٽ ۽ سنڌ روينيو بورڊ سان رجسٽر ڪم ۽ ائرنٽي PEC رجسٽريشن جي گهريل هنڌي جا سرٽيفڪيٽ فراهم ڪندا
4. ڪانسٽرڪٽر/ فرم/ ايپليڪيشن حلف نامو جمع ڪندا ۽ اهي ٻيڙهه لسٽيڊ ناهن ۽ حرڪت وڃندڙ جي صورت ۾ پارٽنرشپ ٻيڊ فراهم ڪندا ۽ گڏيل ٽن سالن جي ٻيڙهه اسٽيشن/ ٽن اڏيل ڪانسٽرڪٽر/ فرم/ ايپليڪيشن اسڪين جي تفصيلات لاڳاپيل ڪانسٽرڪٽر ۽ روڊ ٻن فرامر ڪندا ۽ گڏيل ٽن سالن دوران سندن سان ڪم ڪندڙ اسٽاف/ مشينري جي تفصيل ڏيندا
5. شرط ۽ ٽيبلڪر واک قبول ٿيڻ بعد ٽن ڏينهن اندر ۽ ايس پي بي آر اي روز نامت پروڪيورنگ ايجنسي ڪم يا سمورا واک رد ڪري سگهجي ٿي
6. واک کولڻ واري تاريخ تي ڪنهن به سبب جي عام موڪل جو اعلان ٿيڻ جي صورت ۾ واک پئي ڪم واري ڏينهن ساڳي وقت تي جمع ڪيا و ڪوليا ويندا
7. واهن جي موت ٽن سالن جي صورت ۾ هيٺ ڄاڻايل شهيدول تحت ٻيهر واک جاري ڪيا و ڪوليا ويندا

ٻن ٻيڊ کولڻ جي تاريخ: 13-03-2018 تي منجهند 2:30 وڳي
ٻن ٻيڊ کولڻ جي تاريخ: 15-03-2018 تي منجهند 2:30 وڳي

چيئرمين ايم سي ميرپورخاص

INF-KRY NO.1125/20

SAY NO TO CORRUPTION

ڪم جو نالو آفيس

8 3 9 8

سنڌ ۽ تعليم جي بهتري لاءِ هلڻ ۽ پنهنجو بيمار لکڻ 8 3 9 8 تي ايس ايم ايس ڪمريون

اقتال ٿيو

اڪرم خان کي ڪاروائي ڪرڻ کان اڳ ئي ڪم ڪرڻ کان روڪي ڇڏيو. اڪرم خان کي ڪاروائي ڪرڻ کان اڳ ئي ڪم ڪرڻ کان روڪي ڇڏيو. اڪرم خان کي ڪاروائي ڪرڻ کان اڳ ئي ڪم ڪرڻ کان روڪي ڇڏيو. اڪرم خان کي ڪاروائي ڪرڻ کان اڳ ئي ڪم ڪرڻ کان روڪي ڇڏيو.

پنهنجي ڪارڪردگي

پنهنجي ڪارڪردگي ۽ ڪم جي اهميت بابت ڳالهائڻ. پنهنجي ڪارڪردگي ۽ ڪم جي اهميت بابت ڳالهائڻ. پنهنجي ڪارڪردگي ۽ ڪم جي اهميت بابت ڳالهائڻ.

لکي ڀانڱي

لکي ڀانڱي ۽ ڪم جي اهميت بابت ڳالهائڻ. لکي ڀانڱي ۽ ڪم جي اهميت بابت ڳالهائڻ. لکي ڀانڱي ۽ ڪم جي اهميت بابت ڳالهائڻ.

OFFICE OF THE MUNICIPAL COMMITTEE MIRPURKHAS

No. MC/MPK/Gen/ 96 / of 2018 Dated: 05-03-2018


To,

The Director Advertisement,
Information Department,
Government of Sindh @ Karachi.

Subject: **REQUEST FOR PUBLICATION OF CORRIGENDUM.**

Enclosed please find herewith a pay order bearing No. 22921265 dated: 05/03/2018 of an amounting to Rs. 30,000/- alongwith 7 copies of corrigendum for publication in daily leading Newspaper detailed as under:

1. Daily Dawn or News
2. Daily Kawish or Ibrat
3. Daily Jang or Nawa-e-Waqt



It is therefore requested that same may please be considered on priority to get it published at your earliest.

[Signature]
09/03/2018
R&I Incharge
Advertisement Section
Information Department
Govt. of Sindh, Karachi

[Signature]
(FAROOQUE JAMIL DURRANI)
Chairman MC Mirpurkhas

Copy Fwcs for information and necessary action to:-

1. The Director Local Government Department Mirpurkhas.
2. The Director (CB) SPPRA, GOS @ Karachi.
3. The Chief Municipal Officer, MC Mirpurkhas.
4. The Municipal Engineer, MC Mirpurkhas.
- ✓ 5. The Accounts Officer, MC Mirpurkhas.
6. The Assistant Director, Local Fund Audit Mirpurkhas.

OFFICE OF THE MUNICIPAL COMMITTEE MIRPURKHAS

No.MC/MPK/E.B/ 14 / of 2018

Dated: 05/03/2018

CORRIGENDUM

It is to inform to all the interested Parties, Contractors and authorized representatives that the dates as per Published Tender Notice vide No. MC/MPK/E.B/ 09 of 2018 dated: 22-02-2018 of Municipal Committee Mirpurkhas in daily Ibrat dated the 25-02-2018 and daily Express dated the 26-02-2018 are hereby changed/extended as now tender forms will be issued from dated the 09 of March 2018 during office working hours to dated the 28th March 2018 by 12:00 Noon and will be received back on same date at 1:00 Pm and also to be opened on same date at 2:30 Pm due to some valid reasons as per SPPRA rules 2010 amended upto date.

However in case if tender forms are not received and opened on 28th March 2018 then 2nd date will be 29th March and finally 3rd date 30th March 2018.

Other terms and conditions will remain same as already published on above mentioned dates.


CHAIRMAN

MUNICIPAL COMMITTEE MIRPURKHAS

Copy FWCs for information and necessary action to:-

1. The Director, Local Government Mirpurkhas.
2. The Director (CB), SPPRA, GOS @ Karachi alongwith pay order of Rs. 2000/- bearing No. 00544204 dated: 23-02-2018 and all necessary documents for required verification and action accordingly.
3. The Chief Municipal Officer, Municipal Committee Mirpurkhas.
4. The Municipal Engineer, M.C Mirpurkhas.
5. The Accounts Officer, M.C Mirpurkhas.
6. The Assistant Director, Local Fund Audit Mirpurkhas.


CHAIRMAN

MUNICIPAL COMMITTEE MIRPURKHAS

دفتر میونسپل کمیٹی میرپور خاص

No. MC/MPK/E.B/014/2018

Dated 05/03/2018

تصیح

تمام دلچسپی کی حامل پارٹیز، کنٹریکٹرز اور مجاز نمائندوں کو مطلع کیا جاتا ہے کہ بحوالہ میونسپل کمیٹی میرپور خاص کے ٹینڈر نوٹس نمبر MC/MPK/E.B/09 آف 2018 مورخہ 22-02-2018 روزنامہ عبرت میں مورخہ 25-02-2018، روزنامہ ایکسپریس میں مورخہ 26-02-2018 کو شائع شدہ میں بذریعہ ہذا تبدیلی/توسیع کی گئی ہے کہ SPPRA روز 2010 اب تک ترمیم شدہ کے مطابق چند قومی وجوہات کے باعث اب ٹینڈر فارمز دوران دفتری اوقات 09 مارچ 2018 سے 28 مارچ 2018 دن 12:00 بجے تک جاری کئے جائیں گے اور اسی تاریخ تک دن 1:00 بجے تک واپس وصول اور اسی تاریخ کو دن 2:30 بجے تک کھولے جائیں گے۔

تاہم 28 مارچ 2018 کو ٹینڈر فارمز وصول اور کھولے نہ جانے کی صورت میں دوسری تاریخ 29 مارچ اور آخری تاریخ 30 مارچ 2018 ہوگی۔

دیگر قواعد و ضوابط جیسا کہ مذکورہ بالا تاریخوں میں پہلے ہی شائع ہو چکے ہیں، وہی رہیں گے۔

چیسر مین

میونسپل کمیٹی میرپور خاص

INF-KRY:No.1355/18

8 3 9 8

8 3 9 8



MUNICIPAL COMMITTEE MIRPURKHAS

**ATTENDANCE SHEET OF CONTRACTORS REGARDING OPENING
OF TENDERS. NIT NO. MC/MPK/E.B/09/2018 DT: 22-02-2018
HELD ON 28-3-2018 @ PM.**

S #	NAME OF CONTRACTOR	CELL NO	SIGNATURE
1	Waseem Khan	0300-3310510	Waseem
2	M.S. Soomro	0313-3318499	Soim
3	M. Saleem - Erhari	0345-3640515	
4	Rao M. Zafria	0300-3311547	
5	Nejib - ul - Haq	03332999051	
6	New Inman Dslaw	0345-3269539	
7	Danish Sajkal	0333-2977763	Danish
8	Javed Ahmed	0343-3732808	Javed
9	Mania Dev. & Enterprises	0333-2985354	
10	Karim Bux	0311-9542224	
11	Riazuddin Qureshi	0300-3306892	
12	TR Construction	0346-3621533	
13	M/S M KAMIL QURESHI GANT.	03332978867	
14	K.F Traders	0307-3955304	
15	A/R Builder	0306-3525163	
16	Abdul Mizam	0310-7733300	
17	M. Kamran	0331-3722499	M. Kamran
18	New M. Khalid	0300-3319372	
19	Rajind Ahmed	03332663656	
20	PAK Traders	0333 2991128	

