GOVERNMENT OF SINDH
WORKS & SERVICES DEFARTMENT

Karachi, dated the 29" November, 2016

NOTIFICATION

No.E&A(W&S)3-9/2016 (KK):  With the approval of Compelent Authority, a Committee with the

following composition, in terms of Rule-31 of Sindh Public Procurement Rules-2010, is hereby

constituted a complaint redressal Committee for redressal of grievances and seftlement of disputes, if

any, arises between procuring agency and bidders in the Office of Executive Engineer, Buildings

Division, Kashmore @ Kandhkot:-

i) Superintending Engineer (W&S), Chairman
Kashmore @ Kandhkot

ii) Divisional Accounts Officer, Kashmore @ Kandhkot Member

i) An independent professional from the relevant field Member
(Technical Expert) from Market privately, who is
Well versed with procurement process under SPPRA
Rules 2010.

2, The Functions & Responsibilities of the Committee will be same as specified in

Rules-31 (4) and (5) of Sindh Public Procurement Rules-2010.

AlJAZ AHMED MEMON
SECRETARY TO GOVT. OF SINDH

No.E&A(W&S)3-9/2016 (KK) Karachi dated the 29" November, 2016

A copy is forwarded for information to:-

©OoONS O A WM =

The Accountant General, Sindh, Karachi.
The Managing Director, SPPRA, Karachi.
The Chief Engineer (Highways), Sukkur.
The Deputy Secretary (Staff) to Chief Secretary, Sindh, Karachi.

The Chairman / Members of the Committee :
The Deputy Director (Monitoring), PM&E Cell, W&SD.

P.S to Secretary, W&S Department, Govt. of Sindh, Karachi.

The District Accounts Officer, Hyderabad.
AN
SECTION OFFICER(GENERAL)

Notification file.
FOR SECRETARY TO GOVT. OF SINDH
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W ' GOVERNMENT OF SINDH

- WORKS & SERVICES DEPARTMENT
N "

Karachi dated the 29t November, 2016.

i

)

NOTIFICATION

No.E&A(W&S)3-9/2016 (KK) : With the approval of Competent Authority, Procurement Committee, in
terms of Rule-7 of Sindh Public Procurement Rules-2010 (Amended 2013), is hereby constituted for
procurement of “Goods / Works” in the Office of Executive Engineer, Buildings Division, Kashmore

@ Kandhkot excluding, procurement involving foreign exchange, with the following composition:-

Executive Engineer, Buildings Division, Kashmore @ Kandhkot

1. Chairman
Executive Engineer, Highways Division, Kashmore @ Kandhkot |
2. Member
Executive Engineer, Public Health Engineering Division, Kashmore
3. | @ Kandhkot Member
& The Functions & Responsibilities of the Committee will be same as specified in Rule-7

& 8 of Sindh Public Procurement Rules-2010.

SECRETARY TO GOVT. OF SINDH

No.E&A(W&S)3-9/2016 (KK) Karachi, dated the 29 November, 2016. '

A copy is forwarded for information to:-

The Accountant General, Sindh, Karachi.

The Managing Director, SPPRA, Karachi.

The Chief Engineer (Buildings), Sukkur

The Chairman / Members of the Committee.

The Deputy Director (Monitoring), PM&E Cell, W&SD.
PS tc Minister, Works & Services Sindh.

PS to Secretary, W&S Department.

Notification file. g W
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FOR SECRETARY TO GOVT. OF SINDH
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OFFICE OF THE EXECUTIVE ENGINEER (BUILDINGS ) KASH_'_MORE@ KANDHKOT

Phone No:0722/573773

NOTICE INVITING TENDERS:

0l.

No: XEN:(B)/TC/

\612

2017

Kash:@ K kot Dated: \8/ \¥72017

Executive Engineer Buildings Division Kashmore @ Kandhkot invites sealed tenders
from interested parties / firms meeting the eligibility criteria to participate as per SPPRA"

Rules (2010):-.

Sr

No:

Name of Schemes

Estimate
Cost

Completion | Cost of Bid
Period Tender Security

AS PER STATEMENT ATTACHED

02.

03.

04.

0s.

Eligibility:  Registration with Pakistan Engineering Council for the year 2017 in
respect above category (Relevant with Building Department)

Qualification

(a) List of two similar assignments under-taken over the past 7 years.

(b) Detail of equipments and transport owned by firm / contractor.

(c) Financial Statement (summary) and income tax return for the last 3 years.

(d) List of litigation (if any) and nature of litigation.

(e) Affidavit that firm has never been black listed.

63) Names, Qualification and Experience of Technicjl

(g)  The SRB Certificate for the year 2017 is required

(h) The license for Electric Work is necessary.

Method of Procurement Single Stage Single Envelope.

Terms & Conditions

Under following condition bid will be rejected:-

(1) Conditional and telegraphic bids / tenders.
(i)  Bids not accompanied by bid security of required amount and form.
(iii)  Bids received after specified date and time.

(iv)  Black listed firms.

(v)  The undersigned reserves the Right of accepting / rejecting any or all tenders as

per relevant clause of SPPRA — 201

0.

Last date of

The date of opening of

Last date of receipt of application submission.of tenders
and issuance of tender documents SHORQ
tenders
g From the date of publication upto &0l 12018 till & ! %_1[ 0623 lgat
Date | & /&( /201@till 11.00 a.m 12.00 Noon B

- From the date of publication upto

Date )3 / o—l ,’Zl}lgtill 11.00 a.m

o npogun (23721 2018w
12.00 Noon

01.00 P.M

}

EXECUTI mfNEER
BUILDINGS DIVISION |
KASHMORE @ KANDH




01.

02.

03.

04,

0s.

06.

07.

08.

Copy fwe's for favour of information to:-

The P.S to Deputy Commissioner Ikashmore @ Kandhkot.

The Director of Information 96 Sindh Secretariat Karachi, along with seven (7) copies of the list for
publication in three leading News paper i.e One in English, One in Urdu and One in Sindhi, specially
local news paper daily as per latest rules regulations framed by the Government of Sindh. If publication
is made in more than three news paper , no payment for extra publication will be made.

The Director SPPRA Sindh Karachi for information and hosting the advertisement on the site of
SPPRA.

The Secretary Information (Technology) Government of Sindh Karachi for information and insertion
on Government Web Site. *

Tile Superintending Engineer Works & Services Department Kashmore @ Kandhkot.
The Executive Engineer (All) Kashmore @ Kandhkot.

The Assistant Engineer Buildings (All) working under Executive Engineer Buildings Kashmore @
Kandhkot.

Copy to Notice Board / Head Clerk / Drafts man (Local).

EXECUTIVH ENGINEER
BUILDINGS DIVISIO
KASHMORE @ KAND. T

=



LIST OF WORK

=
. COSTIN | EARNEST | TENDER] ' TIME
5 NAMEDFSOHENE MILLION MONEY FEE ALLOWED
Community Development Sustainable Goals Programme 2017-2018
1 Construction of Government Dispensary at Village Ahmdan Khan . 5.000 200.000 3.000| 12 Months
Bangwar Taluka Kandhkot. ol
2 Construction of Eid Gah at Village Ghous Bux Bangwar Taluka 5.000 200,000 3.000| 12 Monthy"'_
Kandhkot.
3 Egg;g:gron of Eid Gah at Village Jahan Khan Bangwar Taluka 5.000 200,000 3,000| 12 Months_}—
Construction of Compound Wall Graveyard at Village Haibat -
4 Shaheed Taluka Tangwani. 4.000 160,000 3,000 12 Months—
Construction of Compound Wall Graveyard at Village Mitho Arab
5 5 Khain Bhayo Taluka Kandhkot. 4.000 160,000 3,000/ 12 Months
5 Construction of CC Drain Kandhkot Shikarpur Road Near Jeelani 1,500 60,000 2.000| 12 Months4+—
Service Station Kandhkot.
- Construction of Shelter Hut at Karmpur Hindu Shamshanghat 1000 40,000 1.500| 12 Months |
Taluka Tangwani. o]
8 Renova}non f Re- Constructlon_ of Eid Gah at Village Mir Bijar 5.000 200,000 3.000| 12 Months
A Khan Bijarani Taluka Tangwani. :;
g Construction of Eid Gah al\z’iIIaQPT Khalid Brohi Taluka Tangwani 4000 160,000 3.000| 12 Months 4=
10 Construction of Eid Gah at Village Saeed Khan Rind Taluka 4.000 160,000 3,000| 12 Months_}—
Tangwani.
11 Construction of Eid Gah at Village Shablrabad Taluka Tangwani. 5.000 200,000 3.000| 12 Months—1
12 gonstructllon of Eid Gah at Village Khio Khan Balhkani Taluka 4.000 160,000 3,000| 12 Months |—
angwani p’
13 Construction of Eid Gah at Village Kundo Bakhrani Taluka 4.000 160,000 3,000 12 Months
Tangwani. : 5%
14 Construction of Eid Gah at Village Mansorabad Taluka 5.000 200,000 3,000| 12 Months |-
Tangwani. : .
15 Construct_lon of Eid Gah at Village Haji Aitbar Brohi Taluka 4.000 160,000 3.000| 12 Months }+
Tangwani. /]
16 E:E(sj:::;:ttlon of Eid Gah at Village Rahmatabad Taluka 4.000 160,000 3,000| 12 Months 4
Construction of Eid Gah at Village Raza Mohammad Khoso
17 Taluka Kandhkot 4.000 160,000 3,000 12 Months_|.-
Installation of Solar Lights Poles in Village Mir Altaf Khan Khoso
18 Taluka Tengwani. 3.000 120,000 3,000 12 Months 4—""
Construction of Tough Tile / Paver Road in Karampur City _
19 Taluka Tangwani 2.500 100,000 3.000| 12 Months _{—
Installation of Solar Lights Poles in Village Mohammad Murad =
20 Nindwani Taluka Tangwani, 2.000 80,000 2,500| 12 Months _|—
Installation of Solar Lights Poles in Village Mir Taj Mohammad
21 Bijairainl Taluia Tangwal 2.000 80,000 2,500 12 Months/,,.
Installation of Solar Lights Poles in Village Mansoorabad Taluka
22 Tangwani. 3.000 120,000 3,000 12 Months . )
23 Installation of Solar Lights Poles in Village new Alif Khan Bijarani 5000 200,000 3,000] 12 Monthsx/
Taluka Tangwani.
Installation of Solar Lights Poles in Village Gotho Abdul Rahim _ L~
24 Nindwani Taluka Tangwani. 2.000 80,000 2,500( 12 Months.A
Installation of Solar Lights Poles in Village Ata Mohammad |
& Mehon Nindwani Taluka Tangwani. <.000 80.000 25001 1= Monthg=
26 Installaho.n of Solar Lights Poles in Village Azad Nindwani Taluka 1500 60,000 2.000| 12 Months |—
Tangwani. 1
Construction of Makbara (Late) Syed Mehmood Shah Tyar Ghazi
27 |at Village Jahan Khan Bangwar Deh Akhero Taluka Kandhkot. 1.300 52,000 2,000 12 Months | -
-
28 Constrgctlon of Tough Tile / Paver Road in Village Nazar Al 1.400 56,000 2.000| 12 Months—+—
Dahani Taluka Kandhkot.
Construction of Tough Tile / Paver Road in Village Sher -
% |Mohammad Golo U/C Rasaldar Taluka Kandhkot. Tt 92.000)  2.000) 12 Monthe~|

EXECUTIVE|ENGINEER
BUILDINGS DIVISION

KASHMORE @ KANDHK{OT?’
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14 (CITYNEWS

B SHAHZEB MURDER CASE

Court wants victim's
father to submit

ment and demanded i mcrea.amg ing the. procuemmt pnce tﬁe erime, - . O sot him, leaving hlm critically in- !
Because of the protesters, the traffic police were forcedto|  The IO said that since there wasno jured. Hussa;

close both tracks leading towards the Bilawal House from the | proof of, involvement found, they Zafir, an 18-year-old college stu-
Boat Basin roundabout for all types of traffic, diverting all ve- | were freed. However, he added, that dent, was speeding along Sea View and R{
hicles from Bilawal House to Do Talwar and from Boat Basin | once other suspects who have ab- Roa.d at Do Darya withhis friends in a
to Submarine Chowrangi. sconded are arres!ed. t.he three could Mercedes on December 3, when they

OFFICE OF THE EXECUTIVE EHGIHEEH[BUI[B!NGS] KASHMORE AT KANDHKGT [§ FIA Sil]

01) Executive Engineer Building Division Kashmore at Kandhkot invites sealed tenders from interested parties / firms meeting the

eligibility criteria to participale as per SPPRA Rules (2010). discuss

02, Ellgibility: Registration with Pakistan Engineering Council lor the year 2017 in respect above category (Relevant with Building

o8 Depariment), By Salls bin Perwalz
(a) Listof two similar assignments under-taken over the past 7 years. The director of Sindh's Federal
(b) Detail of equipments and transport owned by firm/contractor. %:gtgggon ﬁiﬂ?lﬁg 02
(c) Financial Statement (Summary) and income tax retumn for the last 3 years. meeting m’t'h represe%tames of
(d) List of litigation (if any) and nature of Iitigation. commercial banks and the State
(e) Affidavit that firm has never been black listed. Bank of Pakistan.
() Names, Qualification and Experience of Technical Staff working with firm. An FIA official said Sindh
(g) The SRB Certificate for the year 2017 is required. FIA Director Dr Amir Ahmed
(h) The license for Electric Work is necessary. %ﬁdﬂﬁiﬂtﬁiﬁeﬂwﬁ
‘04. Method of Procurement: Single Stage Single Envelope. hepds of ATM functions
05. Jerms of Conditions (branchless operations and
Under following condition bid will be rejected. commercial banks) and repre-
(i) Conditional and telegraphic bids/tenders. . — tative ?[;;he 5“"2‘-’. Bank of
(i) Bids not accompanied by bid security of required amount and form. . of slcimrﬁing &;ic; rt:aken pl:cez
(iii) Bids received after specified date and time, regarding ATMs in Karachi and
(iv) Black listed firms, Islamabad were discussed in the
(v) The undersigned reserves the right of accepting/rejecting any or all tenders as per relevanl clause of SPPRA - 2010. ;
LAST DATE OF RECEIPT OF APPLICATION AND ISSUANCE OF LAST DATE OF SUBMISSION THE DATE OF
TENDER DOCUMENTS OF TENDERS OPENING OF TENDERS
01st Date From the date of publication up to 08-01-2018 titt 11.00 am 08-01-2018 till 12.00 Noon 08-01-2018 at 01.00 pm
2nd Date From the date of publication up to 23-01-2018 till 11.00 am 23-01-2018 til 12.00 Noon 23-01-2018 at 01.00 pm
§ NAME OF SCHEME COSTIN EARMEST TENDER TIME
# _ MILLION MOMEY FEE ALLOWED |/ JSEES i
/ ! 1IN ; 3 PROGRAM ; ; : The sealed bids on standard t
1. Cunstmcﬂon of Gomman Dispensaw at leage Mmdan Khan Bangwa: Taluka Kandhkot. 5000 100,000 3,000 12Months {|| invited from the interesting Cor
2. Construction of Eid Gah at Vilage Ghous Bux Bangwar Taiuka Kandhkot. - 5000 100,000 3000 12Months || | the works mentioned as under
3. Tonstruction of Eid Gah at Viltage Jahan Khan Bangwar Taluka Kandhkot. 5000 100,000 3,000 12Months]!]S8. ’mor WORK
4. Construction of Compound Wall Graveyard at village Haibat Shaheed Taluka Tangwani. 4000 80000 3,000 12Months # .
6. Construction of CC Drain Kandhkot Shikarpur Road near Jeefani Service Station Kandhkot. 1.500 30,000 2,000 12Months ; Miscellaneous works
7. Construction of Shefter Hut at Karmpur Hindu Shamshanghat Taluka Tangwani 1000 20000 1500 12Months |} - Construction of 2 Nos Pump He
8. Renaovation / Re-Construction of Eid Gah at Village Mir Bijar Khan Bijarani, Taluka Tangwani. 5000 100,000 3,000 12Months i instaltation Pump aiomj with solz
9. Construction of Eid Gah at Village Khalid Brohi Taluka Tangwani. 4000 80,000 3,000 12Months along Shah Sub Drain
10. Construction of Eid Gah at Village Saeed Khan Rind Taluka Tangwani, 4000 80000 3,000 12Months 3. |Restoration of office Smck of TA
11, Construction of Eid Gah at Village Shabirabad Taluka Tangwani, 5000 100,000 3,000 12Months . -
12. Construction of Eid Gah at Village Khio Khan Balhkani Taluka Tangwani 4000 80000 3000 12Months 1) Method of Procurement.
13. Construction of Eid Gah at Village Kundo Bakhrani Taluka Tangwani. 4000 80,000 3,000 12Monts §|)2) Bidding/Tender Docume
14. Construction of Eid Gah at Village Mansoorabad Taluka Tangwani. 5000 100,000 3,000 12Months ) Issuance: Standard F
15. Construction of Eid Gah at Village Haji Altbar Brohi Taluka Tangwani 4000 80000 3,000 12Months p.m. on payment off te
16. Construction of Eid Gah at Village Rahmatabad Taluka Kandhkot. 4,000 BO0O00 3,000 12Months ean 2)50 downloed fio
17. Construction of Eid Gah at Village Raza Mohammad Khoso Taluka Kandhkot. 4000 80000 3,000 12Months (non refundable as ab
18. Installation of Solar Lights Poles in Village Mir Altaf Khan Khoso Taluka Tangwani 3000 60000 3,000 12Months Tando Mohammad Kh
19. Construction of Tough Tile / Paver Road in Karampur City Taluka Tangwani, 2500 50,000 3000 12Months .
20. Installation of Solar Lights Poles in Vidage Mohammad Murad Nindwani Taluka Tangwan. 2000 40000 2500 12Months ii) - Submission: Last dat
21. Instafiation of Solar Ligfts Poles in Village Mir Taj Mohammad Bijarani Taluka Tangwani. 2000 40000 2500 12Months ii) Opening: Will be oper
22. Instaliation of Solar Lights Poles in Village Mansoorabad Taluka Tangwani. 3000 60000 3000 12Months ili) Venue: At Barrage col
23. Instaliation of Solar Lights Poles in Village new Alif Khan Bijarani Taluka Tangwani. 5000 00000 3,000 12Months for purchased/opened
24, Instaliation of Solar Lights Poles In Viliage Gotho Abdul Rahim Nindwani Taluka Tangwani. 2000 40000 2500 12Months |} 3  The bidding documents sh
25. Instaiiation of Solar Lights Poles in Village Ata Mohammad Mehon Nindwani Taluka Tangwani. 2000 40000 2500 12Months 4. The conditional bids will
26. Instaation of Soiar Lights Poles in Viliage Azad Nindwani Taluka Tangwani. 1500 30,000 2,000 12Months §{| O S
27. Construction of Makbara (Late) Syed Mehmoad.Shah Tyar Ghazi at village Jahan Khan Bangwar 5. The Procuring Agency sha
Deh Akhero Taluka Kandhkot. 1300 26000 2,000 12Months of bidding process, but is 1
28. Construction of Tough Tile / Paver Road in Village Nazar Ali Dahani Taluka Kandhkot. 1400 28,000 2,000 12Months 6. The rates quoted must inc
29, Construction of Tough Tile / Paver Road in Village Sher Mohammad Golo U/C Rasaldar Taluka Kandhkot. 1.300 26,000 2,000 12 Months 7. The bidders must be regis

el |l sar o To conaupTion] -

BUILDINGS DIVISION
KASHMORE AT
KANDHKOT
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ment and demanded increasing the procirement price. the crime. **  shot him, leaving ‘ﬁm

Because of the protesters, the traffic police were forced to The 10 said that since there wasno jured.

close both tracks leading towards the Bilawal House from the | proof of  involvement found, they Zafir, an 18-year-ol
Boat Basin roundabout for all types of traffic, diverting all ve- | were freed. However, he added that dent, was speeding al
hicles from Bilawal House to Do Talwar and from Boat, Basin | once other suspects who have ab- Road at Do Darya with
to Submarine Chowrangi. sconded are arrested, the three could Mercedes on Decembe)

OFFICE OF THE EXECUTIVE ENGINEER[BUILB?NGS] KASHMORE AT KANDHKOT

01) Executive Engineer Bullding Division Kashmore at Kandhkot invites sealed tenders from interested parties / firms meeting the
eligibility criteria to participate as per SPPRA Rules (2010).

02. Ellgibility; Registration with Pakistan Engineering Councll for the year 2017 in respect above category (Relevant with Building
Department).
03. Qualification P
(a) List of two similar assignments under-taken over the past 7 years.
(b) Detail of equipments and transport owned by firm/contractor.
(c) Financial Statement (Summary) and income tax return for the last 3 years.
(d) List of litigation (if any) and nature of litigation.
(e) Affidavit that firm has never been black listed.
(f) Names, Qualification and Experience of Technical Staff working with firm.
(g) The SRB Certificate for the year 2017 is required.
(h) The license for Electric Work is necessary.
04. Method of Procurement: Single Stage Single Envelope.
05. Terms of Conditions
Under following condition bid will be rejected.
(i) Conditional and telegraphic bids/tenders.
(li) Bids not accompanied by bid security of required amount and form.
(iii) Bids received after specified date and time,
(iv) Black listed firms.

(v) The undersigned reserves the right of accepting/rejecting any or all tenders as per ralevant clause of SPPRA - 2010.

LAST DATE OF RECEIPT OF APPLICATION AND ISSUANCE OF LAST DATE OF SUBMISSION THE DATE OF

TENDER DOCUMENTS OF TENDERS OPENING OF TENDERS

01st Oate From the date of publication up to 06-01-2018 ti 11.00 am 08-01-2018 till 12.00 Noon 08-01-2018 at 01.00 pm

2nd Date From the date of pubiication up 1o 23-01-2018 til 11.00 am 23-01-2018 till 12.00 Noon 23-01-2018 at 01.00 pm

§ NAME OF SCHEME COSTH EIBlBT TENDER TIME
# MILLION FEE ALLOWED
1. Cc—nsh‘uctlun of Gavammenl I}lspeﬂsary ai Wlaga Ahmdan Khan Bangwa: Taluka KandhkoL 5.000 100,000 3,000 12Months
2. Construction of Eid Gah at Village Ghous Bux Bangwar Taluka Kandhkot. 5000 100,000 3,000 12 Months
3. Construction of Eid Gah at Village Jahan Khan Bangwar Taluka Kandhkot. 5000 100,000 3,000 12Months
4. Construction of Compound Wall Graveyard at village Haibat Shaheed Taluka Tangwani. 4000 80,000 3,000 12Months
5. Construction of Compound Wall Graveyard at village Mitho Arab Khan Bhayo Taluka Kandhkot. 4000 80000 3,000 12Months
6. Construction of CC Drein Kandhkot Shikarpur Road near Jeelani Service Station Kandhkol. 1500 30,000 2,000 12 Months
7. Construction of Shefter Hut at Karmpur Hindu Shamshanghat Taluka Tangwani 1.000 20,000 1,500 12Months
8. Renovation / Re-Construction of Eid Gah at Village Mir Bijar Khan Bijarani, Taluka Tangwani. 5000 100,000 3,000 12Months
9. Construction of Eid Gah at Viliage Khalid Brohi Taluka Tangwani. 4000 80,000 3,000 12Months
10. Construction of Eid Gah at Village Saeed Khan Rind Taluka Tangwani. 4000 80000 3,000 12Months
11, Construction of Eid Gah at Village Shabirabad Taluka Tangwani 5000 100,000 3,000 12 Months
12. Construction of Eid Gah at Village Khio Khan Balhkani Taluka Tangwani 4000 80,000 3,000 12Months
13. Construction of Eid Gah at Village Kundo Bakhrani Taluka Tangwani. 4000 B0,000 3,000 12Months
14. Construction of Eid Gah at Village Mansoorabad Taluka Tangwani 5.000 100,000 3.000 12 Months
15. Construction of Eid Gah at Village Haji Aitbar Brohi Taluka Tangwani 4000 80000 3000 12Months
16. Construction of Eid Gah at Village Rahmatabad Taluka Kandhkot. 4000 80000 3,000 12Months
17. Construction of Eid Gah at Village Raza Mohammad Khoso Taluka Kandhkot. 4000 80000 3,000 12Months
18. Instaltation of Solar Lights Poles in Village Mir Altaf Khan Khoso Taluka Tangwani. 3000 60000 3,000 12Months
19, Construction of Tough Tile / Paver Road in Karampur City Taluka Tangwani 2500 50,000 3,000 12Months
20. Installation of Solar Lights Poles in Village Mohammad Murad Nindwani Taluka Tangwani. 2000 40,000 2,500 12 Months
21. Instatiation of Solar Lights Poles in Village Mir Ta Mohammad Bijarani Taluka Tangwani. 2000 40000 2,500 12 Months
22. Instalation of Solar Lights Poles in Village Mansoorabad Taluka Tangwanl. 3.000 60000 3000 12Months
23. Instaliation of Solar Lights Poles in Village new Alif Khan Bijarani Taluka Tangwani. 5000 00,000 3,000 12 Months
24, Instaliation of Solar Lights Poles in Village Gotho Abdul Rahim Nindwani Taluka Tangwani. 2000 40000 2500 12Months
25, Installation of Solar Lights Poles in Village Ata Mohammad Mehon Nindwani Taluka Tangwani, 2000 40000 2500 12Months
26. Instaiation of Solar Lights Poles in Village Azad Nindwani Taluka Tangwanl. 1500 30,000 2000 12Months

27. Construction of Makbara (Late) Syed Mehmood.Shah Tyar Ghazi at village Jahan Khan Bangwar

Deh Akhero Taluka Kandhkot. 1300 26,000 2000 12Months
28. Construction of Tough Tile / Paver Road in Village Nazar All Dahani Taluka Kandhkot. 1400 28,000 2000 12Months

29. Construction of Tough Tile / Paver Road in Village Sher Mohammad Golo U/C Rasaldar Taluka Kandhkot. 1.300 26,000 2,000 12 Months
- Sd/-
§| EXECUTIVE ENGINEER
E BUILDINGS DIVISION
KASHMORE AT
| KANDHKOT
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OFFICE OF THE

DEPUTY COMMISSIONER
KASHMORE @ KANDHKOT
. No: Dev:Branch:/ “S>Vh 12017 .
Phone No: 0722-70901-3 ) Dated/ “ly 12017
Fax No: 072270002 ) g ]9
To,
The Superintending Engineer
Works & Services Department,
Kashmore @ Kandhkot
Subject: ADMINISTRATIVE APPROVAL UNDER COMMUNITY DEVELOPMEINT PROGRAM
FOR SUSTAINABLE DEVELOPMENT GOALS 2017-18.
|
The Administrative Approval of the District Kashmore @ Kandhkot is
hereby accorded subject to release of funds by the Finance Department, Government

of Sindh, Karachi for execution of the following schemes under Community
Development Program for Sustainable Development Goals 2017-2018 (constituency
NA-209), duly approved by the DDC meeting held on 08-12-2017 ‘under the
chairmanship of the Deputy Commissioner, Kashmore @ Kandhkot.

| S.NO. NAME OF SCHEME ~ AMOUNT J
1. | Re-Conditioning / Construction of Road from Jaffarabad 36.0 Mile to 4 490
Village Abdul Rehman Rind Road Mile 0/0-2+330" 0.5 K.M Taluka
i Tangwani. _ ) N |
2. | Construction of Road from Jaffarabad 36.0 Mile to Village Shah Ali | 10.510
i Khan Rind Road Mile 0/0-0/6=1.00 K.M Taluka Tangwani.
3. | Repair / Reconditioning of Road Shabirabad Road Mile 2/0-3/2=2.00 | 20.000
o K.M Taluka Tangwani. S B
4. | Construction of Eid Gah at Village Khalid Brohi Taluka Tangwani. . 4.000
5. | Construction of Eid Gah at Village Saeed Khan Rind Taluka | 4.000
Tangwani.
6. | Construction of Eid Gah at Village Shabirabad Taluka Tangwani. 5.000
7. | Construction of Eid Gah at Village Khio Khan Balhkani Taluka | 4.000
Tangwani.
8. | Construction of Eid Gah at Village Kundo Bakhrani Taluka Tangwani. | 4.000
8. | Construction of Eid Gah at Village Mansorabad Taluka Tangwani. 5.000
10. | Construction of Eid Gah at Village Haji Aitbar Brohi Taluka | 4.000
Tangwani.

11. | Construction of Eid Gah at Village Rahmatabad Taluka Kandhkot. 4.000
12. | Construction of Eid Gah at Village Raza Mohammad Khoso Taluka | 4.000
Kandhkot. ,

13. | Installation of Solar Lights Poles in Village Mir Altaf Khan Khoso | 3.000
Taluka Tangwani. l
14. | Construction of Tough Tile / Paver Road in Karampur City Taluka ‘ 2.500
Tangwani. '

15. | Installation of Solar Lights Poles in Village Mohammad Murad \ 2.000

Nindwani Taluka Tangwani.
16. | Installation of Solar Lights Poles in Village Mir Taj Mohammad 2.000
Bijarani Taluka Tangwani.

Al
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17. | Installation of Solar Lights Poles in Village Mansoorabad Taluka | 3.000 |
Ll Tangwani. : |
18. | Installation of Solar Lights Poles in Village new Alif Khan Bijarani | 5.000
Taluka Tangwani.
19. | Installation of Solar Lights Poles in Village Gotho Abdul Rahim | 2.000
Nindwani Taluka Tangwani. -
20. | Installation of Solar Lights Poles in Village Ata Mohammad Mehon | 2.000
Nindwani Taluka Tangwani.
21. | Installation of Solar Lights Poles in Village Azad Nindwani Taluka | 1.500 o4
. Tangwani. : o
22. | Construction of Makbara (Late) Syed Mehmood Shah Tyar Ghazi at | 1.300
Village Jahan Khan Bangwar Deh Akhero Taluka Kandhkot.
23. | Construction of Tough Tile / Paver Road in Village Nazar Ali Dahani | 1.400
i Taluka Kandhkot. ) A o .
24, | Construction of Tough Tile / Paver Road in Village Sher Mohammad | 1.300
Golo U/C Rasaldar Taluka Kandhkot. .
G.TOTAL 100.000

The expenditure involved will be debitable to the head of account under

which the funds are released by the Finance Department Government of Sindh Karachi

during the current financial year 2017-18.

All the codal, legal and procedural formalities should be followed before

utilization of funds over the schemes.

- A1

#

(MUNAWAR ALI MITHANI)
Deputy Commissioner
Kashmore @ Kandhkot

C.C.to:-

1. The Secretary to Government of Sindh, Finance Department, Karachi
2.
3. The Planning Officer-TPP, Planning & Development Department, Government of

The Additional Commissioner-|, Larkano Division.

Sindh, 2™ Floor, Tughlaque House, Sindh Secretariat-11, Karachi.
The Executive Engineer (Buildings / Highways Division), Kashmore @ Kandhkot.
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OFFICE OF THE
DEPUTY COMMISSIONER

KASHMORE @ K&NDHKUT

No: Dev:Branch/ > 2 ' | 12017
Phone No: 0722-70901.3 : . Dated/ / /12017
Fax No: 0722-70902 ! g y )

To,

The Superintending Engineer
Works & Services Department,
Kashmore @ Kandhkot

The Executive Engineer
(Education Works Division),
Kashmore @ Kandhkot

Subject: ADMINISTRATIVE APPROVAL UNDER COMMUNITY DEVELOPMENT PROGRAM
FOR SUSTAINABLE DEVELOPMENT GOALS 2017-18.

The Administrative Approval of the District Kashmore @ Kandhkot is
hereby accorded subject to release of funds by the Finance Department, Government
of Sindh, Karachi for execution of the following schemes under Community
Development Program for Sustainable Development Goals 2017-2018 (constituency
PS-16), duly approved by the DDC meeting held on 08-12-2017 under the
chairmanship of the Deputy Commissioner, Kashmore @ Kandhkot.

S.NO. NAME OF SCHEME AMOUNT

1. | 8Construction of Government Dispensary at Village Ahmdan Khan | 5.000
Bangwar Taluka Kandhkot.

2. | Construction of Eid Gah at Village Ghous Bux Bangwar Taluka | 5.000

Kandhkot. -~
3. | Construction of Eid Gah at Village Jahan Khan Bangwar Taluka | 5.000
Kandhkot.
4. | Construction of Compound Wall Graveyard at Village Haibat| 4.000
Shaheed Taluka Tangwani.

5. | Construction of Compound Wall Graveyard at Village Mitho Arab | 4.000 .
Khan Bhayo Taluka Kandhkot. :

6. | Construction of CC Drain Kandhkot Shikarpur Road Near Jeelani | 1.500
Service Station Kandhkot.

7. | Construction of Shelter Hut at Karmpur Hindu Shamshanghat Taluka | 1.000
Tangwani.

8. | Renovation / Re-Construction of Eid Gah at Village Mir Bijar Khan ~5.000
Bijarani Taluka Tangwani.

9. | Construction of Link Road Indus Highway Chemini Shakh at Village | 15.000
Haji Mendhero Dahani Road Mile 0/0-1/1=1.75 K.M Taluka
Kandhkot.

10. | Construction of Link Road from Jaffarabad 36.0 Mile Road Roto | 10.000
Village Liagat Hejwani Road Mile 0/0-0/6=1.20 KM Taluka
Tangwani.
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Gahano Khoso Road Mile 0/0-0/4=0.80 KM "Phase-I" Taluka

Reconditioning / Repair of Road from 36.0 Mile Road to Village | 5000 |

Tangwani. ) - |
12. | Construction of Road from Kheo Khan Bahlkani to Village Rato| 5000 |
Chandio Road Mile 0/0-0/3=0.60 "Phase-I" Taluka Tangwani. _ N
' 13. | Reconditioning of Road from Saifal Road to Village Ali Bux Bijarani | 5000
i @ Khahi Road Mile 0/0-0/4=0.8 K.M "Phase-I". o
14. | Reconditioning of Road from Mehrab Khan Dahani to Village | 5 000
Mohammad Hayat Khoso Road Mile 0/0-1/0 (in portions) Taluka
Tangwani. !
15. | Re-Conditioning of Road from Indus Highway to Village Nawab Khan | 10.000
Dahani Road Mile 0/0-2/0 (in portions). - -
16. | Earth Work, Compound Wall, CC Paving Block near Imam Bargah | 5000
_ Karampur Taluka Tangwani. N
17. | Reconditioning / Repair of Mir Mulguzar Khan Road Mile 0/0-0/5| 2500
Taluka Kashmore.
18. | Construction of Class Room & Repair of GPS ALif Khan Bijarani Deh | 2.000
Jalo UC Saifal Taluka Tangwani (01 Unit).
G.TOTAL 95.000

The expenditure involved will be debitable to the head of account under
which the funds are released by the Finance Department Government of Sindh Karachi
during the current financial year 2017-18.

~ All the codal, legal and procedural formalities should be followed before
utilization of funds over the schemes. / k

(MUNAWAR ALI MITHANI)

Deputy Commissioner.
Kashmore @ Kandhkot

C.C.to:-

1.
2.
3.
4.

The Secretary to Government of Sindh, Finance Department, Karachi.
The Additional Commissioner-1, Larkano Division.

The Planning Officer-TPP, Planning & Development Department, Government of

Sindh, 2™ Floor, Tughlaque House, Sindh Secretariat-Il, Karachi.

The Executive Engineer (Buildings / Highways Division), Kashmore @ Kandhkot.
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Estimate Technically Sanctioned by Superintending Engineer Works & Services Department Kashmore @ Kandhkot Kashmore @ Kandhkot.
COMPRATIVE STATEMENT

CONSTRUCTION OF GOVERNMENT DISPENSARY AT VILLAGE AHMDAN KHAN BANGWAR TALUKA KANDHKOT

L

We of Work:-

S.NO: Discription Estimated Cost M/s. Malik Shoukat M/s. Mashooque Ali Khoso M/s. A. Hanan & Co.
Rate | Amount Rate | Amount Rate | Amount
PART "A" Main Building
1 |Amount of Shedule B 3,379,978 /- 3,379,978 /- 3,379,978 /- I 3,379,978 /-
2 |Ded 20 % Below (-) - /-| 5.72% Above - /- | 6.30% Above - /-] 7.00% Above I
3 |Add: amount of Cartage 198,310 /- 193,335 212,939 236,598 /-
TOTAL 3,578,288 /- | 3573313 /- 3,592,917 /- 3,616,576 /-
PART "B" Compound Wall
1 |Amount of Shedule B 954,474 /- 954,474 /- 954,474 /- l 954,474 /-
2 |Ded 20 % Below (-) - /-| 8.81% Above - /- | 9.00% Above - /-| 9.55% Above =__Jc
3 |Add: amount of Cartage 85,559 /- 84,089 85,903 91,152 /-
TOTAL 1,040,033 /- | 1,038,563 /- 1,040,377 /- 1,045,626 /-
PART "C" Main Gate
1 |Amount of Shedule B 130,228 /- 130,228 /- 130,228 /- | 130,228 /-
2 |Ded 20 % Below (-) - /-| 1.70% Above - /- 2.00% Above - /- 2.30% Above I
3 |Add: amount of Cartage 2,396 /- 2,214 2,604 2,995 /-
TOTAL 132,624 /- | 132,442 /- 132,832 /- 133,223 /-
PART "D" External Ddevelopmet
1 |Amount of Shedule B 177,094 /- 177,094 /- 177,094 /- | 177,094 /-
2 |Ded 20 % Below (-) - /-] 0.25% Below /- 1.00% Above - /- 1.50% Above )
3 |Add: amount of Cartage - /- 443 1,771 2,656 /-
TOTAL 177,094 /- | 176,651 /- 178,865 /- 179,750 /-
PART "E" NON-SCHEDULE ITEM

1 |Amount of Shedule B 13,500 /- 13,500 /- 14,200 /- 14,900 /-
2 |Ded 20 % Below (-) - /-| AtPar - /- = = - "
TOTAL 13,500 /- 13,500 /- 14,200 /- 14,900 /-

] TOTAL 4,941,539 |/- | 4,934,469 |/- | 4,959,191/|/- [ | 4,990,075 |/-
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FINANCIAL REVIEW

(A)

1,539 /-

‘?Cn:al Cost As pers Technical| 4,94
Lowes Tender Amount

4,934,469 /-

Saving Over NetT.S

7,070 /

I he Lowest Kates quoted by  M/s. Malik Shoukat are
Part "A"= 5.72% Above, Part "B"= 8.81% Above, Part "C"=1.70% Above, Part "D"=0.25% Below,

Part "E" Qouted Rate Rs.13500/= o
Below and Above rates are lowest within permissible limit hence approved.

@
.r}l_ ) /[
(Engr. Abdul Rauf K&Iachl)

Executive Engineer

Public Health Engineering Division

Kashmore @ Kandhkot
Member

%

4 \
/ \
\

(Eng. Jalil Ahmed Shaikh)
Executive Engineer,
(Buildings) Division

Kashmore @ Kandhkot
Chairman

(Engr. Alla tto Panhyar)
Exgcutive gngineer,
(Highways) Division

Kashmore @ Kandhkot
Member




BID EVALUATION REPORT

01. Name of Procuring Agency:: Executive Engineer (Buildings) Division Kashmore @ Kandhkot.
02. Tender Reference No: N.I.T No.TC/G-55/ 1673 dated: 18-12-2017.
03. Tender Description / CONSTRUCTION OF GOVERNMENT DISPENSARY AT VILLAGE
AHMDAN KHAN BANGWAR TALUKA KANDHKOT
Name of Work / Item :-
04. Method Procurement: SPPRA Website 2017.
05. Tender Published The New English 21-12-2017.
The Daily Jung 22-12-2017
Daily Jijat Sindhi 23-12-2017.
06. Total Bid Documents 03 Nos:
07. Total Bid Received 03 Nos:
08. Technical Bid Opening date Not Applicable
(If Applicable)
09. No. of Bid Technically qualified Not Applicable
(If Applicable)
10. Bid(s) Rejected -- Nil --
(If Applicable)
11. Financial Bid Opening date 08-01-2018.
12. Bid Evaluation Report
. Cost offered . Comparison Reasons for
S.I.\Io NameBic;f dl::m oF by the t::sk::’gclor;t with Estimated acceptance | Remarks
' Bidder cost / rejection
01 02 03 04 05 06 07
; 4,934,469 |1st: lowest Part "A"  5.72% Above
Part "B"  8.81% Above Qualified as
M/s. Malik Part "C"  1.70% Above per
Shoukat . 0 evaluation
Part "D 0.25% Below citeria
Part "E" Qouted Rate
Rs.13500/=
2 4,959,191 |2ndt: lowest |Part "A"  6.30% Above
M/s. Part "B"  9.00% Above Qualified 25
Mashooque Ali e =B
Khos6 Part "C 2.00% Above eva[uat‘|0n
Part "D"  1.00% Above criteria
Part "E" Qouted Rate
Rs.14200/=
3 4,990,075 |3rd: lowest |Part"A"  7.00% Above
n " 0
Part "B 9.55% Above Qualified as
M/s. A. Hanan Part "C"  2.30% Above per
& Co. evaluation
Part "D"  1.50% Above N
Criteria
Part "E"  Qouted Rate
Rs.14900/=

Signatures of the Members of the Committee

B
(Engr. ADaul Raur Kolachi)

Executive Engineer

Public Health Engineering Division

(Engr. Allgh D

\
\

|/~

Panhyar) (Engr. Jalil hhmed Shaikh)

Executive Englneer,
(Highways) Division

Executive Engineer
(Buildings) Division




MINUTES OF MEETING

A meeting of procurement committee was held on 08-01-2018 under the
chairmen ship of Executive Engineer (Buildings) Division Kashmore @ Kandhkot in the office
of Executive Engineer (Buildings) Division Kashmore @ Kandhkot, for scrutinizing the financial
proposals / Bids submitted by various contractors / Firms for Executive Engineer (Buildings)
Division Kashmore @ Kandhkot.

The Bids were opened by the procurement committee on 08-01-2018 at 01:00
PM in presence of the Contractors/ representatives of the firms. The (03 Nos) Firms have
purchased Bidding Documents for the above Community Development Sustainable
Goals Programme for the year2017-2018 Works up to Deadline Viz 08-01-2018 offer
their Bids. After Evaluation / Scrutinizing all the Bids offered by various Contractors / Firms

tha fallrainAa Dacitinn hac haan amarnad

S.#|NAME OF CONTRACTOR / FIRMS BID AMOUNT

1. |M/s. Malik Shoukat Rs: 4,934,469 [=
2. |M/s. Mashooque Ali Khoso Rs: 4,959,191 [=
3. |M/s. A. Hanan & Co. Rs: 4,990,075 [=

As per Evaluation report M/s. Malik Shoukat
has offered lowest Bid at a bid price ¢ 4,934,469 / = and same is Recommended / Approved
by the procurement committee for further process.

\

(Engr. A dul Raur KOIaCI'II) (Engr. Allah Panhyar) (Engr. Jalil Aﬂmed Shaikh)
Executive Engineer ineer, Executive Engineer
Public Health Engineering Division (Highways) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Member Chairman




OPENING STATEMENT

The financial bids for the work of

"CONSTRUCTION OF GOVERNMENT

DISPENSARY AT VILLAGE AHMDAN KHAN BANGWAR TALUKA KANDHKOT. Community
Development Sustainable Goals Programme for the year 2017-2018 have been opened by
the Procurement Committee on 08-01-2018 at 01:00 PM in presence of the following Contractor /

representatives of the firms.

q
> JA
(Engr. Abdul Raut Kolachi)

Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

Execufjve Engipeer,
(Highways) Division
Kashmore @ Kandhkot

Member

S.# NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE
1 |M/s. Malik Shoukat Q/K ’
2 |M/s. Mashooque Ali Khoso 3(\_‘;5?-\#;~
3 |M/s. A. Hanan & Co. A-Tan

\

A\

olPanhyar) (Engr. Jalil Ahmed Shaikh)

Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman




ATTENDANCE SHEET

The financial bids for the work of

"CONSTRUCTION OF GOVERNMENT

DISPENSARY AT VILLAGE AHMDAN KHAN BANGWAR TALUKA KANDHKOT. Community

Development Sustainable Goals Programme for the year2017-2018 have been opened by

the Procurement Committee on 08-01-2018 at 01:00 PM in presence of the following Contractor /

representatives of the firms.

S.# NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE
1 |M/s. Malik Shoukat C A -
2 |M/s. Mashooque Ali Khoso M ALS
3 |[M/s. A. Hanan & Co. N-: =

Va

- j‘
(Engr. Ajdul Raut Kolachi)

Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

(Engr. Allah anhyar)
Executive Engineer,
(Highways) Division

Kashmore @ Kandhkot
Member

|

|
(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman




BIDDERS QUALIFICATION REPORTS

NAME OF WORK: CONSTRUCTION OF GOVERNMENT DISPENSARY AT VILLAGE
AHMDAN KHAN BANGWAR TALUKA KANDHKOT

REGISTRATIO AFFIDAVIT /
N WITH UNDERTAKIN
INCOME TAX, G
NAME OF BIDDERS | ENGINEERING CERQ-FTC _— ANN%’i}"EgURN PRO;;EER;;LNCIEM UMl ReGARDING
COUNCIL, SRB FIRM NEVER
CERTIFICATE BEEN BLACK
AND SALE TAX LISTED
M/s. Malik Yos Yes Provided Four| Provided Four Yes
Shoukat Provided Years Years Provided
M/s. Mashooque Yes Yes Provided Provided Five Yes
Ali Khoso Provided Three Years Years Provided
M/s. A. Hanan & Yes Yes Provided Four| Provided Four Yes
Co. Provided Years Years Provided
o
f\ ,-": | /
(Engr. Abfiul Raut Kolachi) (Engr. Allah'Bifto Panhyar) (Engr. Jalil Ahmed Shaikh)

Executive Engineer
(Buildings) Division

Execlitive Epgineer,
(Highways) Division

Executive Engineer

Public Health Engineering Division
Kashmore @ Kandhkot
Member

Kashmore @ Kandhkot

Member

Kashmore @ Kandhkot
Chairman



Estimate Technically Sanctioned by Superintending Engineer (W&S) Department Kashmore @ Kandhkot.
COMPRATIVE STATEMENT

CONSTRUCTION OF EID GAH AT VILLAGE JAHAN KHAN BANGWAR TALUKA KANDHKOT.

~a.
» Name of Work:-

Part -C 3.63% Above

Below and Above rates are lowest within

permissible limit hence approved.

S.NO: Discription Estimated Cost Mr. Majnoo Khan Dahani M/s. Sher Beg M/s. Balouch & Brothers
Rate | Amount Rate | Amount Rate | Amount
PART "A" COMPOUND WALL
1 |Amount of Shedule B 1,377,600 /- I 1,377,600 /- 1,377,600 /- | 1,377,600 /-
Ded 20 % Below (-) - /-| 7.45% Above - /- 8.00% Above - /- 8.30% Above - /-
3 |Add: amount of Cartage 104,661 /- 102,631 110,208 114,341 /-
TOTAL 1,482,261 /- 1,480,231 /- 1,487,808 /- 1,491,941 /-
PART "B" STEEL GATE I/C PILLARS
1 |Amount of Shedule B 69,624 /- | 69,624 /- 69,624 /- | 69,624 /-
2 |Ded 20 % Below (-) - /-| 3.63% Above - /- | 3.35% Above - /- 4.00% Above - /-
3 |Add: amount of Cartage 2,203 /- 2,103 2,332 2,785 /-
TOTAL 71,827 /- 71,727 /- 71,956 /- 72,409 /-
PART "C" EXTERNAL DEVELOPMENT
1 |Amount of Shedule B 3,298,322 /- | 3,298,322 /- 3,298,322 /- l 3,298,322 /-
2 |Ded 20 % Below (-) - -] 3.63% Above - /- | 4.00% Above - /- 4.35% Above - /-
3 |Add: amount of Cartage 124,486 /- 119,729 131,933 143,477
TOTAL 3,422,808 /- 3,418,051 /- 3,430,255 /- 3,441,799 /-
TOTAL 4,976,896 /- l 4,970,009 /- | 4,990,019 /- | 5,006,149 /-
FINANCIAL REVIEW
(A) Total Cost As pers Technical Sar{ 4,976,896 /- The Lowest Rates quoted by Mr. Majnoo Khan Dahani are
Lowes Tender Amount 4,970,009 /- Part -A 7.45% Above
Saving Over NetT.S 6,887 /- Part -B 3.63% Above

n N

(Engr. Abdul Rauf Kolachi)
Executive Engineer

Public Health Engineering Division
Kashmore @ Kandhkot

Member

(Engr. Allgh o Panhyar)
Execyitive Epgineer
(Highways) Division

Kashmore @ Kandhkot
Member

)

Executive Engineer,

(Eng. Jalil AhFeél Shélikh)

(Buildings) Division
Kashmore @ Kandhkot

Chairman
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BID EVALUATION REPORT

Name of Procuring Agency: Executive Engineer (Buildings) Division Kashmore @ Kandhkot.
Tender Reference No: N.L.T No.TC/G-55/ 1673 dated: 18-12-2017.
Tender Description / CONSTRUCTION OF EID GAH AT VILLAGE JAHAN KHAN
BANGWAR TALUKA KANDHKOT.
Name of Work / Item :-
Method Procurement: SPPRA Website 2017.
Tender Published The New English 21-12-2017.
The Daily Jung 22-12-2017
Daily Jijat Sindhi 23-12-2017.
Total Bid Documents 03 Nos:
Total Bid Received 03 Nos:
Technical Bid Opening date Not Applicable
(If Applicable)
No. of Bid Technically qualified Not Applicable
(If Applicable)
Bid(s) Rejected -= Nil --
(If Applicable)
Financial Bid Opening date 08-01-2018.
Bid Evaluation Report

. Cost offered | Ranking in | Comparison Reasons
S.I-\Io Namc;i(:’f d';':m s by the terms of |with Estimated for Remarks
Bidder cost cost acceptance
01 02 03 04 05 06 07
1. 4,970,009 |1st: lowest |Part"A 7.45% Above | Qualified as
Mr. Majnoo Part'B  3.63% Above per
Khan Dahani evaluation
Part ”C 3-6301{0 Above Criteria
2. 4,990,019 |2ndt: lowest |Part "A  8.00% Above Qualified as
M/s. Sher Beg Part"B 3.35% Above P8y
Part"C  4.00% Above | 2luation
a ' criteria
3. 5,006,149 [3rd: lowest [Part"A  8.30% Above | o ajified as
M/s. Balouch & Part "B 4.00% Above per
Brothers . evaluation
Part "C  4.35% Above| iiteria
Signatures of the Members of the Committee
/ ( | ]
(Engr. A Rauf Kolachi) (Engr. Allakh D anhyar) (Engr. Jalil Ah{'ned Shaikh)
Executive Engineer Executive Engipeer, Executive Engineer
Public Health Engineering Division (Highways) Division (Buildings) Division

Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot
Member Member Chairman




MINUTES OF MEETING

A meeting of procurement committee was held on 08-01-2018 under the
chairmen ship of Executive Engineer (Buildings) Division Kashmore @ Kandhkot in the office
of Executive Engineer (Buildings) Division Kashmore @ Kandhkot, for scrutinizing the
financial proposals / Bids submitted by various contractors / Firms for Executive Engineer
(Buildings) Division Kashmore @ Kandhkot.

The Bids were opened by the procurement committee on 08-01-2018 at 01:00
PM in presence of the Contractors/ representatives of the firms. The (03 Nos) Firms have
purchased Bidding Documents for the above Community Development Sustainable
Goals Programme for the year2017-2018 Works up to Deadline Viz 08-01-2018 offer
their Bids. After Evaluation / Scrutinizing all the Bids offered by various Contractors / Firms

thao fFallAauinA Dacitinn hae haan amarAaad

S.#{NAME OF CONTRACTOR / FIRMS BID AMOUNT
1. [Mr. Majnoo Khan Dahani Rs: 4,970,009 /=
2. |M/s. Sher Beg Rs: 4,990,019 /=
3. |M/s. Balouch & Brothers Rs: 5,006,149 /=
As per Evaluation report Mr. Majnoo Khan Dahani has
offered lowest Bid at a bid price of Rs: 4,970,009 / = and same is Recommended / Approved

by the procurement committee for further process.

)

(Eng%&mg&i) (Engr.

anhyar) (Engr. Jalil %d Shaikh)

Executive Engineer Executive Engipeer, Executive Engineer
Public Health Engineering Division (Highways) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Member Chairman




OPENING STATEMENT

The financial bids for the work of "CONSTRUCTION OF EID GAH AT VILLAGE

JAHAN KHAN BANGWAR TALUKA KANDHKOT. Community Development Sustainable
Goals Programme for the year 2017-2018 have been opened by the Procurement Committee

on 08-01-2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#| NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE

1 |Mr. Majnoo Khan Dahani @%

2 |M/s. Sher Beg C}’:‘: :-

3 |M/s. Balouch & Brothers E [

\

(Engr. Abdul Rauf Kolachi (Engr. Jalil A f/ed Shaikh)
Executive Engineer Executivﬂngineer
Public Health Engineering Division (Highways) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Member Chairman



ATTENDANCE SHEET

The financial bids for the work of "CONSTRUCTION OF EID GAH AT VILLAGE
JAHAN KHAN BANGWAR TALUKA KANDHKOT. Community Development Sustainable
Goals Programme for the year 2017-2018 have been opened by the Procurement Committee

on 08-01-2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#| NAME OF REPRESENTATIVES / CONTRACTOR SIGNA'LURE
1 |Mr. Majnoo Khan Dahani W
2 |M/s. Sher Beg ‘ (f‘;)—_"“
3 |M/s. Balouch & Brothers . o YO X

(Engr. Abé& Rauf Kolachi) (Engr. Allalh Dieto|Panhyar) (Engr Jalil £ med Shaikh)

Executive Engineer Executive Engjneer, Executive Engineer
Public Health Engineering Division (Highways) DWision (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Member Chairman



BIDDERS QUALIFICATION REPORTS

NAME OF WORK: CONSTRUCTION OF EID GAH AT VILLAGE JAHAN KHAN BANGWAR
TALUKA KANDHKOT,

REGISTRATIO
N WITH AFFIDAVIT /
INCOME TAX, UNDERTAKING
NAME OF BIDDERS ENGINEERIN NTN ANNUAL TURN |PROVIDE MINIMUM| REGARDING
2 G COUNCIL, | CERTIFICATE OVER EXPERIENCE FIRM NEVER
SRB BEEN BLACK
CERTIFICATE LISTED
Mr. Majnoo Khan Yes Yes Provided Four| Provided Four Yes
Dahani Provided Years Years Provided
Yes Provided Provided Five Yes
M/s. Sher Be . 3
/s. S 9 hes Provided | Three Years Years Provided
M/s. Balouch & Yes Yes Provided Four| Provided Four Yes
Brothers Provided Years Years Provided

\
l

/

V74
itto[Panhyar) (Engr. Jalil Al'imed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

(Engr. Abdub Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

(Engr. Allgh
Executive Engjneer,
(Highways) Division

Kashmore @ Kandhkot
Member




o —

Estimate Technically Sanctioned by Superintending Engineer (W&S) Department Kashmore @ Kandhkot.

COMPRATIVE STATEMENT

Rvize of Work:- CONSTRUCTION OF EID GAH AT VILLAGE GHOUS BUX BANGWAR TALUKA KANDHKOT
S.NO: Discription Estimated Cost Mr. Majnoo Khan Dahani Mr. Mohammad Akram Awan M/s. Faheem and Ilyas Contractor
Rate | Amount Rate | Amount Rate | Amount
PART "A" COMPOUND WALL
1 |Amount of Shedule B 1,377,600 /- | 1,377,600 /- 1,377,600 /- l 1,377,600 /-
2 |Ded 20 % Below (-) - /-] 7.96% Above - /- | 8.30% Above - /- 9.00% Above - |
3 |Add: amount of Cartage 111,753 /- 109,657 114,341 123,984 /-
TOTAL 1,489,353 [- 1,487,257 /- 1,491,941 /- 1,501,584 /-
PART "B" STEEL GATE I/C PILLARS
1 |Amount of Shedule B 69,624 /- | 69,624 /- 69,624 /- | 69,624 /-
2 |Ded 20 % Below (-) - /-| 3.24% Above - /- 3.99% Above - /- 4.55% Above - /-
3 |Add: amount of Cartage 2,358 /- 2,256 2,778 3,168 /-
TOTAL 71,982 /- 71,880 /- 72,402 /- 72,792 /-
PART "C" EXTERNAL DEVELOPMENT
1 |Amount of Shedule B 3,298,322 /- | 3,298,322 /- 3,298,322 /- [ 3,298,322 /-
2 |Ded 20 % Below (-) - /-] 3.87% Above - /- | 4.05% Above - /- 4.77% Above - /-
3 |Add: amount of Cartage 132,713 /- 127,645 133,582 157,330
TOTAL 3,431,035 /- 3,425,967 /- 3,431,904 /- 3,455,652 |-
TOTAL 4,992,370 /- | 4,985,104 /- | 4,996,247 /- | 5,030,028 /-
FINANCIAL REVIEW
(A) Total Cost As pers Technical Sa:{ 4,992,370 /- The Lowest Rates quoted by Mr. Majnoo Khan Dahani are
Lowes Tender Amount 4,985,104 /- Part -A 7.96% Above
Saving Over NetT.S 7,266 [- Part -B 3.24% Above

Part -C 3.87% Above Below and Above rates are lowest within

permissible limit hence approved.

N

(Engr. Abdul Rauf Kolachi)

Executive Engineer

Public Health Engineering Division
Kashmore @ Kandhkot

Member

o Panhyar)
Exequtive Engineer,
(Highways) Division

Kashmore @ Kandhkot

Member

)

(Eng. Jalil Ahmiéd Shaikh)
Executiv;z Engineer,
(Buildings) Division

Kashmore @ Kandhkot

Chairman




BID EVALUATION REPORT

01. Name of Procuring Agency:Executive Engineer (Buildings) Division Kashmore @ Kandhkot.
02. Tender Reference No: N.I.T No.TC/G-55/ 1673 dated: 18-12-2017.
03. Tender Description / CONSTRUCTION OF EID GAH AT VILLAGE GHOUS BUX
BANGWAR TALUKA KANDHKOT
Name of Work / Item :-
04. Method Procurement: SPPRA Website 2017.
05. Tender Published The New English 21-12-2017.
The Daily Jung 22-12-2017
Daily Jijat Sindhi 23-12-2017.
06. Total Bid Documents 03 Nos:
07. Total Bid Received 03 Nos:
08. Technical Bid Opening date Not Applicable
(If Applicable)
09. No. of Bid Technically qualified Not Applicable
(If Applicable)
10. Bid(s) Rejected -- Nil --
(If Applicable)
11. Financial Bid Opening date 08-01-2018.
12. Bid Evaluation Report
. Cost offered| Ranking in | Comparison Reasons
S.I.\Io Nam;izf d';':m = by the terms of |with Estimated for Remarks
Bidder cost cost at'cce-ptal.'lce
01 02 03 04 05 06 07
1. 4,985,104 |1st: lowest |Part"A 7.96% Above | Qualified as
Mr. Majnoo Part "B 3.24% Above per
Khan Dahani evaluation
Part "C 3.870/0 Above Criteria
2. 4,996,247 |2ndt: lowest |Part "A  8.30% Above Qualified as
Mr. Mohammad Part "B 3.99% Above per
Akram Awan ; evaluation
Part"C  4.05% Above| ...
3. 5,030,028 [3rd: lowest [Part"A  9.00% Above | o 5ified as
M/s. Faheem " . &
and Ilyas Part "B 4.55% Above BEr
evaluation
Contractor Part "C  4.77% Above|  iteria
Signatures of the Members of the Committee .
t ' | P
| & :
(Engr. Abdul Rauf Kolachi (Engr. Allah Ditto/Panhyar)  (Engr. Jalil Ahmed Shaikh)
Executive Engineer Executive Endineer, Executive Engineer
Public Health Engineering Division (Highwhays) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Member Chairman




MINUTES OF MEETING

A meeting of procurement committee was held on 08-01-2018 under the
chairmen ship of Executive Engineer (Buildings) Division Kashmore @ Kandhkot in the office
of Executive Engineer (Buildings) Division Kashmore @ Kandhkot, for scrutinizing the
financial proposals / Bids submitted by various contractors / Firms for Executive Engineer
(Buildings) Division Kashmore @ Kandhkot.

The Bids were opened by the procurement committee on 08-01-2018 at 01:00
PM in presence of the Contractors/ representatives of the firms. The (03 Nos) Firms have
purchased Bidding Documents for the above Community Development Sustainable
Goals Programme for the year2017-2018 Works up to Deadline Viz 08-01-2018 offer
their Bids. After Evaluation / Scrutinizing all the Bids offered by various Contractors / Firms

tha fallrsinAa Dacitian hac haan amarnad

S.#{NAME OF CONTRACTOR / FIRMS BID AMOUNT
1. |Mr. Majnoo Khan Dahani Rs: 4,985,104 [=
2. |Mr. Mohammad Akram Awan Rs: 4,996,247 [=

3. |M/s. Faheem and Ilyas Contractgq Rs: 5,030,028 /=

As per Evaluation report Mr. Majnoo Khan Dahani has
offered lowest Bid at a bid price of Rs: 4,985,104 / = and same is Recommended / Approved

by the procurement committee for further process.

\
'l, .
_PS { l)\ 5 .’/
(Engr. Abdul Rauf Kolachi) (Engr. Allah ltt nhyar) (Engr Jalil Ahmed Shaikh)
Executive Engineer Executive Engme r, Executive Engineer
Public Health Engineering Division (Highways) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Member Chairman




OPENING STATEMENT

The financial bids for the work of "CONSTRUCTION OF EID GAH AT VILLAGE

GHOUS BUX BANGWAR TALUKA KANDHKOT. Community Development Sustainable Goals
Programme for the year 2017-2018 have been opened by the Procurement Committee on 08-01-

2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#| NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE
1 |[Mr. Majnoo Khan Dahani @
2 |Mr. Mohammad Akram Awan _\\(\ DAL
3 |M/s. Faheem and Ilyas Contractor /m_\,\m&

\

(Engr. hif' !& Rauf Kolachi) (Engr. Allah

nhyar)  (Engr. Jalil Ahnféd Shaikh)

Executive Engineer Executivé Enginger, Executive|Engineer
Public Health Engineering Division (Highwayg) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Member Chairman



ATTENDANCE SHEET

The financial bids for the work of "CONSTRUCTION OF EID GAH AT VILLAGE
GHOUS BUX BANGWAR TALUKA KANDHKOT. Community Development Sustainable Goals
Programme for the year 2017-2018 have been opened by the Procurement Committee on 08-01-

2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#| NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE
1 |Mr. Majnoo Khan Dahani 4M
2 |Mr. Mohammad Akram Awan \}(\M‘(ﬁm
3 |M/s. Faheem and Ilyas Contractor /&\NMA

7

.'lrr; \
P

|1 2

yar) (Engr. Jalil Ahmed Shaikh)

(Engr. fﬁéuh Rauf Kolachi) (Engr. Allah

Executive Engineer Executivel Enginegr, Executive Engineer
Public Health Engineering Division (Highwayg) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Member Chairman




BIDDERS QUALIFICATION REPORTS

NAME OF WORK: CONSTRUCTION OF EID GAH AT VILLAGE GHOUS BUX BANGWAR

TALUKA KANDHKOT

REGISTRATIO
N WITH AFFIDAVIT /
INCOME TAX, UNDERTAKING
ENGINEERIN NTN ANNUAL TURN | PROVIDE MINIMUM| REGARDING
s G COUNCIL, | CERTIFICATE OVER EXPERIENCE FIRM NEVER
SRB BEEN BLACK
CERTIFICATE LISTED
Mr. Majnoo Khan Yes Yes Provided Four| Provided Four Yes
Dahani Provided Years Years Provided
Mr. Mohammad Yes Yes Provided Provided Five Yes
Akram Awan Provided | Three Years Years Provided
M/s. Faheem and Yes Yes Provided Four| Provided Four Yes
Ilyas Contractor Provided Years Years Provided
'J_/'/- \

\
A

i

\ //-’
(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

(Engr. Abdul\Rauf Kolachi

Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

(Highways) Division
Kashmore @ Kandhkot
Member



Esrfma.Techmtafs’y Sanctioned by Superintending Engineer (W&S) Department Kashmore @ Kandhkot.

COMPRATIVE STATEMENT

v r Name of Work:- CONSTRUCTION OF COMPOUND WALL GRAVEYARD AT VILLAGE HAIBAT SHAHEED TALUKA TANGWANI.
S.NO: Discription Estimated Cost M/s. Al-Maka Al-Madina M/s. Imdad Hussain M/s. Syed Arbabad Ali Shah
Rate | Amount Rate | Amount Rate | Amount
PART "A" COMPOUND WALL
1 |Amount of Shedule B 3,463,513 /- I 3,463,513 /- 3,463,513 /- | 3,463,513 /
2 |Ded 20 % Below (-) - /-| 7.90% Above - /- | 8.25% Above - /- 9.00% Above - /-
3 |Add: amount of Cartage 278,848 /- 273,617 285,740 311,716 /-
TOTAL 3,742,361 [- 3,737,130 /- 3,749,253 /- 3,775,229 [-
PART "B" STEEL GATE I/C PILLARS
1 |Amount of Shedule B 130,228 /- [ 130,228 /- 130,228 /- 130,228 /-
2 |Ded 20 % Below (-) - J-| 1.65% Above - /- | 2.00% Above w 2.30% Above - /-
3 |Add: amount of Cartage 2,323 /- 2,149 2,604 2,995 /-
TOTAL 132,551 /- 132,377 /- 132,832 /- 133,223 /-
TOTAL 3,874,912 /- | 3,869,507 /- | 3,882,085 /- | 3,908,452 /-
FINANCIAL REVIEW
(A) Total Cost As pers Technical Sari 3,874,912 /- The Lowest Rates quoted by M/s. Al-Maka Al-Madina are
Lowes Tender Amount 3,869,507 /- Part -A 7.90% Above
Saving Over NetT.S 5,405 /- Part -B 1.65% Above

(Engr. Abdul Rauf Kolach
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

Below and Above rates are lowest within permissible limit Rence approved.

|

(Engr. Allah Ditto Panhyar) (Eng. Jalil Ahmed Shaikh)
Executive Engineer, Executive Engineer,
(Highways) Division (Buildings) Division

Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Chairman



BID EVALUATION REPORT

01. Name of Procuring Agency: Executive Engineer (Buildings) Division Kashmore @ Kandhkot.
02. Tender Reference No: N.I.T No.TC/G-55/ 1673 dated: 18-12-2017.
03. Tender Description / CONSTRUCTION OF COMPOUND WALL GRAVEYARD AT
VILLAGE HAIBAT SHAHEED TALUKA TANGWANI.
Name of Work / Item :-
04. Method Procurement: SPPRA Website 2017.
05. Tender Published The New English 21-12-2017.
The Daily Jung 22-12-2017
Daily Jijat Sindhi 23-12-2017.
06. Total Bid Documents 03 Nos:
07. Total Bid Received 03 Nos:
08. Technical Bid Opening date Not Applicable
(If Applicable)
09. No. of Bid Technically qualified Not Applicable
(If Applicable)
10. Bid(s) Rejected -= Nil --
(If Applicable)
11. Financial Bid Opening date 08-01-2018.
12. Bid Evaluation Report
. Cost offered | Ranking in | Comparison Reasons
SNo|Name of MOl by the | termsof |with Estimated for Remarks
Bidder cost cost acceptance
01 02 03 04 05 06 07
1. 3,869,507 |1st: lowest |Part"A 7.90% Above Qualified as
M/s. Al=Maka Al- Part'B  1.65% Above| P’
Madina evaluation
Part "C" criteria
o 3,882,085 |2ndt: lowest |Part "A  8.25% Above Qualified as
M/s. Imdad Part "B 2.00% Above per
Hussain . evaluation
Part °C criteria
3. 3,908,452 |3rd: lowest |Part"A 9.00% Above e
M/s. Syed Qualified as
Arbabad Ali Part "B 2.30% Above per
evaluation
Shah Part "C" criteria

Signatures of the Members of the Committee.

(Engr. Abi% Rauf Kolsphi) (Engr. AII% h gi%ﬂdnhyar)

[ »

(Engr. Jalil|/Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

Executive Engineer Executive Engineer,
Public Health Engineering Division (Highways) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot
Member Member
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MINUTES OF MEETING

A meeting of procurement committee was held on 08-01-2018 under the
chairmen ship of Executive Engineer (Buildings) Division Kashmore @ Kandhkot in the office
of Executive Engineer (Buildings) Division Kashmore @ Kandhkot, for scrutinizing the
financial proposals / Bids submitted by various contractors / Firms for Executive Engineer
(Buildings) Division Kashmore @ Kandhkot.

The Bids were opened by the procurement committee on 08-01-2018 at 01:00
PM in presence of the Contractors/ representatives of the firms. The (03 Nos) Firms have
purchased Bidding Documents for the above Community Development Sustainable
Goals Programme for the year2017-2018 Works up to Deadline Viz 08-01-2018 offer
their Bids. After Evaluation / Scrutinizing all the Bids offered by various Contractors / Firms

tha fallrwinAa Dacitinn hace haon amarnad

S.#NAME OF CONTRACTOR / FIRMS BID AMOUNT
1. |M/s. Al-Maka Al-Madina Rs: 3,869,507 /=
2. |M/s. Imdad Hussain Rs: 3,882,085 /=
3. |M/s. Syed Arbabad Ali Shah Rs: 3,908,452 [=
As per Evaluation report M/s. Al-Maka Al-Madina has
offered lowest Bid at a bid price of Rs: 3,869,507 / = and same is Recommended / Approved

by the procurement committee for further process.

.&,./
(Engr. Abdul Rauf Kola’hﬂ) (Engr. Allah Panhyar) (Engr. Jalil ﬁ{hmed Shaikh)
Executive Engineer Execytive Endineer, Executive Engineer
Public Health Engineering Division (Highyvays) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Member Chairman




OPENING STATEMENT

The financial bids for the work of "CONSTRUCTION OF COMPOUND WALL
GRAVEYARD AT VILLAGE HAIBAT SHAHEED TALUKA TANGWANI. Community
Development Sustainable Goals Programme for the year 2017-2018 have been opened by

the Procurement Committee on 08-01-2018 at 01:00 PM in presence of the following Contractor /
representatives of the firms.

S.#| NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE

1 [M/s. Al-Maka Al-Madina Py A

2 |M/s. Imdad Hussain

An

3 |M/s. Syed Arbabad Ali Shah AL Lo
7\
3 g
(Engr. Abdul Rauf Kolachi) (Engr. Allah D nhyar) (Engr. Jalil Ahmed Shaikh)
Executive Engineer Executjve Enginger, Executive'Engineer
Public Health Engineering Division (Highways) Division (Buildings) Division

Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot
Member Member Chairman



ATTENDANCE SHEET

The financial bids for the work of "CONSTRUCTION OF COMPOUND WALL
GRAVEYARD AT VILLAGE HAIBAT SHAHEED TALUKA TANGWANI. Community
Development Sustainable Goals Programme for the year 2017-2018 have been opened by
the Procurement Committee on 08-01-2018 at 01:00 PM in presence of the following Contractor /

representatives of the firms.

S.#| NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE
1 |M/s. Al-Maka Al-Madina . A
2 |M/s. Imdad Hussain N
3 |M/s. Syed Arbabad Ali Shah olssial )| 5=

(Engr. Abdul Rauf Kolachi (Engr. Allah Dy anhyar) (Engr. Jalil Ahmed Shaikh)

Executive Engineer Executilve Engineer, Executive Engineer
Public Health Engineering Division (Highways) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Member Chairman




\ @

BIDDERS QUALIFICATION REPORTS

NAME OF WORK:: CONSTRUCTION OF COMPOUND WALL GRAVEYARD AT VILLAGE

HAIBAT SHAHEED TALUKA TANGWANI.

REGISTRATIO
N WITH AFFIDAVIT /
INCOME TAX, UNDERTAKING
NAME OF BIDDERS | ENGINEERIN NTN ANNUAL TURN |PROVIDE MINIMUM| REGARDING
G COUNCIL, | CERTIFICATE OVER EXPERIENCE FIRM NEVER
SRB BEEN BLACK
CERTIFICATE LISTED
M/s. Al-Maka Al- Yes Yes Provided Four| Provided Four Yes
Madina Provided Years Years Provided
M/s. Imdad Yes Yes Provided Provided Five Yes
Hussain Provided | Three Years Years Provided
M/s. Syed Yes Yes Provided Four| Provided Four Yes
Arbabad Ali Shah Provided Years Years Provided
(Engr. Abdul \Rauf Kolachi) (Engr. Allah'Ditto Panhyar) (Engr. Jalil Ahmed Shaikh)

Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

Exequtive Erggineer,
(Highways) Division
Kashmore @ Kandhkot
Member

Executiye Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman
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Estimate Technically Sanctioned by Superintending Engineer Works & Services Department Kashmore @ Kandhkot.
COMPRATIVE STATEMENT

Below and Above rates are lowest within permissible limit hence approved.

Name of Work:- CONSTRUCTION OF C.C DRAIN KANDHKOT SHIKARPUR ROAD NEAR JEELANI SERVICE STATION
KANDHKOT.
S.NO: Discription Estimated Cost M/s. Amar Lal M/s. Shahbaz Enterprises M/s. Hidayatullah
Rate | Amount Rate | Amount Rate | Amount
1 |Amount of Shedule B 1,399,813 /- ] 1,399,813 /- 1,399,813 /- [ 1,399,813 /-
2 |Ded 20 % Below (-) - /-| 5.62% Above - J-| 6.00% Above - J-| 6.35% Above /-
3 |Add: amount of Cartage 80,759 /- 78,669 83,989 88,888 /-
TOTAL 1,480,572 /- | 1,478,482 /- | 1,483,802 /- 1,488,701 /-
FINANCIAL REVIEW
(A)  Total Cost As pers Technical Sar{ 1,480,572 /- The Lowest Rates quoted by =~ M/s. Amar Lal are
Lowes Tender Amount 1,478,482 /- 5.62% Above
Saving Over NetT.S 2,090 /-

(Engr. AT‘;E.\L Rauf K(g\lxalé'ni)

Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

v’

(Engr. Alla Panhyar) (Eng. Jalil Ahmed Shaikh)
Executive Engineer, Executive Engineer,
(Highways) Division (Buildings) Division

Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Chairman




BID EVALUATION REPORT

01. Name of Procuring Agency:: Executive Engineer (Buildings) Division Kashmore @ Kandhkot.
02. Tender Reference No: N.I.T No.TC/G-55/ 1673 dated: 18-12-2017.
03. Tender Description / CONSTRUCTION OF C.C DRAIN KANDHKOT SHIKARPUR ROAD
NEAR JEELANI SERVICE STATION KANDHKOT,
Name of Work / Item :-
04. Method Procurement: SPPRA Website 2017.
05. Tender Published The New English 21-12-2017.
The Daily Jung 22-12-2017
Daily Jijat Sindhi 23-12-2017.
06. Total Bid Documents 03 Nos:
07. Total Bid Received 03 Nos:
08. Technical Bid Opening date Not Applicable
(If Applicable)
09. No. of Bid Technically qualified Not Applicable
(If Applicable)
10. Bid(s) Rejected -= Nil --
(If Applicable)
11. Financial Bid Opening date 08-01-2018.
12. Bid Evaluation Report
i Cost offered | Ranking in Comparison Reasons for
S.!!o Namc;P $ Fim.of by the terms of | with Estimated acceptance| Remarks
idder : L
Bidder cost cost / rejection
01 02 03 04 05 06 07
: 1,478,482 |1st: lowest |[Part"A"  5.62% Above | Qualified as
M/s. Amar Lal Part "B" P
- evaluation
Part "C - criteria
b 1,483,802 [2ndt: lowest |Part "A"  6.00% Above | Qualified as
M/s. Shahbaz Part "B" - per
Enterprises evaluation
Part "C" - criteria
3. 1,488,701 [3rd: lowest |Part"A"  6.35% Above | Qualified as
M/s. Part "B" } per
Hidayatullah evaluation
Part "C" 3 criteria

Signatures of the Members of the Committee

On

(Engr?A%d\yL Rauf

Kolachi)

Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

Execlitive Epigineer,
(Highways) Division
Kashmore @ Kandhkot

Member

\

|
\

[ |. /,./
Panhyar) (Engr. Jalil Afmed Shaikh)

Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman




MINUTES OF MEETING

A meeting of procurement committee was held on 08-01-2018 under the
chairmen ship of Executive Engineer (Buildings) Division Kashmore @ Kandhkot in the office
of Executive Engineer (Buildings) Division Kashmore @ Kandhkot, for scrutinizing the financial
proposals / Bids submitted by various contractors / Firms for Executive Engineer (Buildings)
Division Kashmore @ Kandhkot.

The Bids were opened by the procurement committee on 08-01-2018 at 01:00
PM in presence of the Contractors/ representatives of the firms. The (03 Nos) Firms have
purchased Bidding Documents for the above Community Development Sustainable Goals
Programme for the year2017-2018 Works up to Deadline Viz 08-01-2018 offer their Bids.

After Evaluation / Scrutinizing all the Bids offered by various Contractors / Firms the following
Pncitinn has heen emerned

S.# NAME OF CONTRACTOR / FIRMS BID AMOUNT

1. |M/s. Amar Lal Rs: 1,478,482 [=
2. |M/s. Shahbaz Enterprises Rs: 1,483,802 /=
3. [M/s. Hidayatullah Rs: 1,488,701 /=

As per Evaluation report M/s. Amar Lal
has offered lowest Bid at a bid price ¢ 1,478,482 / = and same is Recommended / Approved

by the procurement committee for further process.

(Engﬁ%mgﬁchi) (Engr. Allah

Panhyar)  (Engr. Jalil J% Shaikh)

Executive Engineer Executive Engineer, Executije Engineer
Public Health Engineering Division (Highwrays) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Member Chairman




OPENING STATEMENT

The financial bids for the work of "CONSTRUCTION OF C.C DRAIN KANDHKOT
SHIKARPUR ROAD NEAR JEELANI SERVICE STATION KANDHKOT.Community
Development Sustainable Goals Programme for the year 2017-2018 have been opened by

the Procurement Committee on 08-01-2018 at 01:00 PM in presence of the following Contractor /
representatives of the firms.

S.#| NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE

1 |M/s. Amar Lal ()U)/d"\

2 |M/s. Shahbaz Enterprises

3 |M/s. Hidayatullah SR 10D

@ ( W :f }/
(Engr. AbguL Rauf Kolachi) (Engr. Allah Panhyar) (Engr. Jalil Ahmed Shaikh)
Executive Engineer ti ineer, Executive Engineer
Public Health Engineering Division (Highways) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Member Chairman



ATTENDANCE SHEET

The financial bids for the work of "CONSTRUCTION OF C.C DRAIN KANDHKOT

SHIKARPUR ROAD NEAR JEELANI SERVICE STATION KANDHKOT. Community

Development Sustainable Goals Programme for the year 2017-2018 have been opened by

the Procurement Committee on 08-01-2018 at 01:00 PM in presence of the following Contractor /

representatives of the firms.

(Engr. AbduP Rauf Kolachi
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

(Engr. Allakh D
Executiye Engineer,
(Highwdys) Division

Kashmore @ Kandhkot
Member

S.# NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE
1 |M/s. Amar Lal BB
2 |M/s. Shahbaz Enterprises ij
—
3 |M/s. Hidayatullah I =)0 D
\

=
(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman




BIDDERS QUALIFICATION REPORTS

NAME OF WORK: CONSTRUCTION OF C.C DRAIN KANDHKOT SHIKARPUR ROAD NEAR

JEELANI SERVICE STATION KANDHKOT.

REGISTRATIO AFFIDAVIT /
N WITH UNDERTAKIN

INCOME TAX, G
NAME OF BIDDERS ENGINEERING CER%;NCAE ANNE):‘IE;:URN PRO;;EERID;IN&EUM REGARDING
COUNCIL, SRB FIRM NEVER
CERTIFICATE BEEN BLACK

AND SALE TAX LISTED
Yes Provided Four| Provided Four Yes

M/s. Amar Lal . .

/s. Amar La Yes Provided Years Years Provided
M/s. Shahbaz Yes Yes Provided Provided Five Yes
Enterprises Provided | Three Years Years Provided

. Yes Provided Four| Provided Four Yes
M/s. Hi tullah
/ dayatulla b Provided Years Years Provided
\i
5 / | y
— =, ] e
(Engr. AbduL Rauf Kolachi) (Engr. Allah Panhyar) (Engr. Jalil Aru‘éd Shaikh)

Executive Engineer,

Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

(Highhays) Division
Kashmore @ Kandhkot

Member

Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman



Estimate Technically Sanctioned by Executive Engineer (Buildings) Division Kashmore @ Kandhkot.
COMPRATIVE STATEMENT

Name of Work:-

CONSTRUCTION OF SHELTER HUT KARAMPUR HINDU SHAMSHANGHAT TALUKA TANGWANI

S.NO: Discription Estimated Cost M/s. Ahsan Ali Khan M/s. A. Jan and Company M/s. Faheem & Ilyas Contractor
Rate | Amount Rate | Amount Rate | Amount
1 |Amount of Shedule B 929,424 /- [ 929,424 /- 929,424 /- [ 929,424 /-
2 |Ded 20 % Below (-) /-| 4.59% Above - /- 5.50% Above - /-] 6.25% Above /-
3 |Add: amount of Cartage 44,085 /- 42,660 51,118 58,089 /-
TOTAL 973,509 /- | 972,084 /- | 980,542 /- 987,513 /-
FINANCIAL REVIEW
(A) Total Cost As pers Technical Sari 973,509 /- The Lowest Rates quoted by M/s. Ahsan Ali Khan are
Lowes Tender Amount 972,084 /- 4.59% Above
Saving Over NetT.S 1,425 /-

Below and Above rates are lowest within permissible limit hence approved.

IANg

(Engr. AbduL Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

,'/- i

| P
\ -

(Eng. Jalil Ahm%ad Shaikh)
Executive Engineer,
(Buildings) Division

Kashmore @ Kandhkot
Chairman

(Engr. Allah-Bjtto Panhyar)
Executive [Engineer,
(Highways) Division

Kashmore @ Kandhkot
Member




01.

02.

03.

BID EVALUATION REPORT

Name of Procuring Agency:: Executive Engineer (Buildings) Division Kashmore @ Kandhkot.
Tender Reference No: N.I.T No.TC/G-55/ 1673 dated: 18-12-2017.

CONSTRUCTION OF SHELTER HUT KARAMPUR HINDU
SHAMSHANGHAT TALUKA TANGWANI

Tender Description /

Name of Work / Item :-

04. Method Procurement: SPPRA Website 2017.
05. Tender Published The New English 21-12-2017.
The Daily Jung 22-12-2017
Daily Jijat Sindhi 23-12-2017.
06. Total Bid Documents 03 Nos:
07. Total Bid Received 03 Nos:
08. Technical Bid Opening date Not Applicable
(If Applicable)
09. No. of Bid Technically qualified Not Applicable
(If Applicable)
10. Bid(s) Rejected -= Nil --
(If Applicable)
11. Financial Bid Opening date 08-01-2018.
12. Bid Evaluation Report
> Cost offered | Ranking in | Comparison Reasons for
S.Iﬁﬂo Nam:;’: d'::m o by the terms of with acceptance | Remarks
Bidder cost Estimated cost / rejection
01 02 03 04 05 06 07
1. 972,084 |1st: lowest [Part"A" 4.59% Above | Qualified as
M/s. Ahsan Ali Part "B" per
Khan evaluation
Part "C" criteria
2 980,542 |2ndt: lowest|Part "A"  5.50% Above | Qualified as
M/s. A. Jan and Part "B" per
Company evaluation
Part "C" criteria
3. 987,513 |3rd: lowest |Part "A" 6.25% Above | Qualified as
M/s. Faheem & Part "B" per
Ilyas Contractor evaluation
Part "C" criteria
Signatures of the Members of the Committee \
| 2

(Engr. %btul. Rauf Kolachi) (Engr. Al

Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

Executive Ef:? ineer,
(Highways) Division
Kashmore @ Kandhkot

Member

Panhyar) (Engr. Jalil Ah'?T'lEd Shaikh)

Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot

Chairman




MINUTES OF MEETING

A meeting of procurement committee was held on 08-01-2018 under the
chairmen ship of Executive Engineer (Buildings) Division Kashmore @ Kandhkot in the office
of Executive Engineer (Buildings) Division Kashmore @ Kandhkot, for scrutinizing the
financial proposals / Bids submitted by various contractors / Firms for Executive Engineer
(Buildings) Division Kashmore @ Kandhkot.

The Bids were opened by the procurement committee on 08-01-2018 at
01:00 PM in presence of the Contractors/ representatives of the firms. The (03 Nos) Firms
have purchased Bidding Documents for the above Community Development
Sustainable Goals Programme for the year2017-2018 Works up to Deadline Viz 08-
01-2018 offer their Bids. After Evaluation / Scrutinizing all the Bids offered by various

Contractare / Firms the follnwina Positinn hag heen emerned

S.# NAME OF CONTRACTOR / FIRMS BID AMOUNT

1. |M/s. Ahsan Ali Khan Rs: 972,084 |[=
2. |M/s. A. Jan and Company Rs: 980,542 /=
3. |M/s. Faheem & Ilyas Contractor Rs: 987,513 /=

As per Evaluation report M/s. Ahsan Ali Khan
has offered lowest Bid at a bid price ¢ 972,084 / = and same is Recommended / Approved

by the procurement committee for further process.

A \
# r | K
(Engr. AbfluL Rauf Koldchi) (Engr. Allgh Panhyar) (Engr. Jalil AIL’ ed Shaikh)
Executive Engineer Execytive Engineer, ' Executive Engineer
Public Health Engineering Division (Highways) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Member Chairman




OPENING STATEMENT

The financial bids for the work of "CONSTRUCTION OF SHELTER HUT
KARAMPUR HINDU SHAMSHANGHAT TALUKA TANGWANI Community Development
Sustainable Goals Programme for the year 2017-2018 have been opened by the
Procurement Committee on 08-01-2018 at 01:00 PM in presence of the following Contractor /

representatives of the firms.

S.#| NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE
1 |M/s. Ahsan Ali Khan A}&%P\-—.\
2 |M/s. A. Jan and Company A T
3 |M/s. Faheem & Ilyas Contractor /m\mﬂ,&

»
\

[\
(Engr. Jalil Ar\med Shaikh)
Executive Engineer Executive Engineer

Public Health Engineering Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot
Member Member Chairman

(Eng%ﬁ%ﬁé‘i)




ATTENDANCE SHEET

The financial bids for the work of

"CONSTRUCTION OF SHELTER HUT

KARAMPUR HINDU SHAMSHANGHAT TALUKA TANGWANI Community Development

Sustainable Goals Programme for the year 2017-2018 have been opened by the

Procurement Committee on 08-01-2018 at 01:00 PM in presence of the following Contractor /

representatives of the firms.

S.#| NAME OF REPRESENTATIVES / CONTRACTOR

SIGNATURE

1 |M/s. Ahsan Ali Khan

Aha NS

2 |M/s. A. Jan and Company

3 |M/s. Faheem & Ilyas Contractor

M«\wﬁ\

(Engr. AbduL Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

(Engr. Allgh Panhyar)
Executive Engineer,
(Highways) Dlvision

Kashmore @ Kandhkot
Member

|" \
(Engr. Jali\Ahmed Shaikh)

Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman




BIDDERS QUALIFICATION REPORTS

NAME OF WORK: CONSTRUCTION OF SHELTER KARAMPUR HINDU
SHAMSHANGHAT TALUKA TANGWANI
REGISTRATIO AFFIDAVIT /
N WITH UNDERTAKIN
INCOME TAX, G
NAME OF BIDDERS ENGINEERING CER'IEI;\}CATE ANN%?E;URN PRO:;EEERIDELN(;?UM REGARDING
COUNCIL, SRB FIRM NEVER
CERTIFICATE BEEN BLACK
AND SALE TAX LISTED
M/s. Ahsan Ali v Yes Provided Provided Four Yes
Khan es Provided | Four Years Years Provided
M/s. A. Jan and Y Yes Provided Provided Five Yes
Company s Provided | Three Years Years Provided
M/s. Faheem & Yae Yes Provided Provided Four Yes
Ilyas Contractor Provided | Four Years Years Provided

(Engr. A

Q)

T

Rauf_ Kolachi)

Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

(Engr. Allah

Execdtive Engineer,

(Highways)

ivision

Kashmore @ Kandhkot

Member

iffo Panhyar)  (Engr. Jalil Ahmed Shaikh)

Executive 'Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman




W
Esnmare,echm'caﬂy Sanctioned by Superintending Engineer Works & Services Departrment Kashmore @ Kandhkot.
COMPRATIVE STATEMENT

[

Name of Work:- CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE SHER MOHAMMAD GOLO U/C RASALDAR
TALUKA KANDHKOT
S.NO: Discription Estimated Cost M/s. Universal Engineering Services M/s. Shahbaz Enterprises Mr. Abdul Haque
Rate | Amount Rate | Amount Rate | Amount
1 |Amount of Shedule B 1,185,610 /- [ 1,185,610 /- 1,185,610 /- | 1,185,610 /-
Ded 20 % Below (-) - /-| 8.98% Above - /- 9.35% Above - /- 10.00% Above - /-
3 |Add: amount of Cartage 108,330 /- 106,468 110,854 118,561 /-

TOTAL 1,293,940 /-

| 1,292,078 /-

| 1,296,464 /-

1,304,171 /-

FINANCIAL REVIEW

(A) Total Cost As pers Technical Sar{ 1,293,940 /-

+ Lowes Tender Amount 1,292,078 /-

Saving Over NetT.S 1,862 /-

The Lowest Rates quoted by
8.98% Above

M/s. Universal Engineering Services are

Below and Above rates are lowest within permissible limit hence approved.

n Q.
(Engr. Abdull Rauf Kolathi)

Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

(Engr. Allah Ditto Panhyar)
Execptive Engineer,
(Highways) Division

Kashmore @ Kandhkot
Member

|

L
(Eng. Jalil Ahmed Shaikh)
Executive Engineer,
(Buildings) Division
Kashmore @ Kandhkot
Chairman




01.

02.

03.

BID EVALUATION REPORT

Name of Procuring Agency:- Executive Engineer (Buildings) Division Kashmore @ Kandhkot.
Tender Reference No: N.I.T No.TC/G-55/ 1673 dated: 18-12-2017.

CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE
SHER MOHAMMAD GOLO U/C RASALDAR TALUKA KANDHKOT

Tender Description /

Name of Work / Item :-

04. Method Procurement: SPPRA Website 2017.
05. Tender Published The New English 21-12-2017.
The Daily Jung 22-12-2017
Daily Jijat Sindhi 23-12-2017.
06. Total Bid Documents 03 Nos:
07. Total Bid Received 03 Nos:
08. Technical Bid Opening date Not Applicable
(If Applicable)
09. No. of Bid Technically qualified Not Applicable
(If Applicable)
10. Bid(s) Rejected -- Nil --
(If Applicable)
11. Financial Bid Opening date 08-01-2018.
12. Bid Evaluation Report
; Cost offered | Ranking in Comparison Reasons for
; N F . .
a I.\Io aor:eBic:Ifd(;:m by the terms of | with Estimated acceptance| Remarks
Bidder cost cost / rejection
01 02 03 04 05 06 07
1. . 1,292,078 |1st: lowest |[Part "A"  8.98% Above | Qualified as
M/s. Universal
Engineering Part "B" - per
Services L evaluation
Part "C = criteria
2. 1,296,464 |2ndt: lowest [Part "A"  9.35% Above | Qualified as
M/s. Sh-ahbaz Part "B" ) per
Enterprises evaluation
Part "C" - criteria
3. 1,304,171 |3rd: lowest [Part "A" 10.00% Above | Qualified as
Mr. Abdul Part "B" = per
Haque evaluation
Part "C" = criteria

Signatures of the Members of the Committee

(Engr. ABdUL Rauf Kolach
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

(Engr. Allah Ditto|Panhyar)

Executiye Engipeer,
(Highways) Division
Kashmore @ Kandhkot

Member

|

\ 2~

(Engr. Jalil Ahmed Shaikh)

Executive Engineer
(Buildings) Division

Kashmore @ Kandhkot
Chairman



o
MINUTES OF MEETING

A meeting of procurement committee was held on 08-01-2018 under the
chairmen ship of Executive Engineer (Buildings) Division Kashmore @ Kandhkot in the office
of Executive Engineer (Buildings) Division Kashmore @ Kandhkot, for scrutinizing the financial
proposals / Bids submitted by various contractors / Firms for Executive Engineer (Buildings)
Division Kashmore @ Kandhkot.

The Bids were opened by the procurement committee on 08-01-2018 at 01:00
PM in presence of the Contractors/ representatives of the firms. The (03 Nos) Firms have
purchased Bidding Documents for the above Community Development Sustainable
Goals Programme for the year2017-2018 Works up to Deadline Viz 08-01-2018 offer
their Bids. After Evaluation / Scrutinizing all the Bids offered by various Contractors / Firms
the followina Pnsitinn has heen emeraed.

S.# NAME OF CONTRACTOR / FIRMS BID AMOUNT

1. |M/s. Universal Engineering Services Rs: 1,292,078 [=
2. |M/s. Shahbaz Enterprises Rs: 1,296,464 /=
3. |Mr. Abdul Haque Rs: 1,304,171 /=

As per Evaluation report M/s. Universal Engineering Services
has offered lowest Bid at a bid price ¢ 1,292,078 / = and same is Recommended / Approved

by the procurement committee for further process.

(Engr. AdeL Rauf Kolachi) (Engr. Alla

\.
|

Panhyar) (Engr. Jalil Ahmed Shaikh)

Executive Engineer Executive Endineer, Executive Engineer
Public Health Engineering Division (Highways) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Member Chairman




®
OPENING STATEMENT

The financial bids for the work of "CONSTRUCTION OF TOUGH TILE / PAVER
ROAD IN VILLAGE SHER MOHAMMAD GOLO U/C RASALDAR TALUKA KANDHKOT.
Community Development Sustainable Goals Programme for the year 2017-2018 have been
opened by the Procurement Committee on 08-01-2018 at 01:00 PM in presence of the following

Contractor / representatives of the firms.

S.# NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE

1 |M/s. Universal Engineering Services A L J\

2 |M/s. Shahbaz Enterprises w

(

3 |Mr. Abdul Haque ( 30 [os—s

e
f

Panhyar)  (Engr. Jalil Ahmed Shaikh)

A

\
(Engr XB&L Rauf K;;gi\)

Executive Engineer Execujve Engfeer, Executive Engineer
Public Health Engineering Division (Highways) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Member Chairman




ATTENDANCE SHEET

The financial bids for the work of "CONSTRUCTION OF TOUGH TILE / PAVER
ROAD IN VILLAGE SHER MOHAMMAD GOLO U/C RASALDAR TALUKA KANDHKOT.
Community Development Sustainable Goals Programme for the year 2017-2018 have been
opened by the Procurement Committee on 08-01-2018 at 01:00 PM in presence of the following

Contractor / representatives of the firms.

S.# NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE
1 |M/s. Universal Engineering Services [\ h l
2 |M/s. Shahbaz Enterprises M

3 |Mr. Abdul Haque o) loss

\
‘lll
| \ /

(Engr. AbduL Rauf Kolachi) (Engr. Allah anhyar) (Engr. Jalil Ahmed Shaikh)
Executive Engineer Executive Engirjeer, Executive Engineer
Public Health Engineering Division (Highways) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Member Chairman




s B

BIDDERS QUALIFICATION REPORTS

NAME OF WORK: CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE SHER
MOHAMMAD GOLO U/C RASALDAR TALUKA KANDHKOT

REGISTRATIO AFFIDAVIT /
N WITH UNDERTAKIN
INCOME TAX, G
NAME OF BIDDERS ENGINEERING CER'II'\JI-IIZ-?]CATE ANN%?{,LE;{URN PRO:;SERET\INCIEUM REGARDING
COUNCIL, SRB FIRM NEVER
CERTIFICATE BEEN BLACK
AND SALE TAX LISTED
I:/s: Unl\fersal - Yes Provided Four| Provided Four Yes
nglfleerlng Provided Years Years Provided
Services
M/s. Shahbaz Yes Yes Provided Provided Five Yes
Enterprises Provided | Three Years Years Provided
Yes Provided Four| Provided Four Yes
Mr. Abdul H .
ague Yes Provided Years Years Provided

AN

(Engr. Abju\BRauf Kolaé\iw

Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

(Engr. Alldh Dittg Panhyar) (Engr. Jalil Ah%ﬁed Shaikh)
Execufive Engineer, Executive Engineer
(Highways) Division (Buildings) Division

Kashmore @ Kandhkot Kashmore @ Kandhkot
Member Chairman



fl?ﬂ&ft’é‘ﬁ‘/?ﬂfca//y Sanctioned by Superintending Engineer Works & Services Department Kashmore @ Kandhkot.

COMPRATIVE STATEMENT

. Name of Work:- CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE NAZAR ALI DAHANI TALUKA TANGWANI.
>
S.NO: Discription Estimated Cost Mr. Irshad Ali Balouch Mr. Mashooque Ali Khoso M/s. Imdad Hussain Bangwar
Rate | Amount Rate | Amount Rate | Amount
1 |Amount of Shedule B 1,262,933 /- | 1,262,933 /- 1,262,933 /- | 1,262,933 /-
2 |Ded 20 % Below (-) - /-| 7.98% Above - /- | 8.50% Above - /-| 9.00% Above - /-
3 |Add: amount of Cartage 102,756 /- 100,782 107,349 113,664 /-
TOTAL 1,365,689 /- | 1,363,715 /- | 1,370,282 /- 1,376,597 /-
FINANCIAL REVIEW
(A) Total Cost As pers Technical Sarq 1,365,689 /- The Lowest Rates quoted by ~ Mr. Irshad Ali Balouch are

Lowes Tender Amount

1,363,715 /-

Saving Over NetT.S

1,974 /-

7.98% Above

Below and Above rates are lowest within permissible limit hence approved.

r
(Engr. Afﬂ%i Rauf Kolachi)

Executive Engineer

Public Health Engineering Division

Kashmore @ Kandhkot
Member

(Engr. Allah Dittg Panhyar)
Executive Engineer,
(Highways) Division

Kashmore @ Kandhkot
Member

(Eng. Jalil Ahmed Shaikh)

\

\

. Executive Engineer,
. (Buildings) Division
Kashmore @ Kandhkot
Chairman




BID EVALUATION REPORT

01. Name of Procuring Agency:- Executive Engineer (Buildings) Division Kashmore @ Kandhkot.
02. Tender Reference No: N.I.T No.TC/G-55/ 1673 dated: 18-12-2017.
03. Tender Description / CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE
NAZAR ALI DAHANI TALUKA TANGWANI.
Name of Work / Item :-
04. Method Procurement: SPPRA Website 2017.
05. Tender Published The New English 21-12-2017.
The Daily Jung 22-12-2017
Daily Jijat Sindhi 23-12-2017.
06. Total Bid Documents 03 Nos:
07. Total Bid Received 03 Nos:
08. Technical Bid Opening date Not Applicable
(If Applicable)
09. No. of Bid Technically qualified Not Applicable
(If Applicable)
10. Bid(s) Rejected -- Nil --
(If Applicable)
11. Financial Bid Opening date 08-01-2018.
12. Bid Evaluation Report
; Cost offered | Ranking in Comparison Reasons for
S.Plo Heme o HE by the terms of | with Estimated acceptance | Remarks
- or Bidder d il
Bidder cost cost / rejection
01 02 03 04 05 06 07
1. 1,363,715 |1st: lowest |Part "A"  7.98% Above | Qualified as
Mr. Irshad Ali Part "B" . per
Balouch . evaluation
Part "C * criteria
2, 1,370,282 |2ndt: lowest |Part "A"  8.50% Above | Qualified as
Mr. Mashooque Part "B" ) per
Ali Khoso evaluation
Part "C" - criteria
y Part "A"  9.00% Ab ifi
3. M/s. Imdad 1,376,597 |3rd: lowest |[Pa o Above | Qualified as
Hussain Part "B" - per
evaluation
Pangwar Part "C" - criteria

Signatures of the Members of the Committee_

a
ol

(Engr. Abdul Rauf Koli%

Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

Exectitive Engineer,
(Hig ivisi

ays)

Kashmore @ Kandhkot

Member

\
_l

\l

". |
Panhyar) (Engr. Jalil A‘l ed Shaikh)

Executive Engineer
(Buildings) Division

Kashmore @ Kandhkot
Chairman



@
MINUTES OF MEETING

¢ A meeting of procurement committee was held on 08-01-2018 under the
chairmen ship of Executive Engineer (Buildings) Division Kashmore @ Kandhkot in the office
of Executive Engineer (Buildings) Division Kashmore @ Kandhkot, for scrutinizing the financial
proposals / Bids submitted by various contractors / Firms for Executive Engineer (Buildings)
Division Kashmore @ Kandhkot.

The Bids were opened by the procurement committee on 08-01-2018 at 01:00
PM in presence of the Contractors/ representatives of the firms. The (03 Nos) Firms have
purchased Bidding Documents for the above Community Development Sustainable
Goals Programme for the year2017-2018 Works up to Deadline Viz 08-01-2018 offer
their Bids. After Evaluation / Scrutinizing all the Bids offered by various Contractors / Firms
the followina Position has heen emeraed.

S.# NAME OF CONTRACTOR / FIRMS BID AMOUNT

1. |Mr. Irshad Ali Balouch Rs: 1,363,715 [=
2. |Mr. Mashooque Ali Khoso Rs: 1,370,282 /=
3. |M/s. Imdad Hussain Bangwar Rs: 1,376,597 [=

As per Evaluation report Mr. Irshad Ali Balouch
has offered lowest Bid at a bid price ¢ 1,363,715 / = and same is Recommended / Approved
by the procurement committee for further process.
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(Engr. AbdulL Rauf Kolachi) (Engr. Allah\ Di anhyar) (Engr. Jalil Ah}ré:l Shaikh)
Executive Engineer Executive Engineer, Executive Engineer
Public Health Engineering Division (Highwa\\s) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Member Chairman




OPENING STATEMENT

-

firms.

The financial bids for the work of "CONSTRUCTION OF TOUGH TILE / PAVER
ROAD IN VILLAGE NAZAR ALI DAHANI TALUKA TANGWANI. Community Development
Sustainable Goals Programme for the year 2017-2018 have been opened by the Procurement
Committee on 08-01-2018 at 01:00 PM in presence of the following Contractor / representatives of the

S.# NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE
1 |Mr. Irshad Ali Balouch H
2 |Mr. Mashooque Ali Khoso M. LA

3 |M/s. Imdad Hussain Bangwar

M
AT
(Engr. AbduL Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

(Engr. Allah|Ditto Panhyar)
Execiitive Epgineer,
(Highpvays)'Division
Kashmore @ Kandhkot

Member

\ ‘I
P

[
(Engr. Jalil Ahm%d Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman




ATTENDANCE SHEET

The financial bids for the work of "CONSTRUCTION OF TOUGH TILE / PAVER
ROAD IN VILLAGE NAZAR ALI DAHANI TALUKA TANGWANI. Community Development
Sustainable Goals Programme for the year 2017-2018 have been opened by the Procurement
Committee on 08-01-2018 at 01:00 PM in presence of the following Contractor / representatives of the

firms.

S.# NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE
1 |Mr. Irshad Ali Balouch jb,_‘.—v(«
2 |Mr. Mashooque Ali Khoso M-BA
3 |M/s. Imdad Hussain Bangwar /. SO~

N

o Panhyar) (Engr. Jalil %ﬁ;ed Shaikh)

i

(Engr. AbdulL Rauf Kolachi) (Engr. Alla

Exequtive

Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

gineer,

Kashmore @ Kandhkot
Member

Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman



BIDDERS QUALIFICATION REPORTS

‘ ‘NAME OF WORK: CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE NAZAR
ALI DAHANI TALUKA TANGWANI.

REGISTRATIO AFFIDAVIT /
N WITH UNDERTAKIN
INCOME TAX, G
NAME OF BIDDERS |ENGINEERING CERT!};EINCATE ANN%‘;LE;URN PRO;’)I([;ERIIE\INSSUM REGARDING
COUNCIL, SRB FIRM NEVER
CERTIFICATE BEEN BLACK
AND SALE TAX LISTED
Mr. Irshad Ali Yes Yes Provided Four| Provided Four Yes
Balouch Provided Years Years Provided
Mr. Mashooque Yes Yes Provided Provided Five Yes
Ali Khoso Provided | Three Years Years Provided
M/s. Imdad Yes Yes Provided Four| Provided Four Yes
Hussain Bangwar Provided Years Years Provided
4 \ r = \1 1
)
(Engr. Abdul’Rauf Kolachi) (Engr. Allah D anhyar) (Engr. Jalil Ahme

Executive Engineer

Public Health Engineering Division
Kashmore @ Kandhkot
Member

Executive Engjneer,
(Highways) Division

Kashmore @ Kandhkot

Member

Executive En

ineer

g Shaikh)

(Buildings) Division

Kashmore @ Kandhkot

Chairman



timate Technically Sanctioned by Superintending Engineer Works & Services Department Kashmore @ Kandhkot.
¥ COMPRATIVE STATEMENT

Name of Work:- CONSTRUCTION OF MAKBARA (LATE) SYED MEHMOOD SHAH TYAR GHAZI AT VILLAGE JAHAN KHAN
BANGWAR DEH AKHERO TALUKA KANDHKOT.

S.NO: Discription Estimated Cost M/s. Balouch and Brothers M/s. Dahani Const. Co. M/s. Shahbaz Enterprises
Rate | Amount Rate | Amount Rate | Amount
1 |Amount of Shedule B 1,260,801 /- l 1,260,801 /- 1,260,801 /- l 1,260,801 /-
2 |Ded 20 % Below (-) - /-1 2.29% Above - /- 2.95% Above - /- | 3.30% Above - /-
3 |Add: amount of Cartage 30,741 /- 28,872 37,194 41,606 /-
TOTAL 1,291,542 /- | 1,289,673 /- | 1,297,995 /- 1,302,407 /-
FINANCIAL REVIEW
(A) Total Cost As pers Technical Sar{ 1,291,542 /- The Lowest Rates quoted by M/s. Balouch and Brothers are
Lowes Tender Amount 1,289,673 /- 2.29% Above
Saving Over NetT.S 1,869 /-

Below and Above rates are lowest within permissible limit hence approved.

A ‘Q}
(Engr. AbduL Rauf Kolachi) (Engr. Allhh

\

\
\

o Panhyar) (Eng. Jalil Ahl‘”{‘é Shaikh)
Executive Engineer Execytive Ehgineer, Executive Engineer,
Public Health Engineering Division (Highways) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Member Chairman




BID EVALUATION REPORT

01. Name of Procuring Agency:: Executive Engineer (Buildings) Division Kashmore @ Kandhkot.
02. Tender Reference No: N.I.T No.TC/G-55/ 1673 dated: 18-12-2017.
03. Tender Description / CONSTRUCTION OF MAKBARA (LATE) SYED MEHMOOD SHAH
TYAR GHAZI AT VILLAGE JAHAN KHAN BANGWAR DEH AKHERO
Name of Work / Item ;-  TALUKA KANDHKOT.
04. Method Procurement: SPPRA Website 2017.
05. Tender Published The New English 21-12-2017.
The Daily Jung 22-12-2017
Daily Jijat Sindhi 23-12-2017.
06. Total Bid Documents 03 Nos:
07. Total Bid Received 03 Nos:
08. Technical Bid Opening date Not Applicable
(If Applicable)
09. No. of Bid Technically qualified Not Applicable
(If Applicable)
10. Bid(s) Rejected -- Nil --
(If Applicable)
11. Financial Bid Opening date 08-01-2018.
12. Bid Evaluation Report
. Cost offered | Ranking in Comparison Reasons for
S.I.\Io Nam;;:: d’;‘:m = by the terms of | with Estimated acceptance | Remarks
' Bidder cost cost / rejection
01 02 03 04 05 06 07
1. 1,289,673 |1st: lowest |Part"A"  2.29% Above | Qualified as
M/s. Balouch Part "B" . per
and Brothers evaluation
Part "C" - criteria
2. 1,297,995 |2ndt: lowest |Part "A"  2.95% Above | Qualified as
M/s. Dahani Part "B" - per
Const. Co. evaluation
Part "C" - criteria
3. 1,302,407 |3rd: lowest |Part"A"  3.30% Above | Qualified as
M/s. Shahbaz Part "B" ) per
Enterprises evaluation
Part "C" o criteria
Signatures of the Members of the Committee -
N Q. L
(Engr.j\qadLL Rauf Kolachi) (Engr. Allah Ditkd Panhyar)  (Engr. Jalil Ahmed Shaikh)

Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot

Member

Executive Engineer
(Buildings) Division

Kashmore @ Kandhkot
Chairman



MINUTES OF MEETING

A meeting of procurement committee was held on 08-01-2018 under the
chairmen ship of Executive Engineer (Buildings) Division Kashmore @ Kandhkot in the office
of Executive Engineer (Buildings) Division Kashmore @ Kandhkot, for scrutinizing the financial
proposals / Bids submitted by various contractors / Firms for Executive Engineer (Buildings)
Division Kashmore @ Kandhkot.

The Bids were opened by the procurement committee on 08-01-2018 at 01:00
PM in presence of the Contractors/ representatives of the firms. The (03 Nos) Firms have
purchased Bidding Documents for the above Community Development Sustainable Goals
Programme for the year2017-2018 Works up to Deadline Viz 08-01-2018 offer their Bids.

After Evaluation / Scrutinizing all the Bids offered by various Contractors / Firms the following
Pncitinn has heen emeraed

S.# NAME OF CONTRACTOR / FIRMS BID AMOUNT

1. |M/s. Balouch and Brothers Rs: 1,289,673 [=
2. |M/s. Dahani Const. Co. Rs: 1,297,995 [=
3. |M/s. Shahbaz Enterprises Rs: 1,302,407 [=

As per Evaluation report M/s. Balouch and Brothers
has offered lowest Bid at a bid price ¢ 1,289,673 / = and same is Recommended / Approved

by the procurement committee for further process.

(Engr. Abdul Rauf Kolachi (Engr. Allah} Di anhyar)  (Engr. Jalil Ah'rned Shaikh)
Executive Engineer Executile Engipeer, Executive Engineer
Public Health Engineering Division (Highways) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Member Chairman




OPENING STATEMENT

The financial bids for the work of "CONSTRUCTION OF MAKBARA (LATE)
SYED MEHMOOD SHAH TYAR GHAZI AT VILLAGE JAHAN KHAN BANGWAR DEH AKHERO
TALUKA KANDHKOT. Community Development Sustainable Goals Programme for the year
2017-2018 have been opened by the Procurement Committee on 08-01-2018 at 01:00 PM in
presence of the following Contractor / representatives of the firms.

S.# NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE
1 |M/s. Balouch and Brothers L~ W
2 |M/s. Dahani Const. Co. (}9.‘)55 @\JJ
3 |M/s. Shahbaz Enterprises

e

O

(Engr. ALdI&L Rauf Kolachi) (Engr. Alla anhyar)  (Engr. Jalil A : med Shaikh)
Executive Engineer Executiye Engigeer, Executive Engineer
Public Health Engineering Division (Highways) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Member Chairman



ATTENDANCE SHEET

The financial bids for the work of "CONSTRUCTION OF MAKBARA (LATE)
SYED MEHMOOD SHAH TYAR GHAZI AT VILLAGE JAHAN KHAN BANGWAR DEH AKHERO
TALUKA KANDHKOT. Community Development Sustainable Goals Programme for the year
2017-2018 have been opened by the Procurement Committee on 08-01-2018 at 01:00 PM in

presence of the following Contractor / representatives of the firms.

S.# NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE
1 |M/s. Balouch and Brothers _3_}.-....
2 |M/s. Dahani Const. Co. Cj--}\?) S @'D (
3 |M/s. Shahbaz Enterprises CM

Jgt
(Engr.w (Engr. Jalil Ah"m/éd Shaikh)
Executive Engineer Executive Engineer
Public Health Engineering Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot
Member Member Chairman




BIDDERS QUALIFICATION REPORTS

NAME OF WORK: CONSTRUCTION OF MAKBARA (LATE) SYED MEHMOOD SHAH TYAR
GHAZI AT VILLAGE JAHAN KHAN BANGWAR DEH AKHERO TALUKA

KANDHKOT.
REGISTRATIO AFFIDAVIT /
N WITH UNDERTAKIN
INCOME TAX, G
NAME OF BIDDERS ENGINEERING CERE-!I:?CATE ANN%?}LE:{'URN PRO;;EERQLNCI?UM REGARDING
COUNCIL, SRB FIRM NEVER
CERTIFICATE BEEN BLACK
AND SALE TAX LISTED
M/s. Balouch and Yes Yes Provided Four| Provided Four Yes
Brothers Provided Years Years Provided
M/s. Dahani Voi Yes Provided Provided Five Yes
Const. Co. Provided | Three Years Years Provided
M/s. Shahbaz g Yes Provided Four| Provided Four Yes
Enterprises Provided Years Years Provided

(Engr. AbduL Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

. 1/
Pahhyar)  (Engr. Jalil Ahmed Shaikh)
Executive Endineer, Executive Engineer
(Highways) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot
Member Chairman




Estimate Technically Sanctioned by Superintending Engineer Works & Serivices Department Kashmore @ Kandhkot.
COMPRATIVE STATEMENT

Name of Work:- INSTALLATION OF SOLAR LIGHT POLES IN VILLAGE AZAD NINDWANI TALUKA TANGWANI
S.NO: Discription Estimated Cost Mr. Majnoo Khan Dahani Mr. Imdad Hussain Bangwar M/s. GSG and Company
Rate | Amount Rate | Amount Rate | Amount
1 |Amount of Shedule B 1,372,000 /- 1,372,000 /- 1,379,000 /- 1,503,000 /-
Ded 20 % Below (-) - /-] AtPar - /- Qouted Rate - /- | Qouted Rate - /-
3 |Add: amount of Cartage - /- il i
TOTAL 1,372,000 /- | 1,372,000 /- | 1,379,000 /- 1,503,000 /-
FINANCIAL REVIEW
(A)  Total Cost As pers Technical Sar{ 1,372,000 /- The Lowest Rates quoted by Mr. Majnoo Khan Dahani are
Lowes Tender Amount 1,372,000 /- At Par
Saving Over NetT.S 0 /-
Below and Above rates are lowest within permissible limit hence approved.

\

. . L
(Eng. Wm) (Engr. A Ie%‘ o Panhyar) (Eng. Jalil Ahméd Shaikh)

Executive Engineer Exedutive Engineer, Executive Engineer,
Public Health Engineering Division (Highways) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Member Chairman



| BID EVALUATION REPORT B
01. Name of Procuring Agency:: Executive Engineer (Buildings) Division Kashmore @ Kandhkot.
02. Tender Reference No: N.I.T No.TC/G-55/ 1673 dated: 18-12-2017.
03. Tender Description / INSTALLATION OF SOLAR LIGHT POLES IN VILLAGE AZAD
NINDWANI TALUKA TANGWANI
Name of Work / Item :-
04. Method Procurement: SPPRA Website 2017.
05. Tender Published The New English 21-12-2017.
The Daily Jung 22-12-2017
Daily Jijat Sindhi 23-12-2017.
06. Total Bid Documents 03 Nos:
07. Total Bid Received 03 Nos:
08. Technical Bid Opening date Not Applicable
(If Applicable)
09. No. of Bid Technically qualified Not Applicable
(If Applicable)
10. Bid(s) Rejected -- Nil --
(If Applicable)
11. Financial Bid Opening date 08-01-2018.
12. Bid Evaluation Report
Comparison
S.No|Name of Firm or Cosbt o:'i;ered Ranking in with Reaso:as e R i
: Bidder yree terms of cost| Estimated P e LS
Bidder / rejection
cost
01 02 03 04 05 06 07
1. 1,372,000 |1st: lowest |[Part "A" At Par Qualified as
Mr. Majnoo Part "B" per
Khan Dahani evaluation
Part "C" - criteria
2. 1,379,000 |2ndt: lowest |Part "A" Qouted Rate -
Mr. Imdad Rs.1379000/ = Q”a'ﬁd -
Hussain Part "B" - evaluation
Bangwar el
Part "C" criteria
3, 1,503,000 [3rd: lowest |Part "A" Qouted Rate | (e o
M/s. GSG and . Rs.1503000/= per
Part "B ’
Company evaluation
Part "C" - criteria

(Eng. Abdil Rauf Kolacﬁi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

Execufive Endineer,
(Highways) Division
Kashmore @ Kandhkot

Member

Signatures of the Members of the Committee
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Chairman




MINUTES OF MEETING

A meeting of procurement committee was held on 08-01-2018 under the
chairmen ship of Executive Engineer (Buildings) Division Kashmore @ Kandhkot in the office
of Executive Engineer (Buildings) Division Kashmore @ Kandhkot, for scrutinizing the financial
proposals / Bids submitted by various contractors / Firms for Executive Engineer (Buildings)
Division Kashmore @ Kandhkot.

The Bids were opened by the procurement committee on 08-01-2018 at 01:00
PM in presence of the Contractors/ representatives of the firms. The (03 Nos) Firms have
purchased Bidding Documents for the above Community Development Sustainable
Goals Programme for the year2017-2018 Works up to Deadline Viz 08-01-2018 offer

their Bids. After Evaluation / Scrutinizing all the Bids offered by various Contractors / Firms
the follnwinn Pnsitinn has heen emerned

S.# NAME OF CONTRACTOR / FIRMS BID AMOUNT

1. |Mr. Majnoo Khan Dahani Rs: 1,372,000 /=
2. |Mr. Imdad Hussain Bangwar Rs: 1,379,000 /=
3. |M/s. GSG and Company Rs: 1,503,000 /=

As per Evaluation report Mr. Majnoo Khan Dahani
has offered lowest Bid at a bid price ¢ 1,372,000 / = and same is Recommended / Approved
by the procurement committee for further process.

(Eng%%ﬁ (Engr. Allsh

|
| \

Panhyar) (Engr. Jalil A!hlr/ned Shaikh)

Executive Engineer Executive Engineer, Executive Engineer
Public Health Engineering Division (Highways) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Member Chairman




OPENING STATEMENT

The financial bids for the work of "INSTALLATION OF SOLAR LIGHT POLES

IN VILLAGE AZAD NINDWANI TALUKA TANGWANICommunity Development Sustainable

Goals Programme for the year 2017-2018 have been opened by the Procurement Committee on

08-01-2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#| NAME OF REPRESENTATIVES / CONTRACTOR

SIGNATURE

1 |Mr. Majnoo Khan Dahani

(-~

2 |Mr. Imdad Hussain Bangwar

)

3 |M/s. GSG and Company

(Eng.\\AddLh Rauf Kolachi) '

Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

(Engr. Allah Di anhyar)
Executive Engineer,
(Highways) Division

Kashmore @ Kandhkot
Member

N\

1

(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division

Kashmore @ Kandhkot
Chairman



ATTENDANCE SHEET

The financial bids for the work of "INSTALLATION OF SOLAR LIGHT POLES
IN VILLAGE AZAD NINDWANI TALUKA TANGWANI Community Development Sustainable
Goals Programme for the year2017-2018 have been opened by the Procurement Committee on

08-01-2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#| NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE
1 |Mr. Majnoo Khan Dahani &\)
2 |Mr. Imdad Hussain Bangwar P
3 |M/s. GSG and Company g@gs,: [\

n O\ a

(Eng. Ab:‘iu\ Rauf Kolachi) (Engr. All i anhyar)  (Engr. Jalil Ahmed Shaikh)
Executive Engineer Execufjve Engineer, Executive'Engineer
Public Health Engineering Division (Highways) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Member Chairman



BIDDERS QUALIFICATION REPORTS

NAME OF WORK; INSTALLATION OF SOLAR LIGHT POLES IN VILLAGE AZAD
NINDWANI TALUKA TANGWANI

REGISTRATIO AFFIDAVIT /
N WITH UNDERTAKIN
INCOME TAX, G
NAME OF BIDDERS | ENGINEERING CER%;NCATE ANN%%'&;URN PRO:;EERELNSS o REGARDING
COUNCIL, SRB FIRM NEVER
CERTIFICATE BEEN BLACK
AND SALE TAX LISTED
Mr. Majnoo Khan Yes Yes Provided Provided Four Yes
Dahani Provided | Four Years Years Provided
Mr. Imdad Yes Yes Provided Provided Five Yes
Hussain Bangwar Provided | Three Years Years Provided
M/s. GSG and Yos Yes Provided Provided Four Yes
Company Provided | Four Years Years Provided

(Eng. Ab

I Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

Kashmore @ Kandhkot

Member

itto Panhyar) (Engr; Jalil Ah

\n

‘

v~
ed Shaikh)

Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman




-

Estimate Technically Sanctioned by Superintending Engineer Works & Serivices Department Kashmore @ Kandhkot.

w COMPRATIVE STATEMENT
Name of Work:- INSTALLATION OF SOLAR LIGHT POLES IN VILLAGE ATA MOHAMAMD MEHON NINDWANI TALUKA
TANGWANI
S.NO: Discription Estimated Cost M/s. GSG and Company M/s. Majnoo Khan M/s. Abdul Razzaque Mazari
Rate | Amount Rate | Amount Rate | Amount
1 |Amount of Shedule B 1,960,000 /- 1,960,000 /- 1,970,000 /- 1,980,000 /-
2 |Ded 20 % Below (-) - /| AtPar - /- Qouted Rate - /- | Qouted Rate - /-
3 |Add: amount of Cartage - /- - e
TOTAL 1,960,000 /- | 1,960,000 /- | 1,970,000 /- 1,980,000 /-
FINANCIAL REVIEW
(A) Total Cost As pers Technical Sar| 1,960,000 /- The Lowest Rates quoted by M/s. GSG and Company are
Lowes Tender Amount 1,960,000 /- At Par
Saving Over NetT.S 0 /-

| Below and Above rates are lowest within permissible limit hence approved.

(Eng. Abduil Rauf Kolachi) (Engr. Alla o Panhyar) (Eng. Jalil Ahmeéd Shaikh)
Executive Engineer Exerutive/Engineer, Executive Engineer,
Public Health Engineering Division (Highways) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Member Chairman




BID EVALUATION REPORT 2&
01. Name of Procuring Agency:: Executive Engineer (Buildings) Division Kashmore @ Kandhkot.
02. Tender Reference No: N.I.T No.TC/G-55/ 1673 dated: 18-12-2017.
03. Tender Description / INSTALLATION OF SOLAR LIGHT POLES IN VILLAGE ATA
MOHAMAMD MEHON NINDWANI TALUKA TANGWANI
Name of Work / Item :-
04. Method Procurement: SPPRA Website 2017.
05. Tender Published The New English 21-12-2017.
The Daily Jung 22-12-2017
Daily Jijat Sindhi 23-12-2017.
06. Total Bid Documents 03 Nos:
07. Total Bid Received 03 Nos:
08. Technical Bid Opening date Not Applicable
(If Applicable)
09. No. of Bid Technically qualified Not Applicable
(If Applicable)
10. Bid(s) Rejected -- Nil --
(If Applicable)
11. Financial Bid Opening date 08-01-2018.
12. Bid Evaluation Report
Comparison
S.No|Name of Firm or Cost: °:'f1ere" Ranking in with Reaso:s for N
- Bidder s terms of cost| Estimated i i Sl
Bidder / rejection
cost
01 02 03 04 05 06 07
1. 1,960,000 |1st: lowest |Part "A" At Par Qualified as
M/s. GSG and Part "8" per
Company evaluation
Part "C" criteria
i 1,970,000 |2ndt: lowest |Part "A" Qouted Rate e
1219, _ | Qualified as
M/s. Majnoo - Rs.1970000/= per
Khan Part "B evaluation
Part "C" criteria
3. 1,980,000 |3rd: lowest |Part "A" Qouted Rate :
M/s. Abdul Rs.1980000/= Qual:F::d o
Razzaque Part "B" e
Mazafl evaluation
Part "C" criteria

Signatures of the Members of the Committee

AN

(Eng. AWddl Rauf Kolachi)
Executive Engineer

Public Health Engineering Division

Kashmore @ Kandhkot
Member

(Highways) Division
Kashmore @ Kandhkot
Member
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\ \| &
(Engr. Jalil Ah‘lrned Shaikh)

Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot

Chairman




MINUTES OF MEETING

A meeting of procurement committee was held on 08-01-2018 under the
chairmen ship of Executive Engineer (Buildings) Division Kashmore @ Kandhkot in the office
of Executive Engineer (Buildings) Division Kashmore @ Kandhkot, for scrutinizing the financial
proposals / Bids submitted by various contractors / Firms for Executive Engineer (Buildings)
Division Kashmore @ Kandhkot.

The Bids were opened by the procurement committee on 08-01-2018 at 01:00
PM in presence of the Contractors/ representatives of the firms. The (03 Nos) Firms have
purchased Bidding Documents for the above Community Development Sustainable
Goals Programme for the year2017-2018 Works up to Deadline Viz 08-01-2018 offer

their Bids. After Evaluation / Scrutinizing all the Bids offered by various Contractors / Firms
the followina Pnsitinn has heen emeraed

S.# NAME OF CONTRACTOR / FIRMS BID AMOUNT

1. |M/s. GSG and Company Rs: 1,960,000 /=
2. [M/s. Majnoo Khan Rs: 1,970,000 /=
3. |M/s. Abdul Razzaque Mazari Rs: 1,980,000 /=

As per Evaluation report M/s. GSG and Company
has offered lowest Bid at a bid price ¢ 1,960,000 / = and same is Recommended / Approved
by the procurement committee for further process.

\

|
(Eng. Abdul Rauf Kotachi (Engr. Allah Dittq Panhyar)  (Engr. Jalil Ahfed Shaikh)

Executive Engineer Executive Engineer, Executife Engineer
Public Health Engineering Division (Highways) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Member Chairman




OPENING STATEMENT

The financial bids for the work of "INSTALLATION OF SOLAR LIGHT POLES
IN VILLAGE ATA MOHAMAMD MEHON NINDWANI TALUKA TANGWANI Community
Development Sustainable Goals Programme for the year 2017-2018 have been opened by
the Procurement Committee on 08-01-2018 at 01:00 PM in presence of the following Contractor /

representatives of the firms.

S.#| NAME OF REPRESENTATIVES / CONTRACTOR

SIGNATURE

1 |M/s. GSG and Company

2 |M/s. Majnoo Khan

3 |M/s. Abdul Razzaque Mazari

(Eng. AQdkl Rauf KO|EIC;I)\

Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

(Engr. Allah nhyar)
Executive fEnginger,
(Highwaysl) Division

Kashmore @ Kandhkot
Member

(Engr. Jalil Ahmi&’s/haikh)
Executive Engineer
(Buildings) Division

Kashmore @ Kandhkot
Chairman




ATTENDANCE SHEET

The financial bids for the work of "INSTALLATION OF SOLAR LIGHT POLES
IN VILLAGE ATA MOHAMAMD MEHON NINDWANI TALUKA TANGWANICommunity
Development Sustainable Goals Programme for the year2017-2018 have been opened by
the Procurement Committee on 08-01-2018 at 01:00 PM in presence of the following Contractor /

representatives of the firms.

S.#| NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE
1 |M/s. GSG and Company M~ fx
2 |M/s. Majnoo Khan M
3 |M/s. Abdul Razzaque Mazari .:’9"1/} A e

I

[ | P
(Engr. Jalil Ahméd Shaikh)

(E;;Z_ ABdu! Rauf KL];'E‘M)

Executive Engineer Executiye Engireer, Executive Engineer
Public Health Engineering Division (Highways) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Member Chairman




BIDDERS QUALIFICATION REPORTS

NAME OF WORK: INSTALLATION OF SOLAR LIGHT POLES IN VILLAGE ATA MOHAMAMD
MEHON NINDWANI TALUKA TANGWANI

REGISTRATIO AFFIDAVIT /
N WITH UNDERTAKIN
INCOME TAX, G
NAME OF BIDDERS | ENGINEERING CER‘!EJI-II:-INC ATE ANNL(';:LE;-U L PRO;;EER;:ELNSE M REGARDING
COUNCIL, SRB FIRM NEVER
CERTIFICATE BEEN BLACK
AND SALE TAX LISTED
M/s. GSG and Yes Yes Provided Provided Four Yes
Company Provided | Four Years Years Provided
M/s. Majnoo Yes Yes Provided Provided Five Yes
Khan Provided | Three Years Years Provided
M/s. Abdul s Yes Provided Provided Four Yes
Razzaque Mazari Provided | Four Years Years Provided

)
nhyar) (Engr. Jalil Ahrﬁ’éd Shaikh)

A Q&/
(Eng. Abdul Rauf Kolachi)

Executive Engineer er, Executive Engineer
Public Health Engineering Division (Highways) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Member Chairman



lE,s‘ffmafe Technically Sanctioned by Superintending Engineer Works & Serivices Department Kashmore @ Kandhkot.

4 COMPRATIVE STATEMENT
Name of Work:- INSTALLATION OF SOLAR LIGHT POLES IN VILLAGE GOTHO ABDUL RAHIM NINDWANI TALUKA TANGWANI.
S.NO: Discription Estimated Cost | M/s. Sabir Ali Lashari Construction Comp. M/s. GSG and Company M/s. Abdul Razzaque Mazari
Rate | Amount Rate | Amount Rate | Amount
1 |Amount of Shedule B 1,960,000 /- 1,960,000 /- 1,970,000 /- 1,980,000 /-
Ded 20 % Below (-) - /-| AtPar - /- Qouted Rate - /- | Qouted Rate - /-
3 |Add: amount of Cartage - /- - I
TOTAL 1,960,000 /- | 1,960,000 /- | 1,970,000 /- 1,980,000 /-
FINANCIAL REVIEW
(A)  Total Cost As pers Technical Sar{ 1,960,000 /- The Lowest Rates quoted by M/s. Sabir Ali Lashari Construction Comp. are
Lowes Tender Amount 1,960,000 /- At Par
Saving Over Net T.S 0 /-
L Below and Above rates are lowest within permissible limit hence approved.
1\ Q/\ .
(Eng. Abddl Rauf Kolachi) (Engr. Allah o Panhyar) (Eng. Jalil Ahl‘ped Shaikh)
Executive Engineer Execytive Bngineer, Executive Engineer,
Public Health Engineering Division (Highways) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Member Chairman



' H

N
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01. Name of Procuring Agency:: Executive Engineer (Buildings) Division Kashmore @ Kandhkot.
02. Tender Reference No: N.I.T No.TC/G-55/ 1673 dated: 18-12-2017.
03. Tender Description / INSTALLATION OF SOLAR LIGHT POLES IN VILLAGE GOTHO
ABDUL RAHIM NINDWANI TALUKA TANGWANI.
Name of Work / Item :-
04. Method Procurement: SPPRA Website 2017.
05. Tender Published The New English 21-12-2017.
The Daily Jung 22-12-2017
Daily Jijat Sindhi 23-12-2017.
06. Total Bid Documents 03 Nos:
07. Total Bid Received 03 Nos:
08. Technical Bid Opening date Not Applicable
(If Applicable)
09. No. of Bid Technically qualified Not Applicable
(If Applicable)
10. Bid(s) Rejected -- Nil --
(If Applicable)
11. Financial Bid Opening date 08-01-2018.
12. Bid Evaluation Report
Comparison
S.No |Name of Firm or Cosl: o::‘ered Ranking in with REasans for R K
: Bidder e terms of cost| Estimated acce_ptapce S
Bidder / rejection
cost
01 02 03 04 05 06 07
1. |M/s. Sabir Ali 1,960,000 |1st: lowest |Part "A" At Par Qualified as
Lashari ) Part "B" per
Construction evaluation
Comp. Part "C" criteria
2. 1,970,000 |2ndt: lowest |[Part "A" got;t:;iozztoe _ | quatified as
M/s. GSG and o o /= per
Company Part "8 ) evaluation
Part "C" - criteria
3. 1,980,000 |3rd: lowest |Part "A" Qouted Rate .
M/s. Abdul Rs.1980000/ = | Q2Med 2
npon per
Razzaque Part "B - ;
st evaluation
Part "C" criteria
Signatures of the Members of the Committee
g\ i E/

S
(Eng. Ab!lul)lauf Kolachi) (Engr. All3h Diftg Panhyar) (Engr. Jalil Ahr#ed Shaikh)
Executive Engineer ExecuWive Engineer, Executive Engineer

Public Health Engineering Division
Kashmore @ Kandhkot
Member

(Highways) Division
Kashmore @ Kandhkot
Member

il e

(Buildings) Division
Kashmore @ Kandhkot




MINUTES OF MEETING

A meeting of procurement committee was held on 08-01-2018 under the
chairmen ship of Executive Engineer (Buildings) Division Kashmore @ Kandhkot in the office
of Executive Engineer (Buildings) Division Kashmore @ Kandhkot, for scrutinizing the financial
proposals / Bids submitted by various contractors / Firms for Executive Engineer (Buildings)
Division Kashmore @ Kandhkot.

The Bids were opened by the procurement committee on 08-01-2018 at 01:00
PM in presence of the Contractors/ representatives of the firms. The (03 Nos) Firms have
purchased Bidding Documents for the above Community Development Sustainable
Goals Programme for the year2017-2018 Works up to Deadline Viz 08-01-2018 offer

their Bids. After Evaluation / Scrutinizing all the Bids offered by various Contractors / Firms
the follnwinn Pacitinn has heen emernerd

S.# NAME OF CONTRACTOR / FIRMS BID AMOUNT

1. |M/s. Sabir Ali Lashari Construction Comp. | Rs: 1,960,000 /=

2. |M/s. GSG and Company Rs: 1,970,000 /=

3. |M/s. Abdul Razzaque Mazari Rs: 1,980,000 /=

As per Evaluation report M/s. Sabir Ali Lashari Construction Comp.
has offered lowest Bid at a bid price ¢ 1,960,000 / = and same is Recommended / Approved
by the procurement committee for further process.

(Eng. Abdub Rauf Kolachi) (Engr. Allah DIt Panhyar)  (Engr. Jalil Ahnfed Shaikh)
Executive Engineer Execytive Engineer, Executivé Engineer
Public Health Engineering Division (Highways) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Member Chairman




OPENING STATEMENT

The financial bids for the work of "INSTALLATION OD SOLAR LIGHT POLES
IN VILLAGE GOTHO ABDUL RAHIM NINDWANI TALUKA TANGWANI. Community
Development Sustainable Goals Programme for the year 2017-2018 have been opened by
the Procurement Committee on 08-01-2018 at 01:00 PM in presence of the following Contractor /
representatives of the firms.

S.#| NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE
1 |M/s. Sabir Ali Lashari Construction Comp. .
2 |M/s. GSG and Company _3@%7 Jo

3 |M/s. Abdul Razzaque Mazari

:;*];,J‘i_u_:,

‘.
| | p /_// .
(Eng. Abdul Rauf Kolachi) (Engr. Allah D Panhyar) (Engr. Jalil Aqm@d Shaikh)

Executive Engineer Executive Engineer, Executive Engineer
Public Health Engineering Division (Highways) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Member Chairman




ATTENDANCE SHEET

The financial bids for the work of "INSTALLATION OD SOLAR LIGHT POLES
IN VILLAGE GOTHO ABDUL RAHIM NINDWANI TALUKA TANGWANI. Community
Development Sustainable Goals Programme for the year2017-2018 have been opened by
the Procurement Committee on 08-01-2018 at 01:00 PM in presence of the following Contractor /

representatives of the firms.

S.#| NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE
1 |M/s. Sabir Ali Lashari Construction Comp. < M.
2 |M/s. GSG and Company éﬂ%ﬂ;\ Mo
3 [M/s. Abdul Razzaque Mazari NEIP S| PP

\.

/

|
(Eng. ABdul Rauf Kolachi) (Engr. Allah Panhyar) (Engr. Jalil A‘r‘ﬁéd Shaikh)
Executive Engineer Execlitive Engineer, Executive Engineer
Public Health Engineering Division (Highways) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Member Chairman




BIDDERS QUALIFICATION REPORTS

NAME OF WORK:: INSTALLATION OF SOLAR LIGHT POLES IN VILLAGE GOTHO ABDUL
RAHIM NINDWANI TALUKA TANGWANI.

REGISTRATIO AFFIDAVIT /
N WITH UNDERTAKIN
INCOME TAX, G
NAME OF BIDDERS ENGINEERING CERWI'\JI-II:-;\ICATE ANN%ﬁE;URN PRO;;E:RIPELNCIE’IUM REGARDING
COUNCIL, SRB FIRM NEVER
CERTIFICATE BEEN BLACK
AND SALE TAX LISTED
ra/ sl'; S?blr Al Yok Yes Provided Provided Four Yes
Nap . Provided | Four Years Years Provided
[Construction
M/s. GSG and Vo Yes Provided Provided Five Yes
Company Provided | Three Years Years Provided
M/s. Abdul Yes Yes Provided Provided Four Yes
Razzaque Mazari Provided | Four Years Years Provided

\\
4
|
(Engr. Allah Ditfo Panhyar)  (Engr. Jalil Ahmed Shaikh)
Executive Engineer, Executive Engineer
(Highways) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot
Member Chairman

|
(Eng. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member




®

!
3 A

% .,
Estimate Technically Sanctioned by Superintending Engineer Works & Serivices Department Kashmore @ Kandhkot.
COMPRATIVE STATEMENT

Name of Work:- INSTALLATION OF SOLAR LIGHT POLES IN VILLAGE NEW ALIF KHAN BIJARANI TALUKA TANGWANI
S.NO: Discription Estimated Cost | M/s. Sabir Ali Lashari Construction Comp. M/s. Jhole Lal Const. Co. M/s. Nisar & Shuhurat
Rate | Amount Rate | Amount Rate | Amount
1 |Amount of Shedule B 4,900,000 /- 4,900,000 /- 4,925,000 /- 4,950,000 /-
2 |Ded 20 % Below (-) - /-| AtPar - /- Qouted Rate - /- | Qouted Rate - /-
3 |Add: amount of Cartage - /- - i
TOTAL 4,900,000 /- | 4,900,000 /- | 4,925,000 /- 4,950,000 /-
FINANCIAL REVIEW
(A) Total Cost As pers Technical 53(4,900,000 /- The Lowest Rates quoted by M/s. Sabir Ali Lashari Construction Comp. are

Lowes Tender Amount

4,900,000 /-

Saving Over NetT.S

0/-

At Par

Below and Above rates are lowest within permissible limit hence approved.

(Eng. Abdul Rauf Kolachi)

Executive Engineer

Public Health Engineering Division
Kashmore @ Kandhkot

Member

(Engr. Allah ®itto Panhyar)
Execytive ﬁhgineer,
(Highways) Division

Kashmore @ Kandhkot
Member

\

. \|
(Eng. Jalil Ah "éﬁShaikh)
Executive Engineer,
(Buildings) Division
Kashmore @ Kandhkot
Chairman




01.

02.

03.

BID EVALUATION REPORT

Name of Procuring Agency:: Executive Engineer (Buildings) Division Kashmore @ Kandhkot.
Tender Reference No: N.L.T No.TC/G-55/ 1673 dated: 18-12-2017.

INSTALLATION OF SOLAR LIGHT POLES IN VILLAGE NEW ALIF
KHAN BIJARANI TALUKA TANGWANI

Tender Description /

Name of Work / Item :-

04. Method Procurement: SPPRA Website 2017.
05. Tender Published The New English 21-12-2017.
The Daily Jung 22-12-2017
Daily Jijat Sindhi 23-12-2017.
06. Total Bid Documents 03 Nos:
07. Total Bid Received 03 Nos:
08. Technical Bid Opening date Not Applicable
(If Applicable)
09. No. of Bid Technically qualified Not Applicable
(If Applicable)
10. Bid(s) Rejected -- Nil --
(If Applicable)
11. Financial Bid Opening date 08-01-2018.
12. Bid Evaluation Report
Comparison
S.No [Name of Firm or Cos': o:lf-lt:red Ranking in with Reaso:s far Remark
- Bidder y terms of cost| Estimated ASH R emarks
Bidder / rejection
cost
01 02 03 04 05 06 07
1. |M/s. Sabir Ali 4,900,000 |1st: lowest [Part "A" At Par Qualified as
Lashari . Part "B" per
Construction evaluation
Comp. Part "C" - criteria
2. 4,925,000 |2ndt: lowest |Part "A gol;tgzdgil}?/_ Qualified as
M/s. Jhole Lal s = per
Const. Co. Part 'B evaluation
Part "C" - criteria
C 8 4,950,000 |3rd: lowest |Part "A" Qouted Rate Qualified as
M/s. Nisar & Part "B" Rs.f'l950000/= per
Shuhurat a evaluation
Part "C" = criteria
Signatures of the Members of the Committee
=== )
| |I .
— z I[/
(Eng. Abtiu) Rauf Kolachi) (Engr. Allah Panhyar)  (Engr. Jalil Ahmed Shaikh)
Executive Engineer Executive Engineer, Executive Engineer
Public Health Engineering Division (Highways) Division (Buildings) Division

Kashmore @ Kandhkot
Member

Kashmore @ Kandhkot

Member

Kashmore @ Kandhkot
Chairman



MINUTES OF MEETING

A meeting of procurement committee was held on 08-01-2018 under the
chairmen ship of Executive Engineer (Buildings) Division Kashmore @ Kandhkot in the office
of Executive Engineer (Buildings) Division Kashmore @ Kandhkot, for scrutinizing the financial
proposals / Bids submitted by various contractors / Firms for Executive Engineer (Buildings)
Division Kashmore @ Kandhkot.

The Bids were opened by the procurement committee on 08-01-2018 at 01:00
PM in presence of the Contractors/ representatives of the firms. The (03 Nos) Firms have
purchased Bidding Documents for the above Community Development Sustainable
Goals Programme for the year2017-2018 Works up to Deadline Viz 08-01-2018 offer

their Bids. After Evaluation / Scrutinizing all the Bids offered by various Contractors / Firms
the fonllowina Pnsitinn has heen emeraerd

S.# NAME OF CONTRACTOR / FIRMS BID AMOUNT

1. |M/s. Sabir Ali Lashari Construction Comp. | Rs: 4,900,000 /=

2. |M/s. Jhole Lal Const. Co. Rs: 4,925,000 /=

3. |M/s. Nisar & Shuhurat Rs: 4,950,000 /=

As per Evaluation report M/s. Sabir Ali Lashari Construction Comp.
has offered lowest Bid at a bid price ¢ 4,900,000 / = and same is Recommended / Approved
by the procurement committee for further process.

(Eng. ABdul'Rauf Kolachi) (Engr. Allah

Panhyar) (Engr. Jalil Ahmed Shaikh)

Executive Engineer Executive Engineer, Executive Engineer
Public Health Engineering Division (Highways) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Member Chairman




OPENING STATEMENT

The financial bids for the work of "INSTALLATION OF SOLAR LIGHT POLES
IN VILLAGE NEW ALIF KHAN BIJARANI TALUKA TANGWANI Community Development
Sustainable Goals Programme for the year 2017-2018 have been opened by the Procurement
Committee on 08-01-2018 at 01:00 PM in presence of the following Contractor / representatives of the

firms.

S.#| NAME OF REPRESENTATIVES / CONTRACTOR

SIGNATURE

1 |M/s. Sabir Ali Lashari Construction Comp.

= YV

2 |M/s. Jhole Lal Const. Co.

1e |

3 |M/s. Nisar & Shuhurat

o&(&m

(Eng. Aﬁ Rauf Kolachi)

Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

(Engr. Allah Di anhyar)
Executiye Engineer,
(Highways) Division

Kashmore @ Kandhkot
Member

\

1
|
(Engr. Jalil Ah,% Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman




ATTENDANCE SHEET

The financial bids for the work of "CONSTRUCTION OF TOUGH TILE /

PAVER ROAD IN VILLAGE ABDUL QADIR BHAYO TALUKA KANDHKOT (DISTRICT

ADP 2017-2018) have been opened by the Procurement Committee on 10-11-2017 at

01:00 PM in presence of the following Contractor / representatives of the firms.

S.#| NAME OF REPRESENTATIVES / CONTRACTOR

SIGNATURE

1 |M/s. Sabir Ali Lashari Construction Comp.

= v

2 |M/s. Jhole Lal Const. Co.

1=\

3 |M/s. Nisar & Shuhurat

6 G lme

(Eng.:A&d:SI Rauf KO%I’

Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

(Engr. Alla Panhyar)
Exeilutive Engineer,
(Highways) Division

Kashmore @ Kandhkot
Member

]

o~

| ,.~

(Engr. Jalil Ah’(‘ned Shaikh)
Executive Engineer
(Buildings) Division

Kashmore @ Kandhkot
Chairman




BIDDERS QUALIFICATION REPORTS

NAME OF WORK: INSTALLATION OF SOLAR LIGHT POLES IN VILLAGE NEW ALIF KHAN
BIJARANI TALUKA TANGWANI

REGISTRATIO AFFIDAVIT /
N WITH UNDERTAKIN
INCOME TAX, G
NAME OF BIDDERS ENGINEERING CERTNIE?ICATE ANNIEIJﬁ,LE;URN PRO;’;?ERIPELNCISUM REGARDING
COUNCIL, SRB FIRM NEVER
CERTIFICATE BEEN BLACK
AND SALE TAX LISTED
r, sl; S?b'r Al Yes Yes Provided Provided Four Yes
s . Provided | Four Years Years Provided
Construction
M/s. Jhole Lal Yes Yes Provided Provided Five Yes
Const. Co. Provided | Three Years Years Provided
M/s. Nisar & Yes Yes Provided Provided Four Yes
Shuhurat Provided | Four Years Years Provided
F i lrlr
(Eng. | Rauf Kolac (Engr. Jalil Ahmed Shaikh)

Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

Executjve Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

(Highways) Division
Kashmore @ Kandhkot
Member



¢ it
Estimate Technically Sanctioned by Superintending Engineer Works & Serivices Department Kashmore @ Kandhkot.
COMPRATIVE STATEMENT
Name of Work:- INSTALLATION OF SOLAR LIGHT POLES IN VILLAGE MANSOORABAD TALUKA TANGWANI.
S.NO: Discription Estimated Cost Mr. Majnoo Khan Dahani M/s. Imdad Hussain Bangwar M/s. Sabir Ali Lashari Construction Comp.
Rate | Amount Rate | Amount Rate | Amount
1 |Amount of Shedule B 2,940,000 /- 2,940,000 /- 2,955,000 /- 2,970,000 /-
2 |Ded 20 % Below (-) /-1 At Par - /- Qouted Rate - /- | Qouted Rate - /-
3 |Add: amount of Cartage |- = =
TOTAL 2,940,000 /- | 2,940,000 /- | 2,955,000 /- 2,970,000 /-
FINANCIAL REVIEW
(A) Total Cost As pers Technical Sar{ 2,940,000 /- The Lowest Rates quoted by Mr. Majnoo Khan Dahani are
Lowes Tender Amount 2,940,000 /- At Par

Saving Over NetT.S

0 /-

Below and Above rates are lowest within permissible limit hence approved.

(Eng. | Rauf Kola
Executive Engineer

Public Health Engineering Division
Kashmore @ Kandhkot

Member

o

(Engr. Alla o Panhyar) (Eng. Jalil Ahmied Shaikh)
Exefutive Engineer, Executive Engineer,
(Highways) Division (Buildings) Division

Kashmore @ Kandhkot Kashmore @ Kandhkot
Member Chairm




01.
02.

03.

BID EVALUATION REPORT -

Name of Procuring Agency:: Executive Engineer (Buildings) Division Kashmore @ Kandhkot.

Tender Reference No: N.I.T No.TC/G-55/ 1673 dated: 18-12-2017.
Tender Description / INSTALLATION OF SOLAR LIGHT POLES IN VILLAGE

MANSOORABAD TALUKA TANGWANTI.

Name of Work / Item :-

04. Method Procurement: SPPRA Website 2017.
05. Tender Published The New English 21-12-2017.
The Daily Jung 22-12-2017
Daily Jijat Sindhi 23-12-2017.
06. Total Bid Documents 03 Nos:
07. Total Bid Received 03 Nos:
08. Technical Bid Opening date Not Applicable
(If Applicable)
09. No. of Bid Technically qualified Not Applicable
(If Applicable)
10. Bid(s) Rejected -- Nil --
(If Applicable)
11. Financial Bid Opening date 08-01-2018.
12. Bid Evaluation Report
Comparison
S.No|Name of Firm or S ditra Ranking in with Reasons for
; by the . acceptance | Remarks
: Bidder : terms of cost| Estimated i
Bidder / rejection
cost
01 02 03 04 05 06 07
1. 2,940,000 |1st: lowest |Part "A" At Par Qualified as
Mr. Majnoo Part"B" - per
Khan Dahani evaluation
Part"C" - criteria
2. 2,955,000 |2ndt: lowest |Part "A" Qouted Rate o
M/s. Imdad Rs.2955000/ = Q“a";f;erd a
Huscain Part "B" evaluation
Bangwar S
Part "C" . criteria
3. M/s. Sabir Ali 2,970,000 3rd: lowest |Part "A" Qouted Rate Qualified as
Lashari Dar g Rs.-2970000/= per
Construction evaluation
Comp. Part "C" - criteria
Signatures of the Members of the Committee
A Q\ a
(Eng. Abd¥il Rauf Kolachi) (Engr. Allah Di anhyar) (Engr. Jalil Arj-n‘é Shaikh)
Executive Engineer Exec«.iive Enpineer, Executive Engineer
Public Health Engineering Division (Highways) Bivision (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Member Chairman




MINUTES OF MEETING

A meeting of procurement committee was held on 08-01-2018 under the
chairmen ship of Executive Engineer (Buildings) Division Kashmore @ Kandhkot in the office
of Executive Engineer (Buildings) Division Kashmore @ Kandhkot, for scrutinizing the financial
proposals / Bids submitted by various contractors / Firms for Executive Engineer (Buildings)
Division Kashmore @ Kandhkot.

The Bids were opened by the procurement committee on 08-01-2018 at 01:00
PM in presence of the Contractors/ representatives of the firms. The (03 Nos) Firms have
purchased Bidding Documents for the above Community Development Sustainable
Goals Programme for the year2017-2018 Works up to Deadline Viz 08-01-2018 offer

their Bids. After Evaluation / Scrutinizing all the Bids offered by various Contractors / Firms
the followina Pncitinn has heen emeraed

S.# NAME OF CONTRACTOR / FIRMS BID AMOUNT
1. |Mr. Majnoo Khan Dahani Rs: 2,940,000 /=
2. |M/s. Imdad Hussain Bangwar Rs: 2,955,000 /=

3. |M/s. Sabir Ali Lashari Construction Comp. | Rs: 2,970,000 /=

As per Evaluation report Mr. Majnoo Khan Dahani
has offered lowest Bid at a bid price ¢ 2,940,000 / = and same is Recommended / Approved
by the procurement committee for further process.

(Engﬁmm) (Engr. Allah Panhyar) (Engr. Jalil Ah'[n[éhaikh)

Executive Engineer Executive Ergineer, Executive Engineer
Public Health Engineering Division (Highways) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot
Member Member Chairman




OPENING STATEMENT

The financial bids for the work of "INSTALLATION OD SOLAR LIGHT POLES

IN VILLAGE MANSOORABAD TALUKA TANGWANI.Community Development Sustainable
Goals Programme for the year 2017-2018 have been opened by the Procurement Committee on

08-01-2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#| NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE
1 |Mr. Majnoo Khan Dahani W
2 |M/s. Imdad Hussain Bangwar ;

3 |M/s. Sabir Ali Lashari Construction Comp. < I

A

(Eng}udﬁl Rauf Kolachi) (Engr. Allgh (Engr. Jalil Ahmed Shaikh)
Executive Engineer Executive Engineer, Executive Engineer
Public Health Engineering Division (Highways) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Member Chairman




ATTENDANCE SHEET

The financial bids for the work of "INSTALLATION OD SOLAR LIGHT POLES
IN VILLAGE MANSOORABAD TALUKA TANGWANI. Community Development Sustainable
Goals Programme for the year2017-2018 have been opened by the Procurement Committee on

08-01-2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#| NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE
1 |Mr. Majnoo Khan Dahani @ﬁ
2 |M/s. Imdad Hussain Bangwar T
3 |M/s. Sabir Ali Lashari Construction Comp. -

v
(Engr. Jalil Ahmed Shaikh)
Executive Engineer Executive Engineer
Public Health Engineering Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot
Member Member Chairman

(Eng. ABidubRauf Kolachi)




BIDDERS QUALIFICATION REPORTS

NAME OF WORK: INSTALLATION OF SOLAR LIGHT POLES IN VILLAGE MANSOORABAD

TALUKA TANGWANI.
REGISTRATIO AFFIDAVIT /
N WITH UNDERTAKIN
INCOME TAX, G
NAME OF BIDDERS ENGINEERING CERTr'“I-II;II\ICATE ANN%Q,LE-IR-URN PRO;)EEPDEREKN;E’IUM REGARDING
COUNCIL, SRB FIRM NEVER
CERTIFICATE BEEN BLACK
AND SALE TAX LISTED
Mr. Majnoo Khan Yes Yes Provided Provided Four Yes
Dahani Provided | Four Years Years Provided
M/s. Imdad Yes Yes Provided Provided Five Yes
Hussain Bangwar Provided | Three Years Years Provided
M/s. Sabir Ali . ded
Lashari Yes Yt?s Provide Provided Four sts
Provided | Four Years Years Provided

Construction

(Eng. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

Execuljve Engipeer,
(Highways) Division
Kashmore @ Kandhkot
Member

|

(Engr. Jalil A ’ed Shaikh)

Executivé Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman




Estimate Technically Sanctioned by Superintending Engineer Works & Serivices Department Kashmore @ Kandhkot.
COMPRATIVE STATEMENT

Name of Work:- INSTALLATION OF SOLAR LIGHT POLES IN VILLAGE MIR TAJ MOHAMMAD BIJARANI TALUKA TANGWANI.
S.NO: Discription Estimated Cost Mr. Majnoo Khan Dahani M/s. Jhole Lal Const. Co. M/s. GSG and Company
Rate | Amount Rate | Amount Rate | Amount
1 |Amount of Shedule B 1,960,000 /- 1,960,000 /- 1,972,000 /- 1,982,000 /-
2 |Ded 20 % Below (-) - /-] AtPar - /- Qouted Rate - /- | Qouted Rate - /-
3 |Add: amount of Cartage - /- = f=
TOTAL 1,960,000 /- | 1,960,000 /- | 1,972,000 /- 1,982,000 /-
FINANCIAL REVIEW
(A) Total Cost As pers Technical Sad 1,960,000 /- The Lowest Rates quoted by Mr. Majnoo Khan Dahani are
Lowes Tender Amount 1,960,000 /- At Par
Saving Over NetT.S 0 /-
| Below and Above rates are lowest within permissible limit hence approved.
(Eng. A%I\réau Kolachi)) (Engr. Allah Ditt6/Panhyar) (Eng. Jalil A‘lrr‘ﬁ'éd Shaikh)
Executive Engineer Executiye Engineer, Executive Engineer,
Public Health Engineering Division (Highways) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Member Chairman




BID EVALUATION REPORT

2
01. Name of Procuring Agency:: Executive Engineer (Buildings) Division Kashmore @ Kandhkot.
02. Tender Reference No: N.L.T No.TC/G-55/ 1673 dated: 18-12-2017.
03. Tender Description / INSTALLATION OF SOLAR LIGHT POLES IN VILLAGE MIR TAJ
MOHAMMAD BIJARANI TALUKA TANGWANI.
Name of Work / Item :-
04. Method Procurement: SPPRA Website 2017.
05. Tender Published The New English 21-12-2017.
The Daily Jung 22-12-2017
Daily Jijat Sindhi 23-12-2017.
06. Total Bid Documents 03 Nos:
07. Total Bid Received 03 Nos:
08. Technical Bid Opening date Not Applicable
(If Applicable)
09. No. of Bid Technically qualified Not Applicable
(If Applicable)
10. Bid(s) Rejected -= Nil --
(If Applicable)
11. Financial Bid Opening date 08-01-2018.
12. Bid Evaluation Report
Comparison
S.No|Name of Firm or Cost': o:'f‘ered Ranking in with Reasons for .
: Bidder £ N terms of cost| Estimated acce.ptaflce Ramans
Bidder / rejection
cost
01 02 03 04 05 06 07
1. 1,960,000 |1st: lowest |Part "A" At Par Qualified as
Mr. Majnoo Part "B" _ per
Khan Dahani evaluation
Part "C" - criteria
2 1,972,000 |2ndt: lowest |Part "A" Qouted Rate .
= _ | Qualified as
M/s. Jhole Lal __ REART0N;= per
Const. Co. Part "B ) evaluation
Part "C" - criteria
3. 1,982,000 |3rd: lowest |Part "A" Qouted Rate e
S50 Rs.1982000/ = Qualified as
’ Part "B" per‘
Company evaluation
Part "C" criteria
Signatures of the Members of the Committee
\
Kolachi)

(Eng. AHdul Rauf
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

(Engr. All
Exec

(Highyvays) Division
Kashmore @ Kandhkot
Member

h anhyar)
ive Engjneer,

(Engr. Jalil Ahmed Shaikh)
Executivé Engineer
(Buildings) Division

Kashmore @ Kandhkot
Chairman



MINUTES OF MEETING

A meeting of procurement committee was held on 08-01-2018 under the
chairmen ship of Executive Engineer (Buildings) Division Kashmore @ Kandhkot in the office
of Executive Engineer (Buildings) Division Kashmore @ Kandhkot, for scrutinizing the financial
proposals / Bids submitted by various contractors / Firms for Executive Engineer (Buildings)
Division Kashmore @ Kandhkot.

The Bids were opened by the procurement committee on 08-01-2018 at 01:00
PM in presence of the Contractors/ representatives of the firms. The (03 Nos) Firms have
purchased Bidding Documents for the above Community Development Sustainable
Goals Programme for the year2017-2018 Works up to Deadline Viz 08-01-2018 offer

their Bids. After Evaluation / Scrutinizing all the Bids offered by various Contractors / Firms
the followinn Pocitinn has heen emeraed

S.# NAME OF CONTRACTOR / FIRMS BID AMOUNT

1. |Mr. Majnoo Khan Dahani Rs: 1,960,000 /=
2. |M/s. Jhole Lal Const. Co. Rs: 1,972,000 /=
3. |M/s. GSG and Company Rs: 1,982,000 /=

As per Evaluation report Mr. Majnoo Khan Dahani
has offered lowest Bid at a bid price ¢ 1,960,000 / = and same is Recommended / Approved
by the procurement committee for further process.

(Eng. Abdul'Rauf Kolachi) (Engr. AIIE h %

L~
Panhyar) (Engr. Jalil &ﬁ?ned Shaikh)

Executive Engineer Execdtive Engineer, Executive Engineer
Public Health Engineering Division (Highways) Dlivision (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Member Chairman




OPENING STATEMENT

The financial bids for the work of "INSTALLATION OD SOLAR LIGHT POLES
IN VILLAGE MIR TAJ MOHAMMAD BIJARANI TALUKA TANGWANI.Community
Development Sustainable Goals Programme for the year 2017-2018 have been opened by
the Procurement Committee on 08-01-2018 at 01:00 PM in presence of the following Contractor /

representatives of the firms.

S.#| NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE
1 |Mr. Majnoo Khan Dahani W
2 |M/s. Jhole Lal Const. Co. ESMK
3 |M/s. GSG and Company M . An

Oh Yy N
(Eng. Abdul Rauf Kolachi) (Engr. AllaK bittd Panhyar)  (Engr. Jalil Ah

1med Shaikh)
Executive Engineer Execuytive Engineer, Executive Engineer
Public Health Engineering Division (Highyvays) Division (Buildings) Division

Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot
Member Member Chairman




ATTENDANCE SHEET

The financial bids for the work of "INSTALLATION OD SOLAR LIGHT POLES
IN VILLAGE MIR TAJ MOHAMMAD BIJARANI TALUKA TANGWANI.Community
Development Sustainable Goals Programme for the year2017-2018 have been opened by
the Procurement Committee on 08-01-2018 at 01:00 PM in presence of the following Contractor /

representatives of the firms.

S.#| NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE
1 |Mr. Majnoo Khan Dahani (M
2 |M/s. Jhole Lal Const. Co. e\
3 |M/s. GSG and Company M fs

(Eng. AbéuliRauf Kolachi)

(Engr. Allafy D anhyar)
Executi

Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

Executiye Engjpeer,
(Highwdys) Division
Kashmore @ Kandhkot
Member

e Engineer
(Buildings) Division
Kashmore @ Kandhkot

Chairman

(Engr. Jalil %slltmed Shaikh)




BIDDERS QUALIFICATION REPORTS

NAME OF WORK: INSTALLATION OF SOLAR LIGHT POLES IN VILLAGE MIR TAJ
MOHAMMAD BIJARANI TALUKA TANGWANLI.

REGISTRATIO AFFIDAVIT /
N WITH UNDERTAKIN
INCOME TAX, G
NAME OF BIDDERS ENGINEERING CER'IIEIFIL-II\ICATE ANN%Q,II-E;URN PRD;;EEERBELNSEUM REGARDING
COUNCIL, SRB FIRM NEVER
CERTIFICATE BEEN BLACK
AND SALE TAX LISTED
Mr. Majnoo Khan Yes Yes Provided Provided Four Yes
Dahani Provided | Four Years Years Provided
M/s. Jhole Lal Yes Yes Provided Provided Five Yes
Const. Co. Provided | Three Years Years Provided
M/s. GSG and — Yes Provided Provided Four Yes
Company Provided | Four Years Years Provided
.’\!

(Eng. AbguhRauf Kolac
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

(Engr. Allah D

Executlve Engineer,
(Highwé&ys) Division

Kashmore @ Kandhkot
Member

nhyar)

(Engr. 3alil Ahnfed Shaikh)
Executive

gineer

(Buildings) Division
Kashmore @ Kandhkot
Chairman
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Estfma,f echnically Sanctioned by Superintending Engineer Works & Serivices Department Kashmore @ Kandhkot.
COMPRATIVE STATEMENT

»

\I

» Name of Work:- INSTALLATION OF SOLAR LIGHT POLES IN VILLAGE MOHAMAMD MURAD NINDWANI TALUKA TANGWANI.
S.NO: Discription Estimated Cost M/s. GSG and Company Mr. Imdad Hussain Bangwar Mr. Abdul Razzaque Mazari
Rate | Amount Rate | Amount Rate | Amount
1 |Amount of Shedule B 1,960,000 /- 1,960,000 /- 1,970,000 /- 1,980,000 /-
2 |Ded 20 % Below (-) - /-| AtPar /- Qouted Rate - /- | Qouted Rate - /-
3 |Add: amount of Cartage - /- /-
TOTAL 1,960,000 /- | 1,960,000 /- | 1,970,000 /- 1,980,000 /-
FINANCIAL REVIEW
(A)  Total Cost As pers Technical Sarl 1,960,000 /- The Lowest Rates quoted by M/s. GSG and Company are
Lowes Tender Amount 1,960,000 /- At Par
Saving Over Net T.S 0 /-
Below and Above rates are lowest within permissible limit hence approved.

(Eng. A Rauf Kolaehi)

Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

\

. 1/
(Engr. Alla o Panhyar) (Eng. Jalil Ahmed Shaikh)
Exequtive Engineer, Executive Engineer,
(Highways) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Chairman




»

01.

02.

03.

04.

05‘

06.
07.
08.

0

——

BID EVALUATION REPORT

Name of Procuring Agency:: Executive Engineer (Buildings) Division Kashmore @ Kandhkot.

Tender Reference No: N.I.T No.TC/G-55/ 1673 dated: 18-12-2017.

Tender Description / INSTALLATION OF SOLAR LIGHT POLES IN VILLAGE

MOHAMAMD MURAD NINDWANI TALUKA TANGWANTI.
Name of Work / Item :-

Method Procurement: SPPRA Website 2017.

Tender Published The New English 21-12-2017.
The Daily Jung 22-12-2017
Daily Jijat Sindhi 23-12-2017.

Total Bid Documents 03 Nos:

Total Bid Received 03 Nos:

Technical Bid Opening date
(If Applicable)

Not Applicable

09. No. of Bid Technically qualified Not Applicable
(If Applicable)
10. Bid(s) Rejected -- Nil --
(If Applicable)
11. Financial Bid Opening date 08-01-2018.
12. Bid Evaluation Report
Comparison
S.No|Name of Firm or Costioferey Ranking in with ReAsons for
: by the . acceptance | Remarks
- Bidder : terms of cost| Estimated S
Bidder / rejection
cost
01 02 03 04 05 06 07
L 1,960,000 |1st: lowest |Part "A" At Par Qualified as
M/s. GSG and Part "B" per
Company evaluation
Part "C" - criteria
2. 1,970,000 |2ndt: lowest |Part "A" Qouted Rate :
Mr. Imdad Rs.1970000/ = Q”ail':‘f;fd @
Hussain Part "B" - evaluation
Bangwar Part "C" criteria
3. 1,980,000 |3rd: lowest |Part "A" Qouted Rate ualified as
Mr. Abdul Rs.1980000/= Q per
Razzaque Part "B" - luati
Masan evaluation
Part "C" criteria

N

(Eng. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

(Engr. All
Exec

h

Panhyar)

tive Eggineer,
(Highways) Division
Kashmore @ Kandhkot

Member

Signatures of the Members of the Committee

\

'i ;/‘
(Engr. Jalil Ahmed Shaikh)

Executive Engineer
(Buildings) Division

Kashmore @ Kandhkot
Chairman




MINUTES OF MEETING

A meeting of procurement committee was held on 08-01-2018 under the
chairmen ship of Executive Engineer (Buildings) Division Kashmore @ Kandhkot in the office
of Executive Engineer (Buildings) Division Kashmore @ Kandhkot, for scrutinizing the financial
proposals / Bids submitted by various contractors / Firms for Executive Engineer (Buildings)
Division Kashmore @ Kandhkot.

The Bids were opened by the procurement committee on 08-01-2018 at 01:00
PM in presence of the Contractors/ representatives of the firms. The (03 Nos) Firms have
purchased Bidding Documents for the above Community Development Sustainable
Goals Programme for the year2017-2018 Works up to Deadline Viz 08-01-2018 offer

their Bids. After Evaluation / Scrutinizing all the Bids offered by various Contractors / Firms
the followina Pnsitinn has heen emerned

S.# NAME OF CONTRACTOR / FIRMS BID AMOUNT

1. |M/s. GSG and Company Rs: 1,960,000 /=
2. |Mr. Imdad Hussain Bangwar Rs: 1,970,000 /=
3. |Mr. Abdul Razzaque Mazari Rs: 1,980,000 /=

As per Evaluation report M/s. GSG and Company
has offered lowest Bid at a bid price ¢ 1,960,000 / = and same is Recommended / Approved

by the procurement committee for further process.

i\
(Eng (Engr. All

\i'

,l"

Panhyar) (Engr. Jalil Ahmed Shaikh)

Executive Engineer Execufive Engineer, Executive Engineer
Public Health Engineering Division (Highways) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Member Chairman




OPENING STATEMENT

The financial bids for the work of "INSTALLATION OD SOLAR LIGHT POLES
IN VILLAGE MOHAMAMD MURAD NINDWANI TALUKA TANGWANI. Community
Development Sustainable Goals Programme for the year 2017-2018 have been opened by

the Procurement Committee on 08-01-2018 at 01:00 PM in presence of the following Contractor /
representatives of the firms.

S.#| NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE
1 [M/s. GSG and Company M~ s
2 |Mr. Imdad Hussain Bangwar A .

3 |Mr. Abdul Razzaque Mazari 5 o

i

/.
Panhyar) (Engr. Jalil Ahmed Shaikh)

(Eng. Abdul Rauflmgc% (Engr. Alldh

Executive Engineer Executive Engineer, Executivq Engineer
Public Health Engineering Division (Highways) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Member Chairman




ATTENDANCE SHEET

The financial bids for the work of "INSTALLATION OD SOLAR LIGHT POLES

IN VILLAGE MOHAMAMD MURAD NINDWANI TALUKA TANGWANI. Community

Development Sustainable Goals Programme for the year2017-2018 have been opened by

the Procurement Committee on 08-01-2018 at 01:00 PM in presence of the following Contractor /

representatives of the firms.

S.#| NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE
1 |M/s. GSG and Company MNZnn fn
2 |Mr. Imdad Hussain Bangwar Bescany
3 |Mr. Abdul Razzaque Mazari (5 ) fwse

(Eng. i:rdbl Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

(Engr. Allaé ig

Executive Engjneer,

(Highwhys) Division

Kashmore @ Kandhkot
Member

~|

VP
(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman




BIDDERS QUALIFICATION REPORTS

NAME OF WORK: INSTALLATION OF SOLAR LIGHT POLES IN VILLAGE MOHAMAMD
MURAD NINDWANI TALUKA TANGWANL.

REGISTRATIO AFFIDAVIT /
N WITH UNDERTAKIN
INCOME TAX, G
NAME OF BIDDERS ENGINEERING CER'lq-IF-?CATE ANNLC}EI'E;—URN PRO;;EERITTIELNS?UM REGARDING
COUNCIL, SRB FIRM NEVER
CERTIFICATE BEEN BLACK
AND SALE TAX LISTED
M/s. GSG and Yes Yes Provided Provided Four Yes
Company Provided | Four Years Years Provided
Mr. Imdad Yes Yes Provided Provided Five Yes
Hussain Bangwar Provided | Three Years Years Provided
Mr. Abdul Yes Yes Provided Provided Four Yes
Razzaque Mazari Provided | Four Years Years Provided
\
/ ‘- /
= ey { ’
(Eng. A‘béul Rauf Kolachi) (Engr. Allah D anhyar) (Engr. Jalil Ahgjed Shaikh)

Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

Executfve Enginheer,
(Highways) Division
Kashmore @ Kandhkot

Member

Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman
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Estimate Technically Sanctioned by Superintending Engineer Works & Services Department Kashmore @ Kandhkot.
COMPRATIVE STATEMENT

Name of Work:- CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN KARAMPUR CITY TALUKA TANGWANI
S.NO: Discription Estimated Cost M/s. Dahani Const. Co. M/s. Universal Engineering Services Mr. Irshad Ali Balouch
Rate | Amount Rate | Amount Rate | Amount
1 [Amount of Shedule B 2,340,889 /- | 2,340,889 /- 2,340,889 /- | 2,340,889 /-
Ded 20 % Below (-) - /-] 4.39% Above - /- | 5.00% Above - /-| 5.37% Above - /-
3 |Add: amount of Cartage 106,243 /- 102,765 117,044 125,706 /-
TOTAL 2,447,132 /- | 2,443,654 /- [ 2,457,933 /- 2,466,595 /-
FINANCIAL REVIEW
(A) Total Cost As pers Technical Sari 2,447,132 /- The Lowest Rates quoted by M/s. Dahani Const. Co. are
Lowes Tender Amount 2,443,654 /- 4.39% Above
Saving Over NetT.S 3,478 /-

| Below and Above rates are lowest within permissible limit hence approved.

I\ ) S A\
(Engr. AbdulL Rauf Kolachr) (Engr. Alla to Panhyar) (Eng': Jalil AlﬁlrdéShaikh)

Executive Engineer Exequtive Bngineer, Executiva‘g Engineer,
Public Health Engineering Division (Highways) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Member Chairman



01.

02.

03.

BID EVALUATION REPORT

Name of Procuring Agency:- Executive Engineer (Buildings) Division Kashmore @ Kandhkot.

Tender Reference No:

Tender Description /

N.I.T No.TC/G-55/ 1673 dated: 18-12-2017.

CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN KARAMPUR

CITY TALUKA TANGWANI
Name of Work / Item :-
04. Method Procurement: SPPRA Website 2017.
05. Tender Published The New English 21-12-2017.
The Daily Jung 22-12-2017
Daily Jijat Sindhi 23-12-2017.
06. Total Bid Documents 03 Nos:
07. Total Bid Received 03 Nos:
08. Technical Bid Opening date Not Applicable
(If Applicable)
09. No. of Bid Technically qualified Not Applicable
(If Applicable)
10. Bid(s) Rejected -= Nil --
(If Applicable)
11. Financial Bid Opening date 08-01-2018.
12. Bid Evaluation Report
< Cost offered | Ranking in Comparison Reasons for
R Reiccs ° i by the terms of | with Estimated acceptance| Remarks
: or Bidder : -
Bidder cost cost / rejection
01 02 03 04 05 06 07
1. 2,443,654 |1st: lowest [Part "A"  4.39% Above | Qualified as
M/s. Dahani Part "B" ) per
Const. Co. evaluation
Part "C" - criteria
2. ) 2,457,933 |2ndt: lowest |Part "A"  5.00% Above | Qualified as
M/s. Universal ar
Engineering Part "B" - B
Earvicos - evaluation
Part "C - criteria
3. 2,466,595 |3rd: lowest [Part "A"  5.37% Above | Qualified as
Mr. Irshad Ali Part "B" ) per
Balouch evaluation
Part "C" - criteria
Signatures of the Members of the Committee —
.l
. L
(Engr. A L Rauf Kolach (Engr. Allah anhyar) (Engr. Jalil Ahmed Shaikh)

Executive Engineer

Public Health Engineering Division

Kashmore @ Kandhkot
Member

Execdtive Engineer,
(Highways) Division
Kashmore @ Kandhkot

Member

Executive Engineer
(Buildings) Division

Kashmore @ Kandhkot
Chairman
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MINUTES OF MEETING

A meeting of procurement committee was held on 08-01-2018 under the
chairmen ship of Executive Engineer (Buildings) Division Kashmore @ Kandhkot in the office
of Executive Engineer (Buildings) Division Kashmore @ Kandhkot, for scrutinizing the financial
proposals / Bids submitted by various contractors / Firms for Executive Engineer (Buildings)
Division Kashmore @ Kandhkot.

The Bids were opened by the procurement committee on 08-01-2018 at 01:00
PM in presence of the Contractors/ representatives of the firms. The (03 Nos) Firms have
purchased Bidding Documents for the above Community Development Sustainable
Goals Programme for the year2017-2018 Works up to Deadline Viz 08-01-2018 offer

their Bids. After Evaluation / Scrutinizing all the Bids offered by various Contractors / Firms
the followina Positinn has heen emeraed.

S.# NAME OF CONTRACTOR / FIRMS BID AMOUNT

1. |M/s. Dahani Const. Co. Rs: 2,443,654 |=
2. |M/s. Universal Engineering Services Rs: 2,457,933 |[=
3. |Mr. Irshad Ali Balouch Rs: 2,466,595 [=

As per Evaluation report M/s. Dahani Const. Co.
has offered lowest Bid at a bid price ¢ 2,443,654 / = and same is Recommended / Approved

by the procurement committee for further process.

-~

:f/z
(Engr. AbduL Rauf Kolachi) (Engr. o Panhyar) (Engr. Jalil Ahmed Shaikh)
Executive Engineer Execulitive Engineer, Executive Engineer
Public Health Engineering Division (Highways) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Member Chairman




OPENING STATEMENT

The financial bids for the work of "CONSTRUCTION OF TOUGH TILE / PAVER

ROAD IN KARAMPUR CITY TALUKA TANGWANI. Community Development Sustainable

Goals Programme for the year 2017-2018 have been opened by the Procurement Committee on

08-01-2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.# NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE
1 |M/s. Dahani Const. Co. (i {§@D$
2 |M/s. Universal Engineering Services AR5,

3 |Mr. Irshad Ali Balouch

N

(Engﬁgd\l)L Rauf KEEEI/C’N)/s

Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

(Engr. Alla Panhyar)
Execufjve Engineer,
(Highways) Division

Kashmore @ Kandhkot
Member

o~
2\
(Engr. Jalil Aféd Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman




ATTENDANCE SHEET

The financial bids for the work of "CONSTRUCTION OF TOUGH TILE / PAVER
ROAD IN KARAMPUR CITY TALUKA TANGWANI. Community Development Sustainable
Goals Programme for the year 2017-2018 have been opened by the Procurement Committee on

08-01-2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.# NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE
1 |[M/s. Dahani Const. Co. Gasd LS,@FDS
2 |M/s. Universal Engineering Services A Lezr,
3 |Mr. Irshad Ali Balouch - .ka\ .

(Engr. Abdul Rauf Kolachi) (Engr. Jalil Ahmed Shaikh)
Executive Engineer Executive Engineer, Executive Eﬁﬁneer
Public Health Engineering Division (Highways) Division (Buildings)[Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Member Chairman
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BIDDERS QUALIFICATION REPORTS

NAME OF WORK: CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN KARAMPUR CITY

TALUKA TANGWANI
REGISTRATIO AFFIDAVIT /
N WITH UNDERTAKIN
INCOME TAX, G
NAME OF BIDDERS ENGINEERING CERTr'\IIIT:INCATE ANN%’?}E;URN PRO:;EER;EkNCIEUM REGARDING
COUNCIL, SRB FIRM NEVER
CERTIFICATE BEEN BLACK
AND SALE TAX LISTED
M/s. Dahani = Yes Provided Four| Provided Four Yes
Const. Co. = Provided Years Years Provided
:‘/ s: Unl\fersal Yes Yes Provided Provided Five Yes
nglrieermg . Provided | Three Years Years Provided
Services
Mr. Irshad Ali Yes Yes Provided Four| Provided Four Yes
Balouch ¢ Provided Years Years Provided

(Engr. A le}L Rauf Kolalh/

Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

Executjve Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member

\

(Engr. Jalil Ahmtml/Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman




Estimate Technically Sanctioned by Superintending Engineer Works & Serivices Department Kashmore @ Kandhkot.
COMPRATIVE STATEMENT

-

Name of Work:- INSTALLATION OF SOLAR LIGHT POLES IN VILLAGE MIR ALTAF KHAN KHOSO TALUKA TANGWANI
S.NO: Discription Estimated Cost Mr. Majnoo Khan Dahani M/s. GSG and Company M/s. Jhole Lal Const Co.
Rate | Amount Rate | Amount Rate | Amount
1 JAmount of Shedule B 2,940,000 /- 2,940,000 /- 2,955,000 /- 2,970,000 /-
2 |Ded 20 % Below (-) - /-] AtPar - /- Qouted Rate - /- | Qouted Rate - /-
3 |Add: amount of Cartage s J= I i
TOTAL 2,940,000 /- | 2,940,000 /- | 2,955,000 /- 2,970,000 /-
FINANCIAL REVIEW
(A) Total Cost As pers Technical Sar{ 2,940,000 /- The Lowest Rates quoted by Mr. Majnoo Khan Dahani are
Lowes Tender Amount 2,940,000 /- At Par
Saving Over NetT.S 0 /-

Below and Above rates are lowest within permissible limit hence approved.

A

(Eng. ABdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

(Highways) Division
Kashmore @ Kandhkot
Member

‘.
o
(Eng. Jalil Ahmed Shaikh)
Executive Engineer,
(Buildings) Division
Kashmore @ Kandhkot
Chairman




01.

02.

03.

BID EVALUATION REPORT

Name of Procuring Agency:

Tender Reference No:

Tender Description /

- Executive Engineer (Buildings) Division Kashmore @ Kandhkot.

N.I.T No.TC/G-55/ 1673 dated: 18-12-2017.

INSTALLATION OF SOLAR LIGHT POLES IN VILLAGE MIR
ALTAF KHAN KHOSO TALUKA TANGWANI

Name of Work / Item :-

04. Method Procurement: SPPRA Website 2017.
05. Tender Published The New English 21-12-2017.
The Daily Jung 22-12-2017
Daily Jijat Sindhi 23-12-2017.
06. Total Bid Documents 03 Nos:
07. Total Bid Received 03 Nos:
08. Technical Bid Opening date Not Applicable
(If Applicable)
09. No. of Bid Technically qualified Not Applicable
(If Applicable)
10. Bid(s) Rejected -= Nil --
(If Applicable)
11. Financial Bid Opening date 08-01-2018.
12. Bid Evaluation Report
Comparison
S.No|Name of Firm or Cos;: otf;ered Ranking in with Reaso:s for R K
: Bidder Y "€ lterms of cost| Estimated | T
Bidder / rejection
cost
01 02 03 04 05 06 07
1. 2,940,000 |1st: lowest Part "A" At Par Qualified as
Mr. Majnoo Part "B" per
Khan Dahani evaluation
Part "C" criteria
2. 2,955,000 |2ndt: lowest [Part "A" goglge:;;zt(;a | qualified as
M/s. GSG and - I=1 " per
Company Part "B evaluation
part "C" criteria
3. 2,970,000 3rd: lowest Part "A" QDUtEd Rate Qualified as
M/s. Jhole Lal T—-— Rs.-2970000!= per
Const Co. . evaluation
Part "C" criteria
Signatures of the Members of the Committee
/
(Eng. Apdul Rauf Kola (Engr. Jalil Ahmed Shaikh)

Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

(Highways)
Kashmore @ Kandhkot
Member



MINUTES OF MEETING

A meeting of procurement committee was held on 08-01-2018 under the
chairmen ship of Executive Engineer (Buildings) Division Kashmore @ Kandhkot in the office
of Executive Engineer (Buildings) Division Kashmore @ Kandhkot, for scrutinizing the financial
proposals / Bids submitted by various contractors / Firms for Executive Engineer (Buildings)
Division Kashmore @ Kandhkot.

The Bids were opened by the procurement committee on 08-01-2018 at 01:00
PM in presence of the Contractors/ representatives of the firms. The (03 Nos) Firms have
purchased Bidding Documents for the above Community Development Sustainable
Goals Programme for the year2017-2018 Works up to Deadline Viz 08-01-2018 offer

their Bids. After Evaluation / Scrutinizing all the Bids offered by various Contractors / Firms
the follnwina Pnsitinn has heen emeraed

S.# NAME OF CONTRACTOR / FIRMS BID AMOUNT

1. |Mr. Majnoo Khan Dahani Rs: 2,940,000 /=
2. |M/s. GSG and Company Rs: 2,955,000 /=
3. |M/s. Jhole Lal Const Co. Rs: 2,970,000 /=

As per Evaluation report Mr. Majnoo Khan Dahani
has offered lowest Bid at a bid price ¢ 2,940,000 / = and same is Recommended / Approved
by the procurement committee for further process.

_/'/’ . \. .
(Eng. Abdul Rauf Kolachi) (Engr. Allgh Panhyar) (Engr. JaIiIAhn’led Shaikh)

Executive Engineer Execttive Engineer, Executive Engineer
Public Health Engineering Division (Highways) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot
Member Member Chairman




OPENING STATEMENT

The financial bids for the work of "INSTALLATION OD SOLAR LIGHT POLES
IN VILLAGEMIR ALTAF KHAN KHOSO TALUKA TANGWANI Community Development
Sustainable Goals Programme for the year 2017-2018 have been opened by the Procurement

Committee on 08-01-2018 at 01:00 PM in presence of the following Contractor / representatives of the

firms.
S.# NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE
1 |Mr. Majnoo Khan Dahani W
2 |M/s. GSG and Compan
/ pany M o
3 |M/s. Jhole Lal Const Co. ~< ,
M \
(Eng. Abtiul Rauf Kolachi) (Engr. Allah Panhyar)  (Engr. Jalil Ahmé&d Shaikh)
Executive Engineer Executive Engineer, Executive Engineer
Public Health Engineering Division (Highways) Division (Buildings) 'Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Member Chairman




ATTENDANCE SHEET

The financial bids for the work of "INSTALLATION OD SOLAR LIGHT POLES
IN VILLAGEMIR ALTAF KHAN KHOSO TALUKA TANGWANI. Community Development
Sustainable Goals Programme for the year2017-2018 have been opened by the Procurement

Committee on 08-01-2018 at 01:00 PM in presence of the following Contractor / representatives of the

firms.
S.#| NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE
1 [Mr. Majnoo Khan Dahani W
2 |M/s. GSG and Company __;%4? Jors
3 |M/s. Jhole Lal Const Co. Tty
. )
7 \
( b
_ \ | Ve
(Eng. Abdul Rauf Kolachi) (Engr. Allah Ditto Panhyar) (Engr. Jalil Ahmed Shaikh)
Executive Engineer Execytive Eipgineer, Executive Engineer
Public Health Engineering Division (Highways) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Member Chairman




BIDDERS QUALIFICATION REPORTS

NAME OF WORK: INSTALLATION OF SOLAR LIGHT POLES IN VILLAGE MIR ALTAF

KHAN KHOSO TALUKA TANGWANI

REGISTRATIO AFFIDAVIT /
N WITH UNDERTAKIN
INCOME TAX, G
NAME OF BIDDERS ENGINEERING CERTIFICATE ANN%‘:{;;URN PRO;;EEERELN;?UM REGARDING
COUNCIL, SRB FIRM NEVER
CERTIFICATE BEEN BLACK
AND SALE TAX LISTED
Mr. Majnoo Khan Yes Yes Provided Provided Four Yes
Dahani Provided | Four Years Years Provided
M/s. GSG and — Yes Provided Provided Five Yes
Company Provided | Three Years Years Provided
M/s. Jhole Lal s Yes Provided Provided Four Yes
Const Co. Provided | Four Years Years Provided

(Eng. Abdui Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

(Engr. Allah

Executive Engineer,
(HighWways) Division
Kashmore @ Kandhkot
Member

Panhyar)

\ .

(Engr. Jalil Ahmed Shaikh)

Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman




Estimate Technically Sanctioned by Superintending Engineer (W&S) Department Kashmore @ Kandhkot.
COMPRATIVE STATEMENT

i f‘g‘me of Work:- CONSTRUCTION OF EID GAH AT VILLAGE RAZA MOHAMMAD KHOSO TALUKA KANDHKOT.
S.NO: Discription Estimated Cost Mr. Rahatullah Dahani M/s. Al-Maka Al-Madina M/s. GSG and Company
Rate | Amount Rate | Amount Rate | Amount
PART "A" COMPOUND WALL
1 |Amount of Shedule B 1,160,084 /- | 1,160,084 /- 1,160,084 /- [ 1,160,084 /-
2 |Ded 20 % Below (-) - /-| 8.25% Above - /- | 9.00% Above - /- 9.77% Above - /-
3 |Add: amount of Cartage 97,448 /- 95,707 104,407 113,340 /-
TOTAL 1,257,532 /- 1,255,791 /- 1,264,491 [- 1,273,424 /-
PART "B" STEEL GATE I/C PILLARS
1 |Amount of Shedule B 123,947 /- | 123,947 /- 123,947 /- 123,947 /-
2 |Ded 20 % Below (-) - /-] 1.83% Above - /- | 2.00% Above - /- 1.50% Above o =
3 |Add: amount of Cartage 2,453 /- 2,268 2,478 1,859 /-
TOTAL 126,400 /- 126,215 /- 126,425 /- 125,806 /-
PART "C" EXTERNAL DEVELOPMENT

1 |Amount of Shedule B 2,424,015 /- | 2,424,015 /- 2,424,015 /- | 2,424,015 /-
2 |Ded 20 % Below (-) - /-] 4.19% Above - /- | 5.00% Above - /- 5.77% Above - /-

3 |Add: amount of Cartage 105,225 /- 101,566 121,200 139,865
TOTAL 2,529,240 /- 2,525,581 /- 2,545,215 /- 2,563,880 /-
TOTAL 3,913,172 /- | 3,907,587 /- | 3,936,131 /- | 3,963,110 /-

FINANCIAL REVIEW
(A) Total Cost As pers Technical Sari 3,913,172 /- The Lowest Rates quoted by Mr. Rahatullah Dahani are
Lowes Tender Amount 3,907,587 /- Part -A 8.25% Above
Saving Over NetT.S 5,585 /- Part -B 1.83% Above

Part -C 4.19% Above

Below and Above rates are lowest within permissi

ble limit hence approved.

|

(Engfﬁul Rauf&:u%:h}

Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

(Engr. A Panhyar)
Execufive Engineer,
(Highways) Division

Kashmore @ Kandhkot
Member

(Eng. Jalil Adr@ Shaikh)
Executive|Engineer,
(Buildings) Division

Kashmore @ Kandhkot
Chairman



BID EVALUATION REPORT

01. Name of Procuring Agency: Executive Engineer (Buildings) Division Kashmore @ Kandhkot. Lz
02. Tender Reference No: N.I.T No.TC/G-55/ 1673 dated: 18-12-2017.
03. Tender Description / CONSTRUCTION OF EID GAH AT VILLAGE RAZA MOHAMMAD
KHOSO TALUKA KANDHKOT.
Name of Work / Item :-
04. Method Procurement: SPPRA Website 2017.
05. Tender Published The New English 21-12-2017.
The Daily Jung 22-12-2017
Daily Jijat Sindhi 23-12-2017.
06. Total Bid Documents 03 Nos:
07. Total Bid Received 03 Nos:
08. Technical Bid Opening date Not Applicable
(If Applicable)
09. No. of Bid Technically qualified Not Applicable
(If Applicable)
10. Bid(s) Rejected -- Nil --
(If Applicable)
11. Financial Bid Opening date 08-01-2018.
12. Bid Evaluation Report
S.No|Name of Firm or| €oSt offered | Ranking in Comparison Reasons for
g Bidder by the terms of ‘_N'th acceptance| Remarks
Bidder cost ESt'maLtEd / rejection
01 02 03 04 05 06 07
1. 3,907,587 |1st: lowest |Part "A 8.25% Above | Qualified as
Mr. Rahatullah Part "B 1.83% Above|  Per
Dahani evaluation
Part "C 4.19% Above| riteria
2 3,936,131 |2ndt: lowest [Part "A 9.00% Above | ) iiied as
M/s. Al-Maka Al- Part "B 2.00% Above per
Moding Part "C 5.00% Above e‘ﬁtgﬁf”
3 3,963,110 |3rd: lowest |Part"A 9.77% Above Qualified as
M/s. GSG and Part "B 1.50% Above per
EompRny Part "C 5.77% Above evcar:::rtii;)n

Signatures of the Members of the Committee

A

\ .
.

l. l.-’/

(Engr. ;\\BJHD'} Rauf Kolachi)
Executive Engineer

Public Health Engineering Division

Kashmore @ Kandhkot
Member

(Engr. Allah'Ditfo Panhyar) (Engr. Jalil Ahmed Shaikh)
Executive Ehgineer, Executive Engineer

(Highways) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot
Member Chairman



MINUTES OF MEETING

A meeting of procurement committee was held on 08-01-2018 under the
chairmen ship of Executive Engineer (Buildings) Division Kashmore @ Kandhkot in the office
of Executive Engineer (Buildings) Division Kashmore @ Kandhkot, for scrutinizing the
financial proposals / Bids submitted by various contractors / Firms for Executive Engineer
(Buildings) Division Kashmore @ Kandhkot.

The Bids were opened by the procurement committee on 08-01-2018 at
01:00 PM in presence of the Contractors/ representatives of the firms. The (03 Nos) Firms
have purchased Bidding Documents for the above Community Development
Sustainable Goals Programme for the year2017-2018 Works up to Deadline Viz 08-
01-2018 offer their Bids. After Evaluation / Scrutinizing all the Bids offered by various

Canteartare | Eirme tha fallaiina Daciktian lhae haan amarnad

S.#{NAME OF CONTRACTOR / FIRMS BID AMOUNT
1. |[Mr. Rahatullah Dahani Rs: 3,907,587 [=
2. |M/s. Al-Maka Al-Madina Rs: 3,936,131 [=
3. |M/s. GSG and Company Rs: 3,963,110 /=
As per Evaluation report Mr. Rahatullah Dahani has
offered lowest Bid at a bid price of Rs: 3,907,587 / = and same is Recommended / Approved

by the procurement committee for further process.

|

V

Rauf Kolachi

—
(Engr.
Executive Engineer Executive Engineer
Public Health Engineering Division (Highways) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Member Chairman




OPENING STATEMENT

The financial bids for the work of "CONSTRUCTION OF EID GAH AT
VILLAGE RAZA MOHAMMAD KHOSO TALUKA KANDHKOT. Community Development

Sustainable Goals Programme for the year 2017-2018 have been opened by the
Procurement Committee on 08-01-2018 at 01:00 PM in presence of the following Contractor /

representatives of the firms.

S.#| NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE
1 |Mr. Rahatullah Dahani aﬁw
2 |M/s. Al-Maka Al-Madina )/),/'

—

M L

3 |M/s. GSG and Company

A ‘//,/"

(Engr. I Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

Panhyar) (Engr. Jalil Ahq\ed Shaikh)
Executive Engineer
(Buildings) Division

Kashmore @ Kandhkot

Chairman

(Engr. Allgh
Executive Engineer,
(Highwiys) Division

Kashmore @ Kandhkot
Member




ATTENDANCE SHEET

The financial bids for the work of "CONSTRUCTION OF EID GAH AT
VILLAGE RAZA MOHAMMAD KHOSO TALUKA KANDHKOT.Community Development
Sustainable Goals Programme for the year 2017-2018 have been opened by the
Procurement Committee on 08-01-2018 at 01:00 PM in presence of the following Contractor /

representatives of the firms.

S.#| NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE
1 |Mr. Rahatullah Dahani W\
2 |M/s. Al-Maka Al-Madina 2,-//"9
3 |M/s. GSG and Company MK

(Engr. Abdul Rauf Kolachi) anhyar) (Engr. Jalil Ahmed Shaikh)
Executive Engineer Execufjve Engiheer, Executive Engineer
Public Health Engineering Division (Highwhys) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot
Member Member Chairman




BIDDERS QUALIFICATION REPORTS

NAME OF WORK:  CONSTRUCTION OF EID GAH AT VILLAGE RAZA MOHAMMAD KHOSO
TALUKA KANDHKOT.

REGISTRATIO
N WITH AFFIDAVIT /
INCOME TAX, UNDERTAKING
ENGINEERIN NTN ANNUAL TURN | PROVIDE MINIMUM | REGARDING
WAME O BIDDERS) 15 COUNCIL, | CERTIFICATE OVER EXPERIENCE FIRM NEVER
SRR BEEN BLACK
CERTIFICATE LISTED
Mr. Rahatullah Yes Yes Provided Provided Four Yes
Dahani Provided | Four Years Years Provided
M/s. Al-Maka Al- Yes Yes Provided Provided Five Yes
Madina Provided | Three Years Years Provided
M/s. GSG and — Yes Provided Provided Four Yes
Company Provided | Four Years Years Provided

(Engr:%molachi) (Engr. Allaé g

Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

Executive Engjneer,
(Highways) Division
Kashmore @ Kandhkot
Member

\

\

\ ”
»

Panhyar) (Engr. Jalil Ahmed Shaikh)

Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman




ES? imate Technically Sanctioned by Superintending Engineer (W&S) Department Kashmore @ Kandhkot. 4
COMPRATIVE STATEMENT :

ﬁl;me ol Worik:> CONSTRUCTION OF EID GAH AT VILLAGE RAHMATABAD TALUKA KANDHKOT =
S.NO: Discription Estimated Cost Mr. Rahamatullah Dahani M/s. Faheem & Ilyas Contractor M/s. Al-Maka Al-Madina
Rate | Amount Rate | Amount Rate | Amount
PART "A" COMPOUND WALL
1 |Amount of Shedule B 1,232,589 /- I 1,232,589 /- 1,232,589 /- [ 1,232,589 /-
2 |Ded 20 % Below (-) - /-| 7.43% Above - /- | 8.00% Above - /- 9.77% Above - /-
3 |Add: amount of Cartage 93,534 /- 91,581 98,607 120,423 /-
TOTAL 1,326,123 /- 1,324,170 /- 1,331,196 /- 1,353,012 /-
PART "B" STEEL GATE I/C PILLARS
1 |Amount of Shedule B 123,948 /- | 123,948 /- 123,948 /- [ 123,948 /-
Ded 20 % Below (-) - /-| 0.70% Above - /- | 1.00% Above - /- 1.25% Above Y
3 |Add: amount of Cartage 1,017 /- 868 1,239 1,549 /-
TOTAL 124,965 /- 124,816 /- 125,187 /- 125,497 /-
PART "C" EXTERNAL DEVELOPMENT
1 |Amount of Shedule B 2,424,015 /- ] 2,424,015 /- 2,424,015 /- | 2,424,015 /-
Ded 20 % Below (-) - /-] 3.86% Above - /- | 4.25% Above - - 5.77% Above = f-
3 |Add: amount of Cartage 96,945 /- 93,567 103,020 139,865
TOTAL 2,520,960 /- 2,517,582 /- 2,527,035 /- 2,563,880 /-
TOTAL 3,972,048 /- | 3,966,568 /- | 3983418 /- | 4,042,389 /-
FINANCIAL REVIEW
(A) Total Cost As pers Technical Sar‘ 3,972,048 /- The Lowest Rates quoted by Mr. Rahamatullah Dahani are
Lowes Tender Amount 3,966,568 /- Part -A 7.43% Above
Saving Over Net T.S 5,480 /- Part -B 0.70% Above
Part -C 3.86% Above Below and Above rates are lowest within permijssiblg limit hence approved.
/ |
: Ve
(Engr. Abdul Rauf Kolachi) (Engr. Allah Difto Panhyar) (Eng. Jalil Ahmed Shaikh)
Executive Engineer Execytive Bnhgineer, Executive Engineer,
Public Health Engineering Division (HighWways) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Member Chairman



S

I

BID EVALUATION REPORT

A

01. Name of Procuring Agency: Executive Engineer (Buildings) Division Kashmore @ Kandhkot.
02. Tender Reference No: N.I.T No.TC/G-55/ 1673 dated: 18-12-2017.
03. Tender Description / CONSTRUCTION OF EID GAH AT VILLAGE RAHMATABAD
TALUKA KANDHKOT
Name of Work / Item :-
04. Method Procurement: SPPRA Website 2017.
05. Tender Published The New English 21-12-2017.
The Daily Jung 22-12-2017
Daily Jijat Sindhi 23-12-2017.
06. Total Bid Documents 03 Nos:
07. Total Bid Received 03 Nos:
08. Technical Bid Opening date Not Applicable
(If Applicable)
09. No. of Bid Technically qualified Not Applicable
(If Applicable)
10. Bid(s) Rejected -- Nil --
(If Applicable)
11. Financial Bid Opening date 08-01-2018.
12. Bid Evaluation Report
& | NaiiG of Bl of Cost offered | Ranking in Cornp.arison Reasons for
. B ddlar by the terms of with acceptance | Remarks
' Bidder cost ESt'mited / rejection
01 02 03 04 05 06 07
1. - 3,966,568 |1st: lowest |Part"A 7.43% Above Qua;éf;?d as
gz:g:iatu“ah Eart "B 0.70:/0 Above eva{uatjon
art "C 3.86% Above criteria
2. 3,983,418 [2ndt: lowest [Part "A 8.00% Above | ¢ iicied ac
M/s. Faheem & Part "B' 1.00% Above DEF'
Ilyas Contractor Part "C 4.25% Above evca::::rti:m
3. 4,042,389 |3rd: lowest |Part"A 9.77% Above Qualified as
M/s. Al-Maka Al Part "B 1.25% Above per
i Part "C 5.77% Above eﬁ:?:;?

Signatures of the Members of the Commilttee

(Engr. Abdul Rauf Kolac

Executive En

gineer

Public Health Engineering Division
Kashmore @ Kandhkot
Member

(Highways) Division
Kashmore @ Kandhkot

Member

}
|
|

/-

-~

|~
Panhyar) (Engr. Jalil Ahmed Shaikh)
Executjve Endineer,

Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman



& MINUTES OF MEETING

A meeting of procurement committee was held on 08-01-2018 under the
chairmen ship of Executive Engineer (Buildings) Division Kashmore @ Kandhkot in the office
of Executive Engineer (Buildings) Division Kashmore @ Kandhkot, for scrutinizing the
financial proposals / Bids submitted by various contractors / Firms for Executive Engineer
(Buildings) Division Kashmore @ Kandhkot.

The Bids were opened by the procurement committee on 08-01-2018 at
01:00 PM in presence of the Contractors/ representatives of the firms. The (03 Nos) Firms
have purchased Bidding Documents for the above Community Development
Sustainable Goals Programme for the year2017-2018 \Works up to Deadline Viz 08-
01-2018 offer their Bids. After Evaluation / Scrutinizing all the Bids offered by various

Cantractare | Eirme tha fallAaniina Dacitinan hae haon amarnad

S.#{NAME OF CONTRACTOR / FIRMS BID AMOUNT
1. [Mr. Rahamatullah Dahani Rs: 3,966,568 [=
2. |M/s. Faheem & Ilyas Contractor | Rs: 3,983,418 [=
3. |M/s. Al-Maka Al-Madina Rs: 4,042,389 /=
As per Evaluation report Mr. Rahamatullah Dahani has
offered lowest Bid at a bid price of Rs: 3,966,568 / = and same is Recommended / Approved

by the procurement committee for further process.

.-"J..- \I
(Enghgd& Rauf Kolachi) (Engr. Allah Ditf¢ Panhyar) (Engr. Jalil Arlmed Shaikh)

Executive Engineer Execytive Engineer, Executive Engineer
Public Health Engineering Division (Highways) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot
Member Member Chairman




OPENING STATEMENT

The financial bids for the work of "CONSTRUCTION OF EID GAH AT

VILLAGE RAHMATABAD TALUKA KANDHKOT. Community Development Sustainable
Goals Programme for the year 2017-2018 have been opened by the Procurement Committee

on 08-01-2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

SIGNATURE

Byt >

S.#| NAME OF REPRESENTATIVES / CONTRACTOR

1 |Mr. Rahamatullah Dahani

2 |M/s. Faheem & Ilyas Contractor

3 |M/s. Al-Maka Al-Madina )}/ﬂ

.. I/ /',.
(Engr. Ab‘du; Rauf Kolachi) ' (Engr. Allah Di#to|Panhyar) (Engr. Jalil Ahl‘éd Shaikh)
Executive Engineer

Executive Engineer Executive Engjneer,
Public Health Engineering Division (Highways) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot
Member Member Chairman




ATTENDANCE SHEET

The financial bids for the work of "CONSTRUCTION OF EID GAH AT
VILLAGE RAHMATABAD TALUKA KANDHKOT. Community Development Sustainable
Goals Programme for the year 2017-2018 have been opened by the Procurement Committee

on 08-01-2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#| NAME OF REPRESENTATIVES / CONTRACTOR SIGENATURE
1 [Mr. Rahamatullah Dahani PO\ rePs/
2 |M/s. Faheem & Ilyas Contractor %3\
3 |M/s. Al-Maka Al-Madina o)

\
R

N ' | /
(Engr. Abéul\Rauf Kolachi (Engr. Allah |Di anhyar) (Engr, Jalil A 'me'ﬁ/Shaikh)
Executive Engineer Executi er, Executiveé Engineer
Public Health Engineering Division (Highways) Division (Buildings) Division

Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot
Member Member Chairman




T 4

BIDDERS QUALIFICATION REPORTS

NAME OF WORK: CONSTRUCTION OF EID GAH AT VILLAGE RAHMATABAD TALUKA

KANDHKOT
REGISTRATIO
N WITH AFFIDAVIT /
INCOME TAX, UNDERTAKING
NAME OF BIDDERS | ENGINEERIN NTN ANNUAL TURN | PROVIDE MINIMUM | REGARDING
G COUNCIL, | CERTIFICATE OVER EXPERIENCE FIRM NEVER
SRB BEEN BLACK
CERTIFICATE LISTED
Mr. Rahamatullah Yes Yes Provided Provided Four Yes
Dahani Provided | Four Years Years Provided
M/s. Faheem & — Yes Provided Provided Five Yes
Ilyas Contractor Provided | Three Years Years Provided
M/s. Al-Maka Al- Yes Yes Provided Provided Four Yes
Madina Provided | Four Years Years Provided
|
;f_ rd -
(Engr. Abdul Rauf Kolachi) (Engr. ittoAfanhyar) (Engr. Jalil Aﬁmed Shaikh)
Executive Engineer Executiye Engi Executive Engineer
Public Health Engineering Division (Highways) Divigion (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Member Chairman



>

imate Technically Sanctioned by Superintending Engineer (W&S) Department Kashmore @ Kandhkot.

COMPRATIVE STATEMENT

Agpve of Work:- CONSTRUCTION OF EID GAH AT VILLAGE HAJI AITBAR BROHI TALUKA TANGWANI.
S.NO: Discription Estimated Cost Mr. Rahamatullah Dahani M/s. Faheem & Ilyas Contractor M/s. Al-Maka Al-Madina
Rate | Amount Rate | Amount Rate | Amount
PART "A" COMPOUND WALL
1 |Amount of Shedule B 1,203,587 /- I 1,203,587 /- 1,203,587 /- | 1,203,587 /-
2 |ped 20 % Below (-) - /-| 8.53% Above - /- | 9.00% Above - 9.65% Above -
3 |Add: amount of Cartage 104,514 /- 102,666 108,323 116,146 /-
TOTAL 1,308,101 /- 1,306,253 /- 1,311,910 /- 1,319,733 /-
PART "B" STEEL GATE I/C PILLARS
1 |Amount of Shedule B 123,947 /- I 123,947 /- 123,947 /- 123,947 /-
2 |Ded 20 % Below (-) - /-] 1.92% Above - J- | 2.03% Above . Ik 2.25% Above - )
3 |Add: amount of Cartage 2,567 /- 2,380 2,516 2,789 /-
TOTAL 126,514 /- 126,327 /- 126,463 /- 126,736 /-
PART "C" EXTERNAL DEVELOPMENT
1 |Amount of Shedule B 2,424,015 /- | 2,424,015 /- 2,424,015 /- | 2,424,015 /-
2 |Ded 20 % Below (-) - /-] 4.38% Above - /- | 5.00% Above - /- 5.25% Above - /-
3 |Add: amount of Cartage 109,848 /- 106,172 121,201 127,261
TOTAL 2,533,863 [- 2,530,187 /- 2,545,216 /- 2,551,276 /-
TOTAL 3,968,478 /- | 3,962,767 /- | 3,983,589 /- | 3,997,745 /-
FINANCIAL REVIEW
(A)  Total Cost As pers Technical Sa{ 3,968,478 /- The Lowest Rates quoted by Mr. Rahamatullah Dahani are
Lowes Tender Amount 3,962,767 /- Part -A 8.53% Above
Saving Over NetT.S 5711 /- Part -B 1.92% Above
Part -C 4.38% Above Below and Above rates are lowest within permissible limit hence approved.

A\

(Engr.;{:bul Rauf K
Executive Engineer

:\a;h\.v

Public Health Engineering Division
Kashmore @ Kandhkot

Member

Panhyar)

Executive Engineer,

(Highways) Division

Kashmore @ Kandhkot
Member

\

\,
(Eng. Jalil Ahmed Shaikh)

Executive Engineer,
(Buildings) Division
Kashmore @ Kandhkot

Chairman




A

BID EVALUATION REPORT

01. Name of Procuring Agency: Executive Engineer (Buildings) Division Kashmore @ Kandhkot.
02. Tender Reference No: N.I.T No.TC/G-55/ 1673 dated: 18-12-2017.
03. Tender Description / CONSTRUCTION OF EID GAH AT VILLAGE HAJI AITBAR BROHI
TALUKA TANGWANI.
Name of Work / Item :-
04. Method Procurement: SPPRA Website 2017.
05. Tender Published The New English 21-12-2017.
The Daily Jung 22-12-2017
Daily Jijat Sindhi 23-12-2017.
06. Total Bid Documents 03 Nos:
07. Total Bid Received 03 Nos:
08. Technical Bid Opening date Not Applicable
(If Applicable)
09. No. of Bid Technically qualified Not Applicable
(If Applicable)
10. Bid(s) Rejected -- Nil --
(If Applicable)
11. Financial Bid Opening date 08-01-2018.
12. Bid Evaluation Report
g i Comparison
S.No |Name of Firm or Cost offered | Ranking in v’:ith Reasons for
: Bidder by the terms of v acceptance| Remarks
Bidder cost Estimated / rejection
01 02 03 04 05 06 07
i. M 3,962,767 1st: Iowest Part "A 8.53% Above Qua“fied as
r.
Rahamatullah Part "B 1.92% Above pet
: evaluation
Dahani Part "C 4.38% Above| criteria
7. 3,983,589 |2ndt: lowest |Part "A 9.00% Above Qualified as
M/s. Faheem & Part "B' 2.03% Above per
Ilyas Contractor " % Ab evaluation
Part "C 5.00% Above | ~ . .
3. 3,997,745 [3rd: lowest [Part "A 9.65% Above | qjified as
M/s. Al-Maka Al- Part "B 2.25% Above per
Madina evaluation
Part "C 5.25% Above | (iiteria

(Z

Signatures of the Members of the Committee

(Engr. Ab;dli;auf Kolachh)

Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

/

(Engr. Allah Di anhyar) (Engr. Jalil 'ﬁed Shaikh)
Executiyve Engjneer, Executive Engineer
(Highways) Division (Buildings) Division

Kashmore @ Kandhkot Kashmore @ Kandhkot
Member Chairman




MINUTES OF MEETING

A meeting of procurement committee was held on 08-01-2018 under the
chairmen ship of Executive Engineer (Buildings) Division Kashmore @ Kandhkot in the office
of Executive Engineer (Buildings) Division Kashmore @ Kandhkot, for scrutinizing the
financial proposals / Bids submitted by various contractors / Firms for Executive Engineer
(Buildings) Division Kashmore @ Kandhkot.

The Bids were opened by the procurement committee on 08-01-2018 at
01:00 PM in presence of the Contractors/ representatives of the firms. The (03 Nos) Firms
have purchased Bidding Documents for the above Community Development
Sustainable Goals Programme for the year2017-2018 Works up to Deadline Viz 08-
01-2018 offer their Bids. After Evaluation / Scrutinizing all the Bids offered by various

Cantrartare | Eiremne tha fallraiinAa Dacibinn hace haon amaraad

S.#{NAME OF CONTRACTOR / FIRMS BID AMOUNT
1. |[Mr. Rahamatullah Dahani Rs: 3,962,767 [=
2. |M/s. Faheem & Ilyas Contractor | Rs: 3,983,589 [=
3. |M/s. Al-Maka Al-Madina Rs: 3,997,745 [=
As per Evaluation report Mr. Rahamatullah Dahani has
offered lowest Bid at a bid price of Rs: 3,962,767 [ = and same is Recommended / Approved

by the procurement committee for further process.

anhyar) (Engr. Jalil A% Shaikh)

(Eng'r:.:ABdhl Rauf Kolachi) (Engr. Allah|Di
Executive Engineer Executi er, Executive Engineer
Public Health Engineering Division (Highways) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Member Chairman




OPENING STATEMENT

The financial bids for the work of "CONSTRUCTION OF EID GAH AT
VILLAGE HAJI AITBAR BROHI TALUKA TANGWANI. Community Development

Sustainable Goals Programme for the year 2017-2018 have been opened by the
Procurement Committee on 08-01-2018 at 01:00 PM in presence of the following Contractor /

representatives of the firms.

s.#| NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE
dJ -

1 |Mr. Rahamatullah Dahani o\ o)
2 |M/s. Faheem & Ilyas Contractor M

3 [M/s. Al-Maka Al-Madina o) o7
~\

!/
(Engr. Abdyl Rauf Kolachi) (Engr. Allah nhyar) (Engr. Jalil Ahr,\'rféd Shaikh)

Executive Engineer Executive\Enginegr, Executive Engineer
Public Health Engineering Division (Highways) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot
Member Member Chairman




ATTENDANCE SHEET

The financial bids for the work of "CONSTRUCTION OF EID GAH AT
VILLAGE HAJI AITBAR BROHI TALUKA TANGWANI. Community Development
Sustainable Goals Programme for the year 2017-2018 have been opened by the

Procurement Committee on 08-01-2018 at 01:00 PM in presence of the following Contractor /

representatives of the firms.

S.#| NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE
1 |Mr. Rahamatullah Dahani o)
2 |M/s. Faheem & Ilyas Contractor /#\N\«mﬁ\
3 |M/s. Al-Maka Al-Madina o, 97

| / /"

(Engr. ABddl Rauf Kolachi) adhyar) (Engr. Jalil Alnfed Shaikh)
Executive Engineer Executjve Engineer, Executiveé Engineer
Public Health Engineering Division (Highwpys) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot
Member Member Chairman

Qn




BIDDERS QUALIFICATION REPORTS

NAME OF WORK: CONSTRUCTION OF EID GAH AT VILLAGE HAJI AITBAR BROHI

TALUKA TANGWANI.
REGISTRATIO
N WITH AFFIDAVIT /
INCOME TAX, UNDERTAKING
ENGINEERIN NTN ANNUAL TURN | PROVIDE MINIMUM | REGARDING
NASIBEBIERERS. e COUNCIL, | CERTIFICATE OVER EXPERIENCE FIRM NEVER
SRB BEEN BLACK
CERTIFICATE LISTED
Mr. Rahamatullah Ves Yes Provided Provided Four Yes
Dahani Provided | Four Years Years Provided
M/s. Faheem & Yes Yes Provided Provided Five Yes
Ilyas Contractor Provided | Three Years Years Provided
M/s. Al-Maka Al- Yes Yes Provided Provided Four Yes
Madina Provided | Four Years Years Provided

. Si

(Engr. Abddl Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

(Engr. All

Execuflive Engjneer,

(High

ays) Division

Kashmore @ Kandhkot
Member

anhyar) (Engr. Jalil Ahmed Shaikh)

Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman




Technically Sanctioned by Superintending Engineer (W&S) Department Kashmore @ Kandhkot.
COMPRATIVE STATEMENT

CONSTRUCTION OF EID GAH AT VILLAGE MASNOORABAD TALUKA TANGWANI

Name of Work:-
&

L4

S.NO: Discription Estimated Cost M/s. Malik Shoukat M/s. Dahani Const. Co. M/s. Faheem and Ilyas Contractor
Rate | Amount Rate | Amount Rate | Amount
PART "A" COMPOUND WALL
1 |Amount of Shedule B 1,276,092 /- | 1,276,092 /- 1,276,092 /- | 1,276,092 /-
Ded 20 % Below (-) - /-| 8.30% Above - /- | 9.00% Above = = 9.30% Above - /-
3 |Add: amount of Cartage 107,743 /- 105,916 114,848 118,676 /-
TOTAL 1,383,835 /- 1,382,008 /- 1,390,940 /- 1,394,768 /-
PART "B" STEEL GATE I/C PILLARS
1 |Amount of Shedule B 123,947 /- | 123,947 /- 123,947 /- 123,947 /-
Ded 20 % Below (-) - /-| 1.75% Above - /- 2.03% Above - /- 2.50% Above - /-
3 |Add: amount of Cartage 2,344 /- 2,169 2,516 3,099 /-
TOTAL 126,291 /- 126,116 /- 126,463 /- 127,046 /-
PART "C" EXTERNAL DEVELOPMENT
1 |Amount of Shedule B 3,358,979 /- | 3,358,979 /- 3,358,979 /- | 3,358,979 /-
Ded 20 % Below (-) - /-| 3.55% Above - /- | 4.00% Above - /- 4.30% Above =
3 |Add: amount of Cartage 124,144 /- 119,244 134,359 144,436
TOTAL 3,483,123 /- 3,478,223 /- 3,493,338 /- 3,503,415 /-
TOTAL 4,993,249 /- | 4986347 /- | 5,010,741 /- | 5025229 /-
FINANCIAL REVIEW
(A) Total Cost As pers Technical Sali 4,993,249 /- The Lowest Rates quoted by M/s. Malik Shoukat are
Lowes Tender Amount 4,986,347 /- Part -A 8.30% Above
Saving Over NetT.S 6,902 /- Part -B 1.75% Above _
Part -C 3.55% Above Below and Above rates are lowest within ;Jé'rmis.s]b[e limit hence approved.

i

-

(Engr. Abdul Rauf Kolachi) (Engr. Alla Panhyar) (Eng. Jalil A ﬁfed Shaikh)
Executive Engineer Executive [Engineer, Executive Engineer,
Public Health Engineering Division (Highways) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Member Chairman



<1

BID EVALUATION REPORT

01. Name of Procuring Agency: Executive Engineer (Buildings) Division Kashmore @ Kandhkot.
02. Tender Reference No: N.I.T No.TC/G-55/ 1673 dated: 18-12-2017.
03. Tender Description / CONSTRUCTION OF EID GAH AT VILLAGE MASNOORABAD
TALUKA TANGWANI
Name of Work / Item :-
04. Method Procurement: SPPRA Website 2017.
05. Tender Published The New English 21-12-2017.
The Daily Jung 22-12-2017
Daily Jijat Sindhi 23-12-2017.
06. Total Bid Documents 03 Nos:
07. Total Bid Received 03 Nos:
08. Technical Bid Opening date Not Applicable
(If Applicable)
09. No. of Bid Technically qualified Not Applicable
(If Applicable)
10. Bid(s) Rejected -- Nil --
(If Applicable)
11. Financial Bid Opening date 08-01-2018.
12. Bid Evaluation Report
8 Cost offered | Ranking in | Comparison Reasons
S’I.“O Namc;ic:lt;lz:m °fl bythe terms of | with Estimated for Remarks
' Bidder cost cost acceﬁptapce
01 02 03 04 05 06 07
1. 4,986,347 |1st: lowest |Part"A  8.30% Above | Qualified as
M/s. Malik Part "B 1.75% Above per
Shoukat evaluation
Pal't "C 3.550/0 Above Cnteria
2. 5,010,741 |2ndt: lowest |[Part "A  9.00% Above Qualified as
M/s. Dahani Part "B 2.03% Above per
Const. Co. " evaluation
Part "C 4.00% Above citetts
3. 5,025,229 [3rd: lowest [Part"A  9.30% Above | o jified as
M/s. Faheem e af
and Ilyas Part "B' 2.50% Above pes
evaluation
Contractor Part "C  4.30% Above | iiteria

Q\

(Engr. Ablul Rauf Kolacl‘ii)
Executive Engineer

Public Health Engineering Division

Kashmore @ Kandhkot
Member

(Engr. All

h

Panhyar)

Execytive Engineer,
(Hightvays) Division
Kashmore @ Kandhkot

Member

Signatures of the Members of the Committee

Y
|

F

(Engr. Jalil Ahmed Shaikh)

Executive' Engineer
(Buildings) Division

Kashmore @ Kandhkot
Chairman



MINUTES OF MEETING

A meeting of procurement committee was held on 08-01-2018 under the
chairmen ship of Executive Engineer (Buildings) Division Kashmore @ Kandhkot in the office
of Executive Engineer (Buildings) Division Kashmore @ Kandhkot, for scrutinizing the
financial proposals / Bids submitted by various contractors / Firms for Executive Engineer
(Buildings) Division Kashmore @ Kandhkot.

The Bids were opened by the procurement committee on 08-01-2018 at 01:00
PM in presence of the Contractors/ representatives of the firms. The (03 Nos) Firms have
purchased Bidding Documents for the above Community Development Sustainable
Goals Programme for the year2017-2018 Works up to Deadline Viz 08-01-2018 offer
their Bids. After Evaluation / Scrutinizing all the Bids offered by various Contractors / Firms

tha fallauninAa Dacitinn hae haan amaraad

S.#NAME OF CONTRACTOR / FIRMS BID AMOUNT
1. |M/s. Malik Shoukat Rs: 4,986,347 [=
2. |M/s. Dahani Const. Co. Rs: 5010,741 [=
3. |M/s. Faheem and Ilyas Contractg Rs: 5,025,229 [=
As per Evaluation report M/s. Malik Shoukat has
offered lowest Bid at a bid price of Rs: 4,986,347 [ = and same is Recommended / Approved

by the procurement committee for further process.

A Q N,

(Engr. Ab‘:lth Rauf Kolachi) (Engr. Allah DItto/Panhyar) (Engr. Jalil Ahmed Shaikh)
Executive Engineer Executive Englneer, Executive Engineer
Public Health Engineering Division (Highways) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Member Chairman




OPENING STATEMENT

The financial bids for the work of "CONSTRUCTION OF EID GAH AT VILLAGE

MASNOORABAD TALUKA TANGWANI. Community Development Sustainable Goals
Programme for the year 2017-2018 have been opened by the Procurement Committee on 08-01-

2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#| NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE
1 |M/s. Malik Shoukat A -
2 |M/s. Dahani Const. Co. C_§-5J s ﬁ)-\)"

3 |M/s. Faheem and Ilyas Contractor W

(Engr. Abdll Rauf Kolachi) (Engr. Allalj D

Panhyar) (Engr. Jalil Ahmec{fSBaikh)

Executive Engineer Executiye Engineer, Executive Engineer
Public Health Engineering Division (Highways) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Member Chairman




ATTENDANCE SHEET

The financial bids for the work of "CONSTRUCTION OF EID GAH AT VILLAGE
MASNOORABAD TALUKA TANGWANI. Community Development Sustainable Goals
Programme for the year 2017-2018 have been opened by the Procurement Committee on 08-01-

2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#| NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE
1 |M/s. Malik Shoukat oK -
2 |M/s. Dahani Const. Co. 6L co))|
3 |M/s. Faheem and Ilyas Contractor W

A a\

_ A v
(Engr. Abtl Rauf Kolachi) (Engr. Alla Panhyar) (Engr. Jalil aihmed Shaikh)
Executive Engineer Executlve Engineer, Executiye Engineer
Public Health Engineering Division (Highways) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Member Chairman




BIDDERS QUALIFICATION REPORTS

NAME OF WORK: CONSTRUCTION OF EID GAH AT VILLAGE MASNOORABAD TALUKA

TANGWANI
REGISTRATIO
N WITH AFFIDAVIT /
INCOME TAX, UNDERTAKING
ENGINEERIN NTN ANNUAL TURN |PROVIDE MINIMUM| REGARDING
NAMEOF BIDDERS G COUNCIL, | CERTIFICATE OVER EXPERIENCE FIRM NEVER
SRB BEEN BLACK
CERTIFICATE LISTED
M/s. Malik Yes Yes Provided Four| Provided Four Yes
Shoukat Provided Years Years Provided
M/s. Dahani Yes Yes Provided Provided Five Yes
Const. Co. Provided | Three Years Years Provided
M/s. Faheem and Yes Yes Provided Four| Provided Four Yes
Ilyas Contractor Provided Years Years Provided

(Engr. AL{du Rauf Kolachi)

f

L
(Engr. Jalil Ahmed Shaikh)

Executive Engineer

Public Health Engineering Division

Kashmore @ Kandhkot
Member

Kashmore @ Kandhkot
Member

Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman



Name of Work:-

COMPRATIVE STA

/a re. chnically Sanctioned by Superintending Engineer (W&S) Department Kashmore @ Kandhkot.

TEMENT

CONSTRUCTION OF EID GAH AT VILLAGE KUNDO BAKHRANI TALUKA TANGWANI

S.NO: Discription Estimated Cost Mr. Rahamatullah Dahani M/s. Jhole Lal Const Co. M/s. GSG and Company
Rate | Amount Rate | Amount Rate | Amount
PART "A" COMPOUND WALL
1 [Amount of Shedule B 1,218,088 /- [ 1,218,088 /- 1,218,088 /- | 1,218,088 /-
2 |Ded 20 % Below (-) - [-| 8.74% Above - /- | 9.03% Above - /- 9.50% Above - /-
3 |Add: amount of Cartage 108,377 /- 106,461 109,993 115,718 /-
TOTAL 1,326,465 /- 1,324,549 /- 1,328,081 /- 1,333,806 /-
PART "B" STEEL GATE I/C PILLARS
1 |Amount of Shedule B 123,947 /- [ 123,947 /- 123,947 /- 123,947 /-
2 |Ded 20 % Below (-) - /-] 1.90% Above - /- | 2.10% Above 2 B 2.25% Above - |
3 |Add: amount of Cartage 2,538 /- 2,355 2,603 2,788 /-
TOTAL 126,485 /- 126,302 /- 126,550 /- 126,735 /-
PART "C" EXTERNAL DEVELOPMENT

1 |Amount of Shedule B 2,424,015 /- I 2,424,015 /- 2,424,015 /- | 2,424,015 /-
2 |Ded 20 % Below (-) - /-] 4.35% Above - /- | 4.95% Above - /- 5.25% Above - -

3 |Add: amount of Cartage 109,098 /- 105,445 119,989 127,261
TOTAL 2,533,113 /- 2,529,460 /- 2,544,004 /- 2,551,276 /-
TOTAL 3,986,063 /- | 3980311 /- [ 3998635 /- T 4011817 /-

FINANCIAL REVIEW
(A) Total Cost As pers Technical Sar{ 3,986,063 /- The Lowest Rates quoted by Mr. Rahamatullah Dahani are
Lowes Tender Amount 3,980,311 /- Part -A 8.74% Above
Saving Over NetT.S 5,752 |- Part -B 1.90% Above

Part -C 4.35% Above Below and Above rates are lowest within permissible limit hence approved.

(Engr. j‘ %;I Rauf Kolachi)

Executive Engineer

Public Health Engineering Division
Kashmore @ Kandhkot

Member

(Engr. Allah iiﬁd zanhyar)

Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member

|

\

(Eng. Jalil Ah ""’d/Shaikh)

Executive Engineer,
(Buildings) Division
Kashmore @ Kandhkot

Chairman




01.
02.

03.

BID EVALUATION REPORT

Name of Procuring Agency: Executive Engineer (Buildings) Division Kashmore @ Kandhkot.

Tender Reference No:

Tender Description /

Name of Work / Item :-

N.L.T No.TC/G-55/ 1673 dated: 18-12-2017.

CONSTRUCTION OF EID GAH AT VILLAGE KUNDO BAKHRANI
TALUKA TANGWANI

04. Method Procurement: SPPRA Website 2017.

05. Tender Published The New English 21-12-2017.
The Daily Jung 22-12-2017
Daily Jijat Sindhi 23-12-2017.

06. Total Bid Documents 03 Nos:

07. Total Bid Received 03 Nos:

08. Technical Bid Opening date Not Applicable
(If Applicable)

09. No. of Bid Technically qualified Not Applicable
(If Applicable)

10. Bid(s) Rejected -= Nil --

(If Applicable)

11. Financial Bid Opening date 08-01-2018.

12. Bid Evaluation Report

5o NameofFiem or| 5 efered| Rankang | Comparen |1 "o | emrts

Bidder cost cost a'cce_pt‘ajce
01 02 03 04 05 06 07

: . 3,980,311 |1st: lowest |Part"A 8.74% Above | Qualified as
Rahamatullah Part "B 1.90% Above per
Bahani . evaluation

Part "C  4.35% Above| (riteria

2. 3,998,635 |2ndt: lowest [Part "A  9.03% Above Qualified as
M/s. Jhole Lal Part "B 2.10% Above per
N Part "C 4.95% Above e‘;:?:rtlf"

3. 4,011,817 |3rd: lowest [Part"A 9.50% Above | oyajified as
M/s. GSG and Part "B 2.25% Above per
Company evaluation

Part "C 5.25% Above criteria
Signatures of the Members of the Committee
!. i

(Engr. A

I Rauf Kolachi)

Executive Engineer

Public Health Engineering Division

Kashmore @ Kandhkot
Member

(Engr. Allah D Panhyar)
Executive Engineer,
(Highways) Dlvision

Kashmore @ Kandhkot
Member

(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman



MINUTES OF MEETING

A meeting of procurement committee was held on 08-01-2018 under the
chairmen ship of Executive Engineer (Buildings) Division Kashmore @ Kandhkot in the office
of Executive Engineer (Buildings) Division Kashmore @ Kandhkot, for scrutinizing the
financial proposals / Bids submitted by various contractors / Firms for Executive Engineer
(Buildings) Division Kashmore @ Kandhkot.

The Bids were opened by the procurement committee on 08-01-2018 at 01:00
PM in presence of the Contractors/ representatives of the firms. The (03 Nos) Firms have
purchased Bidding Documents for the above Community Development Sustainable
Goals Programme for the year2017-2018 Works up to Deadline Viz 08-01-2018 offer
their Bids. After Evaluation / Scrutinizing all the Bids offered by various Contractors / Firms

tha fAallaisinA Dacitinn hae hann amarnad

S.#/NAME OF CONTRACTOR / FIRMS BID AMOUNT
1. |Mr. Rahamatullah Dahani Rs: 3,980,311 /=
2. |M/s. Jhole Lal Const Co. Rs: 3,998,635 [=
3. |[M/s. GSG and Company Rs: 4,011,817 /=
As per Evaluation report Mr. Rahamatullah Dahani has
offered lowest Bid at a bid price of Rs: 3,980,311 / = and same is Recommended / Approved

by the procurement committee for further process.

|
v
(Engr. Abdul Rauf chi) (Engr. Allah Di anhyar) (Engr. Jalil Ahmed Shaikh)

Executive Engineer Executjve Engjneer, Executive Engineer
Public Health Engineering Division (Highways) DWision (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Member Chairman




OPENING STATEMENT

The financial bids for the work of "CONSTRUCTION OF EID GAH AT VILLAGE

KUNDO BAKHRANI TALUKA TANGWANI. Community Development Sustainable Goals

Programme for the year 2017-2018 have been opened by the Procurement Committee on 08-01-

2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#| NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE
1 |Mr. Rahamatullah Dahani Gd) e
2 |M/s. Jhole Lal Const Co. 1= N\

3 |M/s. GSG and Company

M b

(Engr. Abdul Rauf Kolachi) (Engr. AllaH Ditte"Ranhyar)
Executive Engineer Executiye Engireer,
Public Health Engineering Division (Highways) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot
Member Member

(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division

Kashmore @ Kandhkot
Chairman




ATTENDANCE SHEET

The financial bids for the work of CONSTRUCTION OF EID GAH AT VILLAGE

KUNDO BAKHRANI TALUKA TANGWANI. Community Development Sustainable Goals

Programme for the year 2017-2018 have been opened by the Procurement Committee on 08-01-

2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#| NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE
‘8 _—

1 [Mr. Rahamatullah Dahani G £

2 |M/s. Jhole Lal Const Co. s A

3 |M/s. GSG and Company é&%/; /(»_-«_

(Engr. A Rauf Kolakhi) (Engr. Jalil Ahmed Shaikh)
Executive Engineer Executive Engineer
Public Health Engineering Division (Highways) Division (Buildings) Division

Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Member

Kashmore @ Kandhkot
Chairman




BIDDERS QUALIFICATION REPORTS

NAME OF WORK: CONSTRUCTION OF EID GAH AT VILLAGE KUNDO BAKHRANI

TALUKA TANGWANI
REGISTRATIO
N WITH AFFIDAVIT /
INCOME TAX, UNDERTAKING
KA O ENGINEERIN NTN ANNUAL TURN |PROVIDE MINIMUM| REGARDING
Sl G COUNCIL, | CERTIFICATE OVER EXPERIENCE FIRM NEVER
SRB BEEN BLACK
CERTIFICATE LISTED
Mr. Rahamatullah Yes Yes Provided Four| Provided Four Yes
Dahani Provided Years Years Provided
M/s. Jhole Lal — Yes Provided Provided Five Yes
Const Co. Provided | Three Years Years Provided
M/s. GSG and Yes Yes Provided Four| Provided Four Yes
Company Provided Years Years Provided

I\

(M

s NS
(Engr. Agdél Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

(Engr. Allah Di

anhyar)

Executjve Enginjeer,

(High

ys) Division

Kashmore @ Kandhkot

Member

i

|

/

(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division

Kashmore @ Kandhkot
Chairman




,Esrfmare.”?chm‘caf/y Sanctioned by Superintending Engineer (W&S) Department Kashmore @ Kandhkot.

COMPRATIVE STATEMENT

* <Name of Work:- CONSTRUCTION OF EID GAH AT VILLAGE KHIO KHAN BAHLKANI TALUKA TANGWANI.
S.NO: Discription Estimated Cost M/s. Al-Maka Al-Madina M/s. Universal Engineering Services M/s. Shahbaz Enterprises
Rate | Amount Rate | Amount Rate | Amount
PART "A" COMPOUND WALL

1 |Amount of Shedule B 1,203,587 /- I 1,203,587 /- 1,203,587 /- | 1,203,587 /-

2 |bed 20 % Below (-) - /-] 9.50% Above - /- | 10.00% Above - /- 10.37% Above - /-

3 |Add: amount of Cartage 116,225 /- 114,341 120,359 124,812 /-
TOTAL 1,319,812 /- 1,317,928 /- 1,323,946 /- 1,328,399 /-

PART "B" STEEL GATE I/C PILLARS

1 |Amount of Shedule B 123,947 /- I 123,947 /- 123,947 /- | 123,947 /-

2 |Ded 20 % Below (-) - /-] 2.03% Above - /- 2.50% Above - /- 3.00% Above - /-

3 |Add: amount of Cartage 2,683 /- 2,516 3,099 3,718 /-
TOTAL 126,630 /- 126,463 /- 127,046 /- 127,665 /-

PART "C" EXTERNAL DEVELOPMENT

1 |Amount of Shedule B 2,424,015 /- I 2,424,015 /- 2,424,015 /- [ 2,424,015 /-

2 |Ded 20 % Below (-) - /-] 4.55% Above - /- 5.03% Above - /- 5.90% Above - /-

3 |Add: amount of Cartage 114,025 /- 110,293 121,928 143,017
TOTAL 2,538,040 /- 2,534,308 /- 2,545,943 /- 2,567,032 /-
TOTAL 3,984,482 /- J 3,978,699 /- | 3,996,935 /- l 4,023,096 /-

FINANCIAL REVIEW
(A) Total Cost As pers Technical Sad 3,984,482 /- The Lowest Rates quoted by M/s. Al-Maka Al-Madina are
Lowes Tender Amount 3,978,699 /- Part -A 9.50% Above
Saving Over NetT.S 5,783 /- Part -B 2.03% Above
Part -C 4.55% Above Below and Above rates are lowest within permissible limit hence approved.

(Engr. A Rau
Executive Engineer

Public Health Engineering Division
Kashmore @ Kandhkot

Member

-
rd
/ .

(Engr. Allah Ditto Panhyar) (Eng. Jalil AhrﬁlﬁShaikh)
Executive Ehgineer, Executive Engineer,
(Highways) Division (Buildings) Division

Kashmore @ Kandhkot Kashmore @ Kandhkot
Member Chairman




BID EVALUATION REPORT

12
01. Name of Procuring Agency: Executive Engineer (Buildings) Division Kashmore @ Kandhkot.
02. Tender Reference No: N.I.T No.TC/G-55/ 1673 dated: 18-12-2017.
03. Tender Description / CONSTRUCTION OF EID GAH AT VILLAGE KHIO KHAN
BAHLKANI TALUKA TANGWANI.
Name of Work / Item :-
04. Method Procurement: SPPRA Website 2017,
05. Tender Published The New English 21-12-2017.
The Daily Jung 22-12-2017
Daily Jijat Sindhi 23-12-2017.
06. Total Bid Documents 03 Nos:
07. Total Bid Received 03 Nos:
08. Technical Bid Opening date Not Applicable
(If Applicable)
09. No. of Bid Technically qualified Not Applicable
(If Applicable)
10. Bid(s) Rejected -- Nil --
(If Applicable)
11. Financial Bid Opening date 08-01-2018.
12. Bid Evaluation Report
inai i Reasons
S.No|Name of Firm or Cost offered | Ranking in (Fompa_ruson foc
: Bidder by the terms of |with Estimated Remarks
Bidder cost cost acce_ptapce
01 02 03 04 05 06 07
3,978,699 |1st: lowest |Part"A 9.50% Above | Qualified as
M/s. Al-Maka Al; Part '8 2.03% Above|  Per
Madina evaluation
Part "C  4.55% Above| (iteria
2. 3,996,935 |2ndt: lowest [Part "A 10.00% Above Qualified as
M/s. Universal . "
Engineering Part "B 2.50% Above evaIpuE;rtion
Services Part "C 5.03% Above A
3, 4,023,096 |3rd: lowest [Part "A 10.37% Above | o, 3jified as
M/s. Shahbaz Part "8 3.00% Above per
Enterprises evaluation
Part "C 5.90% Above criteria
Signatures of the Members of the Committee
(Engr.%@ﬂ (Engr. Alla Panhyar) (Engr. Jalil ﬂ‘hyrfled Shaikh)
Executive Engineer Executile Engineer, Executive Engineer
Public Health Engineering Division (Highways) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Member Chairman




MINUTES OF MEETING

A meeting of procurement committee was held on 08-01-2018 under the
chairmen ship of Executive Engineer (Buildings) Division Kashmore @ Kandhkot in the office
of Executive Engineer (Buildings) Division Kashmore @ Kandhkot, for scrutinizing the
financial proposals / Bids submitted by various contractors / Firms for Executive Engineer

(Buildings) Division Kashmore @ Kandhkot.

The Bids were opened by the procurement committee on 08-01-2018 at 01:00
PM in presence of the Contractors/ representatives of the firms. The (03 Nos) Firms have
purchased Bidding Documents for the above Coemmunity Development Sustainable
Goals Programme for the year2017-2018 Works up to Deadline Viz 08-01-2018 offer
their Bids. After Evaluation / Scrutinizing all the Bids offered by various Contractors / Firms

tha fallmuwiinAa DAacitinn lhae hoaan amarnad

S.#

NAME OF CONTRACTOR / FIRMS

BID AMOUNT

1. |M/s. Al-Maka Al-Madina Rs: 3,978,699 [=

2. |M/s. Universal Engineering Servi{ Rs: 3,996,935 [=

3. |M/s. Shahbaz Enterprises Rs: 4,023,096 [=
As per Evaluation report M/s. Al-Maka Al-Madina has

offered lowest Bid at a bid price of Rs:

by the procurement committee for further process.

3,978,699 / = and same is Recommended / Approved

T

(Eng%}pl Rauf Kolachj) (Engr. Allal nhyar) (Engr. JalilAMéd Shaikh)

Executive Engineer

Public Health Engineering Division

Kashmore @ Kandhkot
Member

Executive Engineer,
(Highwiys) DiYision
Kashmore @ Kandhkot
Member

Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman




OPENING STATEMENT

The financial bids for the work of "CONSTRUCTION OF EID GAH AT VILLAGE

KHIO KHAN BAHLKANI TALUKA TANGWANI. Community Development Sustainable Goals
Programme for the year 2017-2018 have been opened by the Procurement Committee on 08-01-

2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#| NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE
1 |M/s. Al-Maka Al-Madina /9) }JF
et
2 |M/s. Universal Engineering Services .
/ g g A i
3 |M/s. Shahbaz Enterprises /

)

(Engr.’Abduyl Rauf Kolachi) (Engr. Allah Di anhyar) (Engr. Jalil N’rﬂed Shaikh)
Executive Engineer Executiye Engipeer, Executive Engineer
Public Health Engineering Division (Highways) Division (Buildi:bs) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Member Chairman



ATTENDANCE SHEET

The financial bids for the work of "CONSTRUCTION OF EID GAH AT VILLAGE

KHIO KHAN BAHLKANI TALUKA TANGWANI. Community Development Sustainable Goals

Programme for the year 2017-2018 have been opened by the Procurement Committee on 08-01-

2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#| NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE
1 |M/s. Al-Maka Al-Madina Ax
2 |M/s. Universal Engineering Services A Razis
3 |M/s. Shahbaz Enterprises @

(Endr.
Executive Engineer Executiye Engitjeer,
Public Health Engineering Division (Highways) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Member

ul Rauf Kolachi) (Engr. Allah Di anhyar) (Engr. Jalil Ahmed Shaikh)

Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman




BIDDERS QUALIFICATION REPORTS

NAME OF WORK: CONSTRUCTION OF EID GAH AT VILLAGE KHIO KHAN BAHLKANI

TALUKA TANGWANI.
REGISTRATIO
N WITH AFFIDAVIT /
INCOME TAX, UNDERTAKING
ENGINEERIN NTN ANNUAL TURN |PROVIDE MINIMUM| REGARDING
AR OF RIRRCRS G COUNCIL, CERTIFICATE OVER EXPERIENCE FIRM NEVER
SRB BEEN BLACK
CERTIFICATE LISTED
M/s. Al-Maka Al- Yes Yes Provided Four| Provided Four Yes
Madina Provided Years Years Provided
M/s. Universal - Yes Provided | Provided Five Yes
Engineering Provided | Three Years Years Provided
M/s. Shahbaz Yes Yes Provided Four| Provided Four Yes
Enterprises Provided Years Years Provided

(Engr. A dl)l Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

(Highways) Division
Kashmore @ Kandhkot
Member

|

|
|

(Engr. Jalil A’imed Shaikh)
Executivie Engineer

(Buildings) Division
Kashmore @ Kandhkot
Chairman




fsrfmat.echnicaﬂ y Sanctioned by Superintending Engineer (W&S) Department Kashmore @ Kandhkot.

, COMPRATIVE STATEMENT e ™
Name of Work:- CONSTRUCTION OF EID GAH AT VILLAGE SHABIRABAD TALUKA TANGWANL.
S.NO: Discription Estimated Cost M/s. Malik Shoukat M/s. Faheem & Ilyas Contractor M/s. Jhole Lal Const Co.
Rate | Amount Rate | Amount Rate | Amount
PART "A" COMPOUND WALL
1 |Amount of Shedule B 1,334,097 /- | 1,334,097 /- 1,334,097 /- | 1,334,097 /-
2 |Ded 20 % Below (-) - /-| 9.04% Above - /- | 9.50% Above - /- 10.03% Above - /-
3 |Add: amount of Cartage 122,723 /- 120,602 126,739 133,809 /-
TOTAL 1,456,820 /- 1,454,699 /- 1,460,836 /- 1,467,906 /-
PART "B" STEEL GATE I/C PILLARS
1 |Amount of Shedule B 123,947 /- | 123,947 /- 123,947 /- | 123,947 /-
2 |Ded 20 % Below (-) - /-| 1.72% Above - /- | 2.00% Above - - 2.75% Above - /-
3 |Add: amount of Cartage 2,505 f- 2,132 2,479 3,409 /-
TOTAL 126,452 /- 126,079 /- 126,426 /- 127,356 /-
PART "C" EXTERNAL DEVELOPMENT
1 |Amount of Shedule B 3,359,579 /- I 3,359,579 /- 3,359,579 /- | 3,359,579 /-
2 |Ded 20 % Below (-) - /-] 1.57% Above - /- | 2.00% Above - /- 2.75% Above - /-
3 |Add: amount of Cartage 58,043 /- 52,745 67,192 92,388
TOTAL 3,417,622 /- 3,412,324 /- 3,426,771 /- 3,451,967 /-
TOTAL 5,000,894 /- | 4,993,102 /- | 5,014,033 /- | 5,047,229 /-
FINANCIAL REVIEW
(A) Total Cost As pers Technical Sar{ 5,000,894 /- The Lowest Rates quoted by M/s. Malik Shoukat are
Lowes Tender Amount 4,993,102 /- Part -A 9.04% Above
Saving Over NetT.S 7,792 [- Part -B 1.72% Above
Part -C 1.57% Above Below and Above rates are lowest within permissible limit hence approved.

(Engr. Abflul\Rauf Kolachi)

Executive Engineer

Public Health Engineering Division
Kashmore @ Kandhkot

Member

(Engr. Allah D Panhyar) (Eng. Jalil Ah !éﬁ/Shaikh)
Executiye Engineer, Executive Ehgineer,
(Highways) Division (Buildings) Division

Kashmore @ Kandhkot Kashmore @ Kandhkot
Member Chairman



BID EVALUATION REPORT
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01. Name of Procuring Agency: Executive Engineer (Buildings) Division Kashmore @ Kandhkot.
02. Tender Reference No: N.I.T No.TC/G-55/ 1673 dated: 18-12-2017.
03. Tender Description / CONSTRUCTION OF EID GAH AT VILLAGE SHABIRABAD
TALUKA TANGWANI,
Name of Work / Item :-
04. Method Procurement: SPPRA Website 2017.
05. Tender Published The New English 21-12-2017.
The Daily Jung 22-12-2017
Daily Jijat Sindhi 23-12-2017.
06. Total Bid Documents 03 Nos:
07. Total Bid Received 03 Nos:
08. Technical Bid Opening date Not Applicable
(If Applicable)
09. No. of Bid Technically qualified Not Applicable
(If Applicable)
10. Bid(s) Rejected -- Nil --
(If Applicable)
11. Financial Bid Opening date 08-01-2018.
12. Bid Evaluation Report
. Cost offered | Ranking in | Comparison Reasons
S.rlo Nam‘;;:lf dl::m o by the terms of |with Estimated for Remarks
' Bidder cost cost acceptance
01 02 03 04 05 06 07
1, 4,993,102 |1st: lowest [Part"A  9.04% Above | Qualified as
M/s. Malik Part "B 1.72% Above|  Per
Shoukat evaluation
Part "C 1.57% Above criteria
2. 5,014,033 |2ndt: lowest |Part "A  9.50% Above Qualified as
M/s. Faheem & Part "B 2.00% Above per
Ilyas Contractor - % Ab evaluation
Part "C 2.00% Above criteria
3. 5,047,229 [3rd: lowest |Part "A 10.03% Above | oajified as
M/s. Jhole Lal Part "B 2.75% Above per
Const Co. evaluation
Part "C  2.75% Above| iitaria
Signatures of the Members of the Committee
o M o
(Engr. Aldul Rauf Kolathi) (Engr. Allah nhyar) (Engr. Jalil Aﬁ((ed Shaikh)
Executive Engineer Executi Executive Engineer

Public Health Engineering Division
Kashmore @ Kandhkot
Member

(Highways) Division
Kashmore @ Kandhkot
Member

(Buildings) Division
Kashmore @ Kandhkot
Chairman



MINUTES OF MEETING

A meeting of procurement committee was held on 08-01-2018 under the
chairmen ship of Executive Engineer (Buildings) Division Kashmore @ Kandhkot in the office
of Executive Engineer (Buildings) Division Kashmore @ Kandhkot, for scrutinizing the
financial proposals / Bids submitted by various contractors / Firms for Executive Engineer
(Buildings) Division Kashmore @ Kandhkot.

The Bids were opened by the procurement committee on 08-01-2018 at 01:00
PM in presence of the Contractors/ representatives of the firms. The (03 Nos) Firms have
purchased Bidding Documents for the above Community Development Sustainable
Goals Programme for the year2017-2018 Works up to Deadline Viz 08-01-2018 offer
their Bids. After Evaluation / Scrutinizing all the Bids offered by various Contractors / Firms

thao fallawinA Dacitinn hae hanan amaraad

S.#INAME OF CONTRACTOR / FIRMS BID AMOUNT

1. |M/s. Malik Shoukat Rs: 4,993,102 [=

2. |M/s. Faheem & Ilyas Contractor | Rs: 5,014,033 /=

3. |M/s. Jhole Lal Const Co. Rs: 5,047,229 [=
As per Evaluation report M/s. Malik Shoukat has
offered lowest Bid at a bid price of Rs: 4,993,102 / = and same is Recommended / Approved

by the procurement committee for further process.

(Engr. Abdudil Rauf 9Ia\;hi) (Engr. Alldh

i' Ve
anhyar) (Engr. Jalil Ahmed Shaikh)

Executive Engineer Executive Engdineer, Executive Engineer
Public Health Engineering Division (Highways) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Member Chairman




OPENING STATEMENT

The financial bids for the work of "CONSTRUCTION OF EID GAH AT VILLAGE

SHABIRABAD TALUKA TANGWANI. Community Development Sustainable Goals

Programme for the year 2017-2018 have been opened by the Procurement Committee on 08-01-

2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#| NAME OF REPRESENTATIVES / CONTRACTOR

SIGNATURE

1 |M/s. Malik Shoukat

3

2 |M/s. Faheem & Ilyas Contractor

[P\ \weny

3 |M/s. Jhole Lal Const Co.

L LSS \VN

(Engr. Abdub Rauf Kolachi)

Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

(Engr. All i!%’;\a/nhyar)

1’h

Executive Ef['?ineer,

(Highways) Division

Kashmore @ Kandhkot
Member

}

1
(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman



ATTENDANCE SHEET

The financial bids for the work of "CONSTRUCTION OF EID GAH AT VILLAGE

SHABIRABAD TALUKA TANGWANI. Community Development Sustainable Goals
Programme for the year 2017-2018 have been opened by the Procurement Committee on 08-01-

2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#| NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE

1 [M/s. Malik Shoukat M .

2 |M/s. Faheem & Ilyas Contractor (ﬂ@\\mé\

3 |M/s. Jhole Lal Const Co.

b

hyar) (Engr. Jalil Ap"m/ed Shaikh)

n Q)

(Engr. ABd’uL}lauf Kolachi)

Executive Engineer Executiye Enginger, Executive Engineer
Public Health Engineering Division (Highways) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot
Member Member Chairman



BIDDERS QUALIFICATION REPORTS

NAME OF WORK: CONSTRUCTION OF EID GAH AT VILLAGE SHABIRABAD TALUKA

TANGWANI.
REGISTRATIO
N WITH AFFIDAVIT /
INCOME TAX, UNDERTAKING
ENGINEERIN NTN ANNUAL TURN |PROVIDE MINIMUM| REGARDING
il | COUNCIL, | CERTIFICATE OVER EXPERIENCE FIRM NEVER
SRB BEEN BLACK
CERTIFICATE LISTED
M/s. Malik Yes Yes Provided Four| Provided Four Yes
Shoukat Provided Years Years Provided
M/s. Faheem & Yes Yes Provided Provided Five Yes
Ilyas Contractor Provided | Three Years Years Provided
M/s. Jhole Lal Yes Yes Provided Four| Provided Four Yes
Const Co. Provided Years Years Provided

(Engrﬁbﬁi Eauf Kolachi) | (Engr. All

Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

Executive Engineer,

(High

ays) Division

Kashmore @ Kandhkot

Member

v
Panhyar) (Engr. Jalil Lh

med Shaikh)

Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot

Chairman




achnically Sanctioned by Superintending Engineer (W&S) Departrment Kashmore @ Kandhkot.

Est/matf

COMPRATIVE STATEMENT

. Name of Work:- CONSTRUCTION OF EID GAH AT VILLAGE SAEED KHAN RIND TALUKA TANGWANL.
S.NO: Discription Estimated Cost M/s. Al-Maka Al-Madina M/s. Jhole Lal Const. Co. M/s. GSG and Company
Rate | Amount Rate | Amount Rate | Amount
PART "A" COMPOUND WALL
1 |Amount of Shedule B 1,160,084 /- | 1,160,084 /- 1,160,084 /- l 1,160,084 /-
2 |ped 20 % Below (-) - /-| 8.70% Above - /- | 9.00% Above s O 9.75% Above <
3 |Add: amount of Cartage 102,692 /- 100,927 104,407 113,108 /-
TOTAL 1,262,776 /- 1,261,011 /- 1,264,491 /- 1,273,192 /-
PART "B" STEEL GATE I/C PILLARS
1 |Amount of Shedule B 123,947 /- | 123,947 /- 123,947 /- [ 123,947 /-
2 |ped 20 % Below (-) - /-] 1.90% Above - /- | 2.07% Above - [ 3.00% Above =
3 |Add: amount of Cartage 2,523 /- 2,355 2,566 3,718 /-
TOTAL 126,470 /- 126,302 /- 126,513 /- 127,665 /-
PART "C" EXTERNAL DEVELOPMENT
1 |Amount of Shedule B 2,424,015 /- | 2,424,015 /- 2,424,015 /- ] 2,424,015 /-
2 |Ded 20 % Below (-) - /-] 2.35% Above - /- | 3.00% Above - 3.25% Above - /-
3 |Add: amount of Cartage 60,482 /- 56,964 72,720 78,780
TOTAL 2,484,497 /- 2,480,979 /- 2,496,735 /- 2,502,795 /-
TOTAL 3,873,743 /- | 3,868,292 /- | 3,887,739 /- | 3903652 /-
FINANCIAL REVIEW
(A) Total Cost As pers Technical Sary 3,873,743 /- The Lowest Rates quoted by M/s. Al-Maka Al-Madina are
Lowes Tender Amount 3,868,292 /- Part -A 8.70% Above
Saving Over NetT.S 5,451 /- Part -B 1.90% Above

Part -C 2.359% Above

Below and Above rates are lowest within perrhissiblq limit hence approved.

(Engﬁmig

Executive Engineer

Public Health Engineering Division
Kashmore @ Kandhkot

Member

(Engr. Allah
Execytive Engineer,
(Highways) Division

Kashmore @ Kandhkot
Member

v
(Eng. Jalil Athd Shaikh)
Executive Engineer,
(Buildings) Division
Kashmore @ Kandhkot
Chairman




01.

02.

03.

BID EVALUATION REPORT

Name of Procuring Agency: Executive Engineer (Buildings) Division Kashmore @ Kandhkot.
Tender Reference No: N.I.T No.TC/G-55/ 1673 dated: 18-12-2017.

CONSTRUCTION OF EID GAH AT VILLAGE SAEED KHAN RIND

Tender Description /
TALUKA TANGWANI.

Name of Work / Item :-

/0O

04. Method Procurement: SPPRA Website 2017.
05. Tender Published The New English 21-12-2017.
The Daily Jung 22-12-2017
Daily Jijat Sindhi 23-12-2017.
06. Total Bid Documents 03 Nos:
07. Total Bid Received 03 Nos:
08. Technical Bid Opening date Not Applicable
(If Applicable)
09. No. of Bid Technically qualified Not Applicable
(If Applicable)
10. Bid(s) Rejected -= Nil --
(If Applicable)
11. Financial Bid Opening date 08-01-2018.
12. Bid Evaluation Report
S.!\Io Name‘;i(:’fdl:: s Cosl:fyotf:'lzred R:er:’:ri\rs‘gmi'n w(ii:;n:iz:i:ins:tld Re?‘::ns Remarks
Bidder cost cost a'cce_pt_a:lce
01 02 03 04 05 06 07
1 3,868,292 |1st: lowest [Part"A 8.70% Above | Qualified as
M/s. Al-Maka Al Part"B  1.90% Above|  Per
Madina evaluation
Part "C 2.35% Above| (riteria
2. 3,887,739 |2ndt: lowest |Part "A  9.00% Above Qualified as
M/s. Jhole Lal Part "B 2.07% Above per ‘
AT S Part"C  3.00% Above e‘ﬁ:?:rt[f"
3. 3,903,652 |3rd: lowest [Part"A  9.75% Above | o 5jified as
M/s. GSG and Part "B 3.00% Above per
Company evaluation
Part "C  3.25% Above| iiteria

Signatures of the Members of the Committee

f /
(Engr. Ab45| Rauf Kolac%i)

Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

\

Iy
(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

(Engr. Alla Panhyar)
Executjve Endineer,
(Highwgys) Dlvision

Kashmore @ Kandhkot
Member




: MINUTES OF MEETING

A meeting of procurement committee was held on 08-01-2018 under the
chairmen ship of Executive Engineer (Buildings) Division Kashmore @ Kandhkot in the office
of Executive Engineer (Buildings) Division Kashmore @ Kandhkot, for scrutinizing the
financial proposals / Bids submitted by various contractors / Firms for Executive Engineer
(Buildings) Division Kashmore @ Kandhkot.

The Bids were opened by the procurement committee on 08-01-2018 at 01:00
PM in presence of the Contractors/ representatives of the firms. The (03 Nos) Firms have
purchased Bidding Documents for the above Community Development Sustainable
Goals Programme for the year2017-2018 Works up to Deadline Viz 08-01-2018 offer
their Bids. After Evaluation / Scrutinizing all the Bids offered by various Contractors / Firms

tha fallAawinAa Dacitian hac haan amaraad

S.#NAME OF CONTRACTOR / FIRMS BID AMOUNT
1. |M/s. Al-Maka Al-Madina Rs: 3,868,292 /=
2. |M/s. Jhole Lal Const. Co. Rs: 3,887,739 [=
3. |[M/s. GSG and Company Rs: 3,903,652 [=
As per Evaluation report M/s. Al-Maka Al-Madina has
offered lowest Bid at a bid price of Rs: 3,868,292 / = and same is Recommended / Approved

by the procurement committee for further process.

~ |
(Engr. %‘%}ﬁ) (Engr. All itto Panhyar) (Engr. Jalil h’%ﬁéd Shaikh)

Executive Engineer Execulive Efgineer, Executiye Engineer
Public Health Engineering Division (Highways) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Member Chairman




OPENING STATEMENT

The financial bids for the work of "CONSTRUCTION OF EID GAH AT VILLAGE

SAEED KHAN RIND TALUKA TANGWANI. Community Development Sustainable Goals
Programme for the year 2017-2018 have been opened by the Procurement Committee on 08-01-

2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#

NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE

M/s. Al-Maka Al-Madina

2

M/s. Jhole Lal Const. Co.

M/s. GSG and Company

(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

\.
. |
(Engr. Allah anhyar) (Engr. Jalil Ahmed Shaikh)
Executivg Enginger, Executive Engineer
(Highways) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot
Member Chairman




ATTENDANCE SHEET

The financial bids for the work of "CONSTRUCTION OF EID GAH AT VILLAGE

SAEED KHAN RIND TALUKA TANGWANI. Community Development Sustainable Goals

Programme for the year 2017-2018 have been opened by the Procurement Committee on 08-01-

2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#| NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE
1 |M/s. Al-Maka Al-Madina /“{:;4‘9
2 |M/s. Jhole Lal Const. Co. T A
3 |M/s. GSG and Company Y
Q "
\ -. |
(Engr. A\bJuI} Rauf Kolachi) (Engr. Allah\Di anhyar) (Engr. Jalil AI’?\lmed Shaikh)
Executive Engineer Executive Engifeer, Executive Engineer
Public Health Engineering Division (Highways) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Member

Chairman




BIDDERS QUALIFICATION REPORTS

NAME OF WORK: CONSTRUCTION OF EID GAH AT VILLAGE SAEED KHAN RIND

TALUKA TANGWANI.
REGISTRATIO
N WITH AFFIDAVIT /
el ANNUAL TURN | PROVIDE MINIMUM ity
NAME OF ENGINEERIN NTN REGARDING
RME QFBIDDERS G COUNCIL, CERTIFICATE OVER EXPERIENCE FIRM NEVER
SRB BEEN BLACK
CERTIFICATE LISTED
M/s. Al-Maka Al- Yes Yes Provided Four| Provided Four Yes
Madina Provided Years Years Provided
M/s. Jhole Lal —_— Yes Provided Provided Five Yes
Const. Co. Provided | Three Years Years Provided
M/s. GSG and Ve Yes Provided Four| Provided Four Yes
Company Provided Years Years Provided
\
I
— JI "J_,
(Engr. Abdul Rauf Kolachi) (Engr. Allah anhyar) (Engr. Jalil Ahrrfed Shaikh)

Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

Executive Engijeer,
(Highways) Division
Kashmore @ Kandhkot

Member

Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman




Estimate ‘hnfca//y Sanctioned by Superintending Engineer (W&S) Department Kashmore @ Kandhkot.
» COMPRATIVE STATEMENT

,Vame of Work:-

CONSTRUCTION OF EID GAH AT VILLAGE KHALID BORHI TALUKA TANGWANI.

S.NO: Discription Estimated Cost Mr. Rahamatullah Dahani M/s. Shahbaz Enterprises M/s. Faheem and Ilyas Contractor
Rate | Amount Rate | Amount Rate | Amount
PART "A" COMPOUND WALL
1 |Amount of Shedule B 1,203,587 /- [ 1,203,587 /- 1,203,587 /- | 1,203,587 /-
2 |Ded 20 % Below (-) - /-1 9.45% Above - /- | 10.03% Above - /- 10.55% Above - /-
3 |Add: amount of Cartage 115,652 /- 113,739 120,720 126,978 /-
TOTAL 1,319,239 /- 1,317,326 /- 1,324,307 /- 1,330,565 /-
PART "B" STEEL GATE I/C PILLARS
1 |Amount of Shedule B 123,947 /- [ 123,947 /- 123,947 /- I 123,947 /-
Ded 20 % Below (-) = /-| 2.08% Above = /- | 2.95% Above - ) 3.09% Above = )
3 |Add: amount of Cartage 2,770 /- 2,578 3,656 3,830 /-
TOTAL 126,717 /- 126,525 /- 127,603 /- 127,777 |-
PART "C" EXTERNAL DEVELOPMENT
1 |Amount of Shedule B 2,424,015 /- | 2,424,015 /- 2,424,015 /- I 2,424,015 /-
Ded 20 % Below (-) — /-] 4.80% Above — /- | 5.07% Above s J 5.95% Above = gk
3 |Add: amount of Cartage 120,044 /- 116,353 122,897 144,229
TOTAL 2,544,059 /- 2,540,368 /- 2,546,912 /- 2,568,244 /-
TOTAL 3,990,015 /- [ 3,984,219 /- [ 3,998,822 /- [ 4,026,586 /-
FINANCIAL REVIEW
(A)  Total Cost As pers Technical Sar{ 3,990,015 /- The Lowest Rates quoted by Mr. Rahamatullah Dahani are
Lowes Tender Amount 3,984,219 /- Part -A 9.45% Above
Saving Over NetT.S 5,796 /- Part -B 2.08% Above

Part -C 4.80% Above Below and Above rates are lowest within permissible limit hence approved.

(Engr. ABdul Rauf Kolgchi) (Eng. Jalil Ahfthhaikh)
Executive Engineer Executive Engineer,
Public Health Engineering Division (Highways) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot
Member Member Chairman

.
,



BID EVALUATION REPORT

01. Name of Procuring Agency: Executive Engineer (Buildings) Division Kashmore @ Kandhkot.
02. Tender Reference No: N.I.T No.TC/G-55/ 1673 dated: 18-12-2017.
03. Tender Description / CONSTRUCTION OF EID GAH AT VILLAGE KHALID BORHI
TALUKA TANGWANI.
Name of Work / Item :-
04. Method Procurement: SPPRA Website 2017.
05. Tender Published The New English 21-12-2017.
The Daily Jung 22-12-2017
Daily Jijat Sindhi 23-12-2017.
06. Total Bid Documents 03 Nos:
07. Total Bid Received 03 Nos:
08. Technical Bid Opening date Not Applicable
(If Applicable)
09. No. of Bid Technically qualified Not Applicable
(If Applicable)
10. Bid(s) Rejected -= Nil --
(If Applicable)
11. Financial Bid Opening date 08-01-2018.
12. Bid Evaluation Report
. Cost offered | Ranking in | Comparison Reasons
£ N fF < <
i am:i(:’ i e'rr MOt by the terms of |with Estimated for Remarks
Bidder cost cost acceptance
01 02 03 04 05 06 07
1. - 3,984,219 |1st: lowest |Part"A  9.45% Above | Qualified as
7
Rahamatullah Part "B 2.08% Above per
hani evaluation
Da ani Pa!'t 3 4-800/0 AbOUE Criterja
5 3,998,822 [2ndt: lowest [Part "A 10.03% Above [ o e o
M/s. Shahbaz Part"B 2.95% Above per
Enterprises 2 evaluation
Part "C 5.07% Above ——
3. 4,026,586 [3rd: lowest [Part A 10.55% Above | o ajified as
M/s. Faheem . o i
and Ilyas Part "B 3.09% Above ? '
Contractor Part "C  5.95% Ab evaluation
a IO ARONC]  oritera
Signatures of the Members of the Commiitee \
'1 /
(Engr. A Rauf Kolachi) (Engr. Allah Dieto|Panhyar) (Engr. Jalil Ahmed Shaikh)

Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

Executjve Engneer,
(Highways) Division
Kashmore @ Kandhkot
Member

Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman
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MINUTES OF MEETING

A meeting of procurement committee was held on 08-01-2018 under the
chairmen ship of Executive Engineer (Buildings) Division Kashmore @ Kandhkot in the office
of Executive Engineer (Buildings) Division Kashmore @ Kandhkot, for scrutinizing the
financial proposals / Bids submitted by various contractors / Firms for Executive Engineer
(Buildings) Division Kashmore @ Kandhkot.

The Bids were opened by the procurement committee on 08-01-2018 at 01:00
PM in presence of the Contractors/ representatives of the firms. The (03 Nos) Firms have
purchased Bidding Documents for the above Community Development Sustainable
Goals Programme for the year2017-2018 Works up to Deadline Viz 08-01-2018 offer
their Bids. After Evaluation / Scrutinizing all the Bids offered by various Contractors / Firms

tha fallrwina Dacitian hae haan amarnad

S.#/NAME OF CONTRACTOR / FIRMS BID AMOUNT
1. [Mr. Rahamatullah Dahani Rs: 3,984,219 [=
2. |M/s. Shahbaz Enterprises Rs: 3,998,822 /=

3. |M/s. Faheem and Ilyas Contractgq Rs: 4,026,586 [=

As per Evaluation report Mr. Rahamatullah Dahani has
offered lowest Bid at a bid price of Rs: 3,984,219 / = and same is Recommended / Approved

by the procurement committee for further process.

(Engr. i&ul Rau; %oiachi) (Engr. Allgh Di

Panhyar) (Engr. Jalil Ahmed Shaikh)

Executive Engineer Executive Engineer, Executive Engineer
Public Health Engineering Division (Highways) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Member Chairman




OPENING STATEMENT

The financial bids for the work of "CONSTRUCTION OF EID GAH AT VILLAGE

KHALID BORHI TALUKA TANGWANI. Community Development Sustainable Goals
Programme for the year 2017-2018 have been opened by the Procurement Committee on 08-01-

2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#| NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE
b =
1 |Mr. Rahamatullah Dahani A) LD

2 |M/s. Shahbaz Enterprises %/
3 |M/s. Faheem and Ilyas Contractor [ H{ 1 - ,5

(Engr. A£E Rauf Kolachi) (Engr. Allah Ditto Ranhyar) [

(Engr. Jalil %ed Shaikh)

Executive Engineer ‘
Public Health Engineering Divisi ExecutiNe Enginker, 3 i
Kashmorin%n:ergr? e (Highways) Division E"?}g‘_‘h e Engineer
. andhkot Kashmore @ Kandhkot (Buildings) Division
ember Member Kashmore @ Kandhkot

Chairman




ATTENDANCE SHEET

The financial bids for the work of "CONSTRUCTION OF EID GAH AT VILLAGE
KHALID BORHI TALUKA TANGWANI. Community Development Sustainable Goals
Programme for the year 2017-2018 have been opened by the Procurement Committee on 08-01-

2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#| NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE
1 |Mr. Rahamatullah Dahani %U!_"Af:/

2 |M/s. Shahbaz Enterprises

y o

3 |M/s. Faheem and Ilyas Contractor /F

. TN
A 2%? |
(Engr. Ab!l‘t‘) Rauf Kolachi) (Engr. Allah Ditt6"Panhyar) (Engf. Jalil I'/ﬁed Shaikh)

- Executive Engineer Executivie Engineer, Executiye Engineer
Public Health Engineering Division (Highways) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Member Chairman




BIDDERS QUALIFICATION REPORTS

NAME OF WORK: CONSTRUCTION OF EID GAH AT VILLAGE KHALID BORHI TALUKA

TANGWANI.
STRATIO
RE(;I WITH AFFIDAVIT /
INCOME TAX UNDERTAKING
ENGINEERIN NTN ANNUAL TURN |PROVIDE MINIMUM| REGARDING
NAME OF BIDDERS - | G CoUNCIL, | CERTIFICATE OVER EXPERIENCE | FIRM NEVER
BEEN BLACK
SRB
CERTIFICATE LISTED

Mr. Rahamatullah Yea Yes Provided Four| Provided Four Yes
Dahani Provided Years Years Provided

M/s. Shahbaz Yes Yes Provided Provided Five Yes
Enterprises Provided | Three Years Years Provided

M/s. Faheem and Yes Yes Provided Four| Provided Four Yes
Ilyas Contractor Provided Years Years Provided

l ."/ |
}\ [ | V' 4
(Engr.‘A‘bd@Rauf Kolachi f (Engr. Allal D anhyar) (Engr. Jalil Ah’-‘é/d Shaikh)
- Executive _Engmeer Executiye Engipeer, Executive Engineer
Public Health Engineering Division (Highways) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Member Chairman




OFFICE OF THE
EXECUTIVE ENGINEER (BUILDINGS) DIVISION
KASHMORE @ KANDHKOT

No.XEN(B)/HC/ /795 /2018.
Kashmore @ K.kot dated - Of 16> 12018,

Phone No.07225737773

To,

The Managing Director,
SPPRA Karachi.

SUBJECT:- SUBMISSION OF THE BID EVALUATION REPORT ( 35 &S0 )

Bid Evaluation Report of N.I.T No. XEN (B)/TC/1673 Dated
18-12-2017 issued by this office the scheme of Sr. Nos. 08, is submitted
herewith for favour of kind information and uploading in your website, as

desired.

DA/ As above. EXECUTIVE'ENGINEER

(BUILDINGSDIVISION
KASHMOR @KAN%




Phone No:0722/573775

No: XEN«ByTC! |675 2017
Kash:ia! I< kot L')alcd:!g - 2017

NOTICE INVITING TENDIERS:

ul.

Executive Engmeer Buitkdings Division Kashmore o Kandhkot mvites scoled tenders
from interested parties 7 1irms meeting the eligibility eriteria o participite as per SPPRA

Rules (2010):-. /
‘ 1 —
Sr Estimate | Completion | Costof Bid
f 1 { .
No: e gl Stitemss \ Cost Period | Tender | Security
| i |
A

(4.

AS PER STATEMENT ATTACHED

Eligibiliry:  Registration with Pakistan Engineering Council for the year 2017 in
respect above category (Relevant with Building Department)

Cualification

(i) Listof two sunilar assignments ander-taben over the past 7 e
(h) Detail of equipments and transport owned by 1irm - contracior.
B - : .
(¢) Financial Statement (summary) and income tax return for the last 3 years.
(d) List of litigation (if any) and nature of litigation.
(¢d . AMidavit that lirm has never been black listed.
(i Names. Quadilivation amd Baperence ol Fechnical Statl sworkimg with lirm
) [ SRB Certilicate fov the year 2017 is required
ih) [he Hicense tur Electric Work is necessary.
Method of Procuremet Singhe Stage Stngle Povelopye

Terms & Conditions
Under tollowing condition bid will be tejected:-

() Conditional and 1elegraphic bids / Lundm:,

(i1) Bids not accompanied by bid su.um) of required amount und form.

(iii)  Bids received after specified date and 11me

1y Black listed firms.

() Ihe undersigned reserves the Right of accepting * rejecting any or all tenders us
per relevant elause of SPPRA - 2010,

: |
]— i [/ . L The date of opening of |
1 1

e St 3 o Last date of
[ ast date ol veceipt of application L T . tenders
submission of

“tendders

Favg the g Sl e &/J/ ‘(Ilgll’l d&/%l “"l'}ll:l.\bl”
l)m g ﬁ[’ ’Uigr b Ui oo

: 201K
o2 l rom the date ol publication upio .IJ‘;{ M /'JUI&UII i 22 Ol:li 00 P, I\:? 4
Dare /zurg 41100 0 | S 1200Noon |

S R — e e e e e ki i

Cand ssuanee ol tender documents i

e e e e e e e —— o

/ EXECUTINE ENGINEER
/ BUILDINGS DIVISION s
KASHMORE @ KANDH;«%/_




01,

02,

03,

04.

08.

Copy fwe's for favour of information to:-

Fhe P 5w Deputy Comimissioner Kasiunore (0 Fandiket

The Dhrector of Information 96 Sindh Secretariat Karachi, along with seven (7) copies of the list for
publication m three leading News paper i.e One in English, One in Urdu and One in Sindhi, specially
local news paper daily as per latest rules regulations framed by the Government of Sindh. If publication
15 inade in more than three news paper , no payment for extra publication will be made.

The Director SPPRA Sindh Karachi for information and hosting the advertisement on the site of
SPPRA

The Seerctary Information (Technology) Government of Sindh Karachi for information and insertion
on Governmenl Web Site. )

The Superintending Engineer Works & Services Department Kashmore @ Kandhkot.
he Pxecutive Engimeer (AID Kashmors @ Kandhkot,

Phe Assistant Eogineer Butldings (Al working under Executive Engimeer Buildings Kashmore @
IKandnkot.

Copy Lo Notice Board / Head Clerk / Drafts man {Laocal).

\

R -
BUILDINGS DIVISIO),
KASHMORE @ KANDEHAOT

/]



LIST OF WORK

BUILDINGS DIVISION
KASHMORE @ KANDH[?O-'I‘?{

b
. COSTIN | EARNEST | TENDER] ~ TIME
St NABIE OF SCHEME MILLION MONEY FEE ALLOWED
Community Development Sustainable Goals Programme 2017-2018

’ ConstruclLon of Govertn:nent Dispensary at Village Alimdan Khan 5.000 200.000 3,000| 12 Months | _
Bangwar Taluka Kandhkot. -1

2 Construction of Eid Gah at Village Ghous Bux Bangwar Taluka 5.000 200,000 3.000| 12 Monthfsf -
Kandhkol.

3 Corﬁ;lruchgn of Eid Gah at Village Jahan Khan Bangwar Taluka 5.000 200,000 3.000| 12 Months_l—
Kandhkot. i

4 Construction of Compour?d Wall Graveyard at Village Haibal 4000 160,000 3,000| 12 Montns
Shaheed Taluka Tangwani

tructi pound Wall G ard al Viliage Mitho Aran)
5 Censtruction of Ccm,‘.:wr O.V‘,...f Graveyard al Viliage Mitho Arac 4000 160.000 3000 12 Months
D Khan Bhayo Taluka Kandhkot,

I o B f i B =

6 C‘onsft.uchon. ol CC Drain Kandnkot Shikarpur Road Mear Jzelani 1 500 60,000 2.000| 12 Monthg.-|——
Service Station Kandhkot. ‘

- Construction of Shelter Hul at Karmpur‘ Hindu Shamshanghat 1,000 40.000 1500] 12 Months |___
Taluka Tangwani. -

5 Renovation / Re-Cons:ruch?T of Eid Gah al Village Mir Bijar 5 000 200 000 3000| 12 Months

e Kt o Ta 75 IS ) -
L g+

0 i;onslluu'\lon of Eid Gan at Village Szeed Knan Rindg Taiuka 400 150,000 1000] 12 Months |-
tangwan )

11 Construction of Eid Gah at Village Shabirabad Taluka Tengwan. 5.000 200,000 3.000] 12 Months

12 Conslrucqon of Eid Gah at Viilage Khio Khan Balhkani Tzluka 4000 160,000 3,000{ 12 Monihs _
Tangwani ’
Conslr =id Ga i rani Taluka

3 .L_o:..:l u.@ron of Eid Gah at Villzge Kundo Bakhrani Taluk 4000 160 000 3.000{ 12 Months
Tangwan ;

f sah at Villa Aansorat aluks

ia _C_?onstructuon of Eid Gah at Village Mansorabad Taluka 5000 200,000 3.000] 12 Months_l——

Tangwani &
- i e — -

15 (’)onstrucpon of Eid Gah at Village Haji Aitbar Brohi Taluka 4.000 160.000 3.000| 12 Months |-
Fangwani. /

15 Construclion of Eid Gah at Village Rahmatabad Taluka 4,000 160.000 3,000{ 12 Monthg {—
Kandhkot. 5

17 Canslruction of Eid Gah al Vilage Raza Mohammad Khoso ' 000 160 000 3000 12 Months
Taluka Kandhkot B! L i

stalla f Solar Lights Poles in Village I f Kha 108 ;

18 In 'Lal\—ahpn 0 DU!"T Lights Poles in Village Mit Altal Khan Khoso 1000 120 060 1.000| 12 Monihe | —
Taluka Tangwan =7
Conslruction of Tough Tile / Paver Road in iKarampur Cily

14

9 o —— 2.500 100,000 3.000] 12 Months _
Installation of Solar Lights Poles in Village Mohammad Murad )

20 Nindwani Taluka Tangwani. 2.000 80,000 2,500} 12 Monlhs _|.-

stallati f ar Lighte in Village Mi | Mohamma

7 if‘ c_“ﬂ(lf)ﬂ [s] ' Solar Lights Poles in Village Mir Taj Mahammad 2000 80600 2500 12 Montns
Buaram Taluka ) S

. |Installabicr of S s Poies in Village Manscoranag Taluka

2 |Tangwan 5.000 120.000|  3,000| 12 Months_ |

5 |Insteliation of Solar Lights Poles in Village new Alif Khan Byarani 4
2 = -
23 diiika Tangwani ‘ 5.000 200,000 3,000{ 12 Months

; [Instaliation of Selar Lights Poles in Village Golho Abdul Rahim |~
=" |Mindwani Taluka Tangwani RN Seen 2R0] A2 Monthgs

4 |Instaliaton of Solar Lights Polas in Villags Alz Wohammad .

28 - U ‘ N 2 000 80.000 2,500 12 m

| ~ [Mehon Nindwani Taluka Tangwani. [ e _D“ C e Mot ;

.~ lInstallation of Solar Lighis Poiss in Village Azac Mindwan Taluka | e [ — ?l e - 1

e i i 1500 £0.C0C Q00| 12 Months i
Tangwarn P
Conslruction of Makbara (Late) Syed Mehmood Shah Tyar Ghaz

a7 |al Village Jahan Khan Bangwar Deh Akhero Taluka Kandhkot, 1.300 52,000 2.000] 12 Months |

i Tough Ti ¢ in Vi z i -

8 Con?tr_uctlon ?f -oug Tile / Paver Road in Village Nazar Ali 1.400 56,000 2.000] 12 Months——
Dahani Taluka Kandhkol.

g, [Constiuction of Touch Tile / Paver Road in Village Sher 5

LR D e ~ . i 1 i i 17 Montis

___ivionammad Holo WIC Rasalaar Taluxa K andhkot '



- —————
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OFFICE OF THE
DEPUTY COMMISSIONER
KASHMORE @ KANDHKOT

; . No: Dev:Branch/ '\‘3\/\ 12017

Piane Ko: 0722-T0001.1 ’ Dated/ <ty 12017
Tax Ka: 0722.70602 1N ) )

To,

The Superintending Engineer
Works & Services Department,
Kashmore @ Kandhkot

Subjecl ADMINISTRATIVE APPROVAL UNDER COMMUNITY DEVLLOPMINT PROGRAM
FOR SUSTAINABLE DEVELOPMENT GOALS 2017-18.
T

The Administrative Approval of the Dislrict Kashmore @ Kandhkot is
hereby accorded subject to release of funds by the Finance Depariment, Government
of Sindh, Karachi for execution of the following schemes under Community
Development Program for Sustainable Development Goals 2017-2018 {constituency
NA-209), duly approved by the DDC meeling held on 08-12-2017 under the
chairmanship of the Deputy Commissioner, Kashmore @ Kandhkot.

“S.ND. NAME OF SCHEME _AMOUNT |
1 Re-Conditioning / Conslruction of Road from Jaffarabad 38 0 Mile (o 4 490
Village Abdul Rehman Rind Road Mile 0/0-2+230° 05 K M Taiuka
_Tangwani.

| __|.Khan Rind Road Mile 0/0-0/5=1.00 K M Taluka Tangwani.

3. | Repair / Reconditioning of Road Shabirabad Road Mile 2/0-3/2=2 00 20.000 |
KM Taluka Tangwani

4. | Construction of Eid Gah at Village Khatid Broh: Taluka Tangwarn 4 000
5 | Conslruclion of Eid Gah al Vilage Saeed Khan Rind Taluka 4 000
i Tangwani.
6. | Construclion of Eid Gah at Village Shabirabad Taluka Tangwani. 5.000
iz Construction of Eid Gah at Village Khio Khan Balhkani Taluka | 4.000
L Tangwani.
8. | Construction of Eid Gah at Village Kundo Bakhrani Taiuka Tangwani. | 4.000
8| Construction of Eid Gah at Village Mansorabad Taluka Tangwani. _5.000
10. | Conslruction of Eid Gah at Village Haji Ailbar Brohi Taluka | 4 000
- Tangwani. !
_11. | Construction of Eid Gah at Village Rahmatabad Taluka Kandhkot, 4.000

12. | Construction of Eid Gah at Village Raza Mohammad Khoso Taluka | 4 000
Kandhkot.

13. [ Installation of Solar Lights Poles in Village Mir Altaf Khan Khoso | 3.000
Taluka Tangwani.

14 [ Consltruction of Tough Tile / Paver Road n .K-arambur Cily Taluka 2500 .

Tangwani,

15. | Instaliation of Solar Lights Poles in Village Mohammad Murad | 2000
Nindwani Taluka Tangwani.

|
16. | Installation of Solar Lights Poles in Village Mir Taj Mohammad | 2.000

Bijarani Taluka Tangwani. I | _J

o
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17. | Installation of Solar Lights Poles in Village Mansoorabad Taluka | 3000 |
e Tangwani. : o
18. | Installation of Solar Lights Poles in Village new Alif Khan Bijarani | 5.000
Taluka Tangwani. )
19. | Installation of Solar Lights Poles in Village Gotho Abdul Ratim | 2.000
Nindwani Taluka Tangwani. - o o
20. | Installation of Solar Lights Pales in Village Ata Mohammad Meshon | 2 00C
Nindwani Taluka Tangwani. .. . S
21 Installalion of Solar Lights Poles in Village Azad Nindwani Taluka | 1 500
. Tangwani L e
22. | Construction of Makbara (Lale) Syed Mehmood Shah Tyar Ghazi al | 1.300
Village Jahan Khan Bangwar Deh Akhero Taluka Kandhkot,
23. | Construction of Tough Tile / Paver Road in Village Nazar Ali Dahani | 1.400
E Taluka Kandhkot. o
24. | Construction of Tough Tile / Paver Road in Village Sher Mohammad | 1.300
Golo U/C Rasaldar Taluka Kandhkol.
G.TOTAL ~—— ~ "l100.000

The expenditure involved will be debitable to the head of account under

which the funds are released by the Finance Department Government of Sindh Karachi

during the current financial year 2017-18.

All the codal, 1egal and procedural formalities should be followed before

utilization of funds over the schemes

s\

(MUNAWAR ALI MITHANI)
Deputy Comnussioner
Kashmore @ Kandhkot

C.C.to-

< fald o

]

The Secretary to Government of Sindh, Finance Department, Karachi
The Additional Commissioner-|, Larkano Division

The Planning Officer-TPP, Planning & Development Department, Governmen! of

Sindh, 2" Floor, Tughlaque House, Sindh Secretariat-ll, Karachi.

The Executive Engineer (Buildings / Highways Division), Kashmore @ Kandhkot.

D D W insiey £ 1) dose
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OFFICE OF THE
DEPUTY COMMISSIONER
KASHMORE @ KANDHKOT

b
No: Dev Branch ™2 ' | 12017
Phone Mo D722.70001<1 . Dated/ - / 12017
oy i)

Fay No: 07212-TON02

To.

The Superintending Engineer
Woaorks & Services Depariment,
Kashmore @ Kandhkol

The Execulive Engineer
{Education Warks Division),
Knashmora @ Kandhkol

Subject: ADMINISTRATIVE APPROVAL UNDER COMMUNITY DEVELOPMENT PROGRAM
FOR SUSTAINABLE DEVELOPMENT GOALS 2017-18.

The Administrative Approval of the District Kashmare @ Kandhkot is
hereby accorded subject to release of funds by the Finance Department, Governmeant
of Sindh, Karachi for execution of the following schemes under Community
Development Program for Sustainable Development Goals 2017-2018 (constituency
PS-16), duly approved by the DDC meeting held on 08-12-2017 under the
chairmanship of the Depuly Commissioner, Kashmore @ Kandhkol.

§.NO. NAME OF SCHEME | AMOUNT
1. | 8Construction of Gavernment Dispensary al Village Ahmdan Khan | 5.0C0
Bangwar Taluka Kandhkol.
2. | Construction of Eid Gah at Village Ghous Bux Bangwar Taiuka | 5.000
Kandhkot.
3. | Construction of Eid @ah at Village Jahan Khan Bangwar Taluka | 5.000
Kandhkol. B B o . A
4. [ Construction of Compound Wall Graveyard at Village Haibal| 4000
| Shaheed Taluka Tangwani.

5. | Construction of Compound Wall Graveyard al Village Mitho Arab | 4.000
Khan Bhayo Taluka Kandhkot. :

6. | Construction of CC Drain Kandhkat Shikarpur Road Near Jeelani| 1.500
Service Station Kandhkot.

7. | Construction of Sheller Hut at Karmpur Hindu Shamshanghat Taluka | 1.000
Tangwani . ey L -
8. | Renovalion / Re-Construction of Eid Gah at Village Mir Byar Khan |
Bijarani Taluka Tangwani.

5000 |

9. | Construction of Link Road Indus Highway Chemini Shakh al Village | 15.000

Haji Mendhero Dahani Road Mile 0/0-1/1=1.75 KM Taluka
Kandhkot.

10. | Construction of Link Road from Jaffarabad 36.0 Mille Road F€otoI 10000 .
Village Liagat Hejwani Road Mile 0/0-0/6=1.20 KM Taluka |

Tangwani.

e S
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11. [ Reconditioning / Repair of Road from 36.0 Mile Road to Village | 5000

b Gahano Khoso Road Mile 0/0-0/4=080 KM “"Phase.l” Taluka

| Tangwani B |

12 | Construction of Road from Kheo Khan Bahlkani to Village Rato 4 000

| Chandio Road Mile 0/0-0/3=0.60 "Phase-|" Taluka Tangwani i N
13. | Reconditioning of Road from Saifal Road to Village Ali Bux Bijarani | 5.000
@ Khahi Road Mile 0/0-0/4=0.8 KM “Phase-I". N
14. | Reconditioning of Road from Mehrab Khan Dahani lo Village | 5000 |
Mohammad Hayat Khoso Road Mile 0/0-1/0 (in portions) Taluka !

: Tangwani.__ et _ S )
15, | Re-Conditioning of Road from Indus Highway lo Village Nawab Khan | 10 000
__| Dahani Road Mile 0/0-2/0 (in partions).
16. | Earth Work, Compound Wall, CC Paving Block near Imam Bargah | 5000

__| Karampur Taluka Tangwani.

Taluka Kashmore, o

é
17 Reconditioning / Repair of Mir Mulguzar Khan Road Mie 0/0-0/5| 2 500 !
i
R

18. | Construclion of Class Room & Repair of GPS ALif Khan Bijaram Deh | 2 000
| Jalo UC Saifal Taluka Tangwani (01 Unity . ,
o G.YOTAL 7 | 95.000

The expenditure involved will be debitable to the head of account under
which the funds are released by the Finance Department Government of Sindh Karach
during the current financial year 2017-18.

All the codal, legal and procedural formalities should be followed before

utilization of funds over the schemes. / M

(MUNAWAR ALl MITHANI)
Depuly Commissioner
Kashmore @ Kandhkol

C.C.to:-

1. The Secretary to Gavernment of Sindh, Finance Depariment, Karachi.

2. The Additional Commissioner-I, Larkano Division.

3. The Planning Officer-TPP, Planning & Development Department, Governmenl o!
Sindh, 2" Floor, Tughlaque House, Sindh Secretarial-ll, Karachi

4. The Executive Engineer (Buildings / Highways Division), Kashmore @ Kandhkot

O Drove i A empen (41 dog




GOVERNMENT OF SINDH
WOBKS & SERVICES DEPARTHENT

Karachi, dated the 29 November, 2016

NOTIFICATION

No.E&A(W&S)3-9/2016 (KK):  With the approval of Competent Authority, a Committee with the
following composition, in terms of Rule-31 of Sindh Public Procurement Rules-2010, is hereby
constituted a complaint redressal Commitiee for redressal of grievances and setflement of disputes, if

any, arises between procuring agency and bidders in the Office of Executive Engineer, Buildings
Division, Kashmore @ Kandhkot -

i) Superintending Engineer (W&S),

Chairman
Kashmore @ Kandhkot
i) Divisional Accounts Officer, Kashmore @ Kandhkot Meinber
iii) An independent professional from the refevant field Member

(Technical Expert) from Market privately, who is

Well versed with procurement process under SPPRA
Rules 2010.

2 The Functions & Responsibilities of the Committee will be same as specified in

Rules-31(4) and (5) of Sindh Public Procurement Rules-2010.

¥

AlJAZ AHMED MEMON
SECRETARY TO GOVT. OF SINDH

No.E&A(W&S)3-9/2016 (KK) Karachi dated the 29t November, 2016

A copy is forwarded for information to:-

The Accountant General, Sindh, Karachi.

The Managing Direclor, SPPRA, Karachi,

The Chief Engineer (Highways), Sukkur.

The Deputy Secretary (Staff) to Chief Secretary, Sindh, Karachi
The Chairman / Members of the Committee

The Deputy Director (Monitoring), PM&E Cell, W&SD.

P.S to Secretary, W&S Department, Govt. of Sindh, Karachi.

The District Accounts Officer, Hyderabad. ‘\

Notification file. - &_Jﬁ::,
o /".
) \ !\J\"l s
A / U‘i\' :_',n"’ “L\}
i .\: v

SECTION OFFICER (GENERAL)
FOR SECRETARY TO GOVT. OF SINDH




GOVERHMENT OF SINDH
WORKS & SERVICES BEPARTMENT

Karachi dated the 29t November, 2016.

NOTIFICATION

No.E&A(W&S)3-9/2016 (KK) : Wilh the approval of Competent Authority, Procurement Commiftee, in
terms of Rule-7 of Sindh Public Procurement Rules-2010 (Amended 2013), is hereby constituted for

procurement of “Goods / Works” in the Office of Executive Engineer, Buildings Division, Kashmore

@ Kandhkot excluding, procurement involving foreign exchange, with the following composition;-

Executive Engineer, Buildings Division, Kashmore @ Kandhkot
1. Chairman
Executive Engineer, Highways Division, Kashmore @ Kandhkot .
2, - e Member
Executive Engineer, Public Health Engineering Division, Kashmore
3. | @ Kandhkot lember
Z The Functions & Responsibilities of the Commillee will be same as specified in Rufe-7

& 8 cf Sindh Public Procurement Rules-2010.

SECRETARY TO GOVT. OF SINDH

No.EEA(W&S)3-9/2016 (KK) Karachi, dated the 29t November, 2016,

A copy is forwarded for information (o:-

The Accountant General, Sindh, Karachi,

The Managing Director, SPPRA, Karachi.

The Chief Engineer (Buildings), Sukkur

The Chairman / Members of the Commitiee.

The Deputy Director (Moniloring), PM&E Cell W&SD. i'

PS to Minister, Works & Services Sindh, ‘\
PS to Secretary, W&S Department. }

Nolification fife. 1 W\ “’"/- .)L(L’
1 _\ILL ) /Lt Q
P 3?3“’/_-::?’ ’l
SECTION OFFICER (GENERAL)
FOR SECRETARY TO GOVT. OF SINDH
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14 (CITYNEWS

SHAHZEB MURDER CASE Lt -
. L , | -_
Court wants victim's |
i
ment and demanded increaSing the procurément price. the crime. witmE it

Beenuse of the protestars, the traffic police were forced to
close both tracks leading towards the Bilawal House from the
Boat Basin roundabout for all types of traffic, diverting all ve-
hicles from Bilawal House to Do Talwar and from Boal Basin
to Submarine Chowrangi.

The 10 said that since there wasno  jured.
proof of, involvement found, they

ercedes car Zafiy '‘was in and
him, leaving him critically in-
1

Zufir, an 18-year-old college stu-
wore freed. However, he added, that  dent, was speeding along Sea View
once other suspects who have ab- Road at Do Darya with Iis friends in a
sconded are arrested, the three could  Mercedes on December 3, when they

Hussa;
and R¢

-

BUILD] :
TING E
inoer Building Division Kashmore at Kandhkol inviles sealed tandars from Inferostod parties / firns mealing the
eligibility criteria to participate as per SPPRA Rules (2010).

02. Ellglbliity; Registration with Pakistan Englineering Council for the year 2017 in raspect above category (Relevant with Buliding
Deparlment)

03. Quallfication

{a) Liste! two s

{ANDHKG

L asmgnments yrder-takan

T years

(01 Detar of aguipmonts and ransport cwoed by i contracion
ic) Financal Slalement (Summary ) ant income Lax rstuen lor e last 3 vears
(a) List of itigatien (f any) and naturec! Ingation
(&) Alfidavil that firm has never baen black lisled
() Mames, Qualification and Exparience of Technical Staf waorking with fiem
{g) The SRB Certtficate for the year 2017 is requirnd.
{h) The license for Electnic Work s necessary
04. Method of Procuremont; Single Stage Singly Envalops
05. Torms of Conditlons
Under lollowing condibon big will he tejected
{1} Cenditional and tolegraphlc bids/landars.
{ii) Bids nat accompanied by bid security of requirad amaount and foms.
(iii) Bids recewved after spec(ﬁﬁd data and timo,
(lv) Black listed firms, -

(¥} Tha undersigned resorves the right of accapling/rejecting any or all lenders as por relavant clause of SPPRA- 2010,

LAST DATE OF RECEIFT OF APPLICATIOH AHD ISSUANCE OF LAST DATE OF SUBMISSION THE DATE OF

TEKDER DOCUMERNTS QF TEMDERS OFENING OF TENDERS
01t Data From the daia of publicalion up t 08-01-2018 141 11.00 am 08-01-2018 1 12.00 Noon 08-01-2G18 a1 01 .00 pm
2nd Datz From the date of pubbeaton up 1o 23-01-2018 13 $1.60 am 23-01-2015 v4 12,00 Noon 23-01-2018 at 01.00 pm

5 MAME OF SCHEME

COSTIN EARMEST TEWDER TIME

# ] MILLON MOKEY FEE  ALLOWED

COMMUNITY DEYELOPMENT SUSTAINARLE G0ALS PROGRARME 2017-2010 g
1. Construction of Government Dispensary al Vilaga Ahmdzn Khan Bangwer Taluka Kandnkot, 5000 100800 3.000 12 Months
2. Construction of Eid Gzh at Vinage Ghous Bux Bangwar Taluka Kandnkot 5000 100000 3,000 12Monlhs
3. Tonstruction of £l Gan al Vifage Jahan Knhan Bangwar Taluva Kanghiot 5000 100000 3000 12 Months
4 Censtructon of Lomasund \ a5t TRES 4000 A0000 3000 12 Months
5 Consiucnon o 4 4000 HODGD0 3000 1% Moaths
6 Construction of U0 Dram Kandn THER 30000 2000 2 Months
7 Construction of g 1 b, TO00 20000 1AGO 12 Momhs
8 Henovation | Re-Consiructio: Ent Gah at Vilage M Biar Khan Biaran:, Taigka Tangwam 45000 100,000 3000 12 Months
8. Construction of £ig Gan 21 Vi Khatg Brohi Taiuka Tangwani 4000 80000 3000 12 Monihs
10. Consbucton of Eid Gah at v Sazed Khan Rind Taluka Tangwan: 4000 80000 3,000 12 Months
11. Gonstruction of Eld Gah at Vilage Shabitabad Taluka Tangwani 5000 100000 3000 12Months
12. Constructon of £id Gzh 3t Villsge Khio Knan Bainkan Taluka Tangwani 4000 BODOD  3.000 12Months
13. Gonstruction of Eid Gzh at Villaga Kundo Bakhran: Taluka Tangwani 4000 80000  3.000 12 Months
14. Construction of Eid Gah at Vitiage Manssorabad Taluka Tangwani 5000 100000 3.000 12 Monihs
15, Construction of £id Gah a1 Vitlage taii Ashar Brohi Taluka Tzngwan 4000 H0000 3000 12 Memhs
16 Construction of Eid Gzh ot Village Rahmatanad Tawka Kanchkot 4000 H00C0 3000 12 Mants
17 Constructon o! Exg Gan ot Viitage Raza Moharmmag Khoss T ol <000 000D 3000 12 Manths
18 Instailation of Solar Lights Poles o Villaga Mbr Alta! Fhan Knoso 3 Tang JG0 BOOGYD 3000 12 Months
19. Construchion of Touph Tie | Paver Road i Karamgur Cuy Tawka Tangwan. 2500 50600 3000 32 Maonths
20 Instaliation of Solar Lights Poles in Vitage Moharwnad Mured Nindwzni Taluka Tangwani. 2000 40000 2500 12 Months
21. Instakiation of Solar Lights Potes in Vitage Mir Taj Mcohammad Bigarani Taluka Tangwani, 2000 40,000 2,50 12 Months
22 instalabion ol Solar Lights Peies in Villags Mansoorabad Taluka Tangwani. 3000 8000 3000 12Months
23. Installation of Solar Lights Poles In Vitlage new Afil Khan Bilarani Tatuka Tangwani. 5000 00000 3000 12Months
24. Instaliation of Solar Lights Poles n Vilage Gotho Abdul Rahim Nindwani Tatuka Tangwani. 2000 4D,000 2500 12 Momns
25. Instzdtaton of Sefar Lights Poles in Vitape Ata Mohamntad Kehon Nindwan] Taluka Tangwani. 2.000 40,000 2500 12 Months
20 Insizlation of Solar Ligrs Poles in Vilage Azad Nindwani Talng Tangwani 1500 30000 2,000 12 Months
27. Coastruction of Makbara (Late) Syed Mzhmood Shah Tyar Ghas at wilage Janhan Fhzn Bangwar

Deh Akhero Taluka Kandhkot 1300 ?26.000 2000 12 Menths
26. Construction of Tough Tée / Paver Road in Vitage Nazar Al Daham Talusa Kancriot 400 20000 2,000 12 Monms
29 Construction of Tough Tike / Paver Road in Viage Sher Mohammad Golo UsG Rasaldar Taluka Kandhkot 1300 26,000 2,000 12 Months

| 8d/-

EXECUTIVE ENGINEER
DUILDINGS DIVISION
KASHMORE AT
KANDHKOT

SHNDTOCORRUPTION

| FIA Sin

discuss

By Salls bin Perwalz

Thee director of Sidh's Federal
Lwestigation Agency (FIA) on
Wednesday evening held a
meetng with representatives of
commercial banks and the State
Bank of Pakistan.

An FIA official said Sindh
FIA Director Dr Amir Ahmed
Sheikh presided aver the meet-
| ing and it was attended by the
‘heads  of ATM functions
ibranchless operations  and
commercial banks) and repre-
sentative of the State Bank of
Pakistan. The recent instances
of skimming fraud taken place
regarding ATMs in Karaehi and
Islamzhad were discussed in the

The sealed bids on standard b
invited from the Inlerasting Con
the works menlioned as under:

S. |HAME OF WORK

|

Constiuction of Shat Sun Dran
WMacelaneous works
Construction of 2 Kos
nstaliaion Pump atong with sols
along Shah Sub Orain,
J. |Restoration of offica Block of Th

1) Mothod of Procurement.
2} Bidding/Tender Documai

i Issuance: Standard F
| pm. on payment off te

can also download Irn

(non relungable as atn

Tando Mohammad Kh
ti)  Submisslon: Las! dat
i) Opening: Will be oper
iiy Venuo: At Barrage cok

for purchased/opened
The bidding documents shi
The conditional bids will ne
The Procunng Agency sha
of bidding process, but is 1
6. The rates quoted must inc
7. The bidders musl be regis

SAY N0 TO CORRUPTION

o W
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AnQpraciees, mey SOoULed SRS JZANSLE SANMITZOTETE | UENCE L0 SU,

: BRLST LI ANVOIVENENt 11~ the MOTCedes o

ment and demanded inicreasing the promirémient price. the erime. ' “*  shal him, leaving hw
Because of the protesters, the traffic police were foreed to The 10 said that since there was no  jured.

close both tracks leading towards the Bilawal House fram the proof of, involvement found, they Zafir, an 18-year-ol

Boat Basin roundabout for ll types of traffic, diverting el ve- | were freed. However, he added, that dent, was speeding al

hicles from Hilawal House to Do Talwar and from Doat Basin | onee other suspects who have ab- Road at Do Dirya with

to Submarine Chowrang | sconded are arrested, the three could  Mercedes on Decembe:

NECUTIVE ENGINEERTBUILD

e, qﬁ" G 1 _,1_.: < Eﬁ!ﬁﬂ ‘-V#!—- Jli s I {

01) Execulive Enginser Bulkding Division Kashmore at Kandhkot invilas sealed tondars from intsrastod parties / firms maaling the
eligibility critenn to participate as par SPPRA Rules (2010}

02. Ellgibility; Registration with Pakiston Engineanng Counch for the ye.

i
—
=

—

ar 2017 in respect above calegory (Relavant with Building

Depanment!
03. Quallfication
{8} List of two simdar assignments under-laken over the past 7 years T
{b) Detwil of equipmenls and transport ownad by firm/conlraclor. lllr‘
{c) Financial Statement (Summary) and income lax return for the last 3 years. m
(d) Lisl of litigalion (if any) and nature of litigation e
{e) Affidavil that firm has never been black histed B:
(f) Namos, Qualification and Expariance of Technical Stall warking with firm,
{91 The SRE Certificaly for the yaar 2017 15 requiren ' 1'1
(thi The licanse o Blectie Woirk s nacossiin,: I '\{
04 Method of Procurement. 3 g Slage Sngia Eneeinne i:;l
05 Tanmyp of Conditions (b
Under foliowing congition big will ba rojected col
(1) Conditional and tolegraphic bids/tenders. ) ‘;i’]
() Blds not accompaniad by bid security of requited amount and lorm, of s
(ili) Bids recoived after spacified date and time. reg
(iv) Black listed firms, . Isla
(v) The undersigned reservos the right of accepling/igjecting any or all tenders as per ralevant clause of SPPRA - 2010,
LAST DATE OF RECEIPT OF APPLICATION AKD 1SSUANCE OF LAST DATE OF SUBMISSION THE DATE OF
TENDER DOCUMEKTS OF TENDERS DPENING OF TENDERS
01st Dat2 From the daw of publcation up to 08-01-2018 18 11.00 am 08-01-2018 91 12.00 Mgon 08-01-2018 at 01.00 pm
2nd Ozta From Lo dats of publication up 1o 23-01-2018 13 11,00 am 23-01-2018 til 12,00 Moon 23-01-2018 a1 01.00 pm
S MAME OF SCHEME COSTIH EARMEST TEMDER TIME
# MILLION MOMEY  FEE  ALLOWED
1. Construction of Government Dispensary at Vilaga Alimdan Khian Bangwar Taluka Kandhkot, 5000 100000 3,000 12 Months
2. Construction of i Cah at Vitage Ghous Bux Bangwar Taluka Kandhkot 5000 100000 3,000 12 Months
3. Construction ol £t Gah ai Village Jahan Khan Bangwar Taluka Kandhio: 5000 100000 3000 12 Months
4. Construction of Compound Wat Graveyard at vilage Hadat zea lzimva langwan: <030 BOODO 3000 12 Months
5. Construction of Compouna Wal Graveyard & witage Mitho Arzb Knan Brayo Taluka Kandheot 4000  BOOGOD 3000 12 Months
6. Construcbon al CC Drain Kandnkol Shixarpr Aoad near Jeelani Service Staton Kandhkgl 1500 30000 2000 12 Modths
7. Construction of Shatter Hut 2t Karmpur Hindu Shamshanghat Taluka Tangwan 1000 20,000 1,500 12 Months
8. Rengvation / Re-Construction of Eid Gah at Viflage Mir Biar Khan Bijarany, Taluka Tangwani 5000 100,000 3,000 12 Months
S Construcrion of £id Gah at Vifzga Khakd Brohl Taiuka Tangwanl 4000 BO,000 3000 12 Monihs

Canstruenon of Eid Gah at Vilage Saeed Khan Rind Takuka Tangwani 4000 80000  3.000 12 Months
Consiruction of B Gah at Vitage Shabirabad Taluka Tingwani 5000 100,000 3.000 12 Months

Constructon of £ Gan 3! Vilage Kreo Knan Balntam Taluka Tangwan: 4000 B00OD 3,000 12 Momths
Coretruction of Eild Gah it Vitage ¥ 200 80 CO0 3000 17 Monms
C ? fan 5 g 1 PO 1) Yemhs
[RESGUTS TN 5 4 DK L 30 nths
s Lar tior 10 000 12 Months
7 Construction ( a0 80 Gy 3006 37 Monns
Inslakation of Solar Lights Poles in \Vitage ! Khan Knoso Talurd fangwani 3000 BO0CO 3000 12 Montns
18, Canswuction of Tough e / Paver Road in Karampur Crry Taluka Tangwan 2500 50000 3000 12 Months i
20. Installation of Solar Lights Patag in Viags Mohammad Murd Nindwanl Taiuka Tengwani. 2000 40000 2500 12 Months "
21. Instalation of Solar Uights Poles in Vitzge L Taj Mohammad Bijarani Taluka Tangwani. 2000 40000 2500 12 Months i)
22 Installation of Solar Lights Poles in Village Mansoorabad Taluka Tnhqwani 3.000 60060 3,000 12 Months il
23. Instatation of Safar Lights Potas in Vidage new AN Khan Bijarani Taluka Tangwani 5000 00600 3,000 12 Months
24 Instaiiation of Solar Lights Poles in Vitage Gotno Abdul Rahim Hindwani Taluka Tengwani 2000 40000 2,500 12 Monins 307
23, astaltaton of Sofar Lights Poles in Village Ata Mohammad Mehon Ningwani Taiuka Tangwan: 2000 400600 2500 12 Months 4 T
26 Instazanon of Sgiar Lights Podes n \Hage AZad Nandwar Taluea Tangwani 1500 30000 2000 12 Months
27. Constructon of Makbara (Late) Syed Mehmood Shah Tyar Ghazi at vilage Jahan Khan Bangwar 3.0
Deh Akhera Taiuka Kandnkat 1300 26000 2,000 12Months of
28, Constructon of Tough Tie / Paver Road in Vilage Nazar Al Dahan Taluka Kandnkol 1400 28000 2000 12Monts {||6 T
Consutuction of Tough Ti / Paver Road In Vilage Sher Mohammad Golo (/G Rasaldar Taluka Kandhkot, 1.J00 26,000  2.000 12 Months 7. Tt

Sd/-
E EXECUTIVE ENGINEER
BUILDINGS DIVISION
KASHMORE AT
B HAHDHKOT

SANOTA CORRUETI

“;LL: 3




BID EVALUATION REPORT

01. Name of Procuring Agency: Executive Engineer (Buildings) Division Kashmaore @ Kandhkot.

02. Tender Reference No: N.I.T No.TC/G-55/ 1673 dated: 18-12-2017.

03. Tender Description / RENOVATION REHABILITATION OF EID GAH ALONGWITH
BOUNDARY WALL AT VILLAGE MIR BIJAR KHAN BIJARANI
al it n ot VALLAGE MIR BIJAR KHAN BIJARANI

Name of Work / Item ;-  TALUKA TANGWANI.
04. Method Procurement: SPPRA Website 2017.
05. Tender Published The New English 21-12-2017,
The Daily Jung 22-12-2017
Daily Jijat Sindhi 23-12-2017.

06. Total Bid Documents 03 Nos:

07. Total Bid Received 03 Nos:

08. Technical Bid Opening date Not Applicable

(If Applicable)
09. No. of Bid Technically qualified Not Applicable
(If Applicable)
10. Bid(s) Rejected -- Nil --
(If Applicable)
11. Financial Bid Opening date 08-01-2018.
12. Bid Evaluation Report
3 Cost offered| Ranking in Comparison Reasons for
—— Name.of LT B by the terms of | with Estimated acceptance| Remarks
; Bidder : i
Bidder cost cost / rejection
01 02 03 04 05 06 07
1, 4,945,834 |1st: lowest |Part"A 9.689% Above Qualified as
M/s. Jhole Lal Part "B 1.91% Above|  Per
Const. Co. evaluation
Part "C 3.65% Above criteria
2. 4,961,682 12ndt: lowest [Part "A 10.00% Above Qualifid as
M/s. Malik Part "B 2.00% Above per
Shoukat o o evaluation
Part "C  4.00% Above criteria
=3 4,984,003 |3rd: lowest |Part"A 10.50% Above Qualified as
Mr.
Rahamtullah Part "B 1.50% Above per
. evaluation
Dahani Part'C  4.50% Above|  iiaria
Signatures of the Members of the Committee
\ r
(Engr. Abdul Rauf Kola hi) (Engr. Al nhyar)  (Engr. Jalil Ahmed Shaikh)
Executive Engineer Exeéutive Engineer, Executive Engineer
Public Health Engineering Division (Highways) Division (Buildings) Division

Kashmore @ Kandhkot

Member

Kashmare @ Kandhkot

Member

Kashmore @ Kandhkot
Chairman




Name of Work:-

TUTTT mrgieesn (vvxoy Lopal LNETN I KaSITITore @ /(3/7{7/7/(0[.
COMPRATIVE STA TEMENT
RENOVATION / REHABILITA TION OF EID GAH ALONGWITH BOUNDARY WALL AT VILLAGE MIR BIJAR KHAN BIJARANI

TALUKA TANGWANL,

S.NO: Discription Estimated Cost M/s. Jhole Lal Const. Co, M/s. Malik Shoukat Mr. Rahamtullah Dahani
Rate | Amount Rate | Amount Rate | Amount
PART "A" COMPOUND WALL
1 _|Amount of Shedule B 1,065,360 /- | 1,065,360 /- 1,065,360 /- | 1,065,360 /-
2 |Ded 20 % Below (-) - /-| 9.68% Above - /- | 10.0% Above - /- 10.50% Above - /-
3 |Add: amount of Cartage 104,679L 103,127 106,536 111,863 =
TOTAL 1,170,039 /- 1,168,487 /- 1,171,896 /- 1,177,223 /-
PART "B" STEEL GATE I/C PILLARS :
1 _|Amount of Shedule B 123,947 /- [ 123,947 /- 123,947 /- | 123,947 /-
2 |Ded 20 % Below (-) - /-] 1.91% Above - /- | 2.00% Above - /- 1.50% Above - /-
3 |Add: amount of Cartage 2,551 /- 2,367 2,478 1,859 /-
TOTAL 126,498 /- 126,314 /- 126,425 /- 125,806 /-
PART "C" EXTERNAL DEVELOPMENT

1 |Amount of Shedule B 3,522,463 /- | 3,522,463 /- 3,522,463 /- | 3,522,463 /-
2  |Ded 20 % Below (-) - /-] 3.65% Above - /- | 4.00% Above - /- 4.50% Above - /-

3 |Add: amount of Cartage 133,700 /- 128,570 140,898 158,511
TOTAL 3,656,163 /- 3,651,033 /- 3,663,361 /- 3,680,974 /-
TOTAL 4,952,700 /- | 4,945,834 /- 4,961,682 /- 4,984,003 /-

FINANCIAL REVIEW
(A)  Total Cost As pers Technical sarl 4,952,700 /- The Lowest Rates quoted by /s, 3hole La Const. Co. are
Lowes Tender Amount 4,945,834 /- Part -A 9.68% Above

Saving Over NetT.S

6,866 /- Part -B 1.91% Above
l Part -C 3.65% Above Below and Above rates are lowest within permissible limit hence approved,

i’ //
(Eng’ir. gﬁm Rauf K;ofa(chi) (Engr. Allah Difto Panhyar) (Eng. Jalil Ahmed Shaikh)

4

Executive Engineer Executive Erﬁgineer, Executive Ehgineer,
Public Health Engineering Division (Highv{.rays) Division (Buitdings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot
Member Member Chairman



MINUTES OF MEETING

A meeting of procurement committee was held on 08-01-2018 under the
chairmen ship of Executive Engineer (Buildings) Division Kashmore @ Kandhkot in the office
of Executive Engineer (Buildings) Division Kashmore @ Kandhkot, for scrutinizing the
financial proposals / Bids submitted by various contractors / Firms for Executive Engineer
(Buildings) Division Kashmore @ Kandhkot.

The Bids were opened by the procurement committee on 08-01-2018 at 01:00
PM in presence of the Contractors/ representatives of the firms. The (03 Nos) Firms have
purchased Bidding Documents for the above Community Development Sustainable
Goals Programme for the year2017-2018 Works up to Deadline Viz 08-01-2018 offer
their Bids. After Evaluation / Scrutinizing all the Bids offered by various Contractors / Firms

tha FAallAvaiin~ DAcitinn hac lhaan amarmnd

S.#/{NAME OF CONTRACTOR / FIRMS BID AMOUNT

1. |M/s. Jhole Lal Const. Co. Rs: 4,945,834 [=

2. |M/s. Malik Shoukat Rs: 4,961,682 [=

3. |Mr. Rahamtullah Dahani Rs: 4,984,003 [=
As per Evaluation report M/s. Jhole Lal Const. Co. has

offered lowest Bid at a bid price of Rs: 4,945,834/ = and same is Recommended / Approved

by the procurement committee for further process.

|
(Engr’Abdul Rauf Kola 6 (Engr. AIIaE Dittg Panhyar) (Engr. Jalil Ahffied Shaikh)

Executive Engineer Executive Engineer, Executive Engineer
Public Health Engineering Division (Highways) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Member Chairman




ATTENDANCE SHEET

The financial bids for the work of "RENOVATION / REHABILITATION OF EID
GAH ALONGWITH BOUNDARY WALL AT VILLAGE MIR BIJAR KHAN BIJARANI TALUKA
TANGWANI. Community De velopment Sustainable Goals Programme for the year 2017-
2018 have been opened by the Procurement Committee on 08-01-2018 at 01:00 PM in presence of

the following Contractor / representatives of the firms.

S.#| NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE
1 |M/s. Jhole Lal Const. Co. I"g Q
2 |M/s. Malik Shoukat 4§___\,\.
3 [Mr. Rahamtullah Dahani ai’p\ Cua__a_)

A

(Engr. Abdul Rauf Kolachi (Engr. Allah Panhyar) (Engr. Jalil WAmed Shaikh)
Executive Engineer Executive Engineer, Executive Engineer
Public Health Engineering Division (Highways) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot
Member Member Chairman



BIDDERS QUALIFICATION REPORTS

NAME OF WORK:  RENOVATION / REHABILITATION OF EID GAH ALONGWITH
BOUNDARY WALL AT VILLAGE MIR BIJAR KHAN BIJARANI TALUKA

TANGWANI.
Rl:c;ﬁmIRT/}\_' 10 AFFIDAVIT /
INCOME TAX, UNDEETAKIN
ENGINEERING NTN ANNUAL TURN | PROVIDE MINIMUM
AME D
NatE OFEIEDERS COUNCIL, |CERTIFICATE OVER EXPERIENCE REGARDING
SRB FIRM NEVER
CERTIFICATE BEEINS.?ESCK
AND SALE
M/s. Jhole Lal Yes Yes Provided Four| Provided Four Yes
Const. Co. Provided Years Years Provided
M/s. Malik Ves Yes Provided Provided Five Yes
Shoukat Provided | Three Years Years Provided
Mr. Rahamtullah yise Yes Provided Four| Provided Four Yes
Dahani € Provided Years Years Provided

(Engr. Abdul Rauf Ko achi) (Engr. All #to Panhyar) (Engr. Jalil Ahmed Shaikh)
Executive Engineer Executive Eﬁgineer, Executive Engineer
Public Health Engineering Division (Highways) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Member Chairman
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