



**GOVERNMENT OF SINDH
WORKS & SERVICES DEPARTMENT**

Karachi, dated the 29th November, 2016

NOTIFICATION

No.E&A(W&S)3-9/2016 (KK): With the approval of Competent Authority, a Committee with the following composition, in terms of Rule-31 of Sindh Public Procurement Rules-2010, is hereby constituted a complaint redressal Committee for redressal of grievances and settlement of disputes, if any, arises between procuring agency and bidders in the **Office of Executive Engineer, Buildings Division, Kashmore @ Kandhkot:-**

- | | | |
|------|--|----------|
| i) | Superintending Engineer (W&S),
Kashmore @ Kandhkot | Chairman |
| ii) | Divisional Accounts Officer, Kashmore @ Kandhkot | Member |
| iii) | An independent professional from the relevant field
(Technical Expert) from Market privately, who is
Well versed with procurement process under SPPRA
Rules 2010. | Member |

2. The Functions & Responsibilities of the Committee will be same as specified in Rules-31(4) and (5) of Sindh Public Procurement Rules-2010.

**AIJAZ AHMED MEMON
SECRETARY TO GOVT. OF SINDH**

No.E&A(W&S)3-9/2016 (KK)

Karachi dated the 29th November, 2016

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.
3. The Chief Engineer (Highways), Sukkur.
4. The Deputy Secretary (Staff) to Chief Secretary, Sindh, Karachi.
5. The Chairman / Members of the Committee
6. The Deputy Director (Monitoring), PM&E Cell, W&SD.
7. P.S to Secretary, W&S Department, Govt. of Sindh, Karachi.
8. The District Accounts Officer, Hyderabad.
9. Notification file.

**SECTION OFFICER (GENERAL)
FOR SECRETARY TO GOVT. OF SINDH**



**GOVERNMENT OF SINDH
WORKS & SERVICES DEPARTMENT**

Karachi dated the 29th November, 2016.

NOTIFICATION

No.E&A(W&S)3-9/2016 (KK) : With the approval of Competent Authority, Procurement Committee, in terms of Rule-7 of Sindh Public Procurement Rules-2010 (Amended 2013), is hereby constituted for procurement of "Goods / Works" in the Office of **Executive Engineer, Buildings Division, Kashmore @ Kandhkot** excluding, procurement involving foreign exchange, with the following composition:-

1.	Executive Engineer, Buildings Division, Kashmore @ Kandhkot	Chairman
2.	Executive Engineer, Highways Division, Kashmore @ Kandhkot	Member
3.	Executive Engineer, Public Health Engineering Division, Kashmore @ Kandhkot	Member

2. The Functions & Responsibilities of the Committee will be same as specified in Rule-7 & 8 of Sindh Public Procurement Rules-2010.


SECRETARY TO GOVT. OF SINDH

No.E&A(W&S)3-9/2016 (KK)

Karachi, dated the 29th November, 2016.

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.
3. The Chief Engineer (Buildings), Sukkur
4. The Chairman / Members of the Committee.
5. The Deputy Director (Monitoring), PM&E Cell, W&SD.
6. PS to Minister, Works & Services Sindh.
7. PS to Secretary, W&S Department.
8. Notification file.


**SECTION OFFICER (GENERAL)
FOR SECRETARY TO GOVT. OF SINDH**

OFFICE OF THE EXECUTIVE ENGINEER (BUILDINGS) KASHMORE @ KANDHKOT

Phone No:0722/573773

No: XEN:(B)/TC/ 1673 /2017
Kash:@ K.kot Dated: 18/12/2017

NOTICE INVITING TENDERS:

01. Executive Engineer Buildings Division Kashmore @ Kandhkot invites sealed tenders from interested parties / firms meeting the eligibility criteria to participate as per SPPRA Rules (2010):-.

Sr No:	Name of Schemes	Estimate Cost	Completion Period	Cost of Tender	Bid Security
AS PER STATEMENT ATTACHED					

02. **Eligibility:** Registration with Pakistan Engineering Council for the year 2017 in respect above category (Relevant with Building Department)

03. **Qualification**

- List of two similar assignments under-taken over the past 7 years.
- Detail of equipments and transport owned by firm / contractor.
- Financial Statement (summary) and income tax return for the last 3 years.
- List of litigation (if any) and nature of litigation.
- Affidavit that firm has never been black listed.
- Names, Qualification and Experience of Technical Staff working with firm.
- The SRB Certificate for the year 2017 is required.
- The license for Electric Work is necessary.

04. **Method of Procurement** Single Stage Single Envelope.

05. **Terms & Conditions**

Under following condition bid will be rejected:-


- Conditional and telegraphic bids / tenders.
- Bids not accompanied by bid security of required amount and form.
- Bids received after specified date and time.
- Black listed firms.
- The undersigned reserves the Right of accepting / rejecting any or all tenders as per relevant clause of SPPRA – 2010.

	Last date of receipt of application and issuance of tender documents	Last date of submission of tenders	The date of opening of tenders
1 st Date	From the date of publication upto 8/01/2018 till 11.00 a.m	8/01/2018 till 12.00 Noon	8/01/2018 at 01.00 P.M
2 nd Date	From the date of publication upto 23/01/2018 till 11.00 a.m	23/01/2018 till 12.00 Noon	23/01/2018 at 01.00 P.M

EXECUTIVE ENGINEER
BUILDINGS DIVISION
KASHMORE @ KANDHKOT

Copy fwc's for favour of information to:-

01. The P.S to Deputy Commissioner Kashmore @ Kandhkot.
02. The Director of Information 96 Sindh Secretariat Karachi, along with seven (7) copies of the list for publication in three leading News paper i.e One in English, One in Urdu and One in Sindhi, specially local news paper daily as per latest rules regulations framed by the Government of Sindh. If publication is made in more than three news paper , no payment for extra publication will be made.
03. The Director SPPRA Sindh Karachi for information and hosting the advertisement on the site of SPPRA.
04. The Secretary Information (Technology) Government of Sindh Karachi for information and insertion on Government Web Site.
05. The Superintending Engineer Works & Services Department Kashmore @ Kandhkot.
06. The Executive Engineer (All) Kashmore @ Kandhkot.
07. The Assistant Engineer Buildings (All) working under Executive Engineer Buildings Kashmore @ Kandhkot.
08. Copy to Notice Board / Head Clerk / Drafts man (Local).


EXECUTIVE ENGINEER
BUILDINGS DIVISION
KASHMORE @ KANDHKOT

LIST OF WORK

S.#	NAME OF SCHEME	COST IN MILLION	EARNST MONEY	TENDER FEE	TIME ALLOWED
Community Development Sustainable Goals Programme 2017-2018					
1	Construction of Government Dispensary at Village Ahmdan Khan Bangwar Taluka Kandhkot.	5.000	200,000	3,000	12 Months
2	Construction of Eid Gah at Village Ghous Bux Bangwar Taluka Kandhkot.	5.000	200,000	3,000	12 Months
3	Construction of Eid Gah at Village Jahan Khan Bangwar Taluka Kandhkot.	5.000	200,000	3,000	12 Months
4	Construction of Compound Wall Graveyard at Village Haibat Shaheed Taluka Tangwani.	4.000	160,000	3,000	12 Months
5	Construction of Compound Wall Graveyard at Village Mitho Arab Khan Bhayo Taluka Kandhkot.	4.000	160,000	3,000	12 Months
6	Construction of CC Drain Kandhkot Shikarpur Road Near Jeelani Service Station Kandhkot.	1.500	60,000	2,000	12 Months
7	Construction of Shelter Hut at Karpur Hindu Shamshanghat Taluka Tangwani.	1.000	40,000	1,500	12 Months
8	Renovation / Re-Construction of Eid Gah at Village Mir Bijar Khan Bijarani Taluka Tangwani.	5.000	200,000	3,000	12 Months
9	Construction of Eid Gah at Village Khalid Brohi Taluka Tangwani.	4.000	160,000	3,000	12 Months
10	Construction of Eid Gah at Village Saeed Khan Rind Taluka Tangwani.	4.000	160,000	3,000	12 Months
11	Construction of Eid Gah at Village Shabirabad Taluka Tangwani.	5.000	200,000	3,000	12 Months
12	Construction of Eid Gah at Village Khio Khan Balhkani Taluka Tangwani.	4.000	160,000	3,000	12 Months
13	Construction of Eid Gah at Village Kundo Bakhrani Taluka Tangwani.	4.000	160,000	3,000	12 Months
14	Construction of Eid Gah at Village Mansorabad Taluka Tangwani.	5.000	200,000	3,000	12 Months
15	Construction of Eid Gah at Village Haji Aitbar Brohi Taluka Tangwani.	4.000	160,000	3,000	12 Months
16	Construction of Eid Gah at Village Rahmatabad Taluka Kandhkot.	4.000	160,000	3,000	12 Months
17	Construction of Eid Gah at Village Raza Mohammad Khoso Taluka Kandhkot.	4.000	160,000	3,000	12 Months
18	Installation of Solar Lights Poles in Village Mir Altaf Khan Khoso Taluka Tangwani.	3.000	120,000	3,000	12 Months
19	Construction of Tough Tile / Paver Road in Karampur City Taluka Tangwani.	2.500	100,000	3,000	12 Months
20	Installation of Solar Lights Poles in Village Mohammad Murad Nindwani Taluka Tangwani.	2.000	80,000	2,500	12 Months
21	Installation of Solar Lights Poles in Village Mir Taj Mohammad Bijarani Taluka Tangwani.	2.000	80,000	2,500	12 Months
22	Installation of Solar Lights Poles in Village Mansoorabad Taluka Tangwani.	3.000	120,000	3,000	12 Months
23	Installation of Solar Lights Poles in Village new Alif Khan Bijarani Taluka Tangwani.	5.000	200,000	3,000	12 Months
24	Installation of Solar Lights Poles in Village Gotho Abdul Rahim Nindwani Taluka Tangwani.	2.000	80,000	2,500	12 Months
25	Installation of Solar Lights Poles in Village Ata Mohammad Mehon Nindwani Taluka Tangwani.	2.000	80,000	2,500	12 Months
26	Installation of Solar Lights Poles in Village Azad Nindwani Taluka Tangwani.	1.500	60,000	2,000	12 Months
27	Construction of Makbara (Late) Syed Mehmood Shah Tyar Ghazi at Village Jahan Khan Bangwar Deh Akhero Taluka Kandhkot.	1.300	52,000	2,000	12 Months
28	Construction of Tough Tile / Paver Road in Village Nazar Ali Dahani Taluka Kandhkot.	1.400	56,000	2,000	12 Months
29	Construction of Tough Tile / Paver Road in Village Sher Mohammad Golo U/C Rasaldar Taluka Kandhkot.	1.300	52,000	2,000	12 Months

EXECUTIVE ENGINEER
BUILDINGS DIVISION
KASHMORE @ KANDHKOT

TC/PHE/3010/ of 2017 نمبر

ایگزیکٹو انجینئر

دفتر ایگزیکٹو انجینئر (بلڈنگز) کشمور بمقام کندھ کوٹ

فون نمبر 0722/573773

نمبر 18.12.2017 XEN:(B)/TC/1673/2017 کشمور بمقام کندھ کوٹ مورخہ

نوٹس طلبی ٹینڈرز

01۔ ایگزیکٹو انجینئر، بلڈنگز کشمور بمقام کندھ کوٹ کو SPPRA رولز 2010 کے مطابق معیار اہلیت کی تکمیل کریمائی کی حالت پارٹیں/فرمز سے شرکت کیلئے سربراہ ٹینڈرز مطلوب ہیں۔

02۔ اہلیت: پاکستان انجینئرنگ کونسل میں برائے سال 2017 (بلڈنگ ڈیپارٹمنٹ سے متعلق) سبز کردہ کنکری میں رجسٹریشن۔

03۔ قابلیت:

(a) گزشتہ 07 برسوں کے دوران لی گئیں دو ماہی اسائنمنٹس کی فہرست۔

(b) فرم/کنکریٹ کی ملکیت میں موجود یا جو محض آؤٹ ریسپورٹ کی تفصیل۔

(c) گزشتہ 03 برسوں کی نقل اسٹیشن (سری) اور گم ٹیس ریزن۔

(d) مقدمات (اگر ہوں) کی فہرست اور مقدمات کی نوعیت۔

(e) ایلی ڈیوٹ کر فرم قبل ازیں بیک لسٹ نہیں کی گئی۔

(f) فرم میں کام کر نیوالے ٹیکنیکل اسٹاف کے نام کو ایکٹیشن اور تجربہ۔

(g) SRB سرٹیفیکٹ برائے سال 2017 درکار ہے۔

(h) ایکٹو کر دس کیلئے لائسنس ضروری ہے۔

04۔ پروکیورمنٹ کا طریق کار: ایک مرحلہ۔ ایک لائف۔

05۔ شرائط و ضوابط:

درج ذیل صورتوں میں پیشکش مسترد کر دی جائیگی:

(i) مشروط اور ٹیکر ف سے موصول پیشکش/ٹینڈرز۔

(ii) مقررہ شکل میں مطلوبہ شکل کی بذکیوری کے بغیر موصول پیشکشیں۔

(iii) مقررہ تاریخ اور وقت کے بعد موصول پیشکشیں۔

(iv) بلیک لسٹ فرمز۔

(v) زیر تکمیل SPPRA-2010 کی متعلقہ دفعات کی رو سے کوئی یا تمام ٹینڈرز قبول/مسترد کرنے کا حق محفوظ رکھتے ہیں۔

پہلی تاریخ	تاریخ اشاعت سے	آخری تاریخ	درخواستوں کی وصولی اور ٹینڈرز و سٹاؤنڈز کے اجراء کی آخری تاریخ	ٹینڈرز جمع کرانے کی آخری تاریخ	ٹینڈرز کو ملے جانے کی آخری تاریخ
پہلی تاریخ	تاریخ اشاعت سے	آخری تاریخ	درخواستوں کی وصولی اور ٹینڈرز و سٹاؤنڈز کے اجراء کی آخری تاریخ	ٹینڈرز جمع کرانے کی آخری تاریخ	ٹینڈرز کو ملے جانے کی آخری تاریخ
01.01.2018	08.01.2018	11:00 بجے تک	08.01.2018	12:00 بجے تک	08.01.2018
01.01.2018	23.01.2018	11:00 بجے تک	23.01.2018	12:00 بجے تک	23.01.2018

کاموں کی فہرست

نمبر شمار	ایکسٹنشن نام	لاگت (ملین)	زیر پیمانہ	ٹینڈر فیس	مدت تکمیل
کمپوننٹ ڈیولپمنٹ سسٹم ایل گولڈ پروگرام 2017-2018					
1	تعمیر کارڈی ڈیپنری بمقام وچ احمد خان بنگو اعلقہ کندھ کوٹ	5.000	100,000	3,000	12
2	تعمیر عیدگاہ بمقام وچ نعمت بخش بنگو اعلقہ کندھ کوٹ	5.000	100,000	3,000	12
3	تعمیر عیدگاہ بمقام وچ حجاز خان بنگو اعلقہ کندھ کوٹ	5.000	100,000	3,000	12
4	تعمیر کپاؤنڈ وال گرد قبرستان بمقام بیت شہید اعلقہ گنگوٹ	4.000	80,000	3,000	12
5	تعمیر کپاؤنڈ وال گرد قبرستان بمقام مشور خان بھا اعلقہ کندھ کوٹ	4.000	80,000	3,000	12
6	تعمیر کپاؤنڈ وال گرد قبرستان بمقام مشور خان بھا اعلقہ کندھ کوٹ	1.500	30,000	2,000	12
7	تعمیر شہید ہٹ بمقام کرم پور ہندو ششان گھاٹ اعلقہ گنگوٹ	1.000	20,000	1,500	12
8	ترکین تعمیر عیدگاہ بمقام وچ میر بھار خان بھارانی اعلقہ گنگوٹ	5.000	100,000	3,000	12
9	تعمیر عیدگاہ بمقام وچ خالد بروہی اعلقہ گنگوٹ	4.000	80,000	3,000	12
10	تعمیر عیدگاہ بمقام وچ سعید خان سعید خان اعلقہ گنگوٹ	4.000	80,000	3,000	12
11	تعمیر عیدگاہ بمقام وچ شہید آفاق اعلقہ گنگوٹ	5.000	100,000	3,000	12
12	تعمیر عیدگاہ بمقام وچ کھنڈ بنگو اعلقہ گنگوٹ	4.000	80,000	3,000	12
13	تعمیر عیدگاہ بمقام وچ کھنڈ بنگو اعلقہ گنگوٹ	4.000	80,000	3,000	12
14	تعمیر عیدگاہ بمقام وچ منصور اعلقہ گنگوٹ	5.000	100,000	3,000	12
15	تعمیر عیدگاہ بمقام وچ حاجی اعتبار بروہی اعلقہ گنگوٹ	4.000	80,000	3,000	12
16	تعمیر عیدگاہ بمقام وچ رحمت آباد اعلقہ کندھ کوٹ	4.000	80,000	3,000	12
17	تعمیر عیدگاہ بمقام وچ رضامحمد اعلقہ کندھ کوٹ	4.000	80,000	3,000	12
18	تعمیر سول لائٹ پلاز بمقام وچ میر الطاف خان کھوسو اعلقہ گنگوٹ	3.000	60,000	3,000	12
19	تعمیر لہف ٹاکل/بجور وڈ بمقام وچ پورٹی اعلقہ گنگوٹ	2.500	50,000	3,000	12
20	تعمیر سول لائٹ پلاز بمقام وچ محمد احمد اعلقہ گنگوٹ	2.000	40,000	2,500	12
21	تعمیر سول لائٹ پلاز بمقام وچ میر جان محمد بھارانی اعلقہ گنگوٹ	2.000	40,000	2,500	12
22	تعمیر سول لائٹ پلاز بمقام وچ منصور اعلقہ گنگوٹ	3.000	60,000	3,000	12
23	تعمیر سول لائٹ پلاز بمقام وچ نور الف خان بھارانی اعلقہ گنگوٹ	5.000	100,000	3,000	12
24	تعمیر سول لائٹ پلاز بمقام وچ کھوسو میر احمد اعلقہ گنگوٹ	2.000	40,000	2,500	12
25	تعمیر سول لائٹ پلاز بمقام وچ عطاء محمد بھوسو اعلقہ گنگوٹ	2.000	40,000	2,500	12
26	تعمیر سول لائٹ پلاز بمقام وچ آزاد اعلقہ گنگوٹ	1.500	30,000	2,000	12
27	تعمیر مقبرہ (مروم) سید محمد شاہ تیار غازی بمقام وچ جہان خان بنگو اعلقہ کندھ کوٹ	1.300	26,000	2,000	12
28	تعمیر لہف ٹاکل/بجور وڈ بمقام وچ ذہانی اعلقہ کندھ کوٹ	1.400	28,000	2,000	12
29	تعمیر لہف ٹاکل/بجور وڈ بمقام وچ شہید محمد گونوی رمال اعلقہ کندھ کوٹ	1.300	26,000	2,000	12

درست خط..... ایگزیکٹو انجینئر

بلڈنگ ڈویژن کشمور بمقام کندھ کوٹ

امعہ کراچی: روٹیشن پالیسی پر عملدرآمد نہ ہونے پر وزیر اعلیٰ کا نوٹس

کے ہیٹھ انجینئرنگ ڈویژن

سین روڈ مسیاری سٹی مت ایل مشنل بینک آف پاکستان، مسیاری راج
ای میل 0222760006@executivephedivision@gmail.com فون نمبر

نمبر 18.12.2017 TC/NIT/506 مسیاری مورخہ

نوٹس طلبی

پروکیورمنٹ ریگولیری اتھارٹی رولز 2010 کے مطابق معیاری بلڈنگ و سٹاؤنڈز پر PEC میں رجسٹرڈ متعلقہ
ریگولیری/کمپنی/فرمز سے معیاری بلڈنگ و سٹاؤنڈز پر سربراہ ٹینڈرز مطلوب ہیں۔

کام کا نام	تعمین لاگت (ملین)	2% بذکیوری	ٹینڈر فیس	مدت تکمیل
------------	-------------------	------------	-----------	-----------

ڈسٹرکٹ ای ڈی پی

106	1000/-	0.040	2.000	بنک جیمیر، پپ ہاؤس، راترنگ مین "4 قطر راترنگ مین" اعلقہ مسیاری
106	1000/-	0.030	1.500	طالب المونی کالونی اور پٹی مراد شاہ کالونی اعلقہ مسیاری
106	1000/-	0.019	0.950	نئے رول ڈریش انکم سرورڈی راجت اعلقہ مسیاری
106	1000/-	0.043	2.150	ننگرنگ پپ ہاؤس اور کپاؤنڈ وال برائے رول ڈریش انکم
106	1000/-	0.018	0.900	یلاک برائے سرورڈی کالونی رول ڈریش انکم اولہ اعلقہ
106	1000/-	0.019	0.950	نئے رول ڈریش انکم سرورڈی کالونی وچ اولہ اعلقہ
106	1000/-	0.023	1.140	PV، 4 قطر راترنگ مین برائے رول ڈریش انکم مدم
106	1000/-	0.050	2.475	P، 6 قطر راترنگ مین برائے بھری و توسیع رول ڈریش
106	1000/-	0.0105	0.515	P، 6 قطر راترنگ مین برائے سرورڈی کالونی رول ڈریش
106	1000/-	0.031	1.550	10E برائے رول ڈریش انکم سرورڈی کالونی اولہ اعلقہ
106	1000/-	0.0312	1.560	10E برائے رول ڈریش انکم مدم طالب المونی کالونی اور پٹی
106	1000/-	0.016	0.800	یلاک وچ حاجی حیدر اوج اعلقہ سعید آباد اعلقہ مسیاری

یات:

دہندہ نے حلف اٹھایا ہو کہ وہ کسی قسم کے قانونی تنازعات میں ملوث نہیں۔

CNIC اور ایل ای آر کی سالانہ ریزن انٹینٹ برائے سال 2017۔

حالیہ کیا ہو کر فراہم کردہ معلومات سچی اور درست ہیں۔

سریکاری/انیم سرکاری/خود مختار ادارے کی جانب سے بلیک لسٹ نہیں کیا گیا۔

نہر ٹیکٹیکل۔

توالے ٹینڈر کیلئے PEC سرٹیفیکٹ درکار نہیں۔

لی فرمز کو ٹینڈرز و سٹاؤنڈز جاری کی جائیگی۔

درخواست جمع کرانے پر ہر کام کے مقابل مذکورہ ٹینڈر فیس کی ادائیگی کر کے 10.01.2018 سے پہلے
ٹینڈرز اسی تاریخ پر سربراہ 03:00 بجے تک واپس وصولی کے اور شام 04:00 بجے تک ایگزیکٹو انجینئر/چیف مین
انکسوں کی موجودگی میں کھولے جائیں گے۔ عدم جواب والے ٹینڈرز کیلئے دوسری بار سادہ ٹینڈر فارم دفتر زیر تکمیل
بل مذکورہ ٹینڈر فیس کی ادائیگی کر کے 02.02.2018 سے پہلے 02:00 بجے تک حاصل کیے جائیں گے۔ ٹینڈر
س وصولی کے اور شام 04:00 بجے تک ایگزیکٹو انجینئر/چیف مین، کمیٹی ممبرز اور کنٹرکٹرز یا ان کے مجاز کردہ
عدم جواب والے ٹینڈرز کیلئے تیسری بار سادہ ٹینڈر فارم دفتر زیر تکمیل میں درخواست جمع کرانے پر ہر کام کے
23.02.2018 سے پہلے 02:00 بجے تک حاصل کیے جائیں گے۔ ٹینڈرز اسی تاریخ پر سربراہ 03:00 بجے تک
ایگزیکٹو انجینئر/چیف مین، کمیٹی ممبرز اور کنٹرکٹرز یا ان کے مجاز کردہ نمائندوں کی موجودگی میں کھولے جائیں گے۔
ٹینڈرنگ ڈویژن مسیاری کے نام بشکل کالڈ پازٹ از کی شید و لڈ بینک ہوگی جسے پیشکش و سٹاؤنڈز کے ہمراہ
س پر تو چھپیں دی جائیگی۔ ناکامیاب پیشکش و ہندگ کو زور بیعانہ کامیاب پیشکش و ہندگ کو ورک آرڈر جاری
پروچھپیں دی جائیگی۔

سندھ کی ویب سائٹ www.sindh.gov.pk کے ساتھ ساتھ SPPRA ویب سائٹ
منتظر کیا جاسکتا ہے۔

بنک مشینری، بھوس اور پائپس فراہم کئے جانے کی صورت میں بااختیار ڈیزائن/ٹیکنیری کی جانب سے الوائس بنام
س ادائیگی کا سرٹیفیکٹ پیش کیا جانا لازمی ہے بصورت دیگر سرکاری پالیسی کی رو سے سیکرٹس ان کے بلز سے
بنک مشینری، بھوس اور پائپس کے بااختیار ڈیزائن/ٹیکنیری تصدیقی سرٹیفیکٹ موصول ہونے کے بعد کریں گے۔
متعلقہ مندرجات سے شرط تمام یا کوئی پیشکش مسترد کر سکتی ہے۔

درست خط..... ایگزیکٹو انجینئر

پبلک ہیلتھ انجینئرنگ ڈویژن

IN
محمد

SHAHZEB MURDER CASE

Court wants victim's father to submit

ment and demanded increasing the procurement price. Because of the protesters, the traffic police were forced to close both tracks leading towards the Bilawal House from the Boat Basin roundabout for all types of traffic, diverting all vehicles from Bilawal House to Do Talwar and from Boat Basin to Submarine Chowrangi.



the crime. The IO said that since there was no proof of involvement found, they were freed. However, he added, that once other suspects who have absconded are arrested, the three could the Mercedes car Zafir was in and shot him, leaving him critically injured. Zafir, an 18-year-old college student, was speeding along Sea View Road at Do Darya with his friends in a Mercedes on December 3, when they

Burne Hussa and Ra

OFFICE OF THE EXECUTIVE ENGINEER(BUILDINGS) KASHMORE AT KANDHKOT NOTICE INVITING TENDER

- 01) Executive Engineer Building Division Kashmore at Kandhkot invites sealed tenders from interested parties / firms meeting the eligibility criteria to participate as per SPPRA Rules (2010).
02. **Eligibility:** Registration with Pakistan Engineering Council for the year 2017 in respect above category (Relevant with Building Department).
03. **Qualification**
 - (a) List of two similar assignments under-taken over the past 7 years.
 - (b) Detail of equipments and transport owned by firm/contractor.
 - (c) Financial Statement (Summary) and income tax return for the last 3 years.
 - (d) List of litigation (if any) and nature of litigation.
 - (e) Affidavit that firm has never been black listed.
 - (f) Names, Qualification and Experience of Technical Staff working with firm.
 - (g) The SRB Certificate for the year 2017 is required.
 - (h) The license for Electric Work is necessary.
04. **Method of Procurement:** Single Stage Single Envelope.
05. **Terms of Conditions**

Under following condition bid will be rejected.

 - (i) Conditional and telegraphic bids/tenders.
 - (ii) Bids not accompanied by bid security of required amount and form.
 - (iii) Bids received after specified date and time.
 - (iv) Black listed firms.
 - (v) The undersigned reserves the right of accepting/rejecting any or all tenders as per relevant clause of SPPRA-- 2010.

LAST DATE OF RECEIPT OF APPLICATION AND ISSUANCE OF TENDER DOCUMENTS	LAST DATE OF SUBMISSION OF TENDERS	THE DATE OF OPENING OF TENDERS
01st Date From the date of publication up to 08-01-2018 till 11.00 am	08-01-2018 till 12.00 Noon	08-01-2018 at 01.00 pm
2nd Date From the date of publication up to 23-01-2018 till 11.00 am	23-01-2018 till 12.00 Noon	23-01-2018 at 01.00 pm

S #	NAME OF SCHEME	COST IN MILLION	EARNEST MONEY	TENDER FEE	TIME ALLOWED
COMMUNITY DEVELOPMENT SUSTAINABLE GOALS PROGRAMME 2017-2018					
1.	Construction of Government Dispensary at Village Ahmdan Khan Bangwar Taluka Kandhkot.	5.000	100,000	3,000	12 Months
2.	Construction of Eid Gah at Village Ghous Bux Bangwar Taluka Kandhkot.	5.000	100,000	3,000	12 Months
3.	Construction of Eid Gah at Village Jahan Khan Bangwar Taluka Kandhkot.	5.000	100,000	3,000	12 Months
4.	Construction of Compound Wall Graveyard at village Haibat Shaheed Taluka Tangwani.	4.000	80,000	3,000	12 Months
5.	Construction of Compound Wall Graveyard at village Mitho Arab Khan Bhayo Taluka Kandhkot.	4.000	80,000	3,000	12 Months
6.	Construction of CC Drain Kandhkot Shikarpur Road near Jeelani Service Station Kandhkot.	1.500	30,000	2,000	12 Months
7.	Construction of Shelter Hut at Karpur Hindu Shamshanghat Taluka Tangwani	1.000	20,000	1,500	12 Months
8.	Renovation / Re-Construction of Eid Gah at Village Mir Bijar Khan Bijarani, Taluka Tangwani.	5.000	100,000	3,000	12 Months
9.	Construction of Eid Gah at Village Khalid Brohi Taluka Tangwani.	4.000	80,000	3,000	12 Months
10.	Construction of Eid Gah at Village Saeed Khan Rind Taluka Tangwani.	4.000	80,000	3,000	12 Months
11.	Construction of Eid Gah at Village Shabirabad Taluka Tangwani.	5.000	100,000	3,000	12 Months
12.	Construction of Eid Gah at Village Khio Khan Balhikani Taluka Tangwani.	4.000	80,000	3,000	12 Months
13.	Construction of Eid Gah at Village Kundo Bakhrani Taluka Tangwani.	4.000	80,000	3,000	12 Months
14.	Construction of Eid Gah at Village Mansoorabad Taluka Tangwani.	5.000	100,000	3,000	12 Months
15.	Construction of Eid Gah at Village Haji Altbar Brohi Taluka Tangwani.	4.000	80,000	3,000	12 Months
16.	Construction of Eid Gah at Village Rahmatabad Taluka Kandhkot.	4.000	80,000	3,000	12 Months
17.	Construction of Eid Gah at Village Raza Mohammad Khoso Taluka Kandhkot.	4.000	80,000	3,000	12 Months
18.	Installation of Solar Lights Poles in Village Mir Altaf Khan Khoso Taluka Tangwani.	3.000	60,000	3,000	12 Months
19.	Construction of Tough Tile / Paver Road in Karpur City Taluka Tangwani.	2.500	50,000	3,000	12 Months
20.	Installation of Solar Lights Poles in Village Mohammad Murad Nindwani Taluka Tangwani.	2.000	40,000	2,500	12 Months
21.	Installation of Solar Lights Poles in Village Mir Taj Mohammad Bijarani Taluka Tangwani.	2.000	40,000	2,500	12 Months
22.	Installation of Solar Lights Poles in Village Mansoorabad Taluka Tangwani.	3.000	60,000	3,000	12 Months
23.	Installation of Solar Lights Poles in Village new Alif Khan Bijarani Taluka Tangwani.	5.000	100,000	3,000	12 Months
24.	Installation of Solar Lights Poles in Village Gotho Abdul Rahim Nindwani Taluka Tangwani.	2.000	40,000	2,500	12 Months
25.	Installation of Solar Lights Poles in Village Ata Mohammad Mehon Nindwani Taluka Tangwani.	2.000	40,000	2,500	12 Months
26.	Installation of Solar Lights Poles in Village Azad Nindwani Taluka Tangwani.	1.500	30,000	2,000	12 Months
27.	Construction of Makbara (Late) Syed Mehmood Shah Tyar Ghazi at village Jahan Khan Bangwar Deh Akhero Taluka Kandhkot.	1.300	26,000	2,000	12 Months
28.	Construction of Tough Tile / Paver Road in Village Nazar Ali Dahani Taluka Kandhkot.	1.400	28,000	2,000	12 Months
29.	Construction of Tough Tile / Paver Road in Village Sher Mohammad Golo U/C Rasalidar Taluka Kandhkot.	1.300	26,000	2,000	12 Months

SAY NO TO CORRUPTION

سندھ میں تعلیم کی بہترین کیلئے ملی + اپنا پیغام کو 8398 پر ایس ایم ایس کریں۔

EXECUTIVE ENGINEER BUILDINGS DIVISION KASHMORE AT KANDHKOT

FLA Sin discuss

By Sails bin Perwaiz

The director of Sindh's Federal Investigation Agency (FLA) on Wednesday evening held a meeting with representatives of commercial banks and the State Bank of Pakistan. An FLA official said Sindh FIA Director Dr Amir Ahmed Sheikh presided over the meeting and it was attended by the heads of ATM functions (branchless operations and commercial banks) and representative of the State Bank of Pakistan. The recent instances of skimming fraud taken place regarding ATMs in Karachi and Islamabad were discussed in the

OFFICE T.M. KHA

The sealed bids on standard b invited from the interesting Con the works mentioned as under:

1. Construction of Shah Sub Drain
2. Miscellaneous works.
3. Construction of 2 Nos. Pump Ho installation Pump along with sola along Shah Sub Drain.
4. Restoration of office Block of T.M.

- 1) **Method of Procurement.**
- 2) **Bidding/Tender Document**
 - i) **Issuance:** Standard F p.m. on payment off ter can also download fro (non refundable as ab Tando Mohammad Kh
 - ii) **Submission:** Last dat
 - ii) **Opening:** Will be open
 - iii) **Venue:** At Barrage col for purchased/opened
3. The bidding documents sh
4. The conditional bids wil
5. The Procuring Agency sha of bidding process, but is
6. The rates quoted must inc
7. The bidders must be regis

SAY NO TO CORRUPTION

ف متحد ہیں

- (b) فرم اکثریتی ملکیت میں موجود ایکوئٹس اور فرم پورٹ کی تفصیل۔
(c) گزشتہ 03 برسوں کی تفصیلی ایکوئٹس (سری) اور ایکسچینج ریکارڈ۔
(d) مقدمات (اگر ہوں) کی فہرست اور مقدمات کی نوعیت۔
(e) اعلیٰ ڈیوٹ کفرمیل اڈس بلیک لسٹ نہیں کی گئی۔
(f) فرم میں کام کر نیوالے تشکیل اسٹاف کے نام کو ایکشن اور تحریر۔
(g) SRB سرٹیفکیٹ برائے سال 2017 درکار ہے۔
(h) ایکٹرک ورکس کیلئے لائسنس ضروری ہے۔
04۔ پروکیورمنٹ کا طریق کار: ایک مرحلہ۔ ایک اتفاق۔
05۔ شرائط و ضوابط:
درج ذیل صورتوں میں پیشکش مسترد کر دی جائیگی:
(i) مشروط اور ٹیکسٹ سے موصولہ پیشکشیں/ٹینڈرز۔
(ii) مسترد عمل میں مطلوبہ شکل کی بددیواری کے بغیر موصولہ پیشکشیں۔
(iii) مقررہ تاریخ اور وقت کے بعد موصولہ پیشکشیں۔
(iv) بلیک لسٹ فرمز۔
(v) زیر دستگی SPPRA-2010 کی متعلقہ دفعات کی رو سے کوئی یا تمام ٹینڈرز قبول/مسترد کرنے کا حق محفوظ رکھتے ہیں۔

درخواستوں کی وصولی اور ٹینڈرز و سٹاویزات کے اجراء کی آخری تاریخ	ٹینڈرز جمع کرانے کی آخری تاریخ	ٹینڈرز کھولے جانے کی آخری تاریخ
مکمل تاریخ	تاریخ اشاعت سے 08.01.2018 دن 11:00 بجے تک	08.01.2018 سہ پہر 01:00 بجے
دوسری تاریخ	تاریخ اشاعت سے 23.01.2018 دن 11:00 بجے تک	23.01.2018 سہ پہر 01:00 بجے

کاموں کی فہرست

نمبر شمار	ایکم کام	لاگت (ملین)	ذریعہ	ٹینڈر فیس	مدت تکمیل
کمپوننٹ ڈیویلپمنٹ سسٹم ایبل گول پروگرام 2017-2018					
1	تعمیر برکاری ڈیپنری بمقام وچ خان بنگو ارتقاء کندھ کوٹ	5.000	100,000	3,000	12 ماہ
2	تعمیر عیدگاہ بمقام وچ خان بنگو ارتقاء کندھ کوٹ	5.000	100,000	3,000	12 ماہ
3	تعمیر عیدگاہ بمقام وچ جہاں خان بنگو ارتقاء کندھ کوٹ	5.000	100,000	3,000	12 ماہ
4	تعمیر کپاؤنڈ وال گرد قبرستان بمقام شہید تعلقہ کھوئی	4.000	80,000	3,000	12 ماہ
5	تعمیر کپاؤنڈ وال گرد قبرستان بمقام مشورہ خان بنگو ارتقاء کندھ کوٹ	4.000	80,000	3,000	12 ماہ
6	تعمیر سی سی ڈرین کندھ کوٹ پورہ و نزدیکیانی سروس اسٹیشن کندھ کوٹ	1.500	30,000	2,000	12 ماہ
7	تعمیر شیلٹ ہسٹ بمقام کرم پورہ وندو شہان لکھت تعلقہ کھوئی	1.000	20,000	1,500	12 ماہ
8	ترمیم/تعمیر عیدگاہ بمقام وچ میر بہار خان بنگو ارتقاء کندھ کوٹ	5.000	100,000	3,000	12 ماہ
9	تعمیر عیدگاہ بمقام وچ خالد بروی تعلقہ کھوئی	4.000	80,000	3,000	12 ماہ
10	تعمیر عیدگاہ بمقام وچ سعید خان رند تعلقہ کھوئی	4.000	80,000	3,000	12 ماہ
11	تعمیر عیدگاہ بمقام وچ شیر آب تعلقہ کھوئی	5.000	100,000	3,000	12 ماہ
12	تعمیر عیدگاہ بمقام وچ کبیر خان بنگو ارتقاء کندھ کوٹ	4.000	80,000	3,000	12 ماہ
13	تعمیر عیدگاہ بمقام وچ کبیر خان بنگو ارتقاء کندھ کوٹ	4.000	80,000	3,000	12 ماہ
14	تعمیر عیدگاہ بمقام وچ منصور آباد تعلقہ کھوئی	5.000	100,000	3,000	12 ماہ
15	تعمیر عیدگاہ بمقام وچ حاجی اعتبار بروی تعلقہ کھوئی	4.000	80,000	3,000	12 ماہ
16	تعمیر عیدگاہ بمقام وچ رحمت آباد تعلقہ کندھ کوٹ	4.000	80,000	3,000	12 ماہ
17	تعمیر عیدگاہ بمقام وچ رضا کوٹ تعلقہ کندھ کوٹ	4.000	80,000	3,000	12 ماہ
18	تعمیر سول لائٹ پلاز بمقام وچ میر الطاف خان کوٹو تعلقہ کھوئی	3.000	60,000	3,000	12 ماہ
19	تعمیر لکھت/تعمیر عیدگاہ بمقام کرم پورہ تعلقہ کھوئی	2.500	50,000	3,000	12 ماہ
20	تعمیر سول لائٹ پلاز بمقام وچ محمد احمد وندو تعلقہ کھوئی	2.000	40,000	2,500	12 ماہ
21	تعمیر سول لائٹ پلاز بمقام وچ میر تاج محمد بہارانی تعلقہ کھوئی	2.000	40,000	2,500	12 ماہ
22	تعمیر سول لائٹ پلاز بمقام وچ منصور آباد تعلقہ کھوئی	3.000	60,000	3,000	12 ماہ
23	تعمیر سول لائٹ پلاز بمقام وچ نور الہ خان بنگو ارتقاء کندھ کوٹ	5.000	100,000	3,000	12 ماہ
24	تعمیر سول لائٹ پلاز بمقام وچ کوٹو میرا ریم وندو تعلقہ کھوئی	2.000	40,000	2,500	12 ماہ
25	تعمیر سول لائٹ پلاز بمقام وچ عطاء محمد بیون وندو تعلقہ کھوئی	2.000	40,000	2,500	12 ماہ
26	تعمیر سول لائٹ پلاز بمقام وچ آزاد وندو تعلقہ کھوئی	1.500	30,000	2,000	12 ماہ
27	تعمیر مقبرہ (مرحوم) سعید محمد شاہ تارخان بنگو ارتقاء کندھ کوٹ	1.300	26,000	2,000	12 ماہ
28	تعمیر لکھت/تعمیر عیدگاہ بمقام وچ ذوالہی تعلقہ کندھ کوٹ	1.400	28,000	2,000	12 ماہ
29	تعمیر لکھت/تعمیر عیدگاہ بمقام وچ شیر محمد گولوی راسال تعلقہ کندھ کوٹ	1.300	26,000	2,000	12 ماہ

و نسخہ..... ایگزیکٹو انجینئر

بلڈنگ ڈویژن کشمور بمقام کندھ کوٹ

ہم دہشت گردی کے خلاف متحد ہیں INF-KRY-5267/17

SAY NO TO CORRUPTION



ی	2.000	0.040	1000/-	06
کی	1.500	0.030	1000/-	06
	0.950	0.019	1000/-	06
بم	2.150	0.043	1000/-	06
قد	0.900	0.018	1000/-	06
لج	0.950	0.019	1000/-	06
م	1.140	0.023	1000/-	06
شج	2.475	0.050	1000/-	06
شج	0.515	0.0105	1000/-	06
لا	1.550	0.031	1000/-	06
ن	1.560	0.0312	1000/-	06
	0.800	0.016	1000/-	06

ت میں ملوث نہیں۔
سے سال 2017۔

بلیک لسٹ نہیں کیا گیا۔

ٹینڈر فیس کی ادائیگی کر کے 10.01.2018 سہ پہر 04:00 بجے تک ایگزیکٹو انجینئر/چیئر مین آف ٹینڈرز کیلئے دوسری بار سادہ ٹینڈر فارم دفتر زیر دستگی اسد پور 02:00 بجے تک حاصل کئے جاسکیں گے۔ ٹینڈر بنز/چیئر مین، کمپنی نمبرز اور کنٹریکٹر یا ان کے مجاز کردہ م دفتر زیر دستگی میں درخواست جمع کرانے پر ہر کام کے بائیں گے۔ ٹینڈر ای تاریخ پر سہ پہر 03:00 بجے تک کے مجاز کردہ نمائندوں کی موجودگی میں کھولے جائیں گے۔ کسی شیڈولڈ بینک ہوگی جسے پیشکش وندو سٹاویزات کے ہمراہ کوڈر بیانہ کامیاب پیشکش وندوگان کوڈر آرڈر جاری

ww کے ساتھ ساتھ SPPRA ویب سائٹ

رت میں با اختیار ڈیٹا/فیکٹری کی جانب سے انوائس بنام ت دیکھ کر کاری پالیسی کی رو سے سیکرٹریس ان کے بلز سے فی تصدیقی سرٹیفکیٹ موصول ہونے کے بعد کریں گے۔

بکتی ہے۔

ایگزیکٹو انجینئر

انجینئرنگ ڈویژن

مشینری

SAY NO TO CORRUPTION

5267

and protesters, they shouted slogans against the Sindh government and demanded increasing the procurement price.

Because of the protesters, the traffic police were forced to close both tracks leading towards the Bilawal House from the Boat Basin roundabout for all types of traffic, diverting all vehicles from Bilawal House to Do Talwar and from Boat Basin to Submarine Chowrangi.

gence to suggest their involvement in the Mercedes car shot him, leaving him injured.

The IO said that since there was no proof of involvement found, they were freed. However, he added, that once other suspects who have absconded are arrested, the three could Mercedes on December

OFFICE OF THE EXECUTIVE ENGINEER (BUILDINGS) KASHMORE AT KANDHKOT NOTICE INVITING TENDER

- 01) Executive Engineer Building Division Kashmore at Kandhkot invites sealed tenders from interested parties / firms meeting the eligibility criteria to participate as per SPPRA Rules (2010).
02. **Eligibility:** Registration with Pakistan Engineering Council for the year 2017 in respect above category (Relevant with Building Department).
03. **Qualification**
 - (a) List of two similar assignments under-taken over the past 7 years.
 - (b) Detail of equipments and transport owned by firm/contractor.
 - (c) Financial Statement (Summary) and income tax return for the last 3 years.
 - (d) List of litigation (if any) and nature of litigation.
 - (e) Affidavit that firm has never been black listed.
 - (f) Names, Qualification and Experience of Technical Staff working with firm.
 - (g) The SRB Certificate for the year 2017 is required.
 - (h) The license for Electric Work is necessary.
04. **Method of Procurement:** Single Stage Single Envelope.
05. **Terms of Conditions**
Under following condition bid will be rejected.
 - (i) Conditional and telegraphic bids/tenders.
 - (ii) Bids not accompanied by bid security of required amount and form.
 - (iii) Bids received after specified date and time.
 - (iv) Black listed firms.
 - (v) The undersigned reserves the right of accepting/rejecting any or all tenders as per relevant clause of SPPRA - 2010.

LAST DATE OF RECEIPT OF APPLICATION AND ISSUANCE OF TENDER DOCUMENTS		LAST DATE OF SUBMISSION OF TENDERS	THE DATE OF OPENING OF TENDERS		
01st Date	From the date of publication up to 08-01-2018 till 11.00 am	08-01-2018 till 12.00 Noon	08-01-2018 at 01.00 pm		
2nd Date	From the date of publication up to 23-01-2018 till 11.00 am	23-01-2018 till 12.00 Noon	23-01-2018 at 01.00 pm		
S #	NAME OF SCHEME	COST IN MILLION	EARNEST MONEY	TENDER FEE	TIME ALLOWED
COMMUNITY DEVELOPMENT SUSTAINABLE GOALS PROGRAMME 2017-2018					
1.	Construction of Government Dispensary at Village Ahmdan Khan Bangwar Taluka Kandhkot.	5.000	100,000	3,000	12 Months
2.	Construction of Eid Gah at Village Ghous Bux Bangwar Taluka Kandhkot.	5.000	100,000	3,000	12 Months
3.	Construction of Eid Gah at Village Jahan Khan Bangwar Taluka Kandhkot.	5.000	100,000	3,000	12 Months
4.	Construction of Compound Wall Graveyard at village Haibat Shaheed Taluka Tangwani.	4.000	80,000	3,000	12 Months
5.	Construction of Compound Wall Graveyard at village Mitho Arab Khan Bhayo Taluka Kandhkot.	4.000	80,000	3,000	12 Months
6.	Construction of CC Drain Kandhkot Shikarpur Road near Jeelani Service Station Kandhkot.	1.500	30,000	2,000	12 Months
7.	Construction of Shelter Hut at Karpur Hindu Shamshanghat Taluka Tangwani	1.000	20,000	1,500	12 Months
8.	Renovation / Re-Construction of Eid Gah at Village Mir Bijar Khan Bijarani, Taluka Tangwani.	5.000	100,000	3,000	12 Months
9.	Construction of Eid Gah at Village Khalid Brohi Taluka Tangwani.	4.000	80,000	3,000	12 Months
10.	Construction of Eid Gah at Village Saeed Khan Rind Taluka Tangwani.	4.000	80,000	3,000	12 Months
11.	Construction of Eid Gah at Village Shabirabad Taluka Tangwani.	5.000	100,000	3,000	12 Months
12.	Construction of Eid Gah at Village Khio Khan Balhkan Taluka Tangwani.	4.000	80,000	3,000	12 Months
13.	Construction of Eid Gah at Village Kundo Bakhrani Taluka Tangwani.	4.000	80,000	3,000	12 Months
14.	Construction of Eid Gah at Village Mansoorabad Taluka Tangwani.	5.000	100,000	3,000	12 Months
15.	Construction of Eid Gah at Village Haji Aitbar Brohi Taluka Tangwani.	4.000	80,000	3,000	12 Months
16.	Construction of Eid Gah at Village Rahmatabad Taluka Kandhkot.	4.000	80,000	3,000	12 Months
17.	Construction of Eid Gah at Village Raza Mohammad Khoso Taluka Kandhkot.	4.000	80,000	3,000	12 Months
18.	Installation of Solar Lights Poles in Village Mir Altaf Khan Khoso Taluka Tangwani.	3.000	60,000	3,000	12 Months
19.	Construction of Tough Tile / Paver Road in Karampur City Taluka Tangwani.	2.500	50,000	3,000	12 Months
20.	Installation of Solar Lights Poles in Village Mohammad Murad Nindwani Taluka Tangwani.	2.000	40,000	2,500	12 Months
21.	Installation of Solar Lights Poles in Village Mir Taj Mohammad Bijarani Taluka Tangwani.	2.000	40,000	2,500	12 Months
22.	Installation of Solar Lights Poles in Village Mansoorabad Taluka Tangwani.	3.000	60,000	3,000	12 Months
23.	Installation of Solar Lights Poles in Village new Alif Khan Bijarani Taluka Tangwani.	5.000	100,000	3,000	12 Months
24.	Installation of Solar Lights Poles in Village Gotho Abdul Rahim Nindwani Taluka Tangwani.	2.000	40,000	2,500	12 Months
25.	Installation of Solar Lights Poles in Village Ata Mohammad Mehon Nindwani Taluka Tangwani.	2.000	40,000	2,500	12 Months
26.	Installation of Solar Lights Poles in Village Azad Nindwani Taluka Tangwani.	1.500	30,000	2,000	12 Months
27.	Construction of Makbara (Late) Syed Mehmood Shah Tyar Ghazi at village Jahan Khan Bangwar Deh Akhero Taluka Kandhkot.	1.300	26,000	2,000	12 Months
28.	Construction of Tough Tile / Paver Road in Village Nazar Ali Dahani Taluka Kandhkot.	1.400	28,000	2,000	12 Months
29.	Construction of Tough Tile / Paver Road in Village Sher Mohammad Golo U/C Rasaldar Taluka Kandhkot.	1.300	26,000	2,000	12 Months

SAY NO TO CORRUPTION

سندھ میں تعلیم کی بہترین کیلئے علمی + اچانچا نام لکھ کر 8398 پرائیس ایم ایس کریں۔

ہم دہشت گردی کے خلاف متحد ہیں

INF/MT-5267/17

**EXECUTIVE ENGINEER
BUILDINGS DIVISION
KASHMORE AT
KANDHKOT**

SAY NO

Ti
In
W
m
cc
Bz

FI
Sh
ing
he:
(b)
cor
ser
Pal
of s
reg
Isa

The
invi
the
S. I

1. C
A
2. C
ir
al
3. R

1)
2)

ii)
ii)
iii)

3. Ti
4. Ti
5. Ti
of
6. Ti
7. Ti

5267



Phone No: 0722-70901-3
Fax No: 0722-70902

**OFFICE OF THE
DEPUTY COMMISSIONER
KASHMORE @ KANDHKOT**

No: Dev.Branch:/ 5216 /2017
Dated/ 15/7 /2017

To,

The Superintending Engineer
Works & Services Department,
Kashmore @ Kandhkot

Subject: **ADMINISTRATIVE APPROVAL UNDER COMMUNITY DEVELOPMENT PROGRAM
FOR SUSTAINABLE DEVELOPMENT GOALS 2017-18.**

The Administrative Approval of the District Kashmore @ Kandhkot is hereby accorded subject to release of funds by the Finance Department, Government of Sindh, Karachi for execution of the following schemes under Community Development Program for Sustainable Development Goals 2017-2018 (constituency NA-209), duly approved by the DDC meeting held on 08-12-2017 under the chairmanship of the Deputy Commissioner, Kashmore @ Kandhkot.

S.NO.	NAME OF SCHEME	AMOUNT
1.	Re-Conditioning / Construction of Road from Jaffarabad 36.0 Mile to Village Abdul Rehman Rind Road Mile 0/0-2+330' 0.5 K.M Taluka Tangwani.	4.490
2.	Construction of Road from Jaffarabad 36.0 Mile to Village Shah Ali Khan Rind Road Mile 0/0-0/5=1.00 K.M Taluka Tangwani.	10.510
3.	Repair / Reconditioning of Road Shabirabad Road Mile 2/0-3/2=2.00 K.M Taluka Tangwani.	20.000
4.	Construction of Eid Gah at Village Khalid Brohi Taluka Tangwani.	4.000
5.	Construction of Eid Gah at Village Saeed Khan Rind Taluka Tangwani.	4.000
6.	Construction of Eid Gah at Village Shabirabad Taluka Tangwani.	5.000
7.	Construction of Eid Gah at Village Khio Khan Balhkani Taluka Tangwani.	4.000
8.	Construction of Eid Gah at Village Kundo Bakhrani Taluka Tangwani.	4.000
9.	Construction of Eid Gah at Village Mansorabad Taluka Tangwani.	5.000
10.	Construction of Eid Gah at Village Haji Aitbar Brohi Taluka Tangwani.	4.000
11.	Construction of Eid Gah at Village Rahmatabad Taluka Kandhkot.	4.000
12.	Construction of Eid Gah at Village Raza Mohammad Khoso Taluka Kandhkot.	4.000
13.	Installation of Solar Lights Poles in Village Mir Altaf Khan Khoso Taluka Tangwani.	3.000
14.	Construction of Tough Tile / Paver Road in Karampur City Taluka Tangwani.	2.500
15.	Installation of Solar Lights Poles in Village Mohammad Murad Nindwani Taluka Tangwani.	2.000
16.	Installation of Solar Lights Poles in Village Mir Taj Mohammad Bijarani Taluka Tangwani.	2.000

17.	Installation of Solar Lights Poles in Village Mansoorabad Taluka Tangwani.	3.000
18.	Installation of Solar Lights Poles in Village new Alif Khan Bijarani Taluka Tangwani.	5.000
19.	Installation of Solar Lights Poles in Village Gotho Abdul Rahim Nindwani Taluka Tangwani.	2.000
20.	Installation of Solar Lights Poles in Village Ata Mohammad Mehon Nindwani Taluka Tangwani.	2.000
21.	Installation of Solar Lights Poles in Village Azad Nindwani Taluka Tangwani.	1.500
22.	Construction of Makbara (Late) Syed Mehmood Shah Tyar Ghazi at Village Jahan Khan Bangwar Deh Akhero Taluka Kandhkot.	1.300
23.	Construction of Tough Tile / Paver Road in Village Nazar Ali Dahani Taluka Kandhkot.	1.400
24.	Construction of Tough Tile / Paver Road in Village Sher Mohammad Golo U/C Rasaldar Taluka Kandhkot.	1.300
G.TOTAL		100.000

The expenditure involved will be debitable to the head of account under which the funds are released by the Finance Department Government of Sindh Karachi during the current financial year 2017-18.

All the codal, legal and procedural formalities should be followed before utilization of funds over the schemes.


(MUNAWAR ALI MITHANI)
Deputy Commissioner
Kashmore @ Kandhkot

C.C.to:-

1. The Secretary to Government of Sindh, Finance Department, Karachi.
2. The Additional Commissioner-I, Larkano Division.
3. The Planning Officer-TPP, Planning & Development Department, Government of Sindh, 2nd Floor, Tughlaque House, Sindh Secretariat-II, Karachi.
4. The Executive Engineer (Buildings / Highways Division), Kashmore @ Kandhkot.



Phone No: 0722-70901-3
Fax No: 0722-70902

**OFFICE OF THE
DEPUTY COMMISSIONER
KASHMORE @ KANDHKOT**

No: Dev:Branch:/ 5213 /2017
Dated/ 15 / 12 /2017

To,

The Superintending Engineer
Works & Services Department,
Kashmore @ Kandhkot

The Executive Engineer
(Education Works Division),
Kashmore @ Kandhkot

Subject: **ADMINISTRATIVE APPROVAL UNDER COMMUNITY DEVELOPMENT PROGRAM
FOR SUSTAINABLE DEVELOPMENT GOALS 2017-18.**

The Administrative Approval of the District Kashmore @ Kandhkot is hereby accorded subject to release of funds by the Finance Department, Government of Sindh, Karachi for execution of the following schemes under Community Development Program for Sustainable Development Goals 2017-2018 (constituency PS-16), duly approved by the DDC meeting held on 08-12-2017 under the chairmanship of the Deputy Commissioner, Kashmore @ Kandhkot.

S.NO.	NAME OF SCHEME	AMOUNT
1.	Construction of Government Dispensary at Village Ahmdan Khan Bangwar Taluka Kandhkot.	5.000
2.	Construction of Eid Gah at Village Ghous Bux Bangwar Taluka Kandhkot.	5.000
3.	Construction of Eid Gah at Village Jahan Khan Bangwar Taluka Kandhkot.	5.000
4.	Construction of Compound Wall Graveyard at Village Haibat Shaheed Taluka Tangwani.	4.000
5.	Construction of Compound Wall Graveyard at Village Mitho Arab Khan Bhayo Taluka Kandhkot.	4.000
6.	Construction of CC Drain Kandhkot Shikarpur Road Near Jeelani Service Station Kandhkot.	1.500
7.	Construction of Shelter Hut at Karpur Hindu Shamshanghat Taluka Tangwani.	1.000
8.	Renovation / Re-Construction of Eid Gah at Village Mir Bijar Khan Bijarani Taluka Tangwani.	5.000
9.	Construction of Link Road Indus Highway Chemini Shakh at Village Haji Mendhero Dahani Road Mile 0/0-1/1=1.75 K.M Taluka Kandhkot.	15.000
10.	Construction of Link Road from Jaffarabad 36.0 Mile Road Roto Village Liaqat Hejwani Road Mile 0/0-0/6=1.20 K.M Taluka Tangwani.	10.000

11.	Reconditioning / Repair of Road from 36.0 Mile Road to Village Gahano Khoso Road Mile 0/0-0/4=0.80 K.M "Phase-I" Taluka Tangwani.	5.000
12.	Construction of Road from Kheo Khan Bahlkani to Village Rato Chandio Road Mile 0/0-0/3=0.60 "Phase-I" Taluka Tangwani.	5.000
13.	Reconditioning of Road from Saifal Road to Village Ali Bux Bijarani @ Khahi Road Mile 0/0-0/4=0.8 K.M "Phase-I".	5.000
14.	Reconditioning of Road from Mehrab Khan Dahani to Village Mohammad Hayat Khoso Road Mile 0/0-1/0 (in portions) Taluka Tangwani.	5.000
15.	Re-Conditioning of Road from Indus Highway to Village Nawab Khan Dahani Road Mile 0/0-2/0 (in portions).	10.000
16.	Earth Work, Compound Wall, CC Paving Block near Imam Bargah Karampur Taluka Tangwani.	5.000
17.	Reconditioning / Repair of Mir Mulguzar Khan Road Mile 0/0-0/5 Taluka Kashmore.	2.500
18.	Construction of Class Room & Repair of GPS ALif Khan Bijarani Deh Jalo UC Saifal Taluka Tangwani (01 Unit).	2.000
G.TOTAL		95.000

The expenditure involved will be debitable to the head of account under which the funds are released by the Finance Department Government of Sindh Karachi during the current financial year 2017-18.

All the codal, legal and procedural formalities should be followed before utilization of funds over the schemes.


(MUNAWAR ALI MITHANI)
 Deputy Commissioner,
 Kashmore @ Kandhkot

C.C.to:-

1. The Secretary to Government of Sindh, Finance Department, Karachi.
2. The Additional Commissioner-I, Larkano Division.
3. The Planning Officer-TPP, Planning & Development Department, Government of Sindh, 2nd Floor, Tughlaque House, Sindh Secretariat-II, Karachi.
4. The Executive Engineer (Buildings / Highways Division), Kashmore @ Kandhkot.

COMPRATIVE STATEMENT**Name of Work:-****CONSTRUCTION OF GOVERNMENT DISPENSARY AT VILLAGE AHMDAN KHAN BANGWAR TALUKA KANDHKOT**

S.NO:	Discription	Estimated Cost	M/s. Malik Shoukat		M/s. Mashooque Ali Khoso		M/s. A. Hanan & Co.	
			Rate	Amount	Rate	Amount	Rate	Amount
PART "A" Main Building								
1	Amount of Shedule B	3,379,978 /-	5.72% Above	3,379,978 /-	6.30% Above	3,379,978 /-	7.00% Above	3,379,978 /-
2	Ded 20 % Below (-)	- /-		- /-		- /-		- /-
3	Add: amount of Cartage	198,310 /-		193,335		212,939		236,598 /-
TOTAL		3,578,288 /-		3,573,313 /-		3,592,917 /-		3,616,576 /-
PART "B" Compound Wall								
1	Amount of Shedule B	954,474 /-	8.81% Above	954,474 /-	9.00% Above	954,474 /-	9.55% Above	954,474 /-
2	Ded 20 % Below (-)	- /-		- /-		- /-		- /-
3	Add: amount of Cartage	85,559 /-		84,089		85,903		91,152 /-
TOTAL		1,040,033 /-		1,038,563 /-		1,040,377 /-		1,045,626 /-
PART "C" Main Gate								
1	Amount of Shedule B	130,228 /-	1.70% Above	130,228 /-	2.00% Above	130,228 /-	2.30% Above	130,228 /-
2	Ded 20 % Below (-)	- /-		- /-		- /-		- /-
3	Add: amount of Cartage	2,396 /-		2,214		2,604		2,995 /-
TOTAL		132,624 /-		132,442 /-		132,832 /-		133,223 /-

PART "D" External Ddevelopmet								
1	Amount of Shedule B	177,094 /-	0.25% Below	177,094 /-	1.00% Above	177,094 /-	1.50% Above	177,094 /-
2	Ded 20 % Below (-)	- /-		- /-		- /-		- /-
3	Add: amount of Cartage	- /-		443		1,771		2,656 /-
TOTAL		177,094 /-		176,651 /-		178,865 /-		179,750 /-

PART "E" NON-SCHEDULE ITEM								
1	Amount of Shedule B	13,500 /-	At Par	13,500 /-		14,200 /-		14,900 /-
2	Ded 20 % Below (-)	- /-		- /-		- /-		- /-
TOTAL		13,500 /-		13,500 /-		14,200 /-		14,900 /-
TOTAL		4,941,539 /-		4,934,469 /-		4,959,191 /-		4,990,075 /-

A

S. S. Khan

✓

FINANCIAL REVIEW

(A) Total Cost As pers Technical	4,941,539 /-
Lowes Tender Amount	4,934,469 /-
Saving Over Net T.S	7,070 /-

The Lowest Rates quoted by **M/s. Malik Shoukat** are

Part "A"= 5.72% Above, Part "B"= 8.81% Above, Part "C"=1.70% Above, Part "D"=0.25% Below,

Part "E" Qouted Rate Rs.13500/=

Below and Above rates are lowest within permissible limit hence approved.


(Engr. Abdul Rauf Kolachi)Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member
(Engr. Allah Ditta Panhyar)Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member
(Eng. Jalil Ahmed Shaikh)Executive Engineer,
(Buildings) Division
Kashmore @ Kandhkot
Chairman

BID EVALUATION REPORT

01. Name of Procuring Agency: Executive Engineer (Buildings) Division Kashmore @ Kandhkot.
02. Tender Reference No: N.I.T No.TC/G-55/ 1673 dated: 18-12-2017.
03. Tender Description / CONSTRUCTION OF GOVERNMENT DISPENSARY AT VILLAGE AHMDAN KHAN BANGWAR TALUKA KANDHKOT
Name of Work / Item :-
04. Method Procurement: SPPRA Website 2017.
05. Tender Published
The New English 21-12-2017.
The Daily Jung 22-12-2017
Daily Jijat Sindhi 23-12-2017.
06. Total Bid Documents 03 Nos:
07. Total Bid Received 03 Nos:
08. Technical Bid Opening date (If Applicable) Not Applicable
09. No. of Bid Technically qualified (If Applicable) Not Applicable
10. Bid(s) Rejected (If Applicable) -- Nil --
11. Financial Bid Opening date 08-01-2018.
12. Bid Evaluation Report

S.No :	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost		Reasons for acceptance / rejection	Remarks
01	02	03	04	05		06	07
1.	M/s. Malik Shoukat	4,934,469	1st: lowest	Part "A" 5.72% Above Part "B" 8.81% Above Part "C" 1.70% Above Part "D" 0.25% Below Part "E" Qouted Rate Rs.13500/=		Qualified as per evaluation criteria	
2.	M/s. Mashooque Ali Khoso	4,959,191	2ndt: lowest	Part "A" 6.30% Above Part "B" 9.00% Above Part "C" 2.00% Above Part "D" 1.00% Above Part "E" Qouted Rate Rs.14200/=		Qualified as per evaluation criteria	
3.	M/s. A. Hanan & Co.	4,990,075	3rd: lowest	Part "A" 7.00% Above Part "B" 9.55% Above Part "C" 2.30% Above Part "D" 1.50% Above Part "E" Qouted Rate Rs.14900/=		Qualified as per evaluation criteria	

Signatures of the Members of the Committee

(Engr. Abdul Raut Kolachi)
Executive Engineer
Public Health Engineering Division

(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division

(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division

MINUTES OF MEETING

A meeting of procurement committee was held on 08-01-2018 under the chairmen ship of Executive Engineer (Buildings) Division Kashmore @ Kandhkot in the office of Executive Engineer (Buildings) Division Kashmore @ Kandhkot, for scrutinizing the financial proposals / Bids submitted by various contractors / Firms for Executive Engineer (Buildings) Division Kashmore @ Kandhkot.

The Bids were opened by the procurement committee on 08-01-2018 at 01:00 PM in presence of the Contractors/ representatives of the firms. The (03 Nos) Firms have purchased Bidding Documents for the above **Community Development Sustainable Goals Programme for the year 2017-2018** Works up to Deadline Viz 08-01-2018 offer their Bids. After Evaluation / Scrutinizing all the Bids offered by various Contractors / Firms the following Position has been emerged

S.#	NAME OF CONTRACTOR / FIRMS	BID AMOUNT
1.	M/s. Malik Shoukat	Rs: 4,934,469 / =
2.	M/s. Mashooque Ali Khoso	Rs: 4,959,191 / =
3.	M/s. A. Hanan & Co.	Rs: 4,990,075 / =

As per Evaluation report **M/s. Malik Shoukat** has offered lowest Bid at a bid price c 4,934,469 / = and same is Recommended / Approved by the procurement committee for further process.





(Engr. Abdul Raut Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

OPENING STATEMENT

The financial bids for the work of "**CONSTRUCTION OF GOVERNMENT DISPENSARY AT VILLAGE AHMDAN KHAN BANGWAR TALUKA KANDHKOT. Community Development Sustainable Goals Programme for the year 2017-2018**" have been opened by the Procurement Committee on 08-01-2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#	NAME OF REPRESENTATIVES / CONTRACTOR	SIGNATURE
1	M/s. Malik Shoukat	
2	M/s. Mashooque Ali Khoso	
3	M/s. A. Hanan & Co.	





(Engr. Abdul Raut Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

ATTENDANCE SHEET

The financial bids for the work of "**CONSTRUCTION OF GOVERNMENT DISPENSARY AT VILLAGE AHMDAN KHAN BANGWAR TALUKA KANDHKOT. Community Development Sustainable Goals Programme for the year 2017-2018**" have been opened by the Procurement Committee on 08-01-2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#	NAME OF REPRESENTATIVES / CONTRACTOR	SIGNATURE
1	M/s. Malik Shoukat	
2	M/s. Mashooque Ali Khoso	
3	M/s. A. Hanan & Co.	


(Engr. Abdul Raut Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

BIDDERS QUALIFICATION REPORTS

**NAME OF WORK: CONSTRUCTION OF GOVERNMENT DISPENSARY AT VILLAGE
AHMDAN KHAN BANGWAR TALUKA KANDHKOT**

NAME OF BIDDERS	REGISTRATION WITH INCOME TAX, ENGINEERING COUNCIL, SRB CERTIFICATE AND SALE TAX	NTN CERTIFICATE	ANNUAL TURN OVER	PROVIDE MINIMUM EXPERIENCE	AFFIDAVIT / UNDERTAKING REGARDING FIRM NEVER BEEN BLACK LISTED
M/s. Malik Shoukat	Yes	Yes Provided	Provided Four Years	Provided Four Years	Yes Provided
M/s. Mashooque Ali Khoso	Yes	Yes Provided	Provided Three Years	Provided Five Years	Yes Provided
M/s. A. Hanan & Co.	Yes	Yes Provided	Provided Four Years	Provided Four Years	Yes Provided


(Engr. Abdul Raut Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

COMPRATIVE STATEMENT

Name of Work:-

CONSTRUCTION OF EID GAH AT VILLAGE JAHAN KHAN BANGWAR TALUKA KANDHKOT.

S.NO:	Discription	Estimated Cost	Mr. Majnoo Khan Dahani		M/s. Sher Beg		M/s. Balouch & Brothers	
			Rate	Amount	Rate	Amount	Rate	Amount
PART "A" COMPOUND WALL								
1	Amount of Shedule B	1,377,600 /-		1,377,600 /-		1,377,600 /-		1,377,600 /-
2	Ded 20 % Below (-)	- /-	7.45% Above	- /-	8.00% Above	- /-	8.30% Above	- /-
3	Add: amount of Cartage	104,661 /-		102,631		110,208		114,341 /-
TOTAL		1,482,261 /-		1,480,231 /-		1,487,808 /-		1,491,941 /-
PART "B" STEEL GATE I/C PILLARS								
1	Amount of Shedule B	69,624 /-		69,624 /-		69,624 /-		69,624 /-
2	Ded 20 % Below (-)	- /-	3.63% Above	- /-	3.35% Above	- /-	4.00% Above	- /-
3	Add: amount of Cartage	2,203 /-		2,103		2,332		2,785 /-
TOTAL		71,827 /-		71,727 /-		71,956 /-		72,409 /-
PART "C" EXTERNAL DEVELOPMENT								
1	Amount of Shedule B	3,298,322 /-		3,298,322 /-		3,298,322 /-		3,298,322 /-
2	Ded 20 % Below (-)	- /-	3.63% Above	- /-	4.00% Above	- /-	4.35% Above	- /-
3	Add: amount of Cartage	124,486 /-		119,729		131,933		143,477
TOTAL		3,422,808 /-		3,418,051 /-		3,430,255 /-		3,441,799 /-
TOTAL		4,976,896 /-		4,970,009 /-		4,990,019 /-		5,006,149 /-
FINANCIAL REVIEW								
(A)	Total Cost As pers Technical San	4,976,896 /-	The Lowest Rates quoted by Mr. Majnoo Khan Dahani are					
	Lowes Tender Amount	4,970,009 /-						
	Saving Over Net T.S	6,887 /-						
			Part -A 7.45% Above Part -B 3.63% Above Part -C 3.63% Above Below and Above rates are lowest within permissible limit hence approved.					

(Engr. Abdul Rauf Kolachi)

Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

(Engr. Allah Dito Panhyar)

Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member

(Eng. Jalil Ahmed Shaikh)

Executive Engineer,
(Buildings) Division
Kashmore @ Kandhkot
Chairman

BID EVALUATION REPORT

3

- 01. Name of Procuring Agency:** Executive Engineer (Buildings) Division Kashmore @ Kandhkot.
- 02. Tender Reference No:** N.I.T No.TC/G-55/ **1673** dated: **18-12-2017**.
- 03. Tender Description /** **CONSTRUCTION OF EID GAH AT VILLAGE JAHAN KHAN BANGWAR TALUKA KANDHKOT.**
Name of Work / Item :-
- 04. Method Procurement:** **SPPRA Website 2017.**
- 05. Tender Published**
- | | |
|--------------------|-------------|
| The New English | 21-12-2017. |
| The Daily Jung | 22-12-2017 |
| Daily Jijat Sindhi | 23-12-2017. |
- 06. Total Bid Documents** **03 Nos:**
- 07. Total Bid Received** **03 Nos:**
- 08. Technical Bid Opening date** **Not Applicable**
(If Applicable)
- 09. No. of Bid Technically qualified** **Not Applicable**
(If Applicable)
- 10. Bid(s) Rejected** **-- Nil --**
(If Applicable)
- 11. Financial Bid Opening date** **08-01-2018.**
- 12. Bid Evaluation Report**

S.No :	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
01	02	03	04	05	06	07
1.	Mr. Majnoo Khan Dahani	4,970,009	1st: lowest	Part "A 7.45% Above Part "B 3.63% Above Part "C 3.63% Above	Qualified as per evaluation criteria	
2.	M/s. Sher Beg	4,990,019	2nd: lowest	Part "A 8.00% Above Part "B 3.35% Above Part "C 4.00% Above	Qualified as per evaluation criteria	
3.	M/s. Balouch & Brothers	5,006,149	3rd: lowest	Part "A 8.30% Above Part "B 4.00% Above Part "C 4.35% Above	Qualified as per evaluation criteria	

Signatures of the Members of the Committee


(Engr. Abdul Rauf Kolachi)
 Executive Engineer
 Public Health Engineering Division
 Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
 Executive Engineer,
 (Highways) Division
 Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
 Executive Engineer
 (Buildings) Division
 Kashmore @ Kandhkot
Chairman

MINUTES OF MEETING

A meeting of procurement committee was held on 08-01-2018 under the chairmen ship of Executive Engineer (Buildings) Division Kashmore @ Kandhkot in the office of Executive Engineer (Buildings) Division Kashmore @ Kandhkot, for scrutinizing the financial proposals / Bids submitted by various contractors / Firms for Executive Engineer (Buildings) Division Kashmore @ Kandhkot.


The Bids were opened by the procurement committee on 08-01-2018 at 01:00 PM in presence of the Contractors/ representatives of the firms. The (03 Nos) Firms have purchased Bidding Documents for the above **Community Development Sustainable Goals Programme for the year 2017-2018** Works up to Deadline Viz 08-01-2018 offer their Bids. After Evaluation / Scrutinizing all the Bids offered by various Contractors / Firms the following Position has been emerged

S.#	NAME OF CONTRACTOR / FIRMS	BID AMOUNT
1.	Mr. Majnoo Khan Dahani	Rs: 4,970,009 /=
2.	M/s. Sher Beg	Rs: 4,990,019 /=
3.	M/s. Balouch & Brothers	Rs: 5,006,149 /=

As per Evaluation report **Mr. Majnoo Khan Dahani** has offered lowest Bid at a bid price of Rs: 4,970,009 /= and same is Recommended / Approved by the procurement committee for further process.


(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allan Datto Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

OPENING STATEMENT

The financial bids for the work of "**CONSTRUCTION OF EID GAH AT VILLAGE JAHAN KHAN BANGWAR TALUKA KANDHKOT. Community Development Sustainable Goals Programme for the year 2017-2018**" have been opened by the Procurement Committee on 08-01-2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#	NAME OF REPRESENTATIVES / CONTRACTOR	SIGNATURE
1	Mr. Majnoo Khan Dahani	
2	M/s. Sher Beg	
3	M/s. Balouch & Brothers	


(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditto Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman




ATTENDANCE SHEET

The financial bids for the work of "**CONSTRUCTION OF EID GAH AT VILLAGE**

JAHAN KHAN BANGWAR TALUKA KANDHKOT. Community Development Sustainable

Goals Programme for the year 2017-2018 have been opened by the Procurement Committee

on 08-01-2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#	NAME OF REPRESENTATIVES / CONTRACTOR	SIGNATURE
1	Mr. Majnoo Khan Dahani	
2	M/s. Sher Beg	
3	M/s. Balouch & Brothers	


(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

BIDDERS QUALIFICATION REPORTS

**NAME OF WORK: CONSTRUCTION OF EID GAH AT VILLAGE JAHAN KHAN BANGWAR
TALUKA KANDHKOT.**

NAME OF BIDDERS	REGISTRATION WITH INCOME TAX, ENGINEERING COUNCIL, SRB CERTIFICATE AND SALE	NTN CERTIFICATE	ANNUAL TURN OVER	PROVIDE MINIMUM EXPERIENCE	AFFIDAVIT / UNDERTAKING REGARDING FIRM NEVER BEEN BLACK LISTED
Mr. Majnoo Khan Dahani	Yes	Yes Provided	Provided Four Years	Provided Four Years	Yes Provided
M/s. Sher Beg	Yes	Yes Provided	Provided Three Years	Provided Five Years	Yes Provided
M/s. Balouch & Brothers	Yes	Yes Provided	Provided Four Years	Provided Four Years	Yes Provided


(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditto Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

COMPRATIVE STATEMENT

Name of Work:-

CONSTRUCTION OF EID GAH AT VILLAGE GHOUX BUX BANGWAR TALUKA KANDHKOT

S.NO:	Discription	Estimated Cost	Mr. Majnoo Khan Dahani		Mr. Mohammad Akram Awan		M/s. Faheem and Ilyas Contractor	
			Rate	Amount	Rate	Amount	Rate	Amount
PART "A" COMPOUND WALL								
1	Amount of Shedule B	1,377,600 /-		1,377,600 /-		1,377,600 /-		1,377,600 /-
2	Ded 20 % Below (-)	- /-	7.96% Above	- /-	8.30% Above	- /-	9.00% Above	- /-
3	Add: amount of Cartage	111,753 /-		109,657		114,341		123,984 /-
TOTAL		1,489,353 /-		1,487,257 /-		1,491,941 /-		1,501,584 /-
PART "B" STEEL GATE I/C PILLARS								
1	Amount of Shedule B	69,624 /-		69,624 /-		69,624 /-		69,624 /-
2	Ded 20 % Below (-)	- /-	3.24% Above	- /-	3.99% Above	- /-	4.55% Above	- /-
3	Add: amount of Cartage	2,358 /-		2,256		2,778		3,168 /-
TOTAL		71,982 /-		71,880 /-		72,402 /-		72,792 /-
PART "C" EXTERNAL DEVELOPMENT								
1	Amount of Shedule B	3,298,322 /-		3,298,322 /-		3,298,322 /-		3,298,322 /-
2	Ded 20 % Below (-)	- /-	3.87% Above	- /-	4.05% Above	- /-	4.77% Above	- /-
3	Add: amount of Cartage	132,713 /-		127,645		133,582		157,330
TOTAL		3,431,035 /-		3,425,967 /-		3,431,904 /-		3,455,652 /-
TOTAL		4,992,370 /-		4,985,104 /-		4,996,247 /-		5,030,028 /-
FINANCIAL REVIEW								
(A)	Total Cost As pers Technical San	4,992,370 /-						
	Lowes Tender Amount	4,985,104 /-						
	Saving Over Net T.S	7,266 /-						
			The Lowest Rates quoted by Mr. Majnoo Khan Dahani are Part -A 7.96% Above Part -B 3.24% Above Part -C 3.87% Above Below and Above rates are lowest within permissible limit hence approved.					

(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member

(Eng. Jalil Ahmed Shaikh)
Executive Engineer,
(Buildings) Division
Kashmore @ Kandhkot
Chairman

BID EVALUATION REPORT

2


- 01. Name of Procuring Agency:** Executive Engineer (Buildings) Division Kashmore @ Kandhkot.
- 02. Tender Reference No:** N.I.T No.TC/G-55/ **1673** dated: **18-12-2017.**
- 03. Tender Description /** **CONSTRUCTION OF EID GAH AT VILLAGE GHOU S BUX**
BANGWAR TALUKA KANDHKOT
Name of Work / Item :-
- 04. Method Procurement:** **SPPRA Website 2017.**
- 05. Tender Published**
- | | |
|--------------------|-------------|
| The New English | 21-12-2017. |
| The Daily Jung | 22-12-2017 |
| Daily Jijat Sindhi | 23-12-2017. |
- 06. Total Bid Documents** **03 Nos:**
- 07. Total Bid Received** **03 Nos:**
- 08. Technical Bid Opening date** **Not Applicable**
(If Applicable)
- 09. No. of Bid Technically qualified** **Not Applicable**
(If Applicable)
- 10. Bid(s) Rejected** **-- Nil --**
(If Applicable)
- 11. Financial Bid Opening date** **08-01-2018.**
- 12. Bid Evaluation Report**

S.No :	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance (Justification)	Remarks
01	02	03	04	05	06	07
1.	Mr. Majnoo Khan Dahani	4,985,104	1st: lowest	Part "A" 7.96% Above Part "B" 3.24% Above Part "C" 3.87% Above	Qualified as per evaluation criteria	
2.	Mr. Mohammad Akram Awan	4,996,247	2nd: lowest	Part "A" 8.30% Above Part "B" 3.99% Above Part "C" 4.05% Above	Qualified as per evaluation criteria	
3.	M/s. Faheem and Ilyas Contractor	5,030,028	3rd: lowest	Part "A" 9.00% Above Part "B" 4.55% Above Part "C" 4.77% Above	Qualified as per evaluation criteria	

Signatures of the Members of the Committee


(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allan Ditto Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

MINUTES OF MEETING

A meeting of procurement committee was held on 08-01-2018 under the chairmen ship of Executive Engineer (Buildings) Division Kashmore @ Kandhkot in the office of Executive Engineer (Buildings) Division Kashmore @ Kandhkot, for scrutinizing the financial proposals / Bids submitted by various contractors / Firms for Executive Engineer (Buildings) Division Kashmore @ Kandhkot.

The Bids were opened by the procurement committee on 08-01-2018 at 01:00 PM in presence of the Contractors/ representatives of the firms. The (03 Nos) Firms have purchased Bidding Documents for the above **Community Development Sustainable Goals Programme for the year 2017-2018** Works up to Deadline Viz 08-01-2018 offer their Bids. After Evaluation / Scrutinizing all the Bids offered by various Contractors / Firms the following Position has been emerged

S.#	NAME OF CONTRACTOR / FIRMS	BID AMOUNT
1.	Mr. Majnoo Khan Dahani	Rs: 4,985,104 / =
2.	Mr. Mohammad Akram Awan	Rs: 4,996,247 / =
3.	M/s. Faheem and Ilyas Contracto	Rs: 5,030,028 / =

As per Evaluation report **Mr. Majnoo Khan Dahani** has offered lowest Bid at a bid price of Rs: 4,985,104 / = and same is Recommended / Approved by the procurement committee for further process.


(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditto Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

OPENING STATEMENT

The financial bids for the work of "**CONSTRUCTION OF EID GAH AT VILLAGE GHOU BUX BANGWAR TALUKA KANDHKOT. Community Development Sustainable Goals Programme for the year 2017-2018**" have been opened by the Procurement Committee on 08-01-2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#	NAME OF REPRESENTATIVES / CONTRACTOR	SIGNATURE
1	Mr. Majnoo Khan Dahani	
2	Mr. Mohammad Akram Awan	
3	M/s. Faheem and Ilyas Contractor	


(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman




ATTENDANCE SHEET

The financial bids for the work of "**CONSTRUCTION OF EID GAH AT VILLAGE**

GHOUS BUX BANGWAR TALUKA KANDHKOT. Community Development Sustainable Goals

Programme for the year 2017-2018 have been opened by the Procurement Committee on 08-01-

2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#	NAME OF REPRESENTATIVES / CONTRACTOR	SIGNATURE
1	Mr. Majnoo Khan Dahani	
2	Mr. Mohammad Akram Awan	
3	M/s. Faheem and Ilyas Contractor	


(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

BIDDERS QUALIFICATION REPORTS

**NAME OF WORK: CONSTRUCTION OF EID GAH AT VILLAGE GHOU S BUX BANGWAR
TALUKA KANDHKOT**

NAME OF BIDDERS	REGISTRATION WITH INCOME TAX, ENGINEERING COUNCIL, SRB CERTIFICATE AND SEAL	NTN CERTIFICATE	ANNUAL TURN OVER	PROVIDE MINIMUM EXPERIENCE	AFFIDAVIT / UNDERTAKING REGARDING FIRM NEVER BEEN BLACK LISTED
Mr. Majnoo Khan Dahani	Yes	Yes Provided	Provided Four Years	Provided Four Years	Yes Provided
Mr. Mohammad Akram Awan	Yes	Yes Provided	Provided Three Years	Provided Five Years	Yes Provided
M/s. Faheem and Ilyas Contractor	Yes	Yes Provided	Provided Four Years	Provided Four Years	Yes Provided


(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

COMPRATIVE STATEMENT

Name of Work:-

CONSTRUCTION OF COMPOUND WALL GRAVEYARD AT VILLAGE HAIBAT SHAHEED TALUKA TANGWANI.

S.NO:	Discription	Estimated Cost	M/s. Al-Maka Al-Madina		M/s. Imdad Hussain		M/s. Syed Arbab Ali Shah	
			Rate	Amount	Rate	Amount	Rate	Amount
PART "A" COMPOUND WALL								
1	Amount of Shedule B	3,463,513 /-		3,463,513 /-		3,463,513 /-		3,463,513 /-
2	Ded 20 % Below (-)	- /-	7.90% Above	- /-	8.25% Above	- /-	9.00% Above	- /-
3	Add: amount of Cartage	278,848 /-		273,617		285,740		311,716 /-
TOTAL		3,742,361 /-		3,737,130 /-		3,749,253 /-		3,775,229 /-
PART "B" STEEL GATE I/C PILLARS								
1	Amount of Shedule B	130,228 /-		130,228 /-		130,228 /-		130,228 /-
2	Ded 20 % Below (-)	- /-	1.65% Above	- /-	2.00% Above	- /-	2.30% Above	- /-
3	Add: amount of Cartage	2,323 /-		2,149		2,604		2,995 /-
TOTAL		132,551 /-		132,377 /-		132,832 /-		133,223 /-
TOTAL		3,874,912 /-		3,869,507 /-		3,882,085 /-		3,908,452 /-
FINANCIAL REVIEW								
(A)	Total Cost As pers Technical San	3,874,912 /-	The Lowest Rates quoted by M/s. Al-Maka Al-Madina are					
	Lowes Tender Amount	3,869,507 /-	Part -A 7.90% Above					
	Saving Over Net T.S	5,405 /-	Part -B 1.65% Above					
			Below and Above rates are lowest within permissible limit hence approved.					

(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

(Engr. Allah Ditto Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member

(Eng. Jalil Ahmed Shaikh)
Executive Engineer,
(Buildings) Division
Kashmore @ Kandhkot
Chairman

BID EVALUATION REPORT

4


- 01. Name of Procuring Agency:** Executive Engineer (Buildings) Division Kashmore @ Kandhkot.
- 02. Tender Reference No:** N.I.T No.TC/G-55/ **1673** dated: **18-12-2017.**
- 03. Tender Description /** **CONSTRUCTION OF COMPOUND WALL GRAVEYARD AT VILLAGE HAIBAT SHAHEED TALUKA TANGWANI.**
Name of Work / Item :-
- 04. Method Procurement:** **SPPRA Website 2017.**
- 05. Tender Published**
- | | |
|--------------------|-------------|
| The New English | 21-12-2017. |
| The Daily Jung | 22-12-2017 |
| Daily Jijat Sindhi | 23-12-2017. |
- 06. Total Bid Documents** **03 Nos:**
- 07. Total Bid Received** **03 Nos:**
- 08. Technical Bid Opening date** **Not Applicable**
(If Applicable)
- 09. No. of Bid Technically qualified** **Not Applicable**
(If Applicable)
- 10. Bid(s) Rejected** **-- Nil --**
(If Applicable)
- 11. Financial Bid Opening date** **08-01-2018.**
- 12. Bid Evaluation Report**

S.No :	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
01	02	03	04	05	06	07
1.	M/s. Al-Maka Al-Madina	3,869,507	1st: lowest	Part "A" 7.90% Above Part "B" 1.65% Above Part "C"	Qualified as per evaluation criteria	
2.	M/s. Imdad Hussain	3,882,085	2nd: lowest	Part "A" 8.25% Above Part "B" 2.00% Above Part "C"	Qualified as per evaluation criteria	
3.	M/s. Syed Arbab Ali Shah	3,908,452	3rd: lowest	Part "A" 9.00% Above Part "B" 2.30% Above Part "C"	Qualified as per evaluation criteria	

Signatures of the Members of the Committee


(Engr. Abdul Rauf Kolachi)
 Executive Engineer
 Public Health Engineering Division
 Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
 Executive Engineer,
 (Highways) Division
 Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
 Executive Engineer
 (Buildings) Division
 Kashmore @ Kandhkot
Chairman

MINUTES OF MEETING

A meeting of procurement committee was held on 08-01-2018 under the chairmen ship of Executive Engineer (Buildings) Division Kashmore @ Kandhkot in the office of Executive Engineer (Buildings) Division Kashmore @ Kandhkot, for scrutinizing the financial proposals / Bids submitted by various contractors / Firms for Executive Engineer (Buildings) Division Kashmore @ Kandhkot.


The Bids were opened by the procurement committee on 08-01-2018 at 01:00 PM in presence of the Contractors/ representatives of the firms. The (03 Nos) Firms have purchased Bidding Documents for the above **Community Development Sustainable Goals Programme for the year 2017-2018** Works up to Deadline Viz 08-01-2018 offer their Bids. After Evaluation / Scrutinizing all the Bids offered by various Contractors / Firms the following Position has been emerged

S.#	NAME OF CONTRACTOR / FIRMS	BID AMOUNT
1.	M/s. Al-Maka Al-Madina	Rs: 3,869,507 /=
2.	M/s. Imdad Hussain	Rs: 3,882,085 /=
3.	M/s. Syed Arbab Ali Shah	Rs: 3,908,452 /=

As per Evaluation report M/s. Al-Maka Al-Madina has offered lowest Bid at a bid price of Rs: 3,869,507 /= and same is Recommended / Approved by the procurement committee for further process.


(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

OPENING STATEMENT

The financial bids for the work of "**CONSTRUCTION OF COMPOUND WALL GRAVEYARD AT VILLAGE HAIBAT SHAHEED TALUKA TANGWANI. Community Development Sustainable Goals Programme for the year 2017-2018**" have been opened by the Procurement Committee on 08-01-2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#	NAME OF REPRESENTATIVES / CONTRACTOR	SIGNATURE
1	M/s. Al-Maka Al-Madina	
2	M/s. Imdad Hussain	
3	M/s. Syed Arbab Ali Shah	





(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allan Ditto Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

ATTENDANCE SHEET

The financial bids for the work of "**CONSTRUCTION OF COMPOUND WALL GRAVEYARD AT VILLAGE HAIBAT SHAHEED TALUKA TANGWANI. Community Development Sustainable Goals Programme for the year 2017-2018**" have been opened by the Procurement Committee on 08-01-2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#	NAME OF REPRESENTATIVES / CONTRACTOR	SIGNATURE
1	M/s. Al-Maka Al-Madina	
2	M/s. Imdad Hussain	
3	M/s. Syed Arbab Ali Shah	


(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

BIDDERS QUALIFICATION REPORTS

**NAME OF WORK: CONSTRUCTION OF COMPOUND WALL GRAVEYARD AT VILLAGE
HAIBAT SHAHEED TALUKA TANGWANI.**

NAME OF BIDDERS	REGISTRATION WITH INCOME TAX, ENGINEERING COUNCIL, SRB CERTIFICATE AND SALE	NTN CERTIFICATE	ANNUAL TURN OVER	PROVIDE MINIMUM EXPERIENCE	AFFIDAVIT / UNDERTAKING REGARDING FIRM NEVER BEEN BLACK LISTED
M/s. Al-Maka Al-Madina	Yes	Yes Provided	Provided Four Years	Provided Four Years	Yes Provided
M/s. Imdad Hussain	Yes	Yes Provided	Provided Three Years	Provided Five Years	Yes Provided
M/s. Syed Arbab Ali Shah	Yes	Yes Provided	Provided Four Years	Provided Four Years	Yes Provided


(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

COMPRATIVE STATEMENT

Name of Work:-

**CONSTRUCTION OF C.C DRAIN KANDHKOT SHIKARPUR ROAD NEAR JEELANI SERVICE STATION
KANDHKOT.**

S.NO:	Discription	Estimated Cost	M/s. Amar Lal		M/s. Shahbaz Enterprises		M/s. Hidayatullah	
			Rate	Amount	Rate	Amount	Rate	Amount
1	Amount of Shedule B	1,399,813 /-		1,399,813 /-		1,399,813 /-		1,399,813 /-
2	Ded 20 % Below (-)	- /-	5.62% Above	- /-	6.00% Above	- /-	6.35% Above	- /-
3	Add: amount of Cartage	80,759 /-		78,669		83,989		88,888 /-
TOTAL		1,480,572 /-		1,478,482 /-		1,483,802 /-		1,488,701 /-

FINANCIAL REVIEW

(A)	Total Cost As pers Technical San	1,480,572 /-
	Lowes Tender Amount	1,478,482 /-
	Saving Over Net T.S	2,090 /-

The Lowest Rates quoted by **M/s. Amar Lal** are
5.62% Above

Below and Above rates are lowest within permissible limit hence approved.


(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Eng. Jalil Ahmed Shaikh)
Executive Engineer,
(Buildings) Division
Kashmore @ Kandhkot
Chairman

BID EVALUATION REPORT


01. **Name of Procuring Agency:** Executive Engineer (Buildings) Division Kashmore @ Kandhkot.
02. **Tender Reference No:** N.I.T No.TC/G-55/ **1673** dated: **18-12-2017**.
03. **Tender Description /** **CONSTRUCTION OF C.C DRAIN KANDHKOT SHIKARPUR ROAD**
Name of Work / Item :- **NEAR JEELANI SERVICE STATION KANDHKOT.**
04. **Method Procurement:** **SPPRA Website 2017.**
05. **Tender Published**
- | | |
|--------------------|-------------|
| The New English | 21-12-2017. |
| The Daily Jung | 22-12-2017 |
| Daily Jijat Sindhi | 23-12-2017. |
06. **Total Bid Documents** **03 Nos:**
07. **Total Bid Received** **03 Nos:**
08. **Technical Bid Opening date** **Not Applicable**
(If Applicable)
09. **No. of Bid Technically qualified** **Not Applicable**
(If Applicable)
10. **Bid(s) Rejected** **-- Nil --**
(If Applicable)
11. **Financial Bid Opening date** **08-01-2018.**
12. **Bid Evaluation Report**

S.No :	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost		Reasons for acceptance / rejection	Remarks
01	02	03	04	05		06	07
1.	M/s. Amar Lal	1,478,482	1st: lowest	Part "A"	5.62% Above	Qualified as per evaluation criteria	
				Part "B"	-		
				Part "C"	-		
2.	M/s. Shahbaz Enterprises	1,483,802	2ndt: lowest	Part "A"	6.00% Above	Qualified as per evaluation criteria	
				Part "B"	-		
				Part "C"	-		
3.	M/s. Hidayatullah	1,488,701	3rd: lowest	Part "A"	6.35% Above	Qualified as per evaluation criteria	
				Part "B"	-		
				Part "C"	-		

Signatures of the Members of the Committee


(Engr. Abdul Rauf Kolachi)
 Executive Engineer
 Public Health Engineering Division
 Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
 Executive Engineer,
 (Highways) Division
 Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
 Executive Engineer
 (Buildings) Division
 Kashmore @ Kandhkot
Chairman

MINUTES OF MEETING

A meeting of procurement committee was held on 08-01-2018 under the chairmen ship of Executive Engineer (Buildings) Division Kashmore @ Kandhkot in the office of Executive Engineer (Buildings) Division Kashmore @ Kandhkot, for scrutinizing the financial proposals / Bids submitted by various contractors / Firms for Executive Engineer (Buildings) Division Kashmore @ Kandhkot.

The Bids were opened by the procurement committee on 08-01-2018 at 01:00 PM in presence of the Contractors/ representatives of the firms. The (03 Nos) Firms have purchased Bidding Documents for the above **Community Development Sustainable Goals Programme for the year 2017-2018** Works up to Deadline Viz 08-01-2018 offer their Bids. After Evaluation / Scrutinizing all the Bids offered by various Contractors / Firms the following Position has been emerged

S.#	NAME OF CONTRACTOR / FIRMS	BID AMOUNT
1.	M/s. Amar Lal	Rs: 1,478,482 /=
2.	M/s. Shahbaz Enterprises	Rs: 1,483,802 /=
3.	M/s. Hidayatullah	Rs: 1,488,701 /=

As per Evaluation report **M/s. Amar Lal** has offered lowest Bid at a bid price ₹ 1,478,482 /= and same is Recommended / Approved by the procurement committee for further process.



(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditto Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman


OPENING STATEMENT

The financial bids for the work of "**CONSTRUCTION OF C.C DRAIN KANDHKOT SHIKARPUR ROAD NEAR JEELANI SERVICE STATION KANDHKOT. Community Development Sustainable Goals Programme for the year 2017-2018**" have been opened by the Procurement Committee on 08-01-2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#	NAME OF REPRESENTATIVES / CONTRACTOR	SIGNATURE
1	M/s. Amar Lal	امروال
2	M/s. Shahbaz Enterprises	
3	M/s. Hidayatullah	هدایت اللہ


(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

ATTENDANCE SHEET

The financial bids for the work of "**CONSTRUCTION OF C.C DRAIN KANDHKOT SHIKARPUR ROAD NEAR JEELANI SERVICE STATION KANDHKOT. Community Development Sustainable Goals Programme for the year 2017-2018**" have been opened by the Procurement Committee on 08-01-2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#	NAME OF REPRESENTATIVES / CONTRACTOR	SIGNATURE
1	M/s. Amar Lal	امرو لال
2	M/s. Shahbaz Enterprises	Shahbaz
3	M/s. Hidayatullah	هدایت اللہ


(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allan Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

BIDDERS QUALIFICATION REPORTS

NAME OF WORK: CONSTRUCTION OF C.C DRAIN KANDHKOT SHIKARPUR ROAD NEAR JEELANI SERVICE STATION KANDHKOT.

NAME OF BIDDERS	REGISTRATIO N WITH INCOME TAX, ENGINEERING COUNCIL, SRB CERTIFICATE AND SALE TAX	NTN CERTIFICATE	ANNUAL TURN OVER	PROVIDE MINIMUM EXPERIENCE	AFFIDAVIT / UNDERTAKIN G REGARDING FIRM NEVER BEEN BLACK LISTED
M/s. Amar Lal	Yes	Yes Provided	Provided Four Years	Provided Four Years	Yes Provided
M/s. Shahbaz Enterprises	Yes	Yes Provided	Provided Three Years	Provided Five Years	Yes Provided
M/s. Hidayatullah	Yes	Yes Provided	Provided Four Years	Provided Four Years	Yes Provided


(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

Estimate Technically Sanctioned by Executive Engineer (Buildings) Division Kashmore @ Kandhkot.

COMPRATIVE STATEMENT

Name of Work:-

CONSTRUCTION OF SHELTER HUT KARAMPUR HINDU SHAMSHANGHAT TALUKA TANGWANI

S.NO:	Discription	Estimated Cost	M/s. Ahsan Ali Khan		M/s. A. Jan and Company		M/s. Faheem & Ilyas Contractor	
			Rate	Amount	Rate	Amount	Rate	Amount
1	Amount of Shedule B	929,424 /-	4.59% Above	929,424 /-	5.50% Above	929,424 /-	6.25% Above	929,424 /-
2	Ded 20 % Below (-)	- /-		- /-		- /-		- /-
3	Add: amount of Cartage	44,085 /-		42,660		51,118		58,089 /-
TOTAL		973,509 /-		972,084 /-		980,542 /-		987,513 /-

FINANCIAL REVIEW

(A) Total Cost As pers Technical San	973,509 /-
Lowes Tender Amount	972,084 /-
Saving Over Net T.S	1,425 /-

The Lowest Rates quoted by **M/s. Ahsan Ali Khan** are
4.59% Above

Below and Above rates are lowest within permissible limit hence approved.

(Engr. Abdul Rauf Kolachi)

Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

(Engr. Allah-Ditto Panhyar)

Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member

(Eng. Jalil Ahmed Shaikh)

Executive Engineer,
(Buildings) Division
Kashmore @ Kandhkot
Chairman

BID EVALUATION REPORT

01. Name of Procuring Agency: Executive Engineer (Buildings) Division Kashmore @ Kandhkot.
02. Tender Reference No: N.I.T No.TC/G-55/ 1673 dated: 18-12-2017.
03. Tender Description / CONSTRUCTION OF SHELTER HUT KARAMPUR HINDU SHAMSHANGHAT TALUKA TANGWANI
Name of Work / Item :-
04. Method Procurement: SPPRA Website 2017.
05. Tender Published
The New English 21-12-2017.
The Daily Jung 22-12-2017
Daily Jijat Sindhi 23-12-2017.
06. Total Bid Documents 03 Nos:
07. Total Bid Received 03 Nos:
08. Technical Bid Opening date Not Applicable
(If Applicable)
09. No. of Bid Technically qualified Not Applicable
(If Applicable)
10. Bid(s) Rejected -- Nil --
(If Applicable)
11. Financial Bid Opening date 08-01-2018.
12. Bid Evaluation Report

S.No :	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
01	02	03	04	05	06	07
1.	M/s. Ahsan Ali Khan	972,084	1st: lowest	Part "A" 4.59% Above Part "B" - Part "C" -	Qualified as per evaluation criteria	
2.	M/s. A. Jan and Company	980,542	2nd: lowest	Part "A" 5.50% Above Part "B" - Part "C" -	Qualified as per evaluation criteria	
3.	M/s. Faheem & Ilyas Contractor	987,513	3rd: lowest	Part "A" 6.25% Above Part "B" - Part "C" -	Qualified as per evaluation criteria	

Signatures of the Members of the Committee


(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

MINUTES OF MEETING

A meeting of procurement committee was held on 08-01-2018 under the chairmen ship of Executive Engineer (Buildings) Division Kashmore @ Kandhkot in the office of Executive Engineer (Buildings) Division Kashmore @ Kandhkot, for scrutinizing the financial proposals / Bids submitted by various contractors / Firms for Executive Engineer (Buildings) Division Kashmore @ Kandhkot.

The Bids were opened by the procurement committee on 08-01-2018 at 01:00 PM in presence of the Contractors/ representatives of the firms. The (03 Nos) Firms have purchased Bidding Documents for the above **Community Development Sustainable Goals Programme for the year 2017-2018** Works up to Deadline Viz 08-01-2018 offer their Bids. After Evaluation / Scrutinizing all the Bids offered by various Contractors / Firms the following Position has been emerged

S.#	NAME OF CONTRACTOR / FIRMS	BID AMOUNT
1.	M/s. Ahsan Ali Khan	Rs: 972,084 /=
2.	M/s. A. Jan and Company	Rs: 980,542 /=
3.	M/s. Faheem & Ilyas Contractor	Rs: 987,513 /=

As per Evaluation report **M/s. Ahsan Ali Khan** has offered lowest Bid at a bid price c 972,084 /= and same is Recommended / Approved by the procurement committee for further process.


(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman


OPENING STATEMENT

The financial bids for the work of **"CONSTRUCTION OF SHELTER HUT KARAMPUR HINDU SHAMSHANGHAT TALUKA TANGWANI Community Development Sustainable Goals Programme for the year 2017-2018** have been opened by the Procurement Committee on 08-01-2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#	NAME OF REPRESENTATIVES / CONTRACTOR	SIGNATURE
1	M/s. Ahsan Ali Khan	Ahsan Ali
2	M/s. A. Jan and Company	A. Jan
3	M/s. Faheem & Ilyas Contractor	F. Ahmed


(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

ATTENDANCE SHEET

The financial bids for the work of **"CONSTRUCTION OF SHELTER HUT KARAMPUR HINDU SHAMSHANGHAT TALUKA TANGWANI Community Development Sustainable Goals Programme for the year 2017-2018** have been opened by the Procurement Committee on 08-01-2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#	NAME OF REPRESENTATIVES / CONTRACTOR	SIGNATURE
1	M/s. Ahsan Ali Khan	Ahsan Ali
2	M/s. A. Jan and Company	A. Jan
3	M/s. Faheem & Ilyas Contractor	F. Ahmed


(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

BIDDERS QUALIFICATION REPORTS

**NAME OF WORK: CONSTRUCTION OF SHELTER HUT KARAMPUR HINDU
SHAMSHANGHAT TALUKA TANGWANI**

NAME OF BIDDERS	REGISTRATION WITH INCOME TAX, ENGINEERING COUNCIL, SRB CERTIFICATE AND SALE TAX	NTN CERTIFICATE	ANNUAL TURN OVER	PROVIDE MINIMUM EXPERIENCE	AFFIDAVIT / UNDERTAKING REGARDING FIRM NEVER BEEN BLACK LISTED
M/s. Ahsan Ali Khan	Yes	Yes Provided	Provided Four Years	Provided Four Years	Yes Provided
M/s. A. Jan and Company	Yes	Yes Provided	Provided Three Years	Provided Five Years	Yes Provided
M/s. Faheem & Ilyas Contractor	Yes	Yes Provided	Provided Four Years	Provided Four Years	Yes Provided


(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

COMPRATIVE STATEMENT

Name of Work:-

**CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE SHER MOHAMMAD GOLO U/C RASALDAR
TALUKA KANDHKOT**

S.NO:	Discription	Estimated Cost	M/s. Universal Engineering Services		M/s. Shahbaz Enterprises		Mr. Abdul Haque	
			Rate	Amount	Rate	Amount	Rate	Amount
1	Amount of Shedule B	1,185,610 /-		1,185,610 /-		1,185,610 /-		1,185,610 /-
2	Ded 20 % Below (-)	- /-	8.98% Above	- /-	9.35% Above	- /-	10.00% Above	- /-
3	Add: amount of Cartage	108,330 /-		106,468		110,854		118,561 /-
	TOTAL	1,293,940 /-		1,292,078 /-		1,296,464 /-		1,304,171 /-

FINANCIAL REVIEW				
(A)	Total Cost As pers Technical San	1,293,940 /-	The Lowest Rates quoted by M/s. Universal Engineering Services are 8.98% Above Below and Above rates are lowest within permissible limit hence approved.	
	Lowes Tender Amount	1,292,078 /-		
	Saving Over Net T.S	1,862 /-		


(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditto Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Eng. Jalil Ahmed Shaikh)
Executive Engineer,
(Buildings) Division
Kashmore @ Kandhkot
Chairman

BID EVALUATION REPORT


- 01. Name of Procuring Agency:-** Executive Engineer (Buildings) Division Kashmir @ Kandhkot.
- 02. Tender Reference No:** N.I.T No.TC/G-55/ **1673** dated: **18-12-2017.**
- 03. Tender Description /** **CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE**
Name of Work / Item :- **SHER MOHAMMAD GOLO U/C RASALDAR TALUKA KANDHKOT**
- 04. Method Procurement:** **SPPRA Website 2017.**
- 05. Tender Published**
- | | |
|--------------------|-------------|
| The New English | 21-12-2017. |
| The Daily Jung | 22-12-2017 |
| Daily Jijat Sindhi | 23-12-2017. |
- 06. Total Bid Documents** **03 Nos:**
- 07. Total Bid Received** **03 Nos:**
- 08. Technical Bid Opening date** **Not Applicable**
(If Applicable)
- 09. No. of Bid Technically qualified** **Not Applicable**
(If Applicable)
- 10. Bid(s) Rejected** **-- Nil --**
(If Applicable)
- 11. Financial Bid Opening date** **08-01-2018.**
- 12. Bid Evaluation Report**

S.No :	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost		Reasons for acceptance / rejection	Remarks
01	02	03	04	05		06	07
1.	M/s. Universal Engineering Services	1,292,078	1st: lowest	Part "A" 8.98% Above Part "B" - Part "C" -		Qualified as per evaluation criteria	
2.	M/s. Shahbaz Enterprises	1,296,464	2ndt: lowest	Part "A" 9.35% Above Part "B" - Part "C" -		Qualified as per evaluation criteria	
3.	Mr. Abdul Haque	1,304,171	3rd: lowest	Part "A" 10.00% Above Part "B" - Part "C" -		Qualified as per evaluation criteria	

Signatures of the Members of the Committee


 (Engr. Abdul Rauf Kolachi)
 Executive Engineer
 Public Health Engineering Division
 Kashmir @ Kandhkot
Member


 (Engr. Allan Ditto Panhyar)
 Executive Engineer,
 (Highways) Division
 Kashmir @ Kandhkot
Member


 (Engr. Jalil Ahmed Shaikh)
 Executive Engineer
 (Buildings) Division
 Kashmir @ Kandhkot
Chairman

MINUTES OF MEETING

A meeting of procurement committee was held on 08-01-2018 under the chairmen ship of Executive Engineer (Buildings) Division Kashmore @ Kandhkot in the office of Executive Engineer (Buildings) Division Kashmore @ Kandhkot, for scrutinizing the financial proposals / Bids submitted by various contractors / Firms for Executive Engineer (Buildings) Division Kashmore @ Kandhkot.


The Bids were opened by the procurement committee on 08-01-2018 at 01:00 PM in presence of the Contractors/ representatives of the firms. The (03 Nos) Firms have purchased Bidding Documents for the above **Community Development Sustainable Goals Programme for the year 2017-2018** Works up to Deadline Viz 08-01-2018 offer their Bids. After Evaluation / Scrutinizing all the Bids offered by various Contractors / Firms the following Position has been emerged.

S.#	NAME OF CONTRACTOR / FIRMS	BID AMOUNT
1.	M/s. Universal Engineering Services	Rs: 1,292,078 /=
2.	M/s. Shahbaz Enterprises	Rs: 1,296,464 /=
3.	Mr. Abdul Haque	Rs: 1,304,171 /=

As per Evaluation report **M/s. Universal Engineering Services** has offered lowest Bid at a bid price c 1,292,078 /= and same is Recommended / Approved by the procurement committee for further process.


(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allan Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman


OPENING STATEMENT

The financial bids for the work of "**CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE SHER MOHAMMAD GOLO U/C RASALDAR TALUKA KANDHKOT. Community Development Sustainable Goals Programme for the year 2017-2018**" have been opened by the Procurement Committee on 08-01-2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#	NAME OF REPRESENTATIVES / CONTRACTOR	SIGNATURE
1	M/s. Universal Engineering Services	
2	M/s. Shahbaz Enterprises	
3	Mr. Abdul Haque	





(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allan Ditto Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

ATTENDANCE SHEET

The financial bids for the work of "**CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE SHER MOHAMMAD GOLO U/C RASALDAR TALUKA KANDHKOT. Community Development Sustainable Goals Programme for the year 2017-2018**" have been opened by the Procurement Committee on 08-01-2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#	NAME OF REPRESENTATIVES / CONTRACTOR	SIGNATURE
1	M/s. Universal Engineering Services	
2	M/s. Shahbaz Enterprises	
3	Mr. Abdul Haque	


(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

BIDDERS QUALIFICATION REPORTS

**NAME OF WORK: CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE SHER
MOHAMMAD GOLO U/C RASALDAR TALUKA KANDHKOT**

NAME OF BIDDERS	REGISTRATION WITH INCOME TAX, ENGINEERING COUNCIL, SRB CERTIFICATE AND SALE TAX	NTN CERTIFICATE	ANNUAL TURN OVER	PROVIDE MINIMUM EXPERIENCE	AFFIDAVIT / UNDERTAKING REGARDING FIRM NEVER BEEN BLACK LISTED
M/s. Universal Engineering Services	Yes	Yes Provided	Provided Four Years	Provided Four Years	Yes Provided
M/s. Shahbaz Enterprises	Yes	Yes Provided	Provided Three Years	Provided Five Years	Yes Provided
Mr. Abdul Haque	Yes	Yes Provided	Provided Four Years	Provided Four Years	Yes Provided


(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

imate Technically Sanctioned by Superintending Engineer Works & Services Department Kashmore @ Kandhkot.

COMPRATIVE STATEMENT

Name of Work:-

CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE NAZAR ALI DAHANI TALUKA TANGWANI.

S.NO:	Discription	Estimated Cost	Mr. Irshad Ali Balouch		Mr. Mashooque Ali Khoso		M/s. Imdad Hussain Bangwar	
			Rate	Amount	Rate	Amount	Rate	Amount
1	Amount of Shedule B	1,262,933 /-		1,262,933 /-		1,262,933 /-		1,262,933 /-
2	Ded 20 % Below (-)	- /-	7.98% Above	- /-	8.50% Above	- /-	9.00% Above	- /-
3	Add: amount of Cartage	102,756 /-		100,782		107,349		113,664 /-
TOTAL		1,365,689 /-		1,363,715 /-		1,370,282 /-		1,376,597 /-

FINANCIAL REVIEW

(A)	Total Cost As pers Technical San	1,365,689 /-
	Lowes Tender Amount	1,363,715 /-
	Saving Over Net T.S	1,974 /-

The Lowest Rates quoted by **Mr. Irshad Ali Balouch** are
7.98% Above

Below and Above rates are lowest within permissible limit hence approved.

(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

(Engr. Allah Ditto Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member

(Eng. Jalil Ahmed Shaikh)
Executive Engineer,
(Buildings) Division
Kashmore @ Kandhkot
Chairman

BID EVALUATION REPORT

28


01. Name of Procuring Agency:- Executive Engineer (Buildings) Division Kashmir @ Kandhkot.
02. Tender Reference No: N.I.T No.TC/G-55/ 1673 dated: 18-12-2017.
03. Tender Description / CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE NAZAR ALI DAHANI TALUKA TANGWANI.
Name of Work / Item :-
04. Method Procurement: SPPRA Website 2017.
05. Tender Published
The New English 21-12-2017.
The Daily Jung 22-12-2017
Daily Jijat Sindhi 23-12-2017.
06. Total Bid Documents 03 Nos:
07. Total Bid Received 03 Nos:
08. Technical Bid Opening date (If Applicable) Not Applicable
09. No. of Bid Technically qualified (If Applicable) Not Applicable
10. Bid(s) Rejected (If Applicable) -- Nil --
11. Financial Bid Opening date 08-01-2018.
12. Bid Evaluation Report

S.No :	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
01	02	03	04	05	06	07
1.	Mr. Irshad Ali Balouch	1,363,715	1st: lowest	Part "A" 7.98% Above Part "B" - Part "C" -	Qualified as per evaluation criteria	
2.	Mr. Mashooque Ali Khoso	1,370,282	2nd: lowest	Part "A" 8.50% Above Part "B" - Part "C" -	Qualified as per evaluation criteria	
3.	M/s. Imdad Hussain Bangwar	1,376,597	3rd: lowest	Part "A" 9.00% Above Part "B" - Part "C" -	Qualified as per evaluation criteria	

Signatures of the Members of the Committee


(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

MINUTES OF MEETING

A meeting of procurement committee was held on 08-01-2018 under the chairmen ship of Executive Engineer (Buildings) Division Kashmir @ Kandhkot in the office of Executive Engineer (Buildings) Division Kashmir @ Kandhkot, for scrutinizing the financial proposals / Bids submitted by various contractors / Firms for Executive Engineer (Buildings) Division Kashmir @ Kandhkot.

The Bids were opened by the procurement committee on 08-01-2018 at 01:00 PM in presence of the Contractors/ representatives of the firms. The (03 Nos) Firms have purchased Bidding Documents for the above **Community Development Sustainable Goals Programme for the year 2017-2018** Works up to Deadline Viz 08-01-2018 offer their Bids. After Evaluation / Scrutinizing all the Bids offered by various Contractors / Firms the following Position has been emerged.

S.#	NAME OF CONTRACTOR / FIRMS	BID AMOUNT
1.	Mr. Irshad Ali Balouch	Rs: 1,363,715 /=
2.	Mr. Mashooque Ali Khoso	Rs: 1,370,282 /=
3.	M/s. Imdad Hussain Bangwar	Rs: 1,376,597 /=

As per Evaluation report **Mr. Irshad Ali Balouch** has offered lowest Bid at a bid price c 1,363,715 /= and same is Recommended / Approved by the procurement committee for further process.


(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

OPENING STATEMENT

The financial bids for the work of "**CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE NAZAR ALI DAHANI TALUKA TANGWANI. Community Development Sustainable Goals Programme for the year 2017-2018**" have been opened by the Procurement Committee on 08-01-2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#	NAME OF REPRESENTATIVES / CONTRACTOR	SIGNATURE
1	Mr. Irshad Ali Balouch	
2	Mr. Mashooque Ali Khoso	
3	M/s. Imdad Hussain Bangwar	





(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

ATTENDANCE SHEET

The financial bids for the work of "**CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE NAZAR ALI DAHANI TALUKA TANGWANI. Community Development Sustainable Goals Programme for the year 2017-2018**" have been opened by the Procurement Committee on 08-01-2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#	NAME OF REPRESENTATIVES / CONTRACTOR	SIGNATURE
1	Mr. Irshad Ali Balouch	
2	Mr. Mashooque Ali Khoso	
3	M/s. Imdad Hussain Bangwar	


(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

BIDDERS QUALIFICATION REPORTS

NAME OF WORK: CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE NAZAR ALI DAHANI TALUKA TANGWANI.

NAME OF BIDDERS	REGISTRATION WITH INCOME TAX, ENGINEERING COUNCIL, SRB CERTIFICATE AND SALE TAX	NTN CERTIFICATE	ANNUAL TURN OVER	PROVIDE MINIMUM EXPERIENCE	AFFIDAVIT / UNDERTAKING REGARDING FIRM NEVER BEEN BLACK LISTED
Mr. Irshad Ali Balouch	Yes	Yes Provided	Provided Four Years	Provided Four Years	Yes Provided
Mr. Mashooque Ali Khoso	Yes	Yes Provided	Provided Three Years	Provided Five Years	Yes Provided
M/s. Imdad Hussain Bangwar	Yes	Yes Provided	Provided Four Years	Provided Four Years	Yes Provided


(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

COMPRATIVE STATEMENT

Name of Work:-

**CONSTRUCTION OF MAKBARA (LATE) SYED MEHMOOD SHAH TYAR GHAZI AT VILLAGE JAHAN KHAN
BANGWAR DEH AKHERO TALUKA KANDHKOT.**

S.NO:	Discription	Estimated Cost	M/s. Balouch and Brothers		M/s. Dahani Const. Co.		M/s. Shahbaz Enterprises	
			Rate	Amount	Rate	Amount	Rate	Amount
1	Amount of Shedule B	1,260,801 /-		1,260,801 /-		1,260,801 /-		1,260,801 /-
2	Ded 20 % Below (-)	- /-	2.29% Above	- /-	2.95% Above	- /-	3.30% Above	- /-
3	Add: amount of Cartage	30,741 /-		28,872		37,194		41,606 /-
TOTAL		1,291,542 /-		1,289,673 /-		1,297,995 /-		1,302,407 /-

FINANCIAL REVIEW

(A)	Total Cost As pers Technical San	1,291,542 /-
	Lowes Tender Amount	1,289,673 /-
	Saving Over Net T.S	1,869 /-

The Lowest Rates quoted by **M/s. Balouch and Brothers** are
2.29% Above

Below and Above rates are lowest within permissible limit hence approved.


(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Eng. Jalil Ahmed Shaikh)
Executive Engineer,
(Buildings) Division
Kashmore @ Kandhkot
Chairman

BID EVALUATION REPORT

27

- 01. Name of Procuring Agency:** Executive Engineer (Buildings) Division Kashmore @ Kandhkot.
- 02. Tender Reference No:** N.I.T No.TC/G-55/ **1673** dated: **18-12-2017**.
- 03. Tender Description /** **CONSTRUCTION OF MAKBARA (LATE) SYED MEHMOOD SHAH**
Name of Work / Item :- **TYAR GHAZI AT VILLAGE JAHAN KHAN BANGWAR DEH AKHERO**
TALUKA KANDHKOT.
- 04. Method Procurement:** **SPPRA Website 2017.**
- 05. Tender Published**
- | | |
|--------------------|-------------|
| The New English | 21-12-2017. |
| The Daily Jung | 22-12-2017 |
| Daily Jijat Sindhi | 23-12-2017. |
- 06. Total Bid Documents** **03 Nos:**
- 07. Total Bid Received** **03 Nos:**
- 08. Technical Bid Opening date** **Not Applicable**
(If Applicable)
- 09. No. of Bid Technically qualified** **Not Applicable**
(If Applicable)
- 10. Bid(s) Rejected** **-- Nil --**
(If Applicable)
- 11. Financial Bid Opening date** **08-01-2018.**
- 12. Bid Evaluation Report**

S.No :	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
01	02	03	04	05	06	07
1.	M/s. Balouch and Brothers	1,289,673	1st: lowest	Part "A" 2.29% Above Part "B" - Part "C" -	Qualified as per evaluation criteria	
2.	M/s. Dahani Const. Co.	1,297,995	2ndt: lowest	Part "A" 2.95% Above Part "B" - Part "C" -	Qualified as per evaluation criteria	
3.	M/s. Shahbaz Enterprises	1,302,407	3rd: lowest	Part "A" 3.30% Above Part "B" - Part "C" -	Qualified as per evaluation criteria	

Signatures of the Members of the Committee


(Engr. Abdul Rauf Kolachi)
 Executive Engineer
 Public Health Engineering Division
 Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
 Executive Engineer,
 (Highways) Division
 Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
 Executive Engineer
 (Buildings) Division
 Kashmore @ Kandhkot
Chairman

MINUTES OF MEETING

A meeting of procurement committee was held on 08-01-2018 under the chairmen ship of Executive Engineer (Buildings) Division Kashmore @ Kandhkot in the office of Executive Engineer (Buildings) Division Kashmore @ Kandhkot, for scrutinizing the financial proposals / Bids submitted by various contractors / Firms for Executive Engineer (Buildings) Division Kashmore @ Kandhkot.

The Bids were opened by the procurement committee on 08-01-2018 at 01:00 PM in presence of the Contractors/ representatives of the firms. The (03 Nos) Firms have purchased Bidding Documents for the above **Community Development Sustainable Goals Programme for the year 2017-2018** Works up to Deadline Viz 08-01-2018 offer their Bids. After Evaluation / Scrutinizing all the Bids offered by various Contractors / Firms the following Position has been emerged

S.#	NAME OF CONTRACTOR / FIRMS	BID AMOUNT
1.	M/s. Balouch and Brothers	Rs: 1,289,673 /=
2.	M/s. Dahani Const. Co.	Rs: 1,297,995 /=
3.	M/s. Shahbaz Enterprises	Rs: 1,302,407 /=

As per Evaluation report **M/s. Balouch and Brothers** has offered lowest Bid at a bid price c 1,289,673 /= and same is Recommended / Approved by the procurement committee for further process.





(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

OPENING STATEMENT

The financial bids for the work of "**CONSTRUCTION OF MAKBARA (LATE) SYED MEHMOOD SHAH TYAR GHAZI AT VILLAGE JAHAN KHAN BANGWAR DEH AKHERO TALUKA KANDHKOT. Community Development Sustainable Goals Programme for the year 2017-2018**" have been opened by the Procurement Committee on 08-01-2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#	NAME OF REPRESENTATIVES / CONTRACTOR	SIGNATURE
1	M/s. Balouch and Brothers	
2	M/s. Dahani Const. Co.	
3	M/s. Shahbaz Enterprises	





(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

ATTENDANCE SHEET

The financial bids for the work of "**CONSTRUCTION OF MAKBARA (LATE) SYED MEHMOOD SHAH TYAR GHAZI AT VILLAGE JAHAN KHAN BANGWAR DEH AKHERO TALUKA KANDHKOT. Community Development Sustainable Goals Programme for the year 2017-2018**" have been opened by the Procurement Committee on 08-01-2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#	NAME OF REPRESENTATIVES / CONTRACTOR	SIGNATURE
1	M/s. Balouch and Brothers	
2	M/s. Dahani Const. Co.	
3	M/s. Shahbaz Enterprises	


(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

BIDDERS QUALIFICATION REPORTS

NAME OF WORK: CONSTRUCTION OF MAKBARA (LATE) SYED MEHMOOD SHAH TYAR
GHAZI AT VILLAGE JAHAN KHAN BANGWAR DEH AKHERO TALUKA
KANDHKOT.

NAME OF BIDDERS	REGISTRATIO N WITH INCOME TAX, ENGINEERING COUNCIL, SRB CERTIFICATE AND SALE TAX	NTN CERTIFICATE	ANNUAL TURN OVER	PROVIDE MINIMUM EXPERIENCE	AFFIDAVIT / UNDERTAKIN G REGARDING FIRM NEVER BEEN BLACK LISTED
M/s. Balouch and Brothers	Yes	Yes Provided	Provided Four Years	Provided Four Years	Yes Provided
M/s. Dahani Const. Co.	Yes	Yes Provided	Provided Three Years	Provided Five Years	Yes Provided
M/s. Shahbaz Enterprises	Yes	Yes Provided	Provided Four Years	Provided Four Years	Yes Provided


(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

Estimate Technically Sanctioned by Superintending Engineer Works & Services Department Kashmir @ Kandhkot.

COMPRATIVE STATEMENT

Name of Work:-

INSTALLATION OF SOLAR LIGHT POLES IN VILLAGE AZAD NINDWANI TALUKA TANGWANI

S.NO:	Discription	Estimated Cost	Mr. Majnoo Khan Dahani		Mr. Imdad Hussain Bangwar		M/s. GSG and Company	
			Rate	Amount	Rate	Amount	Rate	Amount
1	Amount of Shedule B	1,372,000 /-	At Par	1,372,000 /-	Qouted Rate	1,379,000 /-	Qouted Rate	1,503,000 /-
2	Ded 20 % Below (-)	- /-		- /-		- /-		- /-
3	Add: amount of Cartage	- /-						- /-
TOTAL		1,372,000 /-		1,372,000 /-		1,379,000 /-		1,503,000 /-

FINANCIAL REVIEW				
(A)	Total Cost As pers Technical Sar	1,372,000 /-	The Lowest Rates quoted by Mr. Majnoo Khan Dahani are At Par	
	Lowes Tender Amount	1,372,000 /-		
	Saving Over Net T.S	0 /-		
			Below and Above rates are lowest within permissible limit hence approved.	


(Eng. Abdul Rauf Kolachi)
 Executive Engineer
 Public Health Engineering Division
 Kashmir @ Kandhkot
Member


(Engr. Allah Ditto Panhyar)
 Exequite Engineer,
 (Highways) Division
 Kashmir @ Kandhkot
Member


(Eng. Jalil Ahmed Shaikh)
 Executive Engineer,
 (Buildings) Division
 Kashmir @ Kandhkot
Chairman

BID EVALUATION REPORT


26

- 01. Name of Procuring Agency:** Executive Engineer (Buildings) Division Kashmore @ Kandhkot.
- 02. Tender Reference No:** N.I.T No.TC/G-55/ **1673** dated: **18-12-2017.**
- 03. Tender Description /** **INSTALLATION OF SOLAR LIGHT POLES IN VILLAGE AZAD**
Name of Work / Item :- **NINDWANI TALUKA TANGWANI**
- 04. Method Procurement:** **SPPRA Website 2017.**
- 05. Tender Published**
- | | |
|--------------------|-------------|
| The New English | 21-12-2017. |
| The Daily Jung | 22-12-2017 |
| Daily Jijat Sindhi | 23-12-2017. |
- 06. Total Bid Documents** **03 Nos:**
- 07. Total Bid Received** **03 Nos:**
- 08. Technical Bid Opening date** **Not Applicable**
(If Applicable)
- 09. No. of Bid Technically qualified** **Not Applicable**
(If Applicable)
- 10. Bid(s) Rejected** **-- Nil --**
(If Applicable)
- 11. Financial Bid Opening date** **08-01-2018.**
- 12. Bid Evaluation Report**

S.No :	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost		Reasons for acceptance / rejection	Remarks
01	02	03	04	05		06	07
1.	Mr. Majnoo Khan Dahani	1,372,000	1st: lowest	Part "A" At Par Part "B" - Part "C" -		Qualified as per evaluation criteria	
2.	Mr. Imdad Hussain Bangwar	1,379,000	2ndt: lowest	Part "A" Qouted Rate Rs.1379000/= Part "B" - Part "C" -		Qualified as per evaluation criteria	
3.	M/s. GSG and Company	1,503,000	3rd: lowest	Part "A" Qouted Rate Rs.1503000/= Part "B" - Part "C" -		Qualified as per evaluation criteria	

Signatures of the Members of the Committee


(Eng. Abdul Rauf Kolachi)
 Executive Engineer
 Public Health Engineering Division
 Kashmore @ Kandhkot
Member


(Engr. Allan Ditto Panhyar)
 Executive Engineer,
 (Highways) Division
 Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
 Executive Engineer
 (Buildings) Division
 Kashmore @ Kandhkot
Chairman

MINUTES OF MEETING

A meeting of procurement committee was held on 08-01-2018 under the chairmen ship of Executive Engineer (Buildings) Division Kashmore @ Kandhkot in the office of Executive Engineer (Buildings) Division Kashmore @ Kandhkot, for scrutinizing the financial proposals / Bids submitted by various contractors / Firms for Executive Engineer (Buildings) Division Kashmore @ Kandhkot.

The Bids were opened by the procurement committee on 08-01-2018 at 01:00 PM in presence of the Contractors/ representatives of the firms. The (03 Nos) Firms have purchased Bidding Documents for the above **Community Development Sustainable Goals Programme for the year 2017-2018** Works up to Deadline Viz 08-01-2018 offer their Bids. After Evaluation / Scrutinizing all the Bids offered by various Contractors / Firms the following Position has been emerged

S.#	NAME OF CONTRACTOR / FIRMS	BID AMOUNT
1.	Mr. Majnoo Khan Dahani	Rs: 1,372,000 /=
2.	Mr. Imdad Hussain Bangwar	Rs: 1,379,000 /=
3.	M/s. GSG and Company	Rs: 1,503,000 /=

As per Evaluation report **Mr. Majnoo Khan Dahani** has offered lowest Bid at a bid price c 1,372,000 /= and same is Recommended / Approved by the procurement committee for further process.


(Eng. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

OPENING STATEMENT

The financial bids for the work of **"INSTALLATION OF SOLAR LIGHT POLES IN VILLAGE AZAD NINDWANI TALUKA TANGWANI** *Community Development Sustainable Goals Programme for the year 2017-2018* have been opened by the Procurement Committee on 08-01-2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#	NAME OF REPRESENTATIVES / CONTRACTOR	SIGNATURE
1	Mr. Majnoo Khan Dahani	
2	Mr. Imdad Hussain Bangwar	
3	M/s. GSG and Company	





(Eng. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditto Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

ATTENDANCE SHEET

The financial bids for the work of **"INSTALLATION OF SOLAR LIGHT POLES**
IN VILLAGE AZAD NINDWANI TALUKA TANGWANI Community Development Sustainable
Goals Programme for the year 2017-2018 have been opened by the Procurement Committee on
08-01-2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#	NAME OF REPRESENTATIVES / CONTRACTOR	SIGNATURE
1	Mr. Majnoo Khan Dahani	
2	Mr. Imdad Hussain Bangwar	
3	M/s. GSG and Company	


(Eng. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

BIDDERS QUALIFICATION REPORTS

**NAME OF WORK: INSTALLATION OF SOLAR LIGHT POLES IN VILLAGE AZAD
NINDWANI TALUKA TANGWANI**

NAME OF BIDDERS	REGISTRATIO N WITH INCOME TAX, ENGINEERING COUNCIL, SRB CERTIFICATE AND SALE TAX	NTN CERTIFICATE	ANNUAL TURN OVER	PROVIDE MINIMUM EXPERIENCE	AFFIDAVIT / UNDERTAKIN G REGARDING FIRM NEVER BEEN BLACK LISTED
Mr. Majnoo Khan Dahani	Yes	Yes Provided	Provided Four Years	Provided Four Years	Yes Provided
Mr. Imdad Hussain Bangwar	Yes	Yes Provided	Provided Three Years	Provided Five Years	Yes Provided
M/s. GSG and Company	Yes	Yes Provided	Provided Four Years	Provided Four Years	Yes Provided


(Eng. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Dito Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

Estimate Technically Sanctioned by Superintending Engineer Works & Services Department Kashmir @ Kandhkot.

COMPARATIVE STATEMENT

Name of Work:-

INSTALLATION OF SOLAR LIGHT POLES IN VILLAGE ATA MOHAMAMD MEHON NINDWANI TALUKA TANGWANI

S.NO:	Discription	Estimated Cost	M/s. GSG and Company		M/s. Majnoo Khan		M/s. Abdul Razzaque Mazari	
			Rate	Amount	Rate	Amount	Rate	Amount
1	Amount of Shedule B	1,960,000 /-	At Par	1,960,000 /-	Qouted Rate	1,970,000 /-	Qouted Rate	1,980,000 /-
2	Ded 20 % Below (-)	- /-		- /-		- /-		- /-
3	Add: amount of Cartage	- /-						- /-
TOTAL		1,960,000 /-		1,960,000 /-		1,970,000 /-		1,980,000 /-

FINANCIAL REVIEW

(A)	Total Cost As pers Technical San	1,960,000 /-
	Lowes Tender Amount	1,960,000 /-
	Saving Over Net T.S	0 /-

The Lowest Rates quoted by **M/s. GSG and Company** are
At Par

Below and Above rates are lowest within permissible limit hence approved.

(Eng. Abdul Rauf Kolachi)

Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

(Engr. Allah Ditta Panhyar)

Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member

(Eng. Jalil Ahmed Shaikh)

Executive Engineer,
(Buildings) Division
Kashmore @ Kandhkot
Chairman

BID EVALUATION REPORT

25

- 01. Name of Procuring Agency:** Executive Engineer (Buildings) Division Kashmore @ Kandhkot.
- 02. Tender Reference No:** N.I.T No.TC/G-55/ **1673** dated: **18-12-2017**.
- 03. Tender Description /** **INSTALLATION OF SOLAR LIGHT POLES IN VILLAGE ATA**
Name of Work / Item :- **MOHAMAMD MEHON NINDWANI TALUKA TANGWANI**
- 04. Method Procurement:** **SPPRA Website 2017.**
- 05. Tender Published**
- | | |
|--------------------|-------------|
| The New English | 21-12-2017. |
| The Daily Jung | 22-12-2017 |
| Daily Jijat Sindhi | 23-12-2017. |
- 06. Total Bid Documents** **03 Nos:**
- 07. Total Bid Received** **03 Nos:**
- 08. Technical Bid Opening date** **Not Applicable**
(If Applicable)
- 09. No. of Bid Technically qualified** **Not Applicable**
(If Applicable)
- 10. Bid(s) Rejected** **-- Nil --**
(If Applicable)
- 11. Financial Bid Opening date** **08-01-2018.**
- 12. Bid Evaluation Report**

S.No :	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost		Reasons for acceptance / rejection	Remarks
01	02	03	04	05		06	07
1.	M/s. GSG and Company	1,960,000	1st: lowest	Part "A" At Par Part "B" - Part "C" -		Qualified as per evaluation criteria	
2.	M/s. Majnoo Khan	1,970,000	2nd: lowest	Part "A" Qouted Rate Rs.1970000/= Part "B" - Part "C" -		Qualified as per evaluation criteria	
3.	M/s. Abdul Razzaque Mazari	1,980,000	3rd: lowest	Part "A" Qouted Rate Rs.1980000/= Part "B" - Part "C" -		Qualified as per evaluation criteria	

Signatures of the Members of the Committee


(Eng. Abdul Rauf Kolachi)
 Executive Engineer
 Public Health Engineering Division
 Kashmore @ Kandhkot
Member


(Engr. Allan Dittu Panhyar)
 Executive Engineer,
 (Highways) Division
 Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
 Executive Engineer
 (Buildings) Division
 Kashmore @ Kandhkot
Chairman

MINUTES OF MEETING

A meeting of procurement committee was held on 08-01-2018 under the chairmen ship of Executive Engineer (Buildings) Division Kashmore @ Kandhkot in the office of Executive Engineer (Buildings) Division Kashmore @ Kandhkot, for scrutinizing the financial proposals / Bids submitted by various contractors / Firms for Executive Engineer (Buildings) Division Kashmore @ Kandhkot.

The Bids were opened by the procurement committee on 08-01-2018 at 01:00 PM in presence of the Contractors/ representatives of the firms. The (03 Nos) Firms have purchased Bidding Documents for the above **Community Development Sustainable Goals Programme for the year 2017-2018** Works up to Deadline Viz 08-01-2018 offer their Bids. After Evaluation / Scrutinizing all the Bids offered by various Contractors / Firms the following Position has been emerged

S.#	NAME OF CONTRACTOR / FIRMS	BID AMOUNT
1.	M/s. GSG and Company	Rs: 1,960,000 /=
2.	M/s. Majnoo Khan	Rs: 1,970,000 /=
3.	M/s. Abdul Razzaque Mazari	Rs: 1,980,000 /=

As per Evaluation report **M/s. GSG and Company** has offered lowest Bid at a bid price c 1,960,000 /= and same is Recommended / Approved by the procurement committee for further process.


(Eng. Abdul Rauf Kotachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allan Ditto Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

OPENING STATEMENT

The financial bids for the work of **"INSTALLATION OF SOLAR LIGHT POLES IN VILLAGE ATA MOHAMAMD MEHON NINDWANI TALUKA TANGWANI Community Development Sustainable Goals Programme for the year 2017-2018** have been opened by the Procurement Committee on 08-01-2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#	NAME OF REPRESENTATIVES / CONTRACTOR	SIGNATURE
1	M/s. GSG and Company	
2	M/s. Majnool Khan	
3	M/s. Abdul Razzaque Mazari	





(Eng. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

ATTENDANCE SHEET

The financial bids for the work of **"INSTALLATION OF SOLAR LIGHT POLES IN VILLAGE ATA MOHAMAMD MEHON NINDWANI TALUKA TANGWANI Community Development Sustainable Goals Programme for the year 2017-2018** have been opened by the Procurement Committee on 08-01-2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#	NAME OF REPRESENTATIVES / CONTRACTOR	SIGNATURE
1	M/s. GSG and Company	
2	M/s. Majnoo Khan	
3	M/s. Abdul Razzaque Mazari	


(Eng. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditto Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

BIDDERS QUALIFICATION REPORTS

NAME OF WORK: INSTALLATION OF SOLAR LIGHT POLES IN VILLAGE ATA MOHAMAMD
MEHON NINDWANI TALUKA TANGWANI

NAME OF BIDDERS	REGISTRATIO N WITH INCOME TAX, ENGINEERING COUNCIL, SRB CERTIFICATE AND SALE TAX	NTN CERTIFICATE	ANNUAL TURN OVER	PROVIDE MINIMUM EXPERIENCE	AFFIDAVIT / UNDERTAKIN G REGARDING FIRM NEVER BEEN BLACK LISTED
M/s. GSG and Company	Yes	Yes Provided	Provided Four Years	Provided Four Years	Yes Provided
M/s. Majnoo Khan	Yes	Yes Provided	Provided Three Years	Provided Five Years	Yes Provided
M/s. Abdul Razzaque Mazari	Yes	Yes Provided	Provided Four Years	Provided Four Years	Yes Provided


(Eng. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

Estimate Technically Sanctioned by Superintending Engineer Works & Services Department Kashmir @ Kandhkot.

COMPARATIVE STATEMENT

Name of Work:-

INSTALLATION OF SOLAR LIGHT POLES IN VILLAGE GOTHO ABDUL RAHIM NINDWANI TALUKA TANGWANI.

S.NO:	Discription	Estimated Cost	M/s. Sabir Ali Lashari Construction Comp.		M/s. GSG and Company		M/s. Abdul Razzaque Mazari	
			Rate	Amount	Rate	Amount	Rate	Amount
1	Amount of Shedule B	1,960,000 /-	At Par	1,960,000 /-	Qouted Rate	1,970,000 /-	Qouted Rate	1,980,000 /-
2	Ded 20 % Below (-)	- /-		- /-		- /-		- /-
3	Add: amount of Cartage	- /-						- /-
TOTAL		1,960,000 /-		1,960,000 /-		1,970,000 /-		1,980,000 /-

FINANCIAL REVIEW

(A) Total Cost As pers Technical San	1,960,000 /-
Lowes Tender Amount	1,960,000 /-
Saving Over Net T.S	0 /-

The Lowest Rates quoted by M/s. Sabir Ali Lashari Construction Comp. are
At Par

Below and Above rates are lowest within permissible limit hence approved.


(Eng. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Eng. Jalil Ahmed Shaikh)
Executive Engineer,
(Buildings) Division
Kashmore @ Kandhkot
Chairman

BID EVALUATION REPORT

24

01. **Name of Procuring Agency:** Executive Engineer (Buildings) Division Kashmore @ Kandhkot.
02. **Tender Reference No:** N.I.T No.TC/G-55/ **1673** dated: **18-12-2017.**
03. **Tender Description /** **INSTALLATION OF SOLAR LIGHT POLES IN VILLAGE GOTHO**
ABDUL RAHIM NINDWANI TALUKA TANGWANI.
Name of Work / Item :-
04. **Method Procurement:** **SPPRA Website 2017.**
05. **Tender Published**
The New English 21-12-2017.
The Daily Jung 22-12-2017
Daily Jijat Sindhi 23-12-2017.
06. **Total Bid Documents** **03 Nos:**
07. **Total Bid Received** **03 Nos:**
08. **Technical Bid Opening date** **Not Applicable**
(If Applicable)
09. **No. of Bid Technically qualified** **Not Applicable**
(If Applicable)
10. **Bid(s) Rejected** **-- Nil --**
(If Applicable)
11. **Financial Bid Opening date** **08-01-2018.**
12. **Bid Evaluation Report**

S.No :	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost		Reasons for acceptance / rejection	Remarks
01	02	03	04	05		06	07
1.	M/s. Sabir Ali Lashari Construction Comp.	1,960,000	1st: lowest	Part "A" Part "B" Part "C"	At Par - -	Qualified as per evaluation criteria	
2.	M/s. GSG and Company	1,970,000	2nd: lowest	Part "A" Part "B" Part "C"	Quoted Rate Rs.1970000/= - -	Qualified as per evaluation criteria	
3.	M/s. Abdul Razzaque Mazari	1,980,000	3rd: lowest	Part "A" Part "B" Part "C"	Quoted Rate Rs.1980000/= - -	Qualified as per evaluation criteria	

Signatures of the Members of the Committee


(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot

MINUTES OF MEETING

A meeting of procurement committee was held on 08-01-2018 under the chairmen ship of Executive Engineer (Buildings) Division Kashmore @ Kandhkot in the office of Executive Engineer (Buildings) Division Kashmore @ Kandhkot, for scrutinizing the financial proposals / Bids submitted by various contractors / Firms for Executive Engineer (Buildings) Division Kashmore @ Kandhkot.

The Bids were opened by the procurement committee on 08-01-2018 at 01:00 PM in presence of the Contractors/ representatives of the firms. The (03 Nos) Firms have purchased Bidding Documents for the above **Community Development Sustainable Goals Programme for the year 2017-2018** Works up to Deadline Viz 08-01-2018 offer their Bids. After Evaluation / Scrutinizing all the Bids offered by various Contractors / Firms the following Position has been emerged

S.#	NAME OF CONTRACTOR / FIRMS	BID AMOUNT
1.	M/s. Sabir Ali Lashari Construction Comp.	Rs: 1,960,000 /=
2.	M/s. GSG and Company	Rs: 1,970,000 /=
3.	M/s. Abdul Razzaque Mazari	Rs: 1,980,000 /=

As per Evaluation report M/s. Sabir Ali Lashari Construction Comp. has offered lowest Bid at a bid price c 1,960,000 /= and same is Recommended / Approved by the procurement committee for further process.




(Eng. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditto Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

OPENING STATEMENT

The financial bids for the work of **"INSTALLATION OD SOLAR LIGHT POLES IN VILLAGE GOTHO ABDUL RAHIM NINDWANI TALUKA TANGWANI. Community Development Sustainable Goals Programme for the year 2017-2018** have been opened by the Procurement Committee on 08-01-2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#	NAME OF REPRESENTATIVES / CONTRACTOR	SIGNATURE
1	M/s. Sabir Ali Lashari Construction Comp.	
2	M/s. GSG and Company	
3	M/s. Abdul Razzaque Mazari	





(Eng. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman


ATTENDANCE SHEET

The financial bids for the work of **"INSTALLATION OD SOLAR LIGHT POLES IN VILLAGE GOTHO ABDUL RAHIM NINDWANI TALUKA TANGWANI. Community Development Sustainable Goals Programme for the year2017-2018** have been opened by the Procurement Committee on 08-01-2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#	NAME OF REPRESENTATIVES / CONTRACTOR	SIGNATURE
1	M/s. Sabir Ali Lashari Construction Comp.	
2	M/s. GSG and Company	
3	M/s. Abdul Razzaque Mazari	


(Eng. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

BIDDERS QUALIFICATION REPORTS

NAME OF WORK: INSTALLATION OF SOLAR LIGHT POLES IN VILLAGE GOTHO ABDUL RAHIM NINDWANI TALUKA TANGWANI.

NAME OF BIDDERS	REGISTRATION WITH INCOME TAX, ENGINEERING COUNCIL, SRB CERTIFICATE AND SALE TAX	NTN CERTIFICATE	ANNUAL TURN OVER	PROVIDE MINIMUM EXPERIENCE	AFFIDAVIT / UNDERTAKING REGARDING FIRM NEVER BEEN BLACK LISTED
M/s. Sabir Ali Lashari Construction	Yes	Yes Provided	Provided Four Years	Provided Four Years	Yes Provided
M/s. GSG and Company	Yes	Yes Provided	Provided Three Years	Provided Five Years	Yes Provided
M/s. Abdul Razzaque Mazari	Yes	Yes Provided	Provided Four Years	Provided Four Years	Yes Provided


(Eng. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Alah Ditto Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

COMPARATIVE STATEMENT

Name of Work:-

INSTALLATION OF SOLAR LIGHT POLES IN VILLAGE NEW ALIF KHAN BIJARANI TALUKA TANGWANI

S.NO:	Discription	Estimated Cost	M/s. Sabir Ali Lashari Construction Comp.		M/s. Jhole Lal Const. Co.		M/s. Nisar & Shuhurat	
			Rate	Amount	Rate	Amount	Rate	Amount
1	Amount of Shedule B	4,900,000 /-	At Par	4,900,000 /-	Qouted Rate	4,925,000 /-	Qouted Rate	4,950,000 /-
2	Ded 20 % Below (-)	- /-		- /-		- /-		- /-
3	Add: amount of Cartage	- /-						- /-
TOTAL		4,900,000 /-		4,900,000 /-		4,925,000 /-		4,950,000 /-

FINANCIAL REVIEW

(A)	Total Cost As pers Technical San	4,900,000 /-
	Lowes Tender Amount	4,900,000 /-
	Saving Over Net T.S	0 /-

The Lowest Rates quoted by **M/s. Sabir Ali Lashari Construction Comp.** are
At Par

Below and Above rates are lowest within permissible limit hence approved.

(Eng. Abdul Rauf Kolachi)

Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

(Engr. Allah Ditta Panhyar)

Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member

(Eng. Jalil Ahmed Shaikh)

Executive Engineer,
(Buildings) Division
Kashmore @ Kandhkot
Chairman

BID EVALUATION REPORT

- 01. Name of Procuring Agency:** Executive Engineer (Buildings) Division Kashmore @ Kandhkot.
- 02. Tender Reference No:** N.I.T No.TC/G-55/ **1673** dated: **18-12-2017**.
- 03. Tender Description /** **INSTALLATION OF SOLAR LIGHT POLES IN VILLAGE NEW ALIF KHAN BIJARANI TALUKA TANGWANI**
Name of Work / Item :-
- 04. Method Procurement:** **SPPRA Website 2017.**
- 05. Tender Published**
- | | |
|--------------------|-------------|
| The New English | 21-12-2017. |
| The Daily Jung | 22-12-2017 |
| Daily Jijat Sindhi | 23-12-2017. |
- 06. Total Bid Documents** **03 Nos:**
- 07. Total Bid Received** **03 Nos:**
- 08. Technical Bid Opening date** **Not Applicable**
(If Applicable)
- 09. No. of Bid Technically qualified** **Not Applicable**
(If Applicable)
- 10. Bid(s) Rejected** **-- Nil --**
(If Applicable)
- 11. Financial Bid Opening date** **08-01-2018.**
- 12. Bid Evaluation Report**

S.No :	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost		Reasons for acceptance / rejection	Remarks
01	02	03	04	05		06	07
1.	M/s. Sabir Ali Lashari Construction Comp.	4,900,000	1st: lowest	Part "A" At Par Part "B" - Part "C" -		Qualified as per evaluation criteria	
2.	M/s. Jhole Lal Const. Co.	4,925,000	2ndt: lowest	Part "A" Qouted Rate Rs.4925000/= Part "B" - Part "C" -		Qualified as per evaluation criteria	
3.	M/s. Nisar & Shuhurat	4,950,000	3rd: lowest	Part "A" Qouted Rate Rs.4950000/= Part "B" - Part "C" -		Qualified as per evaluation criteria	

Signatures of the Members of the Committee


(Eng. Abdul Rauf Kolachi)
 Executive Engineer
 Public Health Engineering Division
 Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
 Executive Engineer,
 (Highways) Division
 Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
 Executive Engineer
 (Buildings) Division
 Kashmore @ Kandhkot
Chairman

MINUTES OF MEETING

A meeting of procurement committee was held on 08-01-2018 under the chairmen ship of Executive Engineer (Buildings) Division Kashmore @ Kandhkot in the office of Executive Engineer (Buildings) Division Kashmore @ Kandhkot, for scrutinizing the financial proposals / Bids submitted by various contractors / Firms for Executive Engineer (Buildings) Division Kashmore @ Kandhkot.

The Bids were opened by the procurement committee on 08-01-2018 at 01:00 PM in presence of the Contractors/ representatives of the firms. The (03 Nos) Firms have purchased Bidding Documents for the above **Community Development Sustainable Goals Programme for the year 2017-2018** Works up to Deadline Viz 08-01-2018 offer their Bids. After Evaluation / Scrutinizing all the Bids offered by various Contractors / Firms the following Position has been emerged

S.#	NAME OF CONTRACTOR / FIRMS	BID AMOUNT
1.	M/s. Sabir Ali Lashari Construction Comp.	Rs: 4,900,000 /=
2.	M/s. Jhole Lal Const. Co.	Rs: 4,925,000 /=
3.	M/s. Nisar & Shuhurat	Rs: 4,950,000 /=

As per Evaluation report M/s. Sabir Ali Lashari Construction Comp. has offered lowest Bid at a bid price c 4,900,000 /= and same is Recommended / Approved by the procurement committee for further process.





(Eng. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

OPENING STATEMENT

The financial bids for the work of **"INSTALLATION OF SOLAR LIGHT POLES IN VILLAGE NEW ALIF KHAN BIJARANI TALUKA TANGWANI Community Development Sustainable Goals Programme for the year 2017-2018** have been opened by the Procurement Committee on 08-01-2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#	NAME OF REPRESENTATIVES / CONTRACTOR	SIGNATURE
1	M/s. Sabir Ali Lashari Construction Comp.	
2	M/s. Jhole Lal Const. Co.	
3	M/s. Nisar & Shuhurat	





(Eng. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman


ATTENDANCE SHEET

The financial bids for the work of "**CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE ABDUL QADIR BHAYO TALUKA KANDHKOT (DISTRICT ADP 2017-2018)**" have been opened by the Procurement Committee on 10-11-2017 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#	NAME OF REPRESENTATIVES / CONTRACTOR	SIGNATURE
1	M/s. Sabir Ali Lashari Construction Comp.	
2	M/s. Jhole Lal Const. Co.	
3	M/s. Nisar & Shuhurat	


(Eng. Abdul Rauf Kolaehi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditto Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman


BIDDERS QUALIFICATION REPORTS

**NAME OF WORK: INSTALLATION OF SOLAR LIGHT POLES IN VILLAGE NEW ALIF KHAN
BIJARANI TALUKA TANGWANI**

NAME OF BIDDERS	REGISTRATION WITH INCOME TAX, ENGINEERING COUNCIL, SRB CERTIFICATE AND SALE TAX	NTN CERTIFICATE	ANNUAL TURN OVER	PROVIDE MINIMUM EXPERIENCE	AFFIDAVIT / UNDERTAKING REGARDING FIRM NEVER BEEN BLACK LISTED
M/s. Sabir Ali Lashari Construction	Yes	Yes Provided	Provided Four Years	Provided Four Years	Yes Provided
M/s. Jhole Lal Const. Co.	Yes	Yes Provided	Provided Three Years	Provided Five Years	Yes Provided
M/s. Nisar & Shuhurat	Yes	Yes Provided	Provided Four Years	Provided Four Years	Yes Provided


(Eng. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

COMPRATIVE STATEMENT

Name of Work:-

INSTALLATION OF SOLAR LIGHT POLES IN VILLAGE MANSOORABAD TALUKA TANGWANI.

S.NO:	Discription	Estimated Cost	Mr. Majnoo Khan Dahani		M/s. Imdad Hussain Bangwar		M/s. Sabir Ali Lashari Construction Comp.	
			Rate	Amount	Rate	Amount	Rate	Amount
1	Amount of Shedule B Ded 20 % Below (-) Add: amount of Cartage	2,940,000 /-	At Par	2,940,000 /-	Qouted Rate	2,955,000 /-	Qouted Rate	2,970,000 /-
2		- /-		- /-		- /-		- /-
3		- /-						- /-
TOTAL		2,940,000 /-		2,940,000 /-		2,955,000 /-		2,970,000 /-
FINANCIAL REVIEW								
(A)	Total Cost As pers Technical Sar	2,940,000 /-	The Lowest Rates quoted by Mr. Majnoo Khan Dahani are At Par					
	Lowes Tender Amount	2,940,000 /-						
	Saving Over Net T.S	0 /-						
			Below and Above rates are lowest within permissible limit hence approved.					

(Eng. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

(Engr. Allah-Ditto Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member

(Eng. Jalil Ahmed Shaikh)
Executive Engineer,
(Buildings) Division
Kashmore @ Kandhkot
Chairman

BID EVALUATION REPORT

22

01. Name of Procuring Agency: Executive Engineer (Buildings) Division Kashmore @ Kandhkot.

02. Tender Reference No: N.I.T No.TC/G-55/ 1673 dated: 18-12-2017.

03. Tender Description / INSTALLATION OF SOLAR LIGHT POLES IN VILLAGE MANSOORABAD TALUKA TANGWANI.

Name of Work / Item :-

04. Method Procurement: SPPRA Website 2017.

05. Tender Published The New English 21-12-2017.

The Daily Jung 22-12-2017

Daily Jijat Sindhi 23-12-2017.

06. Total Bid Documents 03 Nos:

07. Total Bid Received 03 Nos:

08. Technical Bid Opening date (If Applicable) Not Applicable

09. No. of Bid Technically qualified (If Applicable) Not Applicable

10. Bid(s) Rejected (If Applicable) -- Nil --

11. Financial Bid Opening date 08-01-2018.

12. Bid Evaluation Report

S.No :	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost		Reasons for acceptance / rejection	Remarks
01	02	03	04	05		06	07
1.	Mr. Majnoo Khan Dahani	2,940,000	1st: lowest	Part "A" At Par Part "B" - Part "C" -		Qualified as per evaluation criteria	
2.	M/s. Imdad Hussain Bangwar	2,955,000	2ndt: lowest	Part "A" Qouted Rate Rs.2955000/= Part "B" - Part "C" -		Qualified as per evaluation criteria	
3.	M/s. Sabir Ali Lashari Construction Comp.	2,970,000	3rd: lowest	Part "A" Qouted Rate Rs.2970000/= Part "B" - Part "C" -		Qualified as per evaluation criteria	

Signatures of the Members of the Committee

(Eng. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member

(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

MINUTES OF MEETING

A meeting of procurement committee was held on 08-01-2018 under the chairmen ship of Executive Engineer (Buildings) Division Kashmir @ Kandhkot in the office of Executive Engineer (Buildings) Division Kashmir @ Kandhkot, for scrutinizing the financial proposals / Bids submitted by various contractors / Firms for Executive Engineer (Buildings) Division Kashmir @ Kandhkot.


The Bids were opened by the procurement committee on 08-01-2018 at 01:00 PM in presence of the Contractors/ representatives of the firms. The (03 Nos) Firms have purchased Bidding Documents for the above **Community Development Sustainable Goals Programme for the year 2017-2018** Works up to Deadline Viz 08-01-2018 offer their Bids. After Evaluation / Scrutinizing all the Bids offered by various Contractors / Firms the following Position has been emerged

S.#	NAME OF CONTRACTOR / FIRMS	BID AMOUNT
1.	Mr. Majnoo Khan Dahani	Rs: 2,940,000 /=
2.	M/s. Imdad Hussain Bangwar	Rs: 2,955,000 /=
3.	M/s. Sabir Ali Lashari Construction Comp.	Rs: 2,970,000 /=

As per Evaluation report **Mr. Majnoo Khan Dahani** has offered lowest Bid at a bid price c 2,940,000 /= and same is Recommended / Approved by the procurement committee for further process.


(Eng. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

OPENING STATEMENT

The financial bids for the work of **"INSTALLATION OD SOLAR LIGHT POLES IN VILLAGE MANSOORABAD TALUKA TANGWANI. Community Development Sustainable Goals Programme for the year 2017-2018** have been opened by the Procurement Committee on 08-01-2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#	NAME OF REPRESENTATIVES / CONTRACTOR	SIGNATURE
1	Mr. Majnoo Khan Dahani	
2	M/s. Imdad Hussain Bangwar	
3	M/s. Sabir Ali Lashari Construction Comp.	





(Eng. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

ATTENDANCE SHEET

The financial bids for the work of **"INSTALLATION OD SOLAR LIGHT POLES IN VILLAGE MANSOORABAD TALUKA TANGWANI. Community Development Sustainable Goals Programme for the year2017-2018** have been opened by the Procurement Committee on 08-01-2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#	NAME OF REPRESENTATIVES / CONTRACTOR	SIGNATURE
1	Mr. Majnoo Khan Dahani	
2	M/s. Imdad Hussain Bangwar	
3	M/s. Sabir Ali Lashari Construction Comp.	


(Eng. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allan Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman


BIDDERS QUALIFICATION REPORTS

**NAME OF WORK: INSTALLATION OF SOLAR LIGHT POLES IN VILLAGE MANSOORABAD
TALUKA TANGWANI.**

NAME OF BIDDERS	REGISTRATION WITH INCOME TAX, ENGINEERING COUNCIL, SRB CERTIFICATE AND SALE TAX	NTN CERTIFICATE	ANNUAL TURN OVER	PROVIDE MINIMUM EXPERIENCE	AFFIDAVIT / UNDERTAKING REGARDING FIRM NEVER BEEN BLACK LISTED
Mr. Majnoo Khan Dahani	Yes	Yes Provided	Provided Four Years	Provided Four Years	Yes Provided
M/s. Imdad Hussain Bangwar	Yes	Yes Provided	Provided Three Years	Provided Five Years	Yes Provided
M/s. Sabir Ali Lashari Construction	Yes	Yes Provided	Provided Four Years	Provided Four Years	Yes Provided


(Eng. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allan Dito Pannhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

Estimate Technically Sanctioned by Superintending Engineer Works & Services Department Kashmir @ Kandhkot.

COMPRATIVE STATEMENT

Name of Work:-

INSTALLATION OF SOLAR LIGHT POLES IN VILLAGE MIR TAJ MOHAMMAD BIJARANI TALUKA TANGWANI.

S.NO:	Discription	Estimated Cost	Mr. Majnoo Khan Dahani		M/s. Jhole Lal Const. Co.		M/s. GSG and Company	
			Rate	Amount	Rate	Amount	Rate	Amount
1	Amount of Shedule B	1,960,000 /-	At Par	1,960,000 /-	Qouted Rate	1,972,000 /-	Qouted Rate	1,982,000 /-
2	Ded 20 % Below (-)	- /-		- /-		- /-		- /-
3	Add: amount of Cartage	- /-						- /-
TOTAL		1,960,000 /-		1,960,000 /-		1,972,000 /-		1,982,000 /-

FINANCIAL REVIEW

(A)	Total Cost As pers Technical San	1,960,000 /-
	Lowes Tender Amount	1,960,000 /-
	Saving Over Net T.S	0 /-

The Lowest Rates quoted by **Mr. Majnoo Khan Dahani** are
At Par

Below and Above rates are lowest within permissible limit hence approved.


(Eng. Abdul Rauf Kolachi)

Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditto Panhyar)

Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Eng. Jalil Ahmed Shaikh)

Executive Engineer,
(Buildings) Division
Kashmore @ Kandhkot
Chairman

BID EVALUATION REPORT

21

- 01. Name of Procuring Agency:** Executive Engineer (Buildings) Division Kashmore @ Kandhkot.
- 02. Tender Reference No:** N.I.T No.TC/G-55/ **1673** dated: **18-12-2017.**
- 03. Tender Description /** **INSTALLATION OF SOLAR LIGHT POLES IN VILLAGE MIR TAJ**
MOHAMMAD BIJARANI TALUKA TANGWANI.
Name of Work / Item :-
- 04. Method Procurement:** **SPPRA Website 2017.**
- 05. Tender Published**
The New English **21-12-2017.**
The Daily Jung **22-12-2017**
Daily Jijat Sindhi **23-12-2017.**
- 06. Total Bid Documents** **03 Nos:**
- 07. Total Bid Received** **03 Nos:**
- 08. Technical Bid Opening date** **Not Applicable**
(If Applicable)
- 09. No. of Bid Technically qualified** **Not Applicable**
(If Applicable)
- 10. Bid(s) Rejected** **-- Nil --**
(If Applicable)
- 11. Financial Bid Opening date** **08-01-2018.**
- 12. Bid Evaluation Report**

S.No :	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost		Reasons for acceptance / rejection	Remarks
01	02	03	04	05		06	07
1.	Mr. Majnoo Khan Dahani	1,960,000	1st: lowest	Part "A" At Par Part "B" - Part "C" -		Qualified as per evaluation criteria	
2.	M/s. Jhole Lal Const. Co.	1,972,000	2ndt: lowest	Part "A" Qouted Rate Rs.1972000/= Part "B" - Part "C" -		Qualified as per evaluation criteria	
3.	M/s. GSG and Company	1,982,000	3rd: lowest	Part "A" Qouted Rate Rs.1982000/= Part "B" - Part "C" -		Qualified as per evaluation criteria	

Signatures of the Members of the Committee


(Eng. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

MINUTES OF MEETING

A meeting of procurement committee was held on 08-01-2018 under the chairmen ship of Executive Engineer (Buildings) Division Kashmore @ Kandhkot in the office of Executive Engineer (Buildings) Division Kashmore @ Kandhkot, for scrutinizing the financial proposals / Bids submitted by various contractors / Firms for Executive Engineer (Buildings) Division Kashmore @ Kandhkot.

The Bids were opened by the procurement committee on 08-01-2018 at 01:00 PM in presence of the Contractors/ representatives of the firms. The (03 Nos) Firms have purchased Bidding Documents for the above **Community Development Sustainable Goals Programme for the year 2017-2018** Works up to Deadline Viz 08-01-2018 offer their Bids. After Evaluation / Scrutinizing all the Bids offered by various Contractors / Firms the following Position has been emerged

S.#	NAME OF CONTRACTOR / FIRMS	BID AMOUNT
1.	Mr. Majnoo Khan Dahani	Rs: 1,960,000 /=
2.	M/s. Jhole Lal Const. Co.	Rs: 1,972,000 /=
3.	M/s. GSG and Company	Rs: 1,982,000 /=

As per Evaluation report **Mr. Majnoo Khan Dahani** has offered lowest Bid at a bid price c 1,960,000 /= and same is Recommended / Approved by the procurement committee for further process.


(Eng. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

OPENING STATEMENT

The financial bids for the work of **"INSTALLATION OD SOLAR LIGHT POLES IN VILLAGE MIR TAJ MOHAMMAD BIJARANI TALUKA TANGWANI. Community Development Sustainable Goals Programme for the year 2017-2018** have been opened by the Procurement Committee on 08-01-2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#	NAME OF REPRESENTATIVES / CONTRACTOR	SIGNATURE
1	Mr. Majnool Khan Dahani	
2	M/s. Jhole Lal Const. Co.	
3	M/s. GSG and Company	





(Eng. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allan Datto Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

ATTENDANCE SHEET

The financial bids for the work of **"INSTALLATION OD SOLAR LIGHT POLES IN VILLAGE MIR TAJ MOHAMMAD BIJARANI TALUKA TANGWANI.Community Development Sustainable Goals Programme for the year2017-2018** have been opened by the Procurement Committee on 08-01-2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#	NAME OF REPRESENTATIVES / CONTRACTOR	SIGNATURE
1	Mr. Majnoo Khan Dahani	
2	M/s. Jhole Lal Const. Co.	
3	M/s. GSG and Company	


(Eng. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

BIDDERS QUALIFICATION REPORTS

**NAME OF WORK: INSTALLATION OF SOLAR LIGHT POLES IN VILLAGE MIR TAJ
MOHAMMAD BIJARANI TALUKA TANGWANI.**

NAME OF BIDDERS	REGISTRATION WITH INCOME TAX, ENGINEERING COUNCIL, SRB CERTIFICATE AND SALE TAX	NTN CERTIFICATE	ANNUAL TURN OVER	PROVIDE MINIMUM EXPERIENCE	AFFIDAVIT / UNDERTAKING REGARDING FIRM NEVER BEEN BLACK LISTED
Mr. Majnoo Khan Dahani	Yes	Yes Provided	Provided Four Years	Provided Four Years	Yes Provided
M/s. Jhole Lal Const. Co.	Yes	Yes Provided	Provided Three Years	Provided Five Years	Yes Provided
M/s. GSG and Company	Yes	Yes Provided	Provided Four Years	Provided Four Years	Yes Provided


(Eng. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allan Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

COMPARATIVE STATEMENT

Name of Work:-

INSTALLATION OF SOLAR LIGHT POLES IN VILLAGE MOHAMAMD MURAD NINDWANI TALUKA TANGWANI.

S.NO:	Discription	Estimated Cost	M/s. GSG and Company		Mr. Imdad Hussain Bangwar		Mr. Abdul Razzaque Mazari	
			Rate	Amount	Rate	Amount	Rate	Amount
1	Amount of Shedule B	1,960,000 /-	At Par	1,960,000 /-	Qouted Rate	1,970,000 /-	Qouted Rate	1,980,000 /-
2	Ded 20 % Below (-)	- /-		- /-		- /-		- /-
3	Add: amount of Cartage	- /-						- /-
TOTAL		1,960,000 /-		1,960,000 /-		1,970,000 /-		1,980,000 /-

FINANCIAL REVIEW

(A)	Total Cost As pers Technical San	1,960,000 /-
	Lowes Tender Amount	1,960,000 /-
	Saving Over Net T.S	0 /-

The Lowest Rates quoted by **M/s. GSG and Company** are
At Par

Below and Above rates are lowest within permissible limit hence approved.


(Eng. Abdul Rauf Kolachi)

Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)

Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Eng. Jalil Ahmed Shaikh)

Executive Engineer,
(Buildings) Division
Kashmore @ Kandhkot
Chairman

BID EVALUATION REPORT

20


01. Name of Procuring Agency: Executive Engineer (Buildings) Division Kashmore @ Kandhkot.
02. Tender Reference No: N.I.T No.TC/G-55/ 1673 dated: 18-12-2017.
03. Tender Description / INSTALLATION OF SOLAR LIGHT POLES IN VILLAGE
Name of Work / Item :- MOHAMAMD MURAD NINDWANI TALUKA TANGWANI.
04. Method Procurement: SPPRA Website 2017.
05. Tender Published The New English 21-12-2017.
The Daily Jung 22-12-2017
Daily Jijat Sindhi 23-12-2017.
06. Total Bid Documents 03 Nos:
07. Total Bid Received 03 Nos:
08. Technical Bid Opening date Not Applicable
(If Applicable)
09. No. of Bid Technically qualified Not Applicable
(If Applicable)
10. Bid(s) Rejected -- Nil --
(If Applicable)
11. Financial Bid Opening date 08-01-2018.
12. Bid Evaluation Report

S.No :	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
01	02	03	04	05	06	07
1.	M/s. GSG and Company	1,960,000	1st: lowest	Part "A" At Par Part "B" - Part "C" -	Qualified as per evaluation criteria	
2.	Mr. Imdad Hussain Bangwar	1,970,000	2ndt: lowest	Part "A" Qouted Rate Rs.1970000/= Part "B" - Part "C" -	Qualified as per evaluation criteria	
3.	Mr. Abdul Razzaque Mazari	1,980,000	3rd: lowest	Part "A" Qouted Rate Rs.1980000/= Part "B" - Part "C" -	Qualified as per evaluation criteria	

Signatures of the Members of the Committee


(Eng. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

MINUTES OF MEETING

A meeting of procurement committee was held on 08-01-2018 under the chairmen ship of Executive Engineer (Buildings) Division Kashmore @ Kandhkot in the office of Executive Engineer (Buildings) Division Kashmore @ Kandhkot, for scrutinizing the financial proposals / Bids submitted by various contractors / Firms for Executive Engineer (Buildings) Division Kashmore @ Kandhkot.

The Bids were opened by the procurement committee on 08-01-2018 at 01:00 PM in presence of the Contractors/ representatives of the firms. The (03 Nos) Firms have purchased Bidding Documents for the above **Community Development Sustainable Goals Programme for the year 2017-2018** Works up to Deadline Viz 08-01-2018 offer their Bids. After Evaluation / Scrutinizing all the Bids offered by various Contractors / Firms the following Position has been emerged

S.#	NAME OF CONTRACTOR / FIRMS	BID AMOUNT
1.	M/s. GSG and Company	Rs: 1,960,000 /=
2.	Mr. Imdad Hussain Bangwar	Rs: 1,970,000 /=
3.	Mr. Abdul Razzaque Mazari	Rs: 1,980,000 /=

As per Evaluation report **M/s. GSG and Company** has offered lowest Bid at a bid price c 1,960,000 /= and same is Recommended / Approved by the procurement committee for further process.



(Eng. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditto Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

OPENING STATEMENT

The financial bids for the work of **"INSTALLATION OD SOLAR LIGHT POLES IN VILLAGE MOHAMAMD MURAD NINDWANI TALUKA TANGWANI. Community Development Sustainable Goals Programme for the year 2017-2018** have been opened by the Procurement Committee on 08-01-2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#	NAME OF REPRESENTATIVES / CONTRACTOR	SIGNATURE
1	M/s. GSG and Company	
2	Mr. Imdad Hussain Bangwar	
3	Mr. Abdul Razzaque Mazari	





(Eng. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

ATTENDANCE SHEET

The financial bids for the work of "**INSTALLATION OD SOLAR LIGHT POLES IN VILLAGE MOHAMAMD MURAD NINDWANI TALUKA TANGWANI. Community Development Sustainable Goals Programme for the year2017-2018**" have been opened by the Procurement Committee on 08-01-2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#	NAME OF REPRESENTATIVES / CONTRACTOR	SIGNATURE
1	M/s. GSG and Company	
2	Mr. Imdad Hussain Bangwar	
3	Mr. Abdul Razzaque Mazari	


(Eng. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

BIDDERS QUALIFICATION REPORTS

**NAME OF WORK: INSTALLATION OF SOLAR LIGHT POLES IN VILLAGE MOHAMAMD
MURAD NINDWANI TALUKA TANGWANI.**

NAME OF BIDDERS	REGISTRATIO N WITH INCOME TAX, ENGINEERING COUNCIL, SRB CERTIFICATE AND SALE TAX	NTN CERTIFICATE	ANNUAL TURN OVER	PROVIDE MINIMUM EXPERIENCE	AFFIDAVIT / UNDERTAKIN G REGARDING FIRM NEVER BEEN BLACK LISTED
M/s. GSG and Company	Yes	Yes Provided	Provided Four Years	Provided Four Years	Yes Provided
Mr. Imdad Hussain Bangwar	Yes	Yes Provided	Provided Three Years	Provided Five Years	Yes Provided
Mr. Abdul Razzaque Mazari	Yes	Yes Provided	Provided Four Years	Provided Four Years	Yes Provided


(Eng. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allan Ditto Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

Estimate Technically Sanctioned by Superintending Engineer Works & Services Department Kashmir @ Kandhkot.

COMPRATIVE STATEMENT

Name of Work:-

CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN KARAMPUR CITY TALUKA TANGWANI

S.NO:	Discription	Estimated Cost	M/s. Dahani Const. Co.		M/s. Universal Engineering Services		Mr. Irshad Ali Balouch	
			Rate	Amount	Rate	Amount	Rate	Amount
1	Amount of Shedule B	2,340,889 /-		2,340,889 /-		2,340,889 /-		2,340,889 /-
2	Ded 20 % Below (-)	- /-	4.39% Above	- /-	5.00% Above	- /-	5.37% Above	- /-
3	Add: amount of Cartage	106,243 /-		102,765		117,044		125,706 /-
TOTAL		2,447,132 /-		2,443,654 /-		2,457,933 /-		2,466,595 /-

FINANCIAL REVIEW

(A)	Total Cost As pers Technical San	2,447,132 /-
	Lowes Tender Amount	2,443,654 /-
	Saving Over Net T.S	3,478 /-

The Lowest Rates quoted by **M/s. Dahani Const. Co.** are
4.39% Above

Below and Above rates are lowest within permissible limit hence approved.


(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditto Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Eng. Jalil Ahmed Shaikh)
Executive Engineer,
(Buildings) Division
Kashmore @ Kandhkot
Chairman

BID EVALUATION REPORT

19


- 01. Name of Procuring Agency:-** Executive Engineer (Buildings) Division Kashmir @ Kandhkot.
- 02. Tender Reference No:** N.I.T No.TC/G-55/ **1673** dated: **18-12-2017.**
- 03. Tender Description /** **CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN KARAMPUR CITY TALUKA TANGWANI**
Name of Work / Item :-
- 04. Method Procurement:** **SPPRA Website 2017.**
- 05. Tender Published**
- | | |
|--------------------|-------------|
| The New English | 21-12-2017. |
| The Daily Jung | 22-12-2017 |
| Daily Jijat Sindhi | 23-12-2017. |
- 06. Total Bid Documents** **03 Nos:**
- 07. Total Bid Received** **03 Nos:**
- 08. Technical Bid Opening date** **Not Applicable**
(If Applicable)
- 09. No. of Bid Technically qualified** **Not Applicable**
(If Applicable)
- 10. Bid(s) Rejected** **-- Nil --**
(If Applicable)
- 11. Financial Bid Opening date** **08-01-2018.**
- 12. Bid Evaluation Report**

S.No :	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
01	02	03	04	05	06	07
1.	M/s. Dahani Const. Co.	2,443,654	1st: lowest	Part "A" 4.39% Above Part "B" - Part "C" -	Qualified as per evaluation criteria	
2.	M/s. Universal Engineering Services	2,457,933	2nd: lowest	Part "A" 5.00% Above Part "B" - Part "C" -	Qualified as per evaluation criteria	
3.	Mr. Irshad Ali Balouch	2,466,595	3rd: lowest	Part "A" 5.37% Above Part "B" - Part "C" -	Qualified as per evaluation criteria	

Signatures of the Members of the Committee


(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

MINUTES OF MEETING

A meeting of procurement committee was held on 08-01-2018 under the chairmen ship of Executive Engineer (Buildings) Division Kashmore @ Kandhkot in the office of Executive Engineer (Buildings) Division Kashmore @ Kandhkot, for scrutinizing the financial proposals / Bids submitted by various contractors / Firms for Executive Engineer (Buildings) Division Kashmore @ Kandhkot.


The Bids were opened by the procurement committee on 08-01-2018 at 01:00 PM in presence of the Contractors/ representatives of the firms. The (03 Nos) Firms have purchased Bidding Documents for the above **Community Development Sustainable Goals Programme for the year 2017-2018** Works up to Deadline Viz 08-01-2018 offer their Bids. After Evaluation / Scrutinizing all the Bids offered by various Contractors / Firms the following Position has been emerged.

S.#	NAME OF CONTRACTOR / FIRMS	BID AMOUNT
1.	M/s. Dahani Const. Co.	Rs: 2,443,654 /=
2.	M/s. Universal Engineering Services	Rs: 2,457,933 /=
3.	Mr. Irshad Ali Balouch	Rs: 2,466,595 /=

As per Evaluation report **M/s. Dahani Const. Co.** has offered lowest Bid at a bid price c 2,443,654 /= and same is Recommended / Approved by the procurement committee for further process.





(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

OPENING STATEMENT

The financial bids for the work of "**CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN KARAMPUR CITY TALUKA TANGWANI. Community Development Sustainable Goals Programme for the year 2017-2018**" have been opened by the Procurement Committee on 08-01-2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#	NAME OF REPRESENTATIVES / CONTRACTOR	SIGNATURE
1	M/s. Dahani Const. Co.	
2	M/s. Universal Engineering Services	
3	Mr. Irshad Ali Balouch	


(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allan Ditto Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman




ATTENDANCE SHEET

The financial bids for the work of "**CONSTRUCTION OF TOUGH TILE / PAVER**

ROAD IN KARAMPUR CITY TALUKA TANGWANI. Community Development Sustainable

Goals Programme for the year 2017-2018 have been opened by the Procurement Committee on

08-01-2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#	NAME OF REPRESENTATIVES / CONTRACTOR	SIGNATURE
1	M/s. Dahani Const. Co.	
2	M/s. Universal Engineering Services	
3	Mr. Irshad Ali Balouch	


(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allan Datto Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

BIDDERS QUALIFICATION REPORTS

**NAME OF WORK: CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN KARAMPUR CITY
TALUKA TANGWANI**

NAME OF BIDDERS	REGISTRATION WITH INCOME TAX, ENGINEERING COUNCIL, SRB CERTIFICATE AND SALE TAX	NTN CERTIFICATE	ANNUAL TURN OVER	PROVIDE MINIMUM EXPERIENCE	AFFIDAVIT / UNDERTAKING REGARDING FIRM NEVER BEEN BLACK LISTED
M/s. Dahani Const. Co.	Yes	Yes Provided	Provided Four Years	Provided Four Years	Yes Provided
M/s. Universal Engineering Services	Yes	Yes Provided	Provided Three Years	Provided Five Years	Yes Provided
Mr. Irshad Ali Balouch	Yes	Yes Provided	Provided Four Years	Provided Four Years	Yes Provided


(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allan Ditto Parhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

Estimate Technically Sanctioned by Superintending Engineer Works & Services Department Kashmir @ Kandhkot.

COMPARATIVE STATEMENT

Name of Work:-


INSTALLATION OF SOLAR LIGHT POLES IN VILLAGE MIR ALTAF KHAN KHOSO TALUKA TANGWANI

S.NO:	Discription	Estimated Cost	Mr. Majnoo Khan Dahani		M/s. GSG and Company		M/s. Jhole Lal Const Co.	
			Rate	Amount	Rate	Amount	Rate	Amount
1	Amount of Shedule B	2,940,000 /-	At Par	2,940,000 /-	Qouted Rate	2,955,000 /-	Qouted Rate	2,970,000 /-
2	Ded 20 % Below (-)	- /-		- /-		- /-		- /-
3	Add: amount of Cartage	- /-						- /-
TOTAL		2,940,000 /-		2,940,000 /-		2,955,000 /-		2,970,000 /-

FINANCIAL REVIEW				
(A)	Total Cost As pers Technical San	2,940,000 /-	The Lowest Rates quoted by Mr. Majnoo Khan Dahani are At Par	
	Lowes Tender Amount	2,940,000 /-		
	Saving Over Net T.S	0 /-		
			Below and Above rates are lowest within permissible limit hence approved.	


(Eng. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Eng. Jalil Ahmed Shaikh)
Executive Engineer,
(Buildings) Division
Kashmore @ Kandhkot
Chairman

BID EVALUATION REPORT

18

01. **Name of Procuring Agency:** Executive Engineer (Buildings) Division Kashmir @ Kandhkot.
02. **Tender Reference No:** N.I.T No.TC/G-55/ **1673** dated: **18-12-2017.**
03. **Tender Description /** **INSTALLATION OF SOLAR LIGHT POLES IN VILLAGE MIR**
Name of Work / Item :- **ALTAF KHAN KHOSO TALUKA TANGWANI**
04. **Method Procurement:** **SPPRA Website 2017.**
05. **Tender Published**
The New English 21-12-2017.
The Daily Jung 22-12-2017
Daily Jijat Sindhi 23-12-2017.
06. **Total Bid Documents** **03 Nos:**
07. **Total Bid Received** **03 Nos:**
08. **Technical Bid Opening date** **Not Applicable**
(If Applicable)
09. **No. of Bid Technically qualified** **Not Applicable**
(If Applicable)
10. **Bid(s) Rejected** **-- Nil --**
(If Applicable)
11. **Financial Bid Opening date** **08-01-2018.**
12. **Bid Evaluation Report**

S.No :	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost		Reasons for acceptance / rejection	Remarks
01	02	03	04	05		06	07
1.	Mr. Majnoo Khan Dahani	2,940,000	1st: lowest	Part "A" At Par Part "B" - Part "C" -		Qualified as per evaluation criteria	
2.	M/s. GSG and Company	2,955,000	2ndt: lowest	Part "A" Qouted Rate Rs.2955000/= Part "B" - Part "C" -		Qualified as per evaluation criteria	
3.	M/s. Jhole Lal Const Co.	2,970,000	3rd: lowest	Part "A" Qouted Rate Rs.2970000/= Part "B" - Part "C" -		Qualified as per evaluation criteria	

Signatures of the Members of the Committee

(Eng. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member

(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

MINUTES OF MEETING


A meeting of procurement committee was held on 08-01-2018 under the chairmen ship of Executive Engineer (Buildings) Division Kashmore @ Kandhkot in the office of Executive Engineer (Buildings) Division Kashmore @ Kandhkot, for scrutinizing the financial proposals / Bids submitted by various contractors / Firms for Executive Engineer (Buildings) Division Kashmore @ Kandhkot.

The Bids were opened by the procurement committee on 08-01-2018 at 01:00 PM in presence of the Contractors/ representatives of the firms. The (03 Nos) Firms have purchased Bidding Documents for the above **Community Development Sustainable Goals Programme for the year 2017-2018** Works up to Deadline Viz 08-01-2018 offer their Bids. After Evaluation / Scrutinizing all the Bids offered by various Contractors / Firms the following Position has been emerged

S.#	NAME OF CONTRACTOR / FIRMS	BID AMOUNT
1.	Mr. Majnoo Khan Dahani	Rs: 2,940,000 /=
2.	M/s. GSG and Company	Rs: 2,955,000 /=
3.	M/s. Jhole Lal Const Co.	Rs: 2,970,000 /=

As per Evaluation report **Mr. Majnoo Khan Dahani** has offered lowest Bid at a bid price c 2,940,000 /= and same is Recommended / Approved by the procurement committee for further process.





(Eng. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

OPENING STATEMENT

The financial bids for the work of **"INSTALLATION OD SOLAR LIGHT POLES IN VILLAGEMIR ALTAF KHAN KHOSO TALUKA TANGWANI Community Development Sustainable Goals Programme for the year 2017-2018** have been opened by the Procurement Committee on 08-01-2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#	NAME OF REPRESENTATIVES / CONTRACTOR	SIGNATURE
1	Mr. Majnoo Khan Dahani	
2	M/s. GSG and Company	
3	M/s. Jhole Lal Const Co.	





(Eng. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditto Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

ATTENDANCE SHEET

The financial bids for the work of **"INSTALLATION OD SOLAR LIGHT POLES IN VILLAGEMIR ALTAF KHAN KHOSO TALUKA TANGWANI. Community Development Sustainable Goals Programme for the year2017-2018** have been opened by the Procurement Committee on 08-01-2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#	NAME OF REPRESENTATIVES / CONTRACTOR	SIGNATURE
1	Mr. Majnoo Khan Dahani	
2	M/s. GSG and Company	
3	M/s. Jhole Lal Const Co.	


(Eng. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditto Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

BIDDERS QUALIFICATION REPORTS

**NAME OF WORK: INSTALLATION OF SOLAR LIGHT POLES IN VILLAGE MIR ALTAF
KHAN KHOSO TALUKA TANGWANI**

NAME OF BIDDERS	REGISTRATION WITH INCOME TAX, ENGINEERING COUNCIL, SRB CERTIFICATE AND SALE TAX	NTN CERTIFICATE	ANNUAL TURN OVER	PROVIDE MINIMUM EXPERIENCE	AFFIDAVIT / UNDERTAKING REGARDING FIRM NEVER BEEN BLACK LISTED
Mr. Majnoo Khan Dahani	Yes	Yes Provided	Provided Four Years	Provided Four Years	Yes Provided
M/s. GSG and Company	Yes	Yes Provided	Provided Three Years	Provided Five Years	Yes Provided
M/s. Jhole Lal Const Co.	Yes	Yes Provided	Provided Four Years	Provided Four Years	Yes Provided


(Eng. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

COMPRATIVE STATEMENT

Item of Work:-

CONSTRUCTION OF EID GAH AT VILLAGE RAZA MOHAMMAD KHOSO TALUKA KANDHKOT.

S.NO:	Discription	Estimated Cost	Mr. Rahatullah Dahani		M/s. Al-Maka Al-Madina		M/s. GSG and Company	
			Rate	Amount	Rate	Amount	Rate	Amount
PART "A" COMPOUND WALL								
1	Amount of Shedule B	1,160,084 /-		1,160,084 /-		1,160,084 /-		1,160,084 /-
2	Ded 20 % Below (-)	- /-	8.25% Above	- /-	9.00% Above	- /-	9.77% Above	- /-
3	Add: amount of Cartage	97,448 /-		95,707		104,407		113,340 /-
TOTAL		1,257,532 /-		1,255,791 /-		1,264,491 /-		1,273,424 /-
PART "B" STEEL GATE I/C PILLARS								
1	Amount of Shedule B	123,947 /-		123,947 /-		123,947 /-		123,947 /-
2	Ded 20 % Below (-)	- /-	1.83% Above	- /-	2.00% Above	- /-	1.50% Above	- /-
3	Add: amount of Cartage	2,453 /-		2,268		2,478		1,859 /-
TOTAL		126,400 /-		126,215 /-		126,425 /-		125,806 /-
PART "C" EXTERNAL DEVELOPMENT								
1	Amount of Shedule B	2,424,015 /-		2,424,015 /-		2,424,015 /-		2,424,015 /-
2	Ded 20 % Below (-)	- /-	4.19% Above	- /-	5.00% Above	- /-	5.77% Above	- /-
3	Add: amount of Cartage	105,225 /-		101,566		121,200		139,865
TOTAL		2,529,240 /-		2,525,581 /-		2,545,215 /-		2,563,880 /-
TOTAL		3,913,172 /-		3,907,587 /-		3,936,131 /-		3,963,110 /-
FINANCIAL REVIEW								
(A)	Total Cost As pers Technical San	3,913,172 /-	The Lowest Rates quoted by Mr. Rahatullah Dahani are Part -A 8.25% Above Part -B 1.83% Above Part -C 4.19% Above Below and Above rates are lowest within permissible limit hence approved.					
	Lowes Tender Amount	3,907,587 /-						
	Saving Over Net T.S	5,585 /-						

(Engr. Abdul Rauf Kolachi)

Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

(Engr. Allah Ditta Panhyar)

Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member

(Eng. Jalil Ahmed Shaikh)

Executive Engineer,
(Buildings) Division
Kashmore @ Kandhkot
Chairman

BID EVALUATION REPORT

01. Name of Procuring Agency: Executive Engineer (Buildings) Division Kashmore @ Kandhkot. 17
02. Tender Reference No: N.I.T No.TC/G-55/ 1673 dated: 18-12-2017.
03. Tender Description / CONSTRUCTION OF EID GAH AT VILLAGE RAZA MOHAMMAD KHOSO TALUKA KANDHKOT.
Name of Work / Item :-
04. Method Procurement: SPPRA Website 2017.
05. Tender Published
The New English 21-12-2017.
The Daily Jung 22-12-2017
Daily Jijat Sindhi 23-12-2017.
06. Total Bid Documents 03 Nos:
07. Total Bid Received 03 Nos:
08. Technical Bid Opening date (If Applicable) Not Applicable
09. No. of Bid Technically qualified (If Applicable) Not Applicable
10. Bid(s) Rejected (If Applicable) -- Nil --
11. Financial Bid Opening date 08-01-2018.
12. Bid Evaluation Report

S.No :	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
01	02	03	04	05	06	07
1.	Mr. Rahatullah Dahani	3,907,587	1st: lowest	Part "A" 8.25% Above Part "B" 1.83% Above Part "C" 4.19% Above	Qualified as per evaluation criteria	
2.	M/s. Al-Maka Al-Madina	3,936,131	2nd: lowest	Part "A" 9.00% Above Part "B" 2.00% Above Part "C" 5.00% Above	Qualified as per evaluation criteria	
3.	M/s. GSG and Company	3,963,110	3rd: lowest	Part "A" 9.77% Above Part "B" 1.50% Above Part "C" 5.77% Above	Qualified as per evaluation criteria	

Signatures of the Members of the Committee


(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

MINUTES OF MEETING


A meeting of procurement committee was held on 08-01-2018 under the chairmen ship of Executive Engineer (Buildings) Division Kashmore @ Kandhkot in the office of Executive Engineer (Buildings) Division Kashmore @ Kandhkot, for scrutinizing the financial proposals / Bids submitted by various contractors / Firms for Executive Engineer (Buildings) Division Kashmore @ Kandhkot.


The Bids were opened by the procurement committee on 08-01-2018 at 01:00 PM in presence of the Contractors/ representatives of the firms. The (03 Nos) Firms have purchased Bidding Documents for the above **Community Development Sustainable Goals Programme for the year 2017-2018** Works up to Deadline Viz 08-01-2018 offer their Bids. After Evaluation / Scrutinizing all the Bids offered by various Contractors / Firms the following Position has been emerged

S.#	NAME OF CONTRACTOR / FIRMS	BID AMOUNT
1.	Mr. Rahatullah Dahani	Rs: 3,907,587 / =
2.	M/s. Al-Maka Al-Madina	Rs: 3,936,131 / =
3.	M/s. GSG and Company	Rs: 3,963,110 / =

As per Evaluation report **Mr. Rahatullah Dahani** has offered lowest Bid at a bid price of Rs: 3,907,587 / = and same is Recommended / Approved by the procurement committee for further process.


(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

OPENING STATEMENT

The financial bids for the work of **"CONSTRUCTION OF EID GAH AT VILLAGE RAZA MOHAMMAD KHOSO TALUKA KANDHKOT. Community Development Sustainable Goals Programme for the year 2017-2018** have been opened by the Procurement Committee on 08-01-2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#	NAME OF REPRESENTATIVES / CONTRACTOR	SIGNATURE
1	Mr. Rahatullah Dahani	
2	M/s. Al-Maka Al-Madina	
3	M/s. GSG and Company	





(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

ATTENDANCE SHEET

The financial bids for the work of "**CONSTRUCTION OF EID GAH AT VILLAGE RAZA MOHAMMAD KHOSO TALUKA KANDHKOT**." *Community Development Sustainable Goals Programme for the year 2017-2018* have been opened by the Procurement Committee on 08-01-2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#	NAME OF REPRESENTATIVES / CONTRACTOR	SIGNATURE
1	Mr. Rahatullah Dahani	
2	M/s. Al-Maka Al-Madina	
3	M/s. GSG and Company	


(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member



(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman


BIDDERS QUALIFICATION REPORTS

**NAME OF WORK: CONSTRUCTION OF EID GAH AT VILLAGE RAZA MOHAMMAD KHOSO
TALUKA KANDHKOT.**

NAME OF BIDDERS	REGISTRATION WITH INCOME TAX, ENGINEERING COUNCIL, SRB CERTIFICATE AND SALE	NTN CERTIFICATE	ANNUAL TURN OVER	PROVIDE MINIMUM EXPERIENCE	AFFIDAVIT / UNDERTAKING REGARDING FIRM NEVER BEEN BLACK LISTED
Mr. Rahatullah Dahani	Yes	Yes Provided	Provided Four Years	Provided Four Years	Yes Provided
M/s. Al-Maka Al- Madina	Yes	Yes Provided	Provided Three Years	Provided Five Years	Yes Provided
M/s. GSG and Company	Yes	Yes Provided	Provided Four Years	Provided Four Years	Yes Provided


(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditto Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

COMPRATIVE STATEMENT

Name of Work:-

CONSTRUCTION OF EID GAH AT VILLAGE RAHMATABAD TALUKA KANDHKOT

S.NO:	Discription	Estimated Cost	Mr. Rahamatullah Dahani		M/s. Faheem & Ilyas Contractor		M/s. Al-Maka Al-Madina	
			Rate	Amount	Rate	Amount	Rate	Amount
PART "A" COMPOUND WALL								
1	Amount of Shedule B	1,232,589 /-		1,232,589 /-		1,232,589 /-		1,232,589 /-
2	Ded 20 % Below (-)	- /-	7.43% Above	- /-	8.00% Above	- /-	9.77% Above	- /-
3	Add: amount of Cartage	93,534 /-		91,581		98,607		120,423 /-
TOTAL		1,326,123 /-		1,324,170 /-		1,331,196 /-		1,353,012 /-
PART "B" STEEL GATE I/C PILLARS								
1	Amount of Shedule B	123,948 /-		123,948 /-		123,948 /-		123,948 /-
2	Ded 20 % Below (-)	- /-	0.70% Above	- /-	1.00% Above	- /-	1.25% Above	- /-
3	Add: amount of Cartage	1,017 /-		868		1,239		1,549 /-
TOTAL		124,965 /-		124,816 /-		125,187 /-		125,497 /-
PART "C" EXTERNAL DEVELOPMENT								
1	Amount of Shedule B	2,424,015 /-		2,424,015 /-		2,424,015 /-		2,424,015 /-
2	Ded 20 % Below (-)	- /-	3.86% Above	- /-	4.25% Above	- /-	5.77% Above	- /-
3	Add: amount of Cartage	96,945 /-		93,567		103,020		139,865
TOTAL		2,520,960 /-		2,517,582 /-		2,527,035 /-		2,563,880 /-
TOTAL		3,972,048 /-		3,966,568 /-		3,983,418 /-		4,042,389 /-
FINANCIAL REVIEW			The Lowest Rates quoted by Mr. Rahamatullah Dahani are Part -A 7.43% Above Part -B 0.70% Above Part -C 3.86% Above Below and Above rates are lowest within permissible limit hence approved.					
(A)	Total Cost As pers Technical Sar	3,972,048 /-						
	Lowes Tender Amount	3,966,568 /-						
	Saving Over Net T.S	5,480 /-						

(Engr. Abdul Rauf Kolachi)

Executive Engineer

Public Health Engineering Division

Kashmore @ Kandhkot

Member

(Engr. Allah Dito Panhyar)

Executive Engineer,

(Highways) Division

Kashmore @ Kandhkot

Member

(Eng. Jalil Ahmed Shaikh)

Executive Engineer,

(Buildings) Division

Kashmore @ Kandhkot

Chairman

BID EVALUATION REPORT

16

- 01. Name of Procuring Agency:** Executive Engineer (Buildings) Division Kashmore @ Kandhkot.
- 02. Tender Reference No:** N.I.T No.TC/G-55/ **1673** dated: **18-12-2017.**
- 03. Tender Description /** **CONSTRUCTION OF EID GAH AT VILLAGE RAHMATABAD**
TALUKA KANDHKOT
Name of Work / Item :-
- 04. Method Procurement:** **SPPRA Website 2017.**
- 05. Tender Published**
- | | |
|--------------------|-------------|
| The New English | 21-12-2017. |
| The Daily Jung | 22-12-2017 |
| Daily Jijat Sindhi | 23-12-2017. |
- 06. Total Bid Documents** **03 Nos:**
- 07. Total Bid Received** **03 Nos:**
- 08. Technical Bid Opening date** **Not Applicable**
(If Applicable)
- 09. No. of Bid Technically qualified** **Not Applicable**
(If Applicable)
- 10. Bid(s) Rejected** **-- Nil --**
(If Applicable)
- 11. Financial Bid Opening date** **08-01-2018.**
- 12. Bid Evaluation Report**

S.No :	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
01	02	03	04	05	06	07
1.	Mr. Rahamatullah Dahani	3,966,568	1st: lowest	Part "A 7.43% Above Part "B' 0.70% Above Part "C 3.86% Above	Qualified as per evaluation criteria	
2.	M/s. Faheem & Ilyas Contractor	3,983,418	2nd: lowest	Part "A 8.00% Above Part "B' 1.00% Above Part "C 4.25% Above	Qualified as per evaluation criteria	
3.	M/s. Al-Maka Al- Madina	4,042,389	3rd: lowest	Part "A 9.77% Above Part "B 1.25% Above Part "C 5.77% Above	Qualified as per evaluation criteria	

Signatures of the Members of the Committee

(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

(Engr. Allan Dittu Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member

(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

MINUTES OF MEETING

A meeting of procurement committee was held on 08-01-2018 under the chairmen ship of Executive Engineer (Buildings) Division Kashmore @ Kandhkot in the office of Executive Engineer (Buildings) Division Kashmore @ Kandhkot, for scrutinizing the financial proposals / Bids submitted by various contractors / Firms for Executive Engineer (Buildings) Division Kashmore @ Kandhkot.


The Bids were opened by the procurement committee on 08-01-2018 at 01:00 PM in presence of the Contractors/ representatives of the firms. The (03 Nos) Firms have purchased Bidding Documents for the above **Community Development Sustainable Goals Programme for the year 2017-2018** Works up to Deadline Viz 08-01-2018 offer their Bids. After Evaluation / Scrutinizing all the Bids offered by various Contractors / Firms the following Position has been emerged

S.#	NAME OF CONTRACTOR / FIRMS	BID AMOUNT
1.	Mr. Rahamatullah Dahani	Rs: 3,966,568 / =
2.	M/s. Faheem & Ilyas Contractor	Rs: 3,983,418 / =
3.	M/s. Al-Maka Al-Madina	Rs: 4,042,389 / =

As per Evaluation report **Mr. Rahamatullah Dahani** has offered lowest Bid at a bid price of Rs: 3,966,568 / = and same is Recommended / Approved by the procurement committee for further process.





(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

OPENING STATEMENT

The financial bids for the work of "**CONSTRUCTION OF EID GAH AT VILLAGE RAHMATABAD TALUKA KANDHKOT. Community Development Sustainable Goals Programme for the year 2017-2018**" have been opened by the Procurement Committee on 08-01-2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#	NAME OF REPRESENTATIVES / CONTRACTOR	SIGNATURE
1	Mr. Rahamatullah Dahani	
2	M/s. Faheem & Ilyas Contractor	
3	M/s. Al-Maka Al-Madina	





(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

ATTENDANCE SHEET

The financial bids for the work of **"CONSTRUCTION OF EID GAH AT VILLAGE RAHMATABAD TALUKA KANDHKOT. Community Development Sustainable Goals Programme for the year 2017-2018** have been opened by the Procurement Committee on 08-01-2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#	NAME OF REPRESENTATIVES / CONTRACTOR	SIGNATURE
1	Mr. Rahamatullah Dahani	
2	M/s. Faheem & Ilyas Contractor	
3	M/s. Al-Maka Al-Madina	


(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

BIDDERS QUALIFICATION REPORTS

NAME OF WORK: CONSTRUCTION OF EID GAH AT VILLAGE RAHMATABAD TALUKA KANDHKOT

NAME OF BIDDERS	REGISTRATION WITH INCOME TAX, ENGINEERING COUNCIL, SRB CERTIFICATE AND SALE	NTN CERTIFICATE	ANNUAL TURN OVER	PROVIDE MINIMUM EXPERIENCE	AFFIDAVIT / UNDERTAKING REGARDING FIRM NEVER BEEN BLACK LISTED
Mr. Rahamatullah Dahani	Yes	Yes Provided	Provided Four Years	Provided Four Years	Yes Provided
M/s. Faheem & Ilyas Contractor	Yes	Yes Provided	Provided Three Years	Provided Five Years	Yes Provided
M/s. Al-Maka Al-Madina	Yes	Yes Provided	Provided Four Years	Provided Four Years	Yes Provided


(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

COMPRATIVE STATEMENT

Name of Work:-

CONSTRUCTION OF EID GAH AT VILLAGE HAJI AITBAR BROHI TALUKA TANGWANI.

S.NO:	Discription	Estimated Cost	Mr. Rahamatullah Dahani		M/s. Faheem & Ilyas Contractor		M/s. Al-Maka Al-Madina	
			Rate	Amount	Rate	Amount	Rate	Amount
PART "A" COMPOUND WALL								
1	Amount of Shedule B	1,203,587 /-		1,203,587 /-		1,203,587 /-		1,203,587 /-
2	Ded 20 % Below (-)	- /-	8.53% Above	- /-	9.00% Above	- /-	9.65% Above	- /-
3	Add: amount of Cartage	104,514 /-		102,666		108,323		116,146 /-
TOTAL		1,308,101 /-		1,306,253 /-		1,311,910 /-		1,319,733 /-
PART "B" STEEL GATE I/C PILLARS								
1	Amount of Shedule B	123,947 /-		123,947 /-		123,947 /-		123,947 /-
2	Ded 20 % Below (-)	- /-	1.92% Above	- /-	2.03% Above	- /-	2.25% Above	- /-
3	Add: amount of Cartage	2,567 /-		2,380		2,516		2,789 /-
TOTAL		126,514 /-		126,327 /-		126,463 /-		126,736 /-
PART "C" EXTERNAL DEVELOPMENT								
1	Amount of Shedule B	2,424,015 /-		2,424,015 /-		2,424,015 /-		2,424,015 /-
2	Ded 20 % Below (-)	- /-	4.38% Above	- /-	5.00% Above	- /-	5.25% Above	- /-
3	Add: amount of Cartage	109,848 /-		106,172		121,201		127,261
TOTAL		2,533,863 /-		2,530,187 /-		2,545,216 /-		2,551,276 /-
TOTAL		3,968,478 /-		3,962,767 /-		3,983,589 /-		3,997,745 /-
FINANCIAL REVIEW			The Lowest Rates quoted by Mr. Rahamatullah Dahani are Part -A 8.53% Above Part -B 1.92% Above Part -C 4.38% Above Below and Above rates are lowest within permissible limit hence approved.					
(A)	Total Cost As pers Technical San	3,968,478 /-						
	Lowes Tender Amount	3,962,767 /-						
	Saving Over Net T.S	5,711 /-						

(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

(Engr. Allah Ditto Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member

(Eng. Jalil Ahmed Shaikh)
Executive Engineer,
(Buildings) Division
Kashmore @ Kandhkot
Chairman

BID EVALUATION REPORT

15


01. Name of Procuring Agency: Executive Engineer (Buildings) Division Kashmore @ Kandhkot.
02. Tender Reference No: N.I.T No.TC/G-55/ 1673 dated: 18-12-2017.
03. Tender Description / CONSTRUCTION OF EID GAH AT VILLAGE HAJI AITBAR BROHI TALUKA TANGWANI.
Name of Work / Item :-
04. Method Procurement: SPPRA Website 2017.
05. Tender Published
The New English 21-12-2017.
The Daily Jung 22-12-2017
Daily Jijat Sindhi 23-12-2017.
06. Total Bid Documents 03 Nos:
07. Total Bid Received 03 Nos:
08. Technical Bid Opening date Not Applicable
(If Applicable)
09. No. of Bid Technically qualified Not Applicable
(If Applicable)
10. Bid(s) Rejected -- Nil --
(If Applicable)
11. Financial Bid Opening date 08-01-2018.
12. Bid Evaluation Report

S.No :	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
01	02	03	04	05	06	07
1.	Mr. Rahamatullah Dahani	3,962,767	1st: lowest	Part "A 8.53% Above Part "B' 1.92% Above Part "C 4.38% Above	Qualified as per evaluation criteria	
2.	M/s. Faheem & Ilyas Contractor	3,983,589	2nd: lowest	Part "A 9.00% Above Part "B' 2.03% Above Part "C 5.00% Above	Qualified as per evaluation criteria	
3.	M/s. Al-Maka Al- Madina	3,997,745	3rd: lowest	Part "A 9.65% Above Part "B 2.25% Above Part "C 5.25% Above	Qualified as per evaluation criteria	

Signatures of the Members of the Committee


(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

MINUTES OF MEETING

A meeting of procurement committee was held on 08-01-2018 under the chairmen ship of Executive Engineer (Buildings) Division Kashmore @ Kandhkot in the office of Executive Engineer (Buildings) Division Kashmore @ Kandhkot, for scrutinizing the financial proposals / Bids submitted by various contractors / Firms for Executive Engineer (Buildings) Division Kashmore @ Kandhkot.

The Bids were opened by the procurement committee on 08-01-2018 at 01:00 PM in presence of the Contractors/ representatives of the firms. The (03 Nos) Firms have purchased Bidding Documents for the above **Community Development Sustainable Goals Programme for the year 2017-2018** Works up to Deadline Viz 08-01-2018 offer their Bids. After Evaluation / Scrutinizing all the Bids offered by various Contractors / Firms the following Position has been emerged

S.#	NAME OF CONTRACTOR / FIRMS	BID AMOUNT
1.	Mr. Rahamatullah Dahani	Rs: 3,962,767 / =
2.	M/s. Faheem & Ilyas Contractor	Rs: 3,983,589 / =
3.	M/s. Al-Maka Al-Madina	Rs: 3,997,745 / =

As per Evaluation report **Mr. Rahamatullah Dahani** has offered lowest Bid at a bid price of Rs: 3,962,767 / = and same is Recommended / Approved by the procurement committee for further process.





(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditto Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

OPENING STATEMENT

The financial bids for the work of "**CONSTRUCTION OF EID GAH AT VILLAGE HAJI AITBAR BROHI TALUKA TANGWANI. Community Development Sustainable Goals Programme for the year 2017-2018**" have been opened by the Procurement Committee on 08-01-2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#	NAME OF REPRESENTATIVES / CONTRACTOR	SIGNATURE
1	Mr. Rahamatullah Dahani	
2	M/s. Faheem & Ilyas Contractor	
3	M/s. Al-Maka Al-Madina	





(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Dittu Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman


ATTENDANCE SHEET

The financial bids for the work of **"CONSTRUCTION OF EID GAH AT VILLAGE HAJI AITBAR BROHI TALUKA TANGWANI. Community Development Sustainable Goals Programme for the year 2017-2018** have been opened by the Procurement Committee on 08-01-2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#	NAME OF REPRESENTATIVES / CONTRACTOR	SIGNATURE
1	Mr. Rahamatullah Dahani	
2	M/s. Faheem & Ilyas Contractor	
3	M/s. Al-Maka Al-Madina	


(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allan Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

BIDDERS QUALIFICATION REPORTS

**NAME OF WORK: CONSTRUCTION OF EID GAH AT VILLAGE HAJI AITBAR BROHI
TALUKA TANGWANI.**

NAME OF BIDDERS	REGISTRATION WITH INCOME TAX, ENGINEERING COUNCIL, SRB CERTIFICATE AND SALE	NTN CERTIFICATE	ANNUAL TURN OVER	PROVIDE MINIMUM EXPERIENCE	AFFIDAVIT / UNDERTAKING REGARDING FIRM NEVER BEEN BLACK LISTED
Mr. Rahamatullah Dahani	Yes	Yes Provided	Provided Four Years	Provided Four Years	Yes Provided
M/s. Faheem & Ilyas Contractor	Yes	Yes Provided	Provided Three Years	Provided Five Years	Yes Provided
M/s. Al-Maka Al- Madina	Yes	Yes Provided	Provided Four Years	Provided Four Years	Yes Provided


(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

COMPRATIVE STATEMENT

Name of Work:-

CONSTRUCTION OF EID GAH AT VILLAGE MASNOORABAD TALUKA TANGWANI

S.NO:	Discription	Estimated Cost	M/s. Malik Shoukat		M/s. Dahani Const. Co.		M/s. Faheem and Ilyas Contractor	
			Rate	Amount	Rate	Amount	Rate	Amount
PART "A" COMPOUND WALL								
1	Amount of Shedule B	1,276,092 /-		1,276,092 /-		1,276,092 /-		1,276,092 /-
2	Ded 20 % Below (-)	- /-	8.30% Above	- /-	9.00% Above	- /-	9.30% Above	- /-
3	Add: amount of Cartage	107,743 /-		105,916		114,848		118,676 /-
TOTAL		1,383,835 /-		1,382,008 /-		1,390,940 /-		1,394,768 /-
PART "B" STEEL GATE I/C Pillars								
1	Amount of Shedule B	123,947 /-		123,947 /-		123,947 /-		123,947 /-
2	Ded 20 % Below (-)	- /-	1.75% Above	- /-	2.03% Above	- /-	2.50% Above	- /-
3	Add: amount of Cartage	2,344 /-		2,169		2,516		3,099 /-
TOTAL		126,291 /-		126,116 /-		126,463 /-		127,046 /-
PART "C" EXTERNAL DEVELOPMENT								
1	Amount of Shedule B	3,358,979 /-		3,358,979 /-		3,358,979 /-		3,358,979 /-
2	Ded 20 % Below (-)	- /-	3.55% Above	- /-	4.00% Above	- /-	4.30% Above	- /-
3	Add: amount of Cartage	124,144 /-		119,244		134,359		144,436
TOTAL		3,483,123 /-		3,478,223 /-		3,493,338 /-		3,503,415 /-
TOTAL		4,993,249 /-		4,986,347 /-		5,010,741 /-		5,025,229 /-
FINANCIAL REVIEW								
(A)	Total Cost As pers Technical San	4,993,249 /-	The Lowest Rates quoted by M/s. Malik Shoukat are					
	Lowes Tender Amount	4,986,347 /-	Part -A 8.30% Above					
	Saving Over Net T.S	6,902 /-	Part -B 1.75% Above					
			Part -C 3.55% Above Below and Above rates are lowest within permissible limit hence approved.					

(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member

(Eng. Jalil Ahmed Shaikh)
Executive Engineer,
(Buildings) Division
Kashmore @ Kandhkot
Chairman


BID EVALUATION REPORT

14

- 01. Name of Procuring Agency:** Executive Engineer (Buildings) Division Kashmore @ Kandhkot.
- 02. Tender Reference No:** N.I.T No.TC/G-55/ **1673** dated: **18-12-2017**.
- 03. Tender Description /** **CONSTRUCTION OF EID GAH AT VILLAGE MASNOORABAD**
Name of Work / Item :- **TALUKA TANGWANI**
- 04. Method Procurement:** **SPPRA Website 2017.**
- 05. Tender Published**
- | | |
|--------------------|-------------|
| The New English | 21-12-2017. |
| The Daily Jung | 22-12-2017 |
| Daily Jijat Sindhi | 23-12-2017. |
- 06. Total Bid Documents** **03 Nos:**
- 07. Total Bid Received** **03 Nos:**
- 08. Technical Bid Opening date** **Not Applicable**
(If Applicable)
- 09. No. of Bid Technically qualified** **Not Applicable**
(If Applicable)
- 10. Bid(s) Rejected** **-- Nil --**
(If Applicable)
- 11. Financial Bid Opening date** **08-01-2018.**
- 12. Bid Evaluation Report**

S.No :	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost		Reasons for acceptance (Justification)	Remarks
01	02	03	04	05		06	07
1.	M/s. Malik Shoukat	4,986,347	1st: lowest	Part "A" 8.30% Above Part "B" 1.75% Above Part "C" 3.55% Above		Qualified as per evaluation criteria	
2.	M/s. Dahani Const. Co.	5,010,741	2nd: lowest	Part "A" 9.00% Above Part "B" 2.03% Above Part "C" 4.00% Above		Qualified as per evaluation criteria	
3.	M/s. Faheem and Ilyas Contractor	5,025,229	3rd: lowest	Part "A" 9.30% Above Part "B" 2.50% Above Part "C" 4.30% Above		Qualified as per evaluation criteria	

Signatures of the Members of the Committee


(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditto Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

MINUTES OF MEETING

A meeting of procurement committee was held on 08-01-2018 under the chairmen ship of Executive Engineer (Buildings) Division Kashmore @ Kandhkot in the office of Executive Engineer (Buildings) Division Kashmore @ Kandhkot, for scrutinizing the financial proposals / Bids submitted by various contractors / Firms for Executive Engineer (Buildings) Division Kashmore @ Kandhkot.

The Bids were opened by the procurement committee on 08-01-2018 at 01:00 PM in presence of the Contractors/ representatives of the firms. The (03 Nos) Firms have purchased Bidding Documents for the above **Community Development Sustainable Goals Programme for the year 2017-2018** Works up to Deadline Viz 08-01-2018 offer their Bids. After Evaluation / Scrutinizing all the Bids offered by various Contractors / Firms the following Position has been emerged

S.#	NAME OF CONTRACTOR / FIRMS	BID AMOUNT
1.	M/s. Malik Shoukat	Rs: 4,986,347 /=
2.	M/s. Dahani Const. Co.	Rs: 5,010,741 /=
3.	M/s. Faheem and Ilyas Contracto	Rs: 5,025,229 /=

As per Evaluation report M/s. Malik Shoukat has offered lowest Bid at a bid price of Rs: 4,986,347 /= and same is Recommended / Approved by the procurement committee for further process.





(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

OPENING STATEMENT

The financial bids for the work of "**CONSTRUCTION OF EID GAH AT VILLAGE MASNOORABAD TALUKA TANGWANI. Community Development Sustainable Goals Programme for the year 2017-2018**" have been opened by the Procurement Committee on 08-01-2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#	NAME OF REPRESENTATIVES / CONTRACTOR	SIGNATURE
1	M/s. Malik Shoukat	
2	M/s. Dahani Const. Co.	
3	M/s. Faheem and Ilyas Contractor	


(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman




ATTENDANCE SHEET

The financial bids for the work of "**CONSTRUCTION OF EID GAH AT VILLAGE**

MASNOORABAD TALUKA TANGWANI. Community Development Sustainable Goals

Programme for the year 2017-2018 have been opened by the Procurement Committee on 08-01-

2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#	NAME OF REPRESENTATIVES / CONTRACTOR	SIGNATURE
1	M/s. Malik Shoukat	
2	M/s. Dahani Const. Co.	
3	M/s. Faheem and Ilyas Contractor	


(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

BIDDERS QUALIFICATION REPORTS

**NAME OF WORK: CONSTRUCTION OF EID GAH AT VILLAGE MASNOORABAD TALUKA
TANGWANI**

NAME OF BIDDERS	REGISTRATION WITH INCOME TAX, ENGINEERING COUNCIL, SRB CERTIFICATE AND SALE	NTN CERTIFICATE	ANNUAL TURN OVER	PROVIDE MINIMUM EXPERIENCE	AFFIDAVIT / UNDERTAKING REGARDING FIRM NEVER BEEN BLACK LISTED
M/s. Malik Shoukat	Yes	Yes Provided	Provided Four Years	Provided Four Years	Yes Provided
M/s. Dahani Const. Co.	Yes	Yes Provided	Provided Three Years	Provided Five Years	Yes Provided
M/s. Faheem and Ilyas Contractor	Yes	Yes Provided	Provided Four Years	Provided Four Years	Yes Provided


(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditto Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

COMPRATIVE STATEMENT

Name of Work:-

CONSTRUCTION OF EID GAH AT VILLAGE KUNDO BAKHRANI TALUKA TANGWANI

S.NO:	Discription	Estimated Cost	Mr. Rahamatullah Dahani		M/s. Jhole Lal Const Co.		M/s. GSG and Company	
			Rate	Amount	Rate	Amount	Rate	Amount
PART "A" COMPOUND WALL								
1	Amount of Shedule B	1,218,088 /-	8.74% Above	1,218,088 /-	9.03% Above	1,218,088 /-	9.50% Above	1,218,088 /-
2	Ded 20 % Below (-)	- /-		- /-		- /-		- /-
3	Add: amount of Cartage	108,377 /-		106,461		109,993		115,718 /-
TOTAL		1,326,465 /-		1,324,549 /-		1,328,081 /-		1,333,806 /-
PART "B" STEEL GATE I/C PILLARS								
1	Amount of Shedule B	123,947 /-	1.90% Above	123,947 /-	2.10% Above	123,947 /-	2.25% Above	123,947 /-
2	Ded 20 % Below (-)	- /-		- /-		- /-		- /-
3	Add: amount of Cartage	2,538 /-		2,355		2,603		2,788 /-
TOTAL		126,485 /-		126,302 /-		126,550 /-		126,735 /-
PART "C" EXTERNAL DEVELOPMENT								
1	Amount of Shedule B	2,424,015 /-	4.35% Above	2,424,015 /-	4.95% Above	2,424,015 /-	5.25% Above	2,424,015 /-
2	Ded 20 % Below (-)	- /-		- /-		- /-		- /-
3	Add: amount of Cartage	109,098 /-		105,445		119,989		127,261
TOTAL		2,533,113 /-		2,529,460 /-		2,544,004 /-		2,551,276 /-
TOTAL		3,986,063 /-		3,980,311 /-		3,998,635 /-		4,011,817 /-
FINANCIAL REVIEW			The Lowest Rates quoted by Mr. Rahamatullah Dahani are Part -A 8.74% Above Part -B 1.90% Above Part -C 4.35% Above Below and Above rates are lowest within permissible limit hence approved.					
(A)	Total Cost As pers Technical San	3,986,063 /-						
	Lowes Tender Amount	3,980,311 /-						
	Saving Over Net T.S	5,752 /-						

(Engr. Abdul Rauf Kolachi)

Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

(Engr. Allah Ditto Panhyar)

Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member

(Eng. Jalil Ahmed Shaikh)

Executive Engineer,
(Buildings) Division
Kashmore @ Kandhkot
Chairman

BID EVALUATION REPORT

13

01. Name of Procuring Agency: Executive Engineer (Buildings) Division Kashmir @ Kandhkot.
02. Tender Reference No: N.I.T No.TC/G-55/ 1673 dated: 18-12-2017.
03. Tender Description / CONSTRUCTION OF EID GAH AT VILLAGE KUNDO BAKHRANI
Name of Work / Item :- TALUKA TANGWANI
04. Method Procurement: SPPRA Website 2017.
05. Tender Published
The New English 21-12-2017.
The Daily Jung 22-12-2017
Daily Jijat Sindhi 23-12-2017.
06. Total Bid Documents 03 Nos:
07. Total Bid Received 03 Nos:
08. Technical Bid Opening date (If Applicable) Not Applicable
09. No. of Bid Technically qualified (If Applicable) Not Applicable
10. Bid(s) Rejected (If Applicable) -- Nil --
11. Financial Bid Opening date 08-01-2018.
12. Bid Evaluation Report

S.No :	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance	Remarks
01	02	03	04	05	06	07
1.	Mr. Rahamatullah Dahani	3,980,311	1st: lowest	Part "A" 8.74% Above Part "B" 1.90% Above Part "C" 4.35% Above	Qualified as per evaluation criteria	
2.	M/s. Jhole Lal Const Co.	3,998,635	2nd: lowest	Part "A" 9.03% Above Part "B" 2.10% Above Part "C" 4.95% Above	Qualified as per evaluation criteria	
3.	M/s. GSG and Company	4,011,817	3rd: lowest	Part "A" 9.50% Above Part "B" 2.25% Above Part "C" 5.25% Above	Qualified as per evaluation criteria	

Signatures of the Members of the Committee


(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

MINUTES OF MEETING

A meeting of procurement committee was held on 08-01-2018 under the chairmen ship of Executive Engineer (Buildings) Division Kashmir @ Kandhkot in the office of Executive Engineer (Buildings) Division Kashmir @ Kandhkot, for scrutinizing the financial proposals / Bids submitted by various contractors / Firms for Executive Engineer (Buildings) Division Kashmir @ Kandhkot.

The Bids were opened by the procurement committee on 08-01-2018 at 01:00 PM in presence of the Contractors/ representatives of the firms. The (03 Nos) Firms have purchased Bidding Documents for the above **Community Development Sustainable Goals Programme for the year 2017-2018** Works up to Deadline Viz 08-01-2018 offer their Bids. After Evaluation / Scrutinizing all the Bids offered by various Contractors / Firms the following Position has been emerged

S.#	NAME OF CONTRACTOR / FIRMS	BID AMOUNT
1.	Mr. Rahamatullah Dahani	Rs: 3,980,311 / =
2.	M/s. Jhole Lal Const Co.	Rs: 3,998,635 / =
3.	M/s. GSG and Company	Rs: 4,011,817 / =

As per Evaluation report **Mr. Rahamatullah Dahani** has offered lowest Bid at a bid price of Rs: 3,980,311 / = and same is Recommended / Approved by the procurement committee for further process.


(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

OPENING STATEMENT

The financial bids for the work of "**CONSTRUCTION OF EID GAH AT VILLAGE KUNDO BAKHRANI TALUKA TANGWANI. Community Development Sustainable Goals Programme for the year 2017-2018**" have been opened by the Procurement Committee on 08-01-2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#	NAME OF REPRESENTATIVES / CONTRACTOR	SIGNATURE
1	Mr. Rahamatullah Dahani	
2	M/s. Jhole Lal Const Co.	
3	M/s. GSG and Company	


(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman




ATTENDANCE SHEET

The financial bids for the work of **CONSTRUCTION OF EID GAH AT VILLAGE**

KUNDO BAKHRANI TALUKA TANGWANI. Community Development Sustainable Goals


Programme for the year 2017-2018 have been opened by the Procurement Committee on 08-01-

2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#	NAME OF REPRESENTATIVES / CONTRACTOR	SIGNATURE
1	Mr. Rahamatullah Dahani	
2	M/s. Jhole Lal Const Co.	
3	M/s. GSG and Company	


(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

BIDDERS QUALIFICATION REPORTS

**NAME OF WORK: CONSTRUCTION OF EID GAH AT VILLAGE KUNDO BAKHRANI
TALUKA TANGWANI**

NAME OF BIDDERS	REGISTRATION WITH INCOME TAX, ENGINEERING COUNCIL, SRB CERTIFICATE AND SALE	NTN CERTIFICATE	ANNUAL TURN OVER	PROVIDE MINIMUM EXPERIENCE	AFFIDAVIT / UNDERTAKING REGARDING FIRM NEVER BEEN BLACK LISTED
Mr. Rahamatullah Dahani	Yes	Yes Provided	Provided Four Years	Provided Four Years	Yes Provided
M/s. Jhole Lal Const Co.	Yes	Yes Provided	Provided Three Years	Provided Five Years	Yes Provided
M/s. GSG and Company	Yes	Yes Provided	Provided Four Years	Provided Four Years	Yes Provided


(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

COMPARATIVE STATEMENT

Name of Work:-

CONSTRUCTION OF EID GAH AT VILLAGE KHIO KHAN BAHLKANI TALUKA TANGWANI.

S.NO:	Discription	Estimated Cost	M/s. Al-Maka Al-Madina		M/s. Universal Engineering Services		M/s. Shahbaz Enterprises	
			Rate	Amount	Rate	Amount	Rate	Amount
PART "A" COMPOUND WALL								
1	Amount of Shedule B	1,203,587 /-		1,203,587 /-		1,203,587 /-		1,203,587 /-
2	Ded 20 % Below (-)	- /-	9.50% Above	- /-	10.00% Above	- /-	10.37% Above	- /-
3	Add: amount of Cartage	116,225 /-		114,341		120,359		124,812 /-
TOTAL		1,319,812 /-		1,317,928 /-		1,323,946 /-		1,328,399 /-
PART "B" STEEL GATE I/C PILLARS								
1	Amount of Shedule B	123,947 /-		123,947 /-		123,947 /-		123,947 /-
2	Ded 20 % Below (-)	- /-	2.03% Above	- /-	2.50% Above	- /-	3.00% Above	- /-
3	Add: amount of Cartage	2,683 /-		2,516		3,099		3,718 /-
TOTAL		126,630 /-		126,463 /-		127,046 /-		127,665 /-
PART "C" EXTERNAL DEVELOPMENT								
1	Amount of Shedule B	2,424,015 /-		2,424,015 /-		2,424,015 /-		2,424,015 /-
2	Ded 20 % Below (-)	- /-	4.55% Above	- /-	5.03% Above	- /-	5.90% Above	- /-
3	Add: amount of Cartage	114,025 /-		110,293		121,928		143,017
TOTAL		2,538,040 /-		2,534,308 /-		2,545,943 /-		2,567,032 /-
TOTAL		3,984,482 /-		3,978,699 /-		3,996,935 /-		4,023,096 /-
FINANCIAL REVIEW								
(A)	Total Cost As pers Technical San	3,984,482 /-	The Lowest Rates quoted by M/s. Al-Maka Al-Madina are					
	Lowes Tender Amount	3,978,699 /-	Part -A 9.50% Above					
	Saving Over Net T.S	5,783 /-	Part -B 2.03% Above					
			Part -C 4.55% Above Below and Above rates are lowest within permissible limit hence approved.					

(Engr. Abdul Rauf Kofachir)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

(Engr. Allah Ditto Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member

(Eng. Jalil Ahmed Shaikh)
Executive Engineer,
(Buildings) Division
Kashmore @ Kandhkot
Chairman

BID EVALUATION REPORT

12

01. Name of Procuring Agency: Executive Engineer (Buildings) Division Kashmore @ Kandhkot.
02. Tender Reference No: N.I.T No.TC/G-55/ 1673 dated: 18-12-2017.
03. Tender Description / CONSTRUCTION OF EID GAH AT VILLAGE KHIO KHAN
Name of Work / Item :- BAHLKANI TALUKA TANGWANI.
04. Method Procurement: SPPRA Website 2017.
05. Tender Published
The New English 21-12-2017.
The Daily Jung 22-12-2017
Daily Jijat Sindhi 23-12-2017.
06. Total Bid Documents 03 Nos:
07. Total Bid Received 03 Nos:
08. Technical Bid Opening date Not Applicable
(If Applicable)
09. No. of Bid Technically qualified Not Applicable
(If Applicable)
10. Bid(s) Rejected -- Nil --
(If Applicable)
11. Financial Bid Opening date 08-01-2018.
12. Bid Evaluation Report

S.No :	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance (Justification)	Remarks
01	02	03	04	05	06	07
1.	M/s. Al-Maka Al-Madina	3,978,699	1st: lowest	Part "A 9.50% Above Part "B 2.03% Above Part "C 4.55% Above	Qualified as per evaluation criteria	
2.	M/s. Universal Engineering Services	3,996,935	2ndt: lowest	Part "A 10.00% Above Part "B 2.50% Above Part "C 5.03% Above	Qualified as per evaluation criteria	
3.	M/s. Shahbaz Enterprises	4,023,096	3rd: lowest	Part "A 10.37% Above Part "B 3.00% Above Part "C 5.90% Above	Qualified as per evaluation criteria	

Signatures of the Members of the Committee


(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

MINUTES OF MEETING

A meeting of procurement committee was held on 08-01-2018 under the chairmen ship of Executive Engineer (Buildings) Division Kashmore @ Kandhkot in the office of Executive Engineer (Buildings) Division Kashmore @ Kandhkot, for scrutinizing the financial proposals / Bids submitted by various contractors / Firms for Executive Engineer (Buildings) Division Kashmore @ Kandhkot.

The Bids were opened by the procurement committee on 08-01-2018 at 01:00 PM in presence of the Contractors/ representatives of the firms. The (03 Nos) Firms have purchased Bidding Documents for the above **Community Development Sustainable Goals Programme for the year 2017-2018** Works up to Deadline Viz 08-01-2018 offer their Bids. After Evaluation / Scrutinizing all the Bids offered by various Contractors / Firms the following Decision has been emerged

S.#	NAME OF CONTRACTOR / FIRMS	BID AMOUNT
1.	M/s. Al-Maka Al-Madina	Rs: 3,978,699 / =
2.	M/s. Universal Engineering Service	Rs: 3,996,935 / =
3.	M/s. Shahbaz Enterprises	Rs: 4,023,096 / =

As per Evaluation report M/s. Al-Maka Al-Madina has offered lowest Bid at a bid price of Rs: 3,978,699 / = and same is Recommended / Approved by the procurement committee for further process.




(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allan Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

OPENING STATEMENT

The financial bids for the work of "**CONSTRUCTION OF EID GAH AT VILLAGE KHIO KHAN BAHLKANI TALUKA TANGWANI. Community Development Sustainable Goals Programme for the year 2017-2018**" have been opened by the Procurement Committee on 08-01-2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#	NAME OF REPRESENTATIVES / CONTRACTOR	SIGNATURE
1	M/s. Al-Maka Al-Madina	
2	M/s. Universal Engineering Services	A. Razia
3	M/s. Shahbaz Enterprises	


(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditto Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman



ATTENDANCE SHEET

The financial bids for the work of "**CONSTRUCTION OF EID GAH AT VILLAGE**

KHIO KHAN BAHLKANI TALUKA TANGWANI. Community Development Sustainable Goals

Programme for the year 2017-2018 have been opened by the Procurement Committee on 08-01-

2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#	NAME OF REPRESENTATIVES / CONTRACTOR	SIGNATURE
1	M/s. Al-Maka Al-Madina	
2	M/s. Universal Engineering Services	A. Razia
3	M/s. Shahbaz Enterprises	


(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

BIDDERS QUALIFICATION REPORTS

**NAME OF WORK: CONSTRUCTION OF EID GAH AT VILLAGE KHIO KHAN BAHLKANI
TALUKA TANGWANI.**

NAME OF BIDDERS	REGISTRATION WITH INCOME TAX, ENGINEERING COUNCIL, SRB CERTIFICATE AND SALE	NTN CERTIFICATE	ANNUAL TURN OVER	PROVIDE MINIMUM EXPERIENCE	AFFIDAVIT / UNDERTAKING REGARDING FIRM NEVER BEEN BLACK LISTED
M/s. Al-Maka Al-Madina	Yes	Yes Provided	Provided Four Years	Provided Four Years	Yes Provided
M/s. Universal Engineering Services	Yes	Yes Provided	Provided Three Years	Provided Five Years	Yes Provided
M/s. Shahbaz Enterprises	Yes	Yes Provided	Provided Four Years	Provided Four Years	Yes Provided


(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

COMPRATIVE STATEMENT

Name of Work:-

CONSTRUCTION OF EID GAH AT VILLAGE SHABIRABAD TALUKA TANGWANI.

S.NO:	Discription	Estimated Cost	M/s. Malik Shoukat		M/s. Faheem & Ilyas Contractor		M/s. Jhole Lal Const Co.	
			Rate	Amount	Rate	Amount	Rate	Amount
PART "A" COMPOUND WALL								
1	Amount of Shedule B	1,334,097 /-	9.04% Above	1,334,097 /-	9.50% Above	1,334,097 /-	10.03% Above	1,334,097 /-
2	Ded 20 % Below (-)	- /-		- /-		- /-		- /-
3	Add: amount of Cartage	122,723 /-		120,602		126,739		133,809 /-
TOTAL		1,456,820 /-		1,454,699 /-		1,460,836 /-		1,467,906 /-
PART "B" STEEL GATE I/C PILLARS								
1	Amount of Shedule B	123,947 /-	1.72% Above	123,947 /-	2.00% Above	123,947 /-	2.75% Above	123,947 /-
2	Ded 20 % Below (-)	- /-		- /-		- /-		- /-
3	Add: amount of Cartage	2,505 /-		2,132		2,479		3,409 /-
TOTAL		126,452 /-		126,079 /-		126,426 /-		127,356 /-
PART "C" EXTERNAL DEVELOPMENT								
1	Amount of Shedule B	3,359,579 /-	1.57% Above	3,359,579 /-	2.00% Above	3,359,579 /-	2.75% Above	3,359,579 /-
2	Ded 20 % Below (-)	- /-		- /-		- /-		- /-
3	Add: amount of Cartage	58,043 /-		52,745		67,192		92,388
TOTAL		3,417,622 /-		3,412,324 /-		3,426,771 /-		3,451,967 /-
TOTAL		5,000,894 /-		4,993,102 /-		5,014,033 /-		5,047,229 /-
FINANCIAL REVIEW								
(A)	Total Cost As pers Technical San	5,000,894 /-	The Lowest Rates quoted by M/s. Malik Shoukat are					
	Lowes Tender Amount	4,993,102 /-	Part -A 9.04% Above					
	Saving Over Net T.S	7,792 /-	Part -B 1.72% Above					
			Part -C 1.57% Above Below and Above rates are lowest within permissible limit hence approved.					

(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

(Engr. Allah Ditto Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member

(Eng. Jalil Ahmed Shaikh)
Executive Engineer,
(Buildings) Division
Kashmore @ Kandhkot
Chairman

BID EVALUATION REPORT

11

01. Name of Procuring Agency: Executive Engineer (Buildings) Division Kashmir @ Kandhkot.

02. Tender Reference No: N.I.T No.TC/G-55/ 1673 dated: 18-12-2017.

03. Tender Description / CONSTRUCTION OF EID GAH AT VILLAGE SHABIRABAD
TALUKA TANGWANI.

Name of Work / Item :-

04. Method Procurement: SPPRA Website 2017.

05. Tender Published The New English 21-12-2017.

The Daily Jung 22-12-2017

Daily Jijat Sindhi 23-12-2017.

06. Total Bid Documents 03 Nos:

07. Total Bid Received 03 Nos:

08. Technical Bid Opening date Not Applicable
(If Applicable)

09. No. of Bid Technically qualified Not Applicable
(If Applicable)

10. Bid(s) Rejected -- Nil --
(If Applicable)

11. Financial Bid Opening date 08-01-2018.

12. Bid Evaluation Report

S.No :	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance	Remarks
01	02	03	04	05	06	07
1.	M/s. Malik Shoukat	4,993,102	1st: lowest	Part "A 9.04% Above Part "B 1.72% Above Part "C 1.57% Above	Qualified as per evaluation criteria	
2.	M/s. Faheem & Ilyas Contractor	5,014,033	2nd: lowest	Part "A 9.50% Above Part "B 2.00% Above Part "C 2.00% Above	Qualified as per evaluation criteria	
3.	M/s. Jhole Lal Const Co.	5,047,229	3rd: lowest	Part "A 10.03% Above Part "B 2.75% Above Part "C 2.75% Above	Qualified as per evaluation criteria	

Signatures of the Members of the Committee


(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman


MINUTES OF MEETING

A meeting of procurement committee was held on 08-01-2018 under the chairmen ship of Executive Engineer (Buildings) Division Kashmore @ Kandhkot in the office of Executive Engineer (Buildings) Division Kashmore @ Kandhkot, for scrutinizing the financial proposals / Bids submitted by various contractors / Firms for Executive Engineer (Buildings) Division Kashmore @ Kandhkot.

The Bids were opened by the procurement committee on 08-01-2018 at 01:00 PM in presence of the Contractors/ representatives of the firms. The (03 Nos) Firms have purchased Bidding Documents for the above **Community Development Sustainable Goals Programme for the year 2017-2018** Works up to Deadline Viz 08-01-2018 offer their Bids. After Evaluation / Scrutinizing all the Bids offered by various Contractors / Firms the following Position has been emerged

S.#	NAME OF CONTRACTOR / FIRMS	BID AMOUNT
1.	M/s. Malik Shoukat	Rs: 4,993,102 /=
2.	M/s. Faheem & Ilyas Contractor	Rs: 5,014,033 /=
3.	M/s. Jhole Lal Const Co.	Rs: 5,047,229 /=

As per Evaluation report M/s. Malik Shoukat has offered lowest Bid at a bid price of Rs: 4,993,102 /= and same is Recommended / Approved by the procurement committee for further process.





(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member



(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

OPENING STATEMENT

The financial bids for the work of "**CONSTRUCTION OF EID GAH AT VILLAGE SHABIRABAD TALUKA TANGWANI. Community Development Sustainable Goals Programme for the year 2017-2018**" have been opened by the Procurement Committee on 08-01-2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#	NAME OF REPRESENTATIVES / CONTRACTOR	SIGNATURE
1	M/s. Malik Shoukat	
2	M/s. Faheem & Ilyas Contractor	
3	M/s. Jhole Lal Const Co.	


(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditto Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman




ATTENDANCE SHEET

The financial bids for the work of "**CONSTRUCTION OF EID GAH AT VILLAGE**

SHABIRABAD TALUKA TANGWANI. Community Development Sustainable Goals

Programme for the year 2017-2018 have been opened by the Procurement Committee on 08-01-

2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#	NAME OF REPRESENTATIVES / CONTRACTOR	SIGNATURE
1	M/s. Malik Shoukat	
2	M/s. Faheem & Ilyas Contractor	
3	M/s. Jhole Lal Const Co.	


(Engr. Abdul-Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman


BIDDERS QUALIFICATION REPORTS

NAME OF WORK: CONSTRUCTION OF EID GAH AT VILLAGE SHABIRABAD TALUKA TANGWANI.

NAME OF BIDDERS	REGISTRATION WITH INCOME TAX, ENGINEERING COUNCIL, SRB CERTIFICATE AND SEAL	NTN CERTIFICATE	ANNUAL TURNOVER	PROVIDE MINIMUM EXPERIENCE	AFFIDAVIT / UNDERTAKING REGARDING FIRM NEVER BEEN BLACK LISTED
M/s. Malik Shoukat	Yes	Yes Provided	Provided Four Years	Provided Four Years	Yes Provided
M/s. Faheem & Ilyas Contractor	Yes	Yes Provided	Provided Three Years	Provided Five Years	Yes Provided
M/s. Jhole Lal Const Co.	Yes	Yes Provided	Provided Four Years	Provided Four Years	Yes Provided


(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

COMPRATIVE STATEMENT

Name of Work:-

CONSTRUCTION OF EID GAH AT VILLAGE SAEED KHAN RIND TALUKA TANGWANI.

S.NO:	Discription	Estimated Cost	M/s. Al-Maka Al-Madina		M/s. Jhole Lal Const. Co.		M/s. GSG and Company	
			Rate	Amount	Rate	Amount	Rate	Amount
PART "A" COMPOUND WALL								
1	Amount of Shedule B	1,160,084 /-		1,160,084 /-		1,160,084 /-		1,160,084 /-
2	Ded 20 % Below (-)	- /-	8.70% Above	- /-	9.00% Above	- /-	9.75% Above	- /-
3	Add: amount of Cartage	102,692 /-		100,927		104,407		113,108 /-
TOTAL		1,262,776 /-		1,261,011 /-		1,264,491 /-		1,273,192 /-
PART "B" STEEL GATE I/C PILLARS								
1	Amount of Shedule B	123,947 /-		123,947 /-		123,947 /-		123,947 /-
2	Ded 20 % Below (-)	- /-	1.90% Above	- /-	2.07% Above	- /-	3.00% Above	- /-
3	Add: amount of Cartage	2,523 /-		2,355		2,566		3,718 /-
TOTAL		126,470 /-		126,302 /-		126,513 /-		127,665 /-
PART "C" EXTERNAL DEVELOPMENT								
1	Amount of Shedule B	2,424,015 /-		2,424,015 /-		2,424,015 /-		2,424,015 /-
2	Ded 20 % Below (-)	- /-	2.35% Above	- /-	3.00% Above	- /-	3.25% Above	- /-
3	Add: amount of Cartage	60,482 /-		56,964		72,720		78,780
TOTAL		2,484,497 /-		2,480,979 /-		2,496,735 /-		2,502,795 /-
TOTAL		3,873,743 /-		3,868,292 /-		3,887,739 /-		3,903,652 /-
FINANCIAL REVIEW								
(A)	Total Cost As pers Technical San	3,873,743 /-	The Lowest Rates quoted by M/s. Al-Maka Al-Madina are					
	Lowes Tender Amount	3,868,292 /-						
	Saving Over Net T.S	5,451 /-						
			Part -A 8.70% Above Part -B 1.90% Above Part -C 2.35% Above Below and Above rates are lowest within permissible limit hence approved.					

(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member

(Eng. Jalil Ahmed Shaikh)
Executive Engineer,
(Buildings) Division
Kashmore @ Kandhkot
Chairman

BID EVALUATION REPORT

10

- 01. Name of Procuring Agency:** Executive Engineer (Buildings) Division Kashmore @ Kandhkot.
- 02. Tender Reference No:** N.I.T No.TC/G-55/ **1673** dated: **18-12-2017**.
- 03. Tender Description /** **CONSTRUCTION OF EID GAH AT VILLAGE SAEED KHAN RIND**
Name of Work / Item :- **TALUKA TANGWANI.**
- 04. Method Procurement:** **SPPRA Website 2017.**
- 05. Tender Published**
- | | |
|--------------------|-------------|
| The New English | 21-12-2017. |
| The Daily Jung | 22-12-2017 |
| Daily Jijat Sindhi | 23-12-2017. |
- 06. Total Bid Documents** **03 Nos:**
- 07. Total Bid Received** **03 Nos:**
- 08. Technical Bid Opening date** **Not Applicable**
(If Applicable)
- 09. No. of Bid Technically qualified** **Not Applicable**
(If Applicable)
- 10. Bid(s) Rejected** **-- Nil --**
(If Applicable)
- 11. Financial Bid Opening date** **08-01-2018.**
- 12. Bid Evaluation Report**

S.No :	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance (Justification)	Remarks
01	02	03	04	05	06	07
1.	M/s. Al-Maka Al-Madina	3,868,292	1st: lowest	Part "A" 8.70% Above Part "B" 1.90% Above Part "C" 2.35% Above	Qualified as per evaluation criteria	
2.	M/s. Jhole Lal Const. Co.	3,887,739	2nd: lowest	Part "A" 9.00% Above Part "B" 2.07% Above Part "C" 3.00% Above	Qualified as per evaluation criteria	
3.	M/s. GSG and Company	3,903,652	3rd: lowest	Part "A" 9.75% Above Part "B" 3.00% Above Part "C" 3.25% Above	Qualified as per evaluation criteria	

Signatures of the Members of the Committee


(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allan Disto Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

MINUTES OF MEETING

A meeting of procurement committee was held on 08-01-2018 under the chairmen ship of Executive Engineer (Buildings) Division Kashmore @ Kandhkot in the office of Executive Engineer (Buildings) Division Kashmore @ Kandhkot, for scrutinizing the financial proposals / Bids submitted by various contractors / Firms for Executive Engineer (Buildings) Division Kashmore @ Kandhkot.

The Bids were opened by the procurement committee on 08-01-2018 at 01:00 PM in presence of the Contractors/ representatives of the firms. The (03 Nos) Firms have purchased Bidding Documents for the above **Community Development Sustainable Goals Programme for the year 2017-2018** Works up to Deadline Viz 08-01-2018 offer their Bids. After Evaluation / Scrutinizing all the Bids offered by various Contractors / Firms the following Position has been emerged

S.#	NAME OF CONTRACTOR / FIRMS	BID AMOUNT
1.	M/s. Al-Maka Al-Madina	Rs: 3,868,292 /=
2.	M/s. Jhole Lal Const. Co.	Rs: 3,887,739 /=
3.	M/s. GSG and Company	Rs: 3,903,652 /=

As per Evaluation report M/s. Al-Maka Al-Madina has offered lowest Bid at a bid price of Rs: 3,868,292 /= and same is Recommended / Approved by the procurement committee for further process.




(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

OPENING STATEMENT

The financial bids for the work of "**CONSTRUCTION OF EID GAH AT VILLAGE SAEED KHAN RIND TALUKA TANGWANI. Community Development Sustainable Goals Programme for the year 2017-2018**" have been opened by the Procurement Committee on 08-01-2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#	NAME OF REPRESENTATIVES / CONTRACTOR	SIGNATURE
1	M/s. Al-Maka Al-Madina	
2	M/s. Jhole Lal Const. Co.	
3	M/s. GSG and Company	


(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditto Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman




ATTENDANCE SHEET

The financial bids for the work of "**CONSTRUCTION OF EID GAH AT VILLAGE**

SAEED KHAN RIND TALUKA TANGWANI. Community Development Sustainable Goals


Programme for the year 2017-2018 have been opened by the Procurement Committee on 08-01-

2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#	NAME OF REPRESENTATIVES / CONTRACTOR	SIGNATURE
1	M/s. Al-Maka Al-Madina	
2	M/s. Jhole Lal Const. Co.	
3	M/s. GSG and Company	


(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

BIDDERS QUALIFICATION REPORTS

**NAME OF WORK: CONSTRUCTION OF EID GAH AT VILLAGE SAEED KHAN RIND
TALUKA TANGWANI.**

NAME OF BIDDERS	REGISTRATION WITH INCOME TAX, ENGINEERING COUNCIL, SRB CERTIFICATE AND SALE	NTN CERTIFICATE	ANNUAL TURN OVER	PROVIDE MINIMUM EXPERIENCE	AFFIDAVIT / UNDERTAKING REGARDING FIRM NEVER BEEN BLACK LISTED
M/s. Al-Maka Al-Madina	Yes	Yes Provided	Provided Four Years	Provided Four Years	Yes Provided
M/s. Jhole Lal Const. Co.	Yes	Yes Provided	Provided Three Years	Provided Five Years	Yes Provided
M/s. GSG and Company	Yes	Yes Provided	Provided Four Years	Provided Four Years	Yes Provided


(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

COMPARATIVE STATEMENT

Name of Work:-

CONSTRUCTION OF EID GAH AT VILLAGE KHALID BORHI TALUKA TANGWANI.

S.NO:	Discription	Estimated Cost	Mr. Rahamatullah Dahani		M/s. Shahbaz Enterprises		M/s. Faheem and Ilyas Contractor	
			Rate	Amount	Rate	Amount	Rate	Amount
PART "A" COMPOUND WALL								
1	Amount of Shedule B	1,203,587 /-	9.45% Above	1,203,587 /-	10.03% Above	1,203,587 /-	10.55% Above	1,203,587 /-
2	Ded 20 % Below (-)	- /-		- /-		- /-		- /-
3	Add: amount of Cartage	115,652 /-		113,739		120,720		126,978 /-
TOTAL		1,319,239 /-		1,317,326 /-		1,324,307 /-		1,330,565 /-
PART "B" STEEL GATE I/C PILLARS								
1	Amount of Shedule B	123,947 /-	2.08% Above	123,947 /-	2.95% Above	123,947 /-	3.09% Above	123,947 /-
2	Ded 20 % Below (-)	- /-		- /-		- /-		- /-
3	Add: amount of Cartage	2,770 /-		2,578		3,656		3,830 /-
TOTAL		126,717 /-		126,525 /-		127,603 /-		127,777 /-
PART "C" EXTERNAL DEVELOPMENT								
1	Amount of Shedule B	2,424,015 /-	4.80% Above	2,424,015 /-	5.07% Above	2,424,015 /-	5.95% Above	2,424,015 /-
2	Ded 20 % Below (-)	- /-		- /-		- /-		- /-
3	Add: amount of Cartage	120,044 /-		116,353		122,897		144,229
TOTAL		2,544,059 /-		2,540,368 /-		2,546,912 /-		2,568,244 /-
TOTAL		3,990,015 /-		3,984,219 /-		3,998,822 /-		4,026,586 /-
FINANCIAL REVIEW								
(A)	Total Cost As pers Technical San	3,990,015 /-						
	Lowes Tender Amount	3,984,219 /-						
	Saving Over Net T.S	5,796 /-						

The Lowest Rates quoted by

Mr. Rahamatullah Dahani

are

Part -A 9.45% Above

Part -B 2.08% Above

Part -C 4.80% Above

Below and Above rates are lowest within permissible limit hence approved.

(Engr. Abdul Rauf Kolachi)

Executive Engineer

Public Health Engineering Division

Kashmore @ Kandhkot

Member

(Engr. Allah Ditto Panhyar)

Executive Engineer,

(Highways) Division

Kashmore @ Kandhkot

Member

(Eng. Jalil Ahmed Shaikh)

Executive Engineer,

(Buildings) Division

Kashmore @ Kandhkot

Chairman

BID EVALUATION REPORT

9

- 01. Name of Procuring Agency:** Executive Engineer (Buildings) Division Kashmir @ Kandhkot.
- 02. Tender Reference No:** N.I.T No.TC/G-55/ **1673** dated: **18-12-2017.**
- 03. Tender Description /** **CONSTRUCTION OF EID GAH AT VILLAGE KHALID BORHI**
Name of Work / Item :- **TALUKA TANGWANI.**
- 04. Method Procurement:** **SPPRA Website 2017.**
- 05. Tender Published**
- | | |
|--------------------|-------------|
| The New English | 21-12-2017. |
| The Daily Jung | 22-12-2017 |
| Daily Jijat Sindhi | 23-12-2017. |
- 06. Total Bid Documents** **03 Nos:**
- 07. Total Bid Received** **03 Nos:**
- 08. Technical Bid Opening date** **Not Applicable**
(If Applicable)
- 09. No. of Bid Technically qualified** **Not Applicable**
(If Applicable)
- 10. Bid(s) Rejected** **-- Nil --**
(If Applicable)
- 11. Financial Bid Opening date** **08-01-2018.**
- 12. Bid Evaluation Report**

S.No :	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
01	02	03	04	05	06	07
1.	Mr. Rahamatullah Dahani	3,984,219	1st: lowest	Part "A" 9.45% Above Part "B" 2.08% Above Part "C" 4.80% Above	Qualified as per evaluation criteria	
2.	M/s. Shahbaz Enterprises	3,998,822	2ndt: lowest	Part "A" 10.03% Above Part "B" 2.95% Above Part "C" 5.07% Above	Qualified as per evaluation criteria	
3.	M/s. Faheem and Ilyas Contractor	4,026,586	3rd: lowest	Part "A" 10.55% Above Part "B" 3.09% Above Part "C" 5.95% Above	Qualified as per evaluation criteria	

Signatures of the Members of the Committee

(Engr. Abdul Rauf Kolachi)
 Executive Engineer
 Public Health Engineering Division
 Kashmir @ Kandhkot
Member

(Engr. Allan Ditto Panhyar)
 Executive Engineer,
 (Highways) Division
 Kashmir @ Kandhkot
Member

(Engr. Jalil Ahmed Shaikh)
 Executive Engineer
 (Buildings) Division
 Kashmir @ Kandhkot
Chairman

MINUTES OF MEETING

A meeting of procurement committee was held on 08-01-2018 under the chairmen ship of Executive Engineer (Buildings) Division Kashmore @ Kandhkot in the office of Executive Engineer (Buildings) Division Kashmore @ Kandhkot, for scrutinizing the financial proposals / Bids submitted by various contractors / Firms for Executive Engineer (Buildings) Division Kashmore @ Kandhkot.

The Bids were opened by the procurement committee on 08-01-2018 at 01:00 PM in presence of the Contractors/ representatives of the firms. The (03 Nos) Firms have purchased Bidding Documents for the above **Community Development Sustainable Goals Programme for the year 2017-2018** Works up to Deadline Viz 08-01-2018 offer their Bids. After Evaluation / Scrutinizing all the Bids offered by various Contractors / Firms the following Decision has been emerged

S.#	NAME OF CONTRACTOR / FIRMS	BID AMOUNT
1.	Mr. Rahamatullah Dahani	Rs: 3,984,219 / =
2.	M/s. Shahbaz Enterprises	Rs: 3,998,822 / =
3.	M/s. Faheem and Ilyas Contracto	Rs: 4,026,586 / =

As per Evaluation report **Mr. Rahamatullah Dahani** has offered lowest Bid at a bid price of Rs: 3,984,219 / = and same is Recommended / Approved by the procurement committee for further process.





(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman


OPENING STATEMENT

The financial bids for the work of "**CONSTRUCTION OF EID GAH AT VILLAGE KHALID BORHI TALUKA TANGWANI. Community Development Sustainable Goals Programme for the year 2017-2018**" have been opened by the Procurement Committee on 08-01-2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#	NAME OF REPRESENTATIVES / CONTRACTOR	SIGNATURE
1	Mr. Rahamatullah Dahani	
2	M/s. Shahbaz Enterprises	
3	M/s. Faheem and Ilyas Contractor	


(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditto Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman




ATTENDANCE SHEET

The financial bids for the work of "**CONSTRUCTION OF EID GAH AT VILLAGE**

KHALID BORHI TALUKA TANGWANI. Community Development Sustainable Goals

Programme for the year 2017-2018 have been opened by the Procurement Committee on 08-01-

2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#	NAME OF REPRESENTATIVES / CONTRACTOR	SIGNATURE
1	Mr. Rahamatullah Dahani	
2	M/s. Shahbaz Enterprises	
3	M/s. Faheem and Ilyas Contractor	


(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

BIDDERS QUALIFICATION REPORTS

NAME OF WORK: CONSTRUCTION OF EID GAH AT VILLAGE KHALID BORHI TALUKA TANGWANI.

NAME OF BIDDERS	REGISTRATION WITH INCOME TAX, ENGINEERING COUNCIL, SRB CERTIFICATE AND SALE	NTN CERTIFICATE	ANNUAL TURN OVER	PROVIDE MINIMUM EXPERIENCE	AFFIDAVIT / UNDERTAKING REGARDING FIRM NEVER BEEN BLACK LISTED
Mr. Rahamatullah Dahani	Yes	Yes Provided	Provided Four Years	Provided Four Years	Yes Provided
M/s. Shahbaz Enterprises	Yes	Yes Provided	Provided Three Years	Provided Five Years	Yes Provided
M/s. Faheem and Ilyas Contractor	Yes	Yes Provided	Provided Four Years	Provided Four Years	Yes Provided


(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman



Phone No.07225737773

OFFICE OF THE
EXECUTIVE ENGINEER (BUILDINGS) DIVISION
KASHMORE @ KANDHKOT

No.XEN(B)/HC/ 1795 /2018.
Kashmore @ K.kot dated : 01 / 02 /2018.


To,

The Managing Director,
SPPRA Karachi.

SUBJECT:- SUBMISSION OF THE BID EVALUATION REPORT (35850)

Bid Evaluation Report of N.I.T No. XEN (B)/TC/1673 Dated 18-12-2017 issued by this office, the scheme of Sr. Nos. 08, is submitted herewith for favour of kind information and uploading in your website, as desired.

DA/ As above.


EXECUTIVE ENGINEER
(BUILDINGS DIVISION)
KASHMORE @ KANDHKOT

NOTICE INVITING TENDERS:

01. Executive Engineer Buildings Division Kashmore @ Kandhkot invites sealed tenders from interested parties / firms meeting the eligibility criteria to participate as per SPPRA Rules (2010):-

Sr No:	Name of Schemes	Estimate Cost	Completion Period	Cost of Tender	Bid Security
AS PER STATEMENT ATTACHED					


02. **Eligibility:** Registration with Pakistan Engineering Council for the year 2017 in respect above category (Relevant with Building Department)
03. **Qualification**
- List of two similar assignments under-taken over the past 7 years.
 - Detail of equipments and transport owned by firm / contractor.
 - Financial Statement (summary) and income tax return for the last 3 years.
 - List of litigation (if any) and nature of litigation.
 - Affidavit that firm has never been black listed.
 - Names, Qualification and Experience of Technical Staff working with firm
 - The SRB Certificate for the year 2017 is required
 - The license for Electric Work is necessary.
04. **Method of Procurement** Single Stage Single Envelope
05. **Terms & Conditions**
- Under following condition bid will be rejected:-
- Conditional and telegraphic bids / tenders.
 - Bids not accompanied by bid security of required amount and form.
 - Bids received after specified date and time.
 - Black listed firms.
 - The undersigned reserves the Right of accepting / rejecting any or all tenders as per relevant clause of SPPRA - 2010.

	Last date of receipt of application and issuance of tender documents	Last date of submission of tenders	The date of opening of tenders
1 st Date	From the date of publication upto 08/01/2018 till 11.00 a.m.	08/01/2018 till 12.00 Noon	08/01/2018 till 01.00 P.M.
2 nd Date	From the date of publication upto 23/01/2018 till 11.00 a.m.	23/01/2018 till 12.00 Noon	23/01/2018 till 01.00 P.M.

EXECUTIVE ENGINEER
BUILDINGS DIVISION
KASHMORE @ KANDHKOT

Copy five's for favour of information to:-

01. The P S to Deputy Commissioner Kashmore @ Kandhkot.
02. The Director of Information 96 Sindh Secretariat Karachi, along with seven (7) copies of the list for publication in three leading News paper i.e One in English, One in Urdu and One in Sindhi, specially local news paper daily as per latest rules regulations framed by the Government of Sindh. If publication is made in more than three news paper , no payment for extra publication will be made.
03. The Director SPPRA Sindh Karachi for information and hosting the advertisement on the site of SPPRA.
04. The Secretary Information (Technology) Government of Sindh Karachi for information and insertion on Government Web Site.
05. The Superintending Engineer Works & Services Department Kashmore @ Kandhkot.
06. The Executive Engineer (All) Kashmore @ Kandhkot.
07. The Assistant Engineer Buildings (All) working under Executive Engineer Buildings Kashmore @ Kandhkot.
08. Copy to Notice Board / Head Clerk / Drafts man (Local).


EXECUTIVE ENGINEER
BUILDINGS DIVISION
KASHMORE @ KANDHKOT

LIST OF WORK

S.#	NAME OF SCHEME	COST IN MILLION	EARNEST MONEY	TENDER FEE	TIME ALLOWED
Community Development Sustainable Goals Programme 2017-2018					
1	Construction of Government Dispensary at Village Ahmdan Khan Bangwar Taluka Kandhkot.	5.000	200,000	3,000	12 Months
2	Construction of Eid Gah at Village Ghous Bux Bangwar Taluka Kandhkot.	5.000	200,000	3,000	12 Months
3	Construction of Eid Gah at Village Jahan Khan Bangwar Taluka Kandhkot.	5.000	200,000	3,000	12 Months
4	Construction of Compound Wall Graveyard at Village Haibat Shaheed Taluka Tangwani.	4.000	160,000	3,000	12 Months
5	Construction of Compound Wall Graveyard at Village Mitho Arab Khan Bhayo Taluka Kandhkot.	4.000	160,000	3,000	12 Months
6	Construction of CC Drain Kandhkot Shikarpur Road Near Jeelani Service Station Kandhkot.	1.500	60,000	2,000	12 Months
7	Construction of Shelter Hut at Karpur Hindu Shamshanghat Taluka Tangwani.	1.000	40,000	1,500	12 Months
8	Renovation / Re-Construction of Eid Gah at Village Mir Bijar Khan Bijarani Taluka Tangwani.	5.000	200,000	3,000	12 Months
9	Construction of Eid Gah at Village Khalid Brohi Taluka Tangwani.	4.000	160,000	3,000	12 Months
10	Construction of Eid Gah at Village Saeed Khan Rind Taluka Tangwani.	4.000	160,000	3,000	12 Months
11	Construction of Eid Gah at Village Shabirabad Taluka Tangwani.	5.000	200,000	3,000	12 Months
12	Construction of Eid Gah at Village Khio Khan Balhkani Taluka Tangwani.	4.000	160,000	3,000	12 Months
13	Construction of Eid Gah at Village Kundo Bakhrani Taluka Tangwani.	4.000	160,000	3,000	12 Months
14	Construction of Eid Gah at Village Mansorabad Taluka Tangwani.	5.000	200,000	3,000	12 Months
15	Construction of Eid Gah at Village Haji Aitbar Brohi Taluka Tangwani.	4.000	160,000	3,000	12 Months
16	Construction of Eid Gah at Village Rahmatabad Taluka Kandhkot.	4.000	160,000	3,000	12 Months
17	Construction of Eid Gah at Village Raza Mohammad Khoso Taluka Kandhkot.	4.000	160,000	3,000	12 Months
18	Installation of Solar Lights Poles in Village Mir Altaf Khan Khoso Taluka Tangwani.	3.000	120,000	3,000	12 Months
19	Construction of Tough Tile / Paver Road in Karpur City Taluka Tangwani.	2.500	100,000	3,000	12 Months
20	Installation of Solar Lights Poles in Village Mohammad Murad Nindwani Taluka Tangwani.	2.000	80,000	2,500	12 Months
21	Installation of Solar Lights Poles in Village Mir Taj Mohammad Bijarani Taluka Tangwani.	2.000	80,000	2,500	12 Months
22	Installation of Solar Lights Poles in Village Mansoorabad Taluka Tangwani.	3.000	120,000	3,000	12 Months
23	Installation of Solar Lights Poles in Village new Alif Khan Bijarani Taluka Tangwani.	5.000	200,000	3,000	12 Months
24	Installation of Solar Lights Poles in Village Gotho Abdul Rahim Nindwani Taluka Tangwani.	2.000	80,000	2,500	12 Months
25	Installation of Solar Lights Poles in Village Ata Mohammad Mehon Nindwani Taluka Tangwani.	2.000	80,000	2,500	12 Months
26	Installation of Solar Lights Poles in Village Azad Nindwani Taluka Tangwani.	1.500	60,000	2,000	12 Months
27	Construction of Makbara (Late) Syed Mehmood Shah Tyar Ghazi at Village Jahan Khan Bangwar Deh Akhero Taluka Kandhkot.	1.300	52,000	2,000	12 Months
28	Construction of Tough Tile / Paver Road in Village Nazar Ali Dahani Taluka Kandhkot.	1.400	56,000	2,000	12 Months
29	Construction of Tough Tile / Paver Road in Village Sher Mohammad Golo U/C Rasalgar Taluka Kandhkot.	1.300	52,000	2,000	12 Months

EXECUTIVE ENGINEER
BUILDINGS DIVISION
KASHMORE @ KANDHKOT



Phone No: 0722-70901-3
Fax No: 0722-70902

**OFFICE OF THE
DEPUTY COMMISSIONER
KASHMORE @ KANDHKOT**

No: Dev:Branch/ 5216 /2017
Dated/ 15/12 /2017

To,

The Superintending Engineer
Works & Services Department,
Kashmore @ Kandhkot

Subject: **ADMINISTRATIVE APPROVAL UNDER COMMUNITY DEVELOPMENT PROGRAM
FOR SUSTAINABLE DEVELOPMENT GOALS 2017-18.**


The Administrative Approval of the District Kashmore @ Kandhkot is hereby accorded subject to release of funds by the Finance Department, Government of Sindh, Karachi for execution of the following schemes under Community Development Program for Sustainable Development Goals 2017-2018 (constituency NA-209), duly approved by the DDC meeting held on 08-12-2017 under the chairmanship of the Deputy Commissioner, Kashmore @ Kandhkot.

S.NO.	NAME OF SCHEME	AMOUNT
1.	Re-Conditioning / Construction of Road from Jaffarabad 36.0 Mile to Village Abdul Rehman Rind Road Mile 0/0-2+330' 0.5 K M Taluka Tangwani.	4 490
2.	Construction of Road from Jaffarabad 36.0 Mile to Village Shah Ali Khan Rind Road Mile 0/0-0/5=1.00 K M Taluka Tangwani.	10 510
3.	Repair / Reconditioning of Road Shabirabad Road Mile 2/0-3/2=2.00 K M Taluka Tangwani.	20 000
4.	Construction of Eid Gah at Village Khalid Brohi Taluka Tangwani.	4 000
5.	Construction of Eid Gah at Village Saeed Khan Rind Taluka Tangwani.	4 000
6.	Construction of Eid Gah at Village Shabirabad Taluka Tangwani.	5 000
7.	Construction of Eid Gah at Village Khio Khan Balhkani Taluka Tangwani.	4 000
8.	Construction of Eid Gah at Village Kundo Bakhrani Taluka Tangwani.	4 000
9.	Construction of Eid Gah at Village Mansorabad Taluka Tangwani.	5 000
10.	Construction of Eid Gah at Village Haji Aitbar Brohi Taluka Tangwani.	4 000
11.	Construction of Eid Gah at Village Rahmatabad Taluka Kandhkot.	4 000
12.	Construction of Eid Gah at Village Raza Mohammad Khoso Taluka Kandhkot.	4 000
13.	Installation of Solar Lights Poles in Village Mir Altaf Khan Khoso Taluka Tangwani.	3 000
14.	Construction of Tough Tile / Paver Road in Karampur City Taluka Tangwani.	2 500
15.	Installation of Solar Lights Poles in Village Mohammad Murad Nindwani Taluka Tangwani.	2 000
16.	Installation of Solar Lights Poles in Village Mir Taj Mohammad Bijarani Taluka Tangwani.	2 000

17.	Installation of Solar Lights Poles in Village Mansoorabad Taluka Tangwani.	3 000
18.	Installation of Solar Lights Poles in Village new Alif Khan Bijarani Taluka Tangwani.	5.000
19.	Installation of Solar Lights Poles in Village Gotho Abdul Rahim Nindwani Taluka Tangwani.	2 000
20.	Installation of Solar Lights Poles in Village Ata Mohammad Mehon Nindwani Taluka Tangwani.	2 000
21.	Installation of Solar Lights Poles in Village Azad Nindwani Taluka Tangwani.	1 500
22.	Construction of Makbara (Late) Syed Mehmood Shah Tyar Ghazi at Village Jahan Khan Bangwar Deh Akhero Taluka Kandhkot.	1.300
23.	Construction of Tough Tile / Paver Road in Village Nazar Ali Dahani Taluka Kandhkot.	1.400
24.	Construction of Tough Tile / Paver Road in Village Sher Mohammad Golo U/C Rasaldar Taluka Kandhkot.	1 300
G.TOTAL		100.000


The expenditure involved will be debitable to the head of account under which the funds are released by the Finance Department Government of Sindh Karachi during the current financial year 2017-18.

All the codal, legal and procedural formalities should be followed before utilization of funds over the schemes.


(MUNAWAR ALI MITHANI)
Deputy Commissioner
Kashmore @ Kandhkot

C.C.to:-

1. The Secretary to Government of Sindh, Finance Department, Karachi
2. The Additional Commissioner-I, Larkano Division.
3. The Planning Officer-TPP, Planning & Development Department, Government of Sindh, 2nd Floor, Tughlaque House, Sindh Secretariat-II, Karachi.
4. The Executive Engineer (Buildings / Highways Division), Kashmore @ Kandhkot.



No. Dev Branch: / 52 / 2017
Dated: / 6 / 2017

To,

The Superintending Engineer
Works & Services Department,
Kashmore @ Kandhkot

The Executive Engineer
(Education Works Division),
Kashmore @ Kandhkot

Subject: ADMINISTRATIVE APPROVAL UNDER COMMUNITY DEVELOPMENT PROGRAM FOR SUSTAINABLE DEVELOPMENT GOALS 2017-18.


The Administrative Approval of the District Kashmore @ Kandhkot is hereby accorded subject to release of funds by the Finance Department, Government of Sindh, Karachi for execution of the following schemes under Community Development Program for Sustainable Development Goals 2017-2018 (constituency PS-16), duly approved by the DDC meeting held on 08-12-2017 under the chairmanship of the Deputy Commissioner, Kashmore @ Kandhkot.

S.NO.	NAME OF SCHEME	AMOUNT
1.	Construction of Government Dispensary at Village Ahmdan Khan Bangwar Taluka Kandhkot.	5.000
2.	Construction of Eid Gah at Village Ghous Bux Bangwar Taluka Kandhkot.	5.000
3.	Construction of Eid Gah at Village Jahan Khan Bangwar Taluka Kandhkot.	5.000
4.	Construction of Compound Wall Graveyard at Village Haibat Shaheed Taluka Tangwani.	4.000
5.	Construction of Compound Wall Graveyard at Village Mitho Arab Khan Bhayo Taluka Kandhkot.	4.000
6.	Construction of CC Drain Kandhkot Shikarpur Road Near Jeelani Service Station Kandhkot.	1.500
7.	Construction of Shelter Hut at Karpur Hindu Shamshanghat Taluka Tangwani.	1.000
8.	Renovation / Re-Construction of Eid Gah at Village Mir Bijar Khan Bijarani Taluka Tangwani.	5.000
9.	Construction of Link Road Indus Highway Chemini Shakh at Village Haji Mendhero Dahani Road Mile 0/0-1/1=1.75 K.M Taluka Kandhkot.	15.000
10.	Construction of Link Road from Jaffarabad 36.0 Mile Road Roto Village Liaqat Hejwani Road Mile 0/0-0/6=1.20 K.M Taluka Tangwani.	10.000

11.	Reconditioning / Repair of Road from 36.0 Mile Road to Village Gahano Khoso Road Mile 0/0-0/4=0.80 K M "Phase-I" Taluka Tangwani	5 000
12.	Construction of Road from Kheo Khan Bahlkani to Village Rato Chandio Road Mile 0/0-0/3=0.60 "Phase-I" Taluka Tangwani	5 000
13.	Reconditioning of Road from Saifal Road to Village Ali Bux Bijarani @ Khahi Road Mile 0/0-0/4=0.8 K M "Phase-I".	5 000
14.	Reconditioning of Road from Mehrab Khan Dahani to Village Mohammad Hayat Khoso Road Mile 0/0-1/0 (in portions) Taluka Tangwani	5 000
15.	Re-Conditioning of Road from Indus Highway to Village Nawab Khan Dahani Road Mile 0/0-2/0 (in portions)	10 000
16.	Earth Work, Compound Wall, CC Paving Block near Imam Bargah Karampur Taluka Tangwani.	5 000
17.	Reconditioning / Repair of Mir Mulguzar Khan Road Mile 0/0-0/5 Taluka Kashmore.	2 500
18.	Construction of Class Room & Repair of GPS ALif Khan Bijarani Deh Jalo UC Saifal Taluka Tangwani (01 Unit)	2 000
G.TOTAL		95.000


The expenditure involved will be debitable to the head of account under which the funds are released by the Finance Department Government of Sindh Karachi during the current financial year 2017-18.

All the codal, legal and procedural formalities should be followed before utilization of funds over the schemes.


(MUNAWAR ALI MITHANI)
Deputy Commissioner
Kashmore @ Kandhkot

C.C.to:-

1. The Secretary to Government of Sindh, Finance Department, Karachi.
2. The Additional Commissioner-I, Larkano Division.
3. The Planning Officer-TPP, Planning & Development Department, Government of Sindh, 2nd Floor, Tughlaque House, Sindh Secretariat-II, Karachi.
4. The Executive Engineer (Buildings / Highways Division), Kashmore @ Kandhkot.



**GOVERNMENT OF SINDH
WORKS & SERVICES DEPARTMENT**

Karachi, dated the 29th November, 2016

NOTIFICATION

No.E&A(W&S)3-9/2016 (KK): With the approval of Competent Authority, a Committee with the following composition, in terms of Rule-31 of Sindh Public Procurement Rules-2010, is hereby constituted a complaint redressal Committee for redressal of grievances and settlement of disputes, if any, arises between procuring agency and bidders in the **Office of Executive Engineer, Buildings Division, Kashmore @ Kandhkot:-**

- | | | |
|------|--|----------|
| i) | Superintending Engineer (W&S),
Kashmore @ Kandhkot | Chairman |
| ii) | Divisional Accounts Officer, Kashmore @ Kandhkot | Member |
| iii) | An independent professional from the relevant field
(Technical Expert) from Market privately, who is
Well versed with procurement process under SPPRA
Rules 2010. | Member |

2. The Functions & Responsibilities of the Committee will be same as specified in Rules-31(4) and (5) of Sindh Public Procurement Rules-2010.

**AIJAZ AHMED MEMON
SECRETARY TO GOVT. OF SINDH**

No.E&A(W&S)3-9/2016 (KK)

Karachi dated the 29th November, 2016

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.
3. The Chief Engineer (Highways), Sukkur.
4. The Deputy Secretary (Staff) to Chief Secretary, Sindh, Karachi.
5. The Chairman / Members of the Committee
6. The Deputy Director (Monitoring), PM&E Cell, W&SD.
7. P.S to Secretary, W&S Department, Govt. of Sindh, Karachi.
8. The District Accounts Officer, Hyderabad.
9. Notification file.

**SECTION OFFICER (GENERAL)
FOR SECRETARY TO GOVT. OF SINDH**



**GOVERNMENT OF SINDH
WORKS & SERVICES DEPARTMENT**

Karachi dated the 29th November, 2016.

NOTIFICATION

No.E&A(W&S)3-9/2016 (KK) : With the approval of Competent Authority, Procurement Committee, in terms of Rule-7 of Sindh Public Procurement Rules-2010 (Amended 2013), is hereby constituted for procurement of "Goods / Works" in the Office of **Executive Engineer, Buildings Division, Kashmore @ Kandhkot** excluding, procurement involving foreign exchange, with the following composition:-

1.	Executive Engineer, Buildings Division, Kashmore @ Kandhkot	Chairman
2.	Executive Engineer, Highways Division, Kashmore @ Kandhkot .	Member
3.	Executive Engineer, Public Health Engineering Division, Kashmore @ Kandhkot	Member

2. The Functions & Responsibilities of the Committee will be same as specified in Rule-7 & 8 of Sindh Public Procurement Rules-2010.

SECRETARY TO GOVT. OF SINDH

No.E&A(W&S)3-9/2016 (KK)

Karachi, dated the 29th November, 2016.

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.
3. The Chief Engineer (Buildings), Sukkur
4. The Chairman / Members of the Committee.
5. The Deputy Director (Monitoring), PM&E Cell, W&SD.
6. PS to Minister, Works & Services Sindh.
7. PS to Secretary, W&S Department.
8. Notification file.

**SECTION OFFICER (GENERAL)
FOR SECRETARY TO GOVT. OF SINDH**



**SINDH PUBLIC
PROCUREMENT
REGULATORY AUTHORITY**
GOVERNMENT OF SINDH

[HOME](#)[SPPRA](#)[PUBLIC PROCUREMENT](#)[NEWS](#)[SEND QUERY](#)[SPP ACT 2009](#)[SPP RULES](#)[NOTIFICATIONS](#)[TRAININGS](#)[POLICY LETTERS](#)

Upcoming Events 08 & 09 Feb 2018 at Darbar Hall DC Office Dadu

Search Tenders List

Serial No.	SPPRA ID	Department	Advertisement Date	Closing Date	Upload Date	City	Tender Notice 	BER Date	BERs 	CER Date	CERs 	Corrigendum Date	Corrig 
<input type="text" value="35850"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>	<input type="text"/>
Records per page <input type="text" value="50"/> Columns  CSV Export  Excel Export  Filter 													
35850	2147483647	Works & Services Dept. Executive Engineer Building Division	2017-12-22 00:00:00	2018-01-08 23:59:59	26-12-2017	Kashmore @ Kandhkot		18 Jan 2018					

■ SHAHZEB MURDER CASE

Court wants victim's father to submit

ment and demanded increasing the procurement price.

Because of the protesters, the traffic police were forced to close both tracks leading towards the Bilawal House from the Boat Basin roundabout for all types of traffic, diverting all vehicles from Bilawal House to Do Talwar and from Boat Basin to Submarine Chowringi.



ence to suggest their involvement in the crime.

The IO said that since there was no proof of involvement found, they were freed. However, he added, that once other suspects who have absconded are arrested, the three could

The Mercedes car Zafir was in and shot him, leaving him critically injured.

Zafir, an 18-year-old college student, was speeding along Sea View Road at Do Darya with his friends in a Mercedes on December 3, when they

Burne Hussain and Ra

OFFICE OF THE EXECUTIVE ENGINEER (BUILDINGS) KASHMORE AT KANDHKOT NOTICE INVITING TENDER

- 01) Executive Engineer Building Division Kashmore at Kandhkot invites sealed tenders from interested parties / firms meeting the eligibility criteria to participate as per SPPRA Rules (2010).
- 02) **Eligibility:** Registration with Pakistan Engineering Council for the year 2017 in respect above category (Relevant with Building Department).
- 03) **Qualification**
 - (a) List of two similar assignments under-taken over the past 7 years
 - (b) Detail of equipments and transport owned by firm/contractor
 - (c) Financial Statement (Summary) and income tax return for the last 3 years
 - (d) List of litigation (if any) and nature of litigation
 - (e) Affidavit that firm has never been black listed
 - (f) Names, Qualification and Experience of Technical Staff working with firm.
 - (g) The SRB Certificate for the year 2017 is required.
 - (h) The license for Electric Work is necessary.
- 04) **Method of Procurement:** Single Stage Single Envelope
- 05) **Terms of Conditions**

Under following condition bid will be rejected.

 - (i) Conditional and telegraphic bids/tenders.
 - (ii) Bids not accompanied by bid security of required amount and form.
 - (iii) Bids received after specified date and time.
 - (iv) Black listed firms.
 - (v) The undersigned reserves the right of accepting/rejecting any or all tenders as per relevant clause of SPPRA-2010.

LAST DATE OF RECEIPT OF APPLICATION AND ISSUANCE OF TENDER DOCUMENTS	LAST DATE OF SUBMISSION OF TENDERS	THE DATE OF OPENING OF TENDERS
01st Date: From the date of publication up to 08-01-2018 till 11:00 am	08-01-2018 till 12:00 Noon	08-01-2018 at 01:00 pm
2nd Date: From the date of publication up to 23-01-2018 till 11:00 am	23-01-2018 till 12:00 Noon	23-01-2018 at 01:00 pm

5 NAME OF SCHEME #	COST IN MILLION	EARNEST MONEY	TENDER FEE	TIME ALLOWED
COMMUNITY DEVELOPMENT SUSTAINABLE GOALS PROGRAMME 2017-2018				
1. Construction of Government Dispensary at Village Ahmdan Khan Bangwar Taluka Kandhkot.	5.000	100,000	3,000	12 Months
2. Construction of Eid Gah at Village Ghous Bux Bangwar Taluka Kandhkot.	5.000	100,000	3,000	12 Months
3. Construction of Eid Gah at Village Jahan Khan Bangwar Taluka Kandhkot.	5.000	100,000	3,000	12 Months
4. Construction of Compound Wall Graveyard at village Habar Shahed Taluka Tangwani.	4.000	80,000	3,000	12 Months
5. Construction of Compound Wall Graveyard at village Mitho Arab Khan Bhayo Taluka Kandhkot.	4.000	80,000	3,000	12 Months
6. Construction of CC Drain Kandhkot Shokarpur Road near Jeeleah Service Station Kandhkot.	1.500	30,000	2,000	12 Months
7. Construction of Shelter Hut at Karampur Hindu Shamshanghal Taluka Tangwani.	1.000	20,000	1,500	12 Months
8. Renovation / Re-Construction of Eid Gah at Village Mir Bjar Khan Bijarani, Taluka Tangwani.	5.000	100,000	3,000	12 Months
9. Construction of Eid Gah at Village Khalid Brohi Taluka Tangwani.	4.000	80,000	3,000	12 Months
10. Construction of Eid Gah at Village Saeed Khan Rind Taluka Tangwani.	4.000	80,000	3,000	12 Months
11. Construction of Eid Gah at Village Shabirabad Taluka Tangwani.	5.000	100,000	3,000	12 Months
12. Construction of Eid Gah at Village Khio Khan Bahkani Taluka Tangwani.	4.000	80,000	3,000	12 Months
13. Construction of Eid Gah at Village Kundo Bakhrani Taluka Tangwani.	4.000	80,000	3,000	12 Months
14. Construction of Eid Gah at Village Mansoorabad Taluka Tangwani.	5.000	100,000	3,000	12 Months
15. Construction of Eid Gah at Village Haji Akbar Brohi Taluka Tangwani.	4.000	80,000	3,000	12 Months
16. Construction of Eid Gah at Village Rahmatabad Taluka Kandhkot.	4.000	80,000	3,000	12 Months
17. Construction of Eid Gah at Village Raza Mohammad Khoso Taluka Kandhkot.	4.000	80,000	3,000	12 Months
18. Installation of Solar Lights Poles in Village Mir Altaz Khan Khoso Taluka Tangwani.	3.000	60,000	3,000	12 Months
19. Construction of Tough Tile / Paver Road in Karampur City Taluka Tangwani.	2.500	50,000	3,000	12 Months
20. Installation of Solar Lights Poles in Village Mohammad Murad Nindwani Taluka Tangwani.	2.000	40,000	2,500	12 Months
21. Installation of Solar Lights Poles in Village Mir Taj Mohammad Bijarani Taluka Tangwani.	2.000	40,000	2,500	12 Months
22. Installation of Solar Lights Poles in Village Mansoorabad Taluka Tangwani.	3.000	60,000	3,000	12 Months
23. Installation of Solar Lights Poles in Village new Alif Khan Bijarani Taluka Tangwani.	5.000	100,000	3,000	12 Months
24. Installation of Solar Lights Poles in Village Gotha Abdul Rahim Nindwani Taluka Tangwani.	2.000	40,000	2,500	12 Months
25. Installation of Solar Lights Poles in Village Ata Mohammad Mehon Nindwani Taluka Tangwani.	2.000	40,000	2,500	12 Months
26. Installation of Solar Lights Poles in Village Azad Nindwani Taluka Tangwani.	1.500	30,000	2,000	12 Months
27. Construction of Makbara (Late) Syed Mehmood Shah Tyar Ghazi at village Jahan Khan Bangwar Deh Akhero Taluka Kandhkot.	1.300	26,000	2,000	12 Months
28. Construction of Tough Tile / Paver Road in Village Nazari Ali Dahani Taluka Kandhkot.	1.400	28,000	2,000	12 Months
29. Construction of Tough Tile / Paver Road in Village Sher Mohammad Golo U/C Rasaldar Taluka Kandhkot.	1.300	26,000	2,000	12 Months

SAY NO TO CORRUPTION

مذکورہ کی تہہ کی مکمل معلومات 8398 پر ایس ایم اے کے ذریعہ

ہم دہشت گردی کے خلاف متحد ہیں

EXECUTIVE ENGINEER
BUILDINGS DIVISION
KASHMORE AT
KANDHKOT

FIA Sin discuss

By Sails bin Perwal

The director of Sindh's Federal Investigation Agency (FIA) on Wednesday evening held a meeting with representatives of commercial banks and the State Bank of Pakistan.

An FIA official said Sindh FIA Director Dr Amir Ahmed Sheikh presided over the meeting and it was attended by the heads of ATM functions (branchless operations and commercial banks) and representative of the State Bank of Pakistan. The recent instances of skimming fraud taken place regarding ATMs in Karachi and Islamabad were discussed in the

OFFICE T.M. KHAN N

The sealed bids on standard b invited from the interesting Con the works mentioned as under.

5. NAME OF WORK

1. Construction of Shah Sub Drain Miscellaneous works
2. Construction of 2 Nos. Pump Ho installation Pump along with sola along Shah Sub Drain.
3. Restoration of office Block of T.M.

1) Method of Procurement.

2) Bidding/Tender Document

- i) Issuance: Standard F p.m. on payment off tel can also download fro (non refundable as ab Tando Mohammad Kh.
- ii) Submission: Last dat
- iii) Opening: Will be oper
- iv) Venue: At Barrage col for purchased/opened
3. The bidding documents sh
4. The conditional bids will ne
5. The Procuring Agency sha of bidding process, but is r
6. The rates quoted must inc
7. The bidders must be regis

SAY NO TO CORRUPTION

ہم دہشت گردی کے خلاف متحد ہیں

- (b) فرم/کنٹرکٹ کی کاپی میں موجود ایکٹو ممبرس اور اسٹریٹ کی نمائندگی۔
(c) گزشتہ 03 برسوں کی فائنل اسٹیٹمنٹس (سری) اور ان کی ریزرو۔
(d) مقدمات (اگر ہوں) کی تحریر اور مقدمات کی تحریر۔
(e) اپنی اہمیت کے قریب ان کی ایک سلسلہ میں کی گئی۔
(f) فرم میں کام کرنے والے ان کے فنانسنگ اسٹاف کے نام، ان کی فنانسنگ اور ریزرو۔
(g) SPH کی تعلیمیت برائے سال 2017۔
(h) ایکٹو ممبرس کی ایک سلسلہ میں کی گئی۔
(i) پیر و کیور منسٹ کا طریق کار ایک سرحد۔ ایک قانون۔
(j) شرائط و ضوابط۔
(k) درج ذیل سرور میں فائنل سرور کی مائیکرو:
(l) مشورہ اور فنانسنگ سے موصول فنانسنگ/ٹیکس۔
(m) مقررہ قسط میں فنانسنگ کی فنانسنگ کے بغیر موصول فنانسنگ۔
(n) مقررہ قسط اور وقت کے بعد موصول فنانسنگ۔
(o) ایک سلسلہ میں۔
(p) (v) زیر تفتیشی 2010-2011 SPRA کی متعلقہ مقدمات کی ریسٹ کی اپنا نام فنانسنگ اور اسٹریٹ کے لئے قانون کو منظور کئے گئے۔

مقامی تاریخ	تاریخ شام 08.01.2018 دن 11:00 بجے تک	مقامی تاریخ	تاریخ شام 08.01.2018 دن 12:00 بجے تک	مقامی تاریخ	تاریخ شام 08.01.2018 دن 01:00 بجے تک
دوسری تاریخ	تاریخ شام 23.01.2018 دن 11:00 بجے تک	دوسری تاریخ	تاریخ شام 23.01.2018 دن 12:00 بجے تک	دوسری تاریخ	تاریخ شام 23.01.2018 دن 01:00 بجے تک

کاموں کی فہرست

نمبر	تاریخ	مقام	مبلغ	نمبر	تاریخ	مقام	مبلغ
1	12.01.2018	100,000	5,000	12	12.01.2018	100,000	5,000
2	12.01.2018	100,000	5,000	13	12.01.2018	100,000	5,000
3	12.01.2018	100,000	5,000	14	12.01.2018	100,000	5,000
4	12.01.2018	80,000	4,000	15	12.01.2018	80,000	4,000
5	12.01.2018	80,000	4,000	16	12.01.2018	80,000	4,000
6	12.01.2018	30,000	1,500	17	12.01.2018	30,000	1,500
7	12.01.2018	20,000	1,000	18	12.01.2018	20,000	1,000
8	12.01.2018	100,000	5,000	19	12.01.2018	100,000	5,000
9	12.01.2018	80,000	4,000	20	12.01.2018	80,000	4,000
10	12.01.2018	80,000	4,000	21	12.01.2018	80,000	4,000
11	12.01.2018	100,000	5,000	22	12.01.2018	100,000	5,000
12	12.01.2018	80,000	4,000	23	12.01.2018	80,000	4,000
13	12.01.2018	80,000	4,000	24	12.01.2018	80,000	4,000
14	12.01.2018	100,000	5,000	25	12.01.2018	100,000	5,000
15	12.01.2018	80,000	4,000	26	12.01.2018	80,000	4,000
16	12.01.2018	80,000	4,000	27	12.01.2018	80,000	4,000
17	12.01.2018	80,000	4,000	28	12.01.2018	80,000	4,000
18	12.01.2018	60,000	3,000	29	12.01.2018	60,000	3,000
19	12.01.2018	50,000	2,500				
20	12.01.2018	40,000	2,000				
21	12.01.2018	40,000	2,000				
22	12.01.2018	60,000	3,000				
23	12.01.2018	100,000	5,000				
24	12.01.2018	40,000	2,000				
25	12.01.2018	40,000	2,000				
26	12.01.2018	30,000	1,500				
27	12.01.2018	26,000	1,300				
28	12.01.2018	28,000	1,400				
29	12.01.2018	26,000	1,300				

بلڈنگ ڈویژن کشمور بمقام کنڈھ کوٹ

INF-KRY-5267/17
SAY NO TO CORRUPTION
8 3 9 8

1000/-	0.040	2.000
1000/-	0.030	1.500
1000/-	0.019	0.950
1000/-	0.043	2.150
1000/-	0.018	0.900
1000/-	0.019	0.950
1000/-	0.023	1.140
1000/-	0.050	2.475
1000/-	0.0105	0.515
1000/-	0.031	1.550
1000/-	0.0312	1.560
1000/-	0.016	0.800

ت میں فنانسنگ
سے سال 2017۔
بلیک لسٹ نہیں کیا گیا۔

دیندر فنانسنگ کی دہائی کر کے 10.01.2018 سے پہلے
ل کے اور شام 04:00 بجے تک ایگزیکٹو انجینئر/انجینئر
اے ٹیڈر کے لئے دوسری بار سارا دیندر فنانسنگ فنانسنگ
اسد پہر 02:00 بجے تک حاصل کئے جائیں گے۔ ٹیڈر
بڑا چیتا میں، مکملی ممبر اور کنڈھ کوٹ یا ان کے کھازہ کو
اور فنانسنگ میں درخواست پیش کرنے پر کام کے
کلیں گے۔ ٹیڈر ای تاریخ پر سہرہ 03:00 بجے تک
کے کھازہ کو فنانسنگ کی موجودگی میں کھولے جائیں گے۔
ی ٹیڈر کو ایک ہوئی ہے فنانسنگ دستاویزات کے ساتھ
کوڑہ بھانڈا کامیاب فنانسنگ دستاویزات کو ایک آؤر ہمارے

www کے ساتھ ساتھ SPRA ویب سائٹ
ت میں بااختیار ڈیٹا فنانسنگ کی جانب سے انوائس نام
دیندر فنانسنگ کی پالیسی کی رو سے فنانسنگ ان کے ہاں سے
ن فنانسنگ ممبرانہ ہونے کے بعد کریں گے۔
ہوئی ہے۔

انجینئرنگ ڈویژن
سٹیاری
SAY NO TO CORRUPTION

5267

anapracas, they shouted slogans against the Sindh government and demanded increasing the procurement price.

Because of the protesters, the traffic police were forced to close both tracks leading towards the Bilawal House from the Boat Basin roundabout for all types of traffic, diverting all vehicles from Bilawal House to Do Talwar and from Boat Basin to Submarine Chowrangi.

ence to suggest their involvement in the crime.

The IO said that since there was no proof of involvement found, they were freed. However, he added, that once other suspects who have absconded are arrested, the three could

the Mercedes car shot him, leaving him injured.

Zafir, an 18-year-old, was speeding along Road at Do Darya with Mercedes on December

OFFICE OF THE EXECUTIVE ENGINEER (BUILDINGS) KASHMORE AT KANDHKOT NOTICE INVITING TENDER

01) Executive Engineer Building Division Kashmore at Kandhkot invites sealed tenders from interested parties / firms meeting the eligibility criteria to participate as per SPPRA Rules (2010).

02) **Eligibility:** Registration with Pakistan Engineering Council for the year 2017 in respect above category (Relevant with Building Department)

03. Qualification

- List of two similar assignments under-taken over the past 7 years.
- Detail of equipments and transport owned by firm/contractor.
- Financial Statement (Summary) and income tax return for the last 3 years.
- List of litigation (if any) and nature of litigation.
- Affidavit that firm has never been black listed.
- Names, Qualification and Experience of Technical Staff working with firm.
- The SRB Certificate for the year 2017 is required.
- The license for Electric Work is necessary.

04) **Method of Procurement:** Single Stage Single Envelope

05 Terms of Conditions

Under following condition bid will be rejected

- Conditional and telegraphic bids/tenders.
- Bids not accompanied by bid security of required amount and form.
- Bids received after specified date and time.
- Black listed firms.

(v) The undersigned reserves the right of accepting/rejecting any or all tenders as per relevant clause of SPPRA - 2010.

LAST DATE OF RECEIPT OF APPLICATION AND ISSUANCE OF TENDER DOCUMENTS	LAST DATE OF SUBMISSION OF TENDERS	THE DATE OF OPENING OF TENDERS
01st Date: From the date of publication up to 08-01-2018 till 11.00 am	08-01-2018 till 12.00 Noon	08-01-2018 at 01.00 pm
2nd Date: From the date of publication up to 23-01-2018 till 11.00 am	23-01-2018 till 12.00 Noon	23-01-2018 at 01.00 pm

S #	NAME OF SCHEME	COST IN MILLION	EARNEST MONEY	TENDER FEE	TIME ALLOWED
COMMUNITY DEVELOPMENT SUSTAINABLE GOALS PROGRAMME 2017-2018					
1.	Construction of Government Dispensary at Village Ahmdan Khan Bangwar Taluka Kandhkot.	5.000	100,000	3,000	12 Months
2.	Construction of Eid Gah at Village Ghous Bux Bangwar Taluka Kandhkot.	5.000	100,000	3,000	12 Months
3.	Construction of Eid Gah at Village Jahan Khan Bangwar Taluka Kandhkot.	5.000	100,000	3,000	12 Months
4.	Construction of Compound Wall Graveyard at village Habbat Shanieed Taluka Tangwani.	4.000	80,000	3,000	12 Months
5.	Construction of Compound Wall Graveyard at village Mitho Arab Khan Bhayo Taluka Kandhkot.	4.000	80,000	3,000	12 Months
6.	Construction of CC Drain Kandhkot Shikarpur Road near Jeelani Service Station Kandhkot.	1.500	30,000	2,000	12 Months
7.	Construction of Shelter Hut at Karmpur Hindu Shamsanghat Taluka Tangwani.	1.000	20,000	1,500	12 Months
8.	Renovation / Re-Construction of Eid Gah at Village Mir Bijar Khan Bijarani, Taluka Tangwani.	5.000	100,000	3,000	12 Months
9.	Construction of Eid Gah at Village Khalid Brohi Taluka Tangwani.	4.000	80,000	3,000	12 Months
10.	Construction of Eid Gah at Village Saeed Khan Rind Taluka Tangwani.	4.000	80,000	3,000	12 Months
11.	Construction of Eid Gah at Village Shabirabad Taluka Tangwani.	5.000	100,000	3,000	12 Months
12.	Construction of Eid Gah at Village Khoo Khan Baimkani Taluka Tangwani.	4.000	80,000	3,000	12 Months
13.	Construction of Eid Gah at Village Kundo Bakhrani Taluka Tangwani.	4.000	80,000	3,000	12 Months
14.	Construction of Eid Gah at Village Mansoorabad Taluka Tangwani.	5.000	100,000	3,000	12 Months
15.	Construction of Eid Gah at Village Hax Arabi Bimbi Taluka Tangwani.	4.000	80,000	3,000	12 Months
16.	Construction of Eid Gah at Village Rahmatabad Taluka Kandhkot.	4.000	80,000	3,000	12 Months
17.	Construction of Eid Gah at Village Raza Mohammad Khoso Taluka Kandhkot.	4.000	80,000	3,000	12 Months
18.	Installation of Solar Lights Poles in Village Mir Altaf Khan Khoso Taluka Tangwani.	3.000	60,000	3,000	12 Months
19.	Construction of Tough Tile / Paver Road in Karampur City Taluka Tangwani.	2.500	50,000	3,000	12 Months
20.	Installation of Solar Lights Poles in Village Mohammad Murad Nindwani Taluka Tangwani.	2.000	40,000	2,500	12 Months
21.	Installation of Solar Lights Poles in Village Mir Taj Mohammad Bijarani Taluka Tangwani.	2.000	40,000	2,500	12 Months
22.	Installation of Solar Lights Poles in Village Mansoorabad Taluka Tangwani.	3.000	60,000	3,000	12 Months
23.	Installation of Solar Lights Poles in Village new Alif Khan Bijarani Taluka Tangwani.	5.000	100,000	3,000	12 Months
24.	Installation of Solar Lights Poles in Village Gotho Abdul Rahim Nindwani Taluka Tangwani.	2.000	40,000	2,500	12 Months
25.	Installation of Solar Lights Poles in Village Ata Mohammad Mehon Nindwani Taluka Tangwani.	2.000	40,000	2,500	12 Months
26.	Installation of Solar Lights Poles in Village Azad Nindwani Taluka Tangwani.	1.500	30,000	2,000	12 Months
27.	Construction of Makbara (Late) Syed Mehmood Shah Tyar Ghazi at village Jahan Khan Bangwar Deh Akhero Taluka Kandhkot.	1.300	26,000	2,000	12 Months
28.	Construction of Tough Tile / Paver Road in Village Nazar Ali Dahani Taluka Kandhkot.	1.400	28,000	2,000	12 Months
29.	Construction of Tough Tile / Paver Road in Village Sher Mohammad Golo U/C Rasalder Taluka Kandhkot.	1.300	26,000	2,000	12 Months

SAY NO TO CORRUPTION

سندھ میں تعلیم کی بہترین کاپی ملے گی + اپنا پیغام لکھ کر 8398 پر ایس ایم ایس کریں

ہم دہشت گردی کے خلاف متحد ہیں

Sd/-
EXECUTIVE ENGINEER
BUILDINGS DIVISION
KASHMORE AT
KANDHKOT

T
In
W
m
cc
B:

FI
St
ing
he
(b)
con
ser
Pal
of
reg
Isia



The
invi
the
S. I

1. C
2. C
3. R
1)
2)

ii)
ii)
iii)
3. Ti
4. Ti
5. Ti
of
6. Ti
7. Ti

SAY NO
TO
CORRUPTION

5267


BID EVALUATION REPORT


01. Name of Procuring Agency: Executive Engineer (Buildings) Division Kashmore @ Kandhkot.
02. Tender Reference No: N.I.T No.TC/G-55/ 1673 dated: 18-12-2017.
03. Tender Description /
Name of Work / Item :- RENOVATION / REHABILITATION OF EID GAH ALONG WITH BOUNDARY WALL AT VILLAGE MIR BIJAR KHAN BIJARANI TALUKA TANGWANI.
04. Method Procurement: SPPRA Website 2017.
05. Tender Published
The New English 21-12-2017.
The Daily Jung 22-12-2017
Daily Jijat Sindhi 23-12-2017.
06. Total Bid Documents 03 Nos:
07. Total Bid Received 03 Nos:
08. Technical Bid Opening date
(If Applicable) Not Applicable
09. No. of Bid Technically qualified
(If Applicable) Not Applicable
10. Bid(s) Rejected
(If Applicable) -- Nil --
11. Financial Bid Opening date 08-01-2018.
12. Bid Evaluation Report

S.No :	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
01	02	03	04	05	06	07
1.	M/s. Jhole Lal Const. Co.	4,945,834	1st: lowest	Part "A 9.68% Above Part "B 1.91% Above Part "C 3.65% Above	Qualified as per evaluation criteria	
2.	M/s. Malik Shoukat	4,961,682	2nd: lowest	Part "A 10.00% Above Part "B 2.00% Above Part "C 4.00% Above	Qualified as per evaluation criteria	
3.	Mr. Rahamtullah Dahani	4,984,003	3rd: lowest	Part "A 10.50% Above Part "B 1.50% Above Part "C 4.50% Above	Qualified as per evaluation criteria	

Signatures of the Members of the Committee


(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

Name of Work:-

Engineering Department Kashmore @ Kandhkot.

COMPRATIVE STATEMENT

**RENOVATION / REHABILITATION OF EID GAH ALONGWITH BOUNDARY WALL AT VILLAGE MIR BIJAR KHAN BIJARANI
TALUKA TANGWANI.**

S.NO:	Discription	Estimated Cost	M/s. Jhole Lal Const. Co.		M/s. Malik Shoukat		Mr. Rahamtullah Dahani	
			Rate	Amount	Rate	Amount	Rate	Amount
PART "A" COMPOUND WALL								
1	Amount of Shedule B	1,065,360 /-	9.68% Above	1,065,360 /-	10.0% Above	1,065,360 /-	10.50% Above	1,065,360 /-
2	Ded 20 % Below (-)	- /-		- /-		- /-		- /-
3	Add: amount of Cartage	104,679 /-		103,127		106,536		111,863 /-
TOTAL		1,170,039 /-		1,168,487 /-		1,171,896 /-		1,177,223 /-
PART "B" STEEL GATE I/C Pillars								
1	Amount of Shedule B	123,947 /-	1.91% Above	123,947 /-	2.00% Above	123,947 /-	1.50% Above	123,947 /-
2	Ded 20 % Below (-)	- /-		- /-		- /-		- /-
3	Add: amount of Cartage	2,551 /-		2,367		2,478		1,859 /-
TOTAL		126,498 /-		126,314 /-		126,425 /-		125,806 /-
PART "C" EXTERNAL DEVELOPMENT								
1	Amount of Shedule B	3,522,463 /-	3.65% Above	3,522,463 /-	4.00% Above	3,522,463 /-	4.50% Above	3,522,463 /-
2	Ded 20 % Below (-)	- /-		- /-		- /-		- /-
3	Add: amount of Cartage	133,700 /-		128,570		140,898		158,511
TOTAL		3,656,163 /-		3,651,033 /-		3,663,361 /-		3,680,974 /-
TOTAL		4,952,700 /-		4,945,834 /-		4,961,682 /-		4,984,003 /-
FINANCIAL REVIEW								
(A)	Total Cost As pers Technical Sar	4,952,700 /-	The Lowest Rates quoted by M/s. Jhole Lal Const. Co. are					
	Lowes Tender Amount	4,945,834 /-						
	Saving Over Net T.S	6,866 /-						

Part -A 9.68% Above
Part -B 1.91% Above
Part -C 3.65% Above Below and Above rates are lowest within permissible limit hence approved.

(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

(Engr. Allah Ditto Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member

(Eng. Jalil Ahmed Shaikh)
Executive Engineer,
(Buildings) Division
Kashmore @ Kandhkot
Chairman

MINUTES OF MEETING

A meeting of procurement committee was held on 08-01-2018 under the chairmen ship of Executive Engineer (Buildings) Division Kashmore @ Kandhkot in the office of Executive Engineer (Buildings) Division Kashmore @ Kandhkot, for scrutinizing the financial proposals / Bids submitted by various contractors / Firms for Executive Engineer (Buildings) Division Kashmore @ Kandhkot.

The Bids were opened by the procurement committee on 08-01-2018 at 01:00 PM in presence of the Contractors/ representatives of the firms. The (03 Nos) Firms have purchased Bidding Documents for the above **Community Development Sustainable Goals Programme for the year 2017-2018** Works up to Deadline Viz 08-01-2018 offer their Bids. After Evaluation / Scrutinizing all the Bids offered by various Contractors / Firms the following Position has been emerged

S.#	NAME OF CONTRACTOR / FIRMS	BID AMOUNT
1.	M/s. Jhole Lal Const. Co.	Rs: 4,945,834 / =
2.	M/s. Malik Shoukat	Rs: 4,961,682 / =
3.	Mr. Rahamtullah Dahani	Rs: 4,984,003 / =

As per Evaluation report M/s. Jhole Lal Const. Co. has offered lowest Bid at a bid price of Rs: 4,945,834 / = and same is Recommended / Approved by the procurement committee for further process.





(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditto Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman


ATTENDANCE SHEET

The financial bids for the work of "**RENOVATION / REHABILITATION OF EIDGAH ALONGWITH BOUNDARY WALL AT VILLAGE MIR BIJAR KHAN BIJARANI TALUKA TANGWANI. Community Development Sustainable Goals Programme for the year 2017-2018**" have been opened by the Procurement Committee on 08-01-2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#	NAME OF REPRESENTATIVES / CONTRACTOR	SIGNATURE
1	M/s. Jhole Lal Const. Co.	
2	M/s. Malik Shoukat	
3	Mr. Rahamtullah Dahani	


(Engr. Abdul Rauf Kolachi)
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allah Ditta Panhyar)
Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)
Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman

BIDDERS QUALIFICATION REPORTS

NAME OF WORK: RENOVATION / REHABILITATION OF EID GAH ALONGWITH BOUNDARY WALL AT VILLAGE MIR BIJAR KHAN BIJARANI TALUKA TANGWANI.

NAME OF BIDDERS	REGISTRATION WITH INCOME TAX, ENGINEERING COUNCIL, SRB CERTIFICATE AND SALE	NTN CERTIFICATE	ANNUAL TURNOVER	PROVIDE MINIMUM EXPERIENCE	AFFIDAVIT / UNDERTAKING REGARDING FIRM NEVER BEEN BLACK LISTED
M/s. Jhole Lal Const. Co.	Yes	Yes Provided	Provided Four Years	Provided Four Years	Yes Provided
M/s. Malik Shoukat	Yes	Yes Provided	Provided Three Years	Provided Five Years	Yes Provided
Mr. Rahamtullah Dahani	Yes	Yes Provided	Provided Four Years	Provided Four Years	Yes Provided


(Engr. Abdul Rauf Kolachi)

Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member


(Engr. Allan Ditto Panhyar)

Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member


(Engr. Jalil Ahmed Shaikh)

Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman