

BID EVALUATION REPORT

SUPPLY, INSTALLATION, TESTING, COMMISSIONING
AND MAINTENANCE (DURING MAINTENANCE PERIOD)
OF

BUILDING MANAGEMENT SYSTEM FOR THE PROJECT

SHAHEED MOHTARMA BENAZAIR BHUTTO ACCIDENT, EMERGENCY & TRAUMA CENTER AND ANCILLARY SERVICES COMPLEX AT CIVIL HOSPITAL KARACHI

BID EVALUATION REPORT

Name of Procuring Agency

Civil Hospital - Health Department

Tender Reference No. 2.

BMS Works-VI-0223

Tender Description / Name of Work 3.

Supply, Installation, Testing, Commissioning & Maintenance (during maintenance period) of Building Management System at Shaheed

Mohatarma Benazir Bhutto Accident, Emergency & Trauma Centre and

Ancillary Services Complex at Civil Hospital Karachi

Method of Procurement 4.

Single Stage - Two Envelope

Tender Published 5.

Quami Akhbar, Sobh, Jang, Express Tribune and SPPRA Website

Total Bid documents Sold 6.

05

7. Total Bids Received Technical Bid Opening date 03 26-09-2014

8.

(if applicable) No. of Bid technically qualified

One

9. (if applicable)

10. Bid(s) Rejected Two

Financial Bid Opening date 11.

28-11-2014

12. **Bid Evaluation Report:**

S. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptances	Remarks
(0)	(1)	(2)	(3)	(4)	(5)	(6)
1.	M/S Instrumentation & Management System	Rs.59,106,657.00	Single Qualified Bidder	Within overall cost of PC-I	On lowest basis	The Procurement Committee recommended to award the work to M/S Instrumentation & Management System at a cost of Rs. 59,106,657.00.

Reasons of acceptance/rejection have been recorded in "Technical/Financial Evaluation Report".

Prof. M. Saced Quraishy

Medical Superintendent

Civil Hospital Karachi

Prof. (Dr.) Khalida Soomro

Chairperson

Department of Cardiology

Prof. (Dr.) Sadqa Aftab

Chairperson

Department of Anaesthesia

Prof. (Dr.) Junaid Ashraf

Chairman

Department of Neurosurgery

Engr. Hayat Kemal Project Director

Mrs. Shaista Mubarak Addl. Director (Development),

Health Deptt: Govt. of Sindh

Dr. Abdul Jahbar Memon

Deputy Director (Development),

Health Deptt: Govt. of Sindh

Waris Khalil Divisional Accounts Officer

A.G. Sindh Office

Shahid Ali Khan Accounts Officer

Civil Hospital Karachi

FINANCIAL EVALUATION REPORT / MINUTES OF THE PROCUREMENT COMMITTEE SHAHED MOHTARMA BENAZIR BHUTTO ACCIDENT, EMERGENCY & TRAUMA CENTRE AND ANCILLARY SERVICES COMPLEX AT CIVIL HOSPITAL KARACHI

00

- Meeting of the Procurement Committee of Trauma Centre Civil Hospital Karachi was held on Friday 28-11-2014 at 11:00 a.m. in the Board Room of the Hospital. Prof. M. Saced Quraishy, Medical Superintendent Civil Hospital Karachi chaired the meeting.
- The financial bids were opened after finalization of technical bids by the Technical Committee for procurement of the work "Supplying, Installation, Commissioning and Maintenance (During Maintenance Period) of Building Management System for Shaheed Mohtarma Benazir Bhutto, Accident, Emergency & Trauma Center and Ancillary Services Complex at Civil Hospital Karachi" for financial year 2014-2015.
- The technical bids of tender enquiry number BMS WORKS-VI-0223 were opened on 26-09-2014 and subsequently approved by the Technical Committee for procurement of the required items.
- The following members of Technical Committee attended the meeting:

01	Dr. Ayub Khan	Member
	Incharge, Information Technology,	
	Civil Hospital Karachi	

- Prof. Dr. Attaullah Khawaja, Chairman Department of Electronics & Telecom Engineering, NED University, Ms. Tabbassum Abbasi, Director Information Technology Sindh Police, Mr. Shakeel Ahmed, Information Technology Expert Excise & Taxation Department, Government of Sindh and Dr. Veeroomal Sajnani, Addl. Medical Superintendent, Civil Hospital Karachi (Members of Technical Committee) did not attend the meeting due to pre-occupation.
- The following members of the Procurement Committee attended the meeting:

01	Prof. M. Saeed Quraishy Medical Superintendent, Civil Hospital Karachi	Chairperson
2	1 pr June (3
6	A A	

02	Prof. Dr. Khalida Soomro Chairperson Department of Cardiology, Dow University of Health Sciences	Member
03	Dr. Amin Suleman for Prof. Dr. Sadqa Aftab Chairperson Department of Anaesthesia, Dow University of Health Sciences	Member
04	Dr. Asim for Prof. Dr. Junaid Ashraf Chairman Department of Neurosurgery, Dow University of Health Sciences	Member
05	Engr. Hayat Kemal Project Director	Member
06	Mr. Waris Khalil Divisional Accounts Officer, A.G. Sindh Office	Member
07	Mr. Shahid Ali Khan Accounts Officer, Civil Hospital Karachi	Member

 Mrs. Shaista Mubarak, Additional Director (Development) Health Department Government of Sindh and Dr. Abdul Jabbar Memon, Deputy Director (Development) Health Department Government of Sindh (both Members of Procurement Committee) were on pre-occupation and did not attend the meeting.

BRIEF OF THE CASE

- The tenders for the above work were originally called through press and appeared in daily Jang, Dawn dated 02-04-2013 and on SPPRA website with an I.D No. 1575211686 dated 01-04-2013. The Tenders (Technical Proposals) was opened on 02-05-2013 by the Procurement Committee and sent to M/S Naqvi & Siddiqui Associates (Consultants) for scrutinizing.
- M/S Naqvi & Siddiqui Assocaites (Consultants) qualified M/S Instrumentation & Management System for this work and disqualified M/S Evershine Constructors and M/S AMFCO International and M/S ORA-Tech Systems (Pvt.) Ltd.
- Subsequently, M/S Evershine Constructions made a representation to Sindh Public Procurement Regulatory Authority (SPPRA) against their disqualification and SPPRA

9

- vide letter No. Dir(CB)SPPRA/NIT/37-1/13-14/1916 dated 08-11-2013 directed to place this matter before the Complaint Redressal Committee (CRC).
- The matter was placed before the Complaint Redressal Committee which chaired by Special Secretary Health Department Government of Sindh.
- The decision of Complaint Redressal Committee was forwarded vide No. HD(P&E)1-2(755)/2014 dated 14-03-2014 that the same work should be retendered after due deliberation and preparation of specification by a Technical Committee comprising at least three relevant technical members instead of consultant strictly in accordance with SPPRA Rules 2010 (Copy of decision of CRC is enclosed at flag A).
- In the light of above decision, a Committee vide Notification No. HD(P&E)3-4(107)/2011-12 dated 05-05-2014 (Copy enclosed at flag B) were formed by the Secretary Health with following members:
- 1) Ms. Tabbassum Abbasi Director Information Technology, Sindh Police, Karachi
- 2) Mr. Faheem Khatri Sindh Revenue Board, Karachi
- 3) Mr. Noman Siddiqui Manager-I, Federal Board of Revenue, PRAL
- 4) Dr. Amir Raza Incahrge, Information Technology, Civil Hospital Karachi
- 5) Dr. Veeroomal Sajnani Additional Medical Superintendent, Civil Hospital Karachi
- · Meetings could not be held due to pre-occupation of above members so as a result, a new Technical Committee was formed by Secretary Health vide Notification No. HD(P&E)3-4(107)/2013-14 dated 15-07-2014 consisting of following members (copy enclosed at flag C):
- 1) Prof. Dr. Attaullah Khawaja Chairman, Department of Electronic & Telecom Engineering, NED University, Karachi

2) Ms. Tabbasum Abbasi Director Information Technology, Sindh Police, Karachi

 Mr. Shakeel Ahmed Information Technology Expert, Excise & Taxation Department, Government of Sindh

 Dr. Ayub Khan Incharge of Information Technology (I.T), Civil Hospital Karachi

Dr. Veeroomal Sajnani
 Additional Medical Superintendent, Civil Hospital Karachi

- Two meetings of above Technical Committee were held on 22-07-2014 and 21-08-2014 wherein as per directives of the Committee Members, the M/S Naqvi & Siddiqui Associates (Consultants) presented the Tender Documents of the above works. The Tender Documents were e-mailed to the members of Technical Committee for review.
- After hectic discussion among the Members of the Technical Committee, the Tender Documents was finalized by them.
- As a result of above, Tenders were re-called on "Single Stage Two Envelop Procedure" through press and appeared in Daily Qaumi Akhbar Karachi, Daily Sobh, Karachi dated 30-09-2013 and Daily Jang Karachi, The Express Tribune Karachi dated 01-12-2013 (copies enclosed at flag D, E, F & G).
- The advertisement also appeared on SPPRA website with an ID 1575216517 at serial 20906 dated 30-06-2014 (Copy enclosed at flag H).
- In response of above following five prospective bidders who had purchased tender documents till closing date, were given Amended Tender Documents:
- 1. M/S AMFCO International
- 2. M/S Instrumentation & Management System
- 3. M/S Evershine Constructors
- 4. M/S AGCN Pakistan (Pvt.) Ltd.
- 5. M/S SCT (Pvt.) Ltd.
- The Tenders (Technical Proposals) were opened by the Procurement Committee on 26-09-2014 in presence of Members of the Technical Committee.
- The following bidders submitted their bids:
- 1. M/S AMFCO International
- 2. M/S Instrumentation & Management System

3. M/S Evershine Constructors

N

- The Bids was sent to Members of the Technical Committee for Technical Evaluation.
- The Technical Committee also took presentation from the bidders.
- Subsequently, Prof. Dr. Attaullah Khawaja, Chairman Department of Electronics & Telecom Engineering NED University, Karachi has forwarded the Technical Evaluation Report singed by the Technical Committee (Copy enclosed at flag I).

EVALUATION OF FINANCIAL PROPOSALS

- The financial bids wherein M/S Instrumentation & Management Systems had quoted Rs. 59.000 million was sent to M/S Naqvi & Siddiqui Associates (Consultants) for scrutinizing the same.
- M/S Naqvi & Siddiqui Associates (Consultants) vide letter No. NSA(P)-0223/2014/0274 dated 20-12-2014 has arithmetically checked and recommended M/S Instrumentation & Management System for an amount of Rs. 59,106,657.00.
- In view of above, the Procurement Committee recommends to award this work to M/S Instrumentation & Management System at the quoted cost of Rs.59,106,657.00.

Prof. M. Saced Quraishy Medical Superintendent Civil Hospital Karachi Prof. (Dr.) Khalida Soomro Chairperson Department of Cardiology Prof. (Dr.) Sadqa Aftab Chairperson Department of Anaesthesia

Prof. (Dr.) Junaid Ashraf Chairman Department of Neurosurgery Engr. Hayat Kemal Project Director Mrs. Shaista Mubarak Addl. Director (Development), Health Deptt: Govt. of Sindh

Dr. Abdul Jabbar Memon Deputy Director (Development), Health Deptt: Govt. of Sindh Waris Khalil
Divisional Accounts Officer
A.G. Sindh Office

Shahid Ali Khan Accounts Officer Civil Hospital Karachi SUPPLY, INSTALLATION, TESTING, COMMISSIONING AND MAINTENANCE (DURING MAINTENANCE PERIOD) OF BUILDING MANAGEMENT SYSTEM FOR THE PROJECT "SHAHEED MOHTARMA BENAZAIR BITUTTO ACCIDENT, EMERGENCY AND TRAUMA CENTRE AND ANCILLARY SERVICES COMPLEX AT CIVIL, HOSPITAL, KARACHI

TENDER NO. BMS WORKS-VI-0223

DATE OF OPENING: 28-11-2014 (FINANCIAL PROPOSALS)

			Quoted Amount		
S	Name of Oualified Firm	CIF Price	DDP Price	Price	Earnest Money
		Unit Price Total Price	Unit Price	Total Price	
-	M/S Instrumentation & Management System	Not Quoted	Rs. 59,106,657.00	Rs. 59,106,657.00	Rs. 59,106,657.00 700,000.00 Askari Bank Ltd. (0019) Shahrah-s-Faisal, Karachi

Prof. M. Saeed Quraishy—Medical Superintendent Civil Hospital Earachi Prof. (Dr.) Junaid Ashraf Chairman, Deptt. of Neurosurgery, Dow University of Health Sciences Dr. Abdul Jabbar Memon Deputy Director (Development), Health Department, Government of

Prof. (Dr.) Khajida Soomro Chairperson, Deptt. of Cardiology, Dow University of Health Sciences

Engr. Hayat Kemal Project Director Waris Khalil Divisional Accounts Officer A.G. Sindh Office

Prof. (Dr.) Sadqa Affab Chairperson, Deptt. of Anaesthesia, Dow University of Health Sciences Mrs. Shaista Mubarak Addl. Director (Dev.), Health Department, Government of Sindh

Shahid Ali Khan Accounts Officer Civil Hospital Karachi





No.HD (P&E) 1-2 (755)/2014 Government of Sindh Health Department Karachi dated 14-03-2014

To.

The Manager CB Sindh Public Procurement Authority, Karachi

SUBJECT: SUPPLY, INSTALLATION, TESTING (DURING MAINTENANCE PERIOD OF I.T. & BMS FOR THE PROJECT SHAHEED

MOHTARMA BENAZIR BHUTTO ACCIDENT EMERGENCY

AND TRAUMA CENTRE AT CIVIL HOSPITAL KARACHI

I am directed to the refer to the subject cited above and to state that on the recommendation of SPPRA vide letter No. Dir(CB/SPPRA/NIT/37-1/13&14/4070 dated 31-12-2013, the competent authority constituted a redressal committee under Rule 31 of SPP Rules 2010 vide notification No. HD(P&E)1-2(61)/2014 dated 13-02-2014 (Copy of Notification at Annexure VI).

Accordingly a meeting of Complaint Redressal Committee was held on 07-03-2014 for the Redressal of complaint of subject tender. A decision of Complaint Redressal Committee is enclosed herewith for information please.

> Sheeraz Memon Research Officer (Dev)

c.c. to

Additional Director (Staff) for Director General, National Accountability Bureau (Sindh) with reference to letter No. 52(12)Prev/A&P/NABSindh/2014/218 dated 05-03-2014.

Medical Superintendent, Civil Hospital, Karachi.

Project Director, Shaheed Mohtarma Benazir Bhutto Accident Emergency and Trauma Centre at Civil Hospital Karachi

Managing Director, Sindh Public Procurement Regulatory Authority, Karachi. 0

PS to Secretary Health, Government of Sindh, Karachi

Research Officer

A MEETING OF COMPLAINT REDRESSAL COMMITTEE WAS HELD ON 07-03-2014

SUPPLY, INSTALLATION, TESTING (DURING MAINTENANCE PERIOD OF I.T. & BMS FOR THE PROJECT SHAHEED MOHTARMA BENAZIR BHUTTO ACCIDENT EMERGENCY AND TRAUMA CENTRE AT CIVIL HOSPITAL KARACHI

DECISION

The Committee is of the opinion, with consensus, that the contents of advertisement were ambiguous and prima facie for one work. This is substantiated by the fact that bid security asked by the principal was 2% of the total amount of bid and was not bifurcated. The evaluation done by the consultant for recommending the bidders was also improper. Lastly the decision to bifurcate the work into I.T & B.M.S done-by the consultant as if the two works are separate and independent to each other was also not in line with spirit of further decided that same work should be re-tendered after due deliberation and preparation of specification by a Technical Committee advertisement issued by the Project Director. Hence the complaint made by M/s Evershine Constructors considered as justified. CRC comprising at least three relevant technical members instead of consultant strictly in accordance with SPPRA Rules 2010.

Shahabu'ddin V

Executive Engineer

Works & Services Department, GOS

Member

Representative of A.G. Sindh

Account Officer

Member

Member

Addițional Secretary (Development)

Health Department, Govt. of Sindh

Special Secreta (MH) Health Department Gpy of Sindh

Chairman Complaint Redrigsal Committee.



No. HD (P&E) 3-4(107) / 2011-12 Government of Sindh Health Department

NOTIFICATION

No. HD (P&E) 3-4 (107) / 2011-12. The Competent Authority has been pleased to constitute a Committee comprising of following members for preparation and supervision of the Information Technology (I.T.) System and Building Management System (BMS) of the project "SHAHEED MOHTARMA BENAZIR BHUTTO ACCIDENT EMERGENCY AND TRAUMA CENTRE AND ANCILLARY SERVICES COMPLEX AT CIVIL HOSPITAL. KARACHI", during the current financial year 2014-15.

- Ms. Tabbasum Abbasi Director Information Technology Sindh Police, Karachi
- Mr. Faheem Khatri 02 Sindh Revenue Board Karachi
- Noman Siddiqui 03 Manager 1, Federal Board of Revenue PRAL
- Dr. Amir Raza Incharge of I.T., Civil Hospital, Karachi
- Dr. Veero Mal Assistant Medical Superintendent, Civil Hospital, Karachi

The committee will responsible to observe all the codal formalities as per Sindh Public Procurement Rules 2010.

> IQBAL HUSSAIN DURRANI SECRETARY HEALTH

Karachi, dated, the 67 MAY 2014.

No. HD (P&E) 3-4(107) / 2011-12

C.c.to:

Medical Superintendent, Civil Hospital, Karachi

Managing Director, Sindh Public Procurement Regulatory Authority, Karachi 2.

- Project Director, Shaheed Mohtarma Benazir Bhutto Accident Emergency and Trauma Centre and Ancillary Services Complex At Civil Hospital Karachi
- All the members of the committee 4.

P.S. to Secretary, Health Department, Govt of Sindh, Karachi. 5.

P.A. to Additional Secretary (Dev), Health Department, Govt of Sindh, Karachi.





Health Department Government of Sindh

NOTIFICATION

No. HD. (P&E) 3-4 (107) / 2011-12. The partial modification of this department's notification of even number, dated 05-05-2014, Competent Authority has been pleased to re-constitute a committee comprising of following members for preparation and supervision of the Information Technology (I.T.) System and Building Management System (BMS) of the project "SHAHEED MOHTARMA BENAZIR BHUTTO ACCIDENT EMERGENCY AND TRAUMA CENTRE AND ANCILLARY SERVICES COMPLEX AT CIVIL HOSPITAL KARACHI", during the current financial year 2014-15.

- O1 Prof. Dr. Attaullah Khawaja
 Ph.D Communication and Information System
 Chairman, Department of Electronic and Telecom Engineering
 NED University Karachi
- 02 Ms. Tabbasum Abbasi Director Information Technology Sindh Police, Karachi
- 03 Mr. Shakeel Ahmed Information Technology Expert, Excise & Taxation Department, Government of Sindh
- 04 Dr. Amir Raza Incharge of I.T., Civil Hospital, Karachi
- 05 Dr. Veero Mal Assistant Medical Superintendent, Civil Hospital, Karachi

The committee will responsible to observe all the codal formalities as per Sindh Public Procurement Rules 2010.

(IQBAL HUSSAIN DURRANI) SECRETARY HEALTH

No. HD (P&E)3-4(107) / 2013-14

Karachi, dated 15th July 2014

C.c.to

- 1. Vice Chancellor, NED University, Karachi, with request to allow Prof. Dr. Attaullah Khawaja to attend the meetings
- 2. Inspector General of Police, with request to allow Ms. Tabbasum Abbasi to attend the meetings
- Secretary Excise & Taxation Department, Government of Sindh, Karachi with request to direct Mr. Shakeel Ahmed to attend the meetings.
- 4 Medical Superintendent, Civil Hospital, Karachi
- Managing Director, Sindh Public Procurement Regulatory Authority, Karachi
- Project Director, Shaheed Mohtarma Benazir Bhutto Accident Emergency and Trauma Centre and Ancillary Services Complex At Civil Hospital Karachi
- 7. All the members of the committee
- 8. P.S. to Secretary, Health Department, Govt of Sindh, Karachi.
- P.A. to Additional Secretary (Dev), Health Department, Govt of Sindh, Karachi.

RESEARCH OFFICER (Dev)

ا بخشیر نیست این قراماسید ایندانشیلری سروس سیکیس به مقام مول این تال کرای کی No:PD/AEC&ASC/CHK/2013/2648

C. Dei

کاموں ک دست محیل	جِح کرانے اور کھولے کی خارج	ٹینڈر قریدئے ک تاریخ ٹک یافش	دُر مِیعاندُ نُیندر کیکورٹی	بر المجال المجا	راد كەملاق ئىكل آخىدەللاندىلى ئەكەردىمىرىكى ئەمكانام	V 2
,1./3	17-12-13 برتشان 11-00 عالم بالمال 11-12 برتشان 11-13 عالم بالمرتشان 11-30 عالم بالمرتشان	16-12-13	پلیشن کی تم 2%6	2000/-	هید محرّد بینظر محلو، ایک فرند، ایک بیش این این زمارسیز این اینسلری مروس کی بیس بینام سول اینال کراچی چی بی ای ایس (بلاگ بیجشف سسم) کی فرای چیچی بیشنگ دو کمیشنگ (دوران وارش مدت)	
873	12-12-17 بوتت دان 10-14 برقت دان 12-13-17 بوقت دان 11-30 بالترتيب	16-12-13	₹ 2%€ 2%€	2000/-	شهید محرّمه و تنظیر بعن ایکیشند، اعتراضی ایند ترامیشر ایند اینسلری مروش کیکیس مقام سول اسپتال گرایی می آتی کی (افقاریشن نیکانالوی) کی قرامی جمعید، بیشنگ او کیفشگ (دران وارش دری)	-2

توا بگیرٹرنے، ایمرسی فراماسیئر ایٹر ایسلیری مرومز جیس بھامہوں ہیں اس کا بدار میں مسلب وہ چیے۔ (7) حکومت کی جانب سے تصلیل کا اعلان ہوئے یا حالات نا ساز گار ہوئے کی صورت میں فیاندر کر چیکشیں اٹھے روز ای وقت اور مقام پر کھولی جا گیرا گیا۔

و خدا .. نور و شهکات الر اکاتر

(TNTE/ICDV 2000) 12

NATIONAL INSURANCE COMPANY LIMITED
(Gwned by the Government of Pakistan)

Salf of Salvage Weblicif

CHR 2013 24/F DATED NOVEMBER 29 20/3

الرئيسية التي ياران سنگل استيم - تو انويلب پروسلجر. سنگ يك پروخيوردينت ريگيزليدي اتاراي رداز جي قجت مينونجررز اميورنوردا سرل ايجنس ليکيدارن كان سول اسپتال كراچي جي هيئ حافيل كين جي لاء مهربندليندر گهراتي تي

			راسي سي	at hite	عمن جي دو مهرسد.	0.0
سر	جمع ڪرائيل ۽ کوليل خمي ناريخ		سولی رقع	3	اقد	1
	خي 11:00	16.17.2013	آڇيل رقبر	2000	شهيد مجترف بينضير يترو ايڪسپديليان	12
215)	وڳي ۽ 17.12.2013 اٽني 11.30 وڳي.	8+8)	جو 1 سنڪڙ اور د		يمرجنسي ۽ تراما سحر ۽ اسڪلي سروسر ڪامپليڪس يٽ سول اسپخال	
THE REST	الرائيبوار			,	ڪراچي ۾ بي ايو يعن (سلبنگ سخستٽ سند) سيلان لڳائڻ	
					بنگ ۽ ڪيٽننگ (وارئٽي اري مدي دوران)	
ع ميينا	17.12.2013 تى 11.00 رگېي ۽ 17.12.2013	16 12,2013	ڪل آڇيل رقر	2000	ثو، ایکسیلینشا، بمرجنسی ع تراما	
	11.30 قبي 11.39 نوچي درچي		جو 2 سيڪڙ و		ستر ۽ آينڪلري مروسز ڪانهليڪس ٻنڌ سول آسينال	
	ترتیبو ار ***				کراچی و آو تی انتقار مانتشان کاان(حی) جیلان گادن نیستنگا	
	1				گادن. نیستنگا کیشننگ و سرمت وارنشی واری مدی دران)	

سندر جي كاغدن جو مكهل سبت بي او كيو تي مشتبل سرطن ۽ صابطن سبت افسر آف دي براجيك اداريكر شهيد مقدر مر بينظير ايد ايكسيادت. ايسرجنسي ۽ دراما سبتال کي براجيكس ايت سول اسبتال كراچي و تان 2000 رپين جي پي ار بر عيوض پر اجيك دائريكٽر شهيد مخترص بينظير پتر ايكسيدن ايكسيان سول اسپتال كراچي عن مروسز كامپليكس اين تي اين جيع كرائن غيرض حاصل كري سگهين تا اين تي اين جيع كرائن غيرض حاصل كري سرگهين تا ايم جا كاغد تر تيبوار تاريخن تي 11.00 واقي يو ماؤ آج جا كاغد تر تيبوار تاريخن تي 10.00 واقي يو ماؤ آج ديدار ايك سول اسبتال كراچي واقع بي ماؤ تي موجود هجن جي خواهشد اج ديداري عي موجود هجن جي خواهشد اج ديداري عي موجود هجن جي خواهشد اج ديداري ايون الگراه الي لفاهن ۾ بند كري خواهش تي سروران ايون الگراه الي لفاهن ۾ بند كري سروران ايون حجومت جي لاگو تيندڙن کيڪسن تي سروران ايون حجومت جي لاگو تيندڙن کيڪسن تي


ويندا.

الم الم الم الم حرد المسكرة و فرم ياران يبي آروز/هماتد المرافقة حين صورة و المرضي طور (فنانشل الحن) جي مرافقة حين المرضي طور (فنانشل الحن) جي مرافقة المستدرة براجية والريضة شهيد محترم بينظير يعر المستدرة المستد

پراجيڪٽ ڊائريڪٽر

INF-KRY: NO. 2799/2013

وأناعي 30 g - 8 30 g



30/09/2012

INF-KRY-2799/13

وجكث ذائر كج



MOHTARMA BINAZIR BHUTTO Emergency & Praumy Gentre and Ancillary cyccs Compley at Civil Flospital Kurachi Dated: November 29, 2013

CORRIGENDUM

C/CHK/2013/2618

Civil Ho. Karachi invites scaled bids on Single Stage Two Buvel-op processes as per Sindh Public Procurement Regulatory Authority Rules from the manufacturers / Importers / Sole Agents / Contrictors for the following works in Civil Hospital Karachi.

S. No.	Name of Work	Bid- ding Docu- ment Cost (Rs.)	Earnest Money / Tender Security	Tender Pur- cluss- ing Date upts or before	Date of Submis- sion and Open- ing	Time of Comple- tion of Works
t.	Supply, Instal- lation, Testing, Commissioning & Maintenace (during warrancy period) of B.M.S. (Building Man- agement System) at Shibbect Mo- hatarria Benazir Sharto, Accident, Interpretary & Trains Gritter and Ancillary Services Com- plex at Civil Hos- nius Karach	2000/=	2% of Bid Amount	16-12- 2013	17-12; 2013 at 11.00 scm and 17-12- 2013 at 11:30 a.m respec- tively	Three (3) Months
2	impely Instal- lation, Jesting, Cornalissioning & Maintenance (during war- ranty period) of Uf. (faiturnation Jechnology) at Mainted Moha- tarina Benazir Blusto, Accident, Emergency & Trauma Centri- end Ancillary Services Com- plex or Civil Itos plut Karachi.	29007=	2% of Bid Amount	15-12- 2015		Three (3 Months

- A complete set of Tender documents containing 80Q, Specifica-tion and Terms & Conditions can be purchased from the Office of the Project Director Shahard Mohtarms Benazir Bhutto Accident, Emergency & Trauma Centre and Ancillary Services, Complex as Civil Haspital Karachi through pay order of Rt. 2000/=each in favor of Project Director Shaheed Mohtarina/Benazia Bhutta Accident, Emergency & Trauma Centre and Ancillary Services Complex at Civil Haspital Karachi on submission of application diongwith copy of NUM Centre State. of NTN Certificate.
- The bid must be submitted on the respective dates by 11:00 a.m.in. Board Room of the Administration Block of Civil Hospital Karachi. situated on second floor.
- These bids will be opened publicly at 11:30 amon the same day in the presence of bidders or their authorized representatives who choose to attend on the place of submission.
- Technical and Financial proposals should be submitted in separate envelopes and both should be scaled in third envelope.
- All quotations shall include Government Taxes (if applicable) and these will be deducted from the bills, according to Government Roles.
- Bid Security @ 2% of total value of the quoted items by firms in shape of Pay Order / demand Draft must be attached with "Financial Eid" in favour of the Project Director Shaherd Mohtarma Benazi: Bhitto Accident, Emergency & Trauma Centre and Ancillery Services Complex at Civil Hospital Karachi.
- In case of announcement of Public Holiday of any improverable directmentances, the tenders / bids will be submitted and opened on next working day at the same time & venue.

INF-KRY:No.2799/13

PROJECT DIRECTOR

th Public Procurement Regulatory Authority



Public Tenders SPPRA Notifications SPPRA Board SPP Act 2009 SPP Rules 2010 Annucondments SPPRA Team Contact Us Advance Search Tenders. C Text submit | WORKS Coggnittee e- Tender Title - SPPRAID Sample Decements Adventise Date GOODS Pelicy Instructions to Closing Date Review Panel c. City 1 Page 1 Documents Viewed 592585 Black Listed Firms Uploaded Advertised Closing Corrigundum Comments Download Capacity Building On On Tender Title S.No. SPPRAID 7 L Complaints 72 Jul 2014 30 June 2014 20 Jun 2014 70 Sept 2014 92 Aug 2014 05 GER, CS, *ER; AUC Shoteed Mahlarma Berneit Bautta Anddest, Contract Evaluation 1575216517 Emergency & Frauma Centra at Civil Hospital Karachi Departments WITHELD Building Management System Download Statistics Downloads Evaluation Reports FAQ's Feed Back Gallery News Archives Notifications Procurement Plans Site Statistics 23 Users Online 98-Mar-14 Ubdate Policy Letter Added 28 Feb 2014 Sinda Public Procurement Act. 2009. Sinda Public Procurement, Rides 2010. Control Us Web Mink

Transperency International Peldstan \$2008-2014 Sindh Public Procurement Regulatory Authority . All right reserved.

SOFER MODERICATION SOFER BOSTO

9/12/2014 10:27

lofl

The Additional Secretary (Development), Health Department, Government of Sindh

SUBJECT: SUPPLY, INSTALLATION, TESTING, COMMISSIONING AND MAINTENANCE (DURING MAINTENANCE PERIOD) OF BUILDING MANAGEMENT SYSTEM FOR SHAHEED MOHTARMA BENAZIR BHUTTO ACCIDENT, EMERGENCY & TRAUMA CENTRE AND ANCILLARY SERVICES COMPLEX AT CIVIL HOSPITAL KARACHI

 Technical Evaluation Report alongwith Technical Evaluation Sheet duly signed by all Members of the Committee formed vide Notification No. HD(P&E)3-4(107)/2013-14 dated 15-07-2014, is enclosed for further necessary action.

> Prof. Dr. Attaullah Khawaja Chairman

Department of Electronic & Telecom Engineering, NED University

Copy to the Project Director Trauma Centre, Civil Hospital Karachi

0/0

Na 24/11/14

//

TECHNICAL EVALUATION REPORT

NAME OF WORK: SUPPLYING,

SUPPLYING, INSTALLATION, COMMISSIONING AND MAINTENANCE (DURING MAINTENANCE PERIOD) OF BUILDING MANAGEMENT SYSTEM FOR THE PROJECT SHAHEED MOHTARMA BENAZIR BHUTTO, ACCIDENT, EMERGENCY & TRAUMA CENTER AND ANCILLARY SERVICES COMPLEX AT CIVIL HOSPITAL KARACHI (CONTRACT NO. BMS WORKS – VI-0223)

Secretary Health vide Notification No. HD(P&E)3-4(107)/2013-14 dated 15-07-2014 (copy enclosed at flag A) consisting a technical committee of following members:

1) Prof. Dr. Attaullah Khawaja

Chairman, Department of Electronic & Telecom Engineering, NED University, Karachi

2) Ms. Tabbasum Abbasi

Director Information Technology, Sindh Police, Karachi

3) Mr. Shakeel Ahmed

Information Technology Expert, Excise & Taxation Department, Government of Sindh

4) Dr. Ayub Khan

Incharge of Information Technology (I.T), Civil Hospital Karachi

5) Dr. Vecroomal Sajnani

Additional Medical Superintendent, Civil Hospital Karachi

- Two meetings of above Technical Committee were held on 22-07-2014 and 21-08-2014 wherein as per directives of the Committee Members, the M/S Naqvi & Siddiqui Associates (Consultants) presented the Tender Documents of the above works. The Tender Documents were e-mailed to the members of Technical Committee for review.
- After hectic discussion among the Members of the Technical Committee, the Tender Documents was finalized by them, report enclosed at flag B.
- The Tenders were earlier re-called on "Single Stage Two Envelop Procedure" through press
 and appeared in Daily Qaumi Akhbar Karachi, Daily Sobh, Karachi dated 30-09-2013 and
 Daily Jang Karachi, The Express Tribune Karachi dated 01-12-2013 (copies enclosed at C,
 D, E & F).
- The advertisement also appeared on SPPRA website with an ID 1575216517 at serial 20906 dated 30-06-2014 (copy enclosed at flag G).

& Alchen

James Comme

24/11/14

- In response of above following five prospective bidders who had purchased tender documents till closing date, were given Amended Tender Documents:
- 1. M/S AMFCO International
- 2. M/S Instrumentation & Management System
- 3. M/S Evershine Constructors
- 4. M/S AGCN Pakistan (Pvt.) Ltd.
- 5. M/S SCT (Pvt.) Ltd.
- The Tenders (Technical Proposals) were opened by the Procurement Committee on 26-09-2014 in presence of Members of the Technical Committee.
- · The following bidders submitted their bids:
- 1. M/S AMFCO International
- 2. M/S Instrumentation & Management System
- 3. M/S Evershine Constructors

EVALUATION OF TECHNICAL PROPOSAL

- Subsequently, the Technical bids were sent to the Technical Committee for scrutinizing the same.
- As per direction of the Technical Committee, all the vendors were called for presentation
 with regard to their Technical Proposals vide letter No. PD/AEC&ASC/CHK/2014/3422
 dated 01-10-2014 (Copy enclosed at H).
- So the Presentation of M/S Instrumentation & Management System and M/S Evershine Constructors were held on 14-10-2014. The presentation of M/S AMFCO International was held on 21-10-2014 as they could not present on 14-10-2014 due to shortage of time.
- The Technical Committee during meeting on 18-11-2014 have forwarded result of the Technical Evaluation on the Technical Evaluation Sheets (copy enclosed at I). The result is as under:-

1) M/S Evershine Constructors

• They obtained 59 marks out of 100 and were **disqualified** as the minimum qualifying/passing marks are 75 as pre Tender Documents at page EC-1 & EC-2.

2) M/S Instrumentation & Management System

 They obtained 82 marks out of 100 and were qualified as the minimum qualifying/passing marks are 75 as pre Tender Documents at page EC-I & EC-2.

by Ahlan

Joseph

Jan 22 . 11. 2014

22/11/14

3) M/S AMFCO International

 They obtained 68 marks out of 100 and were disqualified as the minimum qualifying/passing marks are 75 as pre Tender Documents at page EC-I & EC-2.

RECOMMENDATIONS OF THE TECHNICAL COMMITTEE

 The Technical Committee recommends to open Financial Proposal of M/s Instrumentation & Management System qualified bidder at an early date in accordance with SPPRA Rules.

Ms. Tabbassum Abbasi Director Information Technology Sindh Police

Dr. Vccroomal Sajnani Additional Medical Superintendent Civil Hospital Karachi Shakeel Ahmed
Information Technology Expert
Excise & Taxation Department
Government of Sindh

Dr. Ayub Khan Incharge Information Technology Civil Hospital Karachi

Prof. Dr. Attaullah Khawaja Chairman Department of Electronic & Telecom Engineering, NED University





Health Department Government of Sindh

NOTIFICATION

No. HD (P&E) 3-4 (107) / 2011-12. The partial modification of this department's notification of even number, dated 05-05-2014, Competent Authority has been pleased to re-constitute a committee comprising of following members for preparation and supervision of the Information Technology (I.T.) System and Building Management System (BMS) of the project "SHAHEED MOHTARMA BENAZIR BHUTTO ACCIDENT EMERGENCY AND TRAUMA CENTRE AND ANCILLARY SERVICES COMPLEX AT CIVIL HOSPITAL KARACHI", during the current financial year 2014-15.

- Prof. Dr. Attaullah Khawaja Ph.D Communication and Information System Chairman, Department of Electronic and Telecom Engineering NED University Karachi
- Ms. Tabbasum Abbasi 02 Director Information Technology Sindh Police, Karachi
- Mr. Shakeel Ahmed 03 Information Technology Expert, Excise & Taxation Department, Government of Sindh
- Dr. Amir Raza 04 Incharge of I.T., Civil Hospital, Karachi
- Dr. Veero Mal 05 Assistant Medical Superintendent, Civil Hospital, Karachi

The committee will responsible to observe all the codal formalities as per Sindh Public Procurement Rules 2010.

> (IQBAL HUSSAIN DURRANI) SECRETARY HEALTH

No. HD (P&E)3-4(107) / 2013-14

Karachi, dated 15th July 2014

C.c.10:

- Vice Chancellor, NED University, Karachi, with request to allow Prof. Dr. Attaullah Khawaja to attend the meetings
- Inspector General of Police, with request to allow Ms. Tabbasum Abbasi to attend the meetings
- Secretary Excise & Taxation Department, Government of Sindh, Karachi with request to direct Mr. Shakeel Ahmed to attend the meetings.
- Medical Superintendent, Civil Hospital, Karachi
- Managing Director, Sindh Public Procurement Regulatory Authority, Karachi
- Project Director, Shaheed Mohtarma Benazir Bhutto Accident Emergency and Trauma Centre and Ancillary Services Complex At Civil Hospital Karachi
- All the members of the committee
- P.S. to Secretary, Health Department, Govt of Sindh, Karachi. P.A. to Additional Secretary (Dev), Health Department, Govt of Sindh, Karachi 8.

RESEARCH OFFICER (Dev)



OFFICE OF THE PROJECT DIRECTOR SHAHEED MOHTARMA BENAZIR BHUTTO

Accident, Emergency & Trauma Centre and Ancillary Services Complex at Civil Hospital Karachi

NO: PD/AEC&ASC/CHK/2014/33そ2

DATED: SEPTEMBER, 02-2014

The Additional Secretary (Development), Health Department, Government of Sindh, Karachi

SUBJECT:

REPORT OF I.T. – ACTIVE SYSTEMS AND DATA CENTRE WORKS AND BUILDING MANAGEMENT SYSTEM OF THE PROJECT SHAHEED MOHTARMA BENAZIR BHUTTO ACCIDENT, EMERGENCY & TRAUMA CENTRE AND ANCILLARY SERVICES COMPLEX AT CIVIL HOSPITAL KARACHI BY THE COMMITTEE

- A Committee was formed vide Notification No. HD(P&E)3-4(107)/2013-14 dated 15-07-2014 on above subject.
- The report of the Committee is enclosed.

Copy to Medical Superintendent, Civil Hospital Karachi PROJECT DIRECTOR

EPORT REGARDING WORKS OF INFORMATION TECHNOLOGY (I.T.)

SYSTEMS AND BUILDING MANAGEMENT SYSTEM (B.M.S.) FOR THE PROJECT

SHAHEED MOHTARMA BENAZIR BHUTTO ACCIDENT, EMERGENCY &

TRAUMA CENTRE AND ANCILLARY SERVICES COMPLEX AT CIVIL HOSPITAL

KARACHI

 The Secretary (Health) vide notification No. HD(P&E)3-4(107)/2011-12 dated 05-05-2014 had formed following Committee to prepare and supervision of above works:-

1. Ms. Tabbasum Abbasi

Director Information Technology, Sindh Police, Karachi

2. Mr. Faheem Khatri

Sindh Revenue Board Karachi

3. Mr. Noman Siddiqui

Manager 1, Federal Board of Revenue PRAL

4. Dr. Amir Raza

Incahrge of Information Technology, Civil Hospital, Karachi

5. Dr. Veero Mal

Assistant Medical Superintendent Civil Hospital, Karachi

 Meetings could not be held due to pre-occupation of above members so as a result a new following Committee was formed vide notification No. HD(P&E)3-4(107)/2013-14 dated 15-07-2014

1. Prof. Dr. Attaullah Khawaja

Chairman, Department of Electronic & Telecom Engineering, NED University, Karachi

2. Ms. Tabbasum Abbasi

Director Information Technology, Sindh Police, Karachi

3. Mr. Shakeel Ahmed

Information Technology Expert, Excise & Taxation Department, Government of Sindh

4. Dr. Amir Raza

Incharge of Information Technology (I.T) Civil Hospital Karachi

5. Dr. Veero Mal

Assistant Medical Superintendent, Civil Hospital Karachi Two meetings of the above Committee were held on 22-07-2014 and 21-08-2014 wherein as per directives of the Committee Members, the Consultants M/S Naqvi & Siddiqui Associates, presented the Tender Documents of both works i.e. Information Technology (I.T) Systems and Building Management System (B.M.S) prepared by them.

- Both Tender Documents were E-mailed to the Committee Members for review.
- During review process the Committee Members found certain discrepancies / shortcomings in Tender document and re-directed M/S Naqvi & Siddiqui Associates (Consultants) to delete / added certain amendments.
- M/S Naqvi & Siddiqui Associates (Consultants) sent the corrected document to all Committee Members, which has now been approved by the Committee.
- Project Director has been directed to distribute both Tender Documents of Information
 Technology (I.T) Systems and Building Management System (B.M.S) as per SPPRA
 Rules-2010 to the Vendors who intend to participate, as Tenders have already been
 called as a separate work.
- This is in accordance with SPPRA Rules-2010.

 Further The committee has only reviewed the technicalities of the tender document and shall continue till award of work which includes the scrutinizing the bids of venders.

Dr. Ayub Khan (Dr. Amir Raza, on leave) Incharge of Information Technology (I.T) Civil Hospital Karachi Dr. Veero/Mal

Assignant Medical Superintendent,

Civil Hospital Karachi

Ms. Tabbasum Abbasi Director Information Technology, Sindh Police, Karachi Shakeel Ahmed Information Technology Expert, Excise & Taxation Department, Government of Sindh

Prof. Dr. Attaullah Khawaja Chairman, Department of Electronic & Telecom Engineering, NED University, Karachi

شهيد محتر مه بينظير بهشه ايكيدُن ايرجنسي ايندُرُ اماسينرايندُ اينسيري مرومز كمپليس بمقام سول اسپتال كراچي

29-11-2013 :مورض: No:PD/AEC&ASC/CHK/2013/2648



سول اسپتال کرا پی کوسول اسپتال کرا پی می مندر د. دایس کا مول کیلیئی میند پیچر دازان پورترزا سول ایجنشن کنفرینشر را نشدهه پیکک پر دایو ومنشاریکولیفرق افغار فی دروز کے مطابق منظل آخید ، درفان وطر کتی کار بربر مهم و پیشکشین مطلوب دیسا -

کاموں ک مدت حکیل	جع كراني اور كلو لندى تاريخ	ئىندر قريد نے كى تاريخ نىك ياتىل	زربعاند/ نمیشر کیورنی	پیشکش دستاویزات ک ^و تیت(روید)	LERLE	ئېر څار
sl_/3	17-12-13 إبات ون 11-00 بكا المباكة الر 17-12-13 بوت ون 11-30 بالترتيب	16-12-13	پي <u>ڪ</u> ئي کي رقم 2%8	2000/-	شهید محرّمه بینظیر بینو، ایکمیران، ایکریشی ایند قدامینو ایند اینسلوی سردل کمپلیکس بهقام سول اسپتال کرایی بین فی ایم ایس (بلذنگ بیخبنت مسلم) کی فرایی تصیب، فیسنگ اورکمیدهنگ (دوران)دارنی بدت	-1
s[/3	17-12-13 برت دن 11-00 ب 11-2-13 17-12-13 برت عون 11-30 بالرت	16-12-13	چين کې رقم 2%لا	2000/-	شهید محرّ مه وینظیر میشود ایگیدشت ایمریشی ایند شراها مینطر ایند اینسلاری سردی کمپلیکس بمقام سول اسپتال کراچی بیس آنی فی (اطار شیش فیکنالویی) کی قرامی جنسیب بنیستنگ اور کمپیشتنگ (دوران وارخی مدت	-2

(1) نمینگر درتا و برزات کا آیک تقمل میده مشتل کی او گیوداتھر بجات اورشرا الا و خوابط دفتر پروجیک ڈائز بکٹر شہید محتر مدینظیر مینوا کیدیڈٹ ایمریشنی فراماسینئر بیٹر اینسیلری مردمز کم پلیکس برتنام مول امینوال کراچی ہے تحر بری دوخواست ہمراہ NTN مرتبطیک کی کا کیا اور 2000ء و پیک اوا بیٹل بڈریز ہے آرڈو میں روجیکٹ ڈائز بیکشر شرید محتر میں میں میں میں نامال میں اسٹیل کراچی کے ایڈ مشرکیٹن واقع و مردی منزل کے بورڈو و میں بھی کرائی جائے۔ (2) پہنچکشیس بھی کرائے کے مقام پر معاضر میر سے محتویاں جیکل اور تو میں ایک جائے میں میں ایک روڈو و میں بھی کرائی جائے ہے۔ (3) پہنچکشیس بھی کرائے کے مقام پر معاضر میر سے محتویاں چیکش و دورگان بالان کے بادا ماندوں کی موجود کی شرائی بردودوں میں بھی موجود کی میں ایک بدودوں تیسر سے افاقے میں مربم بریوں۔ (4) میکیکل آورون تھل بردو یوزئز چوا کا داخا فول میں بھی کرائی جا میں اور دودوں تیسر سے افاقے میں مربم بریوں۔

(5) تنام كويشتر مي سركاري تيكسو (اگرة الى اطلاق بول) شاش بون جائيس اوريد برطابق سركاري فواعد بلز مينها كتا جاكي ك-

(6) فرمز کی جانب ہے درج کردہ آملو کی مجموق لاگ کے 2% مساوی بٹر سکورٹی بیٹکل ہے آرڈرا ڈیمانڈ ڈراف بیٹن پردمیکٹ ڈائز یکٹر شہیدیمتر مدینظیر بیٹروا کھیڈٹ ،ایمرجنی فرما میٹر اینٹر ایکسلری مردمز کمیکس برمقام مول ایونال کرائے ان نظال بڑا مشامک موتا جا ہے۔

(7) حكومت كى جانب ت تعطيل كالعلان يون ياحالات ناساز كارموت كي صورت يس شينار/ ينتكشيس الكروز داى وقت اورمقام يركموني جاشي كي-

المالية الريكشة الريكشر

/INTE/VIDV 1700/112

NATIONAL INSURANCE COMPANY LIMITED
(Owned by the Government of Pakistan)

SAIF OF SAIVAGE VEHICLE

سروسز كامپليكس ايث اس 2018 DATED NOVEMBER 242013

بنول اسپنال ڪراچي پاران سنگل استيج ، تو انويلپ پروسيجر ، سنا پبلک پروڪيورمينٽ ريگيوليٽري اثارتي رواز جي تحت مينرنيڪجررزا امبورترزا سول ايجنس، نيڪدارن کان سول استال ڪراچي جي هيا

مدو	-	ثيئدر خريد	سوقى	قيمت	ڪمن جي لاءِ مهربند ذ آئٽتر	1
	ڪرائڻ ۽ کولڻ جي تاريخ	ڪرڻ جي تاريخ	رقعر			
ۇ مەرە 13.	17.12.2013 تى 11.00 و گېي ، 17.12.2013 تى 12.2013 تى 12.00 تې تې ت	16.12.2013	اچيل رقم جو 2 پيڪڙ پيڪڙ	2000	شهید محترات پنشیر پتور الیکیدیدید الیم واسمی و تراما سروسر کامپلیکس سروسر کامپلیکس ایت سول اسپتال گراچی در پی ایس پنجیبت سستی سراد لگالین سراد لگالین سراد لگالین سراد لگالین سراد لگالین سراد لگالین سراد لگالین سراد لین سراد لین شراد لین	
ا مهيا (4)	17,12,2013 11,00 رگي ع 17,12,2013 ني 13,00 ني 13,00 ني وگي ترتيبوار	16.12.2913	ڪل آڇل رقر جو 2 سيڪڙ و	2000	نبید محترب بینظیر نبر، ایکسیدیست، بسرمنسی و تراسا بسرموسر قابلیکسی پید سول اسپتال قراچی و آو تی انساد میشس بیکالای سیلا بیکالای سیلا گانان تیستنگاه مرمت گانان تیستنگاه ورازتی واری ماری	2

تندر جي كاغذن جو مكمل سيد بي او كيو تي مشتبل شرطن ۽ ضابطن سيت آفيس آف دي پر اجيكٽ ڳائريكٽر شهيد محترم بينظير ڀٽر و ايڪسيڊنٽ، ايمر جنسي ۽ تراها سينٽر ۽ اينڪلري سرو سر ڪامپليڪس ايٽ سول اسپتال ڪراچي وٽان 2000 رپين جي پي آرڊر عيوض پر اجيڪٽ دائريڪٽر شهيد محترم بينظير ڀٽو ايڪسيڊنٽ، ايمر جنسي ۽ تراما سينٽر ۽ اينڪلري سروسز ڪامپليڪس ايٽ سول اسپتال ڪراچي جي حق ۾ تيار ئيل درخواست ۽ اين ٽي اين جمع ڪرائڻ عيوض حاصل ڪري سگهجن ٿا. آج جا ڪافذ ترتيبوار تاريخن تي 10.00 وڳي بورڊ روم آف ايسمسٽريشن بلاڪ آف سول اسپتال ڪراچي واقع ٻي ماز ايسمسٽريشن بلاڪ آف سول اسپتال ڪراچي واقع ٻي ماز تي جمع ڪيا ويندا

ايتمنسٽريشن بلاڪ اف سول اسپتان دراچي واصح ہي صرر تي جمع ڪيا ريندا آڇرن سرعام 11.30 وڳي ان وقت تي سوجود هجڻ جي خواهشمند آڄ ڏيندڙن جي سوجودگي ۾ کوليون وينديون تيڪنيڪل ۽ فنائشل آڇون الڳ الڳ لفافن ۾ بند ڪري تئين لفافي ۾ مهربند ڪيون وچن سيوريون آڇون حڪومت جي لاڳو ٿيندڙن ٽيڪسن تي مشتبل هجڻ جيڪي حڪومت جي قانون موجب ڪائيا منتا

مشتمل هجن جيدي و المسكر و نور پاران پي آروز/ هماند كل آچيل رقبر جو 2 سيكرو فرم پاران پي آروز/ هماند در افت چي صورت و لازمي طور (فنانشال آچن) جي صورت ۾ پراجيكٽ دائريكٽر شهيد محترم بينظير ڀٽر ايكسيدنٽ، ايدرجنسي ۽ تراما سينٽر ۽ اينكري سروسز ايکسيدنٽ، ايدرجنسي ۽ تراما سينٽر ۽ اينكري سروسز کاميليکن ايٽ سرل امنيتال ڪراچي جي حق ۾ تيار قبل

جمع ڪرايو وڃي حڪومت باران عام موڪل جو اعلان ٿيڻ يا اقتر سبين جي ڪري ٽينيور نہ کاڻ جي صورت ۾ ساڳيون آڇون/ ٽينيو ٻئي ڪر واري ڏينهن تي ساڳي وقت ۽ هنڌ تي کوليون وينديون

پراجيڪٽ ڊائريڪٽر

INF-KRY: NO. 2799/2013

30 9 2013

E



تصديح

سول امیتال کرا پی کو درج ذیل کاموں کیلیے میتونیکچررز/ درآ پرکشندگان/سول ایجنش/ تعکیداروں سے سندھ پلک پر دیکومنٹ ریگولیٹری اتھارٹی قواعد کے مطابق سنگل آغیے۔ دولقانوں کی بنیاد پر سر بمبریاز (بولیاں) مطاوب ہیں

کا موں کی کیلن کی مدت	فیلارگانداند اور کھلنے کی تاریخ	ئىلدەرىيىك كى تارىخ كى تارىخ	زروجات/ ئىندر ئىكدۇ ئىكدۇل	ئىللەك بىرىنىڭ ئالەكتىنىڭ ئالەكتىنىڭ ئالىكىنىڭ ئىلىنىڭ ئىلىنىڭ ئىلىنىڭ ئىلىنىڭ ئىلىنىڭ ئىلىنىڭ ئىلىنىڭ ئىلىنىڭ ئىللەكتىنىڭ ئىلىنىڭ ئىل	2000	1877
(3 <u>)</u> .¢	17-12-2013 18-12-2013 18-12-2013 18-12-2013 18-12-2013 18-12-2013		پذرگ رقم کا 2نیسد		سل اپیدل کردل که هم میراند کردل که هم میراند کردل که هم میراند و گیا میراند و گیا که میراند و گیا که میراند که میرا	
14	ر الرائح 17-12-20 المرائع المرائع المرائع المرائع المرائع المرائع المرائع المرائع المرائع المرائع المرائع المرائع المرائع المراثع المراثع المراثع المراثع المراثع المراثع المراثع المراثع المراثع المراثع المراثع المراثع المراثع المراثع المراثع المراثع المراثع الم		ئے کی آئے کا 2فصد	± 1/2000/≈	سال البيحال کردي کے اللہ اللہ اللہ اللہ اللہ اللہ اللہ الل	

1. سیندر در حاور بات کا کمل سین جس می ای او کا (BOQ) تصریحات ادار فراند و نوایت این این و در حاویت به داری آن این حوایت کی تالی می کرانے پر پردیک و از بحر شدید تر سے بنظی بخت این بر کمیلی سول این این کر این کے تا مود و در براد این بر کمیلی سول این این کر این کے تا مود و در براد رو برای کمیلی سول این این کر این کے تا مود و در براد رو برای کمیلی سول این این کر تا پر برخ برای می در براد رو برای کا برای کمیلی سول این این کر خوب می در براد رو برای کرد برای برای کمیلی سول این این کمیلی سول این این کمیلی سول این این کمیلی سول این این کمیلی سور کمیلی سوز این کمیلی سور کمیلی سوز این کمیلی سور کمیلی برای کمیلی سور کمیلی برای کمیلی و میرکان یا این کمیلی می میلی این کمیلی و میرکان این کمیلی می کمیلی این کمیلی و میرکان این کمیلی این کمیلی این کمیلی کمی

INF-KRY-2799/13

30/09/2013

وستخط پردجیت دائر یکٹر THE PROJECT DIRECTOR MONTARMA BENAZIR BHUTTO

Emergency & Trauma Centre and Ancillary Services Complex at Civil Hospital Karachi

SASC/CHK/2013/2648

Dated: November 29, 2013

CORRIGENDUM

Civil Hos Karachi invites sealed bids on Single Stage-Two Envelop procedure as per Sindh Public Procurement Regulatory Authority Rules from the manufacturers / Intporters / Sole Agents / Contractors for the following works in Civil Hospital Karacht.

S. No.	Name of Work	Bid- ding Docu- ment Cost (Rs.)	Earnest Money / Tender Security	Tender Pur- chas- ing Date upto or before	Date of Submis- sion and Open- ing	Time of Comple- tion of Works
1.	Supply. Instal- lation, Testing, Commissioning & Maintenance (during warranty period) of B.M.S. (Building Man- agement System) at Shaheed Mo- hataema Benezir Shinto, Accident Entertain Benezir Shinto, Accident Entertain Centre and Arcillary Services Com- plex at Cavil Hos- pital Karachi.	2000/=	2% of Bid Amount	16-12- 2013	, 17-12- 2013 at 11:00 am and 17-12- 2013 at 11:30 a.m respec- tively	Three (3)
2	Sapely Instal- lation, Esting Commissioning & Maintenance Iduring war- ranty period) of I.E. (Information Technology) at Shaheed Moha- tarma. Benarir Bhutto, Accident, Hintergency & Trauma Gentre and Ancillary Services Com- plex at Civil Hos- pital Karachi.		2% of Bid Amount	16 /2 2013	17 (2 2013 at 11:00 u in and 17-12- 2013 ut 11:30 a.m respec- tively	Three (3 Months

- A complete set of Tendet documents containing BOQ, Specification and Terms & Conditions can be purchased from the Office of
 the Project Director Shaheed Mohtarma Benazir Bhatito Accident,
 Emergency & Trauma Centre and Aucillary Services Complex at
 Civil Hospital Karachi through pay order of Rs. 2000/e each in favor of Project Director Shaheed Mohtarma Benazir Bhutto Accident,
 Emergency & Trauma Centre and Aucillary Services Complex at
 Civil Hospital Karachi on submission of application Stongwith copy
 of NTN Certificate.
- The bid must be submitted on the respective dates by 11:00 a.m in Board Roam of the Administration Block of Civil Hospital Karachi situated on second floor.
- These bids will be opened publicly at 11:30 a.m on the same day in the
 presence of bidders or their authorized representatives who choose to
 attend on the place of submission.
- Technical and Financial proposals should be submitted in separate envelopes and both should be scaled in third envelope.
- All quotations shall include Government Taxes (if applicable) and these will be deducted from the bills, according to Government Rules.
- 6 Bid Security @ 2% of total value of the quoted items by firms in Shape of Pay Order / demand Draft must be attached with "Financial Bid" in favour of the Project Director Shaheed Mohtarma Benazit Bhutto Accident, Emergency & Trauma Centre and Ancillary Services Complex at Civil Hospital Karachi.
- In case of announcement of Public Holiday or any unlawourable circumstances, the tenders / pids will be submitted and opened on next working day at the same time & venue.

INF-KRY:No.2799/13

PROJECT DIRECTOR

1/12

يرلس الربيون

n Public Procurement Regulatory Authority, ...

http://pprasman.gov.pic/activetenders.piip.codissin.j

6

Public Tenders SPPRA Notifications SPPRA Board SPP Act 2009 SPP Rules 2010 Anniendments SPPRA Team Contact Us # Serial No. Advance Search Tenders Text submit WORKS SERVICES Tender Title SPPRA ID Sample Documents Advertise Date GOODS Policy Instructions Closing Date Review Panel City Page 1 Documents Viewed 592585 Black Listed Firms Uploaded Advertised Closing Corrigendum Capacity Building Download On Tender Title On SPPRAID AY AV Complaints Shallreed Mohtama Behadir Bhutta Accident, 22 Jul 2014 30 June 2014 35 Jun; 2014 26 Sep 2014 22 Aug 2014 06 SER, CS TER, ACC Contract Evaluation 1575216517 Emergency & Trauma Contre at Civil Hospital Form Sep 2014 SPERA D Departments WATERCO Building Management System Download Statistics Downloads Evaluation Reports FAQ's Feed Back Gallery News Archives Notifications Procurement Plans Site Statistics 28 Users Online os Mar-14 Updasa Policy Letter Added 28 Feb 2014 SEPRA Mourtication SPPRA Sound Sinds Public Producement Act, (FG9 Sinds Producement Rules 2010 Contact Lis Web Mail

Transperons International Publishers
52008-2014 Sindh Public Procurement Regulatory Authority . All right reserved.





OFFICE OF THE PROJECT DIRECTOR SHAHEED MOHTARMA BENAZIR BHUTTO

Accident, Emergency & Trauma Centre and Ancillary Services Complex at Civil Hospital Karachi

NO: PD/AEC&ASC/CHK/2014/3422

DATED: OCTOBER, 01-2014

- 1. M/S Instrumentation & Management System
- 2. M/S AMFCO International
- 3. M/S Evershine Constructors

SUBJECT: PRESERNATION MEETING FOR SUPPLY, INSTALLATION, TESTING. COMMISSIONING & MAINTENANCE (DURING MAINTENANCE PERIOD) OF BUILDING MANAGEMENT SYSTEM (B.M.S) FOR THE PROJECT "SHAHEED MOHTARMA BENAZIR BHUTTO ACCIDENT, EMERGENCY & TRAUMA CENTRE AND ANCILLARY SERVICES COMPLEX AT CIVIL HOSPITAL KARACHI

- · The above Tenders (Technical Proposals) were opened on Friday, 26-09-2014 at 11:30 a.m. in the Board Room of Administration Block of Civil Hospital Karachi.
- The presentation of the above work, before the members of technical committee will be held on 14-10-2014 at 12:00 noon in the office of Mrs. Tabassum Abbasi, Director Information Technology Sindh Police, Police Head Office, Karachi.
- · Please come prepared for the same alongwith your technical persons who could reply the technical questions raised, during presentation.

PROJECT DIRECTOR

Copy to Members of Technical Committee formed vide Notification No. HD(P&E)3-4(107)/2013/14 dated 15-07-2014 by Health Department, Government of Sindh with the request to make it convenient to attend the Presentation meeting:-

1) Prof. Dr. Attaullah Khawaja

Ph.D Communication & Information System,

Chairman, Department of Electronic & Telecom Engineering, NED University, Karachi

- Mrs. Tabbassum Abbasi Director Information Technology, Sindh Police, Karachi
- Mr. Shakeel Ahmed Information Technology Expert, Excise & Taxation Department, Govt. of Sindh
- Dr. Ayub Khan Incharge of Information Technology (I.T), Civil Hospital Karachi
- Dr. Veeroo Mal Assistant Medical Superintendent, Civil Hospital Karachi

Copy for information to:

- 1) Additional Secretary (Development), Health Department, Govt. of Sindh
- 2) Medical Superintendent, Civil Hospital Karachi
- 3) M/S Naqvi & Siddiqui Associates (Consultants)

ACCIDENT EMERGENCY & TRAUMA CENTER AND ANCILLARY SERVICES COMPLEX SHAHEED MOHTARMA BENAZIR BHUTTO,

EVALUATION CRITERIA FOR PRE-QUALIFICATION BUILDING MANAGEMENT SYSTEM WORKS

(Total Marks 100)

				Marks Obtained.	
	Contents.	Total Marks	Evershine.	I & MS.	AMFCO.
A	Name of Firm 5 Mark (1 Mark for every 5 years)		29 Years.	18 Years.	18 Years.
E	Enlistment with PEC Category Established since	05 Marks	v	m	rî
22	Addiess Telephone Number / Fax				
3	Name / Contact of Key Person				
ei	Detail of Prolects Executed during last 5 Years. [Above 50 Millians]. (Total 15 Marks, 5 Marks for each project) Please attach documentary evidence	15 Marks	Only One Project Related to BMS.	15	15
J	Detail of Projects In Hand (Above 50 Millions) Total 15 Marks 5 Marks for each project) Please attach documentary exidence	15 Marks	No Project Related to BMS.	15	15
Ď.	Detail of Projects executed or in Hand (Lipto 50 Millions) Lioral 15 Marks, 5 Marks for each project! Please attach documentary, evidence	15 Marks	No Project Related to BMS. O Marks.	Project Related to BMS but below 50 Million.	Project Related to BMS but below 50 Million. 0 Marks.
ü	Valid Manufacturer's Authorization Certificate	1.5 Marks	15	15	Only 01 Authorization Certificate Provided. 5

5 Marks

Detail of Tools & Plant (Totals 05 Marks)
(Owned by the firm with evidence which could be estimined before proquiffication)
Plesse stack documentary evidence

6	Last One Year Bank Statement not Provided. 3	V)	un —		Marks Obtained 68 82 68 82 78 78 78 78 78 78 78 78 78 78 78 78 78
6	15	10	U)	us .	Marks Obtained 82 82 82 84 85 84 86 86 86 86 86 86 86 86 86 86 86 86 86
on .	ın.	ın	ın	u	Evershine.
10 Marks	05 Marks	05 Marks	05 Marks	05 Marks	Total Marks. 100 M. Tabassum Abbasi Director Information Technology, Sindh Police
List of Technical Persons with Bio-Data (Total 10 Marks (1) Mark for Graduate Engineer, 0.5 Mark for Diploma Horier, 0.25 Mark for others) Graduate Engineers (10.15 Vears Experience) Diploma Holders; (10.15 Vears Experience) Skilled Persons	Financial Status with Audited Balance Sheet of Last Three Years including fast one year Bank Statement (Total US Marks)	Last Three (03) Years Tax Assessment (Total 05. Marks)	Certificate from Department/Client where they have worked/working. To the effect that the firm is not involved in littgetton or arbitration.	Article of Associaton/Partnership Deed and valid Certificate of NTN & GST valid Certificate of NTN & GST rice of the to Sharks 2.5 Marss from each component, Please from documentary evidence.	Chairman, Department of Effection Chairman, Department of Ch
ம்	±	1	-	고	

Dr. Ayub Khan Incharge, Information Technology, Civil Hospital Karachi Karachi

Dr. Veerodmal Sajnani Addi, Mesical Superintendent, Civil Hospital Karachi



Naqvi & Siddiquie Associates (PAKISTAN)

ARCHITECTS - ENGINEERS - PLANNERS - INTERIOR DESIGNERS - MANAGEMENT CONSULTANTS

NSA(P)-0223/2014/0274

20 DEC 2014

Project Director Shaheed Mohtarma Benazir Bhutto Accident & Emergency Centre and Allied Services Complex Near O.P.D. Block, Civil Hospital KARACHI.

CONSTRUCTION OF SHAHEED MOHTARMA BENAZIR BHUTTO ACCIDENT & EMERGENCY CENTRE AND ALLIED SERVICES COMPLEX AT CIVIL HOSPITAL KARACHI

BUILDING MANAGEMENT SYSTEMS

Dear Sir

The Technical Committee NOTIFICATION was issued by Secretary Health vide letter No.HD(P&E)3-4(107)/2013-14 dated July 15, 2014 for Technical Proposal Evaluation of Building Management Systems for the above subject project.

The Technical Proposals were opened on September 26, 2014 in the Committee Room chaired by Medical Superintendent Civil Hospital Karachi attended by Committee Members, Consultant & Representative of Contracting Firms which was forwarded later on to Committee for further necessary action by the Project Director.

After the Technical Evaluation report, the Committee prequalified to M/s Instrumentation & Management Systems vide their letter No. Nil dated November 22, 2014. Further the Technical Committee recommended to open the Financial Proposal of M/s Instrumentation & Management Systems at an early date in accordance with SPPRA Rules.

The Project Director issued letters to the following Firms to attend the Financial Bid opening on November 28, 2014 vide their letter No.PD/AEC&ASC/CHK/2014/3484 dated November 22, 2014 (Copy attached for ready reference):-

- 1- M/s Instrumentation & Management Systems
- 2- M/s AMFCO International
- 3- M/s Evershine Constructors

The Financial Bid was opened on November 28, 2014 in the Committee Room chaired by Medical Superintendent, Civil Hospital Karachi in the presence of certain Committee Members, Consultant & Contractors.

Head Office: B-1, 9-2 E.O.B.I. House (Ex. Awami Markaz), Plot # ST-1-AV1, Sharea Faisal, Karachi-75350 Pakistan.

UAN #: 111 333 500 Ext. 2367-2368. Phones: (021) 34532324 - 34532349. Fax: (92-21) 34532449. E-mail: nsa@cyber.net.pk

Islamabad Office: First Floor, Block 18, Markaz F-6, Sir Agha Khan III Road, Islamabad-44000. Phones: (051) 2876769, 2270268. Fax: (92-51) 2270815.

Quetta Office: Bolan Medical Complex, G.F. Hospital Building, Bwrery Road, Quetta. Tel: 081-830902, 830553. Ext.: 3262.

Peshawar Office: Surt No. 20, Block-C, Cantt Bazar, Fakhre-Alam Road, Peshawar Cantt. Tel: 091-286796, 287417. Fax: 091-287417.

Kuwalt Office: 301, Rigga Complex, Fahaheel Motorway, Mahboola. Ph./Fax: 3715102. Postal Address; Fintas Post Box: 1368, Postal Code: 51014.



On Bid opening the Cost was Rs.59,000,000/-. Later on Financial bill forwarded by your good office to us for further necessary action at our end

During checking & scrutiny Arithmetically errors were found which corrected accordingly, after the correction the cost becomes to Rs.59,106,657/-. It was also noted that certain quantities were changed by the Contractor by himself without intimation to the Client/Consultant. We reported to your good office vide letter No. NSA(P)-0223/2014/0267 dated December 6, 2014 (Copy attached for ready reference). In response to our letter a letter No. PD/AEC&ASC/CHK/2014/3528 dated December 8, 2014 was issued to M/s Instrumentation & Management Systems by your good office for clarification of the same. (Copy attached for ready reference)

On this issue M/s Instrumentation & Management Systems explained vide letter No. S14-100-2014 dated December 10, 2014 that quantities have been changed due to variation between drawing & BOQ as per addendum accordingly we have quoted. They further gave the Undertaking that whole project Scope (covered both BOQ & Drawing) will be completed in the quoted amount which includes any minor item left over to complete the Job to make functional.

In the light of above clarifications, we prepared a Comparative Statement as ANNEXURE-"A" showing the Tender Bid and the Corrected Cost of M/s Instrumentation & Management Systems along with the Engineer Estimate.

If we compare item wise somewhere they have quoted on higher and somewhere on lower grounds but not with a marginally difference either in \pm . However they have quoted 8.31% below than the Engineer Estimate.

Conclusion / Recommendations

Keeping in view the above facts & figures, we recommend to award the work to M/s Instrumentation & Management Systems at a cost of Rs.59,106,657/-subject to the approval of the same by the Competent Authority.

All above referred letters along with the Addendum etc. shall be part of the contract.

We are enclosing here the original Financial Bid of M/s Instrumentation & Management Systems for your kind perusal, approval & record please.

Thanking you and assuring you of our sincere cooperation at all time

Yours sincerely,

for Naqvi & Siddiquie Associates (Pakistan)

(Abdul Baseer Khan)

General Manager Engg & Contracts

Encl: As above alongwith Composabahus Stabuns ANNBOUNEA"



NAQVI & SIDDIQUIE ASSOCIATES (Pakistan)

CONSTRUCTION OF SHAHEED MOHTARMA BENAZIR BHUTTO ACCIDENT & EMERGENCY CENTRE AND ALLIED SERVICES COMPLEX AT CIVIL HOSPITAL KARACHI

COMPARATIVE STATEMENT

(BUILDING MANAGEMENT SYSTEMS (BMS) INTEGRATION

S. No	Description	Engineer Estimate	Managem	mentation &
			Tender Cost	Corrected Cos
1)	Lighting Control (Indoor and External Lighting DBs)	W / 12 P P T T C Y P T T T T T T T T T T T T T T T T T T		
2	Fire Alexan O	1,500,000.00	1,500,000.00	1,500,000.0
	Fire Alarm System	1,000,000.00	1,000,000.00	1,000,000.0
3	CCTV System	2,000,000.00	1.000,000.00	1,000,000.00
4	Public Addressable System	650,000.00	650,000.00	650,000.00
5	Access Control System	550,000.00	500,000.00	500,000.00
6	FM200 Fire Suppression System	600,000.00	600,000.00	600,000.00
7	Fire Fighting System	897,828.00	850,000.00	850,000.00
8	External Water Supply System: Status & Monitoring	750,000.00	750,000.00	750,000.00
- 1	External Sewer System:	750,000.00	750,000.00	750,000.00
1.8	UPS: Supervision of UPS status, fault, alarm, patteries.	600,000.00	600,000.00	
- 1	ntegration with BMS	355,000.50	000,000.00	600,000.00
. 15	BMS integration for above System	2,500,000.00	2,500,000.00	2,500,000.00
) V	Viring/Termination	3,000,000.00	2,000,000.00	2,000,000.00
1	VAC System:	14,797,828.00	12,700,000.00	12,700,000.00
12	". 2-Way VLV ASSEMBLY W / Linear Actuator 1/2", 2-Way VLV ASSEMBLY W / Linear Actuator	89,740.00	88,057.00	88,057.00
	. 2-Way VLV ASSEMBLY W / Linear Actuator	387,204.00	379,944.00	379,944.00
1-	1/2", 2-Way VLV ASSEMBLY W / Linear Actuator	258,136,00	253,292.00	253,292.00
D	uct Temperature Sensor Flange Mount (Air	943,411.00	925,699.00	925,699.00
Ai	r Flow DP Switch for Supply Fan Status	103,140.00	252,960.00	± 252,960.00
A	r Flow DP Switch for Return Fan Status	257,849.00	252,960.00	252,960.00
Ai	r Flow DP Switch for Supply Filter Status	128,925.00	126,480.00	126,480.00
Hu	imidity Sensor / Transducer	128,925.00 472,724.00	126,480.00 463,830.00	126,480.00 463,860.00



NAGVI & SIDDIQUIE ASSOCIATES (Pakistan)

S. No	Description	Engineer		mentation & ent System
5. 140	Beschpton	Estimate *	Tender Cost	Corrected Cost
10	Smoke detection Duct Photo Type with Tube, 1-2FT			
	Duct (Smoke Detector)	842,308.00	826,500.00	826,500.00
11	Airflow Stations (Included in above)	7,385,965.00	7,247,442.00	7,247,442.00
12	Static Pressure Transmitter (Duct)			
13	Local Controllers	1,876,799.00	1,841,580.00	1,841,580.00
14	Sensor with Set point, Override, and Controller Mode	-= -88		
100	Functions with remote duct probe.	368,982.00	362,040.00	362,040.00
14	Fresh Air & Return Air Damper Actuator	94,545.00	92,760.00	92,760.00
15	Immersion Temperature Sensor with Polycrab	A400 - 041 6-400 04400		
	Enclosure	60,165.00	59,010.00	59,010.00
		13,398,818.00	13,299,034.00	13,299,064.00
	"B" Fresh Air Handling VFD Drive Units (19 No) :-			
16.	3", 2-Way VLV ASSEMBLY W / Linear Actuator	142,582.00	139,908.00	139,908.00
17	2 1/2", 2-Way VLV ASSEMBLY W / Linear Actuator			
	Z IIZ , Z-Vlaj VEV /IOGENEZ : TT	1,342,458.00	1,317,280.00	1,317,280.00
18	Air Flow DP Switch for Supply Fan Status	154,710.00	151,776.00	151,776.00
19	Air Flow DP Switch for Supply Fan Status	77,355.00	75,888.00	75,888.00
	Air Flow DP Switch for Air Filter Status	77,355.00	75,888.00	75,888.00
20	Humidity Sensor / Transducer	283.634.00	278,298.00	278,298.00
21	Smoke detection Duct Photo Type with Tube, 1-2FT	200,000		
22	Duct (Smoke Detector)	505,385.00	495,900.00	495,900.00
00	Static Pressure Transmitter (Duct)	56,727.00	55,653.00	
23		1,347,469.00	1,322,190.00	
24	Local Controllers Immersion Temperature Sensor with Polycrab	1,047,400.00	1,022.	740525.34440.000.000
25 a)		97,983.00	96,138.00	101.479.00
- 53	Enclosure	4.309,213.00	4,228,393.00	그 경기되었다면서 뭐 있다고 선생님
D	Air Flow Station	8,394,871.00	8,237,312.00	8,343,939.00
	"C" Chillers 3 No's			
22	Immersion Temperature Sensor with Polycrab			
26	Enclosure (Chilled Water leaving / entering)	32.088.00	31,472.00	31,472.00
	Chilled Water Flow (CW in CW out)	32,661.00	25,296.00	
27	Chilles Water Flow (CVV in CVV out)	195,424.00	198,504.00	# T 4 T 2 T 1 T 2 T
28	Chilled Status CT switch (Adjustable)	260,173.00	255,272.00	The second secon
		200,173.00		
	"D" Cooling Towers 2 No's (4 Cells)			
29	Immersion Temperature Sensor with Polycrab	8,022.00	7,872,00	7,872.00
	Enclosure (Cooling Water In / out)	30,942.00	30,360.00	
30	Fan Status CT Switch	117,528.00	115,324.00	
31	Local Controller	117,020.00	110,024.00	110,000,110
32	6" NO BAL 2 Way Valve Body Assembly FL with	167,333.00	164,194,00	164,194.00
	Actuator	323,825.00	317.750.00	The second secon
	100 11	323,023.00	0.7,7.00.00	
	"E" Secondary Chilled Water Pump (03 No):-			
33	Pressure Transmitter, CW Suction & CW discharge	33,946.00	33,306.00	33,306.00
	No comment of the second	33,940.00	35,300.00	, , , , , , , , , , , , , , , , , , , ,
34	Pressure Transmitter, at distance end of CW supply	85,090.00	83,493.00	83,493.00
	lines VFD operated.			
	VFD Cost (in S.No. 34)	2,727,186.00	2,070,000.00	
35	Pump Star / Stop			
36	Pump Status		F7.000.0	57,862.00
37	Local Controller	58,764.00		
1		2,904,986.00	2,850,499.00	2,850,499.00



NAQVI & SIDDIQUIE ASSOCIATES (Pakistan)

S. N	Description	Engineer Estimate	M/s. instru Managem	mentation & ent System
Same 19	"F" Primary Chilled W.	Lounate	Tender Cost	Corrected Co.
38	"F" Primary Chilled Water Pump (03 No.):- Pump Status			
-	Tamp Status	11,603.00	11,385.00	11,385.
	"G" Condens. W	11,603.00	11,385.00	11,385.
39	"G" Condenser Water Pump (03 No):- Pump Status			11,000.
40	Local Controller	11,603.00	11,385.00	- 11.385
40	Local Controller	58,764.00	57,662.00	57,662
	"LI" Diagram	70,367.00	69,047.00	69,047.0
41	"H" Diesel Transfer Pump (02 No.):-			00,041.1
42	Pump Status CT Switch	7,735.00	7,590.00	7.000
42	Local Controller	35,987.00	35,312,00	7,590.
		43,722.00	42,902.00	35,312
	"I" Exhaust Fans		72,302.00	42,902.0
43	EF Status	363,567.00	256 700 00	
	EF Start/Stop	230,007.00	356,730.00	356,730.0
45	Local Controller	1,151,589.00	1 100 000 00	and the second second
		1,515,156.00	1,129,992.00	1,129,992.0
	"J" Data Center		1,486,722.00	1,486,722.0
16	Room Monitoring /recording Temperature & Humidity			
100	riigh temperature alert / alarms			
17	AC's Units Status, Power ON/OFF alarms	106,354.00 9,168.00	33,734.00	33,734.0
18	UPS Status, Power ON/OFF alarms	7. 76200	8,996.00	8,996.0
1		24,599.00 140,121.00	94,760.00	94,760.0
	"K" Network Controller		137,490.00	137,490.0
i	Ethernet Port, RS-232 Ports, Rs-485 Ports, conWorks port, Lon Tunnel service, BACnet Modbus, SNMP complete hardware/software, drivers accessories required	.1	3,061,436.00 3,061,436.00	3,061,436.00 3,061,436.00
0 8	L" Walkthrough Gate"		-,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,	3,001,430.01
1 0	Supply, installation, Commissioning Testing 8 Maintenance of Cost for Walkthrough Gates complete in all respect and as per the specification and instruction of customer complete Engineering tool / software CD etc. for ON, BACnet Network Controller, and local controller			
V	Vorkstation Monitoring & Control	600,000.00	600,000,00	600 000 00
	MS server machine with license software and laser t printer		0,030.00	600,000.00
		1,120,000.00	1,120,000.00	1,120,000.00
R	0" LCD Screens best quality FID Locks	750,000.00	750,000.00	750,000.00
1	I ID LOCKS	Deleted as		150,000.00
В	asic Accessories for ST41-H-Basic E: LAND box ,	per addendum		
S		Deleted as		
	iff Access Point	per addendum		
1	30.000	Deleted as		
Er	ngineering, Programming, Commissioning &	per addendum		*
	ngineering, Programming, Commissioning & unding over of above controllers			
VV	iring/ Termination/ Installation of field devices & dry	1,189,000.00	300,000,00	300,000.00
1000				
ac	cording to the standard design	9,900,000.00	9,063,151.00	9,063,151,00



NAQVI & SIDDIQUIE ASSOCIATES (Pakistan)

i. No	Description	Engineer	M/s. Instrumentation & Management System		
. 140	Beschption	Estimate .	Tender Cost	Corrected Cost	
	Supply installation, rigging, lifting & placement of AMCA approved, Explosion proof, Fire resistant, ducted axial fans, Backward Curved wheel centrifugal fans as specified including damper, industrial GRADE vibration isolator, flanged duct connection etc complete in all respect ready to operate as per schedule, specification drawing and				
60	as per instruction of consultant EF-1 (Air flow 2000 cfm, ESP 0.6 inch centrifugal				
61	type) EF-2 (Air flow 2000 cfm, SP 0.4 inch propeller type)	per addendum Deleted as per addendum			
62	supply fabrication and installation of 24 gauge G.I sheet metal cladding for all M/S ducts using smoke evacuation system complete in all respect				
	24 gauge G.I sheet metal cladding	Deleted as per addendum			
63	Supply fabrication, installation and insulation of M/S duct for smoke evacuation in 14 SWG mild carbon still sheet (PS1010/A36), insulated with 4 inch thick rock wool, density 100kg / cubic meter including high temperature expansion joint back draft damper, duct connection, hanger and support etc complete in all respect ready to operate as per schedule, specification, drawing and as per instruction of consultant		a — — — — — — — — — — — — — — — — — — —		
	14 SWG M/S duction for smoke evacuation system	Deleted as per addendum			
64	Supply and installation of 1 hr rating fire damper complete in all respect ready to operate as per schedule, specification, drawing and as per instruction of consultant	Deleted as per addendum			
65	Supply and Installation of M/S Fabricated, Fire resistant powder coated grills for exhaust air of different sizes (grade A) complete in all respect wit M/S frame (if required) support and other accessories etc.				
	14 SWG M/S Grill	Deleted as per addendum			
66	Supply, Installation, testing and commissioning of motor control center MCC complete in all respect including weather proof sheet metal cabinet busbar internal wiring, earth strip, connector strip, MCB, MCCB control fuses magnetic connector, overload relay, indication light, voit meter, ammeter, selector				
	switch related civil work etc, complete in all respect, as per schedule, specification, drawing and as per instruction of consultant		<i>36</i>		
	NOTE: AllI exposed two weather MCC shall comply 1P65				
а	MCC-1 (Ground Floor)	Deleted as per addendum			

c.	MCC-2 (First Floor)	Estimate ,	M/s. Instrumentation & Management System	
c. d.	MCC-2 (First Floor)		Tender Cost	Corrected Cos
d.		Deleted as	The state of the s	
d.		per addendum		
	MCC-3 (Fifth Floor)	Deleted as		
	5	per addendum		
е.	MCC-4 (Sixth Floor)	Deleted as		
0		per addendum		
	MCC-5 (Roof Floor)	Deleted as		
		per addendum		
67	Supply, laying and installation of fire resistant power	Managara sangaran		
	cabling from respected MCC to different ventilation			
	and exhaust fan units and main incoming power			
	supply from electric room to MCC all incoming and			
	outgoing power supply shall be rated size in G.I			
-	conduit as mentioned in drawing complete in all			
	respect including connector, tagging of cable, weather proof enclosure with isolator switch near			
	each unit etc ready to operate as per schedule,	F - 1		
	specification, drawing and as per instruction of	Doloted		
	consultant	per addendum		
68	Supply and Installation, testing and commissioning of	per addendum	9.	
	automatic control system standalone capable to			
	interface central BMS supervisory system operating,			
		Deleted as		
		per addendum		
69	Supply and Installation of automatic specs system	por addendant		
	including control wiring for mentioned fans controller			
	with remote fire sensor, smoke sensor, fire stat, fan			
	status complete in all respect ready to operate as per			
1	schedule, specification, drawing and as per	Deleted as		
- 1	instruction of consultant	per addendum		
70	Testing, balancing and commission of air side of the			
1	system (from independent agency as per instruction)			
(of Consultant) complete in all respect as per			
1		Deleted as		
	instruction of consultant WALK THROUGH BOQ	per addendum		
	SECURITY SYSTEM EQUIPMENTS			
, ,	Providing, Installation, Testing & Commissioning of Walkthrough Scanner as per the specification			
1	complete in all respect and ready to use the job			
li	includes integration with the central BMS System		1	
1	and the central bivio system	4,218,480.00	4 609 000 00	
2 F	Providing installation and wiring for walk through gate	4,210,480,00	4,698,000.00	4,698,000.00
f	from BMS Control room and security room to			
0	distribution board to scanner / machine with 2 x			
6	Smm2 + 1 x 4 mm2 1 core PVC cable in 25mm dia			
C	conduit complete with all accessories including			
t	ermination			
		4,218,480.00	4,698,000.00	4,698,000.00
	6 ASSOCIAL GRAND TOTAL RS.	64.464.446.00	50 000 000	
	JE NO TOTAL RS.	64,464,116.00	59,000,000.00	59,106,657.00

1-1000-1417 BYE 1 CORTALL OF NOV 7016 / Comp. Sup. 188-7-12-300



ARCHITECTS - ENGINEERS - PLANNERS - INTERIOR DESIGNERS - MANAGEMENT CONSULTANTS

NSA(P)-0223/2014/0267

#06 DEC 2014

Project Director Shaheed Mohtarma Benazir Bhutto Accident & Emergency Centre and Allied Services Complex Near O.P.D. Block, Civil Hospital KARACHI.

SHAHEED MOHTARMA BENAZIR BILUTTO ACCIDENT & EMERGENCY CENTRE AND ALLIED SERVICES COMPLEX AT CIVIL HOSPITAL KARACIII.

BUILDING MANAGEMENT SYSTEM WORKS

Dear Sir

The Financial Bid for the above subject project of Building Management System of the prequalified Contractor Le. Instrumentation & Management System was opened on November 28, 2014 which was forwarded to us for our checking & scrutiny by your good office.

The same has been checked & scrutinized. During checking it has been observed by us certain quantities have been changed by the bidder and not filled as given in Tender Documents

However the total correct amount comes to Rs.59,106,657/- due to arithmetically errors. The Contractor may kindly be asked to submit the reasons for the same for further necessary nation please.

Voices sincerely

General Manager Engg & Contracts



OFFICE OF THE PROJECT DIRECTOR SHAHEED MOHTARMA BENAZIR BHUTTO

Accident, Emergency & Trauma Centre and Ancillary Services Complex at Civil Hospital Karachi

NO: PD/AEC&ASC/CHK/2014/3528

DATED: DECEMBER 08, 2014

M/S Instrumentation & Management Systems Karachi

SUBJECT: TENDERS FOR THE WORK "SUPPLY, INSTALLATION, TESTING. COMMISSIONING & MAINTENANCE (DURING MAINTENANCE PERIOD) OF BUILDING MANAGEMENT SYSTEM" FOR THE PROJECT "SHAHEED MOHTARMA BENAZIR BIJUTTO ACCIDENT, EMERGENCY & TRAUMA CENTRE AND ANCILLARY SERVICES COMPLEX AT CIVIL HOSPITAL KARACHI"

- The Financial Proposals of the above work were opened on 28-11-2014.
- · During scrutiny by the Consultants M/S Naqvi & Siddiqui Associates, it was revealed that you have changed quantities in the BOQ.
- Please intimate the reasons of the same within a weeks' time and incase of unsatisfactory reply matter will be sent to Sindh Public Procurement Regulatory Authority for necessary action.

PROJECT DIRECTOR

Copy to M/S Nagvi & Siddiqui Associates (Consultants)

Instrumentation & Management Systems

I&MS Center, 10-K, Block-6, P.E.C.H.S., Karachi - 75400, Pakistan Tel: 3431-3196, 3431-3197 Fax: (92-21) 34313198 Email: info@ims.com.pk



Instrumentation, Facilities and Fire Management Systems, Suppliers and Contractors

Dated: Reference: December 10, 2014

S14-100-2014

The Project Director,

Shaheed Mohtarma Benazir Bhutto Accident, Emergency & Trauma Centre & Ancillary Services Complex at Civil Hospital.

Karachi - Pakistan

Subject:

Tender for the Supply, Installation, Testing, Commissioning & Maintenance (During Maintenance Period) of BMS for the project Shaheed Mohtarma Benazir Bhutto Accident, Emergency & Trauma Center and Ancillary Services Complex at Civil Hospital, Karachi.

Dear Sir.

Please refer to your office letter No: PD/AEC&ASC/CHK/2014/3528 dated December 08, 2014 on above subject.

It is intimated that quantities of various items of BOQ have been changed as per the drawings supplied by the Consultant and there is variation between drawings and BOQ.

We confirm that our quoted price of Rs. 59,000,000.00 is for the whole project and includes the items of both BOQ and Drawings.

We hereby give this undertaking that whole project scope (covered both BOQ and drawings) will be completed in the quoted amount. Furthermore this quoted amount includes any minor item left to complete the job and make the project functional.

Hope the matter stands clarified.

Thanking you & assuring you best of our services, For Instrumentation & Management Systems,

Syed Saeed Naqvi Manager Sales South Cell # 03008212984

Copy to M/s Nagvi & Siddiqui Associates (The Consultant)

Inu No. 4297 dated 10/14/14 at 4: 5 pm.

The Additional Secretary (Development), Health Department, Government of Sindh

SUBJECT: SUPPLY, INSTALLATION, TESTING, COMMISSIONING AND MAINTENANCE (DURING MAINTENANCE PERIOD) OF BUILDING MANAGEMENT SYSTEM FOR SHAHEED MOHTARMA BENAZIR BHUTTO ACCIDENT, EMERGENCY & TRAUMA CENTRE AND ANCILLARY SERVICES COMPLEX AT CIVIL HOSPITAL KARACHI

 Technical Evaluation Report alongwith Technical Evaluation Sheet duly signed by all Members of the Committee formed vide Notification No. HD(P&E)3-4(107)/2013-14 dated 15-07-2014, is enclosed for further necessary action.

Prof. Dr. Attaullah Khawaja

Chairman

Department of Electronic & Telecom Engineering, NED University

Copy to the Project Director Trauma Centre, Civil Hospital Karachi

0/0

Mary May



TECHNICAL EVALUATION REPORT

NAME OF WORK: SUPPLYING,

INSTALLATION, COMMISSIONING MAINTENANCE (DURING MAINTENANCE PERIOD) BUILDING MANAGEMENT SYSTEM FOR PROJECT SHAHEED MOHTARMA BENAZIR BHUTTO, EMERGENCY & TRAUMA CENTER AND ANCILLARY SERVICES COMPLEX AT CIVIL HOSPITAL KARACHI (CONTRACT NO. BMS) WORKS - VI-0223)

Secretary Health vide Notification No. HD(P&E)3-4(107)/2013-14 dated 15-07-2014 (copy enclosed at flag A) consisting a technical committee of following members:

Prof. Dr. Attaullah Khawaja
 Chairman, Department of Electronic & Telecom Engineering, NED University, Karachi

2) Ms. Tabbasum Abbasi

Director Information Technology, Sindh Police, Karachi

 Mr. Shakeel Ahmed Information Technology Expert, Excise & Taxation Department, Government of Sindh

 Dr. Ayub Khan Incharge of Information Technology (I.T), Civil Hospital Karachi

Dr. Vecroomal Sajnani

Additional Medical Superintendent, Civil Hospital Karachi

- Two meetings of above Technical Committee were held on 22-07-2014 and 21-08-2014 wherein as per directives of the Committee Members, the M/S Naqvi & Siddiqui Associates (Consultants) presented the Tender Documents of the above works. The Tender Documents were e-mailed to the members of Technical Committee for review.
- After hectic discussion among the Members of the Technical Committee, the Tender Documents was finalized by them, report enclosed at flag B.
- The Tenders were earlier re-called on "Single Stage Two Envelop Procedure" through press
 and appeared in Daily Qaumi Akhbar Karachi, Daily Sobh, Karachi dated 30-09-2013 and
 Daily Jang Karachi, The Express Tribune Karachi dated 01-12-2013 (copies enclosed at C,
 D, E & F).
- The advertisement also appeared on SPPRA website with an ID 1575216517 at serial 20906 dated 30-06-2014 (copy enclosed at flag G).

J.S.

Jum Cury

- 20 m/19

b Alchen

- In response of above following five prospective bidders who had purchased tender documents till closing date, were given Amended Tender Documents:
- 1. M/S AMFCO International
- 2. M/S Instrumentation & Management System
- 3. M/S Evershine Constructors
- 4. M/S AGCN Pakistan (Pvt.) Ltd.
- M/S SCT (Pvt.) Ltd.
- The Tenders (Technical Proposals) were opened by the Procurement Committee on 26-09-2014 in presence of Members of the Technical Committee.
- · The following bidders submitted their bids:
- M/S AMFCO International
- 2. M/S Instrumentation & Management System
- 3. M/S Evershine Constructors

EVALUATION OF TECHNICAL PROPOSAL

- Subsequently, the Technical bids were sent to the Technical Committee for scrutinizing the same
- As per direction of the Technical Committee, all the vendors were called for presentation with regard to their Technical Proposals vide letter No. PD/AEC&ASC/CHK/2014/3422 dated 01-10-2014 (Copy enclosed at H).
- So the Presentation of M/S Instrumentation & Management System and M/S Evershine Constructors were held on 14-10-2014. The presentation of M/S AMFCO International was held on 21-10-2014 as they could not present on 14-10-2014 due to shortage of time.
- The Technical Committee during meeting on 18-11-2014 have forwarded result of the Technical Evaluation on the Technical Evaluation Sheets (copy enclosed at I). The result is as under:-

1) M/S Evershine Constructors

They obtained 59 marks out of 100 and were disqualified as the minimum qualifying/passing marks are 75 as pre Tender Documents at page EC-1 & EC-2.

2) M/S Instrumentation & Management System

 They obtained 82 marks out of 100 and were qualified as the minimum qualifying/passing marks are 75 as pre Tender Documents at page EC-1 & EC-2.

by Shlam

J.S.

King any

= 27 m L4

3) M/S AMFCO International

 They obtained 68 marks out of 100 and were disqualified as the minimum qualifying/passing marks are 75 as pre Tender Documents at page EC-1 & EC-2.

RECOMMENDATIONS OF THE TECHNICAL COMMITTEE

 The Technical Committee recommends to open Financial Proposal of M/s Instrumentation & Management System qualified bidder at an early date in accordance with SPPRA Rules.

Ms. Tabbassum Abbasi

Director Information Technology Sindh Police Shakeel Ahmed

Information Technology Expert Excise & Taxation Department Government of Sindh

Dr. Veeroomal Sajnani

Additional Medical Superintendent Civil Hospital Karachi Dr. Ayub Khan

Incharge Information Technology Civil Hospital Karachi

Prof. Dr. Attaullah Khawaja

Chairman Department of Electronic & Telecom Engineering, NED University



NOTIFICATION

No. HD (P&E) 3-4 (107) / 2011-12. The partial modification of this department's notification of even number, dated 05-05-2014, Competent Authority has been pleased to re-constitute a committee comprising of following members for preparation and supervision of the Information Technology (LT.) System and Building Management System (BMS) of the project "SHAHEED MOHTARMA BENAZIR BHUTTO ACCIDENT EMERGENCY AND TRAUMA CENTRE AND ANCILLARY SERVICES COMPLEX AT CIVIL HOSPITAL KARACHI", during the current financial year 2014-15.

- Prof. Dr. Attaullah Khawaja
 Ph.D Communication and Information System
 Chairman, Department of Electronic and Telecom Engineering
 NED University Karachi
- 92 Ms. Tabbasum Abbasi Director Information Technology Sindh Police, Karachi
- 03 Mr. Shakeel Ahmed Information Technology Expert, Excise & Taxation Department, Government of Sindh
- 04 Dr. Amir Raza Incharge of LT., Civil Hospital, Karachi
- 05 Dr. Veero Mal Assistant Medical Superintendent, Civil Hospital, Karachi

The committee will responsible to observe all the codal formalities as per Sindh Public Procurement Rules 2010,

(IQBAL HUSSAIN DURRANI) SECRETARY HEALTH

No. HD (P&E)3-4(107) / 2013-14

Karachi, dated 15th July 2014

Cento

- Vice Chancellor, NED University, Karachi, with request to allow Prof. Dr. Attaullah Khawaja to attend the meetings
- Inspector General of Police, with request to allow Ms. Tabbasum Abbasi to attend the meetings.
 Secretary Excise & Taxation Department Government of St. B. W.
- 3 Secretary Excise & Taxation Department, Government of Sindh, Karachi with request to direct Mr. Shakeel Ahmed to attend the meetings.
- 4 Medical Superintendent, Civil Hospital, Karachi
- Managing Director, Sindh Public Procurement Regulatory Authority, Karachi
- Project Director, Shaheed Mohtarma Benazir Bhutto Accident Emergency and Trauma Centre and Ancillary Services Complex At Civil Hospital Karachi
- 7. All the members of the committee
- P.S. to Secretary, Health Department, Govt of Sindh, Karachi.
- P.A. to Additional Secretary (Dev), Health Department, Govt of Sindh, Karachi.

RESEARCH OFFICER (Dev)



OFFICE OF THE PROJECT DIRECTOR SHAHEED MOHTARMA BENAZIR BHUTTO

Accident, Emergency & Trauma Centre and Ancillary Services Complex at Civil Hospital Karachi

NO: PD/AEC&ASC/CHK/2014/337-2.

DATED: SEPTEMBER, 02-2014

The Additional Secretary (Development), Health Department, Government of Sindh, Karachi

SUBJECT:

REPORT OF I.T. – ACTIVE SYSTEMS AND DATA CENTRE WORKS AND BUILDING MANAGEMENT SYSTEM OF THE PROJECT SHAHEED MOHTARMA BENAZIR BHUTTO ACCIDENT, EMERGENCY & TRAUMA CENTRE AND ANCILLARY SERVICES COMPLEX AT CIVIL HOSPITAL KARACHI BY THE COMMITTEE

- A Committee was formed vide Notification No. HD(P&E)3-4(107)/2013-14 dated
 15-07-2014 on above subject.
- The report of the Committee is enclosed.

Copy to Medical Superintendent, Civil Hospital Karachi PROJECT DIRECTOR

REGARDING WORKS OF INFORMATION TECHNOLOGY (LT SYSTEMS AND BUILDING MANAGEMENT SYSTEM (B.M.S) FOR THE PROJEC SHAHEED MOHTARMA BENAZIR BHUTTO ACCIDENT, EMERGENCY TRAUMA CENTRE AND ANCILLARY SERVICES COMPLEX AT CIVIL HOSPITAL KARACHI

- The Secretary (Health) vide notification No. HD(P&E)3-4(107)/2011-12 dated 05-05-2014 had formed following Committee to prepare and supervision of above works:-
- Ms. Tabbasum Abbasi Director Information Technology, Sindh Police, Karachi
- 2. Mr. Faheem Khatri Sindh Revenue Board Karachi
- 3. Mr. Noman Siddiqui Manager 1, Federal Board of Revenue PRAL
- 4. Dr. Amir Raza Incahrge of Information Technology, Civil Hospital, Karachi
- 5. Dr. Veero Mal Assistant Medical Superintendent Civil Hospital, Karachi
- Meetings could not be held due to pre-occupation of above members so as a result a new following Committee was formed vide notification No. HD(P&E)3-4(107)/2013-14 dated 15-07-2014
- 1. Prof. Dr. Attaullah Khawaja Chairman, Department of Electronic & Telecom Engineering,
- 2. Ms. Tabbasum Abbasi Director Information Technology, Sindh Police, Karachi
- 3. Mr. Shakeel Ahmed Information Technology Expert, Excise & Taxation Department, Government of Sindh
- 4. Dr. Amir Raza Incharge of Information Technology (I.T) Civil Hospital Karachi
- 5. Dr. Veero Mal Assistant Medical Superintendent, Civil Hospital Karachi

Two meetings of the above Committee were held on 22-07-2014 and 21-08-2014 wherein as per directives of the Committee Members, the Consultants M/S Naqvi & Siddiqui Associates, presented the Tender Documents of both works i.e. Information Technology (I.T) Systems and Building Management System (B.M.S) prepared by them.

- Both Tender Documents were E-mailed to the Committee Members for review.
- During review process the Committee Members found certain discrepancies / shortcomings in Tender document and re-directed M/S Naqvi & Siddiqui Associates (Consultants) to delete / added certain amendments.
- M/S Naqvi & Siddiqui Associates (Consultants) sent the corrected document to all Committee Members, which has now been approved by the Committee.
- Project Director has been directed to distribute both Tender Documents of Information Technology (I.T) Systems and Building Management System (B.M.S) as per SPPRA Rules-2010 to the Vendors who intend to participate, as Tenders have already been called as a separate work.
- This is in accordance with SPPRA Rules-2010.

 Further The committee has only reviewed the technicalities of the tender document and shall continue till award of work which includes the scrutinizing the bids of venders.

Allen

Dr. Ayub Khan (Dr. Amir Raza, on leave)
Incharge of Information Technology (I.T)
Civil Hospital Karachi

Dr. Veero Mal

Assistant Medical Superintendent, Civil Hospital Karachi

Ms. Tabbasum Abbasi

Director Information Technology, Sindh Police, Karachi Shakeel Ahmed

Information Technology Expert, Excise & Taxation Department, Government of Sindh

Prof. Dr. Attaullah Khawaja

Chairman, Department of Electronic & Telecom Engineering, NED University, Karachi No.PD/AEC&ASC/CHK/2013/2648

وللمال المن المنازل ال

کاموں کی دے مختل	Bertant 188	300 J	ميشار سيكور أل	Charles .	الله من الماريخ بالماريخ بالماريخ بالماريخ الماريخ بالماريخ الماريخ بالماريخ الماريخ الماريخ الماريخ الماريخ ا الماريخ الماريخ الماري	مارق مر عار
divi3	11-13-13 (باتعان ا ۱۳۵۰ (۲۰۱۵-۱۵ ۱۲-۱۵-۱۵ ۱۲-۱۵-۱۵ ۱۳-۲۵-۱۵		2%# 2%#	2000-	همید موسد بینظیر بعل، ایکهیشند، ایریشی ایلا المامیش این اینسلول مردن کیلیکس بینتام مدل امیتال کرایک میں کی انم ایک (بلاگ جمنت سعم) کیافرای جمعیب، فیشک دوکمیشنگ (دوران وارتخاعت)	-1
i(J)	11-42-13 (17-42-13) معرفي (11-40) (17-42-13) (17-42-13) (17-42-14)	16-12-13	AGAS PAP	20067-	ا مید موشد وطور مین ایکیفند، زارجلی ادفه از مامینو ایلا المسلوی مرون کیلیس به نتام سل امینال کرایک می آئی فی (افقادیشن فیلنالدی اگل افزای جمعیب ایسانک دو کیفانگ	2

(7) علومت كى جائب يا تطبيل كالعلاين ووت واحالات كالماز كالدور كالي مورث كالدويل المتضور المتحدد والمار والموادع المارك

(IMP/KRY-2799/13)

NATIONAL INSURANCE COMPANY LIMITED
(Ossentive the Concession Pakestan)

SAIF OF SOUNDER WEDICHT

ادراستگر

ساول المنهتال على الجرر بازان سنگل استيح - تو بيلك يروكسورميت ريگيوليتري اتارش روا ميرونورد سال الجعتس، نيكيدارن كان سول چافايل كس جي لاء مهريت تبنير كهرائي تي

144	Tex	anstruct 3	ببوش	Sec. 7	and the second	1303
	ستراتل 1 کولن غم. تاریخ	A. C. C.	Y.	18		
	17 (229) نن (100) درگی : درگی : تلی (120) نر (بگی درگی	16,12,7053	15:54	2000	شهد مجترم بینگیر یش اینگسیدینگ بستر و اینگلیش سروسز کانپلیشین بین سول اسینال بین سول اسینال بین اینگسین بین این این این اینگسی اینگسی این اینگسین بین این اینگسی اینگسی اینگسین بین اینگسی اینگسی این	
	17.17.2013 الركس : الركس : 17.22.2013 تال : 17.30 الركس الركس	36 (2 594.)	\$37.34	2000		1 CONTRACTOR

اچي وٽان 2000 ويين جي ٻي يڪشر شهيباء محشرم ٻي تراها سيسر . پتال کر اچي چي حق بر تيبار سين محم ڪر الئڻ شهر کس حاصل ڪري سگهجن شرقيمو او تاريخن تي 100 اوکي بورد روم . ملاڪ اف سول اسپتال ڪر اچي واقع جي . ملاڪ اف سول اسپتال ڪر اچي واقع جي


حم كيا ويندا سرعام (1130 وكي ان وقت تي سوجود هجن جي نست اج ذيندان جي موجودگي ۾ كوليون وينديون يڪل ۽ فنانشل آچون الڳ الڳ لفافن ۾ بند ڪري لفاقي ۾ مهربند ڪيون وڃن يون اچون حڪومت جي لاڳو ٿيندازن تيڪسن تي بڻ هجڻ اجيفش حڪومت جي قانون موجب ڪائيا تا هجڻ اجيفش حڪومت جي قانون موجب ڪائيا

ر رقو جو 2 سيڪڙو فرو ياران بين آرڊر ريماند بي صوروندا ۾ لاڙمي، طور (فندائشل اچن) جي - براجيڪٽ ڊائريڪٽر شهيد محترم بينظير پنو ڪڙ ايدرجنس ۽ تراما سينٽر ۽ اينڪاري سروس هي ايندنسرل اسپتال ڪراچي جي حق ۾ نبار ٿيل

جمع حبرابو وجمي محكومت بازال تخلو موسئل جز العلان ثبيغ بيا السلس سبب عي ڪري نيندو ٽاکلڻ جُن صورت ۾ ساڳيون اچون ٽيند بئي ڪر واري ڏينهن تي ساڳي رقت ۽ هننڌ تي کولسون

يراجيكت دائريكٽر INF-KRY: NO. 2799/2013

30.9



سل اسپتال کرای کودرج و بل کانون کیلے میونینگر رزا درآ مانندگان اسول الجيش (تعليما وول كاستدره بلك يروكوست وكاليزى الفارثي تواعد ك مطابق منكل أفي وولفاقول كى فياد يرسر بميرية ز (يوليان) مطلوب إلى

5 JE	ئىدەكلان دەركىلىغ ئارتا	turu .	A. A. A.	alusuE) Iquia/rd	=216gr =	47.
u(a _b e	THE STATE OF THE S	IT A RESIDENCE	हें हैं। इ. हें! इ. हें!	<u>4</u> 2000/-	سل ایول کران کے اور	
(II) de ²	neth 11-12-20 14-ford 11-12-20 11-20	16-12-00(3) 1-3	が生 また 一切	£ 1,0000/4	مال بایت کاک کاک کاک کاک کاک کاک کاک کاک کاک کا	2

الدينية وفراد يا التناكم في مين عن المن (BOQ) تشريعا حادث فرا نكرات الما المن إلى ورفوات معدالين في ان فوالليت كي قبل فإنا كراسة و برونيكت ذا فريكز شوره كزاسب تليم فود الكيفات الرض والما يتوايد أمير والإلكاف مل اجتل الدي المادية رد به (=2000) عديد المرارك ما الدونز بينتيك التركز الدونز مدينة الجمية وما الربعثي الرامان فزاعة وأياضات كهيكس عاريا الاك-

2- براي يخط فوريروافي حل ابينال كوالي كالإضوائل ورك كرودا والاراق الاست فك متعلقة بين الول أوقع كراني جائ

علال والإرافية من المالية على المالية المالية على المالية على المالية على المالية على المالية المالية المالية الاعدون في موجود كي مراها ويطور يكوفوها أي اكد

ي المنظل عدد الماس الك الك الله الماس عن المرابع المرابع المرابع المرابع المرابع المرابع المرابع المرابع المرابع

ية عام يعتر في ريون ميكور الران كالملال موزاه المثال الديناه المثال الديناه المتعين مركان المال الما

معالق مول عاد من كياما عاما 5 فر مى كالا الوكائل أيت ك وليد ت مادرة عكونى دا والت والا ترفيد المراجعة المراجعة المراجعة المراجعة المراجعة معود كمية مدان والمن مدان ميتوان المبلى ك رود كميكس من البيال كرايا كالمراجعة المراجعة المراجعة المراجعة المر

7. عام تعلى كاملان بالاموس والات كامورة عي تبناء الايال الى وقت ادربكري أخذه كام كعل كالدكمول بالي كا وخط

INF-KRY-2799/13

30/09/2013

Part Water

CORRIGENDUM

Civil Mar. If Karachi invites craired tods on Single Stage. Two Boyelop process of as per Singh Public Procumerant Regulatory Ambody Ruins from the manufacturers / Importers / Sole Agents / Commissions for the following works in Civil Hospital Karachi.

S. Nn.	Name of Work	Bid- ding Docu- ment Cost (Rs.)	Earnest Money / Tender Security	Tender Pur ches ing Trate uptu or hefore	Date of Submis- sion and Open- ing	Time of Comple- tion of Works
1	Supply Installand Scient Testing Commissioning S Maintenauce (during warranty period) of B.M.S. (Building Management System) at Shaherd Moharema Bonagement System) features According theories According to the Commission of According to the Commission of		2% of Bid Amount	201)	17-12 2053 or 11:00 aust min 17-12- 2013 or 11:00 aun respec- restly	Three (1) Months
T.	tiouple (tental like of Testing, Commissioning) to Maintenance Industry was ranky persod) of LT (Spicemation Testinoslogy) at Hashard Maintenance Kenzer Ilhaina Accident, Bourgetocy & Trauma Centre and Anothery Services Complex at Covi Hospital Karacta		2% of fiel Amount	11-13 2017	17-12- 2013 at 11-00 4.m add 17-12- 2013 at 11-00 6.m respec- tively	Three (3) Months

- I. A marginize set of Bender documents containing SOQ, Specification and Terms & Conditions can be purchased from the Office of the Project Director Stateout Mobiums Beneat Brane Acceptor. Entergency & Trauma Centre and Antillary Services. Complex at Owl Hospital Rarachs through pay order of Rs. 2000/e each in fewer of Project Director Stateout Mobiums Beneat Bhotto Accident, Emergency & Trauma Centre and Antillary Services Complex at Crift Hospital Karachi on submission of application Elimpatth copy of NTIN Certificate.
- The bid must be tainmitted on the respective dates by 11:00 a.m.in Board Room of the Administration Block of Cool Hospital Karachi atmitted us second form.
- These bids will be opened publicly at 1 h30 a.m on the same day in the
 prosence of biddien or their authorized representatives who choose to
 etteral on the place of submission.
- Trainital and Financial proposals should be submitted in separate envelopes and both should be sensel in third envelope.
- All quotations shall include Government Taxes (if applicable) and there will be deducted from the bills, according to Government Rules.
- bits Security of Ps of treat value of the quoted density furth in stage of Pay Order / demand Draft must be structed with "Vingorial Bid" in favour of the Project Director Stateed Montenna Benazir Photo Accident Emergency & Treatma Center and Applicate Services Complex at Cove Hospital Karacia.
- In case of an commenter of Public Holiday or any conformatible, incumstances, the senders / hids will be submitted and opened bettecht working day at the same time & rems.

INF-KRYN02299/13

PROJECT DIRECTOR

1/12/3

يركبي لثريبيون

Anymondments SPPRA Team SPPRA MODECOTORUS SPPRA Duard SPP Act 2009 SPP Ruina 2010 Services. Gertei No. Advance Search Text Committee Tender Title WORKS Sargie Occurreres SPPRA ID SERVICES Advertise Date Pelicy Instructions 30005 Closing Date Poylem Facret . ⊊ty Stack Linted Firms 1 Page 1 Documents Viewed 592585 Capacity Building Comments 5.140 SPPRAM) Complants Contract Evaluation State and Marramen Service Strates Accessed. ED AN 2014 Form. 2 Are 2014 10 Are tersenent! time group & Treases Garden or Civil Plengted EFFRE D Departments Sep 2014 WITHHILD Building Management Septim Download Statistics Direction de Evaluation Regionts FACE Fried Back Gatery News Arthres Northeatloss Procurement Place tion Statestics

Dista Sentrates 57% Small Saul Flats Programme AT 2000 Saul Flats Programme Files 2200 Savent Us Mol Med Transporting Sentrational Files (Saul Flats)

02008-2014 Sindh Public Procurement Regulatory Authority All right reserved.

25 Users Online 85-9er N. Limite

Folicy Letter Added 28 Feb 2014



OFFICE OF THE PROJECT DIRECTOR SHAHEED MOHTARMA BENAZIR BHUTTO

Accident, Emergency & Trauma Centre and Ancillary Services Complex at Civil Hospital Karachi

NO: PD/AEC&ASC/CHK/2014/3422

DATED: OCTOBER, 01-2014

- 1. M/S Instrumentation & Management System
- 2. M/S AMFCO International
- 3. M/S Evershine Constructors

SUBJECT:

PRESERNATION MEETING FOR SUPPLY, INSTALLATION, IESTING, COMMISSIONING & MAINTENANCE (DURING MAINTENANCE PERIOD) OF BUILDING MANAGEMENT SYSTEM (B.M.S) FOR THE PROJECT "SHAHEED MOHTARMA BENAZIR BHUTTO ACCIDENT, EMERGENCY & TRAUMA CENTRE AND ANCILLARY SERVICES COMPLEX AT CIVIL HOSPITAL KARACHI

- The above Tenders (Technical Proposals) were opened on Friday, 26-09-2014 at 11:30 a.m. in the Board Room of Administration Block of Civil Hospital Karachi.
- The presentation of the above work, before the members of technical committee will be held on 14-10-2014 at 12:00 noon in the office of Mrs. Tabassum Abbasi, Director Information Technology Sindh Police, Police Head Office, Karachi.
- Please come prepared for the same alongwith your technical persons who could reply
 the technical questions raised, during presentation.

PROJECT DIRECTOR

Copy to Members of Technical Committee formed vide Notification No. HD(P&E)3-4(107)/2013/14 dated 15-07-2014 by Health Department, Government of Sindh with the request to make it convenient to attend the Presentation meeting:

1) Prof. Dr. Attaullah Khawaja

Ph.D Communication & Information System, Chairman, Department of Electronic & Telecom Engineering, NED University, Karachi

office copy

Mrs. Tabbassum Abbasi
 Director Information Technology, Sindh Police, Karachi

 Mr. Shakeel Ahmed Information Technology Expert, Excise & Taxation Department, Govt. of Sindh

 Dr. Ayub Khan Incharge of Information Technology (I.T), Civil Hospital Karachi

 Dr. Veeroo Mal Assistant Medical Superintendent, Civil Hospital Karachi

Copy for information to:

1) Additional Secretary (Development), Health Department, Govt. of Sindh

2) Medical Superintendent, Civil Hospital Karachi

M/S Naqvi & Siddiqui Associates (Consultants)

Min Town

SHAHEED MOHTARMA BENAZIR BHUTTO, ACCIDENT EMERGENCY & TRAUMA CENTER AND ANCILLARY SERVICES COMPLEX

BUILDING MANAGEMENT SYSTEM WORKS EVALUATION CRITERIA FOR PRE-QUALIFICATION

(Total Marks 190)

7.	-	D	0	P	88888 ×	
Detail of Took & Plant (Totals 05 Marks) Denset by the firm with exidence which could be countred before presentification). Plants attach documentary endence.	Valid Manufacturer's Authorization Certificate	Detail of Projects executed or in Fland (Upto 50 Millions) (Estat 15 Marks, 3 Marks for each project (Peace amon), documentary evidence	Detail of Projects in Hand (Above 50 Millions) Total 15 Marts 5 Marcs 50 arch project Please attach documentary exidence	Detail of Projects Executed during last 5 Years (Above 50 Millions), (Total 25 Ments, 5 Marks for each project) Please strath (Sculmentary existence)	Name of Firm 5 Marts (I Mark for every 1 years) Enlistment with PEC Category Established since Address Telephone Number / Fax Name / Contact of Key Person	Contents
5 Marks	15 Marks	15 Marks	IS Marts	15 Marks	05 Marks	Total Marks
SM3	ĸ	No Project Related to SMS 0 Marks.	No Project Related to BMS 0 Marks.	Only One Project Related to BMS 05 Marks.	25 Years. 5	Evershine.
, to.	æ	Project Related to BMS but below 50 Million. 0 Marks.	u ,		S Years	Marks Obtained
w	Only GL Authorization Conflicate Provided: 5	Project Related to BMS but below 50 Million.	ъ		EB Veors	AMFCO.

List of Technical Persons with Sip-Data
Trotal 10 Marks Int Mark for Gramate Engineer, ILS Mark

The Diplomes Northern 0.25 Mark for athern)

Graduate Engineers: (10-15 Years Especience) Diploma Holders:

Shirled Persons

(10-25 Years Experience)

Financial Status with Audited Salance Sheet of Last Three Years

Last Three Years
Including Socions year their Statement (Futblids Marks)

Last Three (03) Years Tax Assessment (Total 05
Marks)

N. C.

Certificate from Department/Client where they

<u>Days</u> washed/working
To the effect that the firm it and backward in https://pro.or.
articipation

Article of Associaton/Partnership Deed and yalld Certificate of NTN & GST

That G Matte -2.5 Ments for each congocard fluxes attach occurred by subsects

Account County

Prof. Dr. Attaullah Khawaja Chairman, Department of Ejectrónic & Telecom

Engineering, NED University, Karachi

Technology, Sindh Police

Ms. Tabassum Abbasi Director information

Total Marks

Evershing.

100

59

Marks Obtained

AMFCO.

Department, Sayt, of South

Dr. Vnerodňial Sajnari Addi, Medical Saperintendent, Cod Hospital Karachi

Allen

Dr. Ayub Khan Incharge, Indurmation Technology, Dvil Hospital Karachi