



OFFICE OF THE MEDICAL SUPERINTENDENT


SINDH GOVT. LYARI GENERAL HOSPITAL, KARACHI
(Email: lyarigeneralhospital@gmail.com)





Bid Evaluation Report

1. **Name of Procurement Agency:** Office of the Medical Superintendent Sindh Govt. Lyari General Hospital, Karachi
2. **Tender Reference No:** NIT NO.01 M/R, REPAIR & REHABILITATION WORKS AT MAIN BUILDING
3. **Tender description/Name of work/items:** M/R, REPAIR & REHABILITATION WORKS AT MAIN BUILDING,
4. **Method of Procurement:** Single stage one envelop procedure
5. **Tender Published:** Express Tribune (30-04-2017), Awami Awaz (30-04-2017), Jang (01-05-2017)
6. **Total Bid documents Sold:** (02)
7. **Total Bids Received:** (02)
8. **Technical Bid Opening date:** Not Applicable
9. **No. of Bid technically qualified:** 02
10. **Bid(s) Rejected:** No
11. **Financial Bid Opening date:** 17/05/2017
12. **Bid Evaluation Report**

S. #	Name of Firm/ Bidder	Cost offered by the Bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for acceptance/ rejection	Remarks
1	M/S Arch Construction & Co	Rs. 43,156,846	1 st Lowest	Within Estimated Cost	Technically Qualified	Recommended for award of work
2	M/S SMK Construction	Rs. 46,881,632	2 nd lowest	—————	Technically Qualified	


Sr. RMO General
Sindh Govt. Lyari General Hospital
Member/ Secretary


Executive Engineer
Education Works, GoS
Member


Deputy Medical Superintendent
Sindh Govt. Lyari General Hospital
Chairman

33077



OFFICE OF THE MEDICAL SUPERINTENDENT

SINDH GOVT. LYARI GENERAL HOSPITAL, KARACHI

(Email: lyarigeneralhospital@gmail.com)




MINUTES OF THE MEETING OF PROCUREMENT COMMITTEE HELD ON 17-05-2017,
UNDER THE CHAIRMANSHIP OF DEPUTY MEDICAL SUPERITENDENT, SINDH GOVT.
LYARI GENERAL HOSPITAL


A meeting of Procurement Committee of M& R, repair and maintenance works for Sindh Govt, Lyari General Hospital was held under the chairmanship of Deputy Medical Superintendent at Lyari General Hospital on 17-05-2017.

The Member/Secretary of the Procurement Committee informed the participants that NIT called on 30-04-2017. Tender documents were issued accordingly to 02 participants firms on or before the date of opening of tenders. Tenders were opened by the procurement committee on 17-05-2017 in the presence of bidders and participants, thereafter the bids were evaluated as per the criteria mentioned in tender documents.

The procurement committee unanimously recommended that the lowest evaluated bid of **M/s Arch Construction & Co.** may be approved for the award of work for M&R, Repair & Maintenance for Main Building, Sindh Govt, Lyari General Hospital. Financial evaluation & Comparative Statement of Bids (annexure-A)


Sr. RMO General
Sindh Govt. Lyari General Hospital
Member/ Secretary


Executive Engineer
Education Works, GoS
Member


Deputy Medical Superintendent
Sindh Govt. Lyari General Hospital
Chairman






OFFICE OF THE MEDICAL SUPERINTENDENT
SINDH GOVT. LYARI GENERAL HOSPITAL, KARACHI

(Email: lyarigeneralhospital@gmail.com)



TECHNICAL EVALUATION

NIT NO.01 M/R, REPAIR & REHABILITATION WORKS AT MAIN BUILDING

TECHNICAL COMPETENCY	M/S ARCH CONSTRUCTION	M/S SMK CONSTRUCTION
	YES/NO	YES/NO
Registration with Pakistan Engineering Council in C-5 & above & discipline Civil Works	Yes	Yes
Registration with FBR & SRB'	Yes	Yes
List of Similar Assignments with Cost (atleast 02 similar projects with their cost) under taken in last 02 years with completion certificate	Yes	Yes
Detail of equipments, machineries and transport owned by firm/ contractor	No	Yes
Financial Statement (Summary)/ Bank Statement and income tax returns for the last 02 years	Yes	Yes
Affidavit of the firm has never been black listed	Yes	Yes
Responsive Bidder: Eligible/ Non-Eligible	Eligible	Eligible
 Sr. RMO General Sindh Govt. Lyari General Hospital Member/ Secretary	 Deputy Medical Superintendent Sindh Govt. Lyari General Hospital Chairman	 Executive Engineer Education Works, GoS Member



OFFICE OF THE MEDICAL SUPERINTENDENT
SINDH GOVT. LYARI GENERAL HOSPITAL, KARACHI
(Email: lyarigeneralhospital@gmail.com)

NIT NO.01 M/R, REPAIR & REHABILITATION WORKS AT MAIN BUILDING

DATE & TIME OF TENDERS
ISSUANCE 2/5/2017 9:00 AM

DATE & TIME OF BIDS
SUBMISSION 17/05/2017 1:00pm


DATE & TIME OF OPENING
OF BIDS. 17/05/2017 2:00 PM

Amount of Estimate. (TS) 43.5966 M

S. No:-	Items	Cost of Schedule Items. (Rs)	Rate Quoted by Contractor M/S ARCH CONSTRUCTION & CO.				Rate Quoted by Contractor M/S SMK CONSTRUCTION CO.			
			schedule Items(Above/b elow/at par)	Amount of Premium. (RS)	Non Schedule Items	Total	schedule Items	Amount of Premium. (RS)	Non Schedule Items	Total
1	Civil Work	schedule Items								
	M/R, REPAIR & REHABILITATION WORKS AT MAIN BUILDING	14,773,889	-3.08%	- 455,035.78	30,636,195	44,955,048	15%	2,216,083.35	29,891,660	46,881,632
	contractor bid rates @ 4% reabte					43,159,030				46,640,451
	Corrected Total Bid Amount @ 4% rebate					43,156,846				46,881,632
	Remarks.					Lowest				Highest


Sr. RMO General
Sindh Govt, Lyari General Hospital


Deputy Medical Superintendent


Executive Engineer
Education Works, GoS



OFFICE OF THE MEDICAL SUPERINTENDENT
SINDH GOVT. LYARI GENERAL HOSPITAL, KARACHI
(Email: lyarigeneralhospital@gmail.com)

NIT NO.01 M/R, REPAIR & REHABILITATION WORKS AT MAIN BUILDING

DATE & TIME OF TENDERS
ISSUANCE 05/02/2017 9:00 AM


DATE & TIME OF BIDS
SUBMISSION 17/05/2017 1:00pm

DATE & TIME OF OPENNING
OF BIDS. 17/05/2017 2:00 PM

S. No:-	Items	Engineering Estimates				Rate Quoted by Contractor M/S Arch Construction & Co.				
		schedule B Items (1)	Non Schedule Items (2)	Carriage (3)	Total Cost (1+2+3)	schedule Items	schedule Items(Above/ below/at par)	Amount of Premium. (RS)	Non Schedule Items	Total
1	Civil Work									
	M/R, REPAIR & REHABILITATION WORKS AT MAIN BUILDING	14,773,889	28,822,711	-	43,596,600	14,773,889	-3.08%	(455,036)	30,636,195	44,955,048
	Corrected Total Bid Amount @ 4% rebate									43,156,846
	Total Amount				43,596,600					43,156,846


Sr. RMO General
Sindh Govt, Lyari General Hospital


Deputy Medical Superintendent
Sindh Govt. Lyari General Hospital, Karachi


Executive Engineer
Education Works, GoS



OFFICE OF THE MEDICAL SUPERINTENDENT

SINDH GOVT. LYARI GENERAL HOSPITAL, KARACHI
(Email: lyarigeneralhospital@gmail.com)



Bid Evaluation Report

1. **Name of Procurement Agency:** Office of the Medical Superintendent Sindh Govt. Lyari General Hospital, Karachi
2. **Tender Reference No:** NIT NO.02M/R, REPAIR & REHABILITATION WORKS AT MAIN BUILDING (ELECTRICAL WORKS)
3. **Tender description/Name of work/items:** M/R, REPAIR & REHABILITATION WORKS AT MAIN BUILDING (ELECTRICAL WORKS)
4. **Method of Procurement:** *Single stage one envelop procedure*
5. **Tender Published:** *Express Tribune (30-04-2017), Awami Awaz (30-04-2017), Jang (01-05-2017)*
6. **Total Bid documents Sold:** (02)
7. **Total Bids Received:** (02)
8. **Technical Bid Opening date:** Not Applicable
9. **No. of Bid technically qualified:** 02
10. **Bid(s) Rejected:** No
11. **Financial Bid Opening date:** 17/05/2017
12. **Bid Evaluation Report**

S. #	Name of Firm/ Bidder	Cost offered by the Bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for acceptance/ rejection	Remarks
1	M/S Haroon Electric Works	Rs. 9,641,185	1 st Lowest	Within Estimated Cost	Technically Qualified	Recommended for award of work
2	M/S Ahmed & Co.	Rs. 9,889,320	2 nd lowest	_____	Technically Qualified	

Sr. RMO General
Sindh Govt. Lyari General Hospital
Member/ Secretary

Executive Engineer
Education Works, GoS
Member

Deputy Medical Superintendent
Sindh Govt. Lyari General Hospital
Chairman



OFFICE OF THE MEDICAL SUPERINTENDENT

SINDH GOVT. LYARI GENERAL HOSPITAL, KARACHI

(Email: lyarigeneralhospital@gmail.com)




**MINUTES OF THE MEETING OF PROCUREMENT COMMITTEE HELD ON 17-05-2017,
UNDER THE CHAIRMANSHIP OF DEPUTY MEDICAL SUPERITENDENT, SINDH GOVT.
LYARI GENERAL HOSPITAL**


A meeting of Procurement Committee of M& R, repair and maintenance works for Sindh Govt, Lyari General Hospital was held under the chairmanship of Deputy Medical Superintendent at Lyari General Hospital on 17-05-2017.

The Member/Secretary of the Procurement Committee informed the participants that NIT called on 30-04-2017. Tender documents were issued accordingly to 02 participants firms on or before the date of opening of tenders. Tenders were opened by the procurement committee on 17-05-2017 in the presence of bidders and participants, thereafter the bids were evaluated as per the criteria mentioned in tender documents.

The procurement committee unanimously recommended that the lowest evaluated bid of **M/s Haroon Electric Works**. may be approved for the award of work for M&R, Repair & Maintenance for Main Building (Electrical Works), Sindh Govt, Lyari General Hospital. Financial evaluation & Comparative Statement of Bids (annexure-A)


Sr. RMO General
Sindh Govt. Lyari General Hospital
Member/ Secretary


Executive Engineer
Education Works, GoS
Member


Deputy Medical Superintendent
Sindh Govt. Lyari General Hospital
Chairman



OFFICE OF THE MEDICAL SUPERINTENDENT OFFICE OF THE MEDICAL SUPERINTENDENT




SINDH GOVT. LYARI GENERAL HOSPITAL, KARACHI

(Email: lyarigeneralhospital@gmail.com)



TECHNICAL EVALUATION

NIT NO.02: M/R, REPAIR & REHABILITATION WORKS AT MAIN BUILDING (ELECTRICAL WORKS)

TECHNICAL COMPETENCY	M/S AHEND & CO.	M/S HAROON ELECTRICAL WORKS
	YES/NO	YES/NO
Registration with Pakistan Engineering Council & valid Electrical Works License from Inspectorate of Electrical Sindh of Similar Region w.r.t to work	Yes	Yes
Registration with FBR & SRB'	Yes	Yes
List of Similar Assignments with Cost (atleast 02 similar projects with their cost) under taken in last 02 years with completion certificate	Yes	Yes
Detail of equipments, machineries and transport owned by firm/ contractor	Yes	Yes
Financial Statement (Summary)/ Bank Statement and income tax returns for the last 02 years	Yes	Yes
Affidavit of the firm has never been black listed	Yes	Yes
Responsive Bidder: Eligible/ Non-Eligible	Eligible	Eligible
 Sr. RMO General Sindh Govt. Lyari General Hospital Member/ Secretary	 Deputy Medical Superintendent Sindh Govt. Lyari General Hospital Chairman	 Executive Engineer Education Works, GoS Member



OFFICE OF THE MEDICAL SUPERINTENDENT
SINDH GOVT. LYARI GENERAL HOSPITAL, KARACHI
(Email: lyarigeneralhospital@gmail.com)

NIT NO.02 M/R, REPAIR & REHABILITATION WORKS AT MAIN BUILDING (ELECTRICAL WORKS)

DATE & TIME OF TENDERS
ISSUANCE 05/02/2017 9:00 AM

DATE & TIME OF BIDS
SUBMISSION 17/05/2017 1:00pm

DATE & TIME OF OPENNING
OF BIDS. 17/05/2017 2:00 PM

Amount of Estimate. (TS) 10.0042 M

S. No:-	Items	Cost of Schedule Items. (Rs)	Rate Quoted by Contractor M/S HAROON ELECTRIC WORKS				Rate Quoted by Contractor M/S AHMED & CO.			
			schedule Items(Above/b elow/at par)	Amount of Premium. (RS)	Non Schedule Items	Total	schedule Items	Amount of Premium. (RS)	Non Schedule Items	Total
2	Civil Work									
	M/R, REPAIR & REHABILITATION WORKS AT MAIN BUILDING (ELECTRICAL WORKS)	-	0.00%	-	9,641,185	9,641,185	0%	-	9,889,320	9,889,320
	contractor bid rates					9,641,185				9,889,320
	Corrected Total Bid Amount					9,641,185				9,889,320
	Remarks.					Lowest				Highest


Sr. RMO General
Sindh Govt, Lyari General Hospital


Deputy Medical Superintendent
Sindh Govt. Lyari General Hospital, Karachi


Executive Engineer
Education Works, GoS



OFFICE OF THE MEDICAL SUPERINTENDENT
SINDH GOVT. LYARI GENERAL HOSPITAL, KARACHI
(Email: lyarigeneralhospital@gmail.com)

NIT NO.02 M/R, REPAIR & REHABILITATION WORKS AT MAIN BUILDING (ELECTRICAL WORKS)

DATE & TIME OF TENDERS
ISSUANCE 05/02/2017 9:00 AM

DATE & TIME OF BIDS
SUBMISSION 17/05/2017 1:00pm

DATE & TIME OF OPENNING
OF BIDS. 17/05/2017 2:00 PM

S. No:-	Items	Engineering Estimates				Rate Quoted by Contractor M/S HAROON ELECTRIC WORKS				
		schedule B Items (1)	Non Schedule Items (2)	Carriage (3)	Total Cost (1+2+3)	schedule Items	schedule Items(Above/ below/at par)	Amount of Premium. (RS)	Non Schedule Items	Total
2	Electric Works									
	M/R, REPAIR & REHABILITATION WORKS AT MAIN BUILDING (ELECTRICAL WORKS)	-	9,808,000	-	9,808,000	-	0.00%	-	9,641,185	9,641,185
	Total Amount				9,808,000					9,641,185


Sr. RMO General
Sindh Govt, Lyari General Hospital


Deputy Medical Superintendent
Sindh Govt. Lyari General Hospital, Karachi


Executive Engineer
Education Works, GoS



OFFICE OF THE MEDICAL SUPERINTENDENT

SINDH GOVT. LYARI GENERAL HOSPITAL, KARACHI


(Email: lyarigeneralhospital@gmail.com)





Bid Evaluation Report

1. **Name of Procurement Agency:** Office of the Medical Superintendent Sindh Govt.
Lyari General Hospital, Karachi
2. **Tender Reference No:** *NIT NO.03REPAIR & REHABILITATION WORKS OF
CARDIOLOGY & OPD BLOCK*
3. **Tender description/Name of work/items:** *REPAIR & REHABILITATION WORKS OF CARDIOLOGY &
OPD BLOCK*
4. **Method of Procurement:** *Single stage one envelop procedure*
5. **Tender Published:** *Express Tribune (30-04-2017), Awami Awaz (30-04-2017), Jang
(01-05-2017)*
6. **Total Bid documents Sold:** (02)
7. **Total Bids Received:** (02)
8. **Technical Bid Opening date:** Not Applicable
9. **No. of Bid technically qualified:** 01
10. **Bid(s) Rejected:** No
11. **Financial Bid Opening date:** 17/05/2017
12. **Bid Evaluation Report**

S. #	Name of Firm/ Bidder	Cost offered by the Bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for acceptance/ rejection	Remarks
1	M/S Ahmed & Co	Rs. 9,904,961	1 st Lowest	Within Estimated Cost	Technically Qualified	Recommended for award of work
2	M/S R. Irfan Builder	Rs. 10,099,435	2 nd lowest	_____	Technically Non- Qualified	


Sr. RMO General
Sindh Govt. Lyari General Hospital
Member/ Secretary


Executive Engineer
Education Works, GoS
Member


Deputy Medical Superintendent
Sindh Govt. Lyari General Hospital
Chairman



OFFICE OF THE MEDICAL SUPERINTENDENT

SINDH GOVT. LYARI GENERAL HOSPITAL, KARACHI

(Email: lyarigeneralhospital@gmail.com)



MINUTES OF THE MEETING OF PROCUREMENT COMMITTEE HELD ON 17-05-2017,
UNDER THE CHAIRMANSHIP OF DEPUTY MEDICAL SUPERITENDENT, SINDH GOVT.
LYARI GENERAL HOSPITAL

A meeting of Procurement Committee of M& R, repair and maintenance works for Sindh Govt, Lyari General Hospital was held under the chairmanship of Deputy Medical Superintendent at Lyari General Hospital on 17-05-2017.

The Member/Secretary of the Procurement Committee informed the participants that NIT called on 30-04-2017. Tender documents were issued accordingly to 02 participants firms on or before the date of opening of tenders. Tenders were opened by the procurement committee on 17-05-2017 in the presence of bidders and participants, thereafter the bids were evaluated as per the criteria mentioned in tender documents.

The procurement committee unanimously recommended that the lowest evaluated bid of **M/s Ahmed & Co.** may be approved for the award of work for M&R, Repair & Maintenance for Cardiology & OPD Block, Sindh Govt, Lyari General Hospital. Financial evaluation & Comparative Statement of Bids (annexure-A)

Sr. RMO General
Sindh Govt. Lyari General Hospital
Member/ Secretary

Executive Engineer
Education Works, GoS
Member

Deputy Medical Superintendent
Sindh Govt. Lyari General Hospital
Chairman






OFFICE OF THE MEDICAL SUPERINTENDENT
SINDH GOVT. LYARI GENERAL HOSPITAL, KARACHI
(Email: lyarigeneralhospital@gmail.com)



TECHNICAL EVALUATION

NIT NO.03: M/R, REPAIR & REHABILITATION WORKS OF CARDIOLOGY & OPD BLOCKS

TECHNICAL COMPETENCY	M/S R.IRFAN BUILDER	M/S AHMED & CO.
	YES/NO	YES/NO
Registration with Pakistan Engineering Council in C-5 & above & discipline Civil Works	No	Yes
Registration with FBR & SRB'	Yes	Yes
List of Similar Assignments with Cost (atleast 02 similar projects with their cost) under taken in last 02 years with completion certificate	No	Yes
Detail of equipments, machineries and transport owned by firm/ contractor	No	Yes
Financial Statement (Summary)/ Bank Statement and income tax returns for the last 02 years	No	Yes
Affidavit of the firm has never been black listed	No	Yes
Responsive Bidder: Eligible/ Non-Eligible	Non-Eligible	Eligible
 Sr. RMO General Sindh Govt. Lyari General Hospital Member/ Secretary	 Deputy Medical Superintendent Sindh Govt. Lyari General Hospital Chairman	 Executive Engineer Education Works, GoS Member



OFFICE OF THE MEDICAL SUPERINTENDENT
SINDH GOVT. LYARI GENERAL HOSPITAL, KARACHI
(Email: lyarigeneralhospital@gmail.com)

NIT NO.03 M/R, REPAIR & REHABILITATION WORKS OF CARDIOLOGY & OPD BLOCK

DATE & TIME OF TENDERS
ISSUANCE 05/02/2017 9:00 AM

DATE & TIME OF BIDS
SUBMISSION 17/05/2017 1:00pm


DATE & TIME OF OPENNING
OF BIDS. 17/05/2017 2:00 PM

Amount of Estimate. (TS) 10.7987M

S. No:-	Items	Cost of Schedule Items. (Rs)	Rate Quoted by Contractor M/S AHMED & CO.				Rate Quoted by Contractor M/S R. IRFAN BUILDER			
			schedule Items(Above/b elow/at par)	Amount of Premium. (RS)	Non Schedule Items	Total	schedule Items	Amount of Premium. (RS)	Non Schedule Items	Total
3	Civil Work	schedule Items								
	M/R, REPAIR & REHABILITATION WORKS OF CARDIOLOGY & OPD BLOCK	3,577,187	-5.00%	- 178,859.35	6,506,633	9,904,961	-15%	- 536,578.05	7,058,826	10,099,435
	contractor bid rates					9,904,961				10,018,693
	Corrected Total Bid Amount					9,904,961				10,099,435
	Remarks.					Lowest				Highest


Sr. RMO General
Sindh Govt, Lyari General Hospital


Deputy Medical Superintendent
Sindh Govt. Lyari General Hospital, Karachi


Executive Engineer
Education Works, GoS



OFFICE OF THE MEDICAL SUPERINTENDENT
SINDH GOVT. LYARI GENERAL HOSPITAL, KARACHI
(Email: lyarigeneralhospital@gmail.com)

NIT NO.03 M/R, REPAIR & REHABILITATION WORKS OF CARDIOLOGY & OPD BLOCK

DATE & TIME OF TENDERS
ISSUANCE 05/02/2017 9:00 AM


DATE & TIME OF BIDS
SUBMISSION 17/05/2017 1:00pm

DATE & TIME OF OPENNING
OF BIDS. 17/05/2017 2:00 PM

S. No:-	Items	Engineering Estimates				Rate Quoted by Contractor M/S AHMED & CO.				
		schedule B Items (1)	Non Schedule Items (2)	Carriage (3)	Total Cost (1+2+3)	schedule Items	schedule Items(Above/ below/at par)	Amount of Premium. (RS)	Non Schedule Items	Total
3	Civil Works									
	M/R, REPAIR & REHABILITATION WORKS OF CARDIOLOGY & OPD BLOCK	3,477,502	7,109,481	-	10,586,983	3,477,502	-5.00%	(173,875)	6,506,633	9,810,260
	Total Amount				10,586,983					9,810,260


Sr. RMO General
Sindh Govt, Lyari General Hospital


Deputy Medical Superintendent
Sindh Govt. Lyari General Hospital, Karachi


Executive Engineer
Education Works, GoS




OFFICE OF THE MEDICAL SUPERINTENDENT
SINDH GOVT. LYARI GENERAL HOSPITAL, KARACHI
(Email: lyarigeneralhospital@gmail.com)





Bid Evaluation Report

1. **Name of Procurement Agency:** Office of the Medical Superintendent Sindh Govt.
Lyari General Hospital, Karachi
2. **Tender Reference No:** NIT NO.04M/R, EXTERNAL DEVELOPMENT & SEWERAGE SYSTEM UP GRADATION
3. **Tender description/Name of work/items:** M/R, EXTERNAL DEVELOPMENT & SEWERAGE SYSTEM UP GRADATION
4. **Method of Procurement:** *Single stage one envelop procedure*
5. **Tender Published:** *Express Tribune (30-04-2017), Awami Awaz (30-04-2017), Jang (01-05-2017)*
6. **Total Bid documents Sold:** (04)
7. **Total Bids Received:** (03)
8. **Technical Bid Opening date:** Not Applicable
9. **No. of Bid technically qualified:** 02
10. **Bid(s) Rejected:** No
11. **Financial Bid Opening date:** 17/05/2017
12. **Bid Evaluation Report**

S. #	Name of Firm/ Bidder	Cost offered by the Bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for acceptance/ rejection	Remarks
1	M/S Converge Construction	Rs. 14,409,207	1 st Lowest	Within Estimated Cost	Technically Qualified	Recommended for award of work
2	M/S Canny Engineers & Developers	Rs. 15,223,129	2 nd lowest	_____	Technically Qualified	
3	M/s AK Khan & Co.				Technically Non- Qualified (Rejected)	Rejected


Sr. RMO General
Sindh Govt. Lyari General Hospital
Member/ Secretary


Executive Engineer
Education Works, GoS
Member


Deputy Medical Superintendent
Sindh Govt. Lyari General Hospital
Chairman



OFFICE OF THE MEDICAL SUPERINTENDENT

SINDH GOVT. LYARI GENERAL HOSPITAL, KARACHI

(Email: lyarigeneralhospital@gmail.com)



MINUTES OF THE MEETING OF PROCUREMENT COMMITTEE HELD ON 17-05-2017,
UNDER THE CHAIRMANSHIP OF DEPUTY MEDICAL SUPERITENDENT, SINDH GOVT.
LYARI GENERAL HOSPITAL

A meeting of procurement committee of M& R, repair and maintenance works for Sindh Govt, Lyari General Hospital was held under the chairmanship of Deputy Medical Superintendent at Lyari General Hospital on 17-05-2017.

The Member/Secretary of the Procurement Committee informed the participants that NIT called on 30-04-2017. Tender documents were issued accordingly to 03 participants firms on or before the date of opening of tenders. Tenders were opened by the procurement committee on 17-05-2017 in the presence of bidders and participants, thereafter the bids were evaluated as per the criteria mentioned in tender documents.

The procurement committee unanimously recommended that the lowest evaluated bid of **M/s Converge Construction Co.** may be approved for the award of work for M&R, Repair & Maintenance for External Development & Sewerage System up gradation, Sindh Govt, Lyari General Hospital. Financial evaluation & Comparative Statement of Bids (annexure-A)


Sr. RMO General
Sindh Govt. Lyari General Hospital
Member/ Secretary

Executive Engineer
Education Works, GoS
Member

Deputy Medical Superintendent
Sindh Govt. Lyari General Hospital
Chairman



OFFICE OF THE MEDICAL SUPERINTENDENT
SINDH GOVT. LYARI GENERAL HOSPITAL, KARACHI
(Email: lyarigeneralhospital@gmail.com)



TECHNICAL EVALUATION

NIT NO.04: M/R, EXTERNAL DEVELOPMENT & SEWERAGE SYSTEM UP-GRADATION

TECHNICAL COMPETENCY	M/S CANNY ENGINEERS & DEVELOPERS	M/S CONVERGE CONSTRUCTION	M/S AK KHAN & CO
	YES/NO	YES/NO	YES/NO
Registration with Pakistan Engineering Council in C-5 & above & discipline Civil Works	Yes	Yes	No
Registration with FBR & SRB'	Yes	Yes	No
List of Similar Assignments with Cost (atleast 02 similar projects with their cost) under taken in last 02 years with completion certificate	Yes	Yes	No
Detail of equipments, machineries and transport owned by firm/ contractor	Yes	Yes	No
Financial Statement (Summary)/ Bank Statement and income tax returns for the last 02 years	Yes	Yes	No
Affidavit of the firm has never been black listed	No	Yes	No
Responsive Bidder: Eligible/ Non-Eligible	Eligible	Eligible	Non-Eligible
<p>Sr. RMO General Sindh Govt. Lyari General Hospital Member/ Secretary</p> <p>Deputy Medical Superintendent Sindh Govt. Lyari General Hospital Chairman</p> <p>Executive Engineer Education Works, GoS Member</p>			



OFFICE OF THE MEDICAL SUPERINTENDENT
SINDH GOVT. LYARI GENERAL HOSPITAL, KARACHI
(Email: lyarigeneralhospital@gmail.com)

NIT NO.04 M/R, EXTERNAL DEVELOPMENT & SEWERAGE SYSTEM UP GRADATION

DATE & TIME OF TENDERS
ISSUANCE 05/02/2017 9:00 AM

DATE & TIME OF BIDS
SUBMISSION 17/05/2017 1:00pm

DATE & TIME OF OPENNING
OF BIDS. 17/05/2017 2:00 PM

Amount of Estimate. (TS) 18.5935 M

S. No:-	Items	Cost of Schedule Items. (Rs)	Rate Quoted by Contractor M/S CONVERGE CONSTRUCTION				Rate Quoted by Contractor M/S CANNY ENGINEERS & DEVELOPERS			
			schedule Items(Above/b elow/at par)	Amount of Premium. (RS)	Non Schedule Items	Total	schedule Items	Amount of Premium. (RS)	Non Schedule Items	Total
4	Civil Work	11,300,823	-5.00%	- 565,041.14	3,673,425	14,409,207	5%	565,041.14	3,357,265	15,223,129
	contractor bid rates					13,295,992				15,223,125
	Corrected Total Bid Amount					14,409,207				15,223,129
	Remarks.					Lowest				Highest


Sr. RMO General
Sindh Govt, Lyari General Hospital


Deputy Medical Superintendent
Sindh Govt. Lyari General Hospital, Karachi


Executive Engineer
Education Works, GoS



OFFICE OF THE MEDICAL SUPERINTENDENT
SINDH GOVT. LYARI GENERAL HOSPITAL, KARACHI
(Email: lyarigeneralhospital@gmail.com)

NIT NO.04 M/R, EXTERNAL DEVELOPMENT & SEWERAGE SYSTEM UP GRADATION

DATE & TIME OF TENDERS
ISSUANCE 05/02/2017 9:00 AM


DATE & TIME OF BIDS
SUBMISSION 17/05/2017 1:00pm

DATE & TIME OF OPENNING
OF BIDS. 17/05/2017 2:00 PM

S. No:-	Items	Engineering Estimates				Rate Quoted by Contractor M/S CONVERGE CONSTRUCTION				
		schedule B Items (1)	Non Schedule Items (2)	Carriage (3)	Total Cost (1+2+3)	schedule Items	schedule Items(Above/ below/at par)	Amount of Premium. (RS)	Non Schedule Items	Total
4	Civil Works									
	M/R, EXTERNAL DEVELOPMENT & SEWERAGE SYSTEM UP GRADATION	13,013,550	5,215,332	-	18,228,882	13,013,550	-5.00%	(650,678)	3,673,425	16,036,298
	Total Amount				18,228,882					16,036,298











Sr. RMO General
Sindh Govt, Lyari General Hospital



Deputy Medical Superintendent
Sindh Govt. Lyari General Hospital, Karachi



Executive Engineer
Education Works, GoS


SINDH GOVT; LYARI GENERAL HOSPITAL KARACHI

Tender Bidding Opening for Repair & Rehabilitation works of various Packages
at Sindh Lyari General Hospital at 2.00pm on 17-05-2017.

Sr.No.	Name of Companies	Name of representative	Applied tender Sr.no.	Signature
1	Converge Construction	Taha Sultuddin	Tender 4	
2	Arch construction	Shoaib	Tender 1	
3	S.M.K Construction	Faizan	Tender 1	
4	Ammeel w/co	Adnan Suleen	Tender 1	
5	Habeed Electric	Habeed	Tender 2	
6	R. Jahan Builders	Ranjan	Tender 3	
7	Mis Enterprises	Misgan Khan	Tender #4	
8	Sheikh Rehman Shah	Naseer	Tender 4	
9	A.K Khan of Br.	Abdul Khaliq	Tender #4	
10				
11				
12				
13				
14				
15				


Deputy Medical Superintendent
Sindh Govt Lyari General Hospital
Karachi.


Sr.R.M.O General
Sindh Govt Lyari General Hospital
Karachi.


Executive Engineer
Education work