SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.

1).	NAME OF THE ORGANIZATION / DEPT	T. SITE ZONE DMC (West)
2).	PROVINCIAL GOVT./LOCAL GOVT./OT	HER LOCAL GOVERNMENT (DMC)
3).	TITLE OF CONTRACT	P/F of Street Light
4).	TENDER NUMBER	(01) E.E/S.Z/DMC/W/75/2013
5).	BRIEF DESCRIPTION OF CONTRACT	Providing / Fixing Street Lights in UC-03 Jahanabad Mohallah SITE Zone
6) F	FORUM THAT APPROVED THE SCHEME	Tender Opening Committee
7).	TENDER ESTIMATED VALUE	Open Rate
8).	ENGINEER'S ESTIMATE	Open Rate
	(For Civil Works only)	
9).	ESTIMATED COMPLETION PERIOD (AS	S PER CONTRACT) 30 (Days)
10).	TENDER OPENED ON (DATE & TIME)	20/11/2013 at (02:30 PM)
11).	NUMBER OF TENDER DOCUMENTS SO (Attach list of buyers)	OLD <u>04 Nos</u>
12).	NUMBER OF BIDS RECEIVED <u>0</u>	4 Nos
13).	NUMBER OF BIDDERS PRESENT AT TH	HE TIME OF OPENING OF BIDS <u>04 Nos</u>
14).	BID EVALUATION REPORT (Enclose a copy)	(Attached)
15).	NAME AND ADDRESS OF THE SUCCES	SSFUL BIDDER M/s. Waheed & Sons
16).	CONTRACT AWARD PRICE	Rs.9,97,350/-
17). (i.e	RANKING OF SUCCESSFUL BIDDER IN e. 1 st , 2 nd , 3 rd EVALUATION BID)	MEVALUATION REPORT M/s. Waheed & Sons M/s. R.A Construction M/s. Mirza Khan & Co M/s. Naveed & Co
18).	METHOD OF PROCUREMENT USED:- (TICK ONE)
	a). SINGLE STAGE – ONE ENVEL	OPE PROCEDURE
	b). SINGLE STAGE – TWO ENVE	LOPE PROCEDURE X
	c). TWO STAGE BIDDING PROCE	EDURE X
	d). TWO STAGE – TWO ENVELO	PE BIDDING PROCEDURE X
		METHOD OF PROCUREMENT WAS ADOPTED i.e.

19).		OVING AUTHORITY FOR AWA							
20).	WH]	ETHER THE PROCUREMENT W	AS INCLUDED I	N ANNU		COCUI	· · · · · · · · · · · · · · · · · · ·	NT PL	.AN T
					Yes	V	No		
21).		ERTISEMENT:		37	17				
	i).	SPPRA Website (If yes, give date and SPPRA's te	nder number)	Yes	\ <u> </u>	15752	213283/	/2013	
		(11 yes, give dute and 51 110/13 to	nder namoer)	No					
	ii).	News Papers	1.1.	Yes	X				
		(If yes, give names of newspapers	and dates)	103					
					Loca	1 🗸	Int.		
22).	NAT	URE OF CONTRACT			Loca		11101	<u>,i</u>]
23).		ETHER QUALIFICATION CRITE		rm ca	Yes	√	No		7
		S INCLUDED IN BIDDING / TEN es, enclose a copy)	IDER DOCUMEN	ITS?				1	_
24)		ETHER BID EVALUATION CRI			Yes	<u> </u>	No	√	7
		WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy)					11.0	1	1
		, -							•
25).		ETHER APPROVAL OF COMPET THOD OTHER THAN OPEN CON					-T		3 A
	(VIE)	I HOD OTHER THAN OPEN CON	HEITIVE BIDD	AING:	Yes	.].	No		
26).	WA	S BID SECURITY OBTAINED FF	ROM ALL THE B	IDDERS?	Γ	T 2			7
					Yes	✓	No		
27)	3371	SETHER THE SUCCESSFUL BID	DED WAS LOWE	eer	Yes	√	No		
27)		ALUATED BID / BEST EVAULA			1	I	1	I	
20)	11/11	ETHER THE CHOOLOGEN BIDI	DED MAS TECH	JICALIX	Z CON	IDI A I	NITO		
28).	W M	ETHER THE SUCCESSFUL BIDI	JEK WAS LECTI	NICALLI		LAI	No	<u> </u>	7
					Yes	•	NO		J
29).	WH	ETHER INTEGRITY PACT WAS	SIGNED?		Yes		No	√	
,		es, enclose a copy)			1 03	<u> </u>	1.0	1	_]
30).	WH	WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED					ERE RI	EAD C	<u>)</u> UT
ĺ	THE TIME OF OPENING OF BIDS?			Yes		No			
31).		ETHER COPY OF EVALUATION		N TO ALI	BIDI	DERS'	?	,	
	(Att	(Attach copy of the bid evaluation report)			Yes	✓	No		
	A N 13-2	COMBLAINTS BECEIVES		Yes				<u></u>	
771	-AINY	COMPLAINTS RECEIVED		1 1 63	,				
32).		es, result thereof)		No		<u> </u>	-		•

3 3).	ANY DEVIATION FROM SPECIFICATIONS GIVEN IN	THE TEN	IDER NOTICE / DOCUMEN
	(If yes, give details)	Yes	
		No	<u>✓</u>
34).		Yes	
	(If yes, give reasons)	No	✓
35).	DEVIATION FROM QUALIFICATION CRITERIA (If yes, give details)	Yes	
	(if yes, give details)	No	<u>✓</u>
37).	WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF SUPPLIER'S PREMISES IN CONNECTION WITH THE P BE ASCERTAINED REGARDING FINANCING OF VISIT (If yes, enclose a copy)	ROCURE	EMENT? IF SO, DETAILS TO
38).	WERE PROPER SAFEGUARDS PROVIDED ON MOBILITHE CONTRACT (BANK GUARANTEE ETC)?	ZATION	ADVANCE PAYMENT IN Yes No No
39).	SPECIAL CONDITIONS, IF ANY (If yes, give Brief Description)		Yes No 🗸
Au	thorized Official Stamp of EXECUTION ER OR OFFICE USE ONLY		· .

SPPRA, Block. No.8, Sindh Secret

ariat No.4-A, Court Road, Karachi.

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI

No. EE/SZ/DMC/W/ 16 /20/4

Dated 26 /02 /20/4

M/S <u>Waheed & Sons</u>
Approved Contractor,
Executive Engineer
SITE Zone DMC (West)
KARACHI

KARACHI
WORK ORDER
SUBJECT: - PROVIDING / FIXING STREET LIGHTS IN UC-03 JAHANABAD MOHALLAH SITE ZONE
REFERENCE: Your tender dated 20/11/2013 and consent letter dated
The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the
subjected work and tender amount calculated by the design section comes to Rs. <u>9,97,350/-</u> .
You are therefore hereby directed to start the work within 7 days from date of issue of work order and
to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by
the terms and conditions laid down in the printed form of the contractor agreement.
The work is to be completed within the schedule time limit i.e. 15 days months failing which
penalty will be imposed as per contract clause.
TO TE
EXECUTIVE ENGINEER SITE ZONE DMC (WEST)
KARACHI

Copy is forwarded for information & necessary action to: -

- 1. Superintending Engineer DMC (West)
- 2. Assistant Executive Engineer SITE Zone DMC (West)
- 3. Office Copy / File Copy

EXECUTIVE ENGINEER SITE ZONE DMC (WEST) KARACHI 130

STAMP RS. 3000/2

* DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI

<u>A G R E E M E N T</u>

		<u>*</u>	
An agreement made this	day of	200 k	petwe U. C.
District Municipal Corporation SITE Zone by their Adm	inistrator here in afte	r called the District M	unici:
Corporation SITE Zone and M/S <u>Waheed & Sons</u> by t the name and style of M/S <u>Waheed & Sons</u> which ex	neir proprietor addre: pression shall include:	ss carrying on busines their successor and a	ssigns
of the said firm—and heir executors administrator, as	ssignees of the said in	dividual partner of the	e of ADHESIVE
part.			DAKISTA
Where as the Administrator SITE Zor	e has accepted the c		ه زروری
annexed and marked \(\rho \lambda \) dated =	2 <i>0 /11 /1</i> /3 accord	ide to the specificat	obo a. D
general condition of the contract hereunto annexed as For the Work of "	nd marked	and dated	* 7
rol the work of		KARA	
"Providing / Fixing Street Lights in UC-0	3 Jahanabad Mohal	lah SITE Zone"	
_			المقيدان
			100018
Sanctioned cost of the works Rs. 9,97,350/2 above / below the schedule of rates. The contractor ha	i/c premium @	O/Rate.	SPECIAL
above / below the schedule of rates. The contractor ha	s deposited a sum of	Rs. 29, 868	lide KAUNDEN!
money denosited vide challan No.	as securit	y in additional and	PARENT FROM
challan No. Of parts I Reputated — money deposited vide challan No. — time limit of the work and pena	uated	perviav /	aractii.
		1/	1 , , ,
The contractor has given DMC (West) the due fulfillment of the contract No V THIS AGREEN	SITE Zone a lien over	r such surh of as soci	MES GERMAN
and the contractor shall respectively well truly carry	out the said contract	and fulfill the contri	(West)
abide by all the terms and condition of the aforesaid sp	pecification and tende	r.	
The contractors do hereby themselve and assignee to pay to the SITE Zone DMC (West) a strategy of the breach of the terms and condition of the coprejudice to the right of the SITE Zone DMC (West) to resulting the surface of the strategy o	um of Rs. 10% of Sand ontract i/c those mendecover the damages f	ctioned by way of per tioned in the tender v or any such breach.	nalty in
In witness whereof the said parties have 2013.	ave set t h eir hands th	nis	day of
		,	
Star	ADMINISTRA DISTRICT MUNICIPAL KARACH	CORPORATION	
Witness: 1			
Uzmish Bilduss			
	M/S	,	
Witness: II The Company of the Compa		Cantractor A	asser
Witness: 11 Com Electrical	\	Cantilactor - 7 C	
wask-	15A4	R2 171	Bulles
C =		~ \ \ \ - \ \ \ - \ \ \ \ \ \ \ \ \ \ \	V V
4	774	7	

105

Reference

SUBJECT: - PROVIDING / FIXING STREET LIGHTS IN UC-03

JAHANABAD MOHALLAH SITE ZONE

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. **Open Rate** were called through Website SPPRA opened on **20/11/2013** by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -

1. M/S Waheed & Sons L.Sum Rs.9,97,350/-

2. M/S R.A Construction Co L.Sum Rs.9,98,850/-

3. M/S Mirza Khan Co L.Sum Rs.9,99,400/-

4. M/S Naveed & Co L.Sum Rs.10,00,775/-

The estimate has been checked arithmetically and technically by Executive Engineer (B&R) SITE Zone DMC (West) and amount comes to Rs 9,97,350/- and Total Amount Rs. 9,97,350/-.

It is therefore requested that the sanction amounting to Rs 9,97,350/- Rupees (Nine Lac Ninety Seven Thousand Three Hundred & Fifty Only) in favour of M/S Waheed & Sons Chargeable from B.G No may kindly be accorded.

Since the bid evaluation report has been hoisted on SPPRA's Website beside with relevant. Documents, like Contract Evaluation Report, etc are to SPPRA in order to complete all codal formalities as per rule.

ACCOUNTANT (B&R) SITE ZONE DAC(W)

EXECUTIVE ENGINEER (B&R)
SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER DMC (WEST)

MUNICIPAL COMMISSIONER
DMC (WEST)

ADMINISTRATOR
DMC (WEST)

4

3

OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE DMC WEST KARACHI

SUBJECT: - PROVIDING / FIXING STREET LIGHTS IN UC-03 JAHANABAD

MOHALLAH SITE ZONE

E/Cost: Open Rate E/Money 2%O/R T/Limit 15 Days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
	P/F Moon Lights Fixture with lamp 125 w, choke 125 w Philips complete as required	2700= 100 Nos	Open Rate 270
	P/F 250 W Son Light with rod Choke, Igniter SN-58, Capacitor 35uf with shade 250w complete as required	15000= 20 Nos	Open Rate
ı	P/L main with 3/29 single core PVC insulated million make as required	10500=	Open Rate 157
	P/L Main with 7/44 Two / Core PVC insulated PVC sheeted as required million make	24000(= 05 Coils	Open Rate 12
	Providing Porcelain Switch 20 Amp best quality as required	250/- 150 Nos	Open Rate 3
	Providing PVC Tape Nitto	70/5 15 Nos	Open Rate
	P/L Main 7/29 T/C PVC Insulated as required	15900/= 07 Nos	Open Rate //
			99

EXECUTIVE I SITE-ZONE DMC (WEST) Lum Sum Offer is Rupes

Signature

Wander | Queration Issued to 1940

NGINEER (B&R)

ACCOUNTANT (B&R) Site Zone DMC (West)

DISTRICT MUNICIPAL CORPORATION (WEST) SITE ZONE KARACHI

No.XEN/DMC(W)/S.Z/ 130 /2014

Dated: 64/63

/2014

To,

Director (CB)
Sindh Public Procurement Regulatory Authority,
Government of Sindh,
Karachi.

Dy. Director (Web)
Computer Section,
Karachi Metropolitan Corporation,
Karachi.

SUBJECT: - IMPROVEMENT OF PARK NEAR TO IBRAHIM ALI BHAI SCHOOL IN UC-04 SITE ZONE DMC (WEST)

In conformity with Clause-50 of SPP Rule-2010, a contract evaluation form, duly filled in respect of subject work is enclosed herewith for hoisting the same on your respective web-site.

EXECUTIVE ENGINEER SITE ZONE DMC (WEST)

Copy to: -

- 1. Administrator, DMC (West)
- 2. Municipal Commissioner DMC (West)
- 3. Superintending Engineer DMC (West)
- 4. Office File

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.

l).	NAME OF THE ORGANIZATION / DEPTT	T. SITE ZONE DMC (West)
2).	PROVINCIAL GOVT./LOCAL GOVT./OTF	HER LOCAL GOVERNMENT (DMC)
3).	TITLE OF CONTRACT	Improvement of Park
4).	TENDER NUMBER	(02) E.E/S.Z/DMC/W/75/2013
5).	BRIEF DESCRIPTION OF CONTRACT	Improvement of Park Near to Ibrahim Ali Bhai School in UC-04 SITE Zone DMC (West)
6) F	ORUM THAT APPROVED THE SCHEME	Tender Opening Committee
7).	TENDER ESTIMATED VALUE	6,23,159/-+O/R
8).	ENGINEER'S ESTIMATE	6,23,159/-+O/R
	(For Civil Works only)	
9).	ESTIMATED COMPLETION PERIOD (AS	PER CONTRACT) <u>30 (Days)</u>
10).	TENDER OPENED ON (DATE & TIME)	20/11/2013 at (02:30 PM)
11).	NUMBER OF TENDER DOCUMENTS SO (Attach list of buyers)	LD 04 Nos
12).	NUMBER OF BIDS RECEIVED 04	4 Nos
13).	NUMBER OF BIDDERS PRESENT AT TH	IE TIME OF OPENING OF BIDS <u>04 Nos</u>
14).	BID EVALUATION REPORT (Enclose a copy)	(Attached)
15).	NAME AND ADDRESS OF THE SUCCES	SFUL BIDDER M/s. R.A Construction
16).	CONTRACT AWARD PRICE	Rs.9,93,929/-
17). (i.e	RANKING OF SUCCESSFUL BIDDER IN e. 1 st , 2 nd , 3 rd EVALUATION BID)	MEVALUATION REPORT M/s. R.A Construction M/s. Al Maqbool Associate M/s. Khateer & Co M/s. Abdul Sattar Contractor
18).	METHOD OF PROCUREMENT USED:- (TICK ONE)
	a). SINGLE STAGE – ONE ENVEL	LOPE PROCEDURE
	b). SINGLE STAGE – TWO ENVE	LOPE PROCEDURE X
	c). TWO STAGE BIDDING PROCE	EDURE X
	d). TWO STAGE – TWO ENVELO	PE BIDDING PROCEDURE X
	☐ PLEASE SPECIFY IF ANY OTHER M	METHOD OF PROCUREMENT WAS ADOPTED i.e. TING / NEGOTIATION ETC. WITH BRIEF REASON:

WHE	ETHER THE PROCUREMENT WAS INCLUDED IN	ANNU	
			Yes ✓ No
ADVI	ERTISEMENT:		
i).	SPPRA Website	Yes	<u>✓ 1575213283/2013</u>
-/-	(If yes, give date and SPPRA's tender number)	No	
ii).	News Papers	Vec	X
	(If yes, give names of newspapers and dates)	1 65	
			Local 🗸 Int.
NAT	URE OF CONTRACT		
WH	ETHER QUALIFICATION CRITERIA		Yes V No
WA	S INCLUDED IN BIDDING / TENDER DOCUMEN	ΓS?	
(If y	es, enclose a copy)		
WH	ETHER BID EVALUATION CRITERIA		Yes No 🗸
		TS?	
` •			
WH	ETHER APPROVAL OF COMPETENT AUTHORIT	Y WAS	S OBTAINED FOR USING A
ME	THOD OTHER THAN OPEN COMPETITIVE BIDD	ING?	Yes No V
WA	S BID SECURITY OBTAINED FROM ALL THE BI	DDERS	3?
			Yes V No
WI	HETHER THE SUCCESSFUL BIDDER WAS LOWE	ST	Yes ✓ No
EV.	ALUATED BID / BEST EVAULATED BID (in case o	of consu	iltancies)
WE	NETHER THE SUCCESSFUL BIDDER WAS TECHN	NICALL	Y COMPLAINT?
			Yes ✓ No
WF	HETHER INTEGRITY PACT WAS SIGNED?		Yes No ✓
(If	yes, enclose a copy)		
Wŀ	HETHER NAMES OF THE BIDDERS AND THEIR (QUOTE	D PRICES WERE READ OUT AT
TH	E TIME OF OPENING OF BIDS?		Yes V No
		N TO A	LL BIDDERS?
(At	ttach copy of the bid evaluation report)	Yes V No	
			,
		ļ	es 🗸
(If	yes, result thereof)	N	0 4
	WHE ADVI i). NAT WHA (If y WHA (If	WHETHER THE PROCUREMENT WAS INCLUDED IN ADVERTISEMENT: i). SPPRA Website (If yes, give date and SPPRA's tender number) ii). News Papers (If yes, give names of newspapers and dates) NATURE OF CONTRACT WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMEN' (If yes, enclose a copy) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMEN' (If yes, enclose a copy) WHETHER APPROVAL OF COMPETENT AUTHORIT METHOD OTHER THAN OPEN COMPETITIVE BIDD WAS BID SECURITY OBTAINED FROM ALL THE BI WHETHER THE SUCCESSFUL BIDDER WAS LOWE EVALUATED BID / BEST EVAULATED BID (in case of whether the successful bidder was technology) WHETHER INTEGRITY PACT WAS SIGNED? (If yes, enclose a copy) WHETHER NAMES OF THE BIDDERS AND THEIR OF OPENING OF BIDS?	ii). SPPRA Website (If yes, give date and SPPRA's tender number) iii). News Papers (If yes, give names of newspapers and dates) Yes NATURE OF CONTRACT WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS METHOD OTHER THAN OPEN COMPETITIVE BIDDING? WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVAULATED BID (in case of consuments) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALL WHETHER INTEGRITY PACT WAS SIGNED? (If yes, enclose a copy) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTE THE TIME OF OPENING OF BIDS? WHETHER COPY OF EVALUATION REPORT GIVEN TO A (Attach copy of the bid evaluation report)

33).	ANY DEVIATION FROM SPECIFICATIONS GIVEN IN T		IDER NOTICE / DOCUMEN			
	(If yes, give details)	Yes				
		No	✓			
4).	WAS THE EXTENSION MADE IN RESPONSE TIME?	Yes				
,	(If yes, give reasons)	No	<u> </u>			
35).	DEVIATION FROM QUALIFICATION CRITERIA	Yes				
	(If yes, give details)	No	<u>√</u>			
36).	WAS IT ASSURED BY THE PROCURING AGENCY TH BLACK LISTED?		Yes 🗸 No			
37).	WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF SUPPLIER'S PREMISES IN CONNECTION WITH THE BE ASCERTAINED REGARDING FINANCING OF VISION (If yes, enclose a copy)	PROCUR.	EMENT? IF SO, DETAILS T			
38).	WERE PROPER SAFEGUARDS PROVIDED ON MOBIL THE CONTRACT (BANK GUARANTEE ETC)?	JZATION	Yes No 🗸			
39).	SPECIAL CONDITIONS, IF ANY (If yes, give Brief Description)		Yes No 🗸			
A	gnature & Official Stamp EXECUTIVE ENGINEER uthorized Officer OR OFFICE USE ONLY					

SPPRA, Block. No.8, Sindh Secret

ariat No.4-A, Court Road, Karachi.
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI

No. EE/SZ/DMC/W/ 22 /2014

Dated 27/02 /20 /4

M/S R.A Construction
Approved Contractor,
Executive Engineer
SITE Zone DMC (West)
KARACHI

	WORK ORDER
SUBJECT: -	IMPROVEMENT OF PARK NEAR TO IBRAHIM ALI BHAI SCHOOL IN UC-04 SITE ZONE
	DMC (WEST)
REFERENCE: Yo	our tender dated <u>20/11/2013</u> and consent letter dated
	The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the
subjected work	and tender amount calculated by the design section comes to Rs. 9,93,929/-
	You are therefore hereby directed to start the work within 7 days from date of issue of work order and
to get the prop	per Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by
the terms and	conditions laid down in the printed form of the contractor agreement.
honoltu viill ho	The work is to be completed within the schedule time limit i.e. 32 days. months failing which
penalty will be	imposed as per contract clause.
	EXECUTIVE ENGINEER SITE ZONE DMC (WEST) KARACHI

copy is forwarded for information & necessary action to: -

- 1. Superintending Engineer DMC (West)
- 2. Assistant Executive Engineer SITE Zone DMC (West)
- 3. Office Copy / File Copy

EXECUTIVE ENGINEER
SITE ZONE DMC (WEST)
KARACHI

130

STAMP RS. 2990/2

FDISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI

<u>A G R E E M E N T</u>	
An agreement made this day of 200 is trict Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone by the District Municipal Corporation SITE SITE SITE SITE SITE SITE SITE SITE	ي ن ن
the name and style of M/S R.A Construction which expression shall include their proprietor address carrying on bosiness that	\$000
assignees of the said firm and heir executors administrator, assignees of the said individual partner the other part.	A PROPERTY
Where as the Administrator SITE Zone has accepted the contractor's tender bereun	ا چي تو در در
annexed and marked OFNOS dated 20/11/13 according to the specification as general condition of the contract hereunto annexed and marked 1/4 and dated: For the Work of "	
"Improvement of Park Near to Ibrahim Ali Bhai School in UC-04 SITE Zone DMC (West)"	
ghove / helpy the sehed to find	PAKISTA
Challed No. DIV DST FIRM dated	روسوروني.
money deposited vide challan No. dated 10/12/13 Rs. 2010(cc). time limit of the work 30 days and penalty is Rs. 500/5 per day	(ز
The contractor has given DMC (West) SITE Zone a lien over such sum of as security the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (With and the contractor shall be contractor as	
and the contractor shall respectively well truly carry out the said contract and fulfill the contract abide by all the terms and condition of the aforesaid specification and tender.	non
The contractors do hereby themselves their hairs, successors, and logal references	WYW.
case of the breach of the terms and condition of the contract i/c those mentioned by war to the terms and condition of the contract i/c those mentioned in the the total of the terms.	(a)
prejudice to the right of the SHE Zone DMC (West) to recover the damages for any such breach.	
In witness whereof the said parties have set their hands this da	الله
	DON
SEAL PAI	KISTAN
ADMINISTRATOR	
DISTRICT MUNICIPAL CORPORATION KARACHI	
Witness: I	ا در
MIS Najar Gal in Bond a 3" M/S NA PAK	ISTAN
Witness: II Signature of Contract 201 400 C	202
Nel of C-228	
Witness: II Witness: II Witness: II Signature of Contract Zel 444 Next About ICHEL	الا
SPECIAL SPECIAL	

Paras

Reference

SUBJECT: - IMPROVEMENT OF PARK NEAR TO IBRAHIM ALI BHAI

SCHOOL IN UC-04 SITE ZONE DMC (WEST)

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 6,23,159/-+O/R were called through Website SPPRA opened on 20/11/2013 by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under:

1. M/S R.A Construction

L.Sum Rs.9,93,929/-

2. M/S Al-Maqbool Associate

L.Sum Rs.9,98,884/-

3. M/S Khateer & Co

L.Sum Rs.10,00,897/-

4. M/S Abdul Sattar Contractor

L.Sum Rs.10,48,961/-

The estimate has been checked arithmetically and technically by Executive Engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 6,23,159/-+O/R and Total Amount Rs. 9,93,929/-.

It is therefore requested that the sanction amounting to Rs. 9,93,929/- Rupees (Nine Lac Ninety Three Thousand Nine Hundred & Twenty Nine Only) in favour of M/S R.A Construction Chargeable from B.G No: may kindly be accorded.

Since the bid evaluation report has been hoisted on SPPRA's Website beside with relevant. Documents, like Contract Evaluation Report, Agreement etc are to SPPRA in order to complete all codal formalities as per-

ACCOUNTANT (B&R)
SITE ZONE DMC(W)

EXECUTIVE ENGINEÉR (B&R) SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER
DMC (WEST)

MUNICIPAL COMMISSIONER

DMC (WEST)

ADMINISTRATOR DMC (WEST)

13.	Supply Line (Dacca) grass in slab with earth intact i/c all lead and lift.	10540/Sft	6/ 26324, Open Rate
14.	Khapriel of cement concrete 12" x 8" x 1" approved design / shape laid flat in 1:32 gray cement mortor over as bed of 3/4 thick grey cement mortar (1:2)	100/Sft	8977.80%Sft
15.	P/L 1:3:6 CC Solid black Masonry wall 6" & below in thickness set in 1:6 comate motor in ground flour complete.	356/Cft	14621.44%Cft
16.	½" thick cement plaster 1:4 upto 20' height.	510/Sft	2283.93%Sft
17.	P/L PVC Pipe 1." dia i/c cutting fitting fixing ext complete	100/Rft	Open Rate Sol
18.	Rubber Pipe best quality 1"dia	50/Rft	Open Rate 2 1506
19.	Grass Cutting Machine Hand	01 No	0 Open Rate
20.	P/F Piston Pumping Set 1 HP Single Phase 220 Volts with 1/4 " x 1-4" section and other delivery i/c other fitting (local made)	01 No	17000 / : 1700c Open Rate
21.	P/F Mono Block Pumping Set 1 H.P Single Phase 220 Volts with 1/4" x 1-4" section and other delivery i/c other Fitting (local made)	01 No	12006/ 1200 Open Rate
22.	Valve (Local) China i/c cutting of pipe fitting in trench	03 Nos	365.42/Each
23.	P/F Mosaic Benches	02 Nos	SS06/ 1/00 Open Rate
		X	3732
	PXECUTI		CD (D @ D)
	-PCX P.L. 11 1 1	v rzenint - i n K. K	KIKWKI

EXECUTIVE ENGINEER (B&R) SITE ZONE DMC (WEST)

We hereby quoted _

0.40 Above / Below the SR. Plus Non Schedule Items Offer

Rates is Rupees 0/1. 373, 263/= + soludul Etem 6, 20, 666/2 Total 9,93,9

Signature _

Address SIRAJ COLONY WAZIMABAD NOI A-117

1000 1 Vanishion 1000 To 1000 R-A-Cont-Co. 158286 27491.
1010 100/200/200/20158536 20/11/13

ACCOUNTANT (B&R) Site Zone DMC (West)

V

OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE DMC WEST KARACHI

SUBJECT: - IMPROVEMENT OF PARK NEAR TO IBRAHIM ALI BHAI SCHOOL

IN UC-04 SITE ZONE DMC (WEST)

E/Cost: 6,23,159/-+O/R E/Money 12,463/-+2%O/R T/Limit 30 Days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%		
1.	Excavation in Foundation of building, bridges and other structures including dagbolling dressing refilling ground structure with excavated earth watering and ramming lead upto 5 feet in ordinary soil.	1930/Cft	3176.25%0Cft		
2.	P/L 1:4:8 plain i/c placing compacting finishing curing etc comp:	188/Cft	9416.28%Cft		
3.	P/F kerb black of pre-cast cc 1 ½ 18 depth 6" thick and 12" long using screwed graded bajri complete with back filling with one chain	100/Rft	=2.06/ Open Rate =2.06		
4.	Painting corrugated surface patent roofing etc with oil paint	410/Sft	2006.4%Sft		
5.	Rcc work in roof slab beam colour water and others structure numbers laid in situ pre cast laid position complete.	1272/Cft	258.61%Cft		
6.	Fabrication of mild steel reinforcement cement concrete i/c cutting binding laying iin position making joints and fastening i/c cost of bending wire also i.c removal rust from bars.	39.75/Cwt	5001.70/P.Cwt		
7.	P/F Hollow Block with white cement pigment etc complete	100/Cft	= 220/ Open Rate = 22		
8.	Making and fixing steel grated door complete with locking arrangement angle iron frames 2×2×3/8.59 bar 4" center to center.	72/Sft	23° 594.57/P.Sft		
9.	Supply of Cono Carpus plants size 10' to 12' height as per directives by size eng	10 Nos	265/ Open Rate = 26		
10.	P/F of Color Create to wall surface to provide durable crash athletics having thickness up to 3/4" with specified color having fire water and termite resistance up to 20' height	1626/Sft	6319.50%Sft		
	S/S and spreading of sweet earth approved out side sources in required slopes as per direction by the officer incharge	7114/Cft			
12.	S/S Cowden manure for app source	1686/Cft	Open Rate - 156: Open Rate 42.15		

DISTRICT MUNICIPAL CORPORATION (WEST) SITE ZONE KARACHI

No.XEN/DMC(W)/S.Z/ 152 /2014

Dated: 24/03 /2014

To,

Director (CB)

Sindh Public Procurement Regulatory Authority, Government of Sindh,

Karachi.

Dy. Director (Web)

Computer Section,

Karachi Metropolitan Corporation,

Karachi.

SUBJECT: -

ELECTRIFICATION AND IMPROVEMENT OF MUHARRAM UL HARRAM IN **UC-08 SITE ZONE DMC (WEST)**

In conformity with Clause-50 of SPP Rule-2010, a contract evaluation form, duly filled in respect of subject work is enclosed herewith for hoisting the same on your respective web-site.

> EXECUTIV SITE ZONE DMC (WEST)

Copy to: -

- 1. Administrator, DMC (West)
- 2. Municipal Commissioner DMC (West)
- 3. Superintending Engineer DMC (West)
- 4. Office File

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.

1).	NAME OF THE ORGANIZATION / DEPT	T. SITE ZONE DMC (West)
2).	PROVINCIAL GOVT./LOCAL GOVT./OT	HER LOCAL GOVERNMENT (DMC)
3).	TITLE OF CONTRACT	Electrification & Imp
4).	TENDER NUMBER	(03) E.E/S.Z/DMC/W/75/2013
5).	BRIEF DESCRIPTION OF CONTRACT	Electrification and Improvement of Muharram Ul Harram in UC-08 SITE Zone DMC (West)
6) F	FORUM THAT APPROVED THE SCHEME	Tender Opening Committee
7).	TENDER ESTIMATED VALUE	Open Rate
8).	ENGINEER'S ESTIMATE	Open Rate
	(For Civil Works only)	
9).	ESTIMATED COMPLETION PERIOD (AS	S PER CONTRACT) 30 (Days)
10).	TENDER OPENED ON (DATE & TIME)	20/11/2013 at (02:30 PM)
11).	NUMBER OF TENDER DOCUMENTS SO (Attach list of buyers)	DLD <u>04 Nos</u>
12).	NUMBER OF BIDS RECEIVED 04	4 Nos
13).	NUMBER OF BIDDERS PRESENT AT TH	IE TIME OF OPENING OF BIDS 04 Nos
14).	BID EVALUATION REPORT (Enclose a copy)	(Attached)
15).	NAME AND ADDRESS OF THE SUCCES	SFUL BIDDER M/s. Al Magbool Associate
16).	CONTRACT AWARD PRICE	Rs.9,97,100/-
I7). (i.e	RANKING OF SUCCESSFUL BIDDER IN 1. 1 st , 2 nd , 3 rd EVALUATION BID)	EVALUATION REPORT M/s. AI Maqbool Associate M/s. R.A Construction M/s. Al Madina Engineering M/s. Itihad Enterprises
18).	METHOD OF PROCUREMENT USED:- (T	TICK ONE)
	a). SINGLE STAGE – ONE ENVELO	OPE PROCEDURE
	b). SINGLE STAGE – TWO ENVEL	OPE PROCEDURE X
	c). TWO STAGE BIDDING PROCE	DURE X
	d). TWO STAGE – TWO ENVELOP	E BIDDING PROCEDURE X
		ETHOD OF PROCUREMENT WAS ADOPTED i.e. NG / NEGOTIATION ETC. WITH BRIEF REASONS:

19).	APPR	OVING AUTHORITY FOR AWARD (OF CONTRA	CT <u>A</u>	<u>dminist</u>	<u>rator L</u>	<u> </u>	West)	
20).	WH	ETHER THE PROCUREMENT WAS IN	CLUDED IN	I ANNI	JAL PF	ROCUI	REME:	NT PL	LAN?
					Yes	√	No		
21).	ADVI	ERTISEMENT:			,	r	'	1	
	i). SPPRA Website		Yes	✓	15752	13283/	/2013		
		(If yes, give date and SPPRA's tender n	iumber)	No					
	ii).	News Papers (If yes, give names of newspapers and o	lates)	Yes	X				
22).	NATU	JRE OF CONTRACT			Loca	ıl	Int.		
23).	WAS	ETHER QUALIFICATION CRITERIA S INCLUDED IN BIDDING / TENDER es, enclose a copy)	DOCUMENT	Γ S ?	Yes	√	No		
24) .	WAS	ETHER BID EVALUATION CRITERIA S INCLUDED IN BIDDING / TENDER es, enclose a copy)		Γ S ?	Yes		No	√	7
25).	WHE MET	ETHER APPROVAL OF COMPETENT THOD OTHER THAN OPEN COMPETI	AUTHORIT' TIVE BIDDI	Y WAS NG?	OBTA Yes	INED	FOR U	ISING	A
26).	WAS	BID SECURITY OBTAINED FROM A	ALL THE BIE	DDERS'	?				
					Yes	✓	No		
27)		ETHER THE SUCCESSFUL BIDDER V LUATED BID / BEST EVAULATED B			Yes tancies)	√	No	•	
28).	WHE	THER THE SUCCESSFUL BIDDER W	AS TECHNI	ICALLY	COM	PLAIN	۷T?		
					Yes	✓	No		
29).		THER INTEGRITY PACT WAS SIGNI s, enclose a copy)	ED?		Yes		No	✓	
30).	WHE THE	THER NAMES OF THE BIDDERS AN TIME OF OPENING OF BIDS?	D THEIR QU	JOTED	PRICE Yes	S WE	RE RE No	AD O	U T a t]
31).		THER COPY OF EVALUATION REPORTS COPY of the bid evaluation report)	ORT GIVEN	TO ALI	L BIDD	ERS?	No		
32).		COMPLAINTS RECEIVED s, result thereof)		Yes	S •	/			

33).	The second street text tons diven in	THE TEN	NDER NOTICE / DOCUMENT
	(If yes, give details)	Yes	
		No	<u>✓</u>
34).	THE THE PARTY OF T	Yes	
	(If yes, give reasons)	No	✓
		<u> </u>	
35).	The state of the s	Yes	
	(If yes, give details)	No	✓
37).	WAS IT ASSURED BY THE PROCURING AGENCY THAT BLACK LISTED? WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF SUPPLIER'S PREMISES IN CONNECTION WITH THE P BE ASCERTAINED REGARDING FINANCING OF VISIT (If yes, enclose a copy)	THE PROCURE	Yes V No OCURING AGENCY TO THE
38).	WERE PROPER SAFEGUARDS PROVIDED ON MOBILITHE CONTRACT (BANK GUARANTEE ETC)?	ZATION	ADVANCE PAYMENT IN Yes No
39).	SPECIAL CONDITIONS, IF ANY (If yes, give Brief Description)		Yes No 🗸
Au	nature & Official Stamp of thorized Officer R OFFICE USE ONLY		

SPPRA, Block. No.8, Sindh Secret

<u>ariat No.4-A, Court Road, Karachi.</u> Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI

No. EE/SZ/DMC/W/ 65 /2094

Dated 25/02 /2014

M/S Al Maqbool Associate Approved Contractor, Executive Engineer SITE Zone DMC (West) KARACHI

WORK ORDER

SUBJECT: - ELECTRIFICATION AND IMPROVEMENT OF MUHARRAM UL HARRAM IN UC-08 SITE
ZONE DMC (WEST)
REFERENCE: Your tender dated 20/11/2013 and consent letter dated
The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the
subjected work and tender amount calculated by the design section comes to Rs. <u>9,97,100/-</u> .
You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.
The work is to be completed within the schedule time limit i.e
EXECUTIVE ENGINEER SITE ZONE DMC (WEST) KARACHI

Copy is forwarded for information & necessary action to: -

- 1. Superintending Engineer DMC (West)
- 2. Assistant Executive Engineer SITE Zone DMC (West)
- 3. Office Copy / File Copy

EXECUTIVE ENGINEER
SITE ZONE DMC (WEST)
KARACHI

24/2

STAMP RS. 3000/2

PAKISTAN

DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI

<u>A G R E E M E N T</u>

•			
An agreement made this	day of	200	betwee Cities
District Municipal Corporation SITE Zone by their Adm	ninistrator here in afte	r called the Distric	t Munic 2000 ts
Corporation SITE Zone and M/S Al Mabool Associat	te by their proprietor	address Carrying o	on busir
under the name and style of M/S Al Mabool Associ	ate which expression	shallangquae the	resucces SPECIAL ADHESIVE
and assignees of the said firm and heir executors ad	ministrator, assignees	O DIE Sala Titul	mure and
of the other part.			PAKISTAN
Where as the Administrator SITE Zo	ine has accepted the	contractor's tende	ir the key
annexed and marked <u>04 NOS</u> dated <u>0</u>	0/11/13 accord	ing to the specif	ication (
general condition of the contract hereunto annexed a	and marked	vi And dat	ed : Car
For the Work of "	/	•	
•	*****	C 00 CITE 7 om a I	MC
"Electrification and Improvement of Muharr		C-08 SITE Zone I	الرع تال
(Wes	st)"	a	
			72.6.7
Sanctioned cost of the works Rs. 9,97,100/2	i/c premium @ 🛭 🗗	Rate X	ADHESIVE
about / halow the schedule of rates. The contractor h	has deposited a sum of	rRs. 1980≥/m≥	ES GET NIENDEN
challan No. DID for Ist RIBAL dated	as secur	ity in addition to	THE OFFICES City Cours
money deposited vide challan No. — time limit of the work 30 dkys and pen	dated	Ray A	20x000 AC
time limit of the work 30 dkg3 and pen	halty is Rs	<u>/</u>	निर्वे के जिल्ला
The contractor has given DMC (Wes	st\ SITE Zone a lien ov	er such sum of as	security for
the due fulfillment of the contract No V THIS AGREE	EMENT WITNESSETH t	hat the SITE Zone	DMC (West)
and the contractor shall respectively well truly carr	ry out the said contr <mark>a</mark>	ct and fulfill the c	contract and
abide by all the terms and condition of the aforesaid	specification and tend	der.	
The contractors do hereby themselv	ves their hairs, succes	ssors, and legal re	presentative of nenalty in
and assignee to pay to the SITE Zone DMC (West) a case of the breach of the terms and condition of the	sum of RS. 10% OF Sa Scontract i/c those me	entioned by way to	nder without
prejudice to the right of the SITE Zone DMC (West) to	o recover the damage	s for any such brea	ach.
prejudice to the right of the Sive Zone Sivil (1725)		·	
In witness whereof the said parties	have set their hands	this	day of
2013.			
	_		
	ARAA A		SEAL
	ANDATO	1)
	ADMINIST	RATOR	
	DISTRICT MUNICIPA	CORPORATION	
	KARA	CHI	
71			
Witness: 1			
C. D. W. D. L.			
5, 0, H. Co. Chr.		A 1	
1-631 PALY NORTH Kelel	M/S		
<u></u>	•		
Witness: II , bande	Signatur	e of Contractor	7.7
(A) 1 1 6 1 6 1 6 1 6 1 1 1 1 1 1 1 1 1 1	AL-I	Voysoul-A	Sociatos
	A . 87	10 R1-10	163
	K-18	27 00001	. 17
MICHE MANINE FINISH	F. R	· ARea Ka	tel
MISHE-Maida Enhalt. L-281 warth 12 orule.	. <u>/ U</u>		
1-281 Narun Iconus			

NOTE SHEET

Reference

SUBJECT: - ELECTRIFICATION AND IMPROVEMENT OF

MUHARRAM UL HARRAM IN UC-08 SITE ZONE DMC

(WEST)

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. <u>Open Rate</u> were called through Website SPPRA opened on <u>20/11/2013</u> by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -

1. M/S Al-Maqbool Associate L.Sum Rs.9,97,100/-

2. M/S R.A Construction L.Sum Rs.9,97,600/-

3. M/S Al-Madina Engineering L.Sum Rs.9,98,100/-

4. M/S Itihad Enterprises L.Sum-Rs.9,99,425/-

The estimate has been checked arithmetically and technically by Executive Engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 9,97,100/- and Total Amount Rs. 9,97,100/-.

Since the bid evaluation report has been hoisted on SPPRA's Website beside with relevant. Documents, like Contract Evaluation Report, expressed etc are to SPPRA in order to complete all codal formalities as per rule.

ACCOUNTANT (B&R) SITE ZONE DMC(W)

EXECUTIVE ENGINEER (B&R) -SITE ZONE DMQ (WEST)

SUPERINTENDING ENGINEER DMC (WEST)

MUNICIPAL COMMISSIONER
DMC (WEST)

ADMINISTRATOR DMC (WEST)

ÖFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE DMC WEST KARACHI

SUBJECT: - ELECTRIFICATION AND IMPROVEMENT OF MUHARRAM UL

HARRAM IN UC-08 SITE ZONE DMC (WEST)

E/Cost: Open Rate E/Money 2%O/R T/Limit 15 Days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	P/Moon Lights fitting protective Iron Mesh with thread, holder, with 85w energy saver imported complete	100 Nos 3 o	Open Rate 300,00
2.	P/Lamp 125 w Philips as required	_	Open Rate 3430
i.	P/Choke 125 W Philips as required	70 Nos/70	Open Rate //900
	P/Son T-250 W Philips as required	50 Nos /60	Polopen Rate 80,00
	P/Son Ballast 250 w Philips make as required	40 Nos <u>32</u> 0	z/Open Rate /280
j.	P/Igniter SN-58 Philips make as required	65 Nos 450	Open Rate 292
7.	P/Capacitor 35Uf Philips make as required	40 Nos 450	Open Rate 1800
3.	Providing HPIT Rod 400 w Philips as required	10 Nos 2/0	70/Open Rate 2/00
).	Providing ballast 400 w far HPIT Philips as required	10 Nos 320	Open Rate 3200
0.	P/Igniter far HPIT SI-51 Philips make	10 Nos 450	Open Rate 4500
1.	Providing Porcelain Switch 20 Amp best quality as required	150 Nos/S	Open Rate 2250
2.	Providing Switch 30 Amp China best quality	,	Open Rate 1000
3.	Providing PVC Tape NITTO	,	Open Rate 2250
4.	Providing main with 7/044 Two / Core PVC insulated PVC Sheeted as required Million Make	04 Coil 20,	υτο/ Open Rate 80,00
5.	Providing Main with 3/029 single core PVC insulated million make	02 Coil /65	9 Open Rate 3300
6.	Providing Acrylic Cover 125 w lights	20 Nos 35	Open Rate 7000
7.	Providing Acrylic Cover 250 W Lights	,	Open Rate 9000
8.	Providing Main PVC Wire 7029 Two Core Million Supreme as required	03 Coil/30	Spen Rate 3900
9.	Providing Rod 400 W Son Philips Make as required	10 Nos 200	9/Open Rate 20,000
0.	Providing Choke 400 W Son Philips Make as required	10 Nos 3 70	Open Rate 3700

EXECUTIVE ENGINEER (B&R)

SITE ZONE DMC (WEST)

Lum Sum Offer is Rupees 997/00 Dinelae ning Seven Howardon

Signature Address R-1829 Block '14' F.B. ARea, Kal

Tander / Quotation Issued To M/A

MAN Sool Associates

T.Q/C.1009/F.O. No. 1454 78 23/10/

E/M20,009, P.O. No. 295486 29/10/

ACCOUNTANT (B&R)
Site Zone DMC (West)

DISTRICT MUNICIPAL CORPORATION (WEST) SITE ZONE KARACHI

No.XEN/DMC(W)/S.Z/ 135 /2014

Dated: $\varepsilon^{ij}/\varepsilon^3$ /2014

To,

Karachi,

Director (CB) Sindh Public Procurement Regulatory Authority, Government of Sindh,

Dy. Director (Web) Computer Section, Karachi Metropolitan Corporation, Karachi.

P/F DIFFERENT FIBER ANIMALS IN DIFFERENT PARKS IN SITE ZONE DMC SUBJECT: -(WEST)

In conformity with Clause-50 of SPP Rule-2010, a contract evaluation form, duly filled in respect of subject work is enclosed herewith for hoisting the same on your respective web-site.

Copy to: -

- 1. Administrator, DMC (West)
- 2. Municipal Commissioner DMC (West)
- 3. Superintending Engineer DMC (West)
- 4. Office File

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.

1).	NAME OF THE ORGANIZATION / DEPT	T. SITE ZONE DMC (West)
2).	PROVINCIAL GOVT./LOCAL GOVT./OT	HER LOCAL GOVERNMENT (DMC)
3).	TITLE OF CONTRACT	P/F Fiber Animals
4).	TENDER NUMBER	(04) E.E/S.Z/DMC/W/75/2013
5).	BRIEF DESCRIPTION OF CONTRACT	P/F different Fiber Animals in different parks in SITE Zone DMC (West)
6) F	FORUM THAT APPROVED THE SCHEME	Tender Opening Committee
7).	TENDER ESTIMATED VALUE	Open Rate
8).	ENGINEER'S ESTIMATE	Open Rate
	(For Civil Works only)	
9).	ESTIMATED COMPLETION PERIOD (AS	S PER CONTRACT) 30 (Days)
10).	TENDER OPENED ON (DATE & TIME)	20/11/2013 at (02:30 PM)
11).	NUMBER OF TENDER DOCUMENTS SO (Attach list of buyers)	OLD <u>04 Nos</u>
12).	NUMBER OF BIDS RECEIVED 0	04 Nos
13).	NUMBER OF BIDDERS PRESENT AT TI	HE TIME OF OPENING OF BIDS <u>04 Nos</u>
14).	BID EVALUATION REPORT (Enclose a copy)	(Attached)
15).	NAME AND ADDRESS OF THE SUCCES	SSFUL BIDDER M/s. H.H Khan Associate
16).	CONTRACT AWARD PRICE	Rs.9,99,800/-
17). (i.e	RANKING OF SUCCESSFUL BIDDER IN e. 1 st , 2 nd , 3 rd EVALUATION BID)	N EVALUATION REPORT M/s. H.H Khan Associate M/s. R.A Construction M/s. Naveed & Co M/s. Buran Construction
18).	METHOD OF PROCUREMENT USED:- (TICK ONE)
	a). SINGLE STAGE – ONE ENVEI	LOPE PROCEDURE
	b). SINGLE STAGE – TWO ENVE	LOPE PROCEDURE X
	e). TWO STAGE BIDDING PROCE	EDURE X
	d). TWO STAGE – TWO ENVELO	PE BIDDING PROCEDURE X
	☐ PLEASE SPECIFY IF ANY OTHER MEMERGENCY, DIRECT CONTRACT	METHOD OF PROCUREMENT WAS ADOPTED i.e.

19)	APPRO	OVING AUTHORITY FOR AWARD OF CONTRAC	CT <u>Ad</u>	<u>minist</u>	rator	<u>DMC (</u>	West)	
20).	WHE	ETHER THE PROCUREMENT WAS INCLUDED IN	ANNU	AL PI	ROCU	REME	NT PI	LAN?
				Yes	✓	No		
21).	ADVI	ERTISEMENT:						·
	i).	SPPRA Website	Yes	✓	15 <u>75</u>	213283	3/2013	
		(If yes, give date and SPPRA's tender number)	No					
	ii).	News Papers (If yes, give names of newspapers and dates)	Yes	X				
22).	NATI	URE OF CONTRACT		Loc	al 🗸	Int.		
23).	WAS	ETHER QUALIFICATION CRITERIA S INCLUDED IN BIDDING / TENDER DOCUMENT es, enclose a copy)	ΓS?	Yes	√	No		
24) .	WAS	ETHER BID EVALUATION CRITERIA S INCLUDED IN BIDDING / TENDER DOCUMENT es, enclose a copy)	ΓS?	Yes	3	No	√	
25).		ETHER APPROVAL OF COMPETENT AUTHORIT THOD OTHER THAN OPEN COMPETITIVE BIDDI		OBT. Yes		O FOR No		G A
26).	WAS	S BID SECURITY OBTAINED FROM ALL THE BII	DDERS'	? Yes	<u>;</u> √	No		
27)		IETHER THE SUCCESSFUL BIDDER WAS LOWES ALUATED BID / BEST EVAULATED BID (in case o		Yes	i i	No		
28).	WH	ETHER THE SUCCESSFUL BIDDER WAS TECHN	ICALL'			1		\neg
				Yes	5 V	No		
29).		ETHER INTEGRITY PACT WAS SIGNED? res, enclose a copy)		Yes	S	No	✓	
30).		ETHER NAMES OF THE BIDDERS AND THEIR Q E TIME OF OPENING OF BIDS?	UOTED	PRIC Ye:	1 /	/ERE R No		OUT A
31).		ETHER COPY OF EVALUATION REPORT GIVEN ach copy of the bid evaluation report)	TO AL	L BIE		S? No		
32).		COMPLAINTS RECEIVED ves, result thereof)	Ye		√			

33).	ANY DEVIATION FROM SPECIFICATIONS GIVEN IN T		HE TENDER NOTICE / DOCUMENTS				
,	(If yes, give details)	Yes					
		No	<u>✓</u>				
34).	WAS THE EXTENSION MADE IN RESPONSE TIME?	Yes					
,	(If yes, give reasons)	No	<u> </u>				
35).		Yes					
	(If yes, give details)		<u>✓</u>				
36).	WAS IT ASSURED BY THE PROCURING AGENCY THE BLACK LISTED?		Yes V No				
37).	WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF	F THE PR	OCURING AGENCY TO THI				
	SUPPLIER'S PREMISES IN CONNECTION WITH THE IBE ASCERTAINED REGARDING FINANCING OF VISITIES, enclose a copy)	T, IF ABI	ROAD. Yes No				
38).	WERE PROPER SAFEGUARDS PROVIDED ON MOBIL THE CONTRACT (BANK GUARANTEE ETC)?	IZATION	Yes No ✓				
39).	SPECIAL CONDITIONS, IF ANY		Yes No 🗸				
	(If yes, give Brief Description)						
	gnature & Official Stamp of uthorized Officer						
A							

SPPRA, Block. No.8, Sindh Secret

<u>ariat No.4-A, Court Road, Karachi.</u> Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI

No. EE/SZ/DMC/W/ /4 /2014

M/S H.H Khan Associate Approved Contractor, **Executive Engineer** SITE Zone DMC (West) **KARACHI**

<u>WORK ORDER</u>
SUBJECT: - P/F DIFFERENT FIBER ANIMALS IN DIFFERENT PARKS IN SITE ZONE DMC (WEST)
REFERENCE: Your tender dated 20/11/2013 and consent letter dated
The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the
subjected work and tender amount calculated by the design section comes to Rs. $9,99,800/$
You are therefore hereby directed to start the work within 7 days from date of issue of work order and
to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by
the terms and conditions laid down in the printed form of the contractor agreement.
The work is to be completed within the schedule time limit i.e. 20 days months failing which
penalty will be imposed as per contract clause.
EXECUTIVE ENGINEER
SITE ZONE DMC (WEST) KARACHI

Copy is forwarded for information & necessary action to: -

- 1. Superintending Engineer DMC (West)
- 2. Assistant Executive Engineer SITE Zone DMC (West)
- 3. Office Copy / File Copy

EXECUTIVÉ ENGINEER SITE ZONE DMC (WEST) KARACHI

(3

PAKISTA

DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI <u>AGREEMENT</u>

District Municipal Corporation SITE Zone by their Administrator Corporation SITE Zone and M/S <u>H.H Khan Associate</u> by their p	nere in after dated the Distriction (Control of the Distriction of the
under the name and style of M/S H.H Khan Associate which exp	ression shall include their seccessor and sp
assignees of the said firm and heir executors administrator, as	signees of the said in with a partner C
the other part.	
Where as the Administrator SITE Zone has accurate	epted the control to tender hereunic
annexed and marked <u>oy NOS</u> dated <u>20/11/15</u> general condition of the contract hereunto annexed and marked	according to the Keenification and
For the Work of "	24FE
"P/F different Fiber Animals in different parks in	SITE Zone DMC (West)"
Sanctioned cost of the works Rs. 9,99,800/ i/c pren	nium @ O/Rate.
above / below the schedule of rates. The contractor has deposite challan No. D/D for ISA R/Bill dated	as security in addition to the extraest 1.1
money deposited vide challan No dated time limit of the work and penalty is Rs	1 10/12/13 Rs. 120,000
time limit of the work and penalty is Rs	per day
The contractor has given DMC (West) SITE Zon	e a lien over such Jum of as security for
the due fulfillment of the contract No V THIS AGREEMENT WIT	NESSETH that the SITE Zone DMC (West)
and the contractor shall respectively well truly carry out the sabide by all the terms and condition of the aforesaid specification	
·	
The contractors do hereby themselves their had and assignee to pay to the SITE Zone DMC (West) a sum of Rs.	airs, successors, and legal representative 10% of Sanctioned by way of penalty in
case of the breach of the terms and condition of the contract i/	c those mentioned in the tender without
prejudice to the right of the SITE Zone DMC (West) to recover the	ne damages for any such breach.
In witness whereof the said parties have set t	heir hands this day of
2013.	
	SEAL
ALA	AAATTAS (
DISTRICT	ADMINISTRATOR MUNICIPAL CORPORATION
District	KARACHI
Witness: I	
witness:1	
M/S R. A-Cent-CD	mariates.
A-201 Sisai Colary Wagn Abard	M/S H-H-Khu Associates.
Witness: Ik, U (91) / Calsula.	Signature of Contractor
will ide in in	
11 14 rep 1 18 e-228	7/24 Al faller Societes
	1 And all alt 1/w rand
C 1 1	Milletten Court of

aras

Reference.

SUBJECT: - P/F DIFFERENT FIBER ANIMALS IN DIFFERENT PARKS

IN SITE ZONE DMC (WEST)

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. Open Rate were called through Website SPPRA opened on 20/11/2013 by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -

1. M/S H.H Khan Associate

L.Sum Rs.9,99,800/-

2. M/S R.A Construction

L.Sum Rs.10,10,200/-

3. M/S Naveed & Co

L.Sum Rs.10,18,100/-

4. M/S Burang Construction

L.Sum Rs.10,29,000/-

The estimate has been checked arithmetically and technically by Executive Engineer (B&R) SITE Zone DMC (West) and amount comes to Rs 9,99,800/- and Total Amount Rs. 9,99,800/-.

It is therefore requested that the sanction amounting to Rs. 9,99,800/- Rupees (Nine Lac Ninety Nine Thousand & Eight Hundred Only) in favour of M/S H.H Khan Associate Chargeable from B.G Nomay kindly be accorded.

Since the bid evaluation report has been hoisted on SPPRA's Website beside with relevant. Documents, like Contract Evaluation Report, etc are to SPPRA in order to complete all codal formalities as per rule.

ACCOUNTANT (B&R) SITE ZONE DIC(W)

EXECUTIVE ENGINEER (B&R)
SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER DMC (WEST)

MUNICIPAL COMMISSIONER

DMC (WEST)

ADMINISTRATOR
DMC (WEST)

ÖFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE DMC WEST KARACHI

SUBJECT: -	P/F DIFFERENT FIBER ANIMALS IN DIFFERENT			IN SITI	3
				·	-
•	ZONE DMC (WEST)				

E/Cost: Open Rate E/Money 2%O/R T/Limit 30 Days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	P/F Dinosaur Size eight and 35'ft long best quality fiber material and making cc foundation as per required size i/c fixing app mat tiles around plat form over with 2"dia G.I pipe and chain i/c painting ion all respect	01 Nos	276000/- 6
Ž.	P/F Fiber Horse full size as pe app design and color i/c making cc foundation as per required size and light and fixing with app quality mat finish tiles around the plat form i/c cartage loading unloading in all respect	03 Nos	60,000/each Open Rate 180
i	P/F Fiber Deer Standard Size as per app design i/c finishing polishing painting i/c fixing or c plat form as required i/c fixing mat finish tiles of app: quality around the plat form i/c cartage in all respect	03 Nos	18000/each Open Rate 540
•	P/F Fiber Zebra of full size making with best quality material i/c painting or polishing fixing at cc plat form size of plat form as required i/c fixing with matt tail around i/c loading unloading factory to site in all respect	03 Nos	1/5000/each Open Rate/ 3450
	P/F Fiber Children Slide 02 Nos one open and one covered providing canopy over plat form fixing with concrete i/c painting of app make shade all respect as per desired of engineering incharge	02 Nos	72400/each Open Rate 141
		1	0000

Rates is Rupees

Signature <u>Alabor</u>

EXECUTIVE INGINEER (B&R)
SITE ZONE DMC (WEST)

Address F7/24 MC fally Solly Maler Help

H-11. Klan Associates 158480 31/10/ 2000/2 158487 31/19/

ACCOUNTANT (B&R)
Site Zone DMC (West)

DISTRICT MUNICIPAL CORPORATION (WEST) SITE ZONE KARACHI

No.XEN/DMC(W)/S.Z/ 149 /2014

Dated: $e^{4/e^{3}}$ /2014

To,

Director (CB)
Sindh Public Procurement Regulatory Authority,
Government of Sindh,
Karachi.

Dy. Director (Web)
Computer Section,
Karachi Metropolitan Corporation,
Karachi.

SUBJECT: - REPAIRING / MAINTENANCE OF STREET LIGHTS SIRI BABA MAZAR ROAD AND FLOODLIGHTS MAINTENANCE YOUNG MUSLIM FOOTBALL GROUND SEC 5-E UC-06 SITE ZONE

In conformity with Clause-50 of SPP Rule-2010, a contract evaluation form, duly filled in respect of subject work is enclosed herewith for hoisting the same on your respective web-site.

EXECUTIVE ENGINEER
SITE ZONE DMC (WEST)

Copy to: -

- 1. Administrator, DMC (West)
- 2. Municipal Commissioner DMC (West)
- 3. Superintending Engineer DMC (West)
- 4. Office File

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.

1) N	NAME OF THE ORGANIZATION / DEPTT.	SITE ZONE DMC (West)				
	TO A PROCEED AND CONTROL OF A C					
· _	TITLE OF CONTRACT	R / M of Street Lights				
<i>-</i> ,.	TENDER NUMBER	(05) E.E/S.Z/DMC/W/75/2013				
5).	BRIEF DESCRIPTION OF CONTRACT	Repairing / Maintenance of Street Lights Siri Baba Mazar Road and Floodlights Maintenance Young Muslim Football Ground Sec 5-E UC-06 SITE Zone				
6) F0	ORUM THAT APPROVED THE SCHEME	Tender Opening Committee				
/		Open Rate				
. ,.		Open Rate				
<i>-</i> , .	(For Civil Works only)					
9).	ESTIMATED COMPLETION PERIOD (AS	PER CONTRACT) 30 (Days)				
,	TENDER OPENED ON (DATE & TIME)	20/11/2013 at (02:30 PM)				
	NUMBER OF TENDER DOCUMENTS SO! (Attach list of buyers)	LD 04 Nos				
12).	NUMBER OF BIDS RECEIVED 04	Nos				
13).	NUMBER OF BIDDERS PRESENT AT TH	E TIME OF OPENING OF BIDS <u>04 Nos</u>				
14).	BID EVALUATION REPORT (Enclose a copy)	(Attached)				
15).	NAME AND ADDRESS OF THE SUCCES	SFUL BIDDER M/s. Waheed & Sons				
16).	CONTRACT AWARD PRICE	Rs.9,95,250/-				
17).	WING OF CHOOCESELL RIDDER IN	EVALUATION REPORT M/s. Waheed & Sons M/s. M. Saeed & Sons M/s. R.A Construction M/s. Naveed & Co				
18).	METHOD OF PROCUREMENT USED:- (TICK ONE)				
	a). SINGLE STAGE – ONE ENVE	LOPE PROCEDURE				
	b). SINGLE STAGE – TWO ENVE	LOPE PROCEDURE X				
	c). TWO STAGE BIDDING PROC	EDURE X				
		DPE BIDDING PROCEDURE X				
	☐ PLEASE SPECIFY IF ANY OTHER I EMERGENCY, DIRECT CONTRAC	METHOD OF PROCUREMENT WAS ADOPTED i.e. TING / NEGOTIATION ETC. WITH BRIEF REASONS: 1/3				

19). API	PROVING AUTHORITY FOR AWARD OF CONTRAC	CT Adn	ninistrator DMC (West)			
20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT I DAIL.						
			Yes ✓ No			
21). ADVERTISEMENT: Yes			✓ 1575213283/2013			
i)	SPPRA Website (If yes, give date and SPPRA's tender number)	No	137321320312012			
	(II yes, give date and SITICA's tender hames)					
	i). News Papers	Van	X			
11	(If yes, give names of newspapers and dates)	Yes				
_	UDB OF CONTRACT		Local 🗸 Int.			
*	ATURE OF CONTRACT					
23).	WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMEN	ITS?	Yes ✓ No			
	(If yes, enclose a copy)					
24).	WHETHER BID EVALUATION CRITERIA		Yes No 🗸			
,	WAS INCLUDED IN BIDDING / TENDER DOCUMEN	NTS?				
	(If yes, enclose a copy)		CONTINUED COD LICINIC A			
25).	25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A					
	METHOD OTHER THAN OPEN COMPETITIVE BIDI					
26).	WAS BID SECURITY OBTAINED FROM ALL THE E	Yes V No				
27) WHETHER THE SUCCESSFUL BIDDER WAS LOWEST Yes ✓ No						
21)	27) WHETHER THE SUCCESSFUL BIDDER WAS EDWED EVALUATED BID / BEST EVAULATED BID (in case of consultancies)					
THE CHOOCESSELL PIDDER WAS TEC						
28).	WHENTER		Yes ✓ No			
	_		No. 1			
29).	WHETHER INTEGRITY PACT WAS SIGNED?		Yes No 🗸			
	(If yes, enclose a copy)		D DRICES WERE READ OUT AT			
30).	WHETHER NAMES OF THE BIDDERS AND THEIR THE TIME OF OPENING OF BIDS?	QUOTE	Yes V No			
	THE TIME OF OF ENTITION OF EAST					
31).	WHETHER COPY OF EVALUATION REPORT GIV	LL BIDDERS?				
51).	(Attach copy of the bid evaluation report)		Yes V No			
			Yes			
32).	ANY COMPLAINTS RECEIVED (If yes, result thereof)	-	No 🗸			
	(II yes, result dictoor)					

22) AN	IY DEVIATION FROM SPECIFICATIONS GIVEN IN TH	IE TENI	DER NOTICE / DOCUMENTS
33). AN (If)	yes, give details)	Yes	
` `	_	No	✓
34). W/	AS THE EXTENSION MADE IN RESPONSE TIME?	Yes	
(lf	yes, give reasons)	No	<u> </u>
35). DI	EVIATION FROM QUALIFICATION CRITERIA	Yes	
(If	yes, give details)	No	✓
	THAT THE ACTION THAT	ተ ተሀር የ	SELECTED FIRM IS NOT
36). W	AS IT ASSURED BY THE PROCURING AGENCY THA LACK LISTED?	i ine s	
Bi	LACK LISTED:		Yes V No
	AS A VISIT MADE BY ANY OFFICER / OFFICIAL OF	THE PR	OCURING AGENCY TO THE
CT	UDDITIED'S DEEMISES IN CONNECTION WITH THE P.	KUCUK	EMENT: II 50, DETIME
BE ASCERTAINED REGARDING FINANCING OF VIS			Yes No 🗸
(1	f yes, enclose a copy)		165
	VERE PROPER SAFEGUARDS PROVIDED ON MOBILI	7 ATION	NADVANCE PAYMENT IN
38). V	VERE PROPER SAFEGUARDS PROVIDED ON MOBILE THE CONTRACT (BANK GUARANTEE ETC)?	ZATIOI	Yes No 🗸
1	HE CONTRACT (BANK GOARD III)		
20)	AND CONDITIONS IF ANY		Yes No 🗸
39). S	SPECIAL CONDITIONS, IF ANY If yes, give Brief Description)		165 140
(
	The state of the s		
Sign	ature & Official Stamp of		
Auth	orized Officer		
FOF	ROFFICE USE ONLY		

SPPRA, Block. No.8, Sindh Secret

<u>ariat No.4-A, Court Road, Karachi.</u>
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI

No. EE/SZ/DMC/W/ 36 /2074

Dated 24/02 12014

M/S Waheed & Sons
Approved Contractor,
Executive Engineer
SITE Zone DMC (West)
KARACHI

KAKACIII	
	WORK ORDER
SUBJECT: - 1	REPAIRING / MAINTENANCE OF STREET LIGHTS SIRI BABA MAZAR ROAD AND
· <u>}</u>	FLOODLIGHTS MAINTENANCE YOUNG MUSLIM FOOTBALL GROUND SEC 5-E UC-06
<u> </u>	SITE ZONE
REFERENCE: You	r tender dated 20/11/2013 and consent letter dated
-	The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the
subjected work a	and tender amount calculated by the design section comes to Rs. <u>9,95,250/-</u> .
,	You are therefore hereby directed to start the work within 7 days from date of issue of work order and
to get the prope	er Nishan from Assistant Executive Engineer and execute the work as per specification and to abide b
the terms and co	onditions laid down in the printed form of the contractor agreement.
٠.	The work is to be completed within the schedule time limit i.e. 15 days months failing whic
	mposed as per contract clause.
	EXECUTIVE ENGINEER SITE ZONE DMC (WEST) KARACHI

Copy is forwarded for information & necessary action to: -

- 1. Superintending Engineer DMC (West)
- 2. Assistant Executive Engineer SITE Zone DMC (West)
- 3. Office Copy / File Copy

EXECUTIVE ENGINEER
SITE ZONE DMC (WEST)
KARACHI

DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI

	AGREEMENT		
4		(24 PES 20)	
An agreement made th	is day of	200botue	بار نان
District Municipal Corporation SITE Zon Corporation SITE Zone and M/S <u>Wahee</u>	e by their Administrator here in att	er called the District Municip	1000
the name and style of M/S Waheed & S	Sons which expression shall include	e their successor and a stigne:	SPECIAL
of the said firm and heir executors ac part.	Iministrator, assignees of the said	individual partner of the	PAKISTAN
	CITE 7 has assessed the	24 E8 A	(اعربید)
annexed and marked $\mathcal{O}^{\mathcal{U}} \mathcal{N}^{\mathcal{O}}$	trator SITE Zone has accepted the dated <u>20/11/13</u> acco	rding to the specification	
general condition of the contract hereu	into annexed and marked/	and dated :	
For the Work of "		4- 1 : 1 1 1 2 1 2 2 2 2 2 2 2 2 2 2 2 2 2	
"Repairing / Maintenance of	f Street Lights Siri Baba Mazar R	oad and Floodlights COSTTE Zone"	المات تان
Maintenance Young Mu	slim Football Ground Sec 5-E UC	,-00 SITE Zone	ann:
Sanctioned cost of the works Rs. 9.95	, 250/2 i/c premium @	0/Rate %	SPECIAL ADH
Sanctioned cost of the works Rs. 9,95 obove / below the schedule of rates. The	ne contractor has deposited a sum o	of Rs. 29, 763/2 BUSED	PAKISTAN
challan No. DID Julist R/Billdat money deposited vide challan No.	ed as secu dated // //2	17/13 Rs. 20/00/	
money deposited vide challan Notime limit of the work 30 day	and penalty is Rs. 500/	per da 2 4 FEB	
The contractor has giv	ren DMC (West) SITE Zone a lien o	ver such sum of as security	
the due fulfillment of the contract No and the contractor shall respectively	V THIS AGREEMENT WITNESSETH	that the SITE Zone DMC (WG	
abide by all the terms and condition of	the aforesaid specification and ter	nder.	2004
The contractors do he	reby themselves their hairs, succe	essors, and legal representati	PAKISTAN
and assignee to pay to the SITE Zone	DMC (West) a sum of Rs. 10% of S	anctioned by way of penalty	100
case of the breach of the terms and co prejudice to the right of the SITE Zone	ondition of the contract i/c those m DMC (West) to recover the damage	es for any such breach	
		The state of the s	")
in witness whereof th	e said parties have set their hand	5 tills day	
			بارع بنان
		SEAL	12003
		DIETER!	PAKISTAN
		TRATOR	(~;;)(); (7)
	DISTRICT MUNICIPA KARA		*
Witness:	•		
Willess . The Rivers &	\ \		باع نان
Menusic Billier	<u>) </u>		30 LE
A	M/s /		PAKISTAN
Witness: II	Signatur	re of Contriget	ين روپي
Al. ASIM Cleck	<u> </u>		5
Wark.	<u>us 441</u>		
	Berk	er Ton	
	- i24 FEB	الات الات	برء تانا
			S H

NOTE SHEET

Reference

Paras

3

SUBJECT: - REPAIRING / MAINTENANCE OF STREET LIGHTS SIRI

BABA MAZAR ROAD AND FLOODLIGHTS MAINTENANCE

YOUNG MUSLIM FOOTBALL GROUND SEC 5-E UC-06

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. Open Rate were called through Website SPPRA opened on 20/11/2013 by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -

M/S Waheed & Sons

L.Sum Rs.9,95,250/-

M/S M. Saeed & Sons

L.Sum Rs.9,96,320/-

M/S R.A Construction 3.

L.Sum Rs.9,98,000/-

M/S Naveed & Co 4.

L.Sum Rs.10,00,425/-

The estimate has been checked arithmetically and technically by Executive Engineer (B&R) SITE Zone DMC (West) and amount comes to Rs 9,95,250/- and Total Amount Rs. 9,95,250/-.

It is therefore requested that the sanction amounting to Rs 9,95,250/- Rupees (Nine Lac Ninety Five Thousand Two Hundred & Fifty Only) in favour of M/S Waheed & Sons Chargeable from B.G No may kindly be accorded.

Since the bid evaluation report has been hoisted on SPPRA's Website beside with relevant. Documents, like Contract Evaluation Report, etc are to SPPRA in order to complete all codal formalities as per rule.

> ACCOUNTANT (B&R) SITE ZONE DMC(W)

EXECUTIVE ENGINEER (B&R)

SITE ZONE DMC (WEST

SUPERINTENDING ENGINEER DMC (WEST)

MUNICIPAL COMMISSIONER DMC (WEST)

ADMINISTRATOR DMC (WEST)



OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE DMC WEST KARACHI

SUBJECT: - REPAIRING / MAINTENANCE OF STREET LIGHTS SIRI BABA

MAZAR ROAD AND FLOODLIGHTS MAINTENANCE YOUNG MUSLIM

FOOTBALL GROUND SEC 5-E UC-06 SITE ZONE

E/Cost: Open Rate E/Money 2%O/R T/Limit 15 Days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%	,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,
	P/F Moon lights fixture, with lamp, choke 125w complete as required	28.CC= 20 Nos	Open Rate	560
	P/F Lamp 125 w Philips as required	000 20 No	Open Rate	900
. ,	P/F Choke 125 W Philips as required	20 Nos	Open Rate	DOC DRG
	P/F Rod Son 250w Philips as required	40 Nos	Open Rate	200
5.	P/F Choke Son 250 w Philips make as required	40 Nos /	Open Rate	
ó.	P/F Igniter SN-58 Philips make as required	40'Nds	Open Rate	36
7.	P/F Capacitor 35Uf Philips make as required	40 Nos	Open Rate	3(
8.	Providing / Fixing Acrylic Cover 250 W Lights best quality as required	40 Nos,	Open Rate	38
9.	Providing / Fixing Switch 20 Amp Open best quality	80 Nos	Open Rate	20 31
10.	P/L Main 7/29 T/C Million Supreme as required	450 Mir 45	Open Rate	ラい カ4
11.	P/L POVC Wire 3/29 S/C Million Supreme as required	540 Mtr 6 Sec	Open Rate	29
12.	P/F Main Switch 30 Amp China best quality as required	06 Nos 2 400	Open Rate	38
13.	P/F of Rod 400 watt HPIT Philips make as required	16 Nos 6500	Open Rate	JC
14.	P/F of Choke 400 watt HPIT Philips make as required	16 Nos 900/	Open Rate	1
15.	P/F Igniter SI-51 Philips make as required	16 Nos 900 7	Open Rate	
16.	P?F Capacitor 35uf Philips make as required	16 Nos	Open Rate	
17.	P/F Magnetic Contractor FC-130 National Green Power / as required	29000 01 No	Open Rate	2
18.	P/F Circuit Breaker 30 Amp TP MCCB Tearsaki Japan as required	03 Nos	Open Rate	30 80
67 19.	P/L Main Cable 10mm 4 Core Cable and PVC Sheeted in given Pakistan, Pioneer, Equivalent as required	460 175 Mtr	Open Rate	80

20. Digging / Excavation far Cable trench in hard soft sail i/c stone sailing at the depth (3ft) depand 1.5ft wide after laying of cable and refilling the same excavated material as required

475/Cft

SITE ZONE DMC (WEST)

50 23751 Open Rate

9952:

Lum Sum Offer is Ruppes R. 9952

Signature A CA

Address 154 R 217 Buffer Zone

Fander / Question 1984 of To 1988

Waheld in Sns

T.O. 1000 | 9609358 28/10

(GINEER (B&R)

ACCOUNTANT (B&R)
Site Zone DMC (West)

DISTRICT MUNICIPAL CORPORATION (WEST) SITE ZONE KARACHI

No.XEN/DMC(W)/S.Z/ 151 /2014

Dated: 64/63 /2014

 α

To,

Director (CB)
Sindh Public Procurement Regulatory Authority,
Government of Sindh,
Karachi.

Dy. Director (Web)
Computer Section,
Karachi Metropulitan Corporation,
Karachi.

SUBJECT: - ELECTRIFICATION AND IMPROVEMENT OF MUHARRAM UL HARAM IN UC-06 & UC-09 SITE ZONE DMC (WEST)

In conformity with Clause-50 of SPP Rule-2010, a contract evaluation form, duly filled in respect of subject work is enclosed herewith for hoisting the same on your respective web-site.

EXECUTIVE ENGINEER SITE ZONE DMC (WEST)

Copy to: -

- 1. Administrator, DMC (West)
- 2. Municipal Commissioner DMC (West)
- 3. Superintending Engineer DMC (West)
- 4. Office File

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.

NAME OF THE ORGANIZATION / DEPTT	T. SITE ZONE DMC (West)
PROVINCIAL GOVT./LOCAL GOVT./OTI	HER LOCAL GOVERNMENT (DMC)
TITLE OF CONTRACT	Electrification & Imp
TENDER NUMBER	(06) E.E/S.Z/DMC/W/75/2013 Electrification and Improvement of Muharram Ul Haram in UC-06 & UC-09 SITE Zone DMC (West)
BRIEF DESCRIPTION OF COLUMN	Tender Opening Committee
	Open Rate
TENDER ESTIMATED VALUE	Open Rate
ENGINEER'S ESTIMATE	Open Rate
). TENDER OPENED ON (DATE & TIME)	20/11/2013 at (02:30 PM) OLD 04 Nos
(Attach list of buyers)	
an programmen	<u>04 Nos</u> THE TIME OF OPENING OF BIDS <u>04 Nos</u>
4). BID EVALUATION REPORT	(Attached)
5). NAME AND ADDRESS OF THE SUCCE	ESSFUL BIDDER M/s. Al Maqbool Associate
CONTRACT AWARD PRICE	Rs.9,96,450/
(i.e. 1 st , 2 nd , 3 rd EVALUATION BID)	IN EVALUATION REPORT M/s. Al Maqbool Associate M/s. R.A Construction M/s. Itihad Enterprises M/s. Al Madina Engineering
18). METHOD OF PROCUREMENT USED:	:- (TICK ONE)
a). SINGLE STAGE – ONE ENV	VELOPE PROCEDURE✓
, —	VELOPE PROCEDURE X
	OCEDUREX
d). 🔲 TWO STAGE – TWO ENVE	CLOPE BIDDING PROCEDURE X
☐ PLEASE SPECIFY IF ANY OTHE EMERGENCY, DIRECT CONTRA	CR METHOD OF PROCUREMENT WAS ADOPTED i.e. ACTING / NEGOTIATION ETC. WITH BRIEF REASON

19). APPROVING AUTHORITY FOR AWARD OF CONTRA	ACT Administrator DMC (West)				
19). APPROVING AUTHORITY FOR AWARD OF 20. WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN? Yes ✓ No					
21). ADVERTISEMENT:					
cppp A Website	Yes <u>1575213283/2013</u>				
i). SPPRA Website (If yes, give date and SPPRA's tender number)	No				
ii). News Papers (If yes, give names of newspapers and dates)	Yes X				
	Local 🗸 Int.				
22). NATURE OF CONTRACT					
23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUME (If yes, enclose a copy)	NTS? Yes ✓ No				
24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUME (If yes, enclose a copy)					
25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING? Yes No ✓					
26). WAS BID SECURITY OBTAINED FROM ALL THE	BIDDERS? Yes V No				
27) WHETHER THE SUCCESSFUL BIDDER WAS LOVE EVALUATED BID / BEST EVAULATED BID (in ca	WEST Yes ✓ No lase of consultancies)				
28). WHETHER THE SUCCESSFUL BIDDER WAS TEC	CHNICALLY COMPLAINT? Yes ✓ No				
29). WHETHER INTEGRITY PACT WAS SIGNED? (If yes, enclose a copy)	Yes No V				
30). WHETHER NAMES OF THE BIDDERS AND THE TIME OF OPENING OF BIDS?	IR QUOTED PRICES WERE READ OUT AT Yes ✓ No				
31). WHETHER COPY OF EVALUATION REPORT GI (Attach copy of the bid evaluation report)	IVEN TO ALL BIDDERS? Yes ✓ No				
32). ANY COMPLAINTS RECEIVED (If yes, result thereof)	Yes No 🗸				

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN (If yes, give details)	THE TENDER NOTICE / DOCUMENTS Yes No ✓
34). WAS THE EXTENSION MADE IN RESPONSE TIME? (If yes, give reasons)	Yes No 🗸
35). DEVIATION FROM QUALIFICATION CRITERIA (If yes, give details)	Yes No <u>✓</u>
36). WAS IT ASSURED BY THE PROCURING AGENCY THE BLACK LISTED?	Yes V NO
37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OFFICIAL OFFICER'S PREMISES IN CONNECTION WITH THE BE ASCERTAINED REGARDING FINANCING OF VISIT (If yes, enclose a copy)	OF THE PROCURING AGENCY TO THE E PROCUREMENT? IF SO, DETAILS TO SIT, IF ABROAD. Yes No Yes
38). WERE PROPER SAFEGUARDS PROVIDED ON MOB THE CONTRACT (BANK GUARANTEE ETC)?	ILIZATION ADVANCE PAYMENT IN Yes No V
39). SPECIAL CONDITIONS, IF ANY (If yes, give Brief Description)	Yes No 🗾
Signature & Official Stamp of Authorized Officer	
FOR OFFICE USE ONLY	

SPPRA, Block. No.8, Sindh Secret

<u>ariat No.4-A, Court Road, Karachi.</u> Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI

No. EE/SZ/DMC/W/ 3 3 /20

Dated 25/02 /2014

M/S <u>Al Maqbool Associate</u> Approved Contractor, Executive Engineer SITE Zone DMC (West) <u>KARACHI</u>

WORK ORDER

SUBJECT: - ELECTRIFICATION AND IMPROVEMENT OF MUHARRAM UL HARAM IN UC-06 &
UC-09 SITE ZONE DMC (WEST)
REFERENCE: Your tender dated <u>タンパノンの</u> and consent letter dated
The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the
subjected work and tender amount calculated by the design section comes to Rs. <u>9,96,450/-</u> .
You are therefore hereby directed to start the work within 7 days from date of issue of work order and
to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by
the terms and conditions laid down in the printed form of the contractor agreement.
The work is to be completed within the schedule time limit i.e
penalty will be imposed as per contract clause.
EXECUTIVE ENGINEER
CITE TO THE CONTEST

Copy is forwarded for information & necessary action to: -

- 1. Superintending Engineer DMC (West)
- 2. Assistant Executive Engineer SITE Zone DMC (West)
- 3. Office Copy / File Copy

EXECUTIVE ENGINEER
SITE ZDNE DMC (WEST)
KARACHI

PAKISTAN (extlusive)

DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI

AGREEN	TLIVI		
•	1	200	betwee
An agreement made this			
An agreement made this District Municipal Corporation SITE Zone by their Admi Corporation SITE Zone and M/S Al Mabool Associate	histrator nere in after of	dress carrillag.c	on busine: 20006
Corporation SITE Zone and M/S AI Mabool Associate under the name and style of M/S AI Mabool Associa	by their proprietor as	nall include their	r cricceza
and assignees of the said firm and heir executors adm	ninistrator, assignees of	the said individ	ual partni SPELIAL
	ministratory device	116	PAKISTAN
of the other part.			
Where as the Administrator SITE Zon	e has accepted the co	ntjägtor's tende	r New York
- Lot All All School 2	zo ziz zi Saccordin	5 (O MIGLZ)06CH	Mario Lata Amministra
general condition of the contract hereunto annexed ar	nd marked/ / / / / / / / / / / / / / / /	este and date	FOT:
For the Work of "	,		
"Electrification and Improvement of Muharra	m III Haram in IIC-06	& UC-09 SITE	Zone O
"Electrification and Improvement of Munarral DMC (W	In Officialism to 60		
DMC (W	651)		EXTITE
		10	PAKISTAN
Sanctioned cost of the works Rs. 9,96,450/5 above / below the schedule of rates. The contractor has	i/c premium @c	/Kate	%
above / below the schedule of rates. The contractor ha	as deposited a sum of R	s. 29, 8 25/2	2 Vide
challan No. D/D for Lift R Mill dated	as security	in addition to	the earn
money deposited vide challan No.	dated	s rs. <u>Za</u>	2007
challan No. D/D for Lift Philip dated money deposited vide challan No time limit of the work 30 days and penal	arty is Rs	perday _	
The contractor has given DMC (West	י א SITF Zone a lien over	such sum of as	security Or
the due fulfillment of the contract No V THIS AGREF!	MENT WITNESSETH tha	t the SILL A QUE	DIAIC (AA ISSEE)
and the contractor shall respectively well truly carry	y out the said contract	and fulfill (1)	ON TOOK LOUK
abide by all the terms and condition of the aforesaid	specification and tende	r. 13/16	PAKISTAN
	· · · · · · · · · · · · · · · · · · ·	1. "11	
The contractors do hereby themselv	es their hairs, successo	ors, agg/jegar ra	A ESTATE OF THE STATE OF THE ST
and assignee to pay to the SITE Zone DMC (West) a	sum of Rs. 10% of Sand	tioned in the ra	Colonie.
case of the breach of the terms and condition of the prejudice to the right of the SITE Zone DMC (West) to	recover the damages f	or any such brea	ach.
prejudice to the right of the SITE Zone Divic (West) to	Trecover the dam-g	,	
In witness whereof the said parties	have set their hands th	nis	da
2013.			
•			
			PAKISTANI
		۷ (SEAL PARISTAN
	AAAAA		7
	710111110	ATOR \	
_	DISTRICT MUNICIPAL		
	KARAC	HI	
		A.	ال المالية
Witness: I			
S. a. M. Ta a c Hay		ASW.	
J. 0.14 . 62 (24 CAR)			DAKISTAN
1-631 SALY North Kelech	M/S ()		TAMBIAN
		A CALL	3
Witness: II	Signature ∧ 1 _ N	of Control	
	<u> </u>		
m/s Mmich Buildes	Assoc	it	
•	0.0		
A. So7 Soc 11.B North	R-1829 1		
	24 Ex8.2	Den/ 100	
(Larachi	x +-8'12	SPES	AL F SPECIAL
		V拉上北西地	STASILILY BATBELESIAE

aras

7

4,

Reference

SUBJECT: - ELECTRIFICATION AND IMPROVEMENT OF

MUHARRAM UL HARAM IN UC-06 & UC-09 SITE ZONE

DMC (WEST)

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. <u>Open Rate</u> were called through Website SPPRA opened on <u>20/11/2013</u> by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under:

1. M/S Al-Maqbool Associate

L.Sum Rs.9,96,450/-

2. M/S R.A Construction

L.Sum Rs.9,96,950/-

3. M/S Itihad Enterprises

L.Sum Rs.9,97,650/-

4. M/S Al-Madina Engineering

L.Sum Rs.9,99,679/-

The estimate has been checked arithmetically and technically by Executive Engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 9,96,450/- and Total Amount Rs. 9,96,450/-.

It is therefore requested that the sanction amounting to Rs.9,96,450/- Rupees (Nine Lac Ninety Six Thousand Four Hundred & Fifty Only) in favour of M/S Al-Maqbool Associate Chargeable from B.G. may kindly be accorded.

Since the bid evaluation report has been hoisted on SPPRA's Website beside with relevant. Documents, like Contract Evaluation Report,

Agreement etc are to SPPRA in order to complete all codal formalities as per rule.

ACCOUNTANT (B&R) SITE ZONE DMC(W)

EXECUTIVE ENGINEER (B&R) SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER DMC (WEST)

MUNICIPAL COMMISSIONER DMC (WEST)

ADMINISTRATOR DMC (WEST)



OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE DMC WEST KARACHI

SUBJECT: - ELECTRIFICATION AND IMPROVEMENT OF MUHARRAM UL

HARAM IN UC-06 & UC-09 SITE ZONE DMC (WEST)

E/Cost: Open Rate E/Money 2%O/R T/Limit 15 Days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	P/Moon Lights fitting protective Iron Mesh with thread, holder, with 85w energy saver imported complete	70 Nos 360	70/0pen Rate 2520
2.	P/Lamp 125 w Philips as required	50 No 600	Open Rate 30,00
3.	P/Choke 125 W Philips as required	50 Nos 22	Open Rate 110,0
4.	P/Son T-250 W Philips as required	40 Nos 2/0	70/Open Rate 8400
5.	P/Son Ballast 250 w Philips make as required	40 Nos 420	70/0pen Rate 16800
6.	P/Igniter SN-58 Philips make as required		Open Rate 2 Soo
7.	P/Capacitor 35Uf Philips make as required		Open Rate 20,000
8.	Providing HPIT Rod 400 w Philips as required	,	70/Open Rate 2240
9.	Providing ballast 400 w far HPIT Philips as required	*	roppen Rate 3120
10.	P/Igniter far HPIT SI-51 Philips make		Open Rate 4000
11.	Providing Porcelain Switch 20 Amp best quality as required		Open Rate /Socro
12.	Providing Switch 30 Amp China best quality	10 Nos 700	Open Rate Ford
13.	Providing PVC Tape NITTO	/	Open Rate /350/
14.	Providing main with 7/044 Two / Core PVC insulated PVC Sheeted as required Million Make	,	open Rate 72005
15.	Providing Main with 3/029 single core PVC insulated million make	15 Coil /90	Open Rate 2850
16.	Providing Acrylic Cover 125 w lights	20 Nos 4 Sc	Open Rate 9000
7.	Providing Acrylic Cover 250 W Lights	,	Open Rate 12000/
8.	Providing Main PVC Wire 7029 Two Core Million Supreme as required	_	Open Rate 30,000
9.	Providing Rod 400 W Son Philips Make as required		Open Rate 20,000,
0.	Providing Choke 400 W Son Philips Make as required	,	Open Rate Some

Lum Sum Offer is Rupees 996,460 Nin 1213 Nint Six Howard four hundred Signature Address R-1829 Block 14 F. B. AR. Col.

Fander / Oucretion Sund St.

Al. - May book Associate

T.0/0/200/10 1583 79 24/10

BIM. 2000/10 10 10 29/10/13

ACCOUNTANT (B&R) Site Zone DMC (West)

DISTRICT MUNICIPAL CORPORATION (WEST) SITE ZONE KARACHI

No.XEN/DMC(W)/S.Z/ 139 /2014

Dated: 69/63 /2015

To,

Karachi.

Director (CB)
Sindh Public Procurement Regulatory Authority,
Government of Sindh,

Dy. Director (Wcb)
Computer Section,
Karachi Metropolitan Corporation,
Karachi.

SUBJECT: - REMOVAL OF GARBAGE FROM G.T.S.1 UC-01 TO JAM CHAKAROO SITE ZONE DMC (WEST) FOR THE MONTH OF DECEMBER

In conformity with Clause-50 of SPP Rule-2010, a contract evaluation form, duly filled in respect of subject work is enclosed herewith for hoisting the same on your respective web-site.

EXECUTIVE ENGINEER
SITE ZONE DMC (WEST)

Copy to: -

- 1. Administrator, DMC (West)
- 2. Municipal Commissioner DMC (West)
- 3. Superintending Engineer DMC (West)
- 4. Office File

19)	. APPI	ROVING AUTHORITY FOR AWARD OF	CONTRAC	T Adm	inistrator	DMC (We	st)
20).		ETHER THE PROCUREMENT WAS INC					
					Yes 🗸	No	
21).	ADV	ERTISEMENT:		l		Il	. 1
	i).	,		Yes	√ 1575	213283/20	13
		(If yes, give date and SPPRA's tender num	mber)	No	<u> </u>		
	ii).	News Papers (If yes, give names of newspapers and date	res)	Yes	X		
22).	NAT	URE OF CONTRACT		I	Local ✓	Int.	
23).	WA:	ETHER QUALIFICATION CRITERIA S INCLUDED IN BIDDING / TENDER Do es, enclose a copy)	OCUMENTS	S? \[\bar{\}	l'es ✓	No	
24).	WAS	ETHER BID EVALUATION CRITERIA S INCLUDED IN BIDDING / TENDER DO es, enclose a copy)	OCUMENTS	S? Y	/es	No 🗸	
25).	5). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING? Yes No ✓						, i
26).	WAS	S BID SECURITY OBTAINED FROM AL	L THE BIDI	DERS?			
				Y	es 🗸	No	
27)	WHI EVA	ETHER THE SUCCESSFUL BIDDER WA LUATED BID / BEST EVAULATED BID	S LOWEST (in case of c	onsultanc	es 🗸	No	
28).	WHE	ETHER THE SUCCESSFUL BIDDER WA	S TECHNIC	ALLY CO	OMPLAII	NT9	
					es 🗸	No	
29).	WHE (If ye	THER INTEGRITY PACT WAS SIGNED s, enclose a copy)	?	Y	es	No 🗸	
30).	WHE	THER NAMES OF THE BIDDERS AND TIME OF OPENING OF BIDS?	THEIR QUC		ICES WE	RE READ	OUT AT
31).	WHE (Attac	THER COPY OF EVALUATION REPORT ch copy of the bid evaluation report)	T GIVEN TO	ALL BI	<u> </u>	No	
32)	ANY (COMPLAINTS RECEIVED		Yes			
		s, result thereof)		No	✓	·	

33).	ANY DEVIATION FROM SPECIFICATIONS GIVEN IN	THE TEN	IDER NOTICE / DOCUMENTS
	(If yes, give details)		
		No	<u>√</u>
34).	WAS THE EXTENSION MADE IN RESPONSE TIME?	Yes	
	(If yes, give reasons)	No	<u> </u>
35).	DEVIATION FROM QUALIFICATION CRITERIA	Yes	
	(If yes, give details)		✓
36).	WAS IT ASSURED BY THE PROCURING AGENCY THAT BLACK LISTED?	AT THE S	SELECTED FIRM IS NOT
	BLACK LISTED:		Yes V No
37).	WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF SUPPLIER'S PREMISES IN CONNECTION WITH THE P BE ASCERTAINED REGARDING FINANCING OF VISIT (If yes, enclose a copy)	ROCURE	EMENT? IF SO, DETAILS TO COAD.
	(If yes, enclose a copy)		Yes No 🗸
38).	WERE PROPER SAFEGUARDS PROVIDED ON MOBILITHE CONTRACT (BANK GUARANTEE ETC)?	ZATION	ADVANCE PAYMENT IN Yes No V
39).	SPECIAL CONDITIONS, IF ANY		Vac Na /
	(If yes, give Brief Description)		Yes No 🗸
Au	thorized Officer EXECUTIVE ENGINEER R OFFICE USE ONLY		

SPPRA, Block. No.8, Sindh Secret

ariat No.4-A, Court Road, Karachi.
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI

No. EE/SZ/DMC/W/ /2 /20 /4

Dated 26/02/2014

M/S N.H Siddiqui & Sons Approved Contractor, Executive Engineer SITE Zone DMC (West) KARACHI

WORK ORDER

SUBJECT: -	REMOVAL OF GARBAGE FROM G.T.S.1 UC-01 TO JAM CHAKAROO SITE ZONE DMC
•	ted work and tender amount calculated by the design section comes to Rs. <u>9,96,000/-</u> . You are therefore hereby directed to start the work within 7 days from date of issue of work
REFERENCE: Yo	our tender dated 20/11/2013 and consent letter dated
	The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of th
subjected work	and tender amount calculated by the design section comes to Rs. <u>9,96,000/-</u> .
	You are therefore hereby directed to start the work within 7 days from date of issue of work order an
to get the prop	per Nishan from Assistant Executive Engineer and execute the work as per specification and to abide b
the terms and	conditions laid down in the printed form of the contractor agreement.
	The work is to be completed within the schedule time limit i.e months failing whic
penalty will be	imposed as per contract clause.
	EXECUTIVE ENGINEER SITE ZONE DIMC (WEST)

Copy is forwarded for information & necessary action to: -

- 1. Superintending Engineer DMC (West)
- 2. Assistant Executive Engineer SITE Zone DMC (West)
- 3. Office Copy / File Copy

EXECUTIVE ENGINEER
SITE ZONE DMC (WEST)
KARACHI

STAMP RS. 2990/2

DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI

AGREENIENI	
· ·	
and the state of t	ے تان
An agreement made this day of 200 between the composition of the compositio	pai
under the name and style of M/S N.H Siddiqui & Sons which expression shall include their success of assignees of the said firm—and heir executors administrator, assignees of the said individual parties the other part.	PAKISTA
Where as the Administrator SITE Zone has accepted the contractions tender here annexed and marked $0/\sqrt{N}$ dated $0/\sqrt{N}$ according to the specification general condition of the contract hereunto annexed and marked $1/4$ and dated:	nte)
"Removal of Garbage from G.T.S.2 UC-08 to Jam Chakaroo SITE Zone DMC (West) for the Month of December"	500R
Sanctioned cost of the works Rs. 9,96,000/s i/c premium @ O/Rate % above / below the schedule of rates. The contractor has deposited a sum of Rs. 29,800/> Vide challan No. D/D & BH RR dated as security in addition to the early money deposited vide challan No dated (16/12/13 Rs	PAKISTA
The contractor has given DMC (West) SITE Zone a lien over such pair of as security the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (Wast) and the contractor shall respectively well truly carry out the said contract and fulfillative contracts abide by all the terms and condition of the aforesaid specification and tender.	اک داد
The contractors do hereby themselves their hairs, successors, and legal processing and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned and of Local penal case of the breach of the terms and condition of the contract i/c those mentioned in the terms prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.	
In witness whereof the said parties have set their hands this da	20015
DISTRICT MUNICIPAL CORPORATION KARACHI	PAKISTAN
Witness: I	رای تان ۲ ۵۰ ۵۶
R-1/82 Sector 11-BNK7 M/S. AI. H. Sid	PARISYAN
Witness: II Signiture of Contract A. A. I.	
Thurst Phili	30R
OFFICE SUSPICE	ADENTIVE

SUBJECT: - REMOVAL OF GARBAGE FROM G.T.S.2 UC-08 TO JAM

CHAKAROO SITE ZONE DMC (WEST) FOR THE MONTH

OF DECEMBER

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. <u>Open Rate</u> were called through Website SPPRA opened on <u>20/11/2013</u> by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -

1. M/S N.H Siddiqui & Sons

L.Sum Rs.9,96,000/-

2. M/S Al-Hussain Associate

L.Sum Rs.9,97,200/-

3. M/S The Edifice Construction

L.Sum Rs.9,98,040/-

4. M/S Al-Madina Engineering

L.Sum Rs.9,98,640/-

The estimate has been checked arithmetically and technically by Executive Engineer (B&R) SITE Zone DMC (West) and amount comes to Rs 9,96,000/- and Total Amount Rs. 9,96,000/-.

It is therefore requested that the sanction amounting to Rs 9,96,000/- Rupees (Nine Lac Ninety Six Thousand Only) in favour of M/S N.H Siddiqui & Sons Chargeable from B.G No: ______ may kindly be accorded.

Since the bid evaluation report has been hoisted on SPPRA's Website beside with relevant. Documents, like Contract Evaluation Report, Agreement etc are to SPPRA in order to complete all codal formalities as per rule.

ACCOUNTANT (B&R) SITE ZONE DMC(W)

EXECUTIVE ENGINEER (B&R)

SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER DMC (WEST)

MUNICIPAL COMMISSIONER

DMC (WEST)

ADMINISTRATOR
DMC (WEST)

ACCOUNTANT (B&R)
Site Zone DMC (Nest)

OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE DMC WEST KARACHI

SUBJ	ECT: - REMOVAL OF GARBAGE FROM G.T.S.2 UC		
	SITE ZONE.DMC (WEST) FOR THE MONTH	OF DECEMBER	
E/Cos	st: Open Rate E/Money 5%O/R T/Limit 15 Days Per	nalty <u>500/-</u> PD.	· ·
S.No	Description of Work	Quantity	Rate Per%
1.	Lifting and removal of Garbage from G.T.S 2 Translayari Park to Jam Chakroo Land Fill Site through Loader & Dumpers or all mechanical means with P.O.L for 15 Days	ل 2400 Tons	15 Open Rate 996 <i>0</i> 0
ì	•		
,	EXEC SIA	UTIVE ENGINI	M EER (B&R) (WEST)
Lum	Sum Offer is Rupete Mine Lac Menty	Sin &	wand well
Signa	· · · · · · · · · · · · · · · · · · ·	Outre Ouotot	ly theele
:	ą.	M: H= S 1.010 1000/ 21M. 2000/	1584 5 30/1 1583 4 20

DISTRICT MUNICIPAL CORPORATION (WEST) SITE ZONE KARACHI

No.XEN/DMC(W)/S.Z/ 148 /2014

Dated: 04/03 /2014

To,

ØS.

Director (CB)

Sindh Public Procurement Regulatory Authority, Government of Sindh,

Karachi.

Dy. Director (Web)

Computer Section, Karachi Metropolitan Corporation, Karachi.

SUBJECT: - REMOVAL OF GARBAGE FROM G.T.S.2 UC-08 TO JAM CHAKAROO SITE ZONE DMC (WEST) FOR THE MONTH OF DECEMBER

In conformity with Clause-50 of SPP Rule-2010, a contract evaluation form, duly filled in respect of subject work is enclosed herewith for hoisting the same on your respective web-site.

EXECUTIVE ENGINEER
SITE ZONE DMC (WEST)

Copy to: -

- 1. Administrator, DMC (West)
- 2. Municipal Commissioner DMC (West)
- 3. Superintending Engineer DMC (West)
- 4. Office File

71755

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.

1). NAME OF THE ORGA	NIZATION / DEPT	T. SITE ZONE DMC (West)	
2). PROVINCIAL GOVT./	LOCAL GOVT./OTI	HER <u>LOCAL GOVERNME</u>	NT (DMC)
3). TITLE OF CONTRACT	-	Removal of Garbage	
4). TENDER NUMBER		(08) E.E/S.Z/DMC/W/75/20	
5). BRIEF DESCRIPTION	OF CONTRACT	Removal of Garbage from G.T.S SITE Zone DMC (West) for the	3.2 UC-08 to Jam Chakaroo Month of December
6) FORUM THAT APPROV	ED THE SCHEME	Tender Opening Committee	
7). TENDER ESTIMATED	VALUE	Open Rate	
8). ENGINEER'S ESTIMA	TE	Open Rate	
(For Civil Works only)			
9). ESTIMATED COMPLI	ETION PERIOD (AS	PER CONTRACT) <u>30</u> (D	ays)
10). TENDER OPENED ON	I (DATE & TIME)	20/11/2013 at (02:30 PM)	
11). NUMBER OF TENDER (Attach list of buyers)	R DOCUMENTS SC	LD <u>04 Nos</u>	
12). NUMBER OF BIDS RI		4 Nos	
13). NUMBER OF BIDDER	RS PRESENT AT TH	HE TIME OF OPENING OF	BIDS 04 Nos
14). BID EVALUATION R (Enclose a copy)	EPORT	(Attached)	
15). NAME AND ADDRES	SS OF THE SUCCES	SSFUL BIDDER M/s. N.H Si	ddiqui & Sons
16). CONTRACT AWARD	PRICE	Rs.9,96,000/-	
17). RANKING OF SUCCE (i.e. 1 st , 2 nd , 3 rd EVALUAT		M/s. N.H Siddiqui & M/s. Al Hussain Asso M/s. The Edifice Con M/s. Al Madina Engir	ociate struction
18). METHOD OF PROCU	REMENT USED:- (TICK ONE)	
a). SINGLE ST	AGE – ONE ENVEI	LOPE PROCEDURE	
b). 🗌 SINGLE ST	AGE – TWO ENVE	LOPE PROCEDURE	X
c). 🔲 TWO STAC	E BIDDING PROC	EDURE	X
, <u> </u>		PE BIDDING PROCEDUR	
☐ PLEASE SPECIF' EMERGENCY, D	Y IF ANY OTHER N IRECT CONTRACT	METHOD OF PROCUREME TING / NEGOTIATION ETC	ENT WAS ADOPTED i.e. C. WITH BRIEF REASONS:

19). A		OVING AUTHORITY FOR AWARD OF CONTRAC						NI9
20).	WHE	ETHER THE PROCUREMENT WAS INCLUDED IN	I ANNU	Yes	V OCUF	No	TPLA	AIN :
21).	ADVI	ERTISEMENT:						- 1
,	i).	SPPRA Website (If yes, give date and SPPRA's tender number)	Yes No	<u> </u>	1 <u>5752</u>	13283/	2013	
	ii).	News Papers (If yes, give names of newspapers and dates)	Yes	X				
22).	NAT	URE OF CONTRACT		Loca	ıl 🗸	Int.		
23).	WA	ETHER QUALIFICATION CRITERIA S INCLUDED IN BIDDING / TENDER DOCUMEN es, enclose a copy)	TS?	Yes	√	No		
24) .	WA	IETHER BID EVALUATION CRITERIA S INCLUDED IN BIDDING / TENDER DOCUMEN res, enclose a copy)	TS?	Yes		No	√	
25).	WH ME	ETHER APPROVAL OF COMPETENT AUTHORIT THOD OTHER THAN OPEN COMPETITIVE BIDD	TY WAS	S OBTA Yes	INEC	No FOR I	USING ✓	A
26).	WA	AS BID SECURITY OBTAINED FROM ALL THE BI	IDDERS			1 > 7		1
				Yes	V	No		
27)	WI EV.	HETHER THE SUCCESSFUL BIDDER WAS LOWE ALUATED BID / BEST EVAULATED BID (in case of	EST of consu	Yes		No		
28).	WE	HETHER THE SUCCESSFUL BIDDER WAS TECHN	NICALL	Y CON	APLA	INT?		-
ŕ				Yes		No	<u> </u>	
29).		HETHER INTEGRITY PACT WAS SIGNED? yes, enclose a copy)		Yes	3	No	√	
30)	. WI TH	HETHER NAMES OF THE BIDDERS AND THEIR (IE TIME OF OPENING OF BIDS?	QUOTE	D PRIC Yes	CES W	'ERE R No	EAD C	OUT A
31)	. Wl (At	HETHER COPY OF EVALUATION REPORT GIVES ttach copy of the bid evaluation report)	N TO A	LL BIE		S? No		
32)		Y COMPLAINTS RECEIVED Syes, result thereof)	<u> </u>	es Io	√			

33).	ANY DEVIATION FROM SPECIFICATIONS GIVEN IN T	THE TENI	DER NOTICE / DOCUMENTS
·	(If yes, give details)	Yes	
		No	<u> </u>
2.4	WAS THE EXTENSION MADE IN RESPONSE TIME?	Yes	
34).	(If yes, give reasons)	No	✓
		140	
	DENIATION EDOM OUAL IPICATION (DITEDIA	T 7.	
35).	DEVIATION FROM QUALIFICATION CRITERIA (If yes, give details)	Yes No	√
	(1.) 50, g. 10 1111111)	No	<u> </u>
			and compared to MOT
36).	WAS IT ASSURED BY THE PROCURING AGENCY THAT BLACK LISTED?	AT THE S	
	BLACK LISTED?		Yes Vo
37).	WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF	THE PRO	OCURING AGENCY TO THE
57).	SUPPLIER'S PREMISES IN CONNECTION WITH THE I	PROCURE	EMENT? IF SO, DETAILS TO
	BE ASCERTAINED REGARDING FINANCING OF VISI (If yes, enclose a copy)	I, IF ADN	Yes No 🗸
	(If yes, enclosed deeply)		
38).	WERE PROPER SAFEGUARDS PROVIDED ON MOBIL	IZATION	N ADVANCE PAYMENT IN
/-	THE CONTRACT (BANK GUARANTEE ETC)?		Yes No 🗸
39).	SPECIAL CONDITIONS, IF ANY		Yes No 🗸
	(If yes, give Brief Description)		
	Atta		
	ignature & Official Stamp of		
A	uthorized Officer EXECUTIVE ENGINEER OMd (19551)		
<u>F</u>	OR OFFICE USE ONLY		

SPPRA, Block. No.8, Sindh Secret

<u>ariat No.4-A, Court Road, Karachi.</u> Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI

No. EE/SZ/DMC/W/ 25 /2014

Dated 27/02 /2014

M/S N.H Siddiqui & Sons Approved Contractor, Executive Engineer SITE Zone DMC (West) KARACHI

WORK ORDER

WORK ORDER
SUBJECT: - REMOVAL OF GARBAGE FROM G.T.S.2 UC-08 TO JAM CHAKAROO SITE ZONE DMC
(WEST) FOR THE MONTH OF DECEMBER
REFERENCE: Your tender dated 20/11/2013 and consent letter dated
The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the
subjected work and tender amount calculated by the design section comes to Rs. <u>9,96,000/-</u> .
You are therefore hereby directed to start the work within 7 days from date of issue of work order and
to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide b
the terms and conditions laid down in the printed form of the contractor agreement.
The work is to be completed within the schedule time limit i.e. 15 days. months failing which
penalty will be imposed as per contract clause.
EXECUTIVE ENGINEER SITE ZONE DMC (WEST) KARACHI

Copy is forwarded for information & necessary action to: -

- 1. Superintending Engineer DMC (West)
- 2. Assistant Executive Engineer SITE Zone DMC (West)
- 3. Office Copy / File Copy

EXECUTIVE ENGINEER SITE ZONE DMC (WEST) KARACHI

PAKISTAN
DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI
AGREEMENT
An agreement made this day of 200 between the did the Didtrift Municipal Annual Control of the Co
District Municipal Corporation SITE Zone by their Administrator nere in after called the District Municipal Corporation SITE Zone and M/S N.H Siddiqui & Sons by their proprietor address carrying on busine 2000 in the proprietor address carrying on business carrying on a proprietor address carrying on address carrying on business carrying on a proprietor address carrying carrying carrying carrying carrying carrying carrying carrying carrying carr
assignees of the said firm and heir executors administrator, assignees of the said individual partner the other part. PAKISTAN
Where as the Administrator SITE Zone has accepted the contractor's tende hereun annexed and marked 03 NOS dated 20/11/13 according to the specification as general condition of the contract hereunto annexed and marked 1/3 and dated
For the Work of "
"Removal of Garbage from G.T.S.1 UC-01 to Jam Chakaroo SITE Zone DMC (West) for the Month of December"
Sanctioned cost of the works Rs. 9,96,000/2 i/c premium @ 0/Ride % above / below the schedule of rates. The contractor has deposited a sum of Rs. 29,800/2 Vide
AS SECURITY III DUULUGUUGUUGUUGUUGUUGUUGUUGUUGUUGUUGUUGUU
money deposited vide challan No dated dated dated dated dated dated
The contractor has given DMC (West) SITE Zone a lien over such sum of as security f the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (We
and the contractor shall respectively well truly carry out the said contract and fulfill the contract and specification and tender.
The contractors do hereby themselves their hairs, successors, and goal representations
and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty case of the breach of the terms and condition of the contract i/c those mentioned in the tender without prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.
In witness whereof the said parties have set their hands this day
2013.
SEAL SEAL SEAL
DISTRICT MUNICIPAL CORPORATION
Witness: 1 May 1250
Naveed Enterlises, PAKISTAN PAKISTAN
123-ald Crolimar. Mor M/S H. H. Ster
Witness: II Shoheof 'signature of Contiac
W.S. Enterfriser. No.24. No.
Moray. M. A. june, foad Carly Will BORD
NEW TOWN

NOTE SHEET

Paras

Reference

SUBJECT: - REMOVAL OF GARBAGE FROM G.T.S.1 UC-01 TO JAM

CHAKAROO SITE ZONE DMC (WEST) FOR THE MONTH

OF DECEMBER

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. <u>Open Rate</u> were called through Website SPPRA opened on <u>20/11/2013</u> by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -

1. M/S N.H Siddiqui & Sons

L.Sum Rs.9,96,000/-

2. M/S Al-Hussain Associate

L.Sum Rs.9,97,200/-

3. M/S The Edifice Construction

L.Sum Rs.9,98,040/-

The estimate has been checked arithmetically and technically by Executive Engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 9,96,000/- and Total Amount Rs. 9,96,000/-.

It is therefore requested that the sanction amounting to Rs. 9,96,000/- Rupees (Nine Lac Ninety Six Thousand Only) in favour of M/S N.H Siddiqui & Sons Chargeable from B.G No: _____ may kindly be accorded.

Since the bid evaluation report has been hoisted on SPPRA's Website beside with relevant. Documents, like Contract Evaluation Report, etc are to SPPRA in order to complete all codal formalities as per rule.

ACCOUNTANT (B&R SITE ZONE DMC(W)

EXECUTIVE ENGINEER (B&R)
SITE ZONE DMQ (WEST)

SUPERINTENDING ENGINEER DMC (WEST)

MUNICIPAL COMMISSIONER DMC (WEST)

ADMINISTRATOR
DMC (WEST)

OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE DMC WEST KARACHI

SUBJECT: -	REMOVAL OF GARBAGE FROM G.T.S.1 UC-01 TO JAM CHAKAROO
	SITE ZONE DMC (WEST) FOR THE MONTH OF DECEMBER

E/Cost: Open Rate E/Money 5%O/R T/Limit 15 Days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Lifting and removal of Garbage from G.T.S 1 Qasba Colony UC-08 to Jam Chakroo Land Fill Site through Loader & Dumpers or all mechanical means with P.O.L for 15 Days	4 2400 Tons	15 Open Rate 996,
,	A H		the

EXECUTIVE ENGINEER (B&R)
SITE-ZONE DMC (WEST)

Lum Sum Offer is Rupees Niese Loc Minty Sin Husard acty
Signature Address A. 1 - 6/6 Oaka Coely Carly

Tander / Queintien Tramed To M/s

H - H - Siddingul

T.Q/C.1000 P.O. NA58456 30/10//

EIM. 20,000 P.O. NA5858 30/10//

ACCOUNTANT (BER) Site Zone BITE (West)

TRICT MUNICIPAL CORPORATION (WEST) SITE ZONE KARACHI

No.XEN/DMC(W)/S.Z/ 142 /2014

Dated: 4/63 /2014

29

To,

Director (CB)
Sindh Public Procurement Regulatory Authority,
Government of Sindh,
Karachi.

Dy. Director (Web)
Computer Section,
Karachi Metropolitan Corporation,
Karachi.


SUBJECT: - REPAIR AND RECONSTRUCTION OF TRENCHES AND PATCHES FROM BRIDGE TO BARA BOARD IN UC-01 SITE ZONE DMC (WEST) (RE-INVITE)

In conformity with Clause-50 of SPP Rule-2010, a contract evaluation form, duly filled in respect of subject work is enclosed herewith for hoisting the same on your respective web-site.

EXECUTIVE ENGINEER
SITE ZONE DMC (WEST)

Copy to: -

- 1. Administrator, DMC (West)
- 2. Municipal Commissioner DMC (West)
- 3. Superintending Engineer DMC (West)
- 4. Office File



SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.

1). NAME OF THE ORGANIZATION / DEPT	ΓΤ. SITE ZONE DMC (West)
COVE /LOCAL COVE /O	THER LOCAL GOVERNMENT (DMC)
	Repair & Reconstruction of Trenches
——————————————————————————————————————	(09) E.E/S.Z/DMC/W/75/2013
4). TENDER NUMBER5). BRIEF DESCRIPTION OF CONTRACT	Repair and reconstruction of trenches and patches from Bridge to Bara Board in UC-01 SITE Zone DMC (West) (Re-Invite)
6) FORUM THAT APPROVED THE SCHEMI	E Tender Opening Committee
7). TENDER ESTIMATED VALUE	Open Rate
8). ENGINEER'S ESTIMATE	Open Rate
(For Civil Works only)	
9). ESTIMATED COMPLETION PERIOD (A	AS PER CONTRACT) 30 (Days)
10). TENDER OPENED ON (DATE & TIME)	(00 00 D) ()
11). NUMBER OF TENDER DOCUMENTS S (Attach list of buyers)	
12). NUMBER OF BIDS RECEIVED	04 Nos
13). NUMBER OF BIDDERS PRESENT AT	THE TIME OF OPENING OF BIDS <u>04 Nos</u>
14). BID EVALUATION REPORT (Enclose a copy)	(Attached)
15). NAME AND ADDRESS OF THE SUCC	
16). CONTRACT AWARD PRICE	Rs.9,94,641/-
17). RANKING OF SUCCESSFUL BIDDER (i.e. 1 st , 2 nd , 3 rd EVALUATION BID)	M/s. Azal Associate M/s. Al Maqbool Associate M/s. Naveed & Co M/s. R.A Construction
18). METHOD OF PROCUREMENT USED	e- (TICK ONE)
a). SINGLE STAGE – ONE ENV	VELOPE PROCEDURE
b). SINGLE STAGE – TWO EN	VELOPE PROCEDURE X
c). 🔲 TWO STAGE BIDDING PRO	OCEDURE X
, _ _	ELOPE BIDDING PROCEDURE X
☐ PLEASE SPECIFY IF ANY OTHE EMERGENCY, DIRECT CONTRA	ER METHOD OF PROCUREMENT WAS ADOPTED i.e. ACTING / NEGOTIATION ETC. WITH BRIEF REASONS 1/

21). ADVERTISEMENT: i). SPPRA Website (If yes, give date and SPPRA's tender number) ii). News Papers (If yes, give names of newspapers and dates) Yes X 22). NATURE OF CONTRACT 23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy) 24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy) 25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING METHOD OTHER THAN OPEN COMPETITIVE BIDDING? 26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS? 27) WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVAULATED BID (in case of consultancies) 28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT? Yes ✓ No 29). WHETHER INTEGRITY PACT WAS SIGNED? (If yes, enclose a copy) 30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OF THE TIME OF OPENING OF BIDS? 31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS? (Attach copy of the bid evaluation report) Yes Yes Yes No 10 Yes Yes No Yes No Yes No 11 Yes No Yes No No 12 Yes No No NO NO NO NO NO NO NO NO	19). A	PPRO	OVING AUTHORITY FOR AWARD OF CO	NTRACT	<u>Adn</u>	ninistrato	<u>LIDEME</u>	WESL)	.AN?
21). ADVERTISEMENT: i). SPPRA Website (If yes, give date and SPPRA's tender number) ii). News Papers (If yes, give names of newspapers and dates) 22). NATURE OF CONTRACT 23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy) 24). WHETHER BID EV ALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy) 25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING METHOD OTHER THAN OPEN COMPETITIVE BIDDING? 26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS? 27) WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EV ALUATED BID / BEST EV AULATED BID (in case of consultancies) 28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT? Yes ✓ No 29). WHETHER INTEGRITY PACT WAS SIGNED? (If yes, enclose a copy) 30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READO THE TIME OF OPENING OF BIDS? 31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS? (Attach copy of the bid evaluation report) Yes ✓ No 32). ANY COMPLAINTS RECEIVED	20).	WHE	ETHER THE PROCUREMENT WAS INCLUL	JED IN A.	NN OF		No	7.141.12]
ii). SPPRA Website (If yes, give date and SPPRA's tender number) ii). News Papers (If yes, give names of newspapers and dates) Yes X 22). NATURE OF CONTRACT 23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy) 24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy) 25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING METHOD OTHER THAN OPEN COMPETITIVE BIDDING? Yes No ✓ 26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS? 27) WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVAULATED BID (in case of consultancies) 28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT? Yes ✓ No 29). WHETHER INTEGRITY PACT WAS SIGNED? (If yes, enclose a copy) 30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ (If yes, enclose a copy) 31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS? (Attach copy of the bid evaluation report) Yes ✓ No 32). ANY COMPLAINTS RECEIVED	0.1 \ A	. r>371	PRTISEMENT.		ì		ı	'	
(If yes, give date and SPPRA's tender number) No ii). News Papers (If yes, give names of newspapers and dates) 22). NATURE OF CONTRACT 23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy) 24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy) 25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING METHOD OTHER THAN OPEN COMPETITIVE BIDDING? Yes No ✓ 26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS? 27) WHETHER THE SUCCESSFUL BIDDER WAS LOWEST FOR ALL THE BIDDERS? 28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT? Yes ✓ No 29). WHETHER INTEGRITY PACT WAS SIGNED? (If yes, enclose a copy) 30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OF THE TIME OF OPENING OF BIDS? 31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS? (Attach copy of the bid evaluation report) Yes ✓ No 32). ANY COMPLAINTS RECEIVED				Y	/es	✓ 157	75213283	3/2013	
22). NATURE OF CONTRACT 23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy) 24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy) 25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING METHOD OTHER THAN OPEN COMPETITIVE BIDDING? 26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS? 27) WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVAULATED BID (in case of consultancies) 28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT? Yes ✓ No 29). WHETHER INTEGRITY PACT WAS SIGNED? (If yes, enclose a copy) 30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ (Yes) ✓ No 31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS? (Attach copy of the bid evaluation report) Yes ✓ No 32). ANY COMPLAINTS RECEIVED		1).	(If yes, give date and SPPRA's tender number	r) N	Vo				
22). NATURE OF CONTRACT 23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy) 24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy) 25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING METHOD OTHER THAN OPEN COMPETITIVE BIDDING? 26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS? 27) WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVAULATED BID (in case of consultancies) 28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT? Yes ✓ No 29). WHETHER INTEGRITY PACT WAS SIGNED? (If yes, enclose a copy) 30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OF THE TIME OF OPENING OF BIDS? 31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS? (Attach copy of the bid evaluation report) Yes ✓ No 32). ANY COMPLAINTS RECEIVED					<u></u>				
22). NATURE OF CONTRACT Local		ii).	News Papers (If yes, give names of newspapers and dates)	7	Yes	X			
22). NATURE OF CONTRACT 23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy) 24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy) 25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING METHOD OTHER THAN OPEN COMPETITIVE BIDDING? 26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS? 27) WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVAULATED BID (in case of consultancies) 28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT? Yes ✓ No 29). WHETHER INTEGRITY PACT WAS SIGNED? (If yes, enclose a copy) 30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ (THE TIME OF OPENING OF BIDS? 31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS? (Attach copy of the bid evaluation report) Yes ✓ No 32). ANY COMPLAINTS RECEIVED									
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy) 24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy) 25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING METHOD OTHER THAN OPEN COMPETITIVE BIDDING? Yes No ✓ 26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS? 27) WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVAULATED BID (in case of consultancies) 28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT? Yes ✓ No 29). WHETHER INTEGRITY PACT WAS SIGNED? (If yes, enclose a copy) 30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ (THE TIME OF OPENING OF BIDS? 31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS? (Attach copy of the bid evaluation report) Yes ✓ No 32). ANY COMPLAINTS RECEIVED	22).]	NAT	URE OF CONTRACT			Local	✓ In	t	
24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy) 25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING METHOD OTHER THAN OPEN COMPETITIVE BIDDING? Yes No ✓ 26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS? Yes ✓ No 27) WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVAULATED BID (in case of consultancies) 28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT? Yes ✓ No 29). WHETHER INTEGRITY PACT WAS SIGNED? (If yes, enclose a copy) 30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ (1998) THE TIME OF OPENING OF BIDS? 31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS? (Attach copy of the bid evaluation report) Yes ✓ No 32). ANY COMPLAINTS RECEIVED	23).	WA	S INCLUDED IN BIDDING / TENDER DOC	UMENTS	?	Yes	No		
METHOD OTHER THAN OPEN COMPETITIVE BIDDING? Yes No Yes No WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID (in case of consultancies) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT? Yes No WHETHER INTEGRITY PACT WAS SIGNED? (If yes, enclose a copy) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ (THE TIME OF OPENING OF BIDS? WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS? (Attach copy of the bid evaluation report) Yes No Yes No Yes No Yes No ANY COMPLAINTS RECEIVED	24).	WA	AS INCLUDED IN BIDDING / TENDER DOC	CUMENTS	5?	Yes	No) /	
Yes ✓ No WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVAULATED BID (in case of consultancies) 28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT? Yes ✓ No 29). WHETHER INTEGRITY PACT WAS SIGNED? (If yes, enclose a copy) 30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ (THE TIME OF OPENING OF BIDS? Yes ✓ No 31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS? (Attach copy of the bid evaluation report) Yes ✓ No 32). ANY COMPLAINTS RECEIVED	25).	WI- ME	HETHER APPROVAL OF COMPETENT AUT ETHOD OTHER THAN OPEN COMPETITIVI	THORITY E BIDDIN	WAS IG?	OBTAIN Yes	IED FOR	R USIN	IG A
Yes ✓ No WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVAULATED BID (in case of consultancies) 28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT? Yes ✓ No 29). WHETHER INTEGRITY PACT WAS SIGNED? (If yes, enclose a copy) 30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ (THE TIME OF OPENING OF BIDS? Yes ✓ No 31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS? (Attach copy of the bid evaluation report) Yes ✓ No 32). ANY COMPLAINTS RECEIVED	26).	W.A	AS BID SECURITY OBTAINED FROM ALL	THE BID	DERS	?		 	_
27) WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVAULATED BID (in case of consultancies) 28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT? Yes ✓ No 29). WHETHER INTEGRITY PACT WAS SIGNED? (If yes, enclose a copy) 30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ (THE TIME OF OPENING OF BIDS? Yes ✓ No 31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS? (Attach copy of the bid evaluation report) Yes ✓ No 32). ANY COMPLAINTS RECEIVED	,-					Yes	✓ No	5	
27) WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVAULATED BID (in case of consultancies) 28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT? Yes ✓ No 29). WHETHER INTEGRITY PACT WAS SIGNED? (If yes, enclose a copy) 30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ (THE TIME OF OPENING OF BIDS? Yes ✓ No 31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS? (Attach copy of the bid evaluation report) Yes ✓ No 32). ANY COMPLAINTS RECEIVED					-	Ves	✓ N	0	
Yes ✓ No 29). WHETHER INTEGRITY PACT WAS SIGNED? (If yes, enclose a copy) 30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OF THE TIME OF OPENING OF BIDS? 31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS? (Attach copy of the bid evaluation report) Yes ✓ No 32). ANY COMPLAINTS RECEIVED	27)	W EV	HETHER THE SUCCESSFUL BIDDER WAS ALUATED BID / BEST EVAULATED BID (S LOWES (in case of	r consu	1 1			I
Yes ✓ No 29). WHETHER INTEGRITY PACT WAS SIGNED? (If yes, enclose a copy) 30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OF THE TIME OF OPENING OF BIDS? 31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS? (Attach copy of the bid evaluation report) Yes ✓ No 32). ANY COMPLAINTS RECEIVED	28).	W	HETHER THE SUCCESSFUL BIDDER WAS	TECHNIC	CALL	Y COMP	LAINT?	' <u></u>	- ,
(If yes, enclose a copy) 30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ (THE TIME OF OPENING OF BIDS? 31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS? (Attach copy of the bid evaluation report) Yes ✓ No Yes ✓ No Yes ✓ No	,.						✓ N	0	
THE TIME OF OPENING OF BIDS? Yes V NO 31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS? (Attach copy of the bid evaluation report) Yes V NO Yes V NO Yes V NO Yes V NO	29).			?		Yes	N	0 🗸	
(Attach copy of the bid evaluation report) Yes ✓ No Yes Yes Yes	30).	. W Tł	HETHER NAMES OF THE BIDDERS AND THE TIME OF OPENING OF BIDS?	THEIR QU	JOTEI	Yes Yes	S WERE ✓ N	REAL	OUT A
32). ANY COMPLAINTS RECEIVED	31)	. W	HETHER COPY OF EVALUATION REPORT Attach copy of the bid evaluation report)	T GIVEN	TO Al	LL BIDD Yes	ERS? ✓ N	lo	
(If yes, result thereof) No	32)). AN	NY COMPLAINTS RECEIVED f ves result thereof)				/		

	(If yes, give details)	THE TENDER NOTICE / DOCUMENTS Yes			
	(1- y -0, @1 - 1 - 1 - 1 - 1)	No	<u>✓</u>		
4).	WAS THE EXTENSION MADE IN RESPONSE TIME? (If yes, give reasons)	Yes			
, , ,		No	<u>✓</u>		
	DEVIATION FROM QUALIFICATION CRITERIA (If yes, give details)				
35).		Yes No	✓		
, 0).	BLACK LISTED?		Yes V No		
36). 37).	TES TO THE PROCURING AGENCY TO THE				
	BE ASCERTAINED REGARDING FINANCING OF VISI (If yes, enclose a copy)	T, IF AB	ROAD. Yes No ✓		
38).	WERE PROPER SAFEGUARDS PROVIDED ON MOBIL THE CONTRACT (BANK GUARANTEE ETC)?	LIZATION	Yes No ✓		
39).	SPECIAL CONDITIONS, IF ANY (If yes, give Brief Description)		Yes No 🗸		
Si	gnature & Official Stamps CUTTY ENGINEER uthorized Officer				

SPPRA, Block. No.8, Sindh Secret

<u>ariat No.4-A, Court Road, Karachi.</u> Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI

No. EE/SZ/DMC/W/ / 4 /2014

Dated 25/02 /2014

M/S <u>Azal Associate</u>
Approved Contractor,
Executive Engineer
SITE Zone DMC (West)
KARACHI

WORK ORDER

SUBJECT: - 1	REPAIR AND RECONSTRUCTION OF TRENCHES AND PATCHES FROM BRIDGE TO
	BARA BOARD IN UC-01 SITE ZONE DMC (WEST) (RE-INVITE)
REFERENCE: You	ir tender dated 20/11/2013 and consent letter dated
-	The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the
subjected work a	and tender amount calculated by the design section comes to Rs. <u>9,94,641/-</u> .
,	You are therefore hereby directed to start the work within 7 days from date of issue of work order and
to get the prope	er Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by
the terms and co	onditions laid down in the printed form of the contractor agreement.
penalty will be in	The work is to be completed within the schedule time limit i.e. 30 clays. months failing which mposed as per contract clause.
' -,	EXECUTIVE ENGINEER SITE ZONE DMC (WEST) KARACHI

Copy is forwarded for information & necessary action to: -

- 1. Superintending Engineer DMC (West)
- 2. Assistant Executive Engineer SITE Zone DMC (West)
- 3. Office Copy / File Copy

EXECUTIVE ENGINEER
SITE ZONE DMC (WEST)
KARACHI

DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI <u>A G R E E M E N T</u>

An agreement made this	day of	200 / be	twee
District Municipal Corporation SITE Zone by their Ad	ministrator here in after c	alled the District Mur	Ver S
Corporation SITE Zone and M/S <u>Azal Associate</u> by the name and style of M/S <u>Azal Associate</u> which ex	their proprietor address to pression shall include the	arrying on gusiness ir successor and assi	ene
of the said firm and heir executors administrator,	assignees of the said indi	vidual partner of the	Off SPECIAL
part.			PKKICT
Where as the Administrator SITE Zo	' one has accented the cor	ntractor's tender	
annexed and markedOUNOS dated	$\frac{20/II/3}{20}$ according	g to the specification	
general condition of the contract hereunto annexed	and marked	and dated HI	
For the Work of "	,		
"Repair and maintenance of damaged road t	hrough hand laying in I	nternal Road of Pak	
Colony and Hasrat Mohani Colony UC-			العال
			5001
Sanctioned cost of the works Rs. 9,94,758/2 above / below the schedule of rates. The contractor	i/c premium @ o/	Rate %	PAKICTAN
<u>above / below the schedule of rates.</u> The contractor	has deposited a sum of Rs	. 29/740/2 VI	d(
challan No. Plant 1st R/Bill dated money deposited vide challan No and per time limit of the work and per	as security	in addition to the ea	art
time limit of the work and per	nalty is Rs. 508/	per day	
	•	no to allow 1997 The	1
The contractor has given DMC (We the due fulfillment of the contract No V THIS AGREE	· ·	Con	
and the contractor shall respectively well truly care		Editor Market Representation	
abide by all the terms and condition of the aforesaid	•	10 N ≥ /# *O + 5	
The contractors do hereby themsel	u a thair baire au coacan		PAKINYAN
and assignee to pay to the SITE Zone DMC (West) a			
case of the breach of the terms and condition of the	contract i/c those mention	oned if the tender wi	
prejudice to the right of the SITE Zone DMC (West) to	o recover the damages for	r any such breach.	(-
In witness whereof the said parties	have set their hands this	5	
2013.			یات نان
			2000 PS
		SEAL	TITLE SAFETITION
	THAT WE WANTED	SEAF	PAKISTAN
	ADMINISTRAT	TOR	مين ردنيب
great and the second	DISTRICT MUNICIPAL CO		
	KARACHI		
Witness: 1) A	. 共和	in the second	
	all		الاعتال
of mis Najar Coal as		1 run	30 PS
H-NO 137 Al Abad Cooth an Witness: II Dan	M/s Arati	AVELLA	PAKIŞTAN
Witness: II	Signature of		
MICR-A Cont-CO	36 141		(*))
- 1/1/2 K-17 CUIT CO	Milima	2	
	Lyroll	الاعتان	الماك تنان
·	•	30R	30 R
	" 24 FED THE	SPECIAL	SPECIAL

Reference

SUBJECT: - REPAIR AND MAINTENANCE OF DAMAGED ROAD

THROUGH HAND LAYING IN INTERNAL ROAD OF PAK

COLONY AND HASRAT MOHANI COLONY UC-01 SITE

ZONE DMC (WEST) (RE-INVITE)

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. **Open Rate** were called through Website SPPRA opened on **20/11/2013** by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -

1. M/S Azal Associate

L.Sum Rs.9,94,758/-

2. M/S Mirza Khan & Co

L.Sum Rs.9,97,368/-

3. M/S M. Saeed & Sons

L.Sum Rs.9,99,108/-

4. M/S R.A Construction

L.Sum Rs.9,99,456/-

The estimate has been checked arithmetically and technically by Executive Engineer (B&R) SITE Zone DMC (West) and amount comes to Rs 9,94,758/- and Total Amount Rs. 9,94,758/-.

It is therefore requested that the sanction amounting to Rs 9,94,758/- Rupees (Nine Lac Ninety Four Thousand Seven Hundred & Fifty Eight Only) in favour of M/S Azal Associate Chargeable from B:G No may kindly be accorded.

Since the bid evaluation report has been hoisted on SPPRA's Website beside with relevant. Documents, like Contract Evaluation Report, etc are to SPPRA in order to complete all codal formalities as per rule.

ACCOUNTANT (B&R) SITE ZONE DMC(W)

EXECUTIVE ENGINEER (B&R)
SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER DMC (WEST)

MUNICIPAL COMMISSIONER DMC (WEST)

ADMINISTRATOR DMC (WEST)

OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE DMC WEST KARACHI

SUBJECT: - REPAIR AND MAINTENANCE OF DAMAGED ROAD THROUGH HAND

LAYING IN INTERNAL ROAD OF PAK COLONY AND HASRAT MOHANI

COLONY UC-01 SITE ZONE DMC (WEST)

3/4" 4.70mm

½" 12.5mm

3/8" 4.70mm

No: 4 (4.75mm)

No: 8 (2.38mm)

No: 50 (0.30mm)

No: 200 (0.075mm)

S.No	Description of Work		Quantity	Rate Per%
1.	Earth work of Excavation in a silt cleanance undressed lead		5220/Cft	Rs1-So44 Rs 783
2.	Cartage of 100 Cft 5 tons all raggregate spwals lime surkhicrossing bridge guders pipe sl 1000 trenches 10×5×3" 1000 timber 100 mould fuel wood contractor withing 10 miles experience.	BG rail fasting points neet M/S Brass sheets tiles 12×6×2" 150 cft by trenches owned by the	4176/Cft	Rs 3/47 Rs 125 Open Rate Rs 125
3.	P/L aggtt base course materia in conformity with lines, grad cross section as shown in dragrade/widening existing pave granular crushed stone with s gradations curve with in the l per AASHTO M-147-65 (198 of the minium dry density accomethod D using approved me watering with all lead and lift specification as directed by the	les, thickness and typical wing for new pavements at ments using well graded and silt having smooth imit for grading C or D as 30) and compacting to 100% cording to AASHTO-180 cehanical means of i/c complete as per	6960/Cft	R3 42/eff Open Rate = R5 292
4.	P/S prime coat with medium 60-70 prime coat shall be use litters sq: meter at 70 degree kerosene oil uniformly spray automatic temperature controprime coat used material rem app: mech: means sweepers a same with 3 chains after app: shall fully comply test specific Engg: Inch: i/c rates cost of means its measurements etc.	d of 11 liters % sft 1.2 mixed with adequate distributors boiler with eller prior to the application oved from cleaned by means a hard broom and disposal of traffic laying methodlogy ication AASHTO as directed	13920/Sft	Rs 1 0/5/2- Open Rate = Rs 139. Rs 451
5.	P/L single layer of 3cm comp course on the following job n			R3451
	Use standard sieve 1" 26mm	%passing weight 100		

90-100

75-70

56-70

35-55

23-35

5-12

2-8

Asphalt 60-70 grade content weight 4.5 total mix: use originally send its Prophihated job mix formulas prior paving asphalt concrete surface shall be cleaned rubbish must be strictly to tack prime coat make bondage during laying temperature of asphalt concrete shall be less than 140 degree asphalt concrete with laid with pavers compacted shall be steel pneumatic tyre roller density according AASHTO 180 method 'D' modified wearing course shall be 1000 kg mini: stability 20% mini: less than marshall tests criteria all materials to the density specification of AASHTO as directed by Engg: Inch: i/c cost of material labour all test & T&P all lead and lifts.

13920/Sft Open Rate = Rs 54288 Rs 994751

ER (B&R)

NOTE: -

Contractor is bound to arrange the jeep trolley for lying of bituminous asphalt concrete if required at site. The contractor is bound not to claim of any running / part payment of any item of road i.e excavation, dismantling sub-base aggregate, base aggregate, cartage, prime coat etc. the bill will be recorded after the completion of carpeting work.

I/we hereby quoted 994258 Above / Below the SR. Plus Non Schedule Items Offer

Rates is Rupees Mine Law Minty few / Thou sands Leven handred fifty 2/5 M-only

Signature ______ Address _____ Na 21 mab ad.

EXECUTIVE

SITE ZONE DMC (WEST)

T.O. C. 1000/1 (1064272 22/0/)

RIM. 20,000/1 (1064272 22/0/)

ACCOUNTANT (B&R)

Site Zone DIMO (Vyest)

DISTRICT MUNICIPAL CORPORATION (WEST) SITE ZONE KARACHI

No.XEN/DMC(W)/S.Z/ 155 /2014

Dated: O^{4}/e^{3} /2014

To,

(10)

Director (CB)
Sindh Public Procurement Regulatory Authority,
Government of Sindh,
Karachi.

Dy. Director (Web)Computer Section,
Karachi Metropolitan Corporation,
Karachi.

SUBJECT: - REPAIR AND MAINTENANCE OF DAMAGED ROAD THROUGH HAND LAYING IN INTERNAL ROAD OF PAK COLONY AND HASRAT MOHANI COLONY UC-01 SITE ZONE DMC (WEST) (RE-INVITE)

In conformity with Clause-50 of SPP Rule-2010, a contract evaluation form, duly filled in respect of subject work is enclosed herewith for hoisting the same on your respective web-site.

EXECUTIVE ENGINEER SITE ZONE DMC (WEST)

Copy to: -

- 1. Administrator, DMC (West)
- 2. Municipal Commissioner DMC (West)
- 3. Superintending Engineer DMC (West)
- 4. Office File

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.

1).	NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)				
2).	PROVINCIAL GOVT./LOCAL GOVT./OT	HER LOCAL GOVERNMENT (DMC)			
3).	TITLE OF CONTRACT	Repair and Maintenance of Damage Road			
4).	TENDER NUMBER	(10) E.E/S.Z/DMC/W/75/2013			
5).	BRIEF DESCRIPTION OF CONTRACT	Repair and maintenance of damaged road through hand laying in Internal Road of Pak Colony and Hasrat Mohani Colony UC-01 SITE Zone DMC (West) (Re-Invite)			
6) F	FORUM THAT APPROVED THE SCHEME	Tender Opening Committee			
7).	TENDER ESTIMATED VALUE	Open Rate			
8).	ENGINEER'S ESTIMATE	Open Rate			
	(For Civil Works only)				
9).	ESTIMATED COMPLETION PERIOD (AS	S PER CONTRACT) 30 (Days)			
10).	TENDER OPENED ON (DATE & TIME)	20/11/2013 at (02:30 PM)			
11).	NUMBER OF TENDER DOCUMENTS SO (Attach list of buyers)	OLD 04 Nos			
12).	NUMBER OF BIDS RECEIVED 0.00	4 Nos			
13).	NUMBER OF BIDDERS PRESENT AT TH	IE TIME OF OPENING OF BIDS <u>04 Nos</u>			
14).	BID EVALUATION REPORT (Enclose a copy)	(Attached)			
15).	NAME AND ADDRESS OF THE SUCCES	SFUL BIDDER M/s. Azal Associate			
16).	CONTRACT AWARD PRICE	Rs.9,94,758/-			
17). (i.e	RANKING OF SUCCESSFUL BIDDER IN e. 1 st , 2 nd , 3 rd EVALUATION BID)	EVALUATION REPORT M/s. Azal Associate M/s. Mirza Khan & Co M/s. M. Saeed & Sons M/s. R.A Construction			
18).	METHOD OF PROCUREMENT USED:- (FICK ONE)			
	a). SINGLE STAGE – ONE ENVEL	OPE PROCEDURE			
	b). SINGLE STAGE – TWO ENVEL	LOPE PROCEDURE X			
	c). TWO STAGE BIDDING PROCE	DURE X			
	d). TWO STAGE – TWO ENVELOR	PE BIDDING PROCEDURE X			
		ETHOD OF PROCUREMENT WAS ADOPTED i.e. ING / NEGOTIATION ETC. WITH BRIEF REASONS:			

19)	APPR	OVING AUTHORITY FOR AWARD OF CONTRAC) <u>Ac</u>	imini	strator 1	<u> JMC (</u>	<u>vest</u>)	
20).	WHI	ETHER THE PROCUREMENT WAS INCLUDED IN	ANNU	IAL I	PROCU	REMEI	NT PL	AN?
				Ye	s 🗸	No		
21).	ADVI	ERTISEMENT:			·			
	i).	SPPRA Website	Yes	✓	15752	213283/	2013	
	,	(If yes, give date and SPPRA's tender number)	No					
			'	<u>'</u>				
	ii).	News Papers (If yes, give names of newspapers and dates)	Yes	X				
						/ T .	 	
22).	NATU	JRE OF CONTRACT		Lo	cal 🗸	Int.		
23).	WHI	ETHER QUALIFICATION CRITERIA				N.T.		l
- 0).		S INCLUDED IN BIDDING / TENDER DOCUMENT	`S?	Ye	s 🗸	No		
	(If ye	es, enclose a copy)						
24).	WH	ETHER BID EVALUATION CRITERIA		Ye	6	No		
		S INCLUDED IN BIDDING / TENDER DOCUMENT	S?	1 1 6	5	INU	•	
	(If ye	es, enclose a copy)						
25).	WHI	ETHER APPROVAL OF COMPETENT AUTHORITY	Y WAS	OBT	AINED	FOR U	JSING	Α
	MET	THOD OTHER THAN OPEN COMPETITIVE BIDDII	NG?	Ye	s	No	✓	
26).	WAS	S BID SECURITY OBTAINED FROM ALL THE BID	DDERS:	?				
,,				Ye	s 🗸	No		
				I				
27)	WH	ETHER THE SUCCESSFUL BIDDER WAS LOWES	ΣT	Ye	s 🗸	No		
	EVA	LUATED BID / BEST EVAULATED BID (in case of	f consul	tanci	es)			
28).	WHI	ETHER THE SUCCESSFUL BIDDER WAS TECHNI	CALLY	z co	MPLAI	NT?		
,-				Ye	1	No		
				10	3 ,	1.10		
29).	WHI	ETHER INTEGRITY PACT WAS SIGNED?		Ye	s	No	V	
·	(If ye	es, enclose a copy)			<u> </u>	1110	L.:	l
30).	WHI	ETHER NAMES OF THE BIDDERS AND THEIR QU	IOTED	PRIO	CES WI	ERE RE	EAD O	UT A
		TIME OF OPENING OF BIDS?	,	Ye	,	No		
						_ !	1	I
31).	WHI	ETHER COPY OF EVALUATION REPORT GIVEN	TO AL	L BII	DDERS	?		
ŕ	(Atta	ach copy of the bid evaluation report)		Ye	s 🗸	No		
								J
32).		COMPLAINTS RECEIVED	Ye	s				
	(If ye	es, result thereof)	No		√			

33).		TION FROM SPECIFICATIONS GIVEN IN THE TENDER				
_	(If yes, give details)	Yes				
		No	<u>✓</u>			
34).	WAS THE EXTENSION MADE IN RESPONSE TIME?	Yes				
	(If yes, give reasons)		<u> </u>			
35).	DEVIATION FROM QUALIFICATION CRITERIA (If yes, give details)	Yes				
	(ii yes, give details)		<u>✓</u>			
36).	WAS IT ASSURED BY THE PROCURING AGENCY THE BLACK LISTED?	AT THE S				
	DESTRUCTUES.		Yes Vo			
37).	WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF					
	SUPPLIER'S PREMISES IN CONNECTION WITH THE F BE ASCERTAINED REGARDING FINANCING OF VISI					
	(If yes, enclose a copy)	1, 11 7101	Yes No 🗸			
			1 ! ! ! —— !			
38).	WERE PROPER SAFEGUARDS PROVIDED ON MOBIL THE CONTRACT (BANK GUARANTEE ETC)?	IZATION	ADVANCE PAYMENT IN			
	THE CONTRACT (BANK GOARANTEE ETC):		Yes No 🗸			
39).	SPECIAL CONDITIONS, IF ANY		Yes No 🗸			
	(If yes, give Brief Description)		i es No 🔻			
	Atta					
Sig	nature & Official Stamp of					
	thorized Officer EXECUTIVE ENGINEER					
FO	R OFFICE USE ONLY					

SPPRA, Block. No.8, Sindh Secret

<u>ariat No.4-A, Court Road, Karachi.</u> Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE

DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI

No. EE/SZ/DMC/W/	02	/20 14
------------------	----	--------

Dated 25 /02 /2014

M/s A raf Associates

Approved Contractor,

Executive Engineer

SIT Zone DMC (West)

KARACHI

WORK ORDER

SUBJECT: -	Repair and Main Jevance of damaged road through hand
	laying in Internal road of pak Colony and Hasrat Mohn
	Cally Ke-01 3/2 DMC (Kest) (Re-Invite)
·	
l l	

REFERENCE: Your tender dated $\frac{2e/ll/2e/3}{}$ and consent letter dated ______

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 994759

You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 3: days. months failing which penalty will be imposed as per contract clause.

EXECUTIVE ENGINEER SITE ZONE DMC (WEST) KARACHI

Copy is forwarded for information & necessary action to: -

- 1. Superintending Engineer DMC (West)
- 2. Assistant Executive Engineer SITE Zone DMC (West)
- 3. Office Copy / File Copy

EXECUTIVE ENGINEER SITE ZONE DMC (WEST) KARACHI

STAMP RS. 2990

DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACH AGREEMENT

AGNEL	IVILIVI			
:		in the second se	***	*
An agraamant made this	4	Same ?	40.49	pety U. cal
An agreement made this	day of	tto karilod ti		oety Cr Cal
Corporation SITE Zone and M/S <u>Azal Associate</u> by t	heir proprietor add	ress carryin	Tradition in	X 2000R
the name and style of M/S Azal Associate which exp		4547 1987	AND THE R. P. LEWIS CO., LANSING	
of the said firm and heir executors administrator, a			- P 7 - 7 1 1 1 1	
part.		1 35		TAXISTAN
		*	KVOT	3 2 2 2 2
Where as the Administrator SITE Zo	ne has accepted th	ne contracto	r's tender h	ierr 5
annexed and marked <u>oy Nos</u> dated general condition of the contract hereunto annexed a	20/11/13 acq	ording to th	ne specificat	tioı 🔑 🐪
general condition of the contract hereunto annexed a	and marked/	4	and dated :	
For the Work of "	,			
"Panair and reconstruction of transhes and a	atahar fuam Duida	o to Dana Da		ري د ان
"Repair and reconstruction of trenches and p SITE Zone DMC (V	-	e to dara do	ara in UC-	01
SITE Zone DIVIC (V	vest) (Re-Invite)			MENTAL SE
			,	PAKISTAN
Sanctioned cost of the works Rs. $9.94.641/_2$	i/c premium @	o/Rat	·e ,	%
Sanctioned cost of the works Rs. 9,94,641/2 above / below the schedule of rates. The contractor h	as deposited a sum	of Rs. 29,	732/2B	Vie
challan No. 10/10 for 15t R/Rulfdated -	as sec	curity in add	ition to the	ea
money deposited vide challan No. time limit of the work 30 days and pen	dated <u>//// 2</u>	//_3 P	is. 201009	2
and pen	alty is Rs5	20/2 p	er day	
The contractor has given DMC (Wes	t) SITE Zano a lian	o vo radiodhila ú	m of admin	
the due fulfillment of the contract No V THIS AGREEI				
and the contractor shall respectively well truly carry		2 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	132.72	THE RECOGNISE OF A PART AND A STATE OF THE SECOND
abide by all the terms and condition of the aforesaid				Samuel
	•			PAKISTAN
The contractors do hereby themselv				
and assignee to pay to the SITE Zone DMC (West) a				
case of the breach of the terms and condition of the	contract i/c those r	nentioned in	the tender	w.
prejudice to the right of the SITE Zone DMC (West) to	recover the damag	SG2 LOAMMAN	L.	
In witness whereof the said parties	have set their hand	ds this	3	
2013.				الماصينات (١٠
				200R
		_ ·		DAKICTAN
		\mathbf{k}	SEA	AL
	2		(.	
		TRATOR		
	AND POUT MINICIE	SKRATOR PAL CORPOR	ATION	- (-)
	J	АСНІ АСНІ	ATTON	
	P	THE PROPERTY.	A STATE OF THE PARTY OF THE PAR	
Witness: 1			N.	الحسا
CARL IN SOME OF THE PARTY OF TH	us :		S. S. S. Carlos S. Carlos S. C. Carlos	30:18
H-NO 137 Ali Abadlash on	i. h	夕》篇	(Section	humevanium
11-010 :137 Ali AL-1/-th mis	n -	A Syr	KISTAN	PAKISTAN
HOU 137 HEL HOSELUANIC I	M/S A	The C		
Witness: II	K S () Signatu	re Al Co	10 N	
M9	Signatu	TO KAY		
	32/4	1/14		
M/s R. A cont				
,	NASM	unter	الالعا	الاحتا
	1×av	nen		3(1)
		, 🔯		
	1 4 7 7	J. J. HA	HESEVE	AND THE SINE
	POLETRY			

NOTE SHEET

Paras

Reference

SUBJECT: - REPAIR AND RECONSTRUCTION OF TRENCHES AND

PATCHES FROM BRIDGE TO BARA BOARD IN UC-01 SITE

ZONE DMC (WEST) (RE-INVITE)

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. <u>Open Rate</u> were called through Website SPPRA opened on <u>20/11/2013</u> by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -

1. M/S Azal Associate . L.Sum Rs.9,94,641/-

2. M/S Al-Maqbool Associate L.Sum Rs.9,97,755/-

3. M/S Naveed & Co L.Sum Rs.9,99,312/-

4. M/S R.A Construction L.Sum Rs.9,99,831/-

The estimate has been checked arithmetically and technically by Executive Engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 9,94,641/- and Total Amount Rs. 9,94,641/-.

It is therefore requested that the sanction amounting to Rs 9,94,641/- Rupees (Nine Lac Ninety Four Thousand Six Hundred & Fort One Only) in favour of M/S Azal Associate Chargeable from B.G. No may kindly be accorded.

Since the bid evaluation report has been hoisted on SPPRA's Website beside with relevant. Documents, like Contract Evaluation Report, etc are to SPPRA in order to complete all codal formalities as per rule.

ACCOUNTANT (B&R) SITE ZONE DMC(W)

EXECUTIVE ENGINEER (B&R)
SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER
DMC (WEST)

MUNICIPAL COMMISSIONER

DMC (WEST)

ADMINISTRATOR
DMC (WEST)

OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE DMC WEST KARACHI

SUBJECT: - REPAIR AND RECONSTRUCTION OF TRENCHES AND PATCHES FROM

BRIDGE TO BARA BOARD IN UC-01 SITE ZONE DMC (WEST)

No	Description of Work	Quantity	Rate Per%
	Earth work of Excavation in ashes sand soft soil or silt cleanance undressed lead upto 50 ft.	5190/Cft	Rs 150/4 Rs Open Rate
	Cartage of 100 Cft 5 tons all materials like stone aggregate spwals lime surkhi BG rail fasting points crossing bridge guders pipe sheet M/S Brass sheets 1000 trenches 10×5×3" 1000 tiles 12×6×2" 150 cft timber 100 mould fuel wood by trenches owned by the contractor withing 10 miles etc comp:	4152/Cft	Rs. 3/Ports - Rs.
	P/L aggtt base course material over prepared sub-grade in conformity with lines, grades, thickness and typical cross section as shown in drawing for new pavements at grade/widening existing pavements using well graded granular crushed stone with sand silt having smooth gradations curve with in the limit for grading C or D as per AASHTO M-147-65 (1980) and compacting to 100% of the minium dry density according to AASHTO-180 method D using approved mechanical means of i/c watering with all lead and lift complete as per specification as directed by the Engineer Inch.	6960/Cft	Rs 42/41- Open Rate = Rs 2
	P/S prime coat with medium curing asphalt curing grade 60-70 prime coat shall be used of 11 liters % sft 1.2 litters sq: meter at 70 degree mixed with adequate kerosene oil uniformly spray distributors boiler with automatic temperature controller prior to the application prime coat used material removed from cleaned by means app: mech: means sweepers & hard broom and disposal of same with 3 chains after app: traffic laying methodlogy shall fully comply test specification AASHTO as directed Engg: Inch: i/c rates cost of materials labours test T&P lead its measurements etc.	T	Rs 1941- Open Rate = R31
	P/L single layer of 3cm compacted thickness wearing course on the following job mix formula.		Rs 4,5

Use standard sieve	%passing weight				
1" 26mm	100				
³ / ₄ " 4.70mm	90-100				
½" 12.5mm	75-70				
3/8" 4.70mm	56-70				
No: 4 (4.75mm)	35-55				
No: 8 (2.38mm)	23-35				
No: 50 (0.30mm)	5-12				
No: 200 (0.075mm)	2-8				

(09)

Asphalt 60-70 grade content weight 4.5 total mix: use originally send its Prophihated job mix formulas prior paving asphalt concrete surface shall be cleaned rubbish must be strictly to tack prime coat make bondage during laying temperature of asphalt concrete shall be less than 140 degree asphalt concrete with laid with pavers compacted shall be steel pneumatic tyre roller density according AASHTO 180 method 'D' modified wearing course shall be 1000 kg mini: stability 20% mini: less than marshall tests criteria all materials to the density specification of AASHTO as directed by Engg: Inch: i/c cost of material labour all test & T&P all lead and lifts.

13920/Sft

Rs 39/5h Rs 542,

Rs 9946

NOTE: -

Contractor is bound to arrange the jeep trolley for lying of bituminous asphalt concrete if required at site. The contractor is bound not to claim of any running / part payment of any item of road i.e excavation, dismantling sub-base aggregate, base aggregate, cartage, prime coat etc. the bill will be recorded after the completion of carpeting work.

EXECUTIVE ENGINEER (B&R)
SIFE ZONE DMC (WEST)

I/we hereby quoted Rs. 99464//2 bove / Below the SR. Plus Non Schedule Items Offer

Rates is Rupees N'ine Locs ninky four Thousands his hundredforty me ont

Signature _______

Address

Nazimabad.

A fal Alboeindas
1584 42 24/10/1
1064273 22/10
1064273 22/10

ACCOUNTANT (B&R)
Site Zone Date Sylest)

DISTRICT MUNICIPAL CORPORATION (WEST) SITE ZONE KARACHI

No.XEN/DMC(W)/S.Z/ 145 /2014

Dated: c4/c3 /2014

To,

Director (CB)

Sindh Public Procurement Regulatory Authority. Government of Sindh,

Karachi.

Dy. Director (Web)

Computer Section, Karachi Metropolitan Corporation, <u>Karachi.</u>

SUBJECT: -

P/L RCC PIPES I/C LAYING OF CC FROM IMAM BARGAH TO MASTER SHOP IQBAL NAGAR UC-09 SITE ZONE DMC (WEST)

In conformity with Clause-50 of SPP Rule-2010, a contract evaluation form, duly filled in respect of subject work is enclosed herewith for hoisting the same on your respective web-site.

SITE ZONE DMC (WEST)

Copy to: -

- 1. Administrator, DMC (West)
- 2. Municipal Commissioner DMC (West)
- 3. Superintending Engineer DMC (West)
- 4. Office File

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.

. NAM	IE OF THE ORGANIZATION / DEPTT	. SITE ZONE DMC (West)
. PRO	VINCIAL GOVT./LOCAL GOVT./OTE	IER <u>LOCAL GOVERNMENT (DMC)</u>
	E OF CONTRACT	P/L Rcc Pipes
•	DER NUMBER	(12) E.E/S.Z/DMC/W/75/2013
. BRII	EF DESCRIPTION OF CONTRACT	P/L Rcc Pipes i/c Laying of CC from Imam Bargah to Master Shop Iqbal Nagar UC-09 SITE Zone DMC (West)
FORU	M THAT APPROVED THE SCHEME	Tender Opening Committee
	DER ESTIMATED VALUE	6,57,570/-
	GINEER'S ESTIMATE	6,57,570/-
	Civil Works only)	
`	IMATED COMPLETION PERIOD (AS	S PER CONTRACT) 30 (Days)
	NDER OPENED ON (DATE & TIME)	
•	MRER OF TENDER DOCUMENTS SC	OLD <u>04 Nos</u>
	each list of buyers)	
2). NUI		4 Nos
-). 3). NU	MBER OF BIDDERS PRESENT AT TH	HE TIME OF OPENING OF BIDS <u>04 Nos</u>
4). BIE (En) EVALUATION REPORT	(Attached)
5). NA	ME AND ADDRESS OF THE SUCCES	SSFUL BIDDER M/s. Amir Shahzad
6). CC	ONTRACT AWARD PRICE	Rs.6,54,282/-
17) RA	NKING OF SUCCESSFUL BIDDER IN , 2 nd , 3 rd EVALUATION BID)	N EVALUATION REPORT M/s. Amir Shahzad M/s. M. Saeed & Sons M/s. Naveed & Co M/s. R.A Construction
18). M	ETHOD OF PROCUREMENT USED:- ((TICK ONE)
a).	SINGLE STAGE – ONE ENVE	LOPE PROCEDURE
b)	. SINGLE STAGE – TWO ENVE	ELOPE PROCEDURE X
c)	. TWO STAGE BIDDING PROC	CEDURE X
d)	<u> </u>	OPE BIDDING PROCEDURE X
	PLEASE SPECIFY IF ANY OTHER EMERGENCY, DIRECT CONTRAC	METHOD OF PROCUREMENT WAS ADOPTED i.e. CTING / NEGOTIATION ETC. WITH BRIEF REASON

19). <i>A</i>		OVING AUTHORITY FOR AWARD OF CONTRAC						
20).	WHE	ETHER THE PROCUREMENT WAS INCLUDED IN	ANNU	JAL PE	ROCUI	REMEN	VT PL	AN?
				Yes	✓	No		
21).	ADVI	ERTISEMENT:						1
	i).	i). SPPRA Website			<u> 15752</u>	213283/	<u>/2013</u>	
	,	(If yes, give date and SPPRA's tender number)	No					
				T				
	ii).	News Papers	Yes	\mathbf{X}				
		(If yes, give names of newspapers and dates)						
22)	NIA TO	URE OF CONTRACT		Loc	al 🗸	Int.		
22).							-	1
23).	WH	ETHER QUALIFICATION CRITERIA S INCLUDED IN BIDDING / TENDER DOCUMENT	Г С?	Yes	√	No		
		es, enclose a copy)	10.					
	` .	•						7
24).	W H W A	ETHER BID EVALUATION CRITERIA S INCLUDED IN BIDDING / TENDER DOCUMEN'	TS?	Yes	;	No	V	
		es, enclose a copy)						
25).	W/LI	ETHER APPROVAL OF COMPETENT AUTHORIT	Y WAS	S OBT.	AINEI	FOR	USINC	jΑ
23).	ME	THOD OTHER THAN OPEN COMPETITIVE BIDD	ING?	Yes		No	√	
26		S BID SECURITY OBTAINED FROM ALL THE BI		32				
26).	WA	2 RID SECORITA OBTAINED I KOM AGE THE BI	DDER	Yes	s 🗸	No		
					J .	· · · · · · · · · · · · · · · · · · ·		' ¬
27)	WF	HETHER THE SUCCESSFUL BIDDER WAS LOWE	ST	Yes	s 🗸	No		
2,,	EV	ALUATED BID / BEST EVAULATED BID (in case of	of consu	ıltancie	s)			
28).	WH	ETHER THE SUCCESSFUL BIDDER WAS TECHN	IICALL	Y COI	MPLA	INT?		
20).	71 1	ETHER INE SCOOLS TO SEE		Yes	1 /	No		7
				<u> </u>				
29).	WE	ETHER INTEGRITY PACT WAS SIGNED?		Ye	S	No	√	
	(If y	yes, enclose a copy)		<u> </u>	 .			_
30).	WF	HETHER NAMES OF THE BIDDERS AND THEIR C	QUOTE	D PRIC	CES W	ERE R	EAD (OUT AT
,	TH	E TIME OF OPENING OF BIDS?		Ye	s 🗸	No		
31).		HETHER COPY OF EVALUATION REPORT GIVEN	N TO A		/			
	(At	(Attach copy of the bid evaluation report)			S V	No		
		A COMPLAINTS RESERVED	\(\nu\)	es				
32).		Y COMPLAINTS RECEIVED yes, result thereof)	 	lo	√			
	(11)	, 60, 1, 200, 1, 61, 70, 7	L1.	, ,				

33).	ANY DEVIATION FROM SPECIFICATIONS GIVEN IN T	FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMEN		
22).	(If yes, give details)			
		No	✓	
34).	WAS THE EXTENSION MADE IN RESPONSE TIME?	Yes		
	(If yes, give reasons)	No	<u>✓</u>	
35).	DEVIATION FROM QUALIFICATION CRITERIA	Yes		
33).	(If yes, give details)	No	✓	
		L		
		A CONTRACTOR	CELECTED FIDM IS NOT	
36).	WAS IT ASSURED BY THE PROCURING AGENCY TH	ALTHE	SELECTED FIRM 13 NOT	
	BLACK LISTED?		Yes Vo	
37).	WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OFFICIAL OFFICIAL OFFICIAL OFFICIAL OFFICER'S PREMISES IN CONNECTION WITH THE BE ASCERTAINED REGARDING FINANCING OF VISION	PKUUUK	ROAD.	
	(If yes, enclose a copy)		Yes No 🗸	
38).	WERE PROPER SAFEGUARDS PROVIDED ON MOBIL	LIZATION	N ADVANCE PAYMENT IN	
	THE CONTRACT (BANK GUARANTEE ETC)?		Yes No V	
39).	SPECIAL CONDITIONS, IF ANY		Yes No 🗸	
	(If yes, give Brief Description)			
	The same of the sa			
ç	ignature & Official Stamp of			
A	authorized Officer			
	OD OFFICE HOT ONLY			
<u>F</u>	OR OFFICE USE ONLY			
ĺ				

SPPRA, Block. No.8, Sindh Secret

<u>ariat No.4-A, Court Road, Karachi.</u>
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI

No. EE/SZ/DMC/W/ // /2014

Dated 25 /02/2014

M/S <u>Amir Shahzad</u>
Approved Contractor,
Executive Engineer
SITE Zone DMC (West)
KARACHI

WORK ORDER	
SUBJECT: - P/L RCC PIPES I/C LAYING OF CC FROM IMAM BARGAH TO MASTER SHOP IOBAL	
NAGAR UC-09 SITE ZONE DMC (WEST)	
REFERENCE: Your tender dated 20/11/2013 and consent letter dated	
The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of th	e
subjected work and tender amount calculated by the design section comes to Rs. <u>6,54,282/-</u> .	
You are therefore hereby directed to start the work within 7 days from date of issue of work order an	d
to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide b	у
the terms and conditions laid down in the printed form of the contractor agreement.	
The work is to be completed within the schedule time limit i.e. 3c days. months failing which	:h
penalty will be imposed as per contract clause.	
EXECUTIVE ENGINEER SITE ZONE DMC (WEST) KARACHI	

Copy is forwarded for information & necessary action to: -

- 1. Superintending Engineer DMC (West)
- 2. Assistant Executive Engineer SITE Zone DMC (West)
- 3. Office Copy / File Copy

EXECUTIVE ENGINEER
SITE ZONE DMC (WEST)
KARACHI

24/2

STAMP RS. 1970/2

DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI <u>AGREEMENT</u>

	1. 17 May 25	
	ay of	to twe
District Municipal Corporation SITE Zone by their Administrato	or here in after called the Di	MULANCI
Corporation SITE Zone and M/S Amir Shahzad by their prop	rietor address carrying or bus	nessign SPECIA
the name and style of M/S <u>Amir Shahzad</u> which expression shather said firm—and heir executors administrator, assignees of	all include their successor and a of the said individual paidner of	of the do
part.	1811	PAKISTA
Who as the Administrator CITE 7-11-1	XA KA	PATH
Where as the Administrator SITE Zone has a annexed and marked <u>のり NOS</u> dated <u>スの/パ/パ</u>	ccepted the contractor setende 3 according to the specific	r hereu
general condition of the contract hereunto annexed and mark	ed //4 and date	
For the Work of "	,	
"P/L Rcc Pipes i/c Laying of CC from Imam Bargah to	Mastrer Shon Jabal Nagar I	2.00
SITE Zone DMC (Wes	27 Britis	
Sanctioned cost of the works Rs. 6,54, 282/2 i/c pre	emium @ 0.50% 15/	PAKISTA
genue / below the schedule of rates. The contractor has deposit	ited a sum of Rs. ፲ <i>ሌ</i> ላላ ምር	4 10
money deposited vide challan No dated	as security in additionate	CELET!
time limit of the work 30 days and penalty is Rs.	ed 1/1/2/12 per day	
y	•	
The contractor has given DMC (West) SITE Zo the due fulfillment of the contract No V THIS AGREEMENT WI	ne a lien over such sum of as	securit Co
and the contractor shall respectively well truly carry out the		
abide by all the terms and condition of the aforesaid specificat	ion and tender.	mmseinn
The contractors do haraby themselves their h	· · ·····	PAKISTAN
The contractors do hereby themselves their hand assignee to pay to the SITE Zone DMC (West) a sum of R	nairs, successors, and legal rep s 10% of Sanctioned by way o	resent
case of the breach of the terms and condition of the contract i	i/c those mentioned in the tend	der wi
prejudice to the right of the SITE Zone DMC (West) to recover t	the damages for any such bread	ch.
In witness whereof the said parties have set	their hands this	
2013.		
	- 1870	DAKISTANI
	RAME AND THE STATE OF THE STATE	SEALVE
	TOWNINGTON TOWN	
DISTRICT	MUNICIPAL CORPORATION	
	KARACHI	
Witness: 1	· The state of the	
مر ران ن	i x:	
mis misja ku unco	^ .an	
C-228 M. Pur Qasballasach.	M/S (A) MARINE	PAKASTAN
		24 S
Witness: II (P) 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	Signature of Contractor	
,	MIS House Shorts	24 (19)
A-Doi Gisaj Colony	H-N/6. R-43 Al-	Ma
Norm About Karph-	Conty Sudasia	المالية المالية
The for oxesous propers	Serving Comments	KOR
$\boldsymbol{\nu}$	· / / / / / / / / / / / / / / / / / / /	

NOTE SHEET

Paras

Reference

SUBJECT: - P/L RCC PIPES I/C LAYING OF CC FROM IMAM BARGAH

TO MASTRER SHOP IQBAL NAGAR UC-09 SITE ZONE

DMC (WEST)

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. <u>6.57.570/-</u> were called through Website SPPRA opened on <u>20/11/2013</u> by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under:

1. M/S Amir Shahzad

@0.50%below S.R.

2. M/S M. Saeed & Sons

@0.40%below S.R

3. M/S Naveed & Co

At Par

4. M/S R.A Construction Co

At Par

The estimate has been checked arithmetically and technically be Executive Engineer (B&R) SITE Zone DMC (West) and amount comes to Rs 6,57,570/- and Total Amount Rs.6,54,282/-.

It is therefore requested that the sanction amounting to Rs.6,54,282/- Rupees (Six Lac Fifty Four Thousand Two Hundred & Eighty Two Only) i/c @ 0.50% Below S.R in favour of M/S Amir Shahzae Chargeable from B.G No: may kindly be accorded.

Since the bid-evaluation report has been hoisted on SPPRA's Website beside with relevant. Documents, like Contract Evaluation Report, etc are to SPPRA in order to complete all codal formalities as per rule.

ACCOUNTANT (B&R) SITE ZONE DMC(W)

EXECUTIVE ENGINEER (B&R)
SITE ZONE DMC (WEST)

SITE ZOIVE DIVIC (WEST)

SUPERINTENDING ENGINEER

DMC (WEST)

MUNICIPAL COMMISSIONED DMC (WEST)

ADMINISTRATOR
DMC (WEST)

OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE DMC WEST KARACHI

SUBJECT: - P/L RCC PIPES I/C LAYING OF CC FROM IMAM BARGAH TO

MASTRER SHOP IQBAL NAGAR UC-09 SITE ZONE DMC (WEST)

E/Cost: 6,57,570/-E/Money 13,151/-T/Limit 30 Days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Excavation of pipe line trenches pipe all kind of soil murum i/c trimming dressing leveling beds trenches correct level and graded cutting joints holes disposal of surplus earth with in 1 chains as directed by the		
)	Engg: Inch: P. fence guard lights flags temporary crossing non vehicler traffic where ever req: a lift up to 5 ft & lead up to 1 chain.	1200/Cft	4650 %0 Cft
2.	P/L Rcc pipe ASTM class class 'C' 76-62 T/C 76-70 class II wall 'B' and fixing in trenches i/c cutting fitting jointing with rubber ring i/c testing with water to specified pressure 9" & 12" dia pipe.	200/Rft	229 / P.Rft
3.	Const of Main Holes 4 inside with Rcc covers 21"dia 3×3/4 with flat iron frame 5ft depth 1:2:4 in laying CC cost in situ 9" thick wall and disposal of surplus stuff etc comp:	10/Nos.	13028 / Each
4.	Add for deduct for depth of man holes above or beyond 5 ft (RA).	20/Rft	2245.55/P.Rft
5.	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc comp:	1080/Cft	2760/%0Cft
6.	Earth work of Excavation in ashes sand soft soil or silt cleanance undressed lead upto 50 ft	5000/Cft	1663.75%Cft
7.	Carriage of 100 Cft 5 tons of all materials like stone aggregate spwals lime surkhi BG rail fasting points 1000 trenches 10×5×3" 1000 tiles 12×6×2" 150 timber 100 mould fuel wood by trenches owned by the		e de la companya de
	contractor etc comp:	4000/Cft	902.20%Cft
8.	CC plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering ratio 1:4:8	2500/Cft	9416.28%Cft
9.	P/L 2" thick toping cement concrete 1:2:4 i/c surface finishing and dividing into panels eto completed.	10000/Sft	3275.50%Sft



EXECUTIVE ENGINEER (B&R)

SITE ZONE DMC (WEST)

Above / Below the SR.

Signature Address Address A Al Muslim Society Safosa

Fig. 13.200/ 12025/35 19-11-13

ACCOUNTANT (B&R)
Site Zone DMC (West)

DISTRICT MUNICIPAL CORPORATION (WEST) SITE ZONE KARACHI

No.XEN/DMC(W)/S.Z/ 141 /2014

Dated: 4/13 /2014

To,

Director (CB)
Sindh Public Procurement Regulatory Authority,
Government of Sindh,
Karachi.

Dy. Director (Web)
Computer Section,
Karachi Metropolitan Corporation,
Karachi.

SUBJECT: - P/L RCC PIPES I/C LAYING OF CC FROM STREET NO.1 TO STREET NO.3 BUT
MARKET GILGITI MUHALLAH UC-09 SITE ZONE DMC (WEST)

In conformity with Clause-50 of SPP Rule-2010, a contract evaluation form, duly filled in respect of subject work is enclosed herewith for hoisting the same on your respective web-site.

EXECUTIVE ENGINEER
SITE ZONE DMC (WEST)

Copy to: -

- 1. Administrator, DMC (West)
- 2. Municipal Commissioner DMC (West)
- 3. Superintending Engineer DMC (West)
- 4. Office File

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.

1).	NAME OF THE ORGANIZATION / DEPT	T. SITE ZONE DMC (West)
2).	PROVINCIAL GOVT./LOCAL GOVT./OT	HER LOCAL GOVERNMENT (DMC)
3).	TITLE OF CONTRACT	P/L Rcc Pipes i/c Laying of CC
4).	TENDER NUMBER	(13) E.E/S.Z/DMC/W/75/2013
5).	BRIEF DESCRIPTION OF CONTRACT	P/L Rcc pipes i/c laying of CC from Street No.1 to Street No.3 but Market Gilgiti Muhallah UC-09 SITE Zone DMC (West)
6) F	FORUM THAT APPROVED THE SCHEME	Tender Opening Committee
7).	TENDER ESTIMATED VALUE	6,54,575/-
8).	ENGINEER'S ESTIMATE	6,54,575/-
	(For Civil Works only)	
9).	ESTIMATED COMPLETION PERIOD (AS	S PER CONTRACT) <u>30 (Days)</u>
10).	TENDER OPENED ON (DATE & TIME)	20/11/2013 at (02:30 PM)
11).	NUMBER OF TENDER DOCUMENTS SO (Attach list of buyers)	DLD <u>04 Nos</u>
12).	NUMBER OF BIDS RECEIVED <u>0</u>	4 Nos
13).	NUMBER OF BIDDERS PRESENT AT TH	HE TIME OF OPENING OF BIDS <u>04 Nos</u>
14).	BID EVALUATION REPORT (Enclose a copy)	(Attached)
15).	NAME AND ADDRESS OF THE SUCCES	SSFUL BIDDER M/s. Al Maida Enterprises
16).	CONTRACT AWARD PRICE	Rs.6,53,593/-
	RANKING OF SUCCESSFUL BIDDER IN e. 1 st , 2 nd , 3 rd EVALUATION BID)	EVALUATION REPORT M/s. Al Maida Enterprises M/s. Naveed & Co M/s. Burang Construction M/s. Mirza Khan & Co
18).	METHOD OF PROCUREMENT USED:- (TICK ONE)
	a). SINGLE STAGE – ONE ENVEL	OPE PROCEDURE
	b). SINGLE STAGE – TWO ENVEL	LOPE PROCEDURE X
	c). TWO STAGE BIDDING PROCE	DURE X
	d). TWO STAGE – TWO ENVELOR	PE BIDDING PROCEDURE X
		ETHOD OF PROCUREMENT WAS ADOPTED i.e.

		OVING AUTHORITY FOR AWARD OF CO							4310
20).	WHI	ETHER THE PROCUREMENT WAS INCLUD	JEU IN	ANNU	Yes	./	No	NI PI	JAN?
21)	ADV	ERTISEMENT:			1 08	•	NO		1
21).	i).	SPPRA Website		Yes	✓	15752	13283	/2013	-
	.,.	(If yes, give date and SPPRA's tender number))	No		10102	13203	2015	
	ii).	News Papers (If yes, give names of newspapers and dates)		Yes	X				,
22).	NATU	JRE OF CONTRACT			Loca	1 🗸	Int.]
23).	WAS	ETHER QUALIFICATION CRITERIA S INCLUDED IN BIDDING / TENDER DOCU es, enclose a copy)	MENT	S?	Yes	✓	No		
24) .	WAS	ETHER BID EVALUATION CRITERIA S INCLUDED IN BIDDING / TENDER DOCU es, enclose a copy)	MENT	rs?	Yes		No	✓	
25).		ETHER APPROVAL OF COMPETENT AUTH THOD OTHER THAN OPEN COMPETITIVE I			OBTA Yes	INED	FOR U	JSING	G A
26).	WAS	S BID SECURITY OBTAINED FROM ALL TH	HE BID	DERS?	Yes	√	No		
27)		ETHER THE SUCCESSFUL BIDDER WAS L LUATED BID / BEST EVAULATED BID (in	-		Yes ancies)	√	No		7
28).	WHI	ETHER THE SUCCESSFUL BIDDER WAS T	ECHNI	CALLY	СОМ	PLAII	NT?		
					Yes	✓	No		
29).		ETHER INTEGRITY PACT WAS SIGNED? es, enclose a copy)			Yes		No	✓	
30).		ETHER NAMES OF THE BIDDERS AND THE TIME OF OPENING OF BIDS?	EIR QL	JOTED	PRICE Yes	S WE	RE RE No	EADC	OUT A
31).		ETHER COPY OF EVALUATION REPORT Goth copy of the bid evaluation report)	IVEN ⁻	TO ALL	BIDD Yes	ERS?	No		٦
32).		COMPLAINTS RECEIVED es, result thereof)		Yes No		/			

	EVIATION FROM SPECIFICATIONS GIVEN IN	THE TEN	IDER NOTICE / DOCUMENT
(If yes,	give details)	Yes	
		No	✓
	HE EXTENSION MADE IN RESPONSE TIME?	Yes	
(If yes,	give reasons)	No	√
	TION FROM QUALIFICATION CRITERIA give details)	Yes	
(II yes,	give details)	No	<u> </u>
	CLISTED?		Yes V. No
/	Γ ASSURED BY THE PROCURING AGENCY TI	HAT THE S	SELECTED FIRM IS NOT
SUPPL	VISIT MADE BY ANY OFFICER / OFFICIAL CIER'S PREMISES IN CONNECTION WITH THE	PROCUR	EMENT? IF SO, DETAILS TO
	CERTAINED REGARDING FINANCING OF VIS enclose a copy)	SIT, IF ABF	ROAD. Yes No ✓
*	PROPER SAFEGUARDS PROVIDED ON MOBI ONTRACT (BANK GUARANTEE ETC)?	LIZATION	
	,		Yes No V
	AL CONDITIONS, IF ANY give Brief Description)		Yes No 🗸
(11 303,	give Diver Description)		
Signature & Authorized	Official Stamp of Officer EXECUTIVE ENGINEER DUG (W/EST)		
FOR OFF	ICE USE ONLY		

SPPRA, Block. No.8, Sindh Secret <u>ariat No.4-A, Court Road, Karachi.</u> Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI

No. EE/SZ/DMC/W/ 13 /2014 Dated 26/02/2014

M/S Al Maida Enterprises Approved Contractor, Executive Engineer SITE Zone DMC (West) <u>KARACHI</u>

<u>WORK ORDER</u>
SUBJECT: - P/L RCC PIPES I/C LAYING OF CC FROM STREET NO.1 TO STREET NO.3 BUT MARKET
GILGITI MUHALLAH UC-09 SITE ZONE DMC (WEST)
REFERENCE: Your tender dated <u>20/11/2013</u> and consent letter dated
The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the
subjected work and tender amount calculated by the design section comes to Rs. <u>6,53,593/-</u>
You are therefore hereby directed to start the work within 7 days from date of issue of work order and
to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by
the terms and conditions laid down in the printed form of the contractor agreement.
The work is to be completed within the schedule time limit i.e. 30 days months failing which penalty will be imposed as per contract clause.
EXECUTIVE ENGINEER - SITE ZONE DMC (WEST) KARACHI

Copy is forwarded for information & necessary action to: -

- 1. Superintending Engineer DMC (West)
- 2. Assistant Executive Engineer SITE Zone DMC (West)
- 3. Office Copy / File Copy

EXECUTIVE ENGINEER SITE ZONE DMC (WEST) KARACHI

STAMP RS. 1970/2

DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI A G R F F M F N T

<u>A G R E E M E N</u>	<u> </u>		
An agreement made this	day of	200 "betwe	
An agreement made this	or here in after called	ifhe District Munici	ياد الله
Corporation SITE Zone and M/S Al Maida Enterprises by the	eir proprietor address	s carrying on bustn	
under the name and style of M/S Al Maida Enterprises wh			
and assignees of the said firm and heir executors administra			
of the other part.		12 1	
		139 /	PAKISTAN
Where as the Administrator SITE Zone has	accepted the contrac	tors tenden herew	الخيسو روبيد
annexed and marked <u>OY NOS</u> dated <u>PO/II/</u> general condition of the contract hereunto annexed and mar	red 1/4	The specification a	
For the Work of "	Keu // /	news and ted .	7. N
To the Work of			
"P/L Rcc pipes i/c laying of CC from Street No.1 to Str	eet No.3 but Market	Gilgiti Muhallah	
UC-09 SITE Zone DMC		8	يار حاليا
			ลกกบร
1525931			
sanctioned cost of the works Rs. 6/2 1/c p	remium @ 10 10 19	500/2 R/SVA	PAKISTA
challan No. DID & EST R/MI dated	as security in ac	ddition to the earn	ie ARISTAN
money deposited vide challan No. da	ted 10/11/13	Rs. 1/3/100/2	
Sanctioned cost of the works Rs. 6.53,593/2 i/c pabove / below the schedule of rates. The contractor has depochallan No. DID for Est R/Bull dated money deposited vide challan No. datime limit of the work 3 c days and penalty is R	s. 500/2	per da 4 Fill	
· · · · · · · · · · · · · · · · · · ·		المستعون المتعاد	
The contractor has given DMC (West) SÎTE Z			
the due fulfillment of the contract No V THIS AGREEMENT V and the contractor shall respectively well truly carry out the			
abide by all the terms and condition of the aforesaid specific	* ** **		
and an are terms and condition of the dio-codic specimes		A Vince	
The contractors do hereby themselves their	hairs, successors, an	d legal representa	AKISTA
and assignee to pay to the SITE Zone DMC (West) a sum of	Rs. 10% of Sanctione	d wwwy of penal	
case of the breach of the terms and condition of the contrac	2		O.
prejudice to the right of the SITE Zone DMC (West) to recove	r the damages for an	Susp. prenent	
In witness whereof the said parties have se	t their hands this	day	, ()
2013.			
			مادي ان
		12/	
		SEAL	
		•	PAKISTA
	DADMINISTRATOR		عالب روبيب
DISTRI	CT MUNICIPAL CORPO	ORATION	5
	KÄRACHI		(Z-) \
\sim		•	
Witness: 1 M/S R. A Court (= A-201 Subg Colory No in AGOLD.		- 50	
M/S R. A Cost-Co	9K		باعت ناك
			416125
A-201 Susq Color (10) AGold	M/S		VIIII MAINING
1 Coscel.	101/3		PAKISTAN
Witness: II Dal d	Signature of Cont	ractor	
		S. HECE	
A-7 Macca Bashi augi (coructi-			
A-7 Malca Bashi		The second second	
andi Icaracli.		sub Anna	
w ji		- W	
	p.	Carle VI	30 K
	191	HOEDIN'	FNDENIA
	~ .		

NOTE SHEET

Paras

Reference

SUBJECT: - P/L RCC PIPES I/C LAYING OF CC FROM STREET NO.1 TO

STREET NO.3 BUT MARKET GILGITI MUHALLAH UC-09

SITE ZONE DMC (WEST)

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. <u>6,54,575/-</u> were called through Website SPPRA opened on <u>20/11/2013</u> by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -

- 1. M/S Al-Maida Enterprises
- @0.15%below S.R

2. M/S Naveed & Co

- @0.10%below S.R
- 3. M/S Burang Construction

At Par

4. M/S Mirza Khan & Co

@0.50%Above S.R

The estimate has been checked arithmetically and technically be Executive Engineer (B&R) SITE Zone DMC (West) and amount comes to Rs 6,54,575/- and Total Amount Rs 6,53,593/-.

It is therefore requested that the sanction amounting to Rs.6,53,593/- Rupees (Six Lac Fifty Three Thousand Five Hundred & Ninety Three Only) i/c @ 0.15% Below.S.R in favour of M/S Al-Maida Enterprises Chargeable from B.G No: _____ may kindly be accorded.

Since the bid evaluation report has been hoisted on SPPRA's Website beside with relevant. Documents, like Contract Evaluation Report, etc are to SPPRA in order to complete all codal formalities as per rule.

ACCOUNTANT (B&R) SITE/ZONE DMC(W)

EXECUTIVE ENGINEER (B&R) SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER DMC (WEST)

MUNICIPAL COMMISSIONER DMC (WEST)

ADMINISTRATOR
DMC (WEST)

OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE DMC WEST KARACHI

SUBJECT: - P/L RCC PIPES I/C LAYING OF CC FROM STREET NO.1 TO STREET

NO.3 BUT MARKET GILGITI MUHALLAH UC-09 SITE ZONE DMC

(WEST)

E/Cost: 6,54,575/-E/Money 13,092/-T/Limit 30 Days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Excavation of pipe line trenches pipe all kind of soil murum i/c trimming dressing leveling beds trenches correct level and graded cutting joints holes disposal of surplus earth with in 1 chains as directed by the Engg: Inch: P. fence guard lights flags temporary crossing non vehicler traffic where ever req: a lift up to 5 ft & lead up to 1 chain.	1350/Cft	4650 %0 Cft
2.	P/L Rcc pipe ASTM class class 'C' 76-62 T/C 76-70 - class II wall 'B' and fixing in trenches i/c cutting fitting jointing with rubber ring i/c testing with water to specified pressure 9" & 12"dia pipe.	225/Rft	229 / P.Rft
3.	Const of Main Holes 4 inside with Rcc covers 21"dia 3×3 4 with flat iron frame 5ft depth 1:2:4 in laying CC cost in situ 9" thick wall and disposal of surplus stuff etc comp:	12/Nos.	13028 / Each
4.	Add for deduct for depth of man holes above or beyond 5 ft (RA).	24/Rft •	2245.55/P.Rft
5.	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc comp:	1080/Cft	2760/%0Cft
6.	Earth work of Excavation in ashes sand soft soil or silt cleanance undressed lead upto 50 ft	4800/Cft	1663.75%Cft
7.	Carriage of 100 Cft 5 tons of all materials like stone aggregate spwals lime surkhi BG rail fasting points 1000 trenches 10×5×3" 1000 tiles 12×6×2" 150 timber 100 mould fuel wood by trenches owned by the contractor etc comp:	384 0 /Cft	902.20%Cft
8.	CC plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering ratio 1:4:8	2400/Cft	9416.28%Cft
9.	P/L 2" thick toping cement concrete 1:2:4 i/c surface finishing and dividing into panels eto completed.	9600/Sft	3275.50%Sft

EXECUTIVE ENGINEER (B&R)
SITE ZONE DMC (WEST)

Above / Below the SR.

Signature _____ Address ____ 3BLFOR 11-B 2 583 W/MANAGEM

Al-Marola Ensesperso T.0/0/000/2001 163 25 6. 30/00/

ACCOUNTANT (B&R)
Site Zone DMC (West)

DISTRICT MUNICIPAL CORPORATION (WEST) SITE ZONE KARACHI

No.XEN/DMC(W)/S.Z/ 153 /2014

Dated: $\varepsilon^4/\varepsilon^3$

/2014

To,

Director (CB)

Sindh Public Procurement Regulatory Authority,

Government of Sindh,

Karachi.

Dy. Director (Web)

Computer Section.

Karachi Metropolitan Corporation,

Karachi.


SUBJECT: - P/L RCC PIPE 9" DIA FROM GOVT. DEGREE GIRLS COLLEGE TO FAZAL SHOP MUSLIMABAD NO.3 UC-08 SITE ZONE DMC (WEST)

In conformity with Clause-50 of SPP Rule-2010, a contract evaluation form, duly filled in respect of subject work is enclosed herewith for hoisting the same on your respective web-site.

EXECUTIVE ENGINEER
SITE ZONE DMC (WEST)

Copy to: -

- 1. Administrator, DMC (West)
- 2. Municipal Commissioner DMC (West)
- 3. Superintending Engineer DMC (West)
- 4. Office File



SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.

1). NAME OF THE ORGANIZATION / DEPT	T. SITE ZONE DMC (West)
2). PROVINCIAL GOVT./LOCAL GOVT./OT	THER LOCAL GOVERNMENT (DMC)
3). TITLE OF CONTRACT	P/L Rcc Pipe
4). TENDER NUMBER	(14) E.E/S.Z/DMC/W/75/2013
5). BRIEF DESCRIPTION OF CONTRACT	P/L Rcc pipe 9" dia from Govt. Degree Girls College to Fazal Shop Muslimabad No.3 UC-08 SITE Zone DMC (West)
6) FORUM THAT APPROVED THE SCHEME	Tender Opening Committee
7). TENDER ESTIMATED VALUE	6,45,215/-
8). ENGINEER'S ESTIMATE	6,45,215/-
(For Civil Works only)	
9). ESTIMATED COMPLETION PERIOD (A	AS PER CONTRACT) 30 (Days)
10). TENDER OPENED ON (DATE & TIME)	14 T A A D A A
II). NUMBER OF TENDER DOCUMENTS S (Attach list of buyers)	
DC DECEIVED	04 Nos
12). NOWIDER OF BIDS RECENT AT I	THE TIME OF OPENING OF BIDS <u>04 Nos</u>
TO THE STATE OF TH	(Attached)
(Enclose a copy)	
15). NAME AND ADDRESS OF THE SUCCI	ESSFUL BIDDER M/s. Gul Zada Contractor
16). CONTRACT AWARD PRICE	Rs.6,44,247/-
17). RANKING OF SUCCESSFUL BIDDER (i.e. 1 st , 2 nd , 3 rd EVALUATION BID)	IN EVALUATION REPORT M/s. Gul Zada Contractor M/s. Mansoor & Mansoor Enterprises M/s. Gohar Enterprises M/s. Shah Muhammad & Brothers
18). METHOD OF PROCUREMENT USED:	- (TICK ONE)
a). 🔲 SINGLE STAGE – ONE ENV	ELOPE PROCEDURE
b). SINGLE STAGE – TWO ENV	VELOPE PROCEDURE X
c). TWO STAGE BIDDING PRO	OCEDURE X
,	LOPE BIDDING PROCEDURE X
☐ PLEASE SPECIFY IF ANY OTHER EMERGENCY, DIRECT CONTRA	R METHOD OF PROCUREMENT WAS ADOPTED i.e. CTING / NEGOTIATION ETC. WITH BRIEF REASONS: 1/3

19). APPROV 20). WHET	VING AUTHORITY FOR AWARD OF CONTRACTHER THE PROCUREMENT WAS INCLUDED IN	CT <u>Adr</u> ANNUA	ninistrator DMC (West) AL PROCUREMENT PLAN? Yes ✓ No
21). ADVER	RTISEMENT:		
	SPPRA Website (If yes, give date and SPPRA's tender number)	Yes No	✓_1575213283/2013
ii). I	News Papers (If yes, give names of newspapers and dates)	Yes	X
22). NATU	JRE OF CONTRACT		Local 🗸 Int.
WAS	THER QUALIFICATION CRITERIA INCLUDED IN BIDDING / TENDER DOCUMEN s, enclose a copy)	ITS?	Yes V No
WAS (If ye	ETHER BID EVALUATION CRITERIA S INCLUDED IN BIDDING / TENDER DOCUMEN es, enclose a copy)		Yes No 🗸
25). WHE	ETHER APPROVAL OF COMPETENT AUTHORI' THOD OTHER THAN OPEN COMPETITIVE BIDE	TY WAS DING?	Yes No Y
26). WAS	S BID SECURITY OBTAINED FROM ALL THE B	SIDDERS	Yes V No
27) WH EV <i>A</i>	IETHER THE SUCCESSFUL BIDDER WAS LOW ALUATED BID / BEST EVAULATED BID (in case	EST e of consu	Yes V No
28). WH	ETHER THE SUCCESSFUL BIDDER WAS TECH	INICALI	Yes ✓ No
(lf y	IETHER INTEGRITY PACT WAS SIGNED? yes, enclose a copy)		Yes No 🗸
30). WF TH	HETHER NAMES OF THE BIDDERS AND THEIR BE TIME OF OPENING OF BIDS?	, QUOTE	Yes ✓ No
31). WF (At	HETHER COPY OF EVALUATION REPORT GIVI ttach copy of the bid evaluation report)	EN TO A	ALL BIDDERS? Yes ✓ No
32). AN (If	Y COMPLAINTS RECEIVED Syes, result thereof)	-	Yes ✓

AND INCOME THE INTERCENT SECURITION OF THE SECOND	THE TENI	DER NOTICE / DOCUMENTS
33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN T (If yes, give details)	Yes	
(II yes, g.v.)	No	<u>√</u>
34). WAS THE EXTENSION MADE IN RESPONSE TIME?	Yes	
(If yes, give reasons)	No	✓
35). DEVIATION FROM QUALIFICATION CRITERIA (If yes, give details)	Yes No	√
(If yes, give details)	NO	
36). WAS IT ASSURED BY THE PROCURING AGENCY TH BLACK LISTED?		Yes V No
37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL C SUPPLIER'S PREMISES IN CONNECTION WITH THE BE ASCERTAINED REGARDING FINANCING OF VIS (If yes, enclose a copy)		
38). WERE PROPER SAFEGUARDS PROVIDED ON MOBI THE CONTRACT (BANK GUARANTEE ETC)?	ILIZATIO	N ADVANCE PAYMENT IN Yes No ✓
39). SPECIAL CONDITIONS, IF ANY (If yes, give Brief Description)		Yes No ✓
Signature & Official Stamp of Authorized Officer EXECUTIVE (VEST)		

SPPRA, Block. No.8, Sindh Secret

<u>ariat No.4-A, Court Road, Karachi.</u>
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI

No. EE/SZ/DMC/W/ 0/ /2014

Dated 25/02 /2014

M/S Gul Zada Contractor Approved Contractor, **Executive Engineer** SITE Zone DMC (West) **KARACHI**

	WORK ORDER
SUBJECT: -	P/L RCC PIPE 9" DIA FROM GOVT, DEGREE GIRLS COLLEGE TO FAZAL SHOP
	MUSLIMABAD NO.3 UC-08 SITE ZONE DMC (WEST)
REFERENCE: Yo	ur tender dated <u>20/11/2013</u> and consent letter dated
eulaio ata al vigale	The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the
subjected work	and tender amount calculated by the design section comes to Rs. <u>6,44,247/-</u> .
	You are therefore hereby directed to start the work within 7 days from date of issue of work order and
to get the prop	er Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by
the terms and c	conditions laid down in the printed form of the contractor agreement.
panalty will ha i	The work is to be completed within the schedule time limit i.e. 20 days months failing which imposed as per contract clause.
penaity will be i	EXECUTIVE ENGINEER SITE ZONE DMC (WEST) KARACHI

Copy is forwarded for information & necessary action to: -

- 1. Superintending Engineer DMC (West)
- 2. Assistant Executive Engineer SITE Zone DMC (West)
- 3. Office Copy / File Copy

EXECUTIVE ENGINEER SITE ZONE DMC (WEST) KARACHI

STAMP RS. 1940/2 PAKISTAN

DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI

AGREENIE	<u>: N I </u>	
An agreement made this	day of200atw	e
District Municipal Corporation SITE Zone by their Administ		
Corporation SITE Zone and M/S <u>Gul Zada Contractor</u> by under the name and style of M/S <u>Gul Zada Contractor</u> whi	their proprietor address carrying or housi	\$ CECIAL
assignees of the said firm and heir executors administra		
the other part.		
the other part.	24FEB10	EAKIDIAN
Where as the Administrator SITE Zone ha	as accepted the contractor teritories	
annexed and marked 04 dated $20/$	11 /13 according to the specification	a
general condition of the contract hereunto annexed and m	narked // 4 and dated	1
For the Work of "	, n .	
(D7 D	2 4	
"P/L Rcc pipe 9" dia from Govt. Degree Girls Colleg	- /	الاحالا
SITE Zone DMC (West)"	3001
Sanctioned cast of the works Rs. 6,51,667/2 i/e	r premium @ 0.15% %	SPECIAL
above / below the schedule of rates. The contractor has de	eposited a sum of Rs. 19679/ 619/fde	PAKISTAN PAKISTAN
challan No. D/D * 164 R/R/Wdated -	as security in addition to the early	الأوسواويس
money deposited vide challan No. time limit of the work and penalty is	dated 1//2/13 Rs. 12904/2	S TO
time limit of the work 30 days and penalty is	s Rs. $\frac{500}{2}$ per day	
//		
	E Zone a lien over such sum of as security	
the due fulfillment of the contract No V THIS AGREEMENT		ا بال
and the contractor shall respectively well truly carry out abide by all the terms and condition of the aforesaid specific	70.00	OMMOS
ablace by an one terms and condition of the aforesaid specific	incation and tender.	
The contractors do hereby themselves th	eir hairs, successors, and legal representation	SPECIAL
and assignee to pay to the SFTE Zone DMC (West) a sum of		PAKISTAN
case of the breach of the terms and condition of the contr		
prejudice to the right of the SITE Zone DMC (West) to reco	ver the damages for any such breachs &	
to see the first see as a		
In witness whereof the said parties have 2013.	set their hands this da	
2013.		
	The section of the se	الله الله
		TUUK
	TAROL VI	SPECIAL
	N ADMINISTRATOR	ADHESIVE
DIST	RICT MUNICIPAL CORPORATION	RAKISTAN
/	KARACHI	الحالين روم
Witness: 1 Miles	to CALLE	7
Witness: 1 M/Shan mahud Eurs.		* //
2 1/2 6 W/6/1/6 2 1/1/1/ B 225		
	1 11	
-	M/S () (1)	ياك تان
La da Chal		
Witness: II	Signature of Contractor	
- 15 11 / 21 de 16 (18) 1 (18) 1 (18)		SPECIAL
MIS MANTICEPS and Mansell	1+ NO. 41 Alexander	K-C-T-
- 1 1 's	Chank & Chang Oxica, Cit	w Court
kulophine	Choux Barasal Karah	1011-2-14
	a	, s
		· •

Paras

Reference

SUBJECT: - P/L RCC PIPE 9" DIA FROM GOVT. DEGREE GIRLS

COLLEGE TO FAZAL SHOP MUSLIMABAD NO.3 UC-08

SITE ZONE DMC (WEST)

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. <u>6,45,215/-</u> were called through Website SPPRA opened on <u>20/11/2013</u> by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -

- 1. M/S Gul Zada Contractor
- @0.15%below S.R
- 2. M/S Manzoor & Mansoor Enterprises

At Par

3. M/S Gohar Enterprises

At Par

4. M/S Shah Muhammad & Brothers

@1% Above S.R

The estimate has been checked arithmetically and technically by Executive Engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 6,45,215/- and Total Amount Rs.6,44,247/-.

Rs.6,44,247/- Rupees (Six Lac Forty Four Thousand Two Hundred & Forty Seven Only) i/c @ 0.15% Below.S.R in favour of M/S Gul Zada Contractor Chargeable from B.G No: ______ may kindly be accorded.

Since the bid evaluation report has been hoisted on SPPRA's Website beside with relevant. Documents, like Contract Evaluation Report, agreement etc are to SPPRA in order to complete all codal formalities as per rule.

ACCOUNTANT (B&R) SITE ZONE BMC(W)

EXECUTIVE ENGINEER (B&R)

SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER DMC (WEST)

MUNICIPAL COMMISSIONER DMC (WEST)

ADMINISTRATOR
DMC (WEST)

ÖFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE DMC WEST KARACHI

SUBJECT: - P/L RCC PIPE 9" DIA FROM GOVT. DEGREE GIRLS COLLEGE TO

FAZAL SHOP MUSLIMABAD NO.3 UC-08 SITE ZONE DMC (WEST)

E/Cost: 6,45,215/-E/Money 12,904/-T/Limit 30 Days Penalty 500/- PD.

Description of Work	Quantity	Rate Per%
Excavation of pipe line trenches pipe all kind of soil murum i/c trimming dressing leveling beds trenches correct level and graded cutting joints holes disposal	:	
Engg: Inch: P. fence guard lights flags temporary crossing non vehicler traffic where ever req: a lift up	7220/08	4650 %0 Cft
to 5 it & read up to 1 cham.	/230/Cit	4030 %0 CIt
P/L Rcc pipe ASTM class class 'C' 76-62 T/C 76-70 class II wall 'B' and fixing in trenches i/c cutting fitting jointing with rubber ring i/c testing with water		
to specified pressure 9" & 12" dia pipe.	960/Rft	412 / P.Rft
Const of Main Holes 4 inside with Rcc covers 21"dia		
	(
etc comp:	35/Nos.	13028 / Each
Add for deduct for depth of man holes above or beyond		
5 ft (RA).	43/Rft	2245.55/P.Rft
Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc comp:	6507/Cft	2760/%0Cft
	Excavation of pipe line trenches pipe all kind of soil murum i/c trimming dressing leveling beds trenches correct level and graded cutting joints holes disposal of surplus earth with in 1 chains as directed by the Engg: Inch: P. fence guard lights flags temporary crossing non vehicler traffic where ever req: a lift up to 5 ft & lead up to 1 chain. P/L Rcc pipe ASTM class class 'C' 76-62 T/C 76-70 class II wall 'B' and fixing in trenches i/c cutting fitting jointing with rubber ring i/c testing with water to specified pressure 9" & 12"dia pipe. Const of Main Holes 4 inside with Rcc covers 21"dia 3×3/4 with flat iron frame 5ft depth 1:2:4 in laying CC cost in situ 9" thick wall and disposal of surplus stuff etc comp: Add for deduct for depth of man holes above or beyond 5 ft (RA). Refilling the excavated stuff in trenches 6" thick layer i/c	Excavation of pipe line trenches pipe all kind of soil murum i/c trimming dressing leveling beds trenches correct level and graded cutting joints holes disposal of surplus earth with in 1 chains as directed by the Engg: Inch: P. fence guard lights flags temporary crossing non vehicler traffic where ever req: a lift up to 5 ft & lead up to 1 chain. P/L Rcc pipe ASTM class class 'C' 76-62 T/C 76-70 class II wall 'B' and fixing in trenches i/c cutting fitting jointing with rubber ring i/c testing with water to specified pressure 9" & 12"dia pipe. Const of Main Holes 4 inside with Rcc covers 21"dia 3×3/4 with flat iron frame 5ft depth 1:2:4 in laying CC cost in situ 9" thick wall and disposal of surplus stuff etc comp: Add for deduct for depth of man holes above or beyond 5 ft (RA). Refilling the excavated stuff in trenches 6" thick layer i/c

EXECUTIVE ENGINEER (B&R)
SITE ZONE DMC (WEST)

I / we hereby quoted

Above / Below the SR.

Signature

Address 166 da de jui

garder / Cyloration Tomas & The Office

CCOUNTANT (DOD)

EIM. 1.29da/

9492606 30/10/1

ACCOUNTANT (B&R) Site Zone DMC (West)

8

DISTRICT MUNICIPAL CORPORATION (WEST) SITE ZONE KARACHI

No.XEN/DMC(W)/S.Z/ 150 /2014

Dated: 64/63 /2014

To,

(15)

Director (CB)

Sindh Public Procurement Regulatory Authority, Government of Sindh,

Karachi.

Dy. Director (Web)

Computer Section, Karachi Metropolitan Corporation, Karachi.

SUBJECT: -

IMPROVEMENT OF CC STREET IN DIFFERENT AREA H, K AREA AND CONSTRUCTION OF CULVERT INFRONT OF CRICKET STADIUM H AREA IN QASBA COLONY SITE ZONE

In conformity with Clause-50 of SPP Rule-2010, a contract evaluation form, duly filled in respect of subject work is enclosed herewith for hoisting the same on your respective web-site.

EXECUTIVE ENGINEER SITE ZONE DMC (WEST)

Copy to: -

- 1. Administrator, DMC (West)
- 2. Municipal Commissioner DMC (West)
- 3. Superintending Engineer DMC (West)
- 4. Office File

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.

l).	NAME OF THE ORGANIZATION / DEPT	T. SITE ZONE DMC (West)			
2).	PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC)				
3).	TITLE OF CONTRACT	Imp of CC Street			
4).	TENDER NUMBER	(15) E.E/S.Z/DMC/W/75/2013			
5).	BRIEF DESCRIPTION OF CONTRACT	Improvement of CC Street in different Area H, K Area and Construction of Culvert Infront of Cricket Stadium H Area in Qasba Colony SITE Zone			
6) F	ORUM THAT APPROVED THE SCHEME	Tender Opening Committee			
7).	TENDER ESTIMATED VALUE	8,67,979/-			
8).	ENGINEER'S ESTIMATE	8,67,979/-			
	(For Civil Works only)				
9).	ESTIMATED COMPLETION PERIOD (A	S PER CONTRACT) 30 (Days)			
10).	TENDER OPENED ON (DATE & TIME)	20/11/2013 at (02:30 PM)			
11).	NUMBER OF TENDER DOCUMENTS SO (Attach list of buyers)	OLD <u>04 Nos</u>			
12).	NUMBER OF BIDS RECEIVED)4 Nos			
13).	NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS <u>04 Nos</u>				
14).	BID EVALUATION REPORT (Enclose a copy)	(Attached)			
15).	NAME AND ADDRESS OF THE SUCCES	SSFUL BIDDER M/s. Abdul Rauf Enterprises			
16).	CONTRACT AWARD PRICE	Rs.8,67,111/-			
17). (i.e	RANKING OF SUCCESSFUL BIDDER IN e. 1 st , 2 nd , 3 rd EVALUATION BID)	N EVALUATION REPORT M/s. Abdul Rauf Enterprises M/s. Burang Construction M/s. Naveed & CO M/s. Mirza Khan & Co			
18).	METHOD OF PROCUREMENT USED:- ((TICK ONE)			
	a). SINGLE STAGE – ONE ENVEL	LOPE PROCEDURE			
	b). SINGLE STAGE – TWO ENVE	ELOPE PROCEDURE X			
	c). TWO STAGE BIDDING PROC	EDURE X			
	d). TWO STAGE – TWO ENVELO	OPE BIDDING PROCEDURE X			
	PLEASE SPECIFY IF ANY OTHER N	METHOD OF PROCUREMENT WAS ADOPTED i.e.			

19)		OVING AUTHORITY FOR AWARD OF CONTRA						
20).	WHI	ETHER THE PROCUREMENT WAS INCLUDED IN	I ANNU		ROCU		NT PL	AN? □
				Yes	V	No	†	
21).	ADV	ERTISEMENT:						
	i).	SPPRA Website	Yes	<u> </u>	1575	213283	<u>/2013</u>	
		(If yes, give date and SPPRA's tender number)	No					
				1			•	
	ii).	News Papers (If yes, give names of newspapers and dates)	Yes	X				
22).	NAT	URE OF CONTRACT		Loca	al 🗸	Int.		
		EMARIE CALLA ISLOATION CRITERIA						7
23).		ETHER QUALIFICATION CRITERIA S INCLUDED IN BIDDING / TENDER DOCUMEN'	TS?	Yes	√	No	ļ	
		es, enclose a copy)	• • •					
2.45	** ** 1	ETHER BUR EVALUATION ORITERIA					T	7
24) .		ETHER BID EVALUATION CRITERIA S INCLUDED IN BIDDING / TENDER DOCUMEN	TS?	Yes		No	✓	
		es, enclose a copy)						
25)	*****	TTHEN ADDROVAL OF COMPETENT ALTHORIT	N/ N/ A C	Орти	INTEL	a rop i	HEINI	3 A
25).		ETHER APPROVAL OF COMPETENT AUTHORIT THOD OTHER THAN OPEN COMPETITIVE BIDD!		Yes		No	V SINC	7
				103	. 1		·	
26).	WA	S BID SECURITY OBTAINED FROM ALL THE BI	DDERS		1 2			_1
				Yes	. 🗸	No		
				37		NIa	1	
27)		IETHER THE SUCCESSFUL BIDDER WAS LOWE		Yes	1	No		
	EVA	ALUATED BID / BEST EVAULATED BID (in case of	or consu	itancies	s)			
28).	WH	ETHER THE SUCCESSFUL BIDDER WAS TECHN	IICALL	Y COM	1PLA	INT?		
				Yes	V	No		
					1			_
29).	WH	ETHER INTEGRITY PACT WAS SIGNED?		Yes		No	V	
	(If y	ves, enclose a copy)						_
30).	WH	ETHER NAMES OF THE BIDDERS AND THEIR Q	UOTEI) PRIC	ES W	ERE R	EAD (DUT A
50).	THE	E TIME OF OPENING OF BIDS?		Yes		No		
						1		
31).	WH	ETHER COPY OF EVALUATION REPORT GIVEN	TO AL	L BID	DERS	5?		
2.7.		ach copy of the bid evaluation report)		Yes		No		
32).	ANY	COMPLAINTS RECEIVED	Ye	es				
-,.		ves, result thereof)	No)	√			

33).	ANY DEVIATION FROM SPECIFICATIONS GIVEN IN	THE TEN	DER NOTICE / DOCUMENT
	(If yes, give details)	Yes	
		No	<u>✓_</u>
34).	WAS THE EXTENSION MADE IN RESPONSE TIME?	Yes	
	(If yes, give reasons)	No	<u>✓</u>
35).	DEVIATION FROM QUALIFICATION CRITERIA	Yes	
	(If yes, give details)	No	✓
36).	WAS IT ASSURED BY THE PROCURING AGENCY THA	AT THE S	SELECTED FIRM IS NOT
	BLACK LISTED?		Yes V No
37).	WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF SUPPLIER'S PREMISES IN CONNECTION WITH THE P BE ASCERTAINED REGARDING FINANCING OF VISIT	ROCURE	EMENT? IF SO, DETAILS TO
	(If yes, enclose a copy)		Yes No 🗸
38).	WERE PROPER SAFEGUARDS PROVIDED ON MOBILITHE CONTRACT (BANK GUARANTEE ETC)?	IZATION	
			Yes No 🗸
39).	SPECIAL CONDITIONS, IF ANY		Yes No 🗸
	(If yes, give Brief Description)		105 100
	thorized Officer EXECUTIVE ENGINEER		
FO	R OFFICE USE ONLY		

SPPRA, Block. No.8, Sindh Secret

<u>ariat No.4-A, Court Road, Karachi.</u> Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI

No. EE/SZ/DMC/W/ 07 /2014

Dated 25/02 /2014

M/S Abdul Rauf Enterprises
Approved Contractor,
Executive Engineer
SITE Zone DMC (West)
KARACHI

WORK ORDER

	WORK OKDEK
SUBJECT: -	IMPROVEMENT OF CC STREET IN DIFFERENT AREA H, K AREA AND CONSTRUCTION
	OF CULVERT INFRONT OF CRICKET STADIUM H AREA IN QASBA COLONY SITE ZONE
REFERENCE: Yo	ur tender dated 20/11/2013 and consent letter dated
• .	The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the
subjected work	and tender amount calculated by the design section comes to Rs. <u>8,67,111/-</u> .
	You are therefore hereby directed to start the work within 7 days from date of issue of work order and
to get the prop	er Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by
the terms and c	onditions laid down in the printed form of the contractor agreement.
	The work is to be completed within the schedule time limit i.e. 2t days: months failing which
penalty will be i	imposed as per contract clause.
	EXECUTIVE ENGINEER SITE ZONE DMC (WEST) KARACHI

Copy is forwarded for information & necessary action to: -

- 1. Superintending Engineer DMC (West)
- 2. Assistant Executive Engineer SITE Zone DMC (West)
- 3. Office Copy / File Copy

EXECUTIVE ENGINEER
SITE ZONE DMC (WEST)
KARACHI

PAKISTAN

STAMP RS. 2610/2

1STRICT MUNICIPAL CORPOR

DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI

<u>A G R E E M E N T</u>

An agreement made this	day of	200	betwe
District Municipal Corporation SITE Zone by their Adr	ninistrator here in after ca	lled the District	Municia
Corporation SITE Zone and M/S Abdul Rauf Enterpri	ses by their proprietor add	dress carrying on	busine 2000
under the name and style of M/S <u>Abdul Rauf Enterp</u> and assignees of the said firm and heir executors ad	<u>rises</u> which expression sh ministrator, assigneds of t	all include their :	Succes; SPECIAL ADHESIVE
of the other part.	ministrator, assignees of	The said individual	ADHESIVE
		181	PAKISTAN
Where as the Administrator SITE Zo	ne has accepted the conf	ractor's tender	hereur روييه
annexed and marked dated general condition of the contract hereunto annexed a	according	to the secifica	tion a
For the Work of "	ina markea		* \\
		•	
"Improvement of CC Street in different Area H	, K Area and Construction	on of Culvert In	front
of Cricket Stadium H Area in	Qasba Colony SITE Zor	ıe"	الله الله
			500R
Sanctioned cost of the works Rs. 8,67,11/2 above below the schedule of rates. The contractor had a schedule of rates.	i/c premium @ 0.10)	Relaid	%
above below the schedule of rates. The contractor h.	as deposited a sum of Rs.	25,856/2	PAKISTAN
Changi No. DID IN DS7 17 KAMPATEN -	ac cocurity is	v addition to the	
time limit of the work 3 or div	dated	Rs17.500	
money deposited vide challan No. time limit of the work 3 0 day and pena	irty is Rs. See/2	per day	*)
The contractor has given DMC (West) SITE Zone a lien over su	ch sum of as sec	urity (
the due fulfillment of the contract No V THIS AGREEN	MENT WITNESSETH that the	ne SITE Zone DM	C (We
and the contractor shall respectively well truly carry	out the said contract an	d fulfill the cont	rač
abide by all the terms and condition of the aforesaid s	pecification and tender.		A NETOOLE
The contractors do hereby themselve	es their hairs, successors.	and legal repres	SECIAL SECIAL
and assignee to pay to the SITE Zone DMC (West) a scase of the breach of the terms and condition of the control	um of Rs. 10% of Sanctio	ned by way of p	SO TA STATE STATE
case of the breach of the terms and condition of the c	ontract i/c those mention	ed in the tender	withou PAKISTAN
prejudice to the right of the SITE Zone DMC (West) to	recover the damages for a	ny such breach.	1 C 2 C 2 C 2 C 2 C 2 C 2 C 2 C 2 C 2 C
In witness whereof the said parties h	ave set their hands this	n.	TAR V
2013.	ara dat than hands this _	Secretary and the second	
•		* Z4	FEB
		*/	يان ا
		SEA	AL JUSTE
	STATE OF THE PARTY	$\langle M \rangle$	
4	ADMINISTRATO		SPECIAL SAMES VE
	DISTRICT MUNICIPAL COR	PORATION	
	KARACHI	OFFICER	ERMTE DENT
Witness:1		Stuff OH	or, Cay Court
Wil at Tag the U.S. Co		\ 	12kill. 24-2-19
Witness: 1 JOIN MIS MATTER What C e-228 Mohned Pury austra ledget Kunla		1 21	4 FEB 2014 &
e-228 Mohned July 4 1/2011.	M/S A / 1. /	Paul backer	birth
austra letting remen	10173 ABILL	Kang wing	A.C. (*
Witness: II	Signature of Co	ntractor <u>9</u>	NIM
	H.NO.	4-290 RA	SHED
MIS M-Cared on Coul	ADAN	Par ni a Ti-	. .
A/5 Much Bosti Wassel.		BALDIA TO	
HIS MUCEU BOSH KASEL.	<i> </i> -	ARACH!	,
			

Paras

Reference

SUBJECT: - IMPROVEMENT OF CC STREET IN DIFFERENT AREA H, I

NOTE SHEET

AREA AND CONSTRUCTION OF CULVERT INFRONT OF

CRICKET STADIUM H AREA IN QASBA COLONY SITE ZONE

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. <u>8,67,979/-</u> were called through Website SPPRA opened on <u>20/11/2013</u> by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -

1. M/S Abdul Rauf Enterprises

@0.10%below S.R

2. M/S Burang Construction

At Par

3. M/S Naveed & Co

@01%Above S.R

4. M/S Mirza Khan & Co.

@4.50%Above S.R

The estimate has been checked arithmetically and technically be Executive Engineer (B&R) SITE Zone DMC (West) and amount comes to Rs 8,67,979/- and Total Amount Rs.8,67,111/-.

It is therefore requested that the sanction amounting to Rs.8,67,111/- Rupees (Eight Lac Sixty Seven Thousand One Hundred & Eleven Only) i/c @ 0.10% Below.S.R in favour of M/S Abdul Rauf Enterprises Chargeable from B.G No: ______ may kindly be accorded.

Since the bid evaluation report has been hoisted on SPPRA's Website beside with relevant. Documents, like Contract Evaluation Report, etc are to SPPRA in order to complete all codal formalities as per rule.

ACCOUNTANT (B&R) SITE ZONE DMS(W)

EXECUTIVE ENGINEER (B&R), SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER DMC (WEST)

MUNICIPAL COMMISSIONER DMC (WEST)

ADMINISTRATOR
DMC (WEST)

OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE DMC WEST KARACHI

SUBJECT: - IMPROVEMENT OF CC STREET IN DIFFERENT AREA H, K AREA AND

CONSTRUCTION OF CULVERT INFRONT OF CRICKET STADIUM H

AREA IN QASBA COLONY SITE ZONE

E/Cost: 8,67,979/-E/Money 17360/-T/Limit 30 Days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Earth work of Excavation in ashes sand soft soil or silt cleanance undressed lead upto 50 ft	6300/Cft	1663.75%Cft
2.	Carriage of 100 Cft 5 tons of all materials like stone aggregate spwals lime surkhi BG rail fasting points 1000 trenches 10×5×3" 1000 tiles 12×6×2" 150 timber 100 mould fuel wood by trenches owned by the contractor etc comp:	5040/Cft	902.20%Cft
3.	CC plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering ratio 1:4:8	3150/Cft	9416.28%Cft
4.	P/L 2" thick toping cement concrete 1:2:4 i/c surface finishing and dividing into panels eto completed.	12600/Sft	3275.50%Sft
5.	Dismantling road from concrete cleaning the straightening the same	105/Cft	605%Cft
6.	Earth work of Excavation in ashes sand soft soil or silt cleanance undressed lead upto 50 ft	1050/Cft	4650%0Cft
7.	Carriage of 100 Cft 5 tons of all materials like stone aggregate spwals lime surkhi BG rail fasting points 1000 trenches 10×5×3" 1000 tiles 12×6×2" 150 timber 100 mould fuel wood by trenches owned by the contractor etc comp:	924/Cft	902.20%Cft
8.	P/L Rcc work i/c all labour materials the cost of reinf: its labour bending which will be a paid separately i/c all kind form moulds lifting shuttering washing finishing single Rcc work roof slab beams lintel columns other structural members laid in situ or pre cost in position in all respect.	474/Cft	258/61/P.Cft
9.	Fabrication of mild steel reinforcement cement concrete i/c cutting binding laying in position making joints and fastening i/c cost of bending wire also i.c removal rust from bars.	12.93/Cwt	5001/P.Cwt
10.	Cement Concrete brick or stone ballast 1 1/2" to 2 gauge 1:4:8 ratio	86/Cft	9416.28%Cft

EXECUTIVE EXCINEER (B&R)

0.10/0 I / we hereby quoted _

Above / Below the SR. 106UNU stin

Signature

rander Color To Tomes To Miles

SITE ZONE DMC (WEST)

ACCOUNTANT (B&R) Sito Zone DMC (West)

DISTRICT MUNICIPAL CORPORATION (WEST) SITE ZONE KARACHI

No.XEN/DMC(W)/S.Z/ 147 /2014

Dated: c4/c3 /2014

To,

Director (CB)
Sindh Public Procurement Regulatory Authority,
Government of Sindh,
Karachi.

Dy. Director (Web) Computer Section, Karachi Metropolitan Corporation, <u>Karachi.</u>

SUBJECT: - IMP OF CC FROM SEWERE BABA MAZAR TO QARI MUHAMMAD DIN HOUSE UC-07 SITE ZONE

In conformity with Clause-50 of SPP Rule-2010, a contract evaluation form, duly filled in respect of subject work is enclosed herewith for hoisting the same on your respective web-site.

EXECUTIVE ENGINEER SITE ZONE DMC (WEST)

Copy to: -

1. Administrator, DMC (West)

- 2. Municipal Commissioner DMC (West)
- 3. Superintending Engineer DMC (West)
- 4. Office File

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.

1). NAME OF THE ORGANIZATION / DEP	PTT. SITE ZONE DMC (West)
2). PROVINCIAL GOVT./LOCAL GOVT./C	OTHER LOCAL GOVERNMENT (DMC)
3). TITLE OF CONTRACT	Imp of CC
4). TENDER NUMBER	(16) E.E/S.Z/DMC/W/75/2013
5). BRIEF DESCRIPTION OF CONTRACT	Thouse 6.6 s. T
6) FORUM THAT APPROVED THE SCHEM	ME Tender Opening Committee
7). TENDER ESTIMATED VALUE	8,18,678/-
8). ENGINEER'S ESTIMATE	8,18,678/-
(For Civil Works only)	
9). ESTIMATED COMPLETION PERIOD ((AS PER CONTRACT) 30 (Days)
10). TENDER OPENED ON (DATE & TIME	E) 20/11/2013 at (02:30 PM)
11). NUMBER OF TENDER DOCUMENTS (Attach list of buyers)	
12). NUMBER OF BIDS RECEIVED	04 Nos
13). NUMBER OF BIDDERS PRESENT AT	THE TIME OF OPENING OF BIDS <u>04 Nos</u>
14). BID EVALUATION REPORT (Enclose a copy)	(Attached)
15). NAME AND ADDRESS OF THE SUCC	CESSFUL BIDDER M/s. Burang Construction
16). CONTRACT AWARD PRICE	Rs.8,14,585/-
17). RANKING OF SUCCESSFUL BIDDER (i.e. 1 st , 2 nd , 3 rd EVALUATION BID)	R IN EVALUATION REPORT M/s. Burang Construction M/s. Al Maida Enterprises M/s. Mirza Khan & Co M/s. Naveed & Co
18). METHOD OF PROCUREMENT USEI	D:- (TICK ONE)
a). SINGLE STAGE – ONE EN	IVELOPE PROCEDURE
b). SINGLE STAGE – TWO EN	NVELOPE PROCEDURE X
c). 🔲 TWO STAGE BIDDING PR	ROCEDURE X
, —	ELOPE BIDDING PROCEDURE X
☐ PLEASE SPECIFY IF ANY OTHI EMERGENCY, DIRECT CONTR	ER METHOD OF PROCUREMENT WAS ADOPTED i.e. RACTING / NEGOTIATION ETC. WITH BRIEF REASONS: 1/2

19). <i>A</i>	\PPR	OVING AUTHORITY FOR AWARD OF CONTRAC	T <u>Ad</u>	minist	rator D	MC (W	/est)	
20).	WHE	ETHER THE PROCUREMENT WAS INCLUDED IN	ANNU				IT PL	AN? I
				Yes	✓	No		
21).	ADV1	ERTISEMENT:		7 7			2012	
	i).	SPPRA Website (If yes, give date and SPPRA's tender number)	Yes No		<u> 15752</u>	13283/	<u> 2013 </u>	
	ii).	News Papers (If yes, give names of newspapers and dates)	Yes	X				
22).	NAT	URE OF CONTRACT		Loc	al 🗸	Int.		
23).	WA	ETHER QUALIFICATION CRITERIA S INCLUDED IN BIDDING / TENDER DOCUMENT res, enclose a copy)	ГЅ?	Yes	✓	No		
24).	WA	IETHER BID EVALUATION CRITERIA S INCLUDED IN BIDDING / TENDER DOCUMENT res, enclose a copy)	ΓS?	Yes	;	No	√	
25).	ME	IETHER APPROVAL OF COMPETENT AUTHORIT THOD OTHER THAN OPEN COMPETITIVE BIDDI	ING?	Yes	AINEC	No	USING	G A
26).	WA	AS BID SECURITY OBTAINED FROM ALL THE BII	DDERS	S? Yes	S \	No		
27)	W! EV	HETHER THE SUCCESSFUL BIDDER WAS LOWE: ALUATED BID / BEST EVAULATED BID (in case o	ST of consu	Yes	ı	No		
28).	. WI	HETHER THE SUCCESSFUL BIDDER WAS TECHN	NCALL	Y CO		INT?	T	
29)		HETHER INTEGRITY PACT WAS SIGNED? yes, enclose a copy)		Ye	S	No	√	
30)	. WI	HETHER NAMES OF THE BIDDERS AND THEIR C HE TIME OF OPENING OF BIDS?	QUOTE	D PRIO	CES W	ERE R	EAD	OUT AT
31)). W.	HETHER COPY OF EVALUATION REPORT GIVEN ttach copy of the bid evaluation report)	N TO A	LL BII		S? No		
32]). AN (If	Y COMPLAINTS RECEIVED Syes, result thereof)	ļ	es Io	✓			

33).	ANY DEVIATION FROM SPECIFICATIONS GIVEN IN (If yes, give details)	THE TEN	DER NOTICE / DOCUMENTS
	(If yes, give details)	No	√
34).	WAS THE EXTENSION MADE IN RESPONSE TIME? (If yes, give reasons)	Yes No	✓
35).	DEVIATION FROM QUALIFICATION CRITERIA (If yes, give details)	Yes No	<u>✓</u>
36).	WAS IT ASSURED BY THE PROCURING AGENCY TH BLACK LISTED?	AT THE S	SELECTED FIRM IS NOT Yes V No
37).	WAS A VISIT MADE BY ANY OFFICER / OFFICIAL O SUPPLIER'S PREMISES IN CONNECTION WITH THE BE ASCERTAINED REGARDING FINANCING OF VIS (If yes, enclose a copy)	PROCUR	EMENTALE 30, DETAILS TO
38).	WERE PROPER SAFEGUARDS PROVIDED ON MOBIL THE CONTRACT (BANK GUARANTEE ETC)?	LIZATION	Yes No ✓
39).	SPECIAL CONDITIONS, IF ANY (If yes, give Brief Description)		Yes No 🗸
	ignature & Official Stamp of authorized Officer		
F	OR OFFICE USE ONLY		

SPPRA, Block. No.8, Sindh Secret

<u>ariat No.4-A, Court Road, Karachi.</u> Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI

No. EE/SZ/DMC/W/ 15 /2014

Dated 26/62/2014

M/S <u>Burang Construction</u>
Approved Contractor,
Executive Engineer
SITE Zone DMC (West)
KARACHI

WORK ORDER

SUBJECT: -	IMP OF CC FROM SEWERE BABA MAZAR TO OARI MUHAMMAD DIN HOUSE UC-07
	SITE ZONE
REFERENCE: Yo	our tender dated 20/11/2013 and consent letter dated
	The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the
subjected work	and tender amount calculated by the design section comes to Rs. <u>8,14,585/-</u> .
	You are therefore hereby directed to start the work within 7 days from date of issue of work order and
to get the prop	per Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by
the terms and o	conditions laid down in the printed form of the contractor agreement.
	The work is to be completed within the schedule time limit i.e
penalty will be	imposed as per contract clause.
	EXECUTIVE ENGINEER SITE ZONE DMC (WEST) KARACHI

Copy is forwarded for information & necessary action to: -

- 1. Superintending Engineer DMC (West)
- 2. Assistant Executive Engineer SITE Zone DMC (West)
- 3. Office Copy / File Copy

EXECUTIVE ENGINEER SITE ZONE DMC (WEST) KARACHI

NOTE SHEET

Reference

aras

IMP OF CC FROM SEWERE BABA MAZAR TO QARI SUBJECT: -

MUHAMMAD DIN HOUSE UC-07 SITE ZONE

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 8,18,678/- were called through Website SPPRA opened on 20/11/2013 by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -

M/S Burang Construction

@0.50%Below S.R

M/S Al-Maida Enterprises

At Par

M/S Mirza Khan & Co 3.

@1%Above S.R

M/S Naveed & Co

@5%Above S.R.

The estimate has been checked arithmetically and technically b Executive Engineer (B&R) SITE Zone DMC (West) and amount comes to R 8,18,678/- and Total Amount Rs.8,14,585/-.

It is therefore requested that the sanction amounting Rs.8,14,585/- Rupees (Eight Lac Fourteen Thousand Five Hundred Eighty Five Only) i/c @ 0.50% Below.S.R in favour of M/S Burang may kindly be Construction Chargeable from B.G No: accorded.

Since the bid evaluation report has been hoisted on SPPRA's Website beside with relevant. Documents, like Contract Evaluation Report, Agreement etc are to SPPRA in order to complete all codal formalities as per rule.

> TANT (B&R ACCOU SITE ZONE DMC(W)

EXECUTIVE ENGINEER (B&R) SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER

DMC (WEST)

MUNICIPAL COMMISSIONER DMC (WEST)

ADMINISTRATØF DMC (WEST

OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE DMC WEST KARACHI

SUBJECT: - IMP OF CC FROM SEWERE BABA MAZAR TO QARI MUHAMMAD DIN

HOUSE UC-07 SITE ZONE

E/Cost: 8,18,678/-E/Money 16374/-T/Limit 30 Days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Earth work of Excavation in ashes sand soft soil or silt cleanance undressed lead upto 50 ft	7500/Cft	1663.75%Cft
2.	Carriage of 100 Cft 5 tons of all materials like stone aggregate spwals lime surkhi BG rail fasting points 1000 trenches 10×5×3" 1000 tiles 12×6×2" 150 timber		.9
	100 mould fuel wood by trenches owned by the contractor etc comp:	6000/Cft	902.20%Cft
	CC plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering ratio 1:4:8	3750/Cft	9416.28%Cft
ļ.	P/L 2" thick toping cement concrete 1:2:4 i/c surface finishing and dividing into panels eto completed.	15000/Sft	3275.50%Sft

اعتبار والح برسو الو

EXECUTIVE ENGINEER (B&R)
SITE ZONE DMC (WEST)

I / we hereby quoted/

__ Above / Below the SR.

Signature

Address

rander | Cultural Cut

T.QIC 1000/

EIM. 1.6409

ACCOUNTANT (B&R)
Site Zone DMC (West)

DISTRICT MUNICIPAL CORPORATION (WEST) SITE ZONE KARACHI

No.XEN/DMC(W)/S.Z/ 15 4 /2014

Dated: 24/03 /2014

To,

Director (CB)

Sindh Public Procurement Regulatory Authority, Government of Sindh,

Karachi.

Dy. Director (Web)

Computer Section, Karachi Metropolitan Corporation,

<u>Karachi.</u>

SUBJECT: - IMP OF CC DRAIN FROM HAMMAD CHICKEN CENTER TO IQRA SCHOOL QASBA SITE ZONE DMC (WEST)

In conformity with Clause-50 of SPP Rule-2010, a contract evaluation form, duly filled in respect of subject work is enclosed herewith for hoisting the same on your respective web-site.

EXECUTIVE ENGINEER
SITE ZONE DMC (WEST)

Copy to: -

- 1. Administrator, DMC (West)
- 2. Municipal Commissioner DMC (West)
- 3. Superintending Engineer DMC (West)
- 4. Office File

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.

1).	NAME OF THE ORGANIZATION / DEPT	T. SITE ZONE DMC (West)
2).	PROVINCIAL GOVT./LOCAL GOVT./OT	HER <u>LOCAL GOVERNMENT (DMC)</u>
3).	TITLE OF CONTRACT	Imp of CC Drain
4).	TENDER NUMBER	(17) E.E/S.Z/DMC/W/75/2013
5).	BRIEF DESCRIPTION OF CONTRACT	Imp of CC Drain from Hammad Chicken Center to Iqra School Qasba SITE Zone DMC (West)
6) F	FORUM THAT APPROVED THE SCHEME	Tender Opening Committee
7).	TENDER ESTIMATED VALUE	8,55,903/-
8).	ENGINEER'S ESTIMATE	8,55,903/-
	(For Civil Works only)	
9).	ESTIMATED COMPLETION PERIOD (AS	S PER CONTRACT) <u>30 (Days)</u>
10).	TENDER OPENED ON (DATE & TIME)	20/11/2013 at (02:30 PM)
11).	NUMBER OF TENDER DOCUMENTS SO (Attach list of buyers)	DLD <u>03 Nos</u>
12).	NUMBER OF BIDS RECEIVED <u>0</u>	3 Nos
13).	NUMBER OF BIDDERS PRESENT AT TH	HE TIME OF OPENING OF BIDS <u>03 Nos</u>
14).	BID EVALUATION REPORT (Enclose a copy)	(Attached)
15).	NAME AND ADDRESS OF THE SUCCES	SSFUL BIDDER M/s. Naveed & Co
16) .	CONTRACT AWARD PRICE	Rs.8,51,623/-
17). (i.€	RANKING OF SUCCESSFUL BIDDER IN e. 1 st , 2 nd , 3 rd EVALUATION BID)	NEVALUATION REPORT M/s. Naveed & Contractor M/s. Al Maida Enterprises M/s. Mirza Khan & Co
18).	METHOD OF PROCUREMENT USED:- (*	TICK ONE)
	a). SINGLE STAGE – ONE ENVEL	OPE PROCEDURE
	b). SINGLE STAGE – TWO ENVEL	LOPE PROCEDURE X
	e). TWO STAGE BIDDING PROCE	EDURE X
	d). TWO STAGE – TWO ENVELOR	PE BIDDING PROCEDURE X
		IETHOD OF PROCUREMENT WAS ADOPTED i.e. ING / NEGOTIATION ETC. WITH BRIEF REASONS

19).	APPK	OVING AUTHORITY FOR AWARD OF CONTRACT	ı <u>Aam</u>	ıınıstı	ator L	JMC (\	west)	
20).	WH	ETHER THE PROCUREMENT WAS INCLUDED IN A	ANNUA	L PR	OCUI	REME	NT PL	AN?
				Yes	√	No		
21).	ADVI	ERTISEMENT:	L.		1	1	1	'
ŕ	i).	(IC	Yes No	<u>√</u> _	15752	213283	/2013	
	ii).	News Papers (If yes, give names of newspapers and dates)	Yes	X				
22).	NATU	URE OF CONTRACT		Loca	1 🗸	Int.		
23).	WAS	ETHER QUALIFICATION CRITERIA S INCLUDED IN BIDDING / TENDER DOCUMENTS es, enclose a copy)	?	Yes	✓	No		
24).	WAS	ETHER BID EVALUATION CRITERIA S INCLUDED IN BIDDING / TENDER DOCUMENTS es, enclose a copy)	?	Yes		No	✓	
25).		ETHER APPROVAL OF COMPETENT AUTHORITY THOD OTHER THAN OPEN COMPETITIVE BIDDING		BTA Yes	INED	FOR U	JSING	A
26).	WAS	S BID SECURITY OBTAINED FROM ALL THE BIDD	DERS?					
				Yes	√	No		
27)		ETHER THE SUCCESSFUL BIDDER WAS LOWEST LUATED BID / BEST EVAULATED BID (in case of c		Yes ncies)	√	No		
28).	WHE	ETHER THE SUCCESSFUL BIDDER WAS TECHNIC	ALLY (СОМ	PLAII	NT?		
,			,	Yes	✓	No		
29).		ETHER INTEGRITY PACT WAS SIGNED? es, enclose a copy)		Yes		No	√	
30).		ETHER NAMES OF THE BIDDERS AND THEIR QUO TIME OF OPENING OF BIDS?		R1CE Yes	S WE	RE RE No	EAD O	UT AT
31).		ETHER COPY OF EVALUATION REPORT GIVEN TO such copy of the bid evaluation report)		BIDD Yes	ERS?	No]
32).		COMPLAINTS RECEIVED es, result thereof)	Yes No	v	/			

33).	ANY DEVIATION FROM SPECIFICATIONS GIVEN IN T	THE TEN	DER NOTICE / DOCUMENT
	(If yes, give details)	Yes	
		No	<u>✓</u>
34).	WAS THE EXTENSION MADE IN RESPONSE TIME?	Yes	
	(If yes, give reasons)	No	<u> </u>
35).	DEVIATION FROM QUALIFICATION CRITERIA	Yes	
	(If yes, give details)	No	✓_
36).	WAS IT ASSURED BY THE PROCURING AGENCY THA BLACK LISTED?	AT THE S	Yes ✓ No
37).	WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF SUPPLIER'S PREMISES IN CONNECTION WITH THE PERSON OF VISIT (If yes, enclose a copy)	ROCURE	EMENT? IF SO, DETAILS TO
38).	WERE PROPER SAFEGUARDS PROVIDED ON MOBILE THE CONTRACT (BANK GUARANTEE ETC)?	ZATION	ADVANCE PAYMENT IN Yes No
39).	SPECIAL CONDITIONS, IF ANY (If yes, give Brief Description)		Yes No 🗸
Au	thorized Officer R OFFICE USE ONLY		

SPPRA, Block. No.8, Sindh Secret <u>ariat No.4-A, Court Road, Karachi.</u> Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI

No. EE/SZ/DMC/W/ 04 /2014

Dated 25/02 12014

M/S <u>Naveed & Co</u>
Approved Contractor,
Executive Engineer
SITE Zone DMC (West)
KARACHI

WORK ORDER

UBJECT: - IMP OF CC DRAIN FROM HAMMAD CHICKEN CENTER TO IORA SCHOOL OASBA SITE
ZONE DMC (WEST)
EFERENCE: Your tender dated <u>20/11/2013</u> and consent letter dated
The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the
ubjected work and tender amount calculated by the design section comes to Rs. <u>8,51,623/-</u>
You are therefore hereby directed to start the work within 7 days from date of issue of work order and
get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by
ne terms and conditions laid down in the printed form of the contractor agreement.
The work is to be completed within the schedule time limit i.e. 30 days. months failing which
enalty will be imposed as per contract clause.
EXECUTIVE ENGINEER

Copy is forwarded for information & necessary action to: -

- 1. Superintending Engineer DMC (West)
- 2. Assistant Executive Engineer SITE Zone DMC (West)
- 3. Office Copy / File Copy

EXECUTIVE/ENGINEER
SITE ZONE DMC (WEST)
KARACHI

130

STAMP RS. 2560/2

וטSTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI <u>A G R E E M E N T</u>

		200 teleatu	
An agreement made thisd	ay of	200	
District Municipal Corporation SITE Zone by their Administrato	ir here in after called	a the District Man	CI CI
Corporation SITE Zone and M/S Naveed & Co by their proprie	tor address carrying	on business under	SPECIAL
name and style of M/S Naveed & Co which expression shall in	iclude their successo	or and assignees of	ADHESIVE
said firm and heir executors administrator, assignees of the s	aid individual partne	er of the Other (1)	AUTSAZITITE
	•		PAKISTAN
Where as the Administrator SITE Zone has a	ccepted the contrac	ctor's dender here	اغ و رویه
annexed and marked 0.3 No.5 dated 20/11/B	according to	the specification	N B
general condition of the contract hereunto annexed and mark	ed //3	and dated	
For the Work of "			
TOT THE WOLK OF			
"Imp of CC Drain from Hammad Chicken Center to	ara School Oasba S	SITE Zone DMC	
(West)"			الله الله
(West)			
,			
Sanctioned cost of the works Rs. 8,51,623/2 i/c pi above / below the schedule of rates. The contractor has depo	remium @ 0-50%	%_	SPECIAL
share / helpy the schedule of rates. The contractor has deno	sited a sum of Rs.	5,463/2 13VA	Damenie
The Unit No. of C. / (T. //// dated 1477-113)	as security in a	addition to the Ea	PAKISTAN
Cridital No. Dipports - river unter 17/10/1-	ted 11/12/13	Rs. 17/18/2	
money deposited vide challan No da time limit of the work 3 o and penalty is Re	500/2	pendayrr	
time limit of the work 30 kkg and penalty is k	·	- ZA LUZ	
The contractor has given DMC (West) SITE Z			
ine contractor has given Divic (west) Site 2	JITMESSETH that the	SITE Zone DMC (\	
the due fulfillment of the contract No V THIS AGREEMENT V	a said contract and	fulfill the contrac	
and the contractor shall respectively well truly carry out th	e salu cultilact allu-	· _ *str	0[: 20
abide by all the terms and condition of the aforesaid specifica	ition and tender.	Mark A	
	haire eucoccore	ind legal de la con	3:01:E
The contractors do hereby themselves their	ndits, successors, d	ed hy washing resent	SPECIAL
and assignee to pay to the SITE Zone DMC (West) a sum of	KS. 10% OI Sanction	d in the transfer w	APHECIVE
case of the breach of the terms and condition of the contract	t i/C those mentione	ov suckings ash	PAKISTAN
prejudice to the right of the SITE Zone DMC (West) to recove	r tue namages for ar	Ty Sucha Cash.	الله المالية
	k thair bande this	13/1 240 8 0 70	8
In witness whereof the said parties have se	t their hands this	ZARA	
2013.	No. E.	AND STREET OF THE PARTY OF THE	
•		, 2 LE	
		, SEAL	ایارے تان
· · · · · · · · · · · · · · · · · · ·			72000
	MANINISTRATO		
	CT MUNICIPAL COR	'	EPERIAT
		LOVALIDAM /	ABHESIVE
Witness: 1	KARACHI	UNITED THE KIND	MENDENT
20/104	•	Transfer office No	City Court Allo
Witness: 1		Karac	V OALY LA
mall but Tardal Partnetas		(A = p mm zana	Land 1
Mitness: 1 NO-41 Busha Kluckark H: NO-41 Busha Kluckark			
4. NO-W Bewlin KlarClovek	NA/C	* 9 L V	E35 } }
11 110 11 10 month floralle-	M/S		
1 P ,	C:	intractor All	150
Witness : ۱۱ مرز ری ن	Signature of Co	mirucion 19/14/2	
MIS AND A Klara C		1	
	112-0/1	brolimu	N
<u>e-228</u>	125-010	Clor Till	
Siliux rens	1. 10 x k	bir Road	Was.
211 We willy	manjop	Ne / cera or	Was !
-	1/ '		

Reference

Paras

	IMP OF CC DRAIN FROM HAMMAD CHICKEN	N ĆEN	TER
SUBJECT: -	IMP OF CC DRAIN FROM HAMMAD CHICAGO		

TO IQRA SCHOOL QASBA SITE ZONE DMC (WEST)

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. <u>8,55,903/-</u> were called through Website SPPRA opened on <u>20/11/2013</u> by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under:

1. M/S Naveed & Co

- @0.50%Below S.R
- 2. M/S Al-Maida Enterprises
- @0.30%Below S.R

3. M/S Mirza Khan & Co

@0.10%Below S.R

The estimate has been checked arithmetically and technically by Executive Engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 8,55,903/- and Total Amount Rs. 8,51,623/-.

It is therefore requested that the sanction amounting to Rs.8,51,623/- Rupees (Eight Lac Fifty One Thousand Six Hundred & Twenty Three Only) i/c @ 0.50% Below.S.R in favour of M/S Navecd & Co Chargeable from B.G No: _____ may kindly be accorded.

Since the bid evaluation report has been hoisted on SPPRA's Website beside with relevant. Documents, like Contract Evaluation Report, Agreement etc are to SPPRA in order to complete all codal formalities as per rule.

ACCOUNTANT (B&R SITE ZONE DMC(W)

EXECUTIVE ENGINEER (B&R)

<u>site zone dm¢ (west)</u>

SUPERINTENDING ENGINEER DMC (WEST)

MUNICIPAL COMMISSIONER
DMC (WEST)

ADMINISTRATOR

DMC (WEST)

ÖFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE DMC WEST KARACHI

SUBJECT: - IMP OF CC DRAIN FROM HAMMAD CHICKEN CENTER TO IQRA

SCHOOL QASBA SITE ZONE DMC (WEST)

S.No	Description of Work	Quantity	Rate Per%
1.	Dismantling cc reinforcement separating reinforcement from concrete cleaning the straightening the same	/ 1743/Cft	3327.50%Cft
2.	Earth work of Excavation in ashes sand soft soil or silt cleanance undressed lead upto 50 ft	16200/Cft	1663.75%0C
3.	Cartage of 100 Cft 5 tons of all materials like stone aggregate spwals lime surkhi BG rail fasting points 1000 trenches 10×5×3" 1000 tiles 12×6×2" 150 timber 100 mould fuel wood by trenches owned by the contractor etc comp:	/ 14354/Cft	902.20%Cft
4.	P/L 1:2:4 cc situ i/c placing compacting finishing curing i/c screening washing stone aggregate with out shuttering etc.	600/Cft	14429.25%cf
5.	Erection or removal centering for Rcc or CC Plain plain work deador wood 2 nd class.	900/Sft	3588.48%Cft
6.	P/L Rcc work i/c all labour materials the cost of reinf: its labour bending which will be a paid separately i/c all kind form moulds lifting shuttering washing finishing single Rcc work roof slab beams lintel columns other structural members laid in situ or pre cost in position in all respect.	/ 1392/Cft	258/61/P.Cft
7.	Fabrication of mild steel reinforcement cement concrete i/c cutting binding laying in position making joints and fastening i/c cost of bending wire also i.c removal rust from bars.	56.64/Cwt	5001/P.Cwt
	P/F Dewatering and to here	15 Days	1500/P.Day
I.Q/C.L LIM.17 OUXII	1986.863 23/10/13 418/10 19065993 29/10/13 EXECUTI	YE ENGINE ONE DMC (· · · · · · · · · · · · · · · · · · ·

RICT MUNICIPAL CORPORATION (WEST) SITE ZONE KARACHI

No.XEN/DMC(W)/S.Z/ 129 /2013

Dated: $(4/6)^{3}$ /2013

To,

Director (CB)
Sindh Public Procurement Regulatory Authority,
Government of Sindh,

Karachi.

Dy. Director (Web)
Computer Section,
Karachi Metropolitan Corporation,
Karachi.

SUBJECT: - IMP OF CC DRAIN FROM SAUD HOSPITAL TO PARK IN K AREA AND INFRONT OF GOVT COLLEGE IN QASBA COLONY IN UC-08

In conformity with Clause-50 of SPP Rule-2010, a contract evaluation form, duly filled in respect of subject work is enclosed herewith for hoisting the same on your respective web-site.

EXECUTIVE ENGINEER SITE ZONE DMC (WEST

Copy to: -

- 1. Administrator, DMC (West)
- 2. Municipal Commissioner DMC (West)
- 3. Superintending Engineer DMC (West)
- 4. Office File

D: 5-3-14

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.

). NAME OF THE ORGANIZATION / DEPT	T. SITE ZONE DMC (West)
OVER JOSEPH CONT /LOCAL GOVE /OT	HER LOCAL GOVERNMENT (DMC)
A CONTRACT	CC Drain
).	(18) E.E/S.Z/DMC/W/75/2013
S). BRIEF DESCRIPTION OF CONTRACT	Imp of CC Drain from Saud Hospital to Park in K Area and infront of Govt College in Qasba Colony in UC-08
6) FORUM THAT APPROVED THE SCHEME	Tender Opening Committee
). TENDER ESTIMATED VALUE	4,07,123/-
3). ENGINEER'S ESTIMATE	4,07,123/-
(For Civil Works only)	
9). ESTIMATED COMPLETION PERIOD (A	AS PER CONTRACT) 30 (Days)
OPENIED ON (DATE & TIME)	
THE OF TENDER DOCUMENTS S	OLD <u>04 Nos</u>
(Attach list of buyers)	
12). NUMBER OF BIDS RECEIVED	04 Nos
13). NUMBER OF BIDDERS PRESENT AT T	THE TIME OF OPENING OF BIDS <u>04 Nos</u>
14). BID EVALUATION REPORT (Enclose a copy)	(Attached)
NAME AND ADDRESS OF THE SUCCE	ESSFUL BIDDER M/s. Al Maida Enterprises
16). CONTRACT AWARD PRICE	Rs.4,06,512/-
17). RANKING OF SUCCESSFUL BIDDER I	IN EVALUATION REPORT
(i.e. 1 st , 2 nd , 3 rd EVALUATION BID)	M/S. At Maida Effectives
	M/s. Naveed & Co M/s. Burang Construction
	M/s. Azal Associate
18). METHOD OF PROCUREMENT USED:	
a). SINGLE STAGE – ONE ENV	TELOPE PROCEDURE
b). 🔲 SINGLE STAGE – TWO ENV	VELOPE PROCEDURE X
c). 🔲 TWO STAGE BIDDING PRO	OCEDURE X
, -	LOPE BIDDING PROCEDURE X
	R METHOD OF PROCUREMENT WAS ADOPTED i.e. ACTING / NEGOTIATION ETC. WITH BRIEF REASONS 1

, 19). Al	PPRC	OVING AUTHORITY FOR AWARD OF CONTRAC	T Adı	ministrat	or DM	C (We	<u>st)</u> : dlan	J9
20). V	WHE	THER THE PROCUREMENT WAS INCLUDED IN	ANNU.	Yes .	V 1	No	TLAN	\ :
21) A	DVE	RTISEMENT:						7
•	i).	SPPRA Website	Yes	<u>√_1</u> ;	575 <u>213</u>	3283/20)13	_
	-,-	(If yes, give date and SPPRA's tender number)	No					
	ii).	News Papers (If yes, give names of newspapers and dates)	Yes	X			<u>. </u>	
22). 1	NATI	JRE OF CONTRACT		Local	✓	Int.		
23).	WA:	ETHER QUALIFICATION CRITERIA S INCLUDED IN BIDDING / TENDER DOCUMEN es, enclose a copy)	TS?	Yes	√	No		
24).	WA	ETHER BID EVALUATION CRITERIA S INCLUDED IN BIDDING / TENDER DOCUMEN es, enclose a copy)	TS?	Yes		No	√	
25).	ME	ETHER APPROVAL OF COMPETENT AUTHORIT THOD OTHER THAN OPEN COMPETITIVE BIDD	ING?	Yes	NED	FOR U No	SING .	A
26).	WA	S BID SECURITY OBTAINED FROM ALL THE BI	IDDERS	Yes	√	No		
27)	Wl EV	HETHER THE SUCCESSFUL BIDDER WAS LOWE ALUATED BID / BEST EVAULATED BID (in case	EST of const	Yes ultancies)	No		
28).	Wł	HETHER THE SUCCESSFUL BIDDER WAS TECH	NICALI	Yes	IPLA∏	NT?		į
29).	(If	HETHER INTEGRITY PACT WAS SIGNED? yes, enclose a copy)		Yes		No	✓]
30).	. W! TH	HETHER NAMES OF THE BIDDERS AND THEIR (HE TIME OF OPENING OF BIDS?	QUOTE	ED PRIC Yes	ES WI	No	EADO	OUT AT
31)	. W (A	HETHER COPY OF EVALUATION REPORT GIVE stach copy of the bid evaluation report)	EN TO A	ALL BID Yes	DERS	? No]
32)). AN (It	IY COMPLAINTS RECEIVED f yes, result thereof)	<u> </u>	Yes No	√			

-33).	ANY DEVIATION FROM SPECIFICATIONS GIVEN IN T (If yes, give details)		THE TENDER NOTICE / DOCUMENTS			
- 55 %						
			<u>✓</u>			
	- TORONICE TIMES					
34).	WAS THE EXTENSION MADE IN RESPONSE TIME?	Yes				
	(If yes, give reasons)	No	<u> </u>			
35).	DEVIATION FROM QUALIFICATION CRITERIA	Yes				
33).	(If yes, give details)	No	✓			
	THE LODGE THE		SELECTED FIRM IS NOT			
36).	WAS IT ASSURED BY THE PROCURING AGENCY TH	ALIME	Yes ✓ No			
	BLACK LISTED?		Yes V No			
	- ALLES BY ANY OFFICER / OFFICIAL O	F THE PE	ROCURING AGENCY TO THE			
37)	THE PROCESS OF THE PR					
	BE ASCERTAINED REGARDING FINANCING OF VIS.	IT, IF AB	ROLLS!			
	(If yes, enclose a copy)		Yes No V			
	avimopu		N ADVANCE PAYMENT IN			
38)	WERE PROPER SAFEGUARDS PROVIDED ON MOBIL	LIZATIO	Ves No V			
	THE CONTRACT (BANK GUARANTEE ETC)?		Yes No V			
			Yes No 🗸			
39). SPECIAL CONDITIONS, IF ANY (If yes, give Brief Description)		Yes No V			
	(If yes, give belief bescription)					
	47 tr					
	Signature & Official Stamp of					
	Authorized Officer					
]	FOR OFFICE USE ONLY					

SPPRA, Block. No.8, Sindh Secret

<u>ariat No.4-A, Court Road, Karachi.</u>
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI

No. EE/SZ/DMC/W/ 23 /2014

Dated 27/01 /2014

M/S Al Maida Enterprises
Approved Contractor,
Executive Engineer
SITE Zone DMC (West)
KARACHI

WORK ORDER

WORK ORDER
SUBJECT: - IMP OF CC DRAIN FROM SAUD HOSPITAL TO PARK IN K AREA AND INFRON OF GOVT
COLLEGE IN QASBA COLONY IN UC-08 SITE ZONE DMC (WEST)
REFERENCE: Your tender dated 20/11/2013 and consent letter dated
The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the
subjected work and tender amount calculated by the design section comes to Rs. $4.06,512/-$
You are therefore hereby directed to start the work within 7 days from date of issue of work order and
to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by
the terms and conditions laid down in the printed form of the contractor agreement.
The work is to be completed within the schedule time limit i.e. 3c chay 3. months failing which
penalty will be imposed as per contract clause.
EXECUTIVE ENGINEER SITE ZONE DMC (WEST)

Copy is forwarded for information & necessary action to: -

- 1. Superintending Engineer DMC (West)
- 2. Assistant Executive Engineer SITE Zone DMC (West)
- 3. Office Copy / File Copy

EXECUTIVE ENGINEER
SITE ZONE DMC (WEST)
KARACHI

KARACHI

DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI

<u>A G R E E M E N T</u>	Z#7539	
An agreement made this day of	200 Letwee	
	e III after canco the position.	
Corporation SITE Zone and M/S Al Maida Enterprises by their pro-	prietor address carrying on	SPECIAL
and assignees of the said firm and heir executors administrator, a	ssignees of the same	
of the other part.	AGATH!	
Where as the Administrator SITE Zone has accep	ted the contractors tender hereun	23. 3
012 4105 dated 2/2/////5	according to the speciment	
general condition of the contract nereunto annexed and marked	J/4and dates	
For the Work of "		بارت شان
"Imp of CC Drain from Saud Hospital to Park in K Area and	l infron of Govt College in Qasba	2003
Colony in UC-08"		SPECIAL
		ADHESIVE
Sanctioned cost of the works Rs. 4,06,8/2/2 i/c premium above /below the schedule of rates. The contractor has deposited	im @ 0.15/6	
above / below the schedule af rates. The contractor has deposited	a sum of Rs. 12/17/2014	
challan No. DID for fist R/Rill dated	as security in addition to the east	7
challan No. DID for the least dated dated dated time limit of the work and penalty is Rs	500/2 per day 2.5013	
time limit of the work 38 Crays	A Section	
The contractor has given DMC (West) SITE Zone	a lien over such sum of as security	
A LINE ACCEPTENT WITH	EXSELUTION OF SITE FORE SITE IN	
and the contractor shall respectively well truly carry out the sa abide by all the terms and condition of the aforesaid specification	and tender.	2,011
		SPECIAL
The contractors do hereby themselves their hair and assignee to pay to the SITE Zone DMC (West) a sum of Rs. case of the breach of the terms and condition of the contract i/c	rs, successors, and legal entresents	ADHESIVE
and assignee to pay to the SITE Zone DMC (West) a sum of RS.	those mentioned in the product with	RINTENDEN
and assignee to pay to the SITE Zone DMC (West) a sum of Rs. case of the breach of the terms and condition of the contract i/c prejudice to the right of the SITE Zone DMC (West) to recover the	damages for any such of each.	chia 2
		wot
In witness whereof the said parties have set th	eir hands this da	
2013.	*24FE	3 2014 }
	'	
	SEAL	.)
	2200	
	DEMINISTRATOR	
DISTORT	NUNICIPAL CORPORATION	
Witness: 1 Jim 1001 in	KARACH	
Service Control of the Control of th		
Witness: I JAM ((8))		
19, Ee-22-8		
21/ idle mel	M/S	
	Signature of Contractor	
Witness: II	_	
ADDI Siraj Conf Koresh.		
ADDI Siraj Colony Koresh.		

1220/

Reference

aras

SUBJECT: - IMP OF CC DRAIN FROM SAUD HOSPITAL TO PARK IN K

AREA AND INFRON OF GOVT COLLEGE IN QASBA

COLONY IN UC-08

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 4,07,123/- were called through Website SPPRA opened on 20/11/2013 by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under:

1. M/S Al-Maida Enterprises

@0.15%Below S.R

2. M/S Naveed & Co

@0.10%Below S.R

3. M/S Burang Construction

At Par

4. M/S Azal Associate

At Par

The estimate has been checked arithmetically and technically be Executive Engineer (B&R) SITE Zone DMC (West) and amount comes to Rs 4,07,123/- and Total Amount Rs.4,06,512/-.

Rs.4,06,512/- Rupees (Four Lac Six Thousand Five Hundred & Twelve Only) i/c @ 0.15% Below.S.R in favour of M/S Al-Maida Enterprise Chargeable from B.G No: _____ may kindly be accorded.

Since the bid evaluation report has been hoisted on SPPRA's Website beside with relevant. Documents, like Contract Evaluation Report, etc are to SPPRA in order to complete all codal formalities as per rule.

ACCOUNTANT (B&R) SITE ZONE DMC(W)

EXECUTIVE ENGINEER (B&R)
SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER DMC (WEST)

MUNICIPAL COMMISSIONER DMC (WEST)

ADMINISTRATOR DMC (WEST)

OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE DMC WEST KARACHI

SUBJECT: - IMP OF CC DRAIN FROM SAUD HOSPITAL TO PARK IN K AREA AND

INFRON OF GOVT COLLEGE IN QASBA COLONY IN UC-08

E/Cost: 4,07,123/-E/Money 8,142/-T/Limit 30 Days Penalty 500/- PD.

 2. 3. 	Dismantling cc reinforcement separating reinforcement from concrete cleaning the straightening the same Earth work of Excavation in ashes sand soft soil or silt cleanance undressed lead upto 50 ft Cartage of 100 Cft 5 tons of all materials like stone aggregate spwals lime surkhi BG rail fasting points 1000 trenches 10×5×3" 1000 tiles 12×6×2" 150 timber 100 mould fuel wood by trenches owned by the contractor etc comp: P/L 1:2:4 cc situ i/c placing compacting finishing curing i/c screening washing stone aggregate with	1800/Cft 2025/Cft 3443/Cft	3327.50%Cft 1663.75%0C
3.	Cartage of 100 Cft 5 tons of all materials like stone aggregate spwals lime surkhi BG rail fasting points 1000 trenches 10×5×3" 1000 tiles 12×6×2" 150 timber 100 mould fuel wood by trenches owned by the contractor etc comp: P/L 1:2:4 cc situ i/c placing compacting finishing		/
	aggregate spwals lime surkhi BG rail fasting points 1000 trenches 10×5×3" 1000 tiles 12×6×2" 150 timber 100 mould fuel wood by trenches owned by the contractor etc comp: P/L 1:2:4 cc situ i/c placing compacting finishing	/ 3443/Cft	/ 902.20%Cft
4.			
	out shuttering etc.	697/Cft	14429.25%cf
5.	Erection or removal centering for Rcc or CC Plain plain work deador wood 2 nd class.	2055/Sft	3588.48%efi
6.	P/L Rcc work i/c all labour materials the cost of reinf: its labour bending which will be a paid separately i/c all kind form moulds lifting shuttering washing finishing single Rcc work roof slab beams lintel columns other structural members laid in situ or pre cost in position in all respect.	544/Cft	258/61/P.Cft
7.	Fabrication of mild steel reinforcement cement concrete i/c cutting binding laying in position making joints and fastening i/c cost of bending wire also i.c removal rust from bars.	12.33/Cwt	5001/P.Cwt
Canso A.	1 PAF Dewatering ed To MA L-Maida Enterfosion 163178, 76/10/13 8150/ 0 163258 30/10/13	15 Days	1500/P.Day
OUN Z	EXECUT	TIVE ENGINE ZONE DMC (

DISTRICT MUNICIPAL CORPORATION (WEST) SITE ZONE KARACHI

No.XEN/DMC(W)/S.Z/ 143 /2014

Dated: &4/63 /2014

To,

Director (CB)
Sindh Public Procurement Regulatory Authority,

Karachi.

Government of Sindh,

Dy. Director (Weh)
Computer Section,
Karachi Metropolitan Corporation,
Karachi.

SUBJECT: - REPAIRING / MAINTENANCE OF STREET LIGHTS EID-UL-AZHA IN UC-08
SITE ZONE DMC (WEST)

In conformity with Clause-50 of SPP Rule-2010, a contract evaluation form, duly filled in respect of subject work is enclosed herewith for hoisting the same on your respective web-site.

EXECUTIVE ENGINEER
SHE ZONE DMC (WEST)

Copy to: -

- 1. Administrator, DMC (West)
- 2. Municipal Commissioner DMC (West)
- 3. Superintending Engineer DMC (West)
- 4. Office File

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.

1).	NAME OF THE ORGANIZATION / DEPTT. <u>SITE ZONE DMC (West)</u>				
2).	PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC)				
3).	TITLE OF CONTRACT	R/M of Street Lights			
4).	TENDER NUMBER	(19) E.E/S.Z/DMC/W/75/2013			
5).	BRIEF DESCRIPTION OF CONTRACT	Repairing / Maintenance of Street Lights Eid-Ul-Azha in UC-08 SITE Zone DMC (West)			
6)	6) FORUM THAT APPROVED THE SCHEME Tender Opening Committee				
7).	TENDER ESTIMATED VALUE	Open Rate			
8).	ENGINEER'S ESTIMATE	Open Rate			
	(For Civil Works only)				
9).	ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 30 (Days)				
10).	. TENDER OPENED ON (DATE & TIME)	20/11/2013 at (02:30 PM)			
11).	NUMBER OF TENDER DOCUMENTS SOLD <u>04 Nos</u> (Attach list of buyers)				
12).	NUMBER OF BIDS RECEIVED 04	Nos			
13).	NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS <u>04 Nos</u>				
14).		(Attached)			
15).	NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Al Hussain Associate				
16).	. CONTRACT AWARD PRICE	Rs.9,94,085/-			
17). (i.	RANKING OF SUCCESSFUL BIDDER IN E e. 1 st , 2 nd , 3 rd EVALUATION BID)				
18).	METHOD OF PROCUREMENT USED:- (TIC	CK ONE)			
	a). SINGLE STAGE – ONE ENVELOR	PE PROCEDURE			
	b). SINGLE STAGE – TWO ENVELO	PE PROCEDURE X			
	c). TWO STAGE BIDDING PROCEDU	URE X			
	d). TWO STAGE – TWO ENVELOPE	BIDDING PROCEDURE X			
	☐ PLEASE SPECIFY IF ANY OTHER MET EMERGENCY, DIRECT CONTRACTING	THOD OF PROCUREMENT WAS ADOPTED i.e. G / NEGOTIATION ETC. WITH BRIEF REASONS:			

- 19)	. APPi	ROVING AUTHORITY FO	OR AWARD OF CONTI	RACT Adı	ninistrator DMC (IV.
20)	. WI-	ETHER THE PROCUREM	IENT WAS INCLUDED	IN ANNUA	Ministrator DMC (West) AL PROCUREMENT PLAN
21).		ERTISEMENT:			Yes V No
	i).	SPPRA Website (1f yes, give date and SPP	RA's tender number)	Yes No	✓ <u>1575213283/2013</u>
	ii).	News Papers (If yes, give names of new	spapers and dates)	Yes	X
22).	NATĮ	JRE OF CONTRACT		I	Local 🗸 Int.
23).	WAS	THER QUALIFICATION (INCLUDED IN BIDDING s, enclose a copy)	CRITERIA F/TENDER DOCUMEN	VTS?	(es ✓ No
	WAS	THER BID EVALUATION INCLUDED IN BIDDING , enclose a copy)	N CRITERIA / TENDER DOCUMEN	TS?	es No 🗸
		THER APPROVAL OF CO IOD OTHER THAN OPEN	וטטוט דייייי	$\mathbf{W}(\mathbf{C}) = \{ \mathbf{Y}_i \}$	TAINED FOR USING A
26).	WAS 1	BID SECURITY OBTAINE	ED FROM ALL THE BII	DDERS?	es V No
27) E	WHE1 EVALI	THER THE SUCCESSFUL JATED BID / BEST EVAU	BIDDER WAS LOWES JLATED BID (in case of	T Ye	es No
28). V	VHET.	HER THE SUCCESSFUL E	BIDDER WAS TECHNI	CALLY CO	MPLAINT?
29). W (1	/HETI f yes, e	HER INTEGRITY PACT Wenclose a copy)	/AS SIGNED?	Yes	
0). W Ti	HETH HE TH	IER NAMES OF THE BID ME OF OPENING OF BIDS	DERS AND THEIR QU S?	OTED PRIC	ES WERE READ OUT AT
l). W (A	HETH ttach c	ER COPY OF EVALUATI copy of the bid evaluation re	ON REPORT GIVEN Toport)	O ALL BID	
?). AN (If	Y CON yes, re	MPLAINTS RECEIVED sult thereof)		Yes No	

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN (If yes, give details)	THE TENDE	R NOTICE / DOCUMENTS
	Yes	
	No v	
34). WAS THE EXTENSION MADE IN RESPONSE TIME?		
(If yes, give reasons)	Yes	
	No v	
35) DEVIATION DE		
35). DEVIATION FROM QUALIFICATION CRITERIA (If yes, give details)	Yes	
() -5, give detains)	No 🗸	,
	110	
36). WAS IT ASSURED BY THE PROCURING AGENCY THAT BLACK LISTED?	AT THE SELE	CTED FIRM IS NOT
	Ye	
37). WAS A VISIT MADE BY ANY OFFICE		[^ \ \
37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF SUPPLIER'S PREMISES IN CONNECTION WITH THE P. BE ASCERTAINED REGARDING FINANCING OF VISIT (If yes, enclose a copy)	THE PROCUE ROCUREMEN , IF ABROAD	RING AGENCY TO THE IT? IF SO, DETAILS TO
	Yes	
38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZ THE CONTRACT (BANK GUARANTEE ETC)?	ZATION ADV	ANCE PAYMENT IN
	Yes	No 🗸
39). SPECIAL CONDITIONS, IF ANY		
(If yes, give Brief Description)	Ye	s No 🗸
Signature & Official Stamp of Authorized Officer		
FOR OFFICE USE ONLY		

SPPRA, Block. No.8, Sindh Secret ariat No.4-A, Court Road, Karachi.
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI

No. EE/SZ/DMC/W/ 23 /2014

Dated 25 /02 /20/4

M/S <u>Al Hussain Associate</u> Approved Contractor, Executive Engineer SITE Zone DMC (West) KARACHI

	WORK ORDER
	SUBJECT: - REPAIRING/MAINTENANCE OF STREET LIGHTS EID-UL-AZHA IN UC-08 SITE ZONE DMC (WEST)
	REFERENCE: Your tender dated 20/11/2013 and consent letter dated
•	The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 9,94,085/
t	You are therefore hereby directed to start the work within 7 days from date of issue of work order and one get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.
р	The work is to be completed within the schedule time limit i.e. 15 days months failing which enalty will be imposed as per contract clause.
	EXECUTIVE ENGINEER SITE ZONE DMC (WEST) KARACHI

Copy is forwarded for information & necessary action to: -

- 1. Superintending Engineer DMC (West)
- 2. Assistant Executive Engineer SITE Zone DMC (West)
- 3. Dffice Copy / File Copy

EXECUTIVE ENGINEER SITE ZONE DMC (WEST) KARACHI 130

STAMP RS. 2990/2

DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI

AGI	REEMENT	
	The state of the s	
. An agreement made this	day of200 between	الباحيت
District Municipal Corporation SITE Zone by th	eir Administrator here in after called the District Munici	2000RS
under the name and style of M/S Al Hussain	ssociate by their proprietor address carrying on busin Associate which expression shall include their succes	SPECIAL
and assignees of the said firm and heir execu	itors administrator, assignees of the said individual part	PAKISTAN
of the other part.		الجيسو روپي
Where as the Administrator	SITE Zone has accepted the contractor's tender hereu	
annexed and marked OYNOS date	d 20/۱۱/۱۲ according to the specification	
general condition of the contract hereunto an For the Work of "	nexed and marked and dated.	
		بالتر حياب
"Repairing / Maintenance of Street Ligh	nts Eid-Ul-Azha in UC-08 SITE Zone DMC (West)."	30018
	"	MUSAZITITI M VICT (S
Sanctioned cost of the works Rs. 9,94,08	Charles of the second	
sanctioned cost of the works Rs. 1/17,00	ractor has deposited a sum of Rs. 29, 704/2 Rical	7
challan No. 10/D mills Residented	as security in addition to the ea	+))
money deposited vide challan No.	and penalty is Rs per day	
		ال حال
The contractor has given DM	IC (West) SITE Zone a lien over such sum of as secur	NATION OF THE PROPERTY OF THE
and the contractor shall respectively well tr	AGREEMENT WITNESSETH that the SITE Zone DMC with the contract and fulfill the contract and fulfill the contract	
abide by all the terms and condition of the af	oresaid specification and tender.	AKISTAN
The contractors do hereby t	hemselves their hairs, successors, and legal represen	(1/2/2)
and assignee to pay to the SITE Zone DMC (V	West) a sum of Rs. 10% of Sanctioned by way of perf	
case of the breach of the terms and condition	n of the contract i/c those mentioned in the tender w	
prejudice to the right of the SITE Zone DIVIC (West) to recover the damages for any such breach.	
	parties have set their hands this	الاعت
2013.		DORY
	PA	KISTAN
•	SEA.	سيس روبيب
•	DISTRICT MUNICIPAL CORPORATION	
	KARACHI	
		. الاعت
Witness: I		Dis
F-98 Oshu Caly	PAKISTANI	KISTAN
	M/S_AL-HU	تير، رد پې
i		(6)
Witness: II	sigheture of Con	
	V - Y	
Shep No 52 Sector	R-1/820 01-20 -01	الباكسة
11-BNKT Keli	NKT WILL BORRE	024
u-is rein pull	SACON	ZECLAN C
	A	HESIVE

NOTE SHEET

Reference

as

SUBJECT: - REPAIRING / MAINTENANCE OF STREET LIGHTS EID-

UL-AZHA IN UC-08 SITE ZONE DMC (WEST)

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. Open Rate were called through Website SPPRA opened on 20/11/2013 by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -

M/S Al-Hussain Associate 1.

L.Sum Rs.9,94,085/-

2. M/S Al-Madina Engineering L.Sum Rs.9,96,870/-

M/S N.H Siddiqui & Sons.

L.Sum Rs.9,99,375/-

M/S M. Saeed & Sons

. L.Sum Rs.10,10,350/-

The estimate has been checked arithmetically and technically by Executive Engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 9,94,085/- and Total Amount Rs. 9,94,085/-.

It is therefore requested that the sanction amounting to Rs. 9,94,085/- Rupees (Nine Lac Ninety Four Thousand & Eighty Five Only) in favour of M/S Al-Hussain Associate Chargeable from B.G No: _ may kindly be accorded.

Since the bid evaluation report has been hoisted on SPPRA's Website beside with relevant. Documents, like Contract Evaluation Report, etc are to SPPRA in order to complete all codal formalities as per rule.

> ACCOUNTANT (B&R) SITE ZÓNE DMC(W)

EXECUTIVE ENGINEER (B&R). SITE ZONE DMQ (WEST)

SUPERINTENDING ENGINEER DMC (WEST)

MUNICIPAL COMMISSIONER

DMC (WEST)

ADMINISTRATOR DMC (WEST)

OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE DMC WEST KARACHI

SUBJECT: -	REPAIRING / MAINTENANCE OF STREET LIGHTS EID-UL-AZHA
	IN IIC-08 SITE ZONE DMC (WEST)

E/Cost: Open Rate E/Money 2%O/R T/Limit 15 Days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
	P/F Rod 250 w Son Philips make as required		Open Rate 175,000
2.	P/F Choke 250 w Son Philips make as required	50 Nos 5200	Open Rate 260,00
3.	P/F Igniter SN-58 Philips make as required		Open Rate 30500
4,	P/F Capacitor 35uf Philips make as required	50 Nos 605	Open Rate 30250
5.	P/F Main Switch 30 Amp China as required	25 Nos 1495	Open Rate 3737.
6.	P/L Main 7/44 Two / Core Million Supreme as required	16 Coil <i>288</i>	100pen Rate 460 96
	•		99408

EXECUTIVE ENGINEER (B&R)
SITE-ZONE DMC (WEST)

Lum Sum Offer is Rupe's Nine Cor. Winly four Ynoward & Signling fins
Signature Address R-1/82 Scotn 11-B NKT

Al-Hussan Association 20/10/13

500 20,000/10 158525 20/11/13

ACCOUNTANT (BED)
Site Zone BINC (Wes.)

DISTRICT MUNICIPAL CORPORATION (WEST) SITE ZONE KARACHI

No.XEN/DMC(W)/S.Z/ / 3 / /2014

Dated: 64 /6 3 /2014

To,

Director (CB)
Sindh Public Procurement Regulatory Authority,
Government of Sindh,
Karachi.

Dy. Director (Web)Computer Section,
Karachi Metropolitan Corporation,
Karachi.


SUBJECT: - IMPROVEMENT / REPLACEMENT OF SEWERAGE LINE IN DIFFERENT PLACES OF DIFFERENT COLONY IN UC-01 SITE ZONE DMC (WEST)

In conformity with Clause-50 of SPP Rule-2010, a contract evaluation form, duly filled in respect of subject work is enclosed herewith for hoisting the same on your respective web-site.

EXECUTIVE ENGINEER
SITE ZONE DMC (WEST)

Copy to: -

- 1. Administrator, DMC (West)
- 2. Municipal Commissioner DMC (West)
- 3. Superintending Engineer DMC (West)
- 4. Office File



SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.

1).	NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)		
2).	PROVINCIAL GOVT./LOCAL GOVT./OT	THER LOCAL GOVERNMENT (DMC)	
3).	TITLE OF CONTRACT	Improvement / Replacement of Sewerage Line	
4).	TENDER NUMBER	(20) E.E/S.Z/DMC/W/75/2013	
5).	BRIEF DESCRIPTION OF CONTRACT	Improvement / Replacement of Sewerage Line in different places of different colony in UC-01 SITE Zone DMC (West)	
6) l	FORUM THAT APPROVED THE SCHEME	Tender Opening Committee	
7).	TENDER ESTIMATED VALUE	9,54,819/-	
8).	ENGINEER'S ESTIMATE	9,54,819/-	
	(For Civil Works only)		
9).	ESTIMATED COMPLETION PERIOD (A	S PER CONTRACT) <u>30 (Days)</u>	
10).	TENDER OPENED ON (DATE & TIME)	20/11/2013 at (02:30 PM)	
11).	NUMBER OF TENDER DOCUMENTS SO (Attach list of buyers)	DLD <u>03 Nos</u>	
12).	NUMBER OF BIDS RECEIVED 0	3 Nos	
13).	NUMBER OF BIDDERS PRESENT AT TH	HE TIME OF OPENING OF BIDS 03 Nos	
14).	BID EVALUATION REPORT (Enclose a copy)	(Attached)	
15).	NAME AND ADDRESS OF THE SUCCES	SSFUL BIDDER M/s. Al Madina Engineering	
16) .	CONTRACT AWARD PRICE	<u>Rs.9,54,819/-</u>	
17). (i.€	RANKING OF SUCCESSFUL BIDDER IN e. I st , 2 nd , 3 rd EVALUATION BID)	MEVALUATION REPORT M/s. Al Madina Engineering M/s. N.H Siddiqui & Sons M/s. Al Hussain Associate	
18).	METHOD OF PROCUREMENT USED:- (*a). SINGLE STAGE – ONE ENVEL	,	
	b). SINGLE STAGE – TWO ENVEL	LOPE PROCEDURE X	
	c). TWO STAGE BIDDING PROCE	DURE X	
	d). TWO STAGE – TWO ENVELOR	PE BIDDING PROCEDURE X	
		ETHOD OF PROCUREMENT WAS ADOPTED i.e. ING / NEGOTIATION ETC. WITH BRIEF REASONS:	


19).	APPR	OVING AUTHORITY FOR AWARD OF CONTRAC	CT <u>Ac</u>	<u>lminist</u> i	rator [DMC (V	West)	
20).	WH	ETHER THE PROCUREMENT WAS INCLUDED IN	ANNU	AL PR	OCU:	REME	NT PL	AN?
				Yes	✓	No		
21).	ADV	ERTISEMENT:			•		"	1
	i).	SPPRA Website	Yes	✓	15752	213283	/2013	
		(If yes, give date and SPPRA's tender number)	No					
			· [
	ii).	News Papers	Van	V				
		(If yes, give names of newspapers and dates)	Yes	X				
						-		
22).	NATU	JRE OF CONTRACT		Loca	1 🗸	Int.		
23).	WHI	ETHER QUALIFICATION CRITERIA				T	1	٦
- /-	WAS	S INCLUDED IN BIDDING / TENDER DOCUMENT	S?	Yes	✓	No		_
	(If ye	es, enclose a copy)						
24) .	WH.	ETHER BID EVALUATION CRITERIA		Vac		NI -		1
		SINCLUDED IN BIDDING / TENDER DOCUMENT	S?	Yes		No	V	
	(if ye	es, enclose a copy)						
25).	WHI	ETHER APPROVAL OF COMPETENT AUTHORITY	WAS	OBTA:	INED	FOR L	JSINC	jΑ
	MET	HOD OTHER THAN OPEN COMPETITIVE BIDDIN	NG?	Yes		No	✓	
26).	WAS	BID SECURITY OBTAINED FROM ALL THE BID	DERS?	i				
				Yes	✓	No		
								T
27)		ETHER THE SUCCESSFUL BIDDER WAS LOWES		Yes	✓	No		}
	EVA	LUATED BID / BEST EVAULATED BID (in case of	consult	ancies)				
28).	WHE	THER THE SUCCESSFUL BIDDER WAS TECHNIC	CALLY	COM	PLAI	NT?		
				Yes	✓	No		
								_
29).		ETHER INTEGRITY PACT WAS SIGNED? s, enclose a copy)		Yes		No	✓	
30).	WHE	THER NAMES OF THE BIDDERS AND THEIR QU TIME OF OPENING OF BIDS?	OTED	PRICE			AD O	UT AT
	INE	TIME OF OPENING OF BIDS?		Yes	√	No		
211	13717-	THER CONVOCATION						
31).		THER COPY OF EVALUATION REPORT GIVEN To copy of the bid evaluation report)	ΓΟ ALL					1
				Yes	✓	No		
32).	ANY (COMPLAINTS RECEIVED	Yes					
/•		s, result thereof)	No	✓	/			

33).	ANY DEVIATION FROM SPECIFICATIONS GIVEN IN T (If yes, give details)		DER NOTIC	CE / DOC	CUME	NTS
	(ii yes, give details)	Yes				
		No	<u> </u>			
34).		Yes				
	(If yes, give reasons)	No	<u>√</u>			
35).	DEVIATION FROM QUALIFICATION CRITERIA (If yes, give details)	Yes				
	(ii yes, give details)	No	<u> </u>			
36).	WAS IT ASSURED BY THE PROCURING AGENCY THA BLACK LISTED?	AT THE SE			NOT	
			Yes ✓	No		
37).						
	SUPPLIER'S PREMISES IN CONNECTION WITH THE P BE ASCERTAINED REGARDING FINANCING OF VISIT			SO, DET	AILS	Ю
	(If yes, enclose a copy)		Yes	No	<u>✓</u>	
38).	WERE PROPER SAFEGUARDS PROVIDED ON MOBILI.	7 A TION /	A DAVA NOE	DAVME	ONIT IN	ſ
30).	THE CONTRACT (BANK GUARANTEE ETC)?	ZATION A				1
	(Yes	No	<u>✓</u>	
39).	SPECIAL CONDITIONS, IF ANY		Yes	No v		
	(If yes, give Brief Description)					
	mature & Official Stamp of thorized Officer					
FO	OR OFFICE USE-ONLY					

SPPRA, Block. No.8, Sindh Secret

ariat No.4-A, Court Road, Karachi.

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI

No. EE/SZ/DMC/W/ 21 /2014

Dated 27/02 /2014

M/S Al Madina Engineering Approved Contractor, Executive Engineer SITE Zone DMC (West) KARACHI

WORK ORDER

WORK ORDER
SUBJECT: - IMPROVEMENT / REPLACEMENT OF SEWERAGE LINE IN DIFFERENT PLACES OF
DIFFERENT COLONY IN UC-01 SITE ZONE DMC (WEST)
REFERENCE: Your tender dated 20/11/2013 and consent letter dated
The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the
subjected work and tender amount calculated by the design section comes to Rs. $9,54,819/-$.
You are therefore hereby directed to start the work within 7 days from date of issue of work order and
to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by
the terms and conditions laid down in the printed form of the contractor agreement.
The work is to be completed within the schedule time limit i.e. 30 clays. months failing which
penalty will be imposed as per contract clause.
EXECUTIVE ENGINEER SITE ZONE DMC (WEST)

Copy is forwarded for information & necessary action to: -

- 1. Superintending Engineer DMC (West)
- 2. Assistant Executive Engineer SITE Zone DMC (West)
- 3. Office Copy / File Copy

EXECUTIVE ENGINEER
SITE ZONE DMC (WEST)
KARACHI

30

STAMP RS. 2870/2

DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI <u>AGREEMENT</u>

An agreement made this	day of 200 detweet
District Municipal Corporation SITE Zone by their Administra	
Corporation SITE Zone and M/S Al Madina Engineering by	their proprietor address carrying an husing
under the name and style of M/S Al Madina Engineering w	
and assignees of the said firm and heir executors administ	
of the other part.	ADHESIV
	A PAGE BYA CHUTTESOFFITT
Where as the Administrator SITE Zone has	DARICTA
annexed and marked 63 Mas dated 20 Ms	according to the specific tobal
annexed and marked <u>03 NO\$</u> dated <u>20/11/1</u> general condition of the contract hereunto annexed and ma	orked 1/3 and dated
For the Work of "	and dated.
TOT the Work of	
"Improvement / Devision and afficient at the state of the	24-10-1
"Improvement / Replacement of Sewerage Line in diffe	erent places of different colony in UCFUE
SITE Zone DMC (V	Vest)"
2 th 2191	
Sanctioned cost of the works Rs. $9.54,819/2$ i/c above / below the schedule of rates, The contractor has dep	premium @ ATPAR %
<u>above / below the schedule of rates.</u> The contractor has dep	osited a sum of Rs. 27, 741/2 Vide PAKISTA
challan No. p/p/ ISF R/Rill dated	as security in addition to the earn وسورويب
money deposited vide challan No determined the work determined and penalty is the control of the work determined and penalty is the control of the work determined and penalty is the control of the work determined and penalty is the control of the work determined and penalty is the control of the work determined and penalty is the control of the work determined and penalty is the control of the work determined and penalty is the control of the work determined and penalty is the control of the work determined and penalty is the work determined and	lated : 10/12/13 Rs. 20,000/
time limit of the work	Rs. sno/2 per day
The contractor has given DMC (West) SITE	Zone a lien over such sum of as security
the due fulfillment of the contract No V THIS AGREEMENT	WITNESSETH that the SITE Zone DMC
and the contractor shall respectively well truly carry out t	he said contract and fulfill the contract
abide by all the terms and condition of the aforesaid specific	cation and tender.
The contractors do hereby themselves the	ir hairs, successors, and legal representations
and assignee to pay to the SITE Zone DMC (West) a sum o	
case of the breach of the terms and condition of the contra	
prejudice to the right of the SITE Zone DMC (West) to recove	er the damages for any such breach.
· · · · · · · · · · · · · · · · · · ·	ARAS
In witness whereof the said parties have s	et their hands this
2013.	
•	
	SEAL
	PAKISTA
	NADMINISTRATOR
The state of the s	LET MUNICIPAL CORPORATION
U a fin	
	KARACHI 24 E
Witness: I	
With 23.1	
- A God	المرابع
A.2-16/10 anya Ceely Keel	M/S AL-Madria Berly
The way of the	WI/S FICE WORKER
Witness: II	2711314
witness: II	Signature of Contractor
	Way No S
r(1)01.03	
$C \propto colla = c = 16(AO(1) + 16 = c//2$	24.7
Grant Francisco	Enjoye Twee Pills
Mad and	Enjuir Tous Pill
Block Coff	Enjoir Tans Pille
Dloch Coff	Enjoye Tanskill
Eloch Coff	Enjoye Tares Pill

NOTE SHEET

2870/-Reference

Paras

SUBJECT: - IMPROVEMENT / REPLACEMENT OF SEWERAGE LINE I

DIFFERENT PLACES OF DIFFERENT COLONY IN UC-01

SITE ZONE DMC (WEST)

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. <u>9,54,819/-</u> were called through Website SPPRA opened on <u>20/11/2013</u> by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -

1. M/S Al-Madina Engineering

At Par (9,54,819/-)

2. M/S N.H Siddiqui & Sons

@4.25%Above S.R

3. M/S Al-Hussain Associate

@4.50%Above S.R

The estimate has been checked arithmetically and technically by Executive Engineer (B&R) SITE Zone DMC (West) and amount comes to Rs 9,54,819/- and Total Amount Rs. 9,54,819/-.

It is therefore requested that the sanction amounting to Rs 9,54,819/- Rupees (Nine Lac Fifty Four Thousand Eight Hundred & Nineteen Only) i/c @ At Par Below.S.R in favour of M/S Al-Madina Engineering Chargeable from B.G No: ______ may kindly be accorded.

Since the bid evaluation report has been hoisted on SPPRA's Website beside with relevant. Documents, like Contract Evaluation Report, etc are to SPPRA in order to complete all codal formalities as per rule.

ACCOUNTANT (B&R) SITE ZONE DMC(W)

EXECUTIVE ENGINEER (B&R).
SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER

DMC (WEST)

MUNICIPAL COMMISSIONER
DMC (WEST)

ADMINISTRATOR
DMC (WEST)

OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE DMC WEST KARACHI

SUBJECT: - IMPROVEMENT / REPLACEMENT OF SEWERAGE LINE IN DIFFERENT

PLACES OF DIFFERENT COLONY IN UC-01 SITE ZONE DMC (WEST)

E/Cost: 9,54,819/-E/Money 19,096/-T/Limit 30 Days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Excavation of pipe line trenches pipe all kind of soil murum i/c trimming dressing leveling beds trenches correct level and graded cutting joints holes disposal of surplus earth with in 1 chains as directed by the Engg: Inch: P. fence guard lights flags temporary crossing non vehicler traffic where ever req: a lift up to 5 ft & lead up to 1 chain.	9712/Cft	4650 %0 Cft
	P/L Rcc pipe ASTM class class 'C' 76-62 T/C 76-70 class II wall 'B' and fixing in trenches i/c cutting fitting jointing with rubber ring i/c testing with water to specified pressure 9" & 12"dia pipe.	700/Rft 700/Rft	412/ P.Rft 229/ P.Rft
	Const of Main Holes 4 inside with Rcc covers 21"dia 3×3/4 with flat iron frame 5ft depth 1:2:4 in laying CC cost in situ 9" thick wall and disposal of surplus stuff etc comp:	79/Nos.	13028 / Each
-	Add for deduct for depth of man holes above or beyond 5 ft (RA).	/ 157.5/Rft	2245/55/P.Rft
	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc comp:	8740/Cft	2760/%0Cft
		y.	

I/we hereby quoted

Above / Below the SR.

Signature

EXECUTIVE ENGINEER (B&R) SITE ZONE DMC (WEST)

ACCOUNTANT (B&R)

RICT MUNICIPAL CORPORATION (WEST) SITE ZONE KARACHI

No.XEN/DMC(W)/S.Z/ /32 /2014

Dated: 64/63 /2014

To,

Director (CB)
Sindh Public Procurement Regulatory Authority,
Government of Sindh,
Karachi.

Dy. Director (Web)
Computer Section,
Karachi Metropolitan Corporation,
Karachi.

SUBJECT: - P/L 24" DIA SEWERAGE LINE INFORNT DARGAH COMPOUND IN UC-03 SITE ZONE

In conformity with Clause-50 of SPP Rule-2010, a contract evaluation form, duly filled in respect of subject work is enclosed herewith for hoisting the same on your respective web-site.

EXECUTIVE ENGINEER
SITE ZONE DMC (WEST)

Copy to: -

- 1. Administrator, DMC (West)
- 2. Municipal Commissioner DMC (West)
- 3. Superintending Engineer DMC (West)
- 4. Office File

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.


1).	NAME OF THE ORGANIZATION / DEPT	T. SITE ZONE DMC (West)
2).	PROVINCIAL GOVT./LOCAL GOVT./OT	HER LOCAL GOVERNMENT (DMC)
3).	TITLE OF CONTRACT	P/F Fiber Animals
4).	TENDER NUMBER	(22) E.E/S.Z/DMC/W/75/2013
5).	BRIEF DESCRIPTION OF CONTRACT	P/L 24" dia Sewerage Line infornt Dargah Compound in UC-03 SITE Zone
6) F	ORUM THAT APPROVED THE SCHEME	Tender Opening Committee
7).	TENDER ESTIMATED VALUE	9,83,870/-
8).	ENGINEER'S ESTIMATE	9,83,870/-
	(For Civil Works only)	
9).	ESTIMATED COMPLETION PERIOD (AS	S PER CONTRACT) 30 (Days)
10).	TENDER OPENED ON (DATE & TIME)	20/11/2013 at (02:30 PM)
11).	NUMBER OF TENDER DOCUMENTS SO (Attach list of buyers)	OLD <u>04 Nos</u>
12).	NUMBER OF BIDS RECEIVED 0	04 Nos
13).	NUMBER OF BIDDERS PRESENT AT TH	HE TIME OF OPENING OF BIDS <u>04 Nos</u>
14).	BID EVALUATION REPORT (Enclose a copy)	(Attached)
15).	NAME AND ADDRESS OF THE SUCCES	SSFUL BIDDER M/s, Naveed & Co
16) .	CONTRACT AWARD PRICE	Rs.9,79,443/-
17). (i.€	RANKING OF SUCCESSFUL BIDDER IN e. 1 st , 2 nd , 3 rd EVALUATION BID)	N EVALUATION REPORT M/s. Naveed & Co M/s. Al Maida Enterprises M/s. Burang Construction M/s. Mirza Khan & Co
18).	METHOD OF PROCUREMENT USED:- (TICK ONE)
	a). SINGLE STAGE – ONE ENVEL	LOPE PROCEDURE
	b). SINGLE STAGE – TWO ENVE	LOPE PROCEDURE X
	c). TWO STAGE BIDDING PROCE	EDURE X
	d). TWO STAGE – TWO ENVELO	PE BIDDING PROCEDURE X
		METHOD OF PROCUREMENT WAS ADOPTED i.e.

·19). A		OVING AUTHORITY FOR AWARD OF CONTRAC						A N IO
20).	WHE	THER THE PROCUREMENT WAS INCLUDED IN	ANNU	Yes Yes	√ ✓	No	NI PLA	AN?
21)	4 D.V.1	ERTISEMENT:		100				
21). 1	i).	SPPRA Website	Yes	√ _1	5752	13283/	2013	
	1).	(If yes, give date and SPPRA's tender number)	No					
	ii).	News Papers (If yes, give names of newspapers and dates)	Yes	X				
22).	NAT!	URE OF CONTRACT		Loca	l 🗸	Int.		
23).	WA	ETHER QUALIFICATION CRITERIA S INCLUDED IN BIDDING / TENDER DOCUMEN es, enclose a copy)	TS?	Yes	✓	No		
24).	WA	ETHER BID EVALUATION CRITERIA S INCLUDED IN BIDDING / TENDER DOCUMEN' es, enclose a copy)	TS?	Yes		No	✓	
25).	WH ME	ETHER APPROVAL OF COMPETENT AUTHORIT THOD OTHER THAN OPEN COMPETITIVE BIDD	Y WAS ING?	Yes	INED	FOR No	USINC	A
26).	WA	S BID SECURITY OBTAINED FROM ALL THE BI	DDERS	Yes	✓	No		
27)	WI EV.	HETHER THE SUCCESSFUL BIDDER WAS LOWE ALUATED BID / BEST EVAULATED BID (in case of	ST of consu	Yes iltancies	ı	No		
28).	WF	IETHER THE SUCCESSFUL BIDDER WAS TECHN	NICALL	Y COM	1 /	INT? No		
29).		HETHER INTEGRITY PACT WAS SIGNED? yes, enclose a copy)		Yes		No	√	
30).	WH TH	HETHER NAMES OF THE BIDDERS AND THEIR C E TIME OF OPENING OF BIDS?	QUOTE	D PRIC Yes	ES W	ERE R No	EAD	OUT A
31).		HETHER COPY OF EVALUATION REPORT GIVEN track copy of the bid evaluation report)	N TO A	LL BID Yes	1 /	S? No		
32)		Y COMPLAINTS RECEIVED yes, result thereof)	<u> </u>	es lo	√			

33).	ANY DEVIATION FROM SPECIFICATIONS GIVEN IN T	HE TEN	DER NOT	ICE / DOC	CUMENT
	(If yes, give details)	Yes			
		No	<u> </u>		
34).	WAS THE EXTENSION MADE IN RESPONSE TIME?	Yes			
J 1).	(If yes, give reasons)	No	<u> </u>		
35).	DEVIATION FROM QUALIFICATION CRITERIA	Yes			
	(If yes, give details)	No	<u>√</u>		
36).	WAS IT ASSURED BY THE PROCURING AGENCY THA BLACK LISTED?	AT THE S	SELECTE Yes	7 "	NOT
37).	WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF SUPPLIER'S PREMISES IN CONNECTION WITH THE P BE ASCERTAINED REGARDING FINANCING OF VISIT	ROCURI	EMENT?	G AGENC'	Y TO TH
	(If yes, enclose a copy)		Yes	No	<u> </u>
38).	WERE PROPER SAFEGUARDS PROVIDED ON MOBILI	IZATION	ADVAN	CE PAYM	ENT IN
,-	THE CONTRACT (BANK GUARANTEE ETC)?		Yes	No	<u>√</u>
39).	SPECIAL CONDITIONS, IF ANY		Yes	No	√
	(If yes, give Brief Description)		L. <u>l</u>	<u> </u>	
	gnature & Official Stamp of				
A:	uthorized Officer				
<u>F0</u>	OR OFFICE USE ONLY				
-					

SPPRA, Block. No.8, Sindh Secret

<u>ariat No.4-A, Court Road, Karachi.</u> Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI

No. EE/SZ/DMC/W/ 18 /2014

Dated 26 /02 /20/4

M/S <u>Naveed & Co</u> Approved Contractor, Executive Engineer SITE Zone DMC (West) <u>KARACHI</u>

WORK ORDER

SUBJECT: - P/L 24" DIA SEWERAGE LINE INFORNT DARGAH COMPOUND IN UC-03 SITE ZONE
REFERENCE: Your tender dated 20/11/2013 and consent letter dated
The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the
ubjected work and tender amount calculated by the design section comes to Rs. 9,79,443/-
You are therefore hereby directed to start the work within 7 days from date of issue of work order and
o get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by
he terms and conditions laid down in the printed form of the contractor agreement.
The work is to be completed within the schedule time limit i.e. 2 cdy; months failing which senalty will be imposed as per contract clause.
remaity will be imposed as per contract clause.
EXECUTIVE ENGINEER

Copy is forwarded for information & necessary action to: -

- 1. Superintending Engineer DMC (West)
- 2. Assistant Executive Engineer SITE Zone DMC (West)
- 3. Office Copy / File Copy

EXECUTIVE ENGINEER
SITE ZONE DMC (WEST)
KARACHI

SITE ZONE DMC (WEST)

STAMP RS. 2940/2

DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this da	ay of 200 between
District Municipal Corporation SITE Zone by their Administrator	r here in after called the District Municipal
Corporation SITE Zone and M/S <u>Naveed & Co</u> by their proprieto name and style of M/S <u>Naveed & Co</u> which expression shall inc	or address carrying on business under the
said firm and heir executors administrator, assignees of the sa	プログレンタ サップ ようり アロリング
	PAKISTAN
Where as the Administrator SITE Zone has ac annexed and marked U wo S dated 20/11/15	scepted the contractor's tender-hereuna
general condition of the contract hereunto annexed and marke	
For the Work of "	24 FEE 18 24
WD/I 242 dia Campana I in info (P.) C	1: NC 03 SYEE 2
"P/L 24" dia Sewerage Line infornt Dargah Com	pound in UC-03 SITE Zone
Santian de martin de 1 979 602 /	0/15/
Sanctioned cost of the works Rs. 9,79, 443/2 i/c predatore / below the schedule of rates. The contractor has deposit	ted a sum of Rs 29,295 /295 PAKISTAN
challan No. DID for Ist R/Rillated	as security in addition to the earn's
money deposited vide challan No date time limit of the work 3 o days and penalty is Rs.	rd ///2//3 Rs. /9647
and penalty is Rs.	perday: ARACH
The contractor has given DMC (West) SITE Zor	ne a lien over such sum of as security f
the due fulfillment of the contract No V THIS AGREEMENT WIT	
and the contractor shall respectively well truly carry out the abide by all the terms and condition of the aforesaid specificati	
,	
The contractors do hereby themselves their h	
and assignee to pay to the SITE Zone DMC (West) a sum of Rs case of the breach of the terms and condition of the contract in	
prejudice to the right of the SITE Zone DMC (West) to recover t	
In witness whereof the said parties have set t 2013.	their hands this day
	الله الله الله الله الله الله الله الله
	SEAL
	ADHESIVE
(_A	PAKISTAN
DISTRICT	MUNICIPAL CORPORATION KARACHI
Witness: I	
Witness:1	2 5 5 5
M/S A. A Coul-Co	
Carried all a service Aland	الله الله الله الله الله الله الله الله
Siray Colory No ji Alad	M/S
Witness: II	Signature of Contractor
Witness: II jojn My Marja Wan we a No. 5 6-228	ADHESIV'E
N. J. E 6-728	Anthodologue NOTER YOU IS
- M.	1) S- OU COMPANY COMPLY
3/1/1/6	Mangopin las laración 8
	201 SEB 2014

NOTE SHEET

2940/

Paras

Reference

SUBJECT: - P/L 24" DIA SEWERAGE LINE INFORNT DARGAH COMPOUND IN UC-03 SITE ZONE After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 9,83,870/- were called through Website SPPRA opened on 20/11/2013 by Tender opening committee SITE Zone DMC (West). In response there to the following Contractor's have participated and quoted their rates as under: -@0.45%Below S.R M/S Naveed & Co @0.39%Below S.R M/S Al-Maida Enterprises 2. .: @0.20%Below S.R M/S Burang Construction 4. M/S Mirza Khan & Co At Par The estimate has been checked arithmetically and technically b Executive Engineer (B&R) SITE Zone DMC (West) and amount comes to Rs 9,83,870/- and Total Amount Rs.9,79,443/-. It is therefore requested that the sanction amounting to Rs.9,79,443/- Rupees (Nine Lac Seventy Nine Thousand Four Hundred & Forty Three Only) i/c @ 0.45% Below S.R in favour of M/S Naveed & C Chargeable from B.G No: may kindly be accorded. Since the bid evaluation report has been hoisted on SPPRA's Website beside with relevant. Documents, like Contract Evaluation Report, etc are to SPPRA in order to complete all codal formalities as per ACCOUNTANT (B&R) SITE ZONE DMC(W) EXECUTIVE ENGINEER (B&R) <u>SITE ZONE DMĆ (WEST)</u> SUPERINTENDING ENGINEER DMC (WEST)

ADMINISTRATOR
DMC (WEST)

DMC (WEST)

MUNICIPAL COMMISSIONE

OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE DMC WEST KARACHI

SUBJECT: - P/L 24" DIA SEWERAGE LINE INFORNT DARGAH COMPOUND IN UC-03

ZONE DMC (WEST)

S.No	Description of Work	Quantity	Rate Per%
1.	Excavation of pipe line trenches pipe all kind of soil murum i/c trimming dressing leveling beds trenches correct level and graded cutting joints holes disposal of surplus earth with in 1 chains as directed by the Engg: Inch: P. fence guard lights flags temporary crossing non vehicler traffic where ever req: a lift up to 5 ft & lead up to 1 chain.	21656/Cft	5200 %0 C ft
•	P/L Rcc pipe ASTM class class 'C' 76-62 T/C 76-70 class II wall 'B' and fixing in trenches i/c cutting fitting jointing with rubber ring i/c testing with water to specified pressure 9" & 12"dia pipe.	700/Rft	869/ P.Rft
•	Const of Main Holes 4 inside with Rcc covers 21"dia $3\times\frac{3}{4}$ with flat iron frame 5ft depth 1:2:4 in laying CC cost in situ 9" thick wall and disposal of surplus stuff etc comp:	22/Nos.	13028 / Each
	Add for deduct for depth of man holes above or beyond 5 ft (RA).	66/Rft	2245/55/P.Rf
	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc comp:	19490/Cft	2760/%0Cft
	Dismantling of existing asphalt concrete road including base sub-base and disposal of dismantled materials to designated	2625/Sft	773/86%Sft

I / we hereby quoted 5/5 / Addre

Above / Below the SR.

Address 123 - alderdinnay Warach

ACCOUNTANT (B&R)
Site Zono (Mar (West)

T.Q/C/000/L

XECUTIVE ENGINEER (B&R) SHTE ZONE DMC (WEST)

9065707

DISTRICT MUNICIPAL CORPORATION (WEST) SITE ZONE KARACHI

No.XEN/DMC(W)/S.Z/ 140 /2011,

Dated: 4/63 /2014

To.

Sindh Public Procurement Regulatory Authority, Director (CB) Government of Sindh,

<u>Karachi.</u>

Dy. Director (Web)

Computer Section, Karachi Metropolitan Corporation, <u>Karachi.</u>

SUBJECT: -


P/L 24" DIA SEWERAGE LINE INFRONT OF BIROHI MOHALLAH IN UC-03

In conformity with Clause-50 of SPP Rule-2010, a contract evaluation form, duly filled in respect of subject work is enclosed herewith for hoisting the same on your respective web-site.

EXECUTIVE SITE ZONE OMC (WEST)

Copy to: -

- 1. Administrator, DMC (West)
- 2. Municipal Commissioner DMC (West)
- 3. Superintending Engineer DMC (West)
- 4. Office File



SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF

TO BE FILLED IN BY ALL PROCESSERVICES & GOODS: WORKS, SERVICES & GOODS:
NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West) ON THE ORGANIZATION / DEPTT. LOCAL GOVERNMENT (DMC) Line Work
NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West) NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West) PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC) Sewerage Line Work Sewerage Line Work
Sowerage Line
Sewerage Environment of Birohi Mohallah in UC-03 TENDER NUMBER P/L 24" dia Sewerage Line infront of Birohi Mohallah in UC-03
). And dis Sewerage Line
4). TENDE DESCRIPTION OF CONTRACT SITE Zone in a Committee
6) FORUM THAT APPROVED THE SCHEME Tender Opening Com- 9,89,530/- 9,89,530/-
6) FORUM THAT APPROVED 7) TENDER ESTIMATED VALUE 9.89.530/- 9.89.530/-
6) FORUM THAT TO STIMATED VALUE 7). TENDER ESTIMATE 9,89,530/- 9,89,530/-
7). TENDER'S ESTIMATE 8). ENGINEER'S ESTIMATE CONTRACT) 30 (Days)
7). TERODO 8). ENGINEER'S ESTIMATE (For Civil Works only) 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 30 (Days) 20/11/2013 at (02:30 PM)
9). ESTIMATED COMPLETION 10). TENDER OPENED ON (DATE & TIME) 11). NUMBER OF TENDER DOCUMENTS SOLD 04 Nos 11). NUMBER OF TENDER DOCUMENTS SOLD 04 Nos
10). TENDER OPENED OF TENDER DOCUMENTS SOLD 04 NOS
11). NUMBER OF TEXAS. (Attach list of buyers) 04 Nos
11). NUMBER OF TENDER OF (Attach list of buyers) 12). NUMBER OF BIDS RECEIVED 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 04 Nos (Attached) (Attached)
12). NUMBER OF BIDDERS PRESENT AT THE (Attached)
13). NUMBER O. 1 14). BID EVALUATION REPORT 14). BID EVALUATION REPORT 150. Naveed & Co
14). BID EVALUATION REPORT (Enclose a copy) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Naveed & Co Rs.9,84,582/- NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Naveed & Co
NAME AND ADDRESS OF THE RS. 9,84,58215
CONTRACT AWARD THE PIDDER IN EVALUATION RE-
17). RANKING OF SUCCESSFUL BIDD M/s. Navecut at M/s. Navecut at M/s. Navecut at M/s. R.A Construction M/s. R.A Construction M/s. Al Madia Enterprises M/s. Al Madia Enterprises
17). RANKING OF ALUATION BID) (i.e. 1 st , 2 nd , 3 rd EVALUATION BID) M/s. R.A Construction M/s. Al Madia Enterprises M/s. M. Saeed & Sons
M/s. M. Saeed & S
one)
18). METHOD OF PROCUREMENT USED:- (TICK ONE)
18). METHOD OF PROCUREMENT USED:- (TICK ONE) a). SINGLE STAGE – ONE ENVELOPE PROCEDUREX
a). SINGLE STAGE – ONE ENVELOPE PROCEDURE X b). SINGLE STAGE – TWO ENVELOPE PROCEDURE X
TWO ENVELOTE
10 PROCEDURE
b). SINGLE STAGE – TWO LIVE X c). TWO STAGE BIDDING PROCEDUREX
ONE OPE BIDDING 17
d). TWO STAGE – TWO ENVELOPE BIDDING PROCEDO A TWO STAGE – TWO ENVELOPE BIDDING PROCEDO A DESCRIPTION OF PROCUREMENT WAS ADOPTED i.e. PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC.
PLEASE SPECIFY IF ANY OTHER MANY PROPERTY CONTRACTING / NEGOTIATION BY
EMERGENCY, DIRECT

19). A	PPRC	OVING AUTHORITY FOR AWARD OF CONTRAC	T Ad	ministra	ator D	MC (V	<u>vest)</u>	4 N TO
20).	WHE	THER THE PROCUREMENT WAS INCLUDED IN	ANNU	AL PRO Yes	OCUR	- No	NI PL	AN?
	DIVE	PRICEMENT.		1 103	•	1.0		1
		ERTISEMENT: SPPRA Website	Yes	√	1 <u>5</u> 752	13283/	2013	
	i).	(If yes, give date and SPPRA's tender number)	No					
	ii).	News Papers (If yes, give names of newspapers and dates)	Yes	X				
22).]	NATU	JRE OF CONTRACT		Loca	i 🗸	Int.]
23).	WAS	ETHER QUALIFICATION CRITERIA S INCLUDED IN BIDDING / TENDER DOCUMENT es, enclose a capy)	ΓS?	Yes	✓	No		
24).	WA	ETHER BID EVALUATION CRITERIA S INCLUDED IN BIDDING / TENDER DOCUMEN ⁻ es, enclose a copy)	rs?	Yes		No	√	
25).	ME	ETHER APPROVAL OF COMPETENT AUTHORIT THOD OTHER THAN OPEN COMPETITIVE BIDDI	ING?	Yes	INEC	No FOR	USIN.	G A
26).	WA	S BID SECURITY OBTAINED FROM ALL THE BI	DDERS	S? Yes	✓	No		
27)	WI EV	HETHER THE SUCCESSFUL BIDDER WAS LOWE ALUATED BID / BEST EVAULATED BID (in case o	ST of consu	Yes ultancie	1	No		
28).	WH	HETHER THE SUCCESSFUL BIDDER WAS TECHN	NICALI	Y CON		INT? No		
29).	(If	HETHER INTEGRITY PACT WAS SIGNED? yes, enclose a copy)		Yes		No		
30).	WI TH	HETHER NAMES OF THE BIDDERS AND THEIR (IE TIME OF OPENING OF BIDS?	QUOTE	D PRIC Ye	CES W	/ERE I	READ	OUT AT
31).	. WI (A	HETHER COPY OF EVALUATION REPORT GIVEN ttach copy of the bid evaluation report)	n to A	LL BII	DDER s ✓	S?	o [
32)	. AN (If	Y COMPLAINTS RECEIVED Tyes, result thereof)	├	Yes No	✓			

33).	ANY DEVIATION FROM SPECIFICATIONS GIVEN IN T	THE TEN	DER NOTICE / DOCUMENTS
	(If yes, give details)	Yes	
		No	<u>✓</u>
34).	WAS THE EXTENSION MADE IN RESPONSE TIME?	Yes	
•	(If yes, give reasons)	No	√
35).	DEVIATION FROM QUALIFICATION CRITERIA	Yes	
	(If yes, give details)	No	✓_
36).	WAS IT ASSURED BY THE PROCURING AGENCY THA	AT THE S	SELECTED FIRM IS NOT
	BLACK LISTED?		Yes ✓ No
37).	WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF SUPPLIER'S PREMISES IN CONNECTION WITH THE P BE ASCERTAINED REGARDING FINANCING OF VISIT	ROCURI	EMENT? IF SO, DETAILS TO
	(If yes, enclose a copy)		Yes No 🗸
20)	WERE PROPER SAFEGUARDS PROVIDED ON MOBIL:	17ATION	LADVANCE PAYMENT IN
38).	THE CONTRACT (BANK GUARANTEE ETC)?	IZATION	Yes No 🗸
39).			Yes No 🗸
	(If yes, give Brief Description)		
Ai	gnature & Official Stamp of athorized Officer		
FC	OR OFFICE USE ONLY		

SPPRA, Block. No.8, Sindh Secret

<u>ariat No.4-A, Court Road, Karachi.</u> Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI

No. EE/SZ/DMC/W/ 24 /2014

Dated 27/32 /2014

M/S Naveed & Co
Approved Contractor,
Executive Engineer
SITE Zone DMC (West)
KARACHI

WORK ORDER

SUBJECT: - P/L 24" DIA SEWERAGE LINE INFRONT OF BIROHI MOHALLAH IN UC-03 SITE ZONE
REFERENCE: Your tender dated 20/11/2013 and consent letter dated
The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the
subjected work and tender amount calculated by the design section comes to Rs. <u>9,84,582/-</u>
You are therefore hereby directed to start the work within 7 days from date of issue of work order and
o get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by
he terms and conditions laid down in the printed form of the contractor agreement.
The work is to be completed within the schedule time limit i.e. 30 days, months failing which
penalty will be imposed as per contract clause.
EXECUTIVE ENGINEER SITE ZONE DMC (WEST)

Copy is forwarded for information & necessary action to: -

- 1. Superintending Engineer DMC (West)
- 2. Assistant Executive Engineer SITE Zone DMC (West)
- 3. Office Copy / File Copy

EXECUTIVE ENGINEER
SITE ZONE DMC (WEST)
KARACHI

KARACHI

PAKISTAN

130

STAMP RS. $\frac{3960}{z}$

DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI

<u>A G R E E M E N</u>		
An agreement made this do	ay of200 between	UOHS
District Municipal Corporation SITE Zone by their Administrato Corporation SITE Zone and M/S Naveed & Co by their propriet	tor address carrying on business under	
name and style of M/S Naveed & Co which expression shall in	clude their successor and สูรูรignees of 🎉 Aัยหั	ESIVE
said firm and heir executors administrator, assignees of the sa	PAKI	STAN
Where as the Administrator SITE Zone has a annexed and marked <u>04</u> dated <u>20/11/20</u>	ccepted the contractor's tender	
general condition of the contract hereunto annexed and market	edand dated :	
For the Work of "		
"P/L 24" dia Sewerage Line infront of Birohi Mo	ohallah in UC-03 SITE Zone"	
	500	
9.86.082/2		SAESII SAESIAN
Sanctioned cost of the works Rs. 9,84,582/2 i/c preabove/below the schedule of rates. The contractor has depos	ited a sum of Rs. 29938/38/38	AISTAN 3979
challan No. DID for 184 R/Rill dated HH2//3	as security in addition to the learne	
challan No. DID for 18+ R/RALL dated HHP/13 money deposited vide challan No. dat time limit of the work 30 days and penalty is Rs.		
The contractor has given DMC (West) SITE Zo		
the due fulfillment of the contract No V THIS AGREEMENT W	ITNESSETH that the SITE Zone Date (Control of the Control of the C	باحن
and the contractor shall respectively well truly carry out the abide by all the terms and condition of the aforesaid specifical		DOR
		KISTAN
The contractors do hereby themselves their and assignee to pay to the SITE Zone DMC (West) a sum of R	Rs. 10% of Sanctioned by way of penalty	دوسوروپر
case of the breach of the terms and condition of the contract prejudice to the right of the SITE Zone DMC (West) to recover	i/c those mentioned in the tender without the damages for any such breach	
In witness whereof the said parties have set 2013.	their hands this day i	
		nnos
•	SEAL PA	A KISTA
s section of the sect		ندر اوریس میں روبیسی
	ADMISTRATOR	
DISTRIC	T MUNICIPAL CORPORATION KARACHI	((۱
8/1/3		
Witness: I		بارے ت
MIS Gal Karlah Committee		Uii
Witness: 1 MIS Gal Roche Un Brusher Witness: 11 Witness: 11 Witness: 11	M/S /// PA	KISTAN
Witness: II (2) N	Signature of Contractor	میں روبیہ انہائی
Withess . II	Signoture of contract of the c	
e-228 (We ie) gr	123-ald Cretimas	
2) 1	Mango Die Road Ko	روات ایمارے
(2')'	Thun jo jing joad wa	DR
		BEIAL
	AG	TESTAE

NOTE SHEET

2960/2

Paras

Reference

MOHALLAH IN UC-03 SITE	ZONE
	1.
After Completing of all neo- above mentioned work the estimated amount hrough Website SPPRA opened on 20/11/2 SITE Zone DMC (West).	
In response there to the participated and quoted their rates as under:	e following Contractor's have
M/S Naveed & Co	@0.50%Below S.R
2. M/S R.A Construction	@0.30%Below S.R
3. M/S Al- Maida Enterprises	@0.29%Below S.R
M/S M. Saeed & Sons	At Par
Executive Engineer (B&R) SITE Zone DM 2,89,530/- and Total Amount Rs.9,84,582/	
Rs. <u>9,84,582/-</u> Rupees (Nine Lac Eighty F Eighty Two Only) i/c @ 0.50% Below.S.	our Thousand Five Hundred &
Rs. 9,84,582/- Rupees (Nine Lac Eighty F Eighty Two Only) i/c @ 0.50% Below.S. Chargeable from B.G No: r Since the bid evaluation repo Website beside with relevant. Documents, li	R in favour of M/S Naveed & Comay kindly be accorded. It has been hoisted on SPPRA's ke Contract Evaluation Report,
Rs. 9,84,582/- Rupees (Nine Lac Eighty F Eighty Two Only) i/c @ 0.50% Below.S. Chargeable from B.G No: r Since the bid evaluation repo Website beside with relevant. Documents, li	Tour Thousand Five Hundred & R in favour of M/S Naveed & Comay kindly be accorded. It has been hoisted on SPPRA's ke Contract Evaluation Report,
Rs. 9,84,582/- Rupees (Nine Lac Eighty F. Eighty Two Only) i/c @ 0.50% Below. S. Chargeable from B.G No: r Since the bid evaluation repo Website beside with relevant. Documents, li	Tour Thousand Five Hundred & R in favour of M/S Naveed & Comay kindly be accorded. In that been hoisted on SPPRA's ke Contract Evaluation Report,
Rs. 9,84,582/- Rupees (Nine Lac Eighty F. Eighty Two Only) i/c @ 0.50% Below.S. Chargeable from B.G No: Since the bid evaluation repo Website beside with relevant. Documents, linguaries etc are to SPPRA in order to consule.	R in favour of M/S Naveed & Comay kindly be accorded. That has been hoisted on SPPRA's ke Contract Evaluation Report, applete all codal formalities as per
Rs. 9,84,582/- Rupees (Nine Lac Eighty F. Eighty Two Only) i/c @ 0.50% Below.S. Chargeable from B.G No:	R in favour of M/S Naveed & Comay kindly be accorded. That has been hoisted on SPPRA's ke Contract Evaluation Report, applete all codal formalities as per
Rs. <u>9,84,582/-</u> Rupees (Nine Lac Eighty F <u>Eighty Two Only</u>) i/c @ <u>0.50%</u> Below.S. Chargeable from B.G No:r	R in favour of M/S Naveed & Comay kindly be accorded. rt has been hoisted on SPPRA's ke Contract Evaluation Report, applete all codal formalities as per

OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE DMC WEST KARACHI

1. Excavation of pipe line trenches pipe all kind of soil murum i/c trimming dressing leveling beds trenches correct level and graded cutting joints holes disposal of surplus earth with in 1 chains as directed by the Engg: Inch: P. fence guard lights flags temporary crossing non vehicler traffic where ever req: a lift up to 5 ft & lead up to 1 chain. 2. P/L Rcc pipe ASTM class class 'C' 76-62 T/C 76-70 class II wall 'B' and fixing in trenches i/c cutting fitting jointing with rubber ring i/c testing with water to specified pressure 9" & 12"dia pipe. 3. Const of Main Holes 4 inside with Rcc covers 21"dia 3×3/4 with flat iron frame 5ft depth 1:2:4 in laying CC cost in situ 9" thick wall and disposal of surplus stuff etc comp: 4. Add for deduct for depth of man holes above or beyond 5 ft (RA). 5. Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc comp: 6. Dismantling of existing asphalt concrete road including		UC-03 SITE ZONE	. ·	
 Excavation of pipe line trenches pipe all kind of soil murum i/c trimming dressing leveling beds trenches correct level and graded cutting joints holes disposal of surplus earth with in 1 chains as directed by the Engg: Inch: P. fence guard lights flags temporary crossing non vehicler traffic where ever req: a lift up to 5 ft & lead up to 1 chain. P/L Rcc pipe ASTM class class 'C' 76-62 T/C 76-70 class II wall 'B' and fixing in trenches i/c cutting fitting jointing with rubber ring i/c testing with water to specified pressure 9" & 12"dia pipe. Const of Main Holes 4 inside with Rcc covers 21"dia 3×3/4 with flat iron frame 5ft depth 1:2:4 in laying CC cost in situ 9" thick wall and disposal of surplus stuff etc comp: Add for deduct for depth of man holes above or beyond 5 ft (RA). Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc comp: Dismantling of existing asphalt concrete road including 		 	· · · · · · · · · · · · · · · · · · ·	
 Excavation of pipe line trenches pipe all kind of soil murum i/c trimming dressing leveling beds trenches correct level and graded cutting joints holes disposal of surplus earth with in 1 chains as directed by the Engg: Inch: P. fence guard lights flags temporary crossing non vehicler traffic where ever req: a lift up to 5 ft & lead up to 1 chain. P/L Rcc pipe ASTM class class 'C' 76-62 T/C 76-70 class II wall 'B' and fixing in trenches i/c cutting fitting jointing with rubber ring i/c testing with water to specified pressure 9" & 12"dia pipe. Const of Main Holes 4 inside with Rcc covers 21"dia 3×3/4 with flat iron frame 5ft depth 1:2:4 in laying CC cost in situ 9" thick wall and disposal of surplus stuff etc comp: Add for deduct for depth of man holes above or beyond 5 ft (RA). Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc comp: Dismantling of existing asphalt concrete road including 	E/Cos	t: <u>9,89,530/-</u> E/Money <u>19791/-</u> T/Limit <u>30 Days</u> Penalty <u>5</u>	<u>00/-</u> PD.	
murum i/c trimming dressing leveling beds trenches correct level and graded cutting joints holes disposal of surplus earth with in 1 chains as directed by the Engg: Inch: P. fence guard lights flags temporary crossing non vehicler traffic where ever req: a lift up to 5 ft & lead up to 1 chain. 2. P/L Rcc pipe ASTM class class 'C' 76-62 T/C 76-70 class II wall 'B' and fixing in trenches i/c cutting fitting jointing with rubber ring i/c testing with water to specified pressure 9" & 12"dia pipe. 3. Const of Main Holes 4 inside with Rcc covers 21"dia 3×'4 with flat iron frame 5ft depth 1:2:4 in laying CC cost in situ 9" thick wall and disposal of surplus stuff etc comp: 4. Add for deduct for depth of man holes above or beyond 5 ft (RA). 5. Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc comp: 6. Dismantling of existing asphalt concrete road including	S.No	Description of Work	Quantity	Rate Per
Engg: Inch: P. fence guard lights flags temporary crossing non vehicler traffic where ever req: a lift up to 5 ft & lead up to 1 chain. 22400/Cft 5200 % 2. P/L Rcc pipe ASTM class class 'C' 76-62 T/C 76-70 class II wall 'B' and fixing in trenches i/c cutting fitting jointing with rubber ring i/c testing with water to specified pressure 9" & 12"dia pipe. 3. Const of Main Holes 4 inside with Rcc covers 21"dia 3×3/4 with flat iron frame 5ft depth 1:2:4 in laying CC cost in situ 9" thick wall and disposal of surplus stuff etc comp: 4. Add for deduct for depth of man holes above or beyond 5 ft (RA). 5. Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc comp: 20160/Cft 2760/% 6. Dismantling of existing asphalt concrete road including	1.	murum i/c trimming dressing leveling beds trenches correct level and graded cutting joints holes disposal		
class II wall 'B' and fixing in trenches i/c cutting fitting jointing with rubber ring i/c testing with water to specified pressure 9" & 12"dia pipe. 700/Rft 869/P.I Const of Main Holes 4 inside with Rcc covers 21"dia 3×3/4 with flat iron frame 5ft depth 1:2:4 in laying CC cost in situ 9" thick wall and disposal of surplus stuff etc comp: Add for deduct for depth of man holes above or beyond ft (RA). Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc comp: 22/Nos. 13028 / 2245/55 Dismantling of existing asphalt concrete road including	,	Engg: Inch: P. fence guard lights flags temporary crossing non vehicler traffic where ever req: a lift up	22400/Cft	5200 %0
 Const of Main Holes 4 inside with Rcc covers 21"dia 3×3/4 with flat iron frame 5ft depth 1:2:4 in laying CC cost in situ 9" thick wall and disposal of surplus stuff etc comp: Add for deduct for depth of man holes above or beyond 5 ft (RA). Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc comp: 22/Nos. 13028 / Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc comp: 20160/Cft 2760/% Dismantling of existing asphalt concrete road including 	2.	class II wall 'B' and fixing in trenches i/c cutting fitting jointing with rubber ring i/c testing with water	700/R ft	869/ P R
5 ft (RA). 66/Rft 2245/55 Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc comp: 20160/Cft 2760/% 6. Dismantling of existing asphalt concrete road including	3.	Const of Main Holes 4 inside with Rcc covers 21"dia 3×34 with flat iron frame 5ft depth 1:2:4 in laying CC cost in situ 9" thick wall and disposal of surplus stuff		13028 / E
watering ramming to full compaction etc comp: 20160/Cft 2760/% 6. Dismantling of existing asphalt concrete road including	4.	Add for deduct for depth of man holes above or beyond 5 ft (RA).	66/Rft	2245/55/
and the state of t	5.	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc comp:	20160/Cft	2760/%0
	6.	base sub-base and disposal of dismantled materials to	2800/\$4	773/86%

Address 123-ald Crolimon Karachi

DISTRICT MUNICIPAL CORPORATION (WEST) SITE ZONE KARACHI

No.XEN/DMC(W)/S.Z/ 136 /2014

Dated: 04/63 /2014

To,

Director (CB)
Sindh Public Procurement Regulatory Authority,
Government of Sindh,
Karachi.

Dy. Director (Web)
Computer Section,
Karachi Metropolitan Corporation,
Karachi.

SUBJECT: - P/L 24"DIA SEWERAGE LINE INFRONT OF BALOCH MOHALLAH IN UC-03 SITE ZONE

In conformity with Clause-50 of SPP Rule-2010, a contract evaluation form, duly filled in respect of subject work is enclosed herewith for hoisting the same on your respective web-site.

EXECUTIVE ENGINEER
SITE ZONE DMC (WEST)

Copy to: -

1. Administrator, DMC (West)

2. Municipal Commissioner DMC (West)

3. Superintending Engineer DMC (West)

4. Office File

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.

1).	NAME OF THE ORGANIZATION / DEPTT	SITE ZONE DMC (West)
2).	PROVINCIAL GOVT./LOCAL GOVT./OTH	HER LOCAL GOVERNMENT (DMC)
3).	TITLE OF CONTRACT	Sewerage Line
4).	TENDER NUMBER	(24) E.E/S.Z/DMC/W/75/2013
5).	BRIEF DESCRIPTION OF CONTRACT	P/L 24"dia Sewerage Line infront of Baloch Mohallah in UC-03 SITE Zone
6) F	ORUM THAT APPROVED THE SCHEME	Tender Opening Committee
7).	TENDER ESTIMATED VALUE	9,91,696/-
8).	ENGINEER'S ESTIMATE	9,91,696/-
	(For Civil Works only)	
9).	ESTIMATED COMPLETION PERIOD (AS	PER CONTRACT) _30_(Days)
10).	TENDER OPENED ON (DATE & TIME)	20/11/2013 at (02:30 PM)
11).	NUMBER OF TENDER DOCUMENTS SO. (Attach list of buyers)	LD <u>05 Nos</u>
12).	NUMBER OF BIDS RECEIVED 05	Nos
13).	NUMBER OF BIDDERS PRESENT AT TH	E TIME OF OPENING OF BIDS <u>05 Nos</u>
14).	BID EVALUATION REPORT (Enclose a copy)	_(Attached)
15).	NAME AND ADDRESS OF THE SUCCESS	SFUL BIDDER M/s. Naveed & Co
16).	CONTRACT AWARD PRICE	Rs.9,86,738/-
17). (i.e	RANKING OF SUCCESSFUL BIDDER IN e. 1 st , 2 nd , 3 rd EVALUATION BID)	EVALUATION REPORT M/s. Naveed & Co M/s. R.A Construction M/s. Al Maida Enterprises M/s. Mirza Khan & Co M/s. Burang Construction
18).	METHOD OF PROCUREMENT USED:- (T	TICK ONE)
	a). SINGLE STAGE – ONE ENVELO	OPE PROCEDURE <u>✓</u>
	b). SINGLE STAGE – TWO ENVEL	OPE PROCEDURE X
	c). TWO STAGE BIDDING PROCE	DURE X
	d). TWO STAGE – TWO ENVELOP	PE BIDDING PROCEDURE X

'	PLEASE SPECIFY IF ANY OTHER METHOD C EMERGENCY, DIRECT CONTRACTING / NEC	OF PROCU GOTIATIO	UREMEÌ ON ETC.	NT WA WITH	S ADOPT Brief R	ED i.e. EASONS:	
,	PPROVING AUTHORITY FOR AWARD OF CONT						
20).	WHETHER THE PROCUREMENT WAS INCLUDE	ed in ani	NUAL P Yes		No	PLAN?	
21). 7	DVERTISEMENT:						
	i). SPPRA Website (If yes, give date and SPPRA's tender number)	Ye		<u> 15752</u>	13283/20	13	
	ii). News Papers (If yes, give names of newspapers and dates)	Ye	s X				
22).	NATURE OF CONTRACT		Loc	cal 🗸	Int.		
23).	WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUM (If yes, enclose a copy)	MENTS?	Ye	S 🗸	No		
24).	WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENT (If yes, enclose a copy)	MENTS?	Ye	S	No v		
25).	WHETHER APPROVAL OF COMPETENT AUTHOMETHOD OTHER THAN OPEN COMPETITIVE B	ORITY W BIDDING?	AS OBT Ye		FOR US	ING A	
26).	WAS BID SECURITY OBTAINED FROM ALL TH	IE BIDDE	RS? Ye	s	No		
27)	WHETHER THE SUCCESSFUL BIDDER WAS LO EVALUATED BID / BEST EVAULATED BID (in a		Yensultanci	l	No		
28).	WHETHER THE SUCCESSFUL BIDDER WAS TE	ECHNICA	LLY CO	MPLA	NT?		
,			Ye	s 🗸	No		
29).	WHETHER INTEGRITY PACT WAS SIGNED? (If yes, enclose a copy)		Ye	es	No		
30).	WHETHER NAMES OF THE BIDDERS AND THE THE TIME OF OPENING OF BIDS?	EIR QUOT	ΓED PRI Υε	CES W es ✓	ERE REA No	D OUT A	Γ
31).	WHETHER COPY OF EVALUATION REPORT G (Attach copy of the bid evaluation report)	IVEN TO	ALL BI	-	7 No		
32).	ANY COMPLAINTS RECEIVED (If yes, result thereof)		Yes No	√]] 2/3

	ANY DEVIATION FROM SPECIFICATIONS GIVEN IN T		DER NOTICE / DOCUMENTS
	(If yes, give details)	Yes	
		No	<u> </u>
2.4	WAS THE EXTENSION MADE IN RESPONSE TIME?	Yes	
34).	(If yes, give reasons)	No	
	(,,,,,,,,,,	INO	
35).	DEVIATION FROM QUALIFICATION CRITERIA	Yes	
	(If yes, give details)	No	✓
	THE PROPERTY OF A CENTS THE	AT THE	CELECTED FIRM IS NOT
36).	WAS IT ASSURED BY THE PROCURING AGENCY THAT BLACK LISTED?	ALIMES	
	BLACK LISTED:		Yes ✓ No
27)	WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF	THE PR	OCURING AGENCY TO THE
37).	SUPPLIER'S PREMISES IN CONNECTION WITH THE I	PROCURI	EMENT? IF SO, DETAILS TO
	BE ASCERTAINED REGARDING FINANCING OF VISI	T, IF ABI	ROAD.
	(If yes, enclose a copy)		Yes No V
			LADIANOS DAVIASTINI
38).	WERE PROPER SAFEGUARDS PROVIDED ON MOBIL THE CONTRACT (BANK GUARANTEE ETC)?	IZATION	
	THE CONTRACT (BANK GUARANTEE LTC):		Yes No V
	THE STATE OF THE S		
39).	SPECIAL CONDITIONS, IF ANY (If yes, give Brief Description)		Yes No 🗸
	(ii yes, give bite: besorption)		
	Att.		
Si	gnature & Official Stamp of		
	ithorized Officer EXECUTIVE ENGINEERS		
F	OR OFFICE USE ONLY	, ·	
	JI OI I I OI O		

SPPRA, Block. No.8, Sindh Secret

<u>ariat No.4-A, Court Road, Karachi.</u> Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI

No. EE/SZ/DMC/W/ 20 /2014

Dated 27/02 /2014

M/S <u>Naveed & Co</u>
Approved Contractor,
Executive Engineer
SITE Zone DMC (West)
KARACHI

WORK ORDER

SUBJECT: - P/L 24"DIA SEWERAGE LINE INFRONT OF BALOCH MOHALLAH IN UC-03 SITE ZONE
· · · · · · · · · · · · · · · · · · ·
REFERENCE: Your tender dated 20/11/2013 and consent letter dated
The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the
subjected work and tender amount calculated by the design section comes to Rs. <u>9,86,738/-</u> .
You are therefore hereby directed to start the work within 7 days from date of issue of work order and
to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by
the terms and conditions laid down in the printed form of the contractor agreement.
The work is to be completed within the schedule time limit i.e. 3 c days months failing which
penalty will be imposed as per contract clause.
A At
EXECUTIVE ENGINEER
SITE ZONE DMC(WEST)

Copy is forwarded for information & necessary action to: -

- 1. Superintending Engineer DMC (West)
- 2. Assistant Executive Engineer SITE Zone DMC (West)
- 3. Office Copy / File Copy

EXECUTIVE ENGINEER
SITE ZONE DMC (WEST)
KARACHI

PAKISTAN

STAMP RS. $\frac{\partial 960}{\partial x}$

DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI

<u>A G R E E M E N T</u>

•		4	
An agreement made this	day of	200	Hetwee U. C.
District Municipal Corporation SITE Zone by their Adm	inistrator here in after	called the District	Menicip
Corporation SITE Zone and M/S <u>Naveed & Co</u> by their name and style of M/S <u>Naveed & Co</u> which expression	proprietor address car shall include their suc	rying on business	anderath
said firm and heir executors administrator, assignees	of the said individual p	artner of the of	SPECIAL ADHESIVE
			DAVICTA
Where as the Administrator SITE Zon annexed and marked	e has accepted the co	intractor's tender	hereun!
annexed and marked	nd marked1/3	and dated	WALLS TO SERVICE THE SERVICE T
For the Work of "	,		25
"P/L 24"dia Sewerage Line infront of Talib I	Drohi Compound in I	IC 63 SYTE 7	,
2.2.2. am sewerage Line miront of fatto	Brom Compound in C	C-03 SITE Zone	
			و د د د
Sanctioned cost of the works Bs 9,86,0376	ila aramium @ M. T	nΥ.	
Sanctioned cost of the works Rs. 9,86,037/5 above / below the schedule of rates. The contractor ha	s deposited a sum of R	s.29,482/=B	PAKISTAN
challan No. 1/D w 15+ 12/Rull dated -	as security	in addition to the	e earn.
money deposited vide challan No. time limit of the work 30 days and penal	dated <i> / /2//</i>	Rs. <u>198</u>	20/-
and penal	ity is Rs. $3\omega_{2}$	per day	
The contractor has given DMC (West)	SITE Zone a lien over	such sum of as s	Nuly Property
the due fulfillment of the contract No V THIS AGREEM	ENT WITNESSETH that	the SITE Zone Dig	W On EU
and the contractor shall respectively well truly carry abide by all the terms and condition of the aforesaid sp	out the said contract pecification and tender	and fulfill the cont	
	recinication and tender		
The contractors do hereby themselves	s their hairs, successor	rs, and legal/repres	COLUMN TANKISTAN
and assignee to pay to the SITE Zone DMC (West) a successe of the breach of the terms and condition of the co	um of Rs. 10% of Sanct ontract i/c those menti	ioned by way and	elvali (Constantino)
prejudice to the right of the SITE Zone DMC (West) to r	ecover the damages fo	r any such breach.	WILL
In witness whereof the said parties ha	ave set their hands thi	s	_ da
	•		الماس المال
			- ZYYYI
		ζ SE.	AL THE STATE OF TH
	TANA		PAKISTAN
	A AND MINISTRA		
	ИSTRICT MUNICIPALICI КАRACIII	ORPORATION 🗀	
20 11 01	NAMACIII	•	
Witness: 1 M. HASSAN Chan		•	
Jassem /	j P		الله الله
469 Block'S"N. Nguded))		3.0 R
401, 1810 CK ZI W. 1 Streeted	M/S		PAKISTAN
Witness: 11 Achtan Mohal	Signature of	Contractor	م سین رویب
		18/19/4	
of Toles	120 ml	1201.226	
	125-040	Light mover	
12,13 Block K" N. Ngualed	Mangop	is Road K	الراء الله
\mathcal{O}		(1)	الروي الم
	zi.		SPECIAL SPECIA
	# K	**** *********************************	A PERSONAL PERSONAL PROPERTY .

NOTE SHEET

2960/

Reference

/as

SUBJECT: -	'Р/I. 24"DIA S	EWERAGE I	THAF HAL	RONT O	F TALIB B	
SODJECT		•				
	COMPOUND	IN UC-03 SI	TE ZONE			
• .						
above mention through Web SITE Zone D		octimated am	ounting to 1/2013 by	o Rs. <u>9,99</u> y Tender	opening co	mmittee
participated a	In response and quoted thei	r rates as und	er: -			
1. M/S	Naveed & Co			@0.509	%Below S.	R
2. M/S	Mirza Khan &	Со		@0.30	%Below S.	R
			= .	@0.28	%Below S.	R
Executive E	ngineer (B&R)	e has been che SITE Zone I	DMC (W	hmeticall est) and a	y and techi imount con	nically by nes to Rs
Executive E 9,90,992/- a Rs.9,86,037 Only) i/c @	The estimate ngineer (B&R) nd Total Amou	e has been che SITE Zone I int Rs. 9,86,03 fore request ne Lac Eig w.S.R in favo	DMC (Wo	the sand Thousan	etion amou	inting to
Executive E 9,90,992/- a Rs.9,86,037 Only) i/c (6) from B.G N	The estimate ngineer (B&R) and Total Amou It is there P-Rupees (Nippersonant) 0.50% Below or property in the property of the p	thas been choose has been choose later and the second of t	DMC (Wo	the sand a Thousan S Navee corded.	etion amount condition amount do a third do	inting to the second se
Executive E 9,90,992/- a Rs.9,86,037 Only) i/c @ from B.G N Website bes	The estimate ngineer (B&R) and Total Amou It is there It Rupees (Ni 0.50% Below o: Since the biside with relevant	thas been choose has been choose later and the second of t	DMC (Wo	the sand a Thousan (S Navee corded.) Seen horontract Eve all coda	etion amount condition amount condition amount conditions amount c	inting to the Sever Chargeable PRA's eport, es as per

ADMINISTRATOR DMC (WEST)

DMC (WEST)

OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE DMC WEST KARACHI

SUBJECT: -	P/L 24"DIA SEWERAGE LINE	INFRONT OF TALIB	BROHI COMPOUND
	IN UC-03 SITE ZONE		

S.No	Description of Work	Quantity	Rate Per%
1.	Excavation of pipe line trenches pipe all kind of soil murum i/c trimming dressing leveling beds trenches correct level and graded cutting joints holes disposal		
	of surplus earth with in I chains as directed by the		•
	Engg: Inch: P. fence guard lights flags temporary		
,	crossing non vehicler traffic where ever req: a lift up	V	V
,	to 5 ft & lead up to 1 chain.	22638/Cft	5200 %0 Cf
2.	P/L Rcc pipe ASTM class class 'C' 76-62 T/C 76-70		
	class II wall 'B' and fixing in trenches i/c cutting		
	fitting jointing with rubber ring i/c testing with water	7 00 17 3	V
	to specified pressure 9" & 12"dia pipe.	700/Rft	869/ P.Rft
3.	Const of Main Holes 4 inside with Rcc covers 21"dia	_	,
	3×3/4 with flat iron frame 5ft depth 1:2:4 in laying CC		/
	cost in situ 9" thick wall and disposal of surplus stuff	22.24	V 12000 (E 1
•	etc comp:	22/Nos.	13028 / Eacl
4.	Add for deduct for depth of man holes above or beyond		
	5 ft (RA).	66/Rft	2245/55/P.R
5.	Refilling the excavated stuff in trenches 6" thick layer i/c		11
	watering ramming to full compaction etc comp:	20374/Cft	2760/%0Cft
6.	Dismantling of existing asphalt concrete road including		· · · · · · · · · · · · · · · · · · ·
	base sub-base and disposal of dismantled materials to		
	designated	2800/Sft	773/86%Sft
£ i	ander / Quality 19sued To M/8		
			•
T.	Q/C. 158406 24/10/13 M.19820/P.O. No. 906 5892 DI 29/10/13 EXECUTI		
S/	M.19820/p.O. No. 906 5897 29/10/ EVECTE	VIEWNONE	ED (Den)
		VE ENGINE ONE DMC (ek (b&k) WEST)
	A.		1
	MT (B&R) MC (Bost)	C .	24
	hereby quoted 0.50/) Above / Below the SR.		
	ture My 25 Address 123 - ald U	0.	, ,

DISTRICT MUNICIPAL CORPORATION (WEST) SITE ZONE KARACHI

No.XEN/DMC(W)/S.Z/ 137 /2014

Dated: 64/63 - /2014

To,

Director (CB)
Sindh Public Procurement Regulatory Authority,
Government of Sindh,
Karachi.

Dy. Director (Web)Computer Section,
Karachi Metropolitan Corporation,
<u>Karachi</u>.

SUBJECT: - P/L 24"DIA SEWERAGE LINE AND CONST OF MANHOLE INFRONT ANJUMAN BARADRIYA IN UC-03 SITE ZONE

In conformity with Clause-50 of SPP Rule-2010, a contract evaluation form, duly filled in respect of subject work is enclosed herewith for hoisting the same on your respective web-site.

EXECUTIVE PNGINEER SITE ZONE DMC (WEST

Copy to: -

- 1. Administrator, DMC (West)
- 2. Municipal Commissioner DMC (West)
- 3. Superintending Engineer DMC (West)
- 4. Office File

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.

NAME OF THE ORGANIZATION / DEPTT	T. SITE ZONE DMC (West)
PROVINCIAL GOVT./LOCAL GOVT./OTI	HER LOCAL GOVERNMENT (DMC)
TITLE OF CONTRACT	Sewerage Line / Main Hole
TENDER NUMBER	(25) E.E/S.Z/DMC/W/2312013
BRIEF DESCRIPTION OF CONTRACT	P/L 24"dia Sewerage Line and Construction of Main Hole infornt of Anjuman Baradriya in UC-03 SITE Zone
FORUM THAT APPROVED THE SCHEME	Tender Opening Committee
TENDER ESTIMATED VALUE	9,93,848/-
ENGINEER'S ESTIMATE	9,93,848/
or of 11 Wester only)	
COMPLETION PERIOD (A	S PER CONTRACT) 30 (Days)
ON CONTROL ON (DATE & TIME)	20/11/2013 at (02:30 PM)
THE OF TENDED DOCUMENTS SO	OLD <u>04 Nos</u>
Character)	
AND OF DIDE DECEIVED	04 Nos
8). NUMBER OF BIDDERS PRESENT AT T	THE TIME OF OPENING OF BIDS <u>04 Nos</u>
h). BID EVALUATION REPORT	(Attached)
(Englace a conv)	18.00
5). NAME AND ADDRESS OF THE SUCCE	ESSFUL BIDDER M/s. Naveed & Co
6). CONTRACT AWARD PRICE	Rs.9,88,879/-
7) RANKING OF SUCCESSFUL BIDDER I	IN EVALUATION REPORT
(i.e. 1 st , 2 nd , 3 rd EVALUATION BID)	M/s. Naveed & Co M/s. R.A Construction
	M/s. R.A Construction M/s. Burang Construction
	M/s. Mirza Khan & Co
(8). METHOD OF PROCUREMENT USED:	- (TICK ONE)
	ELOPE PROCEDURE✓
b). SINGLE STAGE – TWO ENV	/ELOPE PROCEDURE X
c). 🔲 TWO STAGE BIDDING PRO	OCEDUREX
d). TWO STAGE – TWO ENVE	LOPE BIDDING PROCEDURE X
, –	R METHOD OF PROCUREMENT WAS ADOPTED i.e. ACTING / NEGOTIATION ETC. WITH BRIEF REASON

19). AF 20). V	PPRC WHE	OVING AUTHORITY FOR AWARD OF CONTRAC THER THE PROCUREMENT WAS INCLUDED IN	T <u>Adı</u> ANNU	ministrator DMC (West) AL PROCUREMENT PLAN? Yes ✓ No
21). A	DVE	RTISEMENT:		
,	i).	SPPRA Website (If yes, give date and SPPRA's tender number)	Yes No	<u>✓ 1575213283/2013</u>
i	ii).	News Papers (If yes, give names of newspapers and dates)	Yes	X
22). N	NAT	JRE OF CONTRACT		Local 🗸 Int.
23).	WAS	ETHER QUALIFICATION CRITERIA S INCLUDED IN BIDDING / TENDER DOCUMEN es, enclose a copy)	TS?	Yes ✓ No
24).	WA (If y	ETHER BID EVALUATION CRITERIA S INCLUDED IN BIDDING / TENDER DOCUMEN es, enclose a copy)		Yes No 🗸
25).	WH ME	ETHER APPROVAL OF COMPETENT AUTHORIT THOD OTHER THAN OPEN COMPETITIVE BIDD	TY WAS ING?	S OBTAINED FOR USING A Yes No ✓
26).	WA	S BID SECURITY OBTAINED FROM ALL THE BI	IDDER!	S? Yes ✓ No
27)	WI EV	HETHER THE SUCCESSFUL BIDDER WAS LOWE ALUATED BID / BEST EVAULATED BID (in case	EST of const	Yes ✓ No ultancies)
28).	Wł	HETHER THE SUCCESSFUL BIDDER WAS TECH	NICALI	LY COMPLAINT? Yes ✓ No
29).	(If	HETHER INTEGRITY PACT WAS SIGNED? yes, enclose a copy)		Yes No 🗸
30)	. W	HETHER NAMES OF THE BIDDERS AND THEIR HE TIME OF OPENING OF BIDS?	QUOTE	Yes V No
31)	. W (A	HETHER COPY OF EVALUATION REPORT GIVE attach copy of the bid evaluation report)	EN TO A	ALL BIDDERS? Yes ✓ No
32)). AN (I	NY COMPLAINTS RECEIVED f yes, result thereof)	⊢	Yes No ✓

33).	ANY DEVIATION FROM SPECIFICATIONS GIVEN IN T		DER NOTICE / DOCUMENTS
	(If yes, give details)	Yes	
		No	<u> </u>
34).	WAS THE EXTENSION MADE IN RESPONSE TIME?	Yes	
J7).	(If yes, give reasons)	No	✓
		<u> </u>	
25)	DEVIATION FROM QUALIFICATION CRITERIA	Yes	
35).	(If yes, give details)	No	√
	DATE DE COMPINE ACENCY TU	ልጥ ጥሀር ነ	SELECTED FIRM IS NOT
36).	WAS IT ASSURED BY THE PROCURING AGENCY THE BLACK LISTED?	AJJIIL	Yes V No
	BENCK BIOTES.		ies V
37).	WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OI	F THE PR	COCURING AGENCY TO THE
31).	SUDDITIED'S PREMISES IN CONNECTION WITH THE	PROCUR	EMEN I/ IF SO, DETAILS TO
	BE ASCERTAINED REGARDING FINANCING OF VISI (If yes, enclose a copy)	I, II ADI	Yes No 🗸
	(IT yes, ellerose a copy)		
38).	WERE PROPER SAFEGUARDS PROVIDED ON MOBIL	LIZATION	N ADVANCE PAYMENT IN
<i>30)</i> .	THE CONTRACT (BANK GUARANTEE ETC)?		Yes No 🗸
			[, k k k
39).	SPECIAL CONDITIONS, IF ANY		Yes No 🗸
	(If yes, give Brief Description)		L.
S	ignature & Official Stamp of uthorized Officer		
<u>F</u>	OR OFFICE USE ONLY		

SPPRA, Block. No.8, Sindh Secret

<u>ariat No.4-A, Court Road, Karachi.</u> Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI

No. EE/SZ/DMC/W/ 27 /2010

Dated 27/02 /2014

M/S Naveed & Co Approved Contractor, Executive Engineer SITE Zone DMC (West) <u>KARACHI</u>

WORK ORDER
SUBJECT: - P/L 24"DIA SEWERAGE LINE AND CONST OF MANHOLE INFRONT ANJUMAN
BARADRIYA IN UC-03 SITE ZONE
REFERENCE: Your tender dated 20/11/2013 and consent letter dated
The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the
subjected work and tender amount calculated by the design section comes to Rs. 9,88,879/
You are therefore hereby directed to start the work within 7 days from date of issue of work order and
to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by
the terms and conditions laid down in the printed form of the contractor agreement.
The work is to be completed within the schedule time limit i.e. 3: lays. months failing which
penalty will be imposed as per contract clause.
EXECUTIVE ENGINEER SITE ZONE DMC (WEST) KARACHI

Copy is forwarded for information & necessary action to: -

- 1. Superintending Engineer DMC (West)
- 2. Assistant Executive Engineer SITE Zone DMC (West)
- 3. Office Copy / File Copy

EXECUTIVE ENGINEER SITE ZONE DMC (WEST) KARACHI

DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI <u>A G R E E M E N T</u>

		200 hotwa	
An agreement made this da District Municipal Corporation SITE Zone by their Administrator	y of here in after called the	District Whinicip	
Company on CITE Zong and M/S Naveed & Co by their proprieto	or address carryilig Qui	nnzmæssen i Mæksti	
			SPECIAL
said firm and heir executors administrator, assignees of the sa	id individual partner of	the other part	DA VISTA N
Where as the Administrator SITE Zone has ac	cepted the contractor	s tender hereun	PARISTAN
$\sim 10^{-100}$ and marked 62.9 M/S dated 29.00 M/S	according to war	2 3DGALLGALLAN	
general condition of the contract hereunto annexed and marke	d	ad eated:	
For the Work of "		, es	
"P/L 24" dia Sewerage Line and const of manhole infront	Anjuman Baradriya	in UC-03 SITE	
Zone"		/	الاعتان
,			5001
Sanctioned cost of the works Rs. 9,88,879/2 i/c preabove / below the schedule of rates. The contractor has deposit	mium @ 8,50 %	%	
above / below the schedule of rates. The contractor has deposi	ted a sum of Rs. 29,	56 7/2 PX WHAE	PAKISTAN
and the second s	as security in addi	fifth to the earlie	ووسو رويب
money deposited vide challan No date time limit of the work so days and penalty is Rs.	ed _///2//> pe	er day	
//		· · · · · · · · · · · · · · · · · · ·	IN 183000000000000000000000000000000000000
The contractor has given DMC (West) SITE Zo	ne a lien over such su	m of as security i	
the due fulfillment of the contract No V THIS AGREEMENT WI and the contractor shall respectively well truly carry out the	said contract and full	fill the contract a	راع تان
abide by all the terms and condition of the aforesaid specificat	ion and tender. 🦸 🥻		200R
		- 18 S.	
The contractors do hereby themselves their land assignee to pay to the SITE Zone DMC (West) a sum of R	nairs, successors, and s 10% of Sanctioned l	www.waw.of.pena	KISTAN
case of the breach of the terms and condition of the contract	NC fliose mentioned if	KAI O LETTUCE VIEW	
prejudice to the right of the SITE Zone DMC (West) to recover	the damages for any s	ich breach CH!	
In witness whereof the said parties have set	their hands this	` day	(->))
2013.	then manage true		
			الماعينان
		SEAL	200R
		SEAL	
	ADMINISTRATOR		PAKISTAN
OUTRIC	T MUNICIPAL CORPOR	RATION	2.270.3
	KARACHI	/	
1115		24 FE	
Witness: 1			
MIS Busag but -Co			
Deli angi	A # /C		為和意
A-F Macca Soste any	M/S		PAKISTAN
Witness: II	Signature of Cantr	actar 🗱	نیں رہے۔
MIC Mit In W. Co. CO.			
0180228	123-06d	but mid	11 20 1
Witness: 1 M/S Busag but - Co A-7 Mucca Bastianga Witness: 11 Witness: 11 M/S Mitga Ma 2- Co 2/1/5 e-22 8	, <u> </u>	0. 0	
- 30 0 k	Mango pr	KARDE	يات ان
•	U	M	30H
			ADHESIYE

NOTE SHEET

aras

Reference

SUBJECT: - P/L 24"DIA SEWERAGE LINE AND CONST OF MANHOLE

INFRONT ANJUMAN BARADRIYA IN UC-03 SITE ZONE

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. <u>9,93,848/-</u> were called through Website SPPRA opened on <u>20/11/2013</u> by Tender opening committee. SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -

1. M/S Naveed & Co

@0.50%Below S.R

2. M/S R.A Construction

@0.30%Below S.R

3. M/S Burang Construction Co

@0.15%Below S.R

4. M/S Mirza Khan & Co

At Par

The estimate has been checked arithmetically and technically by Executive Engineer (B&R) SITE Zone DMC (West) and amount comes to Rs 9,93,848/- and Total Amount Rs.9,88,879/-.

It is therefore requested that the sanction amounting to Rs.9,88,879/- Rupees (Nine Lac Eighty Eight Thousand Eight Hundred & Seventy Nine Only) i/c @ 0.50% Below.S.R in favour of M/S Navced & Congressle from B.G No: ______ may kindly be accorded.

Since the bid evaluation report has been hoisted on SPPRA's Website beside with relevant. Documents, like Contract Evaluation Report, etc are to SPPRA in order to complete all codal formalities as per rule.

ACCOUNTANT (B&R) SITE ZONE DMC(W)

EXECUTIVE ENGINEER (B&R)

SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER DMC (WEST)

MUNICIPAL COMMISSIONER

DMC (WEST)

ADMINISTRATOR DMC (WEST)

OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE DMC WEST KARACHI

SUBJECT: - P/L 24"DIA SEWERAGE LINE AND CONST OF MANHOLE INFRONT ANJUMAN

BARADRIYA IN	UC-03 SITE ZONE	

E/Cost: 9,93,848/-E/Money 19877/-T/Limit 30 Days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Excavation of pipe line trenches pipe all kind of soil murum i/c trimming dressing leveling beds trenches correct level and graded cutting joints holes disposal of surplus earth with in 1 chains as directed by the Engg: Inch: P. fence guard lights flags temporary crossing non vehicler traffic where ever req: a lift up to 5 ft & lead up to 1 chain.	22750/Cft	5200 %0 Cft
2.	P/L Rcc pipe ASTM class class 'C' 76-62 T/C 76-70 class II wall 'B' and fixing in trenches i/c cutting fitting jointing with rubber ring i/c testing with water to specified pressure 9" & 12"dia pipe.	700/R11	869/ P.Rft
3.	Const of Main Holes 4 inside with Rcc covers 21"dia $3\times^{3}$ 4 with flat iron frame 5ft depth 1:2:4 in laying CC cost in situ 9" thick wall and disposal of surplus stuff etc comp:	22/Nos.	13028 / Each
4	Add for deduct for depth of man holes above or beyond 5 ft (RA).	66/Rft	2245/55/P.Rft
5.	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc comp:	20475/Cft	2760/%0Cft
6.	Dismantling of existing asphalt concrete road including base sub-base and disposal of dismantled materials to designated	3150/Sft	773/86%Sft
(an	158430. 24/10/13	4.	

DISTRICT MUNICIPAL CORPORATION (WEST) SITE ZONE KARACHI

No.XEN/DMC(W)/S.Z/ 134 /2014

Dated: 24/23 /2014

To,

20

Director (CB)

Sindh Public Procurement Regulatory Authority, Government of Sindh,

Karachi.

Dy. Director (Web)

Computer Section, Karachi Metropolitan Corporation,

SUBJECT: -

Karachi.


P/L 24"DIA SEWERAGE LINE INFRONT OF TALIB BROHI COMPOUND IN UC-03 SITE ZONE

In conformity with Clause-50 of SPP Rule-2010, a contract evaluation form, duly filled in respect of subject work is enclosed herewith for hoisting the same on your respective web-site.

EXECUTIVE ENGINEER
SITE ZONE DMC (WEST)

Copy to: -

- 1. Administrator, DMC (West)
- 2. Municipal Commissioner DMC (West)
- 3. Superintending Engineer DMC (West)
- 4. Office File



SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.

1).	NAME OF THE ORGANIZATION / DEPT	T. SITE ZONE DMC (West)
2).	PROVINCIAL GOVT./LOCAL GOVT./OT	HER LOCAL GOVERNMENT (DMC)
3).	TITLE OF CONTRACT	Sewerage Line
4).	TENDER NUMBER	(26) E.E/S.Z/DMC/W/75/2013
5).	BRIEF DESCRIPTION OF CONTRACT	P/L 24"dia Sewerage Line infront of Talib Brohi Compound in UC-03 SITE Zone
6) F	FORUM THAT APPROVED THE SCHEME	Tender Opening Committee
7).	TENDER ESTIMATED VALUE	9,90,992/-
8).	ENGINEER'S ESTIMATE	9,90,992/-
	(For Civil Works only)	
9).	ESTIMATED COMPLETION PERIOD (AS	S PER CONTRACT) <u>30 (Days)</u>
10).	TENDER OPENED ON (DATE & TIME)	20/11/2013 at (02:30 PM)
11).	NUMBER OF TENDER DOCUMENTS SO (Attach list of buyers)	DLD <u>03 Nos</u>
12).	NUMBER OF BIDS RECEIVED <u>0</u>	3 Nos
13).	NUMBER OF BIDDERS PRESENT AT TH	IE TIME OF OPENING OF BIDS <u>03 Nos</u>
14).	BID EVALUATION REPORT (Enclose a copy)	(Attached)
15).	NAME AND ADDRESS OF THE SUCCES	SFUL BIDDER M/s. Naveed & Co
16).	CONTRACT AWARD PRICE	Rs.9,86,037/-
	RANKING OF SUCCESSFUL BIDDER IN e. 1 st , 2 nd , 3 rd EVALUATION BID)	EVALUATION REPORT M/s. Naveed & Co M/s. Mirza Khan & Co M/s. R.A Construction
18).	METHOD OF PROCUREMENT USED:- (*	ΓΙCK ONE)
	a). SINGLE STAGE – ONE ENVEL	OPE PROCEDURE <u>✓</u>
	b). SINGLE STAGE – TWO ENVEL	OPE PROCEDURE X
	c). TWO STAGE BIDDING PROCE	EDURE X
	d). TWO STAGE – TWO ENVELOR	PE BIDDING PROCEDURE X
		ETHOD OF PROCUREMENT WAS ADOPTED i.e. ING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). i	APPR	UVING AUTHURITY FUR AWARD OF CONTRAC	I Aur	ninis	trator L	JIVIC (west)	
20).	WHE	ETHER THE PROCUREMENT WAS INCLUDED IN A	ANNUA	AL P	ROCU:	REME	NT PL	AN?
				Yes	. 🗸	No		
21).	ADVI	ERTISEMENT:	'		,			,
,	i).	SPPRA Website	Yes	✓	15752	213283	/2013	
	-)-	- (1) - (1) - (1) - (1) - (1) - (1)	No					
				· -				 -1
	ii).	News Papers		T 7				!
		(If yes, give names of newspapers and dates)	Yes	X				
			[Loc	1 1/	Int.	T1	
22).	NATU	URE OF CONTRACT	L	Loc	al V	IIIt.		
23).	WHE	ETHER QUALIFICATION CRITERIA	ſ	Yes	· /	No		1
ý		S INCLUDED IN BIDDING / TENDER DOCUMENTS	s? L	1 68	· •	NO		j
	(If ye	es, enclose a copy)						
24).		ETHER BID EVALUATION CRITERIA		Yes		No	V]
		S INCLUDED IN BIDDING / TENDER DOCUMENTS	S?	1 0.	1	1.10	-	
	(II ye	es, enclose a copy)						
25).		ETHER APPROVAL OF COMPETENT AUTHORITY				FOR	<u>JSING</u>	A
	MET	THOD OTHER THAN OPEN COMPETITIVE BIDDIN	IG?	Yes	5	No	V	
26).	WAS	S BID SECURITY OBTAINED FROM ALL THE BID	DERS?					
ŕ				Yes	· 🗸	No]
			r				'	1
27)	WH	ETHER THE SUCCESSFUL BIDDER WAS LOWEST	Γ	Yes	s 🗸	No		
	EVA	LUATED BID / BEST EVAULATED BID (in case of	consulta	ancie	s)			
28).	WHI	ETHER THE SUCCESSFUL BIDDER WAS TECHNIC	CALLY	CO	MPLAI	NT?		
Ź			ſ	Yes	· /	No]
			l		<u> </u>	1 - 10		J
29).	WH	ETHER INTEGRITY PACT WAS SIGNED?		Yes	3	No	√]
	(If ye	es, enclose a copy)	l	L	<u> </u>			J
30).	WHI	ETHER NAMES OF THE BIDDERS AND THEIR QU	OTED :	PRIC	ES WI	ERE RI	EAD O	UT AT
/.		TIME OF OPENING OF BIDS?		Yes		No		
			ı					_
31).	WHI	ETHER COPY OF EVALUATION REPORT GIVEN T	O ALL	BID	DERS'	?		
,	(Atta	ach copy of the bid evaluation report)		Yes	s 🗸	No]
			'	· · · · · ·	<u> </u>			
32).		COMPLAINTS RECEIVED	Yes					
	(If ye	es, result thereof)	No		√			

33).	ANY DEVIATION FROM SPECIFICATIONS GIVEN IN T (If yes, give details)		DER NO	OTICE	/ DOC	CUMENTS
	(11 yes, give details)	Yes				
		No	<u> </u>			
2.43	WAS THE EVERYOLD LAADE BUDGOODS TO AGO					
54).	WAS THE EXTENSION MADE IN RESPONSE TIME? (If yes, give reasons)	Yes				
	(11 903, give reasons)	No	<u>√</u>			
35).	DEVIATION FROM QUALIFICATION CRITERIA	Yes				
	(If yes, give details)	No	√			
		L	⊥. 			
26)	WAS IT ASSURED BY THE BROOKERN'S ASSISTED	TTILL	DI BOT	en ni	DATIO	NOT
36).	WAS IT ASSURED BY THE PROCURING AGENCY THA BLACK LISTED?	I THE 5	ELECT	EDFI		NOI
			Yes	<u> </u>	No]
37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENORY SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DI BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.						
	(If yes, enclose a copy)		Yes		No	<u> </u>
38).	WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZ THE CONTRACT (BANK GUARANTEE ETC)?	ZATION	ADVA	NCE P	AYMI No	ENT IN
39).	SPECIAL CONDITIONS, IF ANY (If yes, give Brief Description)		Yes		No 1	
	thorized Officer					
FC	OR OFFICE USE ONLY					

SPPRA, Block. No.8, Sindh Secret

ariat No.4-A, Court Road, Karachi.
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI

No. EE/SZ/DMC/W/ 17 /2014

Dated 22 /02 /2014

M/S Naveed & Co
Approved Contractor,
Executive Engineer
SITE Zone DMC (West)
KARACHI

	WORK ORDER
SUBJECT: -	P/L 24"DIA SEWERAGE LINE INFRONT OF TALIB BROHI COMPOUND IN UC-03 SITE
	ZONE
REFERENCE: Yo	ur tender dated 20/11/2013 and consent letter dated
	The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the
subjected work	and tender amount calculated by the design section comes to Rs. <u>9,86,037/-</u> .
	You are therefore hereby directed to start the work within 7 days from date of issue of work order and
to get the prop	er Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by
the terms and o	onditions laid down in the printed form of the contractor agreement.
	The work is to be completed within the schedule time limit i.e. 36 days months failing which
penalty will be	imposed as per contract clause.
	EXECUTIVE ENGINEER SITE ZONE DMC (WEST) KARACHI

Copy is forwarded for information & necessary action to: -

- 1. Superintending Engineer DMC (West)
- 2. Assistant Executive Engineer SITE Zone DMC (West)
- 3. Office Copy / File Copy

EXECUTIVÉ ENGINEER SITE ZONE DMC (WEST) KARACHI

130

STAMP RS. 2960/2

PAKI

DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this day of 200 betwee: District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S Navged & Co. by their proprietor address carrying on the same states and ministrator here.
District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal
the control of the co
Colboration and total and total and total broken and the state of the
name and style of M/S Naveed & Co which expression shall include their successor and assigned the
said firm and heir executors administrator, assignees of the said individual partner of the office of the
Where as the Administrator SITE Zone has accepted the contractor's tender hereunts PA
annexed and marked of dated 20/11/2013 according to the specification and
general condition of the contract hereunto annexed and marked/ and datedand dated
For the Work of "
"P/L 24"dia Sewerage Line infront of Baloch Mohallah in UC-03 SITE Zone"
Sanctioned cost of the works Rs. 9.86,738 i/c premium @ 0.50 X. The contractor has deposited a sum of Rs. 29503/2 /B Vide challan No. 10/0 for 7st R/BM dated as security in addition to the earner than the date of the contractor has deposited a sum of Rs. 29503/2 /B Vide challan No. 10/0 for 7st R/BM dated as security in addition to the earner than the date of the contractor has deposited a sum of Rs. 29503/2 /B Vide challan No. 10/0 for 7st R/BM dated as security in addition to the earner than the contractor has deposited a sum of Rs. 29503/2 /B Vide challan No. 10/0 for 7st R/BM dated as security in addition to the earner than the contractor has deposited a sum of Rs. 29503/2 /B Vide challan No. 10/0 for 7st R/BM dated as security in addition to the earner than the contractor has deposited a sum of Rs. 29503/2 /B Vide challan No. 10/0 for 7st R/BM dated as security in addition to the earner than the contractor has deposited a sum of Rs. 29503/2 /B Vide challan No. 10/0 for 7st R/BM dated as security in addition to the earner than the contractor has deposited a sum of Rs. 29503/2 /B Vide challan No. 10/0 for 7st R/BM dated
above / below the schedule of rates. The contractor has deposited a sum of Rs. 29503/2 (B Vide) PA
challan No. 10/0 for 13+ R/BM dated as security in addition to the earns
money deposited vide challan, No, dated
time limit of the work 30 11/5 and penalty is Rs. 500/2 per day
The contractor has given DMC (West) SITE Zone a lien over such sum of as security
the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (We
and the contractor shall respectively well truly carry out the said contract and fulfill the contract a
abide by all the terms and condition of the aforesaid specification and tender. $2\sqrt{2}$
The contractors do hereby themselves their hairs, successors, and legal representations
and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of peralty
case of the breach of the terms and condition of the contract i/c those mentioned in the tender with
prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.
- 1 アンデー (1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1
In witness whereof the said parties have set their hands this
In witness whereof the said parties have set their hands this2013.
"" "" "" "" " " " " " " " " " " " " "
2013.
"" "" "" "" " " " " " " " " " " " " "
2013. SEAL
2013. SEAL ADMINISTRATOR PAK
2013. SEAL ADMINISTRATOR DISTRICT MUNICIPAL CORPORATION
2013. SEAL ADMINISTRATOR DISTRICT MUNICIPAL CORPORATION KARACHI
2013. SEAL ADMINISTRATOR DISTRICT MUNICIPAL CORPORATION KARACHI
2013. SEAL ADMINISTRATOR DISTRICT MUNICIPAL CORPORATION KARACHI
2013. SEAL ADMINISTRATOR DISTRICT MUNICIPAL CORPORATION KARACHI
2013. SEAL ADMINISTRATOR DISTRICT MUNICIPAL CORPORATION KARACHI
Witness: 1 Witnes
2013. SEAL ADMINISTRATOR DISTRICT MUNICIPAL CORPORATION KARACHI
Witness: I Witness: II Witness: II M/S SEAL ADMINISTRATOR DISTRICT MUNICIPAL CORPORATION KARACHI M/S Signature of Contractor M/S Signature of Contractor M/S Signature of Contractor M/S PAK Witness: II M/S Al-Maida Entition
Witness: II Witness: II M/S Witness: II M/S SEAL ADMINISTRATOR DISTRICT MUNICIPAL CORPORATION KARACHI M/S Signature of Contractor M/S Signature of Contractor M/S Signature of Contractor M/S PAN Signature of Contractor M/S PAN Signature of Contractor M/S PAN M/S M/S M/S Signature of Contractor M/S PAN M/S M/S M/S M/S M/S Signature of Contractor M/S PAN M/S M/S M/S M/S M/S M/S M/S M/
Witness: II Witness: II M/S Witness: II M/S SEAL ADMINISTRATOR DISTRICT MUNICIPAL CORPORATION KARACHI M/S Signature of Contractor M/S Signature of Contractor M/S Signature of Contractor M/S PAN Signature of Contractor M/S PAN Signature of Contractor M/S PAN M/S M/S M/S Signature of Contractor M/S PAN M/S M/S M/S M/S M/S Signature of Contractor M/S PAN M/S M/S M/S M/S M/S M/S M/S M/
Witness: II Witness: II M/S Witness: II M/S SEAL ADMINISTRATOR DISTRICT MUNICIPAL CORPORATION KARACHI M/S Signature of Contractor M/S Signature of Contractor M/S Signature of Contractor M/S PAN Signature of Contractor M/S PAN Signature of Contractor M/S PAN M/S M/S M/S Signature of Contractor M/S PAN M/S M/S M/S M/S M/S Signature of Contractor M/S PAN M/S M/S M/S M/S M/S M/S M/S M/
Witness: I Witness: II M/S Witness: II M/S Witness: II M/S ADMINISTRATOR DISTRICT MUNICIPAL CORPORATION KARACHI M/S Signature of Contractor ASSIMILATION Signature of Contractor ASSIMILATION AND AL-MANDA ENTRUM 1-281 11-B 13-281 (And main
Witness: I Witness: II Witness: II M/S SEAL ADMINISTRATOR DISTRICT MUNICIPAL CORPORATION KARACHI M/S Signature of Contractor M/S Signature of Contractor M/S Signature of Contractor M/S PAK Witness: II M/S Al-Maida Entition

SUBJECT: - P/L 24"DIA SEWERAGE LINE INFRONT OF BALOCH

MOHALLAH IN UC-03 SITE ZONE

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. <u>9.91,696/-</u> were called through Website SPPRA opened on <u>20/11/2013</u> by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -

1. M/S Naveed & Co

@0.50%Below S.R

2. M/S R.A Construction

@0.29%Below S.R

3. M/S Al- Maida Enterprises

@0.20%Below S.R

4. M/S Mirza Khan & Co

@0.18%Below S.R

5. M/S Burang Construction Co

At Par

The estimate has been checked arithmetically and technically b Executive Engineer (B&R) SITE Zone DMC (West) and amount comes to Rs 9,91,696/- and Total Amount Rs.9,86,738/-.

It is therefore requested that the sanction amounting to Rs. 9,86,738/- Rupees (Nine Lac Eighty Six Thousand Seven Hundred & Thirty Eight Only) i/c @ 0.50% Below.S.R in favour of M/S Naveed & Co Chargeable from B.G No: _______ may kindly be accorded.

Since the bid evaluation report has been hoisted on SPPRA's Website beside with relevant. Documents, like Contract Evaluation Report, etc are to SPPRA in order to complete all codal formalities as per rule.

ACCOUNTANT (B&R SITE ZONE DMC(W)

EXECUTIVE ENGINEER (B&R)
SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER DMC (WEST)

MUNICIPAL COMMISSIONER DMC (WEST)

ADMINISTRATOR
DMC (WEST)

JULIAN B

OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE DMC WEST KARACHI

SUBJECT:	P/L 24"DIA SEWERAGE LINE INFROM	INFRONT OF BALOCH MOHALLAH IN			
	UC-03 SITE ZONE				

S.No	Description of Work	Quantity	Rate Per%
l .	Excavation of pipe line trenches pipe all kind of soil murum i/c trimming dressing leveling beds trenches correct level and graded cutting joints holes disposal of surplus earth with in 1 chains as directed by the		
1	Engg: Inch: P. fence guard lights flags temporary crossing non vehicler traffic where ever req: a lift up to 5 ft & lead up to 1 chain.	22400/Cft	5200 %0 Cft
	P/L Rcc pipe ASTM class class 'C' 76-62 T/C 76-70 class II wall 'B' and fixing in trenches i/c cutting fitting jointing with rubber ring i/c testing with water to specified pressure 9" & 12"dia pipe.	700/Rft	869/ P.Rft
• .	Const of Main Holes 4 inside with Rcc covers 21"dia $3\times^{3}$ 4 with flat iron frame 5ft depth 1:2:4 in laying CC cost in situ 9" thick wall and disposal of surplus stuff etc comp:	22/Nos.	13028 / Each
	Add for deduct for depth of man holes above or beyond 5 ft (RA).	66/Rft	/ 2245/55/P.Rft
	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc comp:	20160/Cft	2760/%0Cft
	Dismantling of existing asphalt concrete road including base sub-base and disposal of dismantled materials to designated	3150/Sft	773/86%Sft
	free on Issued To M/k		
BN	rayeed a to		
J.10.	00/10 10 145486 23/10/13 834/0.100/065899 29/10/13	1 th	
. 14.	834 O. 140 VA // /// EXECUTI	VE ENGINE	- ER (B&R)
_	SITEZ	ONE DMC (V	VEST)
5		l	2/2
we he	Above / Below the SR.		
	$m_{\mu} \sim 1$	•	Karach

DISTRICT MUNICIPAL CORPORATION (WEST) SITE ZONE KARACHI

No.XEN/DMC(W)/S.Z/138 /2014

Dated: 04/63 /2014

(2)

To.

Director (CB)
Sindh Public Procurement Regulatory Authority,
Government of Sindh,
Karachi.

Dy. Director (Web)
Computer Section,
Karachi Metropolitan Corporation,
Karachi.

SUBJECT: - IMPROVEMENT OF AFIRIDI GROUND IN UC-02 SITE ZONE DMC (WEST)

In conformity with Clause-50 of SPP Rule-2010, a contract evaluation form, duly filled in respect of subject work is enclosed herewith for hoisting the same on your respective web-site.

EXECUTIVE ENGINEER
SITE ZONE DMC (WEST)

Copy to: -

- 1. Administrator, DMC (West)
- 2. Municipal Commissioner DMC (West)
- 3. Superintending Engineer DMC (West)
- 4. Office File

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.

1).	NAME OF THE ORGANIZATION / DEPT	T. SITE ZONE DMC (West)
2).	PROVINCIAL GOVT./LOCAL GOVT./OT	HER LOCAL GOVERNMENT (DMC)
3).	TITLE OF CONTRACT	Improvement of Ground
4).	TENDER NUMBER	(27) E.E/S.Z/DMC/W/ 75 /2013
5).	BRIEF DESCRIPTION OF CONTRACT	Improvement of Afiridi Ground in UC-02 SITE Zone DMC (West)
6) F	ORUM THAT APPROVED THE SCHEME	Tender Opening Committee
7).	TENDER ESTIMATED VALUE	Open Rate
8).	ENGINEER'S ESTIMATE	Open Rate
	(For Civil Works only)	
9).	ESTIMATED COMPLETION PERIOD (AS	PER CONTRACT) 30 (Days)
10).	TENDER OPENED ON (DATE & TIME)	20/11/2013 at (02:30 PM)
11).	NUMBER OF TENDER DOCUMENTS SO (Attach list of buyers)	OLD <u>04 Nos</u>
12).	NUMBER OF BIDS RECEIVED 04	4 Nos
13).	NUMBER OF BIDDERS PRESENT AT TH	IE TIME OF OPENING OF BIDS <u>04 Nos</u>
14).	BID EVALUATION REPORT (Enclose a copy)	(Attached)
15).	NAME AND ADDRESS OF THE SUCCES	SFUL BIDDER M/s, Naveed & Co
16).	CONTRACT AWARD PRICE	Rs.9,97,750/-
17). (i.e	RANKING OF SUCCESSFUL BIDDER IN e. 1 st , 2 nd , 3 rd EVALUATION BID)	EVALUATION REPORT M/s. Naveed & Co M/s. R.A Construction M/s. Burang Construction M/s. M. Saeed & Sons
18).	METHOD OF PROCUREMENT USED:- (T	ΓΙCK ONE)
	a). SINGLE STAGE – ONE ENVEL	OPE PROCEDURE <u>✓</u>
	b). SINGLE STAGE – TWO ENVEL	LOPE PROCEDURE X
	c). TWO STAGE BIDDING PROCE	DURE X
	d). TWO STAGE – TWO ENVELOR	PE BIDDING PROCEDURE X
		ETHOD OF PROCUREMENT WAS ADOPTED i.e.

19). <i>i</i>	APPR	OVING AUTHORITY FOR AWARD OF CONTRAC	CT Ad	minist	rator [OMC (V	Vest)	
20).	WHE	ETHER THE PROCUREMENT WAS INCLUDED IN	ANNU	AL PI	ROCU	REME	NT PL	AN?
				Yes	✓	No		
21).	ADV:	ERTISEMENT:						
	i).	SPPRA Website	Yes	✓	15752	213283/	2013	
	ŕ	(If yes, give date and SPPRA's tender number)	No					
		1						
	ii).	News Papers	Yes	V				
		(If yes, give names of newspapers and dates)		X				
		l						
				Loc	al 🗸	Int.		
22).	NAT	URE OF CONTRACT					1	l
23).		ETHER QUALIFICATION CRITERIA		Yes	√	No		7
		S INCLUDED IN BIDDING / TENDER DOCUMENT es, enclose a copy)	ſS?			1	L	
	(11 y	es, enclose a copy)						
24).		ETHER BID EVALUATION CRITERIA	rco	Yes		No	✓	
	WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy)							
	•							
25).		ETHER APPROVAL OF COMPETENT AUTHORITY THOD OTHER THAN OPEN COMPETITIVE BIDDI		OB17 Yes	1	No No	JSINC	j A
	IVIL	THOS OTHER THAN OF EN COMPETITIVE BLOSH		1 03	1 .	LINO	١ ٠	1
26).	WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS			1		T.,		٦
				Yes	V	No	1 .	
	•• /•	THE STATE OF STREET	7.00	Yes	/	No		
27)		ETHER THE SUCCESSFUL BIDDER WAS LOWES ALUATED BID / BEST EVAULATED BID (in case of			l		l	
		,						
28).	WH	ETHER THE SUCCESSFUL BIDDER WAS TECHNI	ICALLY	Y CON		1	1	7
				Yes	✓	No		
20)	33/11	ETHER DITECTIVE DACT WAS SIGNEDS			<u> </u>			٦
29).		ETHER INTEGRITY PACT WAS SIGNED? es, enclose a copy)		Yes		No	V	
	` ,						F	. Y T Paris A Paris
30).	WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED THE TIME OF OPENING OF BIDS?			Yes		No	AD C)U I A I
	1111	Third of Orbining of Dibb.		1 68	· ·	110		
211	33/17	ETHER COPY OF EVALUATION REPORT GIVEN	TO 41	חום ו	DEDE	9		
31).		ach copy of the bid evaluation report)	IOAL	Yes		No		
				103	<u> </u>	1110	<u> </u>	
32).	ANY	COMPLAINTS RECEIVED	Ye	S				
,		es, result thereof)	No	,	√			
				•				

34).	(If yes, give details)	Yes	
34).			
34).		No	<u> </u>
,	WAS THE EXTENSION MADE IN RESPONSE TIME?	Yes	
,	(If yes, give reasons)	No	<u>✓</u>
35).	DEVIATION FROM QUALIFICATION CRITERIA	Yes	
	(If yes, give details)		<u>✓</u>
36).	WAS IT ASSURED BY THE PROCURING AGENCY THE BLACK LISTED?	AT THE S	SELECTED FIRM IS NOT Yes No
37).	WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF SUPPLIER'S PREMISES IN CONNECTION WITH THE F BE ASCERTAINED REGARDING FINANCING OF VISION (If yes, enclose a copy)	PROCURI	EMENT? IF SO, DETAILS TO
38).	WERE PROPER SAFEGUARDS PROVIDED ON MOBIL THE CONTRACT (BANK GUARANTEE ETC)?	IZATION	Yes No <u>✓</u>
39).	SPECIAL CONDITIONS, IF ANY (If yes, give Brief Description)		Yes No 🗸
Au	chature & Official Stamp of EXECUTIVE RESIDER OR OFFICE USE ONLY	-AU 162-1	

SPPRA, Block. No.8, Sindh Secret <u>ariat No.4-A, Court Road, Karachi.</u> Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI

No. EE/SZ/DMC/W/ 26 /2014

Dated 27/02 /2014

M/S <u>Naveed & Co</u> Approved Contractor, Executive Engineer SITE Zone DMC (West) KARACHI

WORK ORDER

SUBJECT: - IMPROVEMENT OF AFIRIDI GROUND IN UC-02 SITE ZONE DMC (WEST)
REFERENCE: Your tender dated 20/11/2013 and consent letter dated
The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the
subjected work and tender amount calculated by the design section comes to Rs. <u>9,97,750/-</u> .
You are therefore hereby directed to start the work within 7 days from date of issue of work order and
to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide b
the terms and conditions laid down in the printed form of the contractor agreement.
2. Luca
The work is to be completed within the schedule time limit i.e 30 days. months failing which
penalty will be imposed as per contract clause.
y.
the state of the s
EXECUTIVE ENGINEER
SITE ZONE DMC (WEST)
KARACHI

Copy is forwarded for information & necessary action to: -

- 1. Superintending Engineer DMC (West)
- 2. Assistant Executive Engineer SITE Zone DMC (West)
- 3. Office Copy / File Copy

EXECUTIVE ENGINEER SITE ZONE DMC (WEST) KARACHI 130

STAMP RS. 300/2

DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

District Manual				
District March	. An agreement made this	day of	200	tWe Die
Corporation C	ipal Corporation SITE Zone	by their Administrator here in af	ter called the Distric	(ci Dom
		& Co by their proprietor addr which expression shall include t		CDCOL
the said firm	and heir executors admir	nistrator, assignees of the said	individual partaw	SPELIA
part.	and man exceded admin	istrator, assignees or the said	illulviduai part	PAKIST
			24EB	F (23)
	Where as the Administra	tor SITE Zone has accepted the	e contractor's tender her	en d
annexed and	marked	dated <u>20 /11 /13</u> acco	rding to the specification	n .
For the Work	tion of the contract hereunt	dated $20/11/13$ acco o annexed and marked $1/1$	and dated 4	
roi the work	U1	,	(i	
	"Improvement of Afiridi	Ground in UC-02 SITE Zone	DMC (West) "	انان ح
	•		Mile (West)	man:
		700/	2/0/2	ADHESIV
<u>Sanctioned co</u>	the schodule of rate. The	750/3 i/c premium @ contractor has deposited a sum of	0/Rate 6 %	GRINVENDE
challan No 📧	OD for RA RIR dated	contractor has deposited a sum of the contractor has deposited as secu	orks Y PO 9/12 VI	ae Cily Cour
money depos	ited vide challan No.	dated ulin	113 Re 2011	arnesty
time limit of th	ne work 30 days	dated	per day 1. mi	3 00 11 1
			· · · · · · · · · · · · · · · · · · ·	***
	The contractor has given	DMC (West) SITE Zone a lien of	ver such sum of as secur	ity for
the due fulfillr	ment of the contract No V 1	HIS AGREEMENT WITNESSETH	that the SITE Zone DMC (West)
and the contr shide by all the	actor shall respectively well	If truly carry out the said contra	act and fulfill the contrac	t and
abide by all till	e terms and condition of the	e aforesaid specification and ten	ider.	
	The contractors do hereb	y themselves their hairs, succe	ssors, and legal represen	tative
and assignee t	o pay to the SITE Zone DM	C (West) a sum of Rs. 10% of Sa	anctioned by way of pena	alty in
case of the bre	each of the terms and condi	tion of the contract i/c those me	entioned in the tender wi	thout
prejudice to th	ne right of the SITE Zone DIV	IC (West) to recover the damage	es for any such breach.	
	In witness whereof the a			
	2013.	aid parties have set their hands	thisc	
	2013.			lay of
				lay of
		_		lay of
			SEAL SEAL	lay of
			SEAL	lay of
		ALAMAN AND AND AND AND AND AND AND AND AND A		lay of
			TAATOR	lay of
		DISTRICT MUNICIPA	TAATOR LICORPORATION	lay of
	. //		TAATOR LICORPORATION	lay of
Nitness : I	xol jill	DISTRICT MUNICIPA	TAATOR LICORPORATION	lay of
	801) Jb	DISTRICT MUNICIPA KARA	TAATOR LICORPORATION	lay of
MIS Gal	Ladah Endapil	DISTRICT MUNICIPA KARA	TAATOR LICORPORATION	lay of
MIS Gal	Ladah Endapil	DISTRICT MUNICIPA KARA	TAATOR LICORPORATION	lay of
MIS Gal		DISTRICT MUNICIPA KARAI KARAI KAS M/S	TAATOR ALCORPORATION CHI	lay of
M/S Gau 11 ·NO:4	Ladah Endapil	DISTRICT MUNICIPA KARAI KARAI KAS M/S	TAATOR ALCORPORATION CHI	lay of
M/S Gau 11 ·NO:4	Ladah Endapil	DISTRICT MUNICIPA KARAI KARAI KAS M/S	TAATOR LICORPORATION	lay of
м/S 6701. 11 ·NO · 4 Witness : 11	Ladah Endapit 1 Buche Klu Ban Koweli (k.	DISTRICT MUNICIPA KARA KARA KARA M/S Signature	of Contractor	
-	Ladah Endapil	DISTRICT MUNICIPA KARA KARA KARA M/S Signature	TAATOR ALCORPORATION CHI	

NOTE SHEET

īras.

少制

3

5/

6

Reference

SUBJECT: -	IMPROVEMENT	OF AFIRIDI GROU	ND IN UC-02 SITE
いしいけんしょう		Of WHIDI ONCO	110 11. 00 02 01.

ZONE DMC (WEST)

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. Open Rate were called through Website SPPRA opened on 20/11/2013 by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -

M/S Naveed & Co L.Sum Rs.9,97,750/-1.

M/S R.A Construction L.Sum Rs.9,98,650/-2.

M/S Burang Construction L.Sum Rs.9,99,950/-3.

L.Sum Rs.10,00,000/-4. M/S M. Saeed & Sons

The estimate has been checked arithmetically and technically by Executive Engineer (B&R) SITE Zone DMC (West) and amount comes to Rs 9,97,750/- and Total Amount Rs. 9,97,750/-.

It is therefore requested that the sanction amounting to Rs 9,97,750/- Rupees (Nine Lac Ninety Seven Thousand Seven Hundred & Fifty Only) in favour of M/S Naveed & Co Chargeable from B.G No may kindly be accorded.

Since the bid evaluation report has been hoisted on SPPRA's Website beside with relevant. Documents, like Contract Evaluation Report, Agreement etc are to SPPRA in order to complete all codal formalities as per rule.

SITE ZONE DMC(W)

EXECUTIVE ENGINEER (B&R) SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER DMC (WEST)

MUNICIPAL COMMISSIONE DMC (WEST)

ADMINISTRAT**I**OR DMC (WEST)

OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE DMC WEST KARACHI

SUBJECT: - IMPROVEMENT OF AFIRIDI GROUND IN UC-02 SITE ZONE DMC (WEST)

S.No	Description of Work	Quantity	Rate Per%
1.	P/F Seesaw as per app: drawing size pipe 3"dia 14g 7' long 2 seats.	02No	Open Rate 12000 2
2	P/F Swing type as per app: drawing size pipe 2"dia 14g 50 cob 8' long 2 seat.	02No	Open Rate 30500 a
P/F Slide out fit covered wi	P/F Slide out fit covered with G.P Sheet as per app: drawing size 2" dia pipe 14g 25' Rft support 1¼dia		
	pipe 14g 1' Sft feet 1' feet 1'/4 dia pipe 14g.	02No	Open Rate 22000 z
•	P/F merry –go-round center pipe 4" dia (100.mm) angle iron and wooden plod covered with m-s sheet	7	
	etc as per app: drawing.	02No	Open Rate 21 Soo =
•	Supplying stacking and spreading app: garden soil (S/Earth) free from salt and grass roots etc i/c all lead	-	· · · · · · · · · · · · · · · · · · ·
	and lift.	26730/Cft	Open Rate 35 - Cy
	P/F Mosaic Benches	25No	Open Rate 5500 = 1
€ 63 ±	Conocarpus 4 to 6 length	100 Nos	Open Rate 200 2 Ea
. 4.64	oder/Quellation tasked To Min		

ACCOUNTANT (BAR)
Site Zonz Distriction

Rates is Rupees 997750 Nine Lac Ninty Sowen Thansend Sowen him

EXECUTIVE ENGINEER (B&R) 1 And

SITE ZONE DMC (WEST)

Signature full Address 123-ald croliman Waradu

DISTRICT MUNICIPAL CORPORATION (WEST) SITE ZONE KARACHI

No.XEN/DMC(W)/S.Z/ 146 /2014

Dated: 04/63

/2014

To,

Director (CB)

Sindh Public Procurement Regulatory Authority, Government of Sindh,

Karachi.

Dy. Director (Web)

Computer Section, Karachi Metropolitan Corporation, Karachi.


SUBJECT: - IMP / REPAIR OF ROAD THROUGH HAND LAYING IN PAK MODERN COLONY UC-01 SITE ZONE DMC (WEST)

In conformity with Clause-50 of SPP Rule-2010, a contract evaluation form, duly filled in respect of subject work is enclosed herewith for hoisting the same on your respective web-site.

EXECUTIVE ENGINEER
SITE ZONE DMC (WEST)

Copy to: -

- 1. Administrator, DMC (West)
- 2. Municipal Commissioner DMC (West)
- 3. Superintending Engineer DMC (West)
- 4. Office File



SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.

1). NAME OF THE ORGANIZATION / DEPT	TT. SITE ZONE DMC (West)
A COUT TO CAL COUT TO	THER LOCAL GOVERNMENT (DMC)
TO THE CONTENT A COT	Imp / Repair of Road
	(30) E.E/S.Z/DMC/W/75/2013
4). TENDER NUMBER 5). BRIEF DESCRIPTION OF CONTRACT	Imp / Repair of Road through hand laying in Pak Modern Colony UC-01 SITE Zone DMC (West)
6) FORUM THAT APPROVED THE SCHEME	E Tender Opening Committee
TO THE PROPERTY AND THE WALLIE	Open Rate
TO THE PART OF THE	Open Rate
8). ENGINEER'S ESTIMATE (For Civil Works only)	
COMPLETION DEDION (A	AS PER CONTRACT) <u>30 (Days)</u>
ON (DATE & TIME)	(AA AA DA DA F)
OR TENDED DOCUMENTS S	
(Attach list of buyers)	,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,
NUMBER OF BIDS RECEIVED	<u>04 Nos</u>
13). NUMBER OF BIDDERS PRESENT AT	THE TIME OF OPENING OF BIDS <u>04 Nos</u>
14). BID EVALUATION REPORT	(Attached)
(Enclose a copy)	<u>.</u>
15). NAME AND ADDRESS OF THE SUCC	
16). CONTRACT AWARD PRICE	Rs.9,92,276/-
17). RANKING OF SUCCESSFUL BIDDER (i.e. 1 st , 2 nd , 3 rd EVALUATION BID)	IN EVALUATION REPORT M/s. Azal Associate M/s. R.A Construction M/s. M. Saeed & Sons M/s. Al Maqbool Associate
18). METHOD OF PROCUREMENT USED:	- (TICK ONE)
a). SINGLE STAGE – ONE ENV	/
b). SINGLE STAGE – TWO ENV	VELOPE PROCEDURE X
c). TWO STAGE BIDDING PRO	OCEDURE X
, 	LOPE BIDDING PROCEDURE X
☐ PLEASE SPECIFY IF ANY OTHER EMERGENCY, DIRECT CONTRA	R METHOD OF PROCUREMENT WAS ADOPTED i.e. ACTING / NEGOTIATION ETC. WITH BRIEF REASONS: 1/3

19). Al	PPRC	OVING AUTHORITY FOR AWARD OF CONTRAC	T Adı	<u>ministra</u>	tor Di	MC (W	<u>est)</u>	N TO
20). V	WHE	THER THE PROCUREMENT WAS INCLUDED IN	ANNU.	AL PRO	OCUR	EMEN		N?
				Yes	√	No		
21). A	DVE	ERTISEMENT:		T 7				_
i	i).	SPPRA Website	Yes	-	15752	13283/2	2013	-
		(If yes, give date and SPPRA's tender number)	No	·				
	ii).	News Papers (If yes, give names of newspapers and dates)	Yes	X				i
		(11) 55, 8.1.						
				Loca	1 🗸	Int.		
22). 1	NAT	URE OF CONTRACT		Вось				
23).	WHI	ETHER QUALIFICATION CRITERIA		Yes	√	No		
23).	WA	S INCLUDED IN BIDDING / TENDER DOCUMEN	TS?		<u> </u>			
	` •	es, enclose a copy)						
24).	WH	IETHER BID EVALUATION CRITERIA S INCLUDED IN BIDDING / TENDER DOCUMEN	TS?	Yes		No	✓	
		es, enclose a copy)						
	` -	ETHER APPROVAL OF COMPETENT AUTHORIT	ry Was	S OBTA	INEC	FOR I	J <u>SIN</u> G	A
25).	WH ME	THOD OTHER THAN OPEN COMPETITIVE BIDD	ING?	Yes		No	\checkmark	
		AS BID SECURITY OBTAINED FROM ALL THE BI		S?			_	
26).	WA	IS BID SECURITY OBTAINED FROM ACCUMENT		Yes	√	No		
					T /			٦
27)	W]	HETHER THE SUCCESSFUL BIDDER WAS LOWE	EST	Yes		No	1	1
,	ΕV	ALUATED BID / BEST EVAULATED BID (in case	or const					
28).	WE	HETHER THE SUCCESSFUL BIDDER WAS TECH	NICALI	Y COI	MPLA	INT?		٦
				Yes		No		
				-		No		7
29).		HETHER INTEGRITY PACT WAS SIGNED?		Ye	S	No		
		yes, enclose a copy)	ALIATE	ים מער	are n	JERE I	RFAD (DUT AT
30).	W	HETHER NAMES OF THE BIDDERS AND THEIR HE TIME OF OPENING OF BIDS?	QUUTE	Ye	s V	No	CAD	
	11	HE HME OF OPENING OF BIDS.				1		
	• • •	HETHER COPY OF EVALUATION REPORT GIVE	N TO A	LL BII	ODER	S?		
31)	. W (A	Attach copy of the bid evaluation report)		Ye	es 🗸	No	<u> </u>	
	,		<u></u>					
32)	. AN	NY COMPLAINTS RECEIVED	⊢	Yes	✓			
,	(I	f yes, result thereof)		No				

4.1	ANY DEVIATION FROM SPECIFICATIONS GIVEN IN		
33). ANY DEVIATION I (If yes, give details)	(If yes, give details)	Yes	
		No	✓
34). WAS THE EXTENSION MADE IN RESPONSE TIME? (If yes, give reasons)	WAS THE EXTENSION MADE IN RESPONSE TIME?	Yes	
	No	<u>✓</u>	
5).	DEVIATION FROM QUALIFICATION CRITERIA (If yes, give details)	Yes No	✓
5).	WAS IT ASSURED BY THE PROCURING AGENCY THE BLACK LISTED?	HAT THE	SELECTED FIRM IS NOT Yes No
			 ' '
7).	WAS A VISIT MADE BY ANY OFFICER / OFFICIAL C	PROCUN	DIVIDITE IT 50, DELT.
7).	SUPPLIER'S PREMISES IN CONNECTION WITH THE BE ASCERTAINED REGARDING FINANCING OF VIS (If yes, enclose a copy)	SIT, IF AB	ROAD. Yes No Ves
	SUPPLIER'S PREMISES IN CONNECTION WITH THE BE ASCERTAINED REGARDING FINANCING OF VIS (If yes, enclose a copy)	SIT, IF AB	ROAD. Yes No Ves
37). 39)	SUPPLIER'S PREMISES IN CONNECTION WITH THE BE ASCERTAINED REGARDING FINANCING OF VIS (If yes, enclose a copy) WERE PROPER SAFEGUARDS PROVIDED ON MOBI	SIT, IF AB	ROAD. Yes No No NADVANCE PAYMENT IN

SPPRA, Block. No.8, Sindh Secret <u>ariat No.4-A, Court Road, Karachi.</u>
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE

DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI

	No. EE/SZ/DMC/W/ 1/ /2014 Dated 25/02 /2014
Ap: Exe SIT	proved Contractor, cutive Engineer E Zone DMC (West)
	WORK ORDER
SU	WORK ORDER SIECT:- Imp/Keyxurof road through hand laying in pak Modern Colony in we-of site your Dage (wist).
REI	ERENCE: Your tender dated $\frac{2c/1}{2c/3}$ and consent letter dated
suk	The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the jected work and tender amount calculated by the design section comes to Rs. $992276/2$
	You are therefore hereby directed to start the work within 7 days from date of issue of work order and
to	get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by
	terms and conditions laid down in the printed form of the contractor agreement.
pe	The work is to be completed within the schedule time limit i.e. 30 days months failing which alty will be imposed as per contract clause.
	EXECUTIVE ENGINEER SITE ZONE DMC (WEST) KARACHI

Copy is forwarded for information & necessary action to: -

- 1. Superintending Engineer DMC (West)
- 2. Assistant Executive Engineer SITE Zone DMC (West)
- 3. Office Copy / File Copy

EXECUTIVE ENGINEER
SITE ZONE DMC (WEST)
KARACHI

DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI <u>AGREEMENT</u>

· ·			
An agreement made this	day of	200	betwee,
District Municipal Corporation SITE Zone by their Admini Corporation SITE Zone and M/S <u>Azal Associate</u> by their	istrator here in after called r proprietor address carry	the District N	lunicipi ss unde
the name and style of M/S <u>Azal Associate</u> which express of the said firm—and heir executors administrator, assign.			
where as the Administrator SITE Zone	has accounted the control	tondar!	PAKT
annexed and marked <u>04 No S</u> dated <u>20</u> general condition of the contract hereunto annexed and For the Work of "	////3 according #6	de specifica	tion ars
"Imp / Repair of Road through hand laying in Pal	k Modern Colony UC-01	SITE Zone D	MC O
(West)"		, 2	
Sanctioned cost of the works Rs. 9,92,276/2 above / below the schedule of rates, The contractor has	i/c premium @ O/Ra	de	% PAKIS
challan No. DID fur LS+ K/BU-dated	as security in a	ddition to the	Vide (دیب e earn: ا
money deposited vide challan No and penalty and penalty	dated	Rs. <u>2016</u> per day <u> </u>	
The contractor has given DMC (West) S			
the due fulfillment of the contract No V THIS AGREEME and the contractor shall respectively well truly carry o abide by all the terms and condition of the aforesaid spe	out the said contract and I		
The contractors do hereby themselves		24F E 4 M	PAKIS
and assignee to pay to the SITE Zone DMC (West) a sur case of the breach of the terms and condition of the cor prejudice to the right of the SITE Zone DMC (West) to re	ntract i/c those mentioned	in the tende	r with
In witness whereof the said parties have 2013.	ve set their hands this		da
			200
	- AAAA	SE	AL PAKISI
	ADMINISTRATOR	126	
Di	ISTRICT MUNICIPAL CORPO KARACHI	ORATION	
Witness: I			
Alas MIS Nagar Contu Born		sister a	T EOR
H:NO 137 Ali Abord both and	M/S	THE LOTE	PAKISTA
Witness: II	Signature of Cont	ractor Z	
M/3 R-A Cont - CO	32/4/14 Nazimak	ad.	
1 sisy Calny wagni Aband	Vava	in,	
	124 FED 2014	, W	SPECIAL
		OFFICE	PE PHO CON

NOTE SHEET

/aras

Reference

SUBJECT: - IMP/REPAIR OF ROAD THROUGH HAND LAYING IN PAK

MODERN COLONY UC-01 SITE ZONE DMC (WEST)

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. <u>Open Rate</u> were called through Website SPPRA opened on <u>20/11/2013</u> by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -

1. M/S Azal Associate

L.Sum Rs.9,92,276/-

2. M/S R.A Construction

L.Sum Rs.9,95,764/-

3. M/S M. Saeed & Sons

L.Sum Rs.9,99,453/-

4. M/S Al-Maqbool Associate

L.Sum Rs.9,99,907/-

The estimate has been checked arithmetically and technically by Executive Engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 9,92,276/- and Total Amount Rs. 9,92,276/-.

It is therefore requested that the sanction amounting to Rs. 9,92,276/- Rupees (Nine Lac Ninety Two Thousand Two Hundred & Seventy Six Only) in favour of M/S Azal Associate Chargeable from B.G No:

may kindly be accorded.

Since the bid evaluation report has been hoisted on SPPRA's Website beside with relevant. Documents, like Contract Evaluation Report, etc are to SPPRA in order to complete all codal formalities as per rule.

ACCOUNTANT (B&R) SITE ZONE DMC(W)

EXECUTIVE ENGINEER (B&R)
SITE ZONE DMC/(WEST)

SUPERINTENDING ENGINEER DMC (WEST)

MUNICIPAL COMMISSIONER

DMC (WEST)

ADMINISTRATOR DMC (WEST)



OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE DMC WEST KARACHI

SUBJECT: - IMP / REPAIR OF ROAD THROUGH HAND LAYING IN PAK MODERN

COLONY UC-01 SITE ZONE DMC (WEST)

S.No	Description of Work	Quantity	Rate Per%
Ι.	Earth work of Excavation in ashes sand soft soil or silt cleanance undressed lead upto 50 ft.	4045/Cft	1.50/4 Rs 60
2.	Cartage of 100 Cft 5 tons all materials like stone aggregate spwals lime surkhi BG rail fasting points crossing bridge guders pipe sheet M/S Brass sheets 1000 trenches 10×5×3" 1000 tiles 12×6×2" 150 cft timber 100 mould fuel wood by trenches owned by the contractor withing 10 miles etc comp:	3236/Cft	3/eft Rs 97 Open Rate Rs 97
	P/L aggtt base course material over prepared sub-grade in conformity with lines, grades, thickness and typical cross section as shown in drawing for new pavements at grade/widening existing pavements using well graded granular crushed stone with sand silt having smooth gradations curve with in the limit for grading C or D as per AASHTO M-147-65 (1980) and compacting to 100% of the minium dry density according to AASHTO-180 method D using approved mechanical means of i/c watering with all lead and lift complete as per specification as directed by the Engincer Inch.	6975/Cft	42/47 Rs 2,92,9
	P/S prime coat with medium curing asphalt curing grade 60-70 prime coat shall be used of 11 liters % sft 1.2 litters sq: meter at 70 degree mixed with adequate kerosene oil uniformly spray distributors boiler with automatic temperature controller prior to the application prime coat used material removed from cleaned by means app: mech: means sweepers & hard broom and disposal of same with 3 chains after app: traffic laying methodlogy		

P/L single layer of 3cm compacted thickness wearing course on the following job mix formula.

lead its measurements etc.

Use standard sieve	%passing weight
イ" 26mm	100
¾" 4.70mm	90-100
½" 12.5mm	75-70
3/8" 4.70mm	56-70
No: 4 (4.75mm)	35-55
No: 8 (2.38mm)	23-35
No: 50 (0.30mm)	5-12
No: 200 (0.075mm)	2-8

shall fully comply test specification AASHTO as directed

Engg: Inch: i/c rates cost of materials labours test T&P

Open Rate Rs 139500 Rs 448226 13950/\$1

L native City Con

Asphalt 60-70 grade content weight 4.5 total mix: use originally send its Propbihated job mix formulas prior paving asphalt concrete surface shall be cleaned rubbish must be strictly to tack prime coat make bondage during laying temperature of asphalt concrete shall be less than 140 degree asphalt concrete with laid with pavers compacted shall be steel pneumatic tyre roller density according AASHTO 180 method 'D' modified wearing course shall be 1000 kg mini: stability 20% mini: less than marshall tests criteria all materials to the density specification of AASHTO as directed by Engg: Inch: i/c cost of material labour all test & T&P all lead and lifts.

39/500 Open Rate = RS 54401

NOTE: -

Rs 9.92, 27

Contractor is bound to arrange the jeep trolley for lying of bituminous asphalt concrete if required at site. The contractor is bound not to claim of any running / part payment of any item of road i.e excavation, dismantling sub-base aggregate, base aggregate, cartage, prime coat etc. the bill will be recorded after the completion of carpeting work.

SITE ZONE DMC (WEST)

we hereby quoted 992276/, Apove / Below the SR. Plus Non Schedule Items Offer all Winty two thousand two hundred Firen

ite Zone Dim

. DISTRICT MUNICIPAL CORPORATION (WEST) SITE ZONE KARACHI

No.XEN/DMC(W)/S.Z/ /44 /2014

Dated: 24/c3 /2014

(3)

To,

Director (CB)
Sindh Public Procurement Regulatory Authority,
Government of Sindh,
Karachi.

Dy. Director (Web)
Computer Section,
Karachi Metropolitan Corporation,
Karachi.

SUBJECT: - REPAIR & RESTORATION OF TRENCHES IN HASRAT MOHANI COLONY UC-01 SITE ZONE DMC (WEST)

In conformity with Clause-50 of SPP Rule-2010, a contract evaluation form, duly filled in respect of subject work is enclosed herewith for hoisting the same on your respective web-site.

EXECUTIVE ENGINEER
SITE ZONE DMC (WEST)

Copy to: -

- 1. Administrator, DMC (West)
- 2. Municipal Commissioner DMC (West)
- 3. Superintending Engineer DMC (West)
- 4. Office File

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.

		COME ZONE DMC (West)
1). 1	NAME OF THE ORGANIZATION / DEPTT	SITE ZONE DIMC (WESU
,	PROVINCIAL GOVT./LOCAL GOVT./OTF	HER LOCAL GOVERNMENT (DMC)
3).	TITLE OF CONTRACT	Repair & Reconstruction of Trenches
.,.	TENDER NUMBER	(31) E.E/S.Z/DMC/W/75/2013
5).	BRIEF DESCRIPTION OF CONTRACT	Repair & restoration of trenches in Hasrat Mohani Colony UC-01 SITE Zone DMC (West)
6) FO	ORUM THAT APPROVED THE SCHEME	Tender Opening Committee
•	TENDER ESTIMATED VALUE	Open Rate
,	ENGINEER'S ESTIMATE	Open Rate
	(For Civil Works only)	
9).	ESTIMATED COMPLETION PERIOD (AS	S PER CONTRACT) 30 (Days)
	TENDER OPENED ON (DATE & TIME)	20/11/2013 at (02:30 PM)
,	NUMBER OF TENDER DOCUMENTS SO (Attach list of buyers)	OLD <u>04 Nos</u>
12).	MOMIDER OF DIDO RECEIVED	4 Nos
13).	NUMBER OF BIDDERS PRESENT AT TH	
14).	BID EVALUATION REPORT (Enclose a copy)	(Attached)
15).	NAME AND ADDRESS OF THE SUCCES	SSFUL BIDDER M/s. Azal Associate
16).	CONTRACT AWARD PRICE	Rs.9,85,874/-
17). (i.e	RANKING OF SUCCESSFUL BIDDER IN e. 1 st , 2 nd , 3 rd EVALUATION BID)	NEVALUATION REPORT M/s. Azal Associate M/s. Al Maqbool Associate M/s. R.A Construction M/s. M. Saeed & Sons
18).	METHOD OF PROCUREMENT USED:- (,
	a). SINGLE STAGE – ONE ENVE	LOPE PROCEDURE
	b). SINGLE STAGE – TWO ENVE	ELOPE PROCEDURE X
	c). TWO STAGE BIDDING PROC	EDURE X
	, -	OPE BIDDING PROCEDURE X
	☐ PLEASE SPECIFY IF ANY OTHER I EMERGENCY, DIRECT CONTRACT	METHOD OF PROCUREMENT WAS ADOPTED i.e. TING / NEGOTIATION ETC. WITH BRIEF REASONS

19). A	PPRO	OVING AUTHORITY FOR AWAR	D OF CONTRAC	CT <u>Ac</u>	<u>lministr</u>	ator D!	MC (W	est)	
20).	WHE	ETHER THE PROCUREMENT WAS	S INCLUDED IN	I ANNU		OCUR	EMEN No	T PLA	AN?
					Yes	•	140		
21). /	ADVI	ERTISEMENT:		Yes	V	15752	13283/	2013	7
	i).	SPPRA Website (If yes, give date and SPPRA's tend	er number)	No	 -	13132	132031	2015	
	ii).	News Papers (If yes, give names of newspapers a	nd dates)	Yes	X				
22).	NAT	URE OF CONTRACT			Loca	al 🗸	Int.		
23).	WA	ETHER QUALIFICATION CRITER S INCLUDED IN BIDDING / TENE ves, enclose a copy)	IA DER DOCUMEN	TS?	Yes	✓	No]
24).	WA	HETHER BID EVALUATION CRITE AS INCLUDED IN BIDDING / TEND Yes, enclose a copy)	ERIA DER DOCUMEN	TS?	Yes		No	√	
25).	WH ME	IETHER APPROVAL OF COMPET) THOD OTHER THAN OPEN COM	ENT AUTHORIT PETITIVE BIDD	ΓΥ WA DING?	S OBTA Yes	AINED	FOR I	<u>JSINC</u>	G A
26).	WA	AS BID SECURITY OBTAINED FRO	OM ALL THE B	IDDER	S? Yes	; \ \	No	_	
27)	WI EV	HETHER THE SUCCESSFUL BIDD ALUATED BID / BEST EVAULAT	DER WAS LOWE ED BID (in case	EST of cons	Yes	1	No		
28).	WI	HETHER THE SUCCESSFUL BIDD	ER WAS TECHI	NICAL	LY COM		NO No		
29).		HETHER INTEGRITY PACT WAS yes, enclose a copy)	SIGNED?		Ye	S	No	✓	
30).	WI TH	HETHER NAMES OF THE BIDDEF HE TIME OF OPENING OF BIDS?	RS AND THEIR (QUOTE	ED PRIC Ye	CES W s ✓	ERE R No	EAD	OUT A
31).	. W.	HETHER COPY OF EVALUATION ttach copy of the bid evaluation repor	REPORT GIVE t)	N TO A	ALL BII		S? No		
32)		IY COMPLAINTS RECEIVED fyes, result thereof)		<u></u>	Yes No	√			

33).	ANY DEVIATION FROM SPECIFICATIONS GIVEN IN T	HE TENI	DER NOTICE / DOCUMENTS			
/-	(If yes, give details)	Yes				
		No	V			
34).	WAS THE EXTENSION MADE IN RESPONSE TIME?	Yes				
2 . , .	(If yes, give reasons)	No	\			
35).	DEVIATION FROM QUALIFICATION CRITERIA	Yes				
<i>2-</i>).	(If yes, give details)	No	✓			
			<u> </u>			
36).	WAS IT ASSURED BY THE PROCURING AGENCY THA	AT THE S	SELECTED FIRM IS NOT			
30).	BLACK LISTED?		Yes 🗸 No			
27\	WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF	THE PR	OCURING AGENCY TO THE			
37).	WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO					
	BE ASCERTAINED REGARDING FINANCING OF VISIT	Γ, IF ABI	KOAD.			
	(If yes, enclose a copy)		Yes No V			
38).	WERE PROPER SAFEGUARDS PROVIDED ON MOBIL	IZATION	I ADVANCE PAYMENT IN			
50).	THE CONTRACT (BANK GUARANTEE ETC)?		Yes No 🗸			
- 4.	ADDICALL COMPUTIONS IF ANY					
39).	SPECIAL CONDITIONS, IF ANY (If yes, give Brief Description)		Yes No 🗸			
	(If yes, give biter bescription)					
	17) lbm					
S	ignature & Official Stamp of					
A	dunorized Officer					
F	OR OFFICE USE ONLY					
-						

SPPRA, Block. No.8, Sindh Secret

<u>ariat No.4-A, Court Road, Karachi.</u> Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



No. EE/SZ/DMC/W/ 6 7 /20 14

Dated 25 /02 /2014

M/S <u>Azal Associate</u> Approved Contractor, Executive Engineer SITE Zone DMC (West) <u>KARACHI</u>

	WORK ORDER
SUBJECT:	- REPAIR & RESTORATION OF TRENCHES IN HASRAT MOHANI COLONY UC-01 SITE
	ZONE DMC (WEST)
REFERENCE: Y	our tender dated 20/11/2013 and consent letter dated
	The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the
subjected wor	k and tender amount calculated by the design section comes to Rs. <u>9,85,874/-</u> .
	You are therefore hereby directed to start the work within 7 days from date of issue of work order and
to get the pro	per Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by
the terms and	conditions laid down in the printed form of the contractor agreement.
	The work is to be completed within the schedule time limit i.e. 36 days, months failing which
penalty will be	imposed as per contract clause.
	EXECUTIVE ENGINEER SITE ZONE DMC (WEST) KARACHI

copy is forwarded for information & necessary action to: -

- 1. Superintending Engineer DMC (West)
- 2. Assistant Executive Engineer SITE Zone DMC (West)
- 3. Office Copy / File Copy

EXECUTIVE ENGINEER
SITE ZONE DMC (WEST)
KARACHI

130 25/2 STAMP RS. 3960/2

DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACH

<u>A G R E E M E N T</u>

	An agreement made this day of 200betwo District Municipal Corporation SITE Zone by their Administrator here in after called the District Munic	اسعا
	Corporation SITE Zone and M/S <u>Azal Associate</u> by their proprietor address carrying or business un	20006
	the name and style of M/S Azal Associate which expression shall include their successor and assign	SPECIAL
	of the said firm—and heir executors administrator, assignees of the said individual partner of the operation.	ADHESIVE
		TAKISTAN
	Where as the Administrator SITE Zone has accepted the configuration's tender have	باغ سو روبير
	annexed and marked)\
	general condition of the contract hereunto annexed and marked 1/04 and dated: For the Work of "	
	"Repair & restoration of trenches in Hasrat Mohani Colony UC-01 SITE Zone DMC (West)"	رائع ال
		20005
		31111
	Sanctioned cost of the works Rs. 9,85,874/2 i/c premium @ O/kate % above / below the schedule of rates. The contractor has deposited a sum of Rs. 29, 294 & Blade	PAKISTAN
	challen No. 5 19 6 18 18 18 18 18 18 18 18 18 18 18 18 18	ووسو روپي
	challan No. DID for List Albital dated as security in addition to the ear money deposited vide challan No dated dated	
	money deposited vide challan No dated $\frac{11/12/13}{11/12/13}$ Rs. $\frac{201000/2}{11/12/13}$ Rs. $\frac{201000/2}{11/12/13}$ Rs. $\frac{201000/2}{11/12/13}$ Rs. $\frac{201000/2}{11/12/13}$ per day	* }
	The contractor has given DMC (West) SITE Zone a lien over such sum of as security the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (V	دادی از
	and the contractor shall respectively well truly carry out the said contract and fulfill the contract	
	abide by all the terms and condition of the aforesaid specification and tender.	
	The contractors do hereby themselves their hairs, successors, and bearings	MKISTAN
	and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned Extravol mena-	روسورد
	case of the breach of the terms and condition of the contract i/c those mentioned in the regret with	A S
	prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.	٠,)
	In witness whereof the said parties have set their hands this d	
	2013.	الماري المال
		200RS
	SEAL P	AKISTAN
	ADMINISTRATOR	میں روہیں
	DISTRICT MUNICIPAL CORPORATION	
	KARACHI	
	Witness: I	
	Color March Land of March Color Colo	، إباء تا
	H.NO.137 Ali Abad Goth Kaseling Aral Asal Carl	U
	H.NO.137 Ali Abad Groth Kaseli M/S	KISTAN
		ين روپ
	Witness: II Signature of Contractor	To the
•	2/ /4/	
	M/S R. A Cout-Co Rep 2 imabed less Roull. 245	
	201 Sisai Coline Man Abad	
-	24 T	
	Koult	
	(Dan our things)	かい かいま

Reference

SUBJECT: - REPAIR & RESTORATION OF TRENCHES IN HASRAT

MOHANI COLONY UC-01 SITE ZONE DMC (WEST)

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. Open Rate were called through Website SPPRA opened on 20/11/2013 by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -

L.Sum Rs.9,85,874/-M/S Azal Associate 1.

L.Sum Rs.9,98,278/-M/S Al-Maqbool Associate

L.Sum Rs.9,99,131/-M/S R.A Construction 3.

L.Sum Rs.9,99,533/-M/S M. Saeed & Sons

The estimate has been checked arithmetically and technically by Executive Engineer (B&R) SITE Zone DMC (West) and amount comes to Rs 9,85,874/- and Total Amount Rs. 9,85,874/-.

It is therefore requested that the sanction amounting to Rs 9,85,874/- Rupees (Nine Lac Eighty Five Thousand Eight Hundred & Seventy Four Only) in favour of M/S Azal Associate Chargeable from B. may kindly be accorded. No:

Since the bid evaluation report has been hoisted on SPPRA's Website beside with relevant. Documents, like Contract Evaluation Report, etc are to SPPRA in order to complete all codal formalities as per rule.

> ACCOUNTAND (B&R) SITE ZONE DMC(W)

EXECUTIVE ENGINEER (B&R)

SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER DMC (WEST)

MUNICIPAL COMMISSIONE DMC (WEST)

ADMINISTRATOR DMC (WEST)

OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE DMC WEST KARACHI

SHEET, D	PAIR & RESTORATION OF TRENCHES IN HASRAT MOHANI	
SUDJECTE N	AIR & REGIONATION OF THE	

COLONY UC-01 SITE ZONE DMC (WEST)

E/Cost: Open Rate E/Money 5%O/R T/Limit 30 Days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Earth work of Excavation in ashes sand soft soil or silt cleanance undressed lead upto 50 ft.	4019/Cft	Open Rate 1.5. 142 Rs 6029 =
2.	Cartage of 100 Cft 5 tons all materials like stone aggregate spwals lime surkhi BG rail fasting points crossing bridge guders pipe sheet M/S Brass sheets 1000 trenches 10×5×3" 1000 tiles 12×6×2" 150 cft timber 100 mould fuel wood by trenches owned by the contractor withing 10 miles etc comp:	3215/Cft	Open Rate 3/Por = Rs 9645/
3.	P/L aggtt base course material over prepared sub-grade in conformity with lines, grades, thickness and typical		

- cross section as shown in drawing for new pavements at grade/widening existing pavements using well graded granular crushed stone with sand silt having smooth gradations curve with in the limit for grading C or D as per AASHTO M-147-65 (1980) and compacting to 100% of the minium dry density according to AASHTO-180 method D using approved mechanical means of i/c watering with all lead and lift complete as per specification as directed by the Engineer Inch.
- P/S prime coat with medium curing asphalt curing grade 4. 60-70 prime coat shall be used of 11 liters % sft 1.2 litters sq: meter at 70 degree mixed with adequate kerosene oil uniformly spray distributors boiler with automatic temperature controller prior to the application prime coat used material removed from cleaned by means app: mech: means sweepers & hard broom and disposal of same with 3 chains after app: traffic laying methodlogy shall fully comply test specification AASHTO as directed Engg: Inch: i/c rates cost of materials labours test T&P lead its measurements etc.
- P/L single layer of 3cm compacted thickness wearing 5. course on the following job mix formula.

Use standard sieve	%passing weight
1" 26mm	100
¾" 4.70mm	90-100
½" 12.5mm	75-70
3/8" 4.70mm	56-70
No: 4 (4.75mm)	35-55
No: 8 (2.38mm)	23-35
No: 50 (0.30mm)	5-12
No: 200 (0.075mm)	2-8

Open Rate 42/18 - RS 291069

Open Rate \$8/41-Rs 5-40540].

RS.445334/=

Asphalt 60-70 grade content weight 4.5 total mix: use originally send its Prophihated job mix formulas prior paving asphalt concrete surface shall be cleaned rubbish must be strictly to tack prime coat make bondage during laying temperature of asphalt concrete shall be less than 140 degree asphalt concrete with laid with pavers compacted shall be steel pneumatic tyre roller density according AASHTO 180 method 'D' modified wearing course shall be 1000 kg mini: stability 20% mini: less than marshall tests criteria all materials to the density specification of AASHTO as directed by Engg: Inch: i/c cost of material labour all test & T&P all lead and lifts.

13860/Sft

Open Rate 39 JOSERS 540540/2.

NOTE: -

Contractor is bound to arrange the jeep trolley for lying of bituminous asphalt concrete if required at site. The contractor is bound not to claim of any running / part payment of any item of road i.e excavation, dismantling sub-base aggregate, base aggregate, cartage, prime coat etc. the bill will be recorded after the completion of carpeting work.

SITE ZONE DMC (WEST)

Twe hereby quoted 985874 kbove/ Below the SR. Plus Non Schedule Items Offer

ats Eighty five They soud Eight hand red

Signature V

OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE

No. XEN/S.Z/DMC/W/ 87A/2013

Dated $\frac{38}{1}$ /1/2013

DMC (West) Chairman

BID EVALUATION REPORT

(In Compliance of clause 45 SPP Rules 2010)

1. Name of Procuring Agency SITE Zone DMC (West)

2. Tender Reference No No. XEN /S.Zone/DMC/W/75/13

3. Tender Description / Name of Work / Item Removal of Garbage from G.T.S.1 UC-01 to Jam Chakaroo

SITE Zone DMC (West) for the Month of December

4. Method of Procurement Single Envelop Procedure

5. Tender Published Through Website SPPRA

6. Total Bid documents Sold 03

7. Total Bids Received 03

8. Technical Bid Opening date (if applicable) -

9. No. of Bid technically qualified (if applicable)

10. Bis (s) Rejected Nil

11. Financial Bid Opening Date 20/11/2013

12. Bid Evaluation Report 22/11/2013

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	M/S N.H Siddiqui & Sons	L.Sum Rs.9,96,000/-	1 st Lowest	Open Rate	1 st Lowest	Accepted
2.	M/S Al-Hussain Associate	L.Sum Rs.9,97,200/-	2 nd Lowest	Open Rate	2 nd Lowest	Accepted
3.	M/S The Edifice Construction	L.Sum Rs.9,98,040/-	3 rd Lowest	Open Rate	3 rd Lowest	Accepted

This issue with the approval of the members of the procurement committee, and recommended for 1st Lowest M/S N.H Siddiqui & Sons quoted rate are reasonable as per prevailing market rates.

XEM Sewerage KW&SB Member

SHE ZONE DMC (West)

Secretary

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

No. XEN/S.Z/DMC/W/8//B /2013

Dated $\sqrt[3]{2}/11$ /2013

BID EVALUATION REPORT

(In Compliance of clause 45 SPP Rules 2010)

1. Name of Procuring Agency

SITE Zone DMC (West)

2. **Tender Reference No** No. XEN /S.Zone/DMC/W/75/13

3. Tender Description / Name of Work / Item P/F different Fiber Animals in different parks in SITE Zone

DMC (West)

4. Method of Procurement

Single Envelop Procedure

Tender Published 5.

Through Website SPPRA

6. Total Bid documents Sold

04

7. **Total Bids Received**

04

8. Technical Bid Opening date (if applicable)

9. No. of Bid technically qualified (if applicable)

Bis (s) Rejected

Nil

Financial Bid Opening Date 11.

20/11/2013

Bid Evaluation Report

22/11/2013

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	M/S H.H Khan Associate	L.Sum Rs.9,99,800/-	1 st Lowest	Open Rate	1 st Lowest	Accepted
2.	M/S R.A Construction	L.Sum Rs.10,10,200/-	2 nd Lowest	Open Rate	2 nd Lowest	Accepted
3.	M/S Naveed & Co	L.Sum Rs.10,18,100/-	3 rd Lowest	Open Rate	3 rd Lowest	Accepted
4.	M/S Burang Construction	L.Sum Rs.10,29,000/-	4 th Lowest	Open Rate	4 th Lowest	Accepted

This issue with the approval of the members of the procurement committee, and recommended for 1st Lowest M/S H.H Khan Associate quoted rate are reasonable as per prevailing market rates.

KW&SB Member

SHTÉ ZONE DMC (West)

kmg Engineer DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

No. XEN/S.Z/DMC/W/ 87/C/2013

Dated 28/1/ /2013

BID EVALUATION REPORT

(In Compliance of clause 45 SPP Rules 2010)

Name of Procuring Agency 1.

Method of Procurement

SITE Zone DMC (West)

Tender Reference No 2.

No. XEN /S.Zone/DMC/W/75/13

Tender Description / Name of Work / Item 3.

Removal of Garbage from G.T.S.2 UC-08 to Jam Chakaroo

SITE Zone DMC (West) for the Month of December

Single Envelop Procedure

5. Tender Published

4.

Through Website SPPRA

6. Total Bid documents Sold

04

7. **Total Bids Received**

04

8. Technical Bid Opening date (if applicable)

No. of Bid technically qualified (if applicable) 9.

10. Bis (s) Rejected

Nil

11. Financial Bid Opening Date

20/11/2013

Bid Evaluation Report

22/11/2013

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
11	2	3	4	5	6	7
1.	M/S N.H Siddiqui & Sons	L.Sum Rs.9,96,000/-	1 st Lowest	Open Rate	1 st Lowest	Accepted
2.	M/S Al-Hussain Associate	L.Sum Rs.9,97,200/-	2 nd Lowest	Open Rate	2 nd Lowest	Accepted
3.	M/S The Edifice Construction	L.Sum Rs.9,98,040/-	3 rd Lowest	Open Rate	3 rd Lowest	Accepted
4.	M/S Al-Madina Engineering	L.Sum Rs.9,98,640/-	4 th Lowest	Open Rate	4 th Lowest	Accepted

This issue with the approval of the members of the procurement committee, and recommended for 1st Lowest M/S N.H Siddiqui & Sons quoted rate are reasonable as per prevailing market rates.

XEN Sewerage KW&SB Member

SITE ZONE DMC (West)

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

No. XEN/S.Z/DMC/W/ 87/D/2013

Dated 28/11 /2013

BID EVALUATION REPORT

(In Compliance of clause 45 SPP Rules 2010)

1. Name of Procuring Agency SITE Zone DMC (West)

Tender Reference No No. XEN /S.Zone/DMC/W/75/13

3. Tender Description / Name of Work / Item Repair and maintenance of damaged road through hand laying

in Internal Road of Pak Colony and Hasrat Mohani Colony UC-

01 SITE Zone DMC (West) (Re-Invite)

4. Method of Procurement Single Envelop Procedure

Tender Published Through Website SPPRA

6. Total Bid documents Sold 04

7. Total Bids Received 04

8. Technical Bid Opening date (if applicable)

9. No. of Bid technically qualified (if applicable)

10. Bis (s) Rejected Nil

11. Financial Bid Opening Date 20/11/2013

12. Bid Evaluation Report 22/11/2013

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Azal Associate	L.Sum Rs.9,94,758/-	1 st Lowest	Open Rate	1 st Lowest	Accepted
2.	M/S Mirza Khan & Co	L.Sum Rs.9,97,368/-	2 nd Lowest	Open Rate	2 nd Lowest	Accepted
3.	M/S M. Saeed & Sons	L.Sum Rs.9,99,108/-	3 rd Lowest	Open Rate	3 rd Lowest	Accepted
4.	M/S R.A Construction	L.Sum Rs.9,99,456/-	4 th Lowest	Open Rate	4 th Lowest	Accepted

This issue with the approval of the members of the procurement committee, and recommended for 1^{st} Lowest M/S Azal Associate quoted rate are reasonable as per prevailing market rates.

XEN Sewerage KW&SB Member

SITE ZONE DIMC (West)

Superingenting Engineer DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

No. XEN/S.Z/DMC/W/ 87/E/2013

Dated \$8/// /2013

BID EVALUATION REPORT

(In Compliance of clause 45 SPP Rules 2010)



1. Name of Procuring Agency SITE Zone DMC (West)

2. Tender Reference No No. XEN /S.Zone/DMC/W/75/13

3. Tender Description / Name of Work / Item Repair & restoration of trenches in Hasrat Mohani Colony UC-

01 SITE Zone DMC (West)

4. Method of Procurement Single Envelop Procedure

Tender Published Through Website SPPRA

6. Total Bid documents Sold 04

7. Total Bids Received 04

8. Technical Bid Opening date (if applicable)

9. No. of Bid technically qualified (if applicable)

10. Bis (s) Rejected Nil

11. Financial Bid Opening Date 20/11/2013

12. Bid Evaluation Report 22/11/2013

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Azal Associate	L.Sum Rs.9,85,874/-	1 st Lowest	Open Rate	1 st Lowest	Accepted
2.	M/S Al-Maqbool Associate	L.Sum Rs.9,98,278/-	2 nd Lowest	Open Rate	2 nd Lowest	Accepted
3.	M/S R.A Construction	L.Sum Rs.9,99,131/-	3 rd Lowest	Open Rate	3 rd Lowest	Accepted
4.	M/S M. Saeed & Sons	L.Sum Rs.9,99,533/-	4 th Lowest	Open Rate	4 th Lowest	Accepted

This issue with the approval of the members of the procurement committee, and recommended for 1^{st} Lowest M/S Azal Associate quoted rate are reasonable as per prevailing market rates.

XEN Sewerage KW&SB Member

SITE ZONE DMC (West)

Superince oring Engineer DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

No. XEN/S.Z/DMC/W/ 87/F/2013

Dated $\partial 8/1/$ /2013

BID EVALUATION REPORT

(In Compliance of clause 45 SPP Rules 2010)

1. Name of Procuring Agency SITE Zone DMC (West)

2. Tender Reference No No. XEN /S.Zone/DMC/W/75/13

Tender Description / Name of Work / Item Imp / Repair of Road through hand laying in Pak Modern

Colony UC-01 SITE Zone DMC (West)

Method of Procurement 4. Single Envelop Procedure

5. Tender Published Through Website SPPRA

Total Bid documents Sold 6. 04

7. **Total Bids Received** 04

8. Technical Bid Opening date (if applicable)

9. No. of Bid technically qualified (if applicable)

Bis (s) Rejected 10. Nil

11. Financial Bid Opening Date 20/11/2013

Bid Evaluation Report 12. 22/11/2013

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Azal Associate	L.Sum Rs.9,92,276/-	1 st Lowest	Open Rate	1 st Lowest	Accepted
2.	M/S R.A Construction	L.Sum Rs.9,95,764/-	2 nd Lowest	Open Rate	2 nd Lowest	Accepted
3.	M/S M. Saeed & Sons	L.Sum Rs.9,99,453/-	3 rd Lowest	Open Rate	3 rd Lowest	Accepted
4.	M/S Al-Maqbool Associate	L.Sum Rs.9,99,907/-	4 th Lowest	Open Rate	4 th Lowest	Accepted

This issue with the approval of the members of the procurement committee, and recommended for 1st Lowest M/S Azal Associate quoted rate are reasonable as per prevailing market rates.

> XEN Sewerage KW&SB Member

SITE ZONE ØMC (West)

Secretary

DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

No. XEN/S.Z/DMC/W/ 27/67/2013

Dated 38/11 /2013

BID EVALUATION REPORT

(In Compliance of clause 45 SPP Rules 2010)

Name of Procuring Agency 1.

SITE Zone DMC (West)

Tender Reference No 2.

No. XEN /S.Zone/DMC/W/75/13

3. Tender Description / Name of Work / Item Repair and reconstruction of trenches and patches from Bridge to Bara Board in UC-01 SITE Zone DMC (West) (Re-Invite)

Single Envelop Procedure

4. Method of Procurement

Through Website SPPRA

Tender Published 6. Total Bid documents Sold

04

7. **Total Bids Received**

5.

10.

04

8. Technical Bid Opening date (if applicable)

9. No. of Bid technically qualified (if applicable)

Nil

Bis (s) Rejected Financial Bid Opening Date 11.

20/11/2013

Bid Evaluation Report 12.

22/11/2013

5. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Azal Associate	L.Sum Rs.9,94,641/-	1 st Lowest	Open Rate	1 st Lowest	Accepted
2.	M/S Al-Maqbool Associate	L.Sum Rs.9,97,755/-	2 nd Lowest	Open Rate	2 nd Lowest	Accepted
3.	M/S Naveed & Co	L.Sum Rs.9,99,312/-	3 rd Lowest	Open Rate	3 rd Lowest	Accepted
4.	M/S R.A Construction	L.Sum Rs.9,99,831/-	4 th Lowest	Open Rate	4 th Lowest	Accepted

This issue with the approval of the members of the procurement committee, and recommended for $1^{\rm st}$ Lowest M/S Azal Associate quoted rate are reasonable as per prevailing market rates.

> XEN Sewerage KW&SB Member

Superinte DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

No. XEN/S.Z/DMC/W/87/H /2013

Dated 24/11 /2013

BID EVALUATION REPORT

(In Compliance of clause 45 SPP Rules 2010)

1. Name of Procuring Agency SITE Zone DMC (West)

2. Tender Reference No No. XEN /S.Zone/DMC/W/75/13

3. Tender Description / Name of Work / Item Repairing / Maintenance of Street Lights Eid-Ul-Azha in UC-

08 SITE Zone DMC (West)

4. Method of Procurement Single Envelop Procedure

5. Tender Published Through Website SPPRA

6. Total Bid documents Sold 04

7. Total Bids Received 04

8. Technical Bid Opening date (if applicable)

9. No. of Bid technically qualified (if applicable)

10. Bis (s) Rejected Nil

11. Financial Bid Opening Date 20/11/2013

12. Bid Evaluation Report 22/11/2013

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	M/S AI-Hussain Associate	L.Sum Rs.9,94,085/-	1 st Lowest	Open Rate	1 st Lowest	Accepted
2.	M/S Al-Madina Engineering	L.Sum Rs.9,96,870/-	2 nd Lowest	Open Rate	2 nd Lowest	Accepted
3.	M/S N.H Siddiqui & Sons	L.Sum Rs.9,99,375/-	3 rd Lowest	Open Rate	3 rd Lowest	Accepted
4.	M/S M. Saeed & Sons	L.Sum Rs.10,10,350/-	4 th Lowest	Open Rate	4 th Lowest	Accepted

This issue with the approval of the members of the procurement committee, and recommended for 1st Lowest M/S Al-Hussain Associate quoted rate are reasonable as per prevailing market rates.

XEN Sewerage KW&SB Member

SITE ZONE DIVIC (West)

Superingending Engineer DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

No. XEN/S.Z/DMC/W/87/1/2013

Dated $\frac{\partial^{8}}{\partial l}$ /2013

BID EVALUATION REPORT

(In Compliance of clause 45 SPP Rules 2010)

6

1. Name of Procuring Agency SITE Zone DMC (West)

2. Tender Reference No No. XEN /S.Zone/DMC/W/75/13

3. Tender Description / Name of Work / Item Supply of Steepness & tyres for Sanitation Vehicles No-CH-

84138, CH-000302, CH-10046, GS-3068, CH-02729, CH-

16104 in SITE Zone DMC (West)

4. Method of Procurement Single Envelop Procedure

Tender Published Through Website SPPRA

6. Total Bid documents Sold 00

7. Total Bids Received 00

8. Technical Bid Opening date (if applicable)

9. No. of Bid technically qualified (if applicable)

10. Bis (s) Rejected Nil

11. Financial Bid Opening Date 20/11/2013

2. Bid Evaluation Report 22/11/2013

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
		NOT P	ARTICIPATION			

XEN Sewerage KW&SB Member

SITE ZONE DMC (West)
Secretary

Superintending Engineer DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

No. XEN/S.Z/DMC/W/87/ /2013

Dated 28/11 /2013

BID EVALUATION REPORT

(In Compliance of clause 45 SPP Rules 2010)

1. Name of Procuring Agency SITE Zone DMC (West)

2. Tender Reference No No. XEN /S.Zone/DMC/W/75/13

3. Tender Description / Name of Work / Item Repair and Maintenance of SITE Zone Office at DMC (Wets)

4. Method of Procurement Single Envelop Procedure

5. Tender Published Through Website SPPRA

6. Total Bid documents Sold 00

7. Total Bids Received 00

8. Technical Bid Opening date (if applicable) -

9. No. of Bid technically qualified (if applicable)

10. Bis (s) Rejected Nil

11. Financial Bid Opening Date 20/11/2013

12. Bid Evaluation Report 22/11/2013

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
		NOT P	ARTICIPATION			

XEN Sewerage KW&SB Member

SITE ZONE DMC (West)
Secretary

Superintending Engineer DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

No. XEN/S.Z/DMC/W/ 87////2013

Dated $\frac{32}{1}$ /2013

BID EVALUATION REPORT

(In Compliance of clause 45 SPP Rules 2010)

(3)

1. Name of Procuring Agency SITE Zone DMC (West)

2. Tender Reference No No. XEN /S.Zone/DMC/W/75/13

3. Tender Description / Name of Work / Item Supply of tyres for Sanitation vehicles GS-600822, CH-15817,

CH-0440, CH-700060, CH-10990 in SITE Zone DMC (West)

4. Method of Procurement Single Envelop Procedure

5. Tender Published Through Website SPPRA

6. Total Bid documents Sold 00

7. Total Bids Received 00

8. Technical Bid Opening date (if applicable)

9. No. of Bid technically qualified (if applicable)

10. Bis (s) Rejected Nil

11. Financial Bid Opening Date 20/11/2013

12. Bid Evaluation Report 22/11/2013

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7

XEN Sewerage KW&SB Member

SITE ZONE DMC (West)
Secretary

Superintending Engineer
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

No. XEN/S.Z/DMC/W/87/4 /2013

Dated 28/11 /2013

BID EVALUATION REPORT

(In Compliance of clause 45 SPP Rules 2010)



1. Name of Procuring Agency

Method of Procurement

SITE Zone DMC (West)

2. Tender Reference No

No. XEN /S.Zone/DMC/W/75/13

3. Tender Description / Name of Work / Item Construction of Nallah from Hammad Chicken Center to Igra

School Muhammad Pur Qasba UC-08 SITE Zone DMC (West)

Single Envelop Procedure

5. Tender Published

4.

Through Website SPPRA

Total Bid documents Sold 6.

00

7. **Total Bids Received**

8.

00

Technical Bid Opening date (if applicable)

No. of Bid technically qualified (if applicable) 9. Bis (s) Rejected 10.

Nil

11. Financial Bid Opening Date

20/11/2013

12. Bid Evaluation Report

22/11/2013

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
		NOT P.	ARTICIPATION			

XEN Sewerage KW&SB Member

ding Engineer DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

No. XEN/S.Z/DMC/W/87/M /2013

Dated 2 1/1 /2013

BID EVALUATION REPORT

(In Compliance of clause 45 SPP Rules 2010)

87

1. Name of Procuring Agency

SITE Zone DMC (West)

2. Tender Reference No

No. XEN /S.Zone/DMC/W/75/13

3. Tender Description / Name of Work / Item

P/L Rcc Pipes i/c Laying of CC from Imam Bargah to Mastrer

Shop Iqbal Nagar UC-09 SITE Zone DMC (West)

4. Method of Procurement

Single Envelop Procedure

5. Tender Published

Through Website SPPRA

Total Bid documents Sold

04

7. Total Bids Received

04

8. Technical Bid Opening date (if applicable)

9. No. of Bid technically qualified (if applicable)

-

10. Bis (s) Rejected

Nil

11. Financial Bid Opening Date

20/11/2013

12. Bid Evaluation Report

22/11/2013

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Amir Shahzad	@0.50%below S.R Rs. 6,54,282/-	1 st Lowest	6,57,570/-	1 st Lowest	Accepted
2.	M/S M. Saeed & Sons	@0.40%below S.R Rs.6,54,940/-	2 nd Lowest	6,57,570/-	2 nd Lowest	Accepted
3.	M/S Naveed & Co	At Par Rs.6,57,570/-	3 rd Lowest	6,57,570/-	3 rd Lowest	Accepted
4.	M/S R.A Construction Co	At Par Rs.6,57,570/-	4 th Lowest	6,57,570/-	4 th Lowest	Accepted

This issue with the approval of the members of the procurement committee, and recommended for 1st Lowest M/S Al-Maqbool Associate quoted rate are reasonable as per prevailing market rates.

XEN Sewerage KW&SB Member

XEN (B&R)\ ITE ZONE DMC (West) Superinterding Engineer DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

No. XEN/S.Z/DMC/W/ 87/N /2013

Dated 2 2/17 /2013

BID EVALUATION REPORT

(In Compliance of clause 45 SPP Rules 2010)

(3

1. Name of Procuring Agency

SITE Zone DMC (West)

2. Tender Reference No

No. XEN /S.Zone/DMC/W/75/13

3. Tender Description / Name of Work / Item

Electrification and Improvement of Muharram Ul Haram in

UC-06 & UC-09 SITE Zone DMC (West)

4. Method of Procurement

Single Envelop Procedure

5. Tender Published

Through Website SPPRA

6. Total Bid documents Sold

04

7. Total Bids Received

8. Technical Bid Opening date (if applicable)

04

9. No. of Bid technically qualified (if applicable)

-

10. Bis (s) Rejected

Nil

11. Financial Bid Opening Date

20/11/2013

12. Bid Evaluation Report

22/11/2013

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Al-Maqbool Associate	L.Sum Rs.9,96,450/-	1 st Lowest	Open Rate	1 st Lowest	Accepted
2.	M/S R.A Construction	L.Sum Rs.9,96,385/-	2 nd Lowest	Open Rate	2 nd Lowest	Accepted
3.	M/S Itihad Enterprises	L.Sum Rs.9,97,650/-	3 rd Lowest	Open Rate	3 rd Lowest	Accepted
4.	M/S Al-Madina Engineering	L.Sum Rs.9,99,679/-	4 th Lowest	Open Rate	4 th Lowest	Accepted

This issue with the approval of the members of the procurement committee, and recommended for 1^{st} Lowest M/S Al-Maqbool Associate quoted rate are reasonable as per prevailing market rates.

XEN Sewerage KW&SB Member

SHE ZONE DIVIC (West)
Secretary

Superintending Engineer

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

No. XEN/S.Z/DMC/W/ 27/0 /2013

Dated 28/11 /2013

BID EVALUATION REPORT

(In Compliance of clause 45 SPP Rules 2010)

1. Name of Procuring Agency SITE Zone DMC (West)

2. Tender Reference No No. XEN /S.Zone/DMC/W/75/13

3. Tender Description / Name of Work / Item Repairing / Maintenance of Street Lights Siri Baba Mazar Road

and Floodlights Maintenance Young Muslim Football Ground

4. Method of Procurement Sec 5-E UC-06 SITE Zone Single Envelop Procedure

Tender Published Through Website SPPRA

6. Total Bid documents Sold 04

7. Total Bids Received 04

8. Technical Bid Opening date (if applicable) -

9. No. of Bid technically qualified (if applicable)

10. Bis (s) Rejected Nil

11. Financial Bid Opening Date 20/11/2013

2. Bid Evaluation Report 22/11/2013

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Waheed & Sons	L.Sum Rs.9,95,250/-	1 st Lowest	Open Rate	1 st Lowest	Accepted
2.	M/S M. Saeed & Sons	L.Sum Rs.9,96,320/-	2 nd Lowest	Open Rate	2 nd Lowest	Accepted
3.	M/S R.A Construction	L.Sum Rs.9,98,000/-	3 rd Lowest	Open Rate	3 rd Lowest	Accepted
4.	M/S Naveed & Co	L.Sum Rs.10,00,425/-	4 th Lowest	Open Rate	4 th Lowest	Accepted

This issue with the approval of the members of the procurement committee, and recommended for 1^{st} Lowest M/S Waheed & Sons quoted rate are reasonable as per prevailing market rates.

XEM Sewerage KW&SB Member

SITE ZONE DMC (West)

Superintending Engineer DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

No. XEN/S.Z/DMC/W/&7/P /2013

Dated 2 /// /2013

BID EVALUATION REPORT

(In Compliance of clause 45 SPP Rules 2010)

1. Name of Procuring Agency SITE Zone DMC (West)

Tender Reference No
 No. XEN /S.Zone/DMC/W/75/13

3. Tender Description / Name of Work / Item Electrification and Improvement of Muharram Ul Harram in

UC-08 SITE Zone DMC (West)

4. Method of Procurement Single Envelop Procedure

Tender Published Through Website SPPRA

6. Total Bid documents Sold 04

7. Total Bids Received 04

8. Technical Bid Opening date (if applicable)

9. No. of Bid technically qualified (if applicable)

10. Bis (s) Rejected Nil

11. Financial Bid Opening Date 20/11/2013

12. Bid Evaluation Report 22/11/2013

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Al-Maqbool Associate	L.Sum Rs.9,97,100/-	1 st Lowest	Open Rate	1 st Lowest	Accepted
2.	M/S R.A Construction	L.Sum Rs.9,97,600/-	Z nd Lowest	Open Rate	2 nd Lowest	Accepted
3.	M/S Al-Madina Engineering	L.Sum Rs.9,98,100/-	3 rd Lowest	Open Rate	3 rd Lowest	Accepted
4.	M/S Itihad Enterprises	L.Sum Rs.9,99,425/-	4 th Lowest	Open Rate	4 th Lowest	Accepted

This issue with the approval of the members of the procurement committee, and recommended for 1^{st} Lowest M/S Al-Maqbool Associate quoted rate are reasonable as per prevailing market rates.

XEN Sewerage KW&SB Member

SITE ZONE DIMC (West)
Secretary

Superingending Engineer DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

No. XEN/S.Z/DMC/W/27/Q /2013

Dated 3.8/11 /2013

BID EVALUATION REPORT

(In Compliance of clause 45 SPP Rules 2010)

Name of Procuring Agency

SITE Zone DMC (West)

2. Tender Reference No

No. XEN /S.Zone/DMC/W/75/13

3. Tender Description / Name of Work / Item

Improvement of Park Near to Ibrahim Ali Bhai School in UC-

04 SITE Zone DMC (West)

4. Method of Procurement

Single Envelop Procedure

Tender Published

Through Website SPPRA

6. Total Bid documents Sold

04

7. Total Bids Received

04

8. Technical Bid Opening date (if applicable)

9. No. of Bid technically qualified (if applicable)

10. Bis (s) Rejected

Nil

11. Financial Bid Opening Date

20/11/2013

12. Bid Evaluation Report

22/11/2013

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	M/S R.A Construction	L.Sum Rs.9,93,929/-	1 st Lowest	6,23,159/- +O/R	1 st Lowest	Accepted
2.	M/S Al-Maqbool Associate	L.5um Rs.9,98,884/-	2 nd Lowest	6,23,159/- +O/R	2 nd Lowest	Accepted
3.	M/S Khateer & Co	L.Sum Rs.10,00,897/-	3 rd Lowest	6,23,159/- +O/R	3 rd Lowest	Accepted
4.	M/S Abdul Sattar Contractor	L.Sum Rs.10,48,961/-	4 th Lowest	6,23,159/- +O/R	4 th Lowest	Accepted

This issue with the approval of the members of the procurement committee, and recommended for 1st Lowest M/S R.A Construction quoted rate are reasonable as per prevailing market rates.

XEN Sewerage KW&SB Member

SITE ZONE DIMC (West)

DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

No. XEN/S.Z/DMC/W/ 87/R/2013

Dated & 8/1/ /2013

BID EVALUATION REPORT

(In Compliance of clause 45 SPP Rules 2010)

1. Name of Procuring Agency SITE Zone DMC (West)

2. Tender Reference No No. XEN /S.Zone/DMC/W/75/13

3. Tender Description / Name of Work / Item Providing / Fixing Street Lights in UC-03 Jahanabad Mohallah

SITE Zone

4. Method of Procurement Single Envelop Procedure

Tender Published Through Website SPPRA

6. Total Bid documents Sold 04

7. Total Bids Received 04

8. Technical Bid Opening date (if applicable)

9. No. of Bid technically qualified (if applicable)

10. Bis (s) Rejected Nil

11. Financial Bid Opening Date 20/11/2013

12. Bid Evaluation Report 22/11/2013

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
_ 1	2	3	4	5	6	7
1.	M/S Waheed & Sons	L.Sum Rs.9,97,350/-	1 st Lowest	Open Rate	1 st Lowest	Accepted
2.	M/5 R.A Construction Co	L.Sum Rs.9,98,850/-	2 nd Lowest	Open Rate	2 nd Lowest	Accepted
3.	M/S Mirza Khan Co	L.Sum Rs.9,99,400/-	3 rd Lowest	Open Rate	3 rd Lowest	Accepted
4.	M/S Naveed & Co	L.Sum Rs.10,00,775/-	4 th Lowest	Open Rate	4 th Lowest	Accepted

This issue with the approval of the members of the procurement committee, and recommended for 1st Lowest M/S Waheed & Sons, quoted rate are reasonable as per prevailing market rates.

XEN Sewerage KW&SB Member

SITE ZONE DIVIC (West)

Superintending Engineer DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

No. XEN/S.Z/DMC/W/87/S/2013

Dated 28/11 /2013

BID EVALUATION REPORT

(In Compliance of clause 45 SPP Rules 2010)

1. Name of Procuring Agency SITE Zone DMC (West)

2. Tender Reference No No. XEN /S.Zone/DMC/W/75/13

3. Tender Description / Name of Work / Item P/L Rcc pipe 9" dia from Govt. Degree Girls College to Fazal

Shop Muslimabad No.3 UC-08 SITE Zone DMC (West)

4. Method of Procurement Single Envelop Procedure

5. Tender Published Through Website SPPRA

6. Total Bid documents Sold 04

7. Total Bids Received 04

8. Technical Bid Opening date (if applicable)

9. No. of Bid technically qualified (if applicable)

10. Bis (s) Rejected Nil

11. Financial Bid Opening Date 20/11/2013

12. Bid Evaluation Report 22/11/2013

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Gul Zada Contractor	@0.15%below S.R Rs.6,44,247/-	1 st Lowest	6,45,215/-	1 st Lowest	Accepted
2.	M/S Manzoor & Mansoor Enterprises	At Par Rs.6,45,215/-	2 nd Lowest	6,45,215/-	2 nd Lowest	Accepted
3.	M/S Gohar Enterprises	At Par Rs.6,45,215/-	3 rd Lowest	6,45,215/-	3 rd Lowest	Accepted
4.	M/S Shah Muhammad & Brothers	@1% Above S.R Rs.6,51,667/-	4 th Lowest	6,45,215/-	4 th Lowest	Accepted

This issue with the approval of the members of the procurement committee, and recommended for 1^{st} Lowest M/S Gul Zada Contractor quoted rate are reasonable as per prevailing market rates.

XEN Sewerage KW&SB Member

XEN (B&R)
SITE ZONE DMC (West)
Secretary

Superintending Engineer DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

No. XEN/S.Z/DMC/W/87/T/2013

Dated 38/11 /2013

BID EVALUATION REPORT

(In Compliance of clause 45 SPP Rules 2010)

1. Name of Procuring Agency

Method of Procurement

SITE Zone DMC (West)

2. Tender Reference No

No. XEN /S.Zone/DMC/W/75/13

3. Tender Description / Name of Work / Item

Improvement of CC Street in different Area H, K Area and

Construction of Culvert Infront of Cricket Stadium H Area in

Qasba Colony SITE Zone

Single Envelop Procedure

5. Tender Published

4.

Through Website SPPRA

Total Bid documents Sold

04

7. Total Bids Received

04

8. Technical Bid Opening date (if applicable)

04

9. No. of Bid technically qualified (if applicable)

10. Bis (s) Rejected

Nil

11. Financial Bid Opening Date

20/11/2013

12. Bid Evaluation Report

22/11/2013

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Abdul Rauf Enterprises	@0.10%below S.R Rs.8,67,111/-	1 st Lowest	8,67,979/-	1 st Lowest	Accepted
2.	M/S Burang Construction	At Par Rs.8,67,979/-	2 nd Lowest	8,67,979/-	2 nd Lowest	Accepted
3.	M/S Naveed & Co	@01%Above S.R Rs.8,76,659/-	3 rd Lowest	8,67,979/-	3 rd Lowest	Accepted
4.	M/S Mirza Khan & Co	@4.50%Above S.R Rs.9,07,038/-	4 th Lowest	8,67,979/-	4 th Lowest	Accepted

This issue with the approval of the members of the procurement committee, and recommended for 1st Lowest M/S Abdul Rauf Enterprises quoted rate are reasonable as per prevailing market rates.

XEN Sewerage KW&\$B Member

SITE ZONE OMC (West)

Superintending Engineer

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

No. XEN/S.Z/DMC/W/87/U/2013

Dated 28/11 /2013

BID EVALUATION REPORT

(In Compliance of clause 45 SPP Rules 2010)

1. Name of Procuring Agency SITE Zone DMC (West)

2. Tender Reference No No. XEN /S.Zone/DMC/W/75/13

3. Imp of cc from Sewere Baba Mazar to Qari Muhammad Din Tender Description / Name of Work / Item

House UC-07 SITE Zone

4. Method of Procurement Single Envelop Procedure

5. Tender Published Through Website SPPRA

6. Total Bid documents Sold 04

7. **Total Bids Received** 04

8. Technical Bid Opening date (if applicable) No. of Bid technically qualified (if applicable)

10.

Bis (s) Rejected Nil

Financial Bid Opening Date 11. 20/11/2013

Bid Evaluation Report 22/11/2013

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Burang Construction	@0.50%Below S.R Rs.8,14,585/-	1 st Lowest	8,18,678/-	1 st Lowest	Accepted
2.	M/S Al-Maida Enterprises	At Par Rs.8,18,678/-	2 nd Lowest	8,18,678/-	2 nd Lowest	Accepted
3.	M/S Mirza Khan & Co	@1%Above S.R Rs.8,26,865/-	3 rd Lowest	8,18,678/-	3 rd Lowest	Accepted
4.	M/S Naveed & Co	@5%Above S.R Rs.8,59,612/-	4 th Lowest	8,18,678/-	4 th Lowest	Accepted

This issue with the approval of the members of the procurement committee, and recommended for 1st Lowest M/S Burang Construction quoted rate are reasonable as per prevailing market rates.

KW&SB Member

SITE ZONE/DMC (West)

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

9.

No. XEN/S.Z/DMC/W/87/V /2013

Dated 38/11 /2013

BID EVALUATION REPORT

(In Compliance of clause 45 SPP Rules 2010)

1. Name of Procuring Agency

SITE Zone DMC (West)

2. Tender Reference No

No. XEN /S.Zone/DMC/W/75/13

3. Tender Description / Name of Work / Item Imp of CC Drain from Hammad Chicken Center to Iqra School

Qasba SITE Zone DMC (West)

4. Method of Procurement

Total Bid documents Sold

Single Envelop Procedure

5. **Tender Published**

6.

Through Website SPPRA

03

7. **Total Bids Received** 03

8. Technical Bid Opening date (if applicable)

9. No. of Bid technically qualified (if applicable)

10. Bis (s) Rejected Nil

11. Financial Bid Opening Date

20/11/2013

12. Bid Evaluation Report

22/11/2013

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Naveed & Co	@0.50%Below S.R Rs.8,51,623/-	1 st Lowest	8,55,903/-	1 st Lowest	Accepted
2.	M/S Al-Maida Enterprises	@0.30%Below S.R Rs.8,53,335/-	2 nd Lowest	8,55,903/-	2 nd Lowest	Accepted
3.	M/S Mirza Khan & Co	@0.10%Below S.R Rs.8,55,047/-	3 rd Lowest	8,55,903/-	3 rd Lowest	Accepted

This issue with the approval of the members of the procurement committee, and recommended for 1st Lowest M/S Naveed & Co quoted rate are reasonable as per prevailing market rates.

> XEN Sewerage KW&SB Member

SITE ZONE MMC (West)

DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

No. XEN/S.Z/DMC/W/87/W /2013

Dated 28/11 /2013

BID EVALUATION REPORT

(In Compliance of clause 45 SPP Rules 2010)

1. Name of Procuring Agency

Total Bid documents Sold

SITE Zone DMC (West)

2. Tender Reference No

No. XEN /S.Zone/DMC/W/75/13

3. Tender Description / Name of Work / Item

Imp of CC Drain from Saud Hospital to Park in K Area and

infron of Govt College in Qasba Colony in UC-08

Method of Procurement

Single Envelop Procedure

Through Website SPPRA

5. Tender Published

4.

6.

7. Total Bids Received 04

04

Technical Bid Opening date (if applicable) 8.

9. No. of Bid technically qualified (if applicable)

10. Bis (s) Rejected

Nil

Financial Bid Opening Date **11**.

20/11/2013

Bid Evaluation Report

22/11/2013

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Al-Maida Enterprises	@0.15%Below S.R Rs.4,06,512/-	1 st Lowest	4,07,123/-	1 st Lowest	Accepted
2.	M/S Navccd & Co	@0.10%Below S.R Rs.4,06,716/-	2" Lowest	4,07,123/-	2 nd Lowest	Accepted
3.	M/S Burang Construction	At Par Rs.4,07,123/-	3 rd Lowest	4,07,123/-	3 rd Lowest	Accepted
4.	M/S Azal Associate	At Par Rs.4,07,123/-	4 th Lowest	4,07,123/-	4 th Lowest	Accepted

This issue with the approval of the members of the procurement committee, and recommended for 1st Lowest M/S Al-Maida Enterprises quoted rate are reasonable as per prevailing market rates.

> XEN Sewerage KW&SB Member

SITE ZONE DIMC (West) Secretary 8

Superinten DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

No. XEN/S.Z/DMC/W/&7/X/2013

Dated $\frac{38}{11}$ /2013

BID EVALUATION REPORT

(In Compliance of clause 45 SPP Rules 2010)

1. Name of Procuring Agency

SITE Zone DMC (West)

2. Tender Reference No

No. XEN /S.Zone/DMC/W/75/13

3. Tender Description / Name of Work / Item

P/L 24" dia Sewerage Line infornt Dargah Compound in UC-03

SITE Zone

4. Method of Procurement

Single Envelop Procedure

5. Tender Published

Through Website SPPRA

6. Total Bid documents Sold

04

7. Total Bids Received

04

8. Technical Bid Opening date (if applicable)

04

9. No. of Bid technically qualified (if applicable)

-

10. Bis (s) Rejected

Ni!

11. Financial Bid Opening Date

20/11/2013

12. Bid Evaluation Report

22/11/2013

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Naveed & Co	@0.45%Below S.R Rs.9,79,443/-	1 st Lowest	9,83,870/-	1 st Lowest	Accepted
2.	M/S Al-Malda Enterprises	@0.39%Below S.R Rs.9,80,033/-	2 nd Lowest	9,83,870/-	2 nd Lowest	Accepted
3.	M/S Burang Construction	@0.20%Below S.R Rs.9,81,902/-	3 rd Lowest	9,83,870/-	3 rd Lowest	Accepted
4.	M/S Mirza Khan & Co	At Par Rs.9,83,870/-	4 th Lowest	9,83,870/-	4 th Lowest	Accepted

This issue with the approval of the members of the procurement committee, and recommended for 1^{st} Lowest M/S Naveed & Co quoted rate are reasonable as per prevailing market rates.

XEN Sewerage KW&SB Member

SITE ZONE DIMC (West)

Superingending Engineer DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

No. XEN/S.Z/DMC/W/87/Y /2013

Dated 87/11 /2013

BID EVALUATION REPORT

(In Compliance of clause 45 SPP Rules 2010)

1. Name of Procuring Agency

SITE Zone DMC (West)

2. Tender Reference No

No. XEN /S.Zone/DMC/W/75/13

3. Tender Description / Name of Work / Item

P/L 24" dia Sewerage Line infront of Birohi Mohallah in UC-

03 SITE Zone

4. Method of Procurement

Single Envelop Procedure

5. Tender Published

Through Website SPPRA

6. Total Bid documents Sold

04

7. Total Bids Received

04

8. Technical Bid Opening date (if applicable)

- -

9. No. of Bid technically qualified (if applicable)

-Nil

10. Bis (s) Rejected

11.

20/11/2013

12. Bid Evaluation Report

Financial Bid Opening Date

22/11/2013

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Naveed & Co	@0.50%Below S.R Rs.9,84,582/-	1 st Lowest	9,89,530/-	1 st Lowest	Accepted
2.	M/S R.A Construction	@0.30%Below S.R Rs.9,86,561/-	2 nd Lowest	9,89,530/-	2 nd Lowest	Accepted
3.	M/S Al- Maida Enterprises	@0.29%Below S.R Rs.9,86,660/-	3 rd Lowest	9,89,530/-	3 rd Lowest	Accepted
4.	M/S M. Saeed & Sons	At Par Rs.9,89,530/-	4 th Lowest	9,89,530/-	4 th Lowest	Accepted

This issue with the approval of the members of the procurement committee, and recommended for $1^{\rm st}$ Lowest M/S Naveed & Co groted rate are reasonable as per prevailing market rates.

XEN Sewerage KW&SB Member

SHE ZONE DMC (West)

Superintending Engineer
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

No. XEN/S.Z/DMC/W/87/Z/2013

Dated 38/11 /2013

BID EVALUATION REPORT

(In Compliance of clause 45 SPP Rules 2010)

1. Name of Procuring Agency

SITE Zone DMC (West)

2. Tender Reference No

No. XEN /S.Zone/DMC/W/75/13

3. Tender Description / Name of Work / Item P/L 24"dia Sewerage Line infront of Baloch Mohallah in UC-

03 SITE Zone

4. Method of Procurement Single Envelop Procedure

5. Tender Published Through Website SPPRA

6. Total Bid documents Sold 05

7. Total Bids Received

8. Technical Bid Opening date (if applicable) 05

No. of Bid technically qualified (if applicable) 10. Bis (s) Rejected

9.

Nil

Financial Bid Opening Date 11.

20/11/2013

Bid Evaluation Report

22/11/2013

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Naveed & Co	@0.50%Below S.R Rs.9,86,738/-	1 st Lowest	9,91,696/-	1 st Lowest	Accepted
2.	M/S R.A Construction	@0.29%Below S.R Rs.9,88,820/-	2 nd Lowest	9,91,696/-	2 nd Lowest	Accepted
3.	M/S Al- Maida Enterprises	@0.20%Below S.R Rs.9,89,713/-	3 rd Lowest	9,91,696/-	3 rd Lowest	Accepted
4.	M/S Mirza Khan & Co	@0.18%Below S.R Rs.9,89,911/-	4 th Lowest	9,91,696/-	4 th Lowest	Accepted
5.	M/S Burang Construction Co	At Par Rs.91,696/-	5 th Lowest	9,91,696/-	5 th Lowest	Accepted

This issue with the approval of the members of the procurement committee, and recommended for 1st Lowest M/S Naveed & Co quoted rate are reasonable as per prevailing market rates.

> XEN Sewerage **KW&SB Member**

SITE ZONÉ DMC (West)

DMC (West) Chairman

With a request to upload on SPPRA Website

C.C to: -

No. XEN/S.Z/DMC/W/88/H /2013

Dated 28/11 /2013

BID EVALUATION REPORT

(In Compliance of clause 45 SPP Rules 2010)

1. Name of Procuring Agency SITE Zone DMC (West)

2. Tender Reference No No. XEN /S.Zone/DMC/W/75/13

3. Tender Description / Name of Work / Item Improvement of Afiridi Ground in UC-02 SITE Zone DMC

(West)

4. Method of Procurement Single Envelop Procedure

Tender Published Through Website SPPRA

6. Total Bid documents Sold 04

7. Total Bids Received 04

8. Technical Bid Opening date (if applicable) -

No. of Bid technically qualified (if applicable)

10. Bis (s) Rejected Nil

11. Financial Bid Opening Date 20/11/2013

2. Bid Evaluation Report 22/11/2013

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Naveed & Co	L.Sum Rs.9,97,750/-	1 st Lowest	Open Rate	1 st Lowest	Accepted
2.	M/S R.A Construction	L.Sum Rs.9,98,650/-	2 nd Lowest	Open Rate	2 nd Lowest	Accepted
3.	M/S Burang Construction Co	L.Sum Rs.9,99,950/-	3 rd Lowest	Open Rate	3 rd Lowest	Accepted
4.	M/S M. Saeed & Sons	L.Sum Rs.10,00,000/-	4 th Lowest	Open Rate	4 th Lowest	Accepted

This issue with the approval of the members of the procurement committee, and recommended for 1st Lowest M/S Naveed & Congueted rate are reasonable as per prevailing market rates.

KEN Sewerage KW&SB Member

SITE ZONE DMC (West)
Secretary

Superintending Engineer DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

No. XEN/S.Z/DMC/W/82/3 /2013

Dated 28/11 /2013

BID EVALUATION REPORT

(In Compliance of clause 45 SPP Rules 2010)

		and the second s
1.	Name of Procuring Agency	SITE Zone DMC (West)
2.	Tender Reference No	No. XEN /S.Zone/DMC/W/75/13
3.	Tender Description / Name of Work / Item	P/L 24"dia Sewerage Line and const of manhole infront
4.	Method of Procurement	Anjuman Baradriya in UC-03 SITE Zone Single Envelop Procedure
5.	Tender Published	Through Website SPPRA
6.	Total Bid documents Sold	04
7.	Total Bids Received	04
8.	Technical Bid Opening date (if applicable)	-
9.	No. of Bid technically qualified (if applicable)	-
10.	Bis (s) Rejected	Nil
11.	Financial Bid Opening Date	20/11/2013
12.	Bid Evaluation Report	22/11/2013

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Naveed & Co	@0.50%Below S.R Rs.9,88,879/-	1 st Lowest	9,93,848/-	1 st Lowest	Accepted
2.	M/S R.A Construction	@0.30%Below S.R Rs.9,90,866/-	2 nd Lowest	9,93,848/-	2 nd Lowest	Accepted
3.	M/S Burang Construction Co	@0.15%Below S.R Rs.9,92,357/-	3 rd Lowest	9,93,848/-	3 rd Lowest	Accepted
4.	M/S Mirza Khan & Co	At Par Rs.9,93,848/-	4 th Lowest	9,93,848/-	4 th Lowest	Accepted

This issue with the approval of the members of the procurement committee, and recommended for 1st Lowest M/S Naveed & Co guoted rate are reasonable as per prevailing market rates.

KEN Sewerage KW&SB Member

Secretary

Superintending Engineer

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

No. XEN/S.Z/DMC/W/ 82/C/2013

Dated 28/11 /2013

BID EVALUATION REPORT

(In Compliance of clause 45 SPP Rules 2010)

(20

1. Name of Procuring Agency SITE Zone DMC (West)

Tender Reference No
 No. XEN /S.Zone/DMC/W/75/13

3. Tender Description / Name of Work / Item P/L 24"dia Sewerage Line infront of Talib Brohi Compound in

UC-03 SITE Zone

4. Method of Procurement Single Envelop Procedure

Tender Published Through Website SPPRA

6. Total Bid documents Sold 03

7. Total Bids Received 03

8. Technical Bid Opening date (if applicable)

9. No. of Bid technically qualified (if applicable) -

10. Bis (s) Rejected Nil

11. Financial Bid Opening Date 20/11/2013

12. Bid Evaluation Report 22/11/2013

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Naveed & Co	@0.50%Below S.R Rs.9,86,037/-	1 st Lowest	9,90,992/-	1 st Lowest	Accepted
2.	M/S Mirza Khan & Co	@0.30%Below S.R Rs.9,88,019/-	2 nd Lowest	9,90,992/-	2 nd Lowest	Accepted
3.	M/S R.A Construction	@0.28%Below S.R Rs.9,88,217/-	3 rd Lowest	9,90,992/-	3 rd Lowest	Accepted

This issue with the approval of the members of the procurement committee, and recommended for $1^{\rm st}$ Lowest M/S Naveed & Co quoted rate are reasonable as per prevailing market rates.

XEN Sewerage KW&SB Member

XEN (LER) \
SITE ZONE DIMC (West)
Secretary

Superintending Engineer DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

No. XEN/S.Z/DMC/W/88/D /2013

Dated 28/11 /2013

BID EVALUATION REPORT

(In Compliance of clause 45 SPP Rules 2010)

1. Name of Procuring Agency

SITE Zone DMC (West)

2. Tender Reference No

No. XEN /S.Zone/DMC/W/75/13

3. Tender Description / Name of Work / Item

Improvement / Replacement of Sewerage Line in different places of different colony in UC-01 SITE Zone DMC (West)

4. Method of Procurement

Single Envelop Procedure

5. Tender Published

Through Website SPPRA

6. Total Bid documents Sold

03

7. Total Bids Received

00

8. Technical Bid Opening date (if applicable)

03

9. No. of Bid technically qualified (if applicable)

10. Bis (s) Rejected

Nil

11. Financial Bid Opening Date

20/11/2013

12. Bid Evaluation Report

22/11/2013

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Al-Madina Engineering	At Par Rs.9,54,819/-	1 st Lowest	9,54,819/-	1 st Lowest	Accepted
2.	M/S N.H Siddiqui & Sons	@4.25%Above S.R Rs.9,95,399/-	2 nd Lowest	9,54,819/-	2 nd Lowest	Accepted
3.	M/S Al-Hussain Associate	@4.50%Above S.R Rs. 9,97,786/-	3 rd Lowest	9,54,819/-	3 rd Lowest	Accepted

This issue with the approval of the members of the procurement committee, and recommended for 1^{st} Lowest M/S Al-Madina Engineering quoted rate are reasonable as per prevailing market rates.

XEN Sewerage KW&SB Member

SITE ZONE DMC (West)

Superintending Engineer DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

No. XEN/S.Z/DMC/W/88/E/2013

Dated 2 1/ /2013

BID EVALUATION REPORT

(In Compliance of clause 45 SPP Rules 2010)

Name of Procuring Agency 1.

SITE Zone DMC (West)

2. **Tender Reference No**

No. XEN /S.Zone/DMC/W/75/13

Tender Description / Name of Work / Item 3.

P/L Rcc pipes i/c laying of CC from Street No.1.to Street No.3 but Market Gilgiti Muhallah UC-09 SITE Zone DMC (West)

4. Method of Procurement

Single Envelop Procedure

Tender Published 5.

Through Website SPPRA

Total Bid documents Sold 6.

04

7. **Total Bids Received**

04

Technical Bid Opening date (if applicable) 8.

9. No. of Bid technically qualified (if applicable)

Bis (s) Rejected

10.

Nil

11. Financial Bid Opening Date

20/11/2013

Bid Evaluation Report

22/11/2013

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Al-Maida Enterprises	@0.15%below S.R Rs.6,53,593/-	1 st Lowest	6,54,575/-	1 st Lowest	Accepted
2.	M/S Naveed & Co	@0.10%below S.R Rs.6,53,920/-	2 nd Lowest	6,54,575/-	2 nd Lowest	Accepted
3.	M/S Burang Construction	At Par Rs.6,54,575/-	3 rd Lowest	6,54,575/-	3 rd Lowest	Accepted
4.	M/S Mirza Khan & Co	@0.50%Above S.R Rs.6,57,848/-	4 th Lowest	6,54,575/-	4 th Lowest	Accepted

This issue with the approval of the members of the procurement committee, and recommended for 1st Lowest M/S Al-Madia Enterprises quoted rate are reasonable as per prevailing market rates.

> XEN Sewerage KW&SB Member

SITE ZONE DIMC (West)

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -