

**(FINANCIAL REVIEW)**

Name of work: **S.No: 01 Construction of Vocational Centre at Village Mattaro Mandhro Taluka Shaheed Fazal Rahu District Badin (i) (Main Building i/c Water Supply & Sanitary Fitting).**

N.I.T No:TC/G-55/935 dated 16.03.2018.

**Part "A" (i) Civil Works.**

**Cost As Per Estimate**

i) Amount of Schedule "B"	Rs:	2477859
ii) Add: amount of cartage of materials	Rs:	334272
iii) Add: 10% Above	Rs:	247786
<b>TOTAL</b>	<b>Rs:</b>	<b>3059917</b>

**Cost As Per Tender**

i) Amount of Schedule "B"	Rs:	2477859
ii) Add: 23.40% Above Premium quoted by Contractor	Rs:	579819
<b>TOTAL</b>	<b>Rs:</b>	<b>3057678</b>

**PART "A" (ii) Fabrication.**

**Cost As Per Estimate**

i) Amount of Schedule "B"	Rs:	693742
ii) Add: amount of cartage of materials	Rs:	3637
iii) Add: 15.00% Above Premium	(+) Rs:	104061
<b>TOTAL</b>	<b>Rs:</b>	<b>801440</b>

**Cost As Per Tender**

i) Amount of Schedule "B"	Rs:	693742
ii) Add: 15.50% Above Premium quoted by Contractor	Rs:	107530
<b>TOTAL</b>	<b>Rs:</b>	<b>801272</b>

**PART "A" (iii) Civil Works Glazed Tiles.**

**Cost As Per Estimate**

i) Amount of Schedule "B"	Rs:	811434
ii) Add: amount of cartage of materials	Rs:	8142
<b>TOTAL</b>	<b>Rs:</b>	<b>819576</b>

**Cost As Per Tender**

i) Amount of Schedule "B"	Rs:	811434
ii) Add: 0.75% Above Premium quoted by Contractor	Rs:	6086
<b>TOTAL</b>	<b>Rs:</b>	<b>817520</b>


**PART "B" Non-Sch items**


**Cost As Per Estimate**


i) Amount of Schedule "B"	Rs:	12000
ii) Non-Schedule Items.	Rs:	0
<b>TOTAL</b>	<b>Rs:</b>	<b>12000</b>

**Cost As Per Tender**

i) Amount of Schedule "B"	Rs:	12000
ii) Quoted Rate.	Rs:	0
<b>TOTAL</b>	<b>Rs:</b>	<b>12000</b>

  
(Engr. Sham-K-Dodani)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
BADIN/ Chairman of Committee.

  
(Engr. Tasneem Raza Arain)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
BADIN/Member of Committee.

  
(Engr. Afzal Dino Kaka)  
ASSISTANT ENGINEER  
BUILDINGS SUB-DIVISION  
BADIN/Member of Committee.

**PART "B" (i) Water Supply Schedule Item**

**Cost As Per Estimate**

- i) Amount of Schedule "B"  
ii) Add: 15% Above.

Rs:	78757
Rs:	11813
<b>TOTAL</b>	<b>Rs: 90570</b>

**Cost As Per Tender**

- i) Amount of Schedule "B"  
ii) Add: 14.90% Above Premium quoted by Contractor

Rs:	78757
Rs:	11735
<b>TOTAL</b>	<b>Rs: 90492</b>

**PART "B" (ii) GI & RCC Pipe.**

**Cost As Per Estimate**

- i) Amount of Schedule "B"  
ii) Add: 20.00% Above.

Rs:	58915
Rs:	11783
<b>TOTAL</b>	<b>Rs: 70698</b>

**Cost As Per Tender**

- i) Amount of Schedule "B"  
ii) Add: 19.90% Above Premium quoted by Contractor

Rs:	58915
Rs:	11724
<b>TOTAL</b>	<b>Rs: 70639</b>

- i) Contingency Amount.

Rs:	35773
<b>G.TOTAL</b>	<b>Rs: 4889974</b>

$$4854201 \quad \left( \frac{-}{-} \right) \quad 4849601 \quad \frac{4601}{4854201} = 0.09$$

4601 Total As per Estimate

Total As per Tender

4854201

4849601

4601

(Engr. Sham-K. Dodani)

EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
BADIN/ Chairman of Committee.

(Engr. Tasneem Raza Arain)

EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
BADIN/Member of Committee.

(Engr. Aftab Dino Kaka)

ASSISTANT ENGINEER  
BUILDINGS SUB-DIVISION  
BADIN/Member of Committee.

N.I.T No:TC/G-55/935 dated 16.03.2018.

Rs: 4890000/-


**COMPARATIVE STATEMENT**


Date of Issue: 10-04-2018


Date of Opening: 10-04-2018

**S.No: 01 Construction of Vocational Centre at Village Mattaro Mandhro Taluka Shalheed Fazal Rahu District Badin**  
**(i) (Main Building i/c Water Supply & Sanitary Fitting).**

S. No:	Description	Estimated Cost	M/s Noor Mohammad Soomro.		M/s Mohammad Moosa		M/s Anwar Ali Memon.	
01	02	03	Rate	Amount	Rate	Amount	Rate	Amount
<b>Part "A" (i) Civil Works.</b>								
1	Amount of Schedule B	2,477,859		2,477,859		2,477,859		2,477,859
2	Cartage of Materials	334,272		0		0		0
3	Ceiling / Premium 10.0% Above	247,786		0		0		0
4	Quoted by Contractor	0	23.40% Above	579,819	23.45% Above	581,058	23.50% Above	582,297
	<b>TOTAL =</b>	<b>3,059,917</b>		<b>3,057,678</b>		<b>3,058,917</b>		<b>3,060,156</b>
<b>PART "A" (ii) Fabrication.</b>								
1	Amount of Schedule B	693,742		693,742		693,742		693,742
2	Cartage of Materials	3,637		0		0		0
3	Ceiling / Premium 15.0% Above	104,061		0		0		0
4	Quoted by Contractor	0	15.50% Above	107,530	15.55% Above	107,877	15.60% Above	108,224
	<b>TOTAL =</b>	<b>801,440</b>		<b>801,272</b>		<b>801,619</b>		<b>801,966</b>
<b>PART "A" (iii) Civil Works Glazed Tiles.</b>								
1	Amount of Schedule B	811,434		811,434		811,434		811,434
2	Cartage of Materials	8,142		0		0		0
3	Quoted by Contractor	0	0.75% Above	6,086	0.90% Above	7,303	1.00% Above	8,114
	<b>TOTAL =</b>	<b>819,576</b>		<b>817,520</b>		<b>818,737</b>		<b>819,548</b>
<b>PART "B" Non-Sch Items</b>								
1	Amount of Schedule B	12,000		12,000		12,500		13,000
2	Cartage of Materials	0		0		0		0
3	Quoted by Contractor	0	Quoted Rate	0	Quoted Rate	0	Quoted Rate	0
	<b>TOTAL =</b>	<b>12,000</b>		<b>12,000</b>		<b>12,500</b>		<b>13,000</b>

  
 (Engr: Shahn-K. Dodani)  
**EXECUTIVE ENGINEER**  
**BUILDINGS DIVISION**  
**BADIN/ Chairman of Committee.**

  
 (Engr: Tasneem Aza Arain)  
**EXECUTIVE ENGINEER**  
**EDUCATION WORKS DIVISION**  
**BADIN/Member of Committee.**

  
 (Engr: Atif Dino Kaka)  
**ASSISTANT ENGINEER**  
**BUILDINGS SUB-DIVISION**  
**BADIN/Member of Committee.**

PART "C" (i) Water Supply Schedule Item					
1	Amount of Schedule B	78,757		78,757	78,757
2	Cartage of Materials	0		0	0
3	Ceiling / Premium 15% Above	11,813		0	0
4	Quoted by Contractor	0	14.90% Above	11,735	15.00% Above
	<b>TOTAL =</b>	<b>90,570</b>		<b>90,492</b>	<b>90,571</b>
					<b>90,964</b>

PART "C" (ii) GI & RCC Pipe.					
1	Amount of Schedule B	58,915		58,915	58,915
2	Cartage of Materials	0		0	0
3	Ceiling / Premium 20% Above	11,783		0	0
4	Quoted by Contractor	0	19.90% Above	11,724	19.95% Above
	<b>TOTAL =</b>	<b>70,698</b>		<b>70,639</b>	<b>70,698</b>
	<b>TOTAL =</b>	<b>4,854,201</b>		<b>4,849,601</b>	<b>4,853,012</b>
	Contingency Amount.	35773			
	<b>G. TOTAL</b>	<b>4,889,974</b>		<b>4,849,601</b>	<b>4,853,012</b>

#### FINANCIAL REVIEW

#### OVER ALL POSITION OF SAVING AND EXCESS

A.	Total Cost as Per Estimate	4,854,201
B.	Total Cost as Per Tender	4,849,601
	Difference (A-B)	4,601
	Percentage Saving	0.09

Certified that the entire have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tenders.

The Lowest rate is quoted by  
Government Contractor  
Part-A(i) 23.40% Above  
Part-A(ii) 15.50% Above  
Part-A(iii) 0.75% Above  
Part-B(i) Rs:12000/- Quoted Rate.  
Part-C(i) 14.90% Above  
Part-C(ii) 19.90% Above

The estimated rates shown in the schedule B is hereby recommended.

(Engr: Sham-K-Dodani)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
BADIN/ Chairman of Committee.

(Engr: Tasneem Khatun Arain)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
BADIN/Member of Committee.


(Engr: Akhtar Dino Kaka)  
ASSISTANT ENGINEER  
BUILDINGS SUB-DIVISION  
BADIN/Member of Committee.


**Bid Evaluation Report.**


01. Name of Procuring Agency :- Executive Engineer Buildings Division Badin.
02. Tender Reference No. :- No:TC/G-55/935 dated 16.03.2018.
03. Tender Description/ Name of Work/item. :- S.No: 01 Construction of Vocational Centre at Village Mattaro Mandhro Taluka Shaheed Fazal Rahu District Badin (i) (Main Building i/c Water Supply & Sanitary Fitting).
04. Method procurement. :- Single stage - One Envelope procedure.  
SPPRA Website S.No: 37337 dated 19.03.2018.
05. Tender Published :- Daily Business Recorder (English) dated 22.03.2018.  
Daily Express Karachi (Urdu) dated 21.03.2018.  
Daily Kawish Hyderabad (Sindhi) dated 25.03.2018.
06. Total Bid document Sold. :- 03 Nos:
07. Total Bids Received. :- 03 Nos:
08. Technical Bid Opening date (if applicable) :- Not applicable
09. No. of Bid technically qualified (if applicable) :- Not applicable
10. Bid (s) Rejected. :- Not applicable
11. Financial Bid Opening date. :- 10.04.2018
12. Bid Evaluations Report :-

S.No:	Name of Firm or Bidders.	Cost Offered by the Bidder.		Ranking in Terms of Cost.	Comparison with Estimate Cost.	Reasons for acceptance/ reject	Remarks.
0	1	2		3	4	5	6
01.	M/s Anwar Ali Memon.	P-A (i)	3060156	3rd:	23.50% Above	Highest	Excess hence rejected.
		P-A (ii)	801,966		15.60% Above		
		P-A (iii)	819,548		1.00% Above		
		P-B	12,000		Quoted Rate.		
		P-C (i)	90,964		15.50% Above		
		P-C (ii)	70,698		20.00% Above		
02.	M/s Mohammad Moosa	P-A (i)	3058917	2nd:	23.45% Above	Highest	Excess hence rejected.
		P-A (ii)	801,619		15.55% Above		
		P-A (iii)	818,737		0.90% Above		
		P-B	12,500		Quoted Rate.		
		P-C (i)	90,571		15.00% Above		
		P-C (ii)	70,669		19.95% Above		
03.	M/s Noor Mohammad Soomro.	P-A (i)	3057678	1st:	23.40% Above	Lowest	Saving against Engineer's Estimate & recommended by the Committee as First Lowest.
		P-A (ii)	801,272		15.50% Above		
		P-A (iii)	817,520		0.75% Above		
		P-B	12,000		Quoted Rate.		
		P-C (i)	90,492		14.90% Above		
		P-C (ii)	70,639		19.90% Above		

This issues with the approval of the Member of the Procurement Committee.

  
(Engr. Shauk K. Dodani)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
BADIN/ Chairman of Committee.

  
(Engr. Tasneem Raza Arain)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
BADIN/Member of Committee.

  
(Engr. Allah Dino Kaka)  
ASSISTANT ENGINEER  
BUILDINGS SUB-DIVISION  
BADIN/Member of Committee.

N.I.NO: No:TC/G-55/935 dated 16.03.2018.

Method and Procedure of Procurement:- Open Competitive Bidding (National) (Single Stage -One Envelope)

Description of Work:-

S.No: 1, S.No: 01 Construction of Vocational Centre at Village Mattaro Mandhro Taluka Shaheed Fazal Rahu District Badin (I) (Main Building i/c Water Supply & Sanitary Fitting).

Tender Cost 4.8900 (Million)

**BIDDER'S ELIGIBILITY QUALIFICATION REPORT.**


**Eligibility Qualification Criteria.**

S.No:	Eligibility Qualification Criteria.	Bidder's Name.	Bidder's Name.	Bidder's Name.
		M/s Noor Mohammad Soomro.	M/s Mohammad Moosa Memon	M/s Anwar Ali Memon
01.	Registration with Pakistan Engineering Council (If applicable).	Yes.	Yes.	Yes.
02.	N.T.N	Yes.	Yes.	Yes.
03.	Sales Tax Registration.	Yes.	Yes.	Yes.
04.	Professional Tax	Yes.	Yes.	Yes.
05.	Registration with Sindh Revenue Board (SRB).	--	--	--
<b><u>Qualification Criteria.</u></b>				
06.	Manimum three year experience of relevant filed.	Yes.	Yes.	Yes.
07.	Required Bid Security is attached.	Yes.	Yes.	Yes.
08.	Turnover of at least last three years.	Yes.	Yes.	Yes.
09.	Bid is signed, named & stamped by authorized persons of the firm alongwith authorization letter.	Yes.	Yes.	Yes.
10.	Any other factor deemed to be relevant by procuring agency subject to provision of Rule-44.	--	--	--
	<b>Qualified/Disqualified</b>	<b>Qualified.</b>	<b>Qualified.</b>	<b>Qualified.</b>

Note :- The Procurement Agency may modify the Crieria as per their requirement.

  
(Engr. Sham K. Dodani)

EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
BADIN/ Chairman of Committee.

  
(Engr. Tasneem Raza Arain)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
BADIN/Member of Committee.

  
(Engr. Allah Dino KaKa)  
ASSISTANT ENGINEER  
BUILDINGS SUB-DIVISION  
BADIN/Member of Committee.

(FINANCIAL REVIEW)

Name of work: S.No: 01 Construction of Vocational Centre at Village Mattaro Mandhro Taluka  
Shaheed Fazal Rahu District Badin (iii) (Electric Work)

N.I.T No:TC/G-55/935 dated 16.3.2018.

Part "A" Schedule Item.

Cost As Per Estimate

i) Amount of Schedule "B"	Rs:	173641
ii) Add: 10% Above	Rs:	17364
<b>TOTAL</b>	<b>Rs:</b>	<b>191005</b>

Cost As Per Tender

i) Amount of Schedule "B"	Rs:	173641
ii) Add: 9.80% Above	Rs:	17017
<b>TOTAL</b>	<b>Rs:</b>	<b>190658</b>

PART "B" Non-Sch items

Cost As Per Estimate

i) Amount of Schedule "B"	Rs:	53436
ii) Non-Schedule Items.	Rs:	0
<b>TOTAL</b>	<b>Rs:</b>	<b>53436</b>

Cost As Per Tender

i) Amount of Schedule "B"	Rs:	53436
ii) Quoted Rate.	Rs:	0
<b>TOTAL</b>	<b>Rs:</b>	<b>53436</b>
<b>G.TOTAL</b>	<b>Rs:</b>	<b>244441</b>

$$244441 \quad \left( - \right) \quad 244094 \quad \frac{347}{244441} = 0.14$$

347 Total As per Estimate  
Total As per Tender


244441

244094


347



(Engr. Sham K. Dodani)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
BADIN/ Chairman of Committee.



(Engr. Tasneem Raza Arain)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
BADIN/Member of Committee.



(Engr. Allah Dino Kaka)  
ASSISTANT ENGINEER  
BUILDINGS SUB-DIVISION  
BADIN/Member of Committee.

N.I.T No:TC/G-55/935 dated 16.3.2018.

Rs: 244400/-

## COMPRATIVE STATEMENT

Date of Issue: 10-04-2018

Date of Opening: 10-04-2018

**S.No: 01 Construction of Vocational Centre at Village Mattaro Mandhro Taluka Shaheed Fazal Rahu District Badin**  
**(iii) (Electric Work)**

S. No:	Description	Estimated Cost	M/s Faheem Electric Work:		Team International	
			Rate	Amount	Rate	Amount
01	02	03	04	05	06	07
						08
						09
Part "A" Schedule Item.						
1	Amount of Schedule B	173,641		173,641		173,641
2	Ceiling / Premium 10.0% Above	17,364		0		0
3	Quoted by Contractor	0	9.80% Above	17,017	9.90% Above	17,190
	<b>TOTAL =</b>	<b>191,005</b>		<b>190,658</b>		<b>190,831</b>
PART "B")Non-Sch items						
1	Amount of Schedule B	53,436		53,436		53,755
2	Cartage of Materials	0		0		0
3	Quoted by Contractor	0	Quoted Rate	0	Quoted Rate	0
	<b>TOTAL =</b>	<b>53,436</b>		<b>53,436</b>		<b>53,755</b>
	<b>G.TOTAL</b>	<b>244,441</b>		<b>244,094</b>		<b>244,586</b>
<b>FINANCIAL REVIEW</b>		Certified that the entires have been correctly incorporated in the comprative statement as per rates and amount quoted in the individual tenders.		The Lowest rate is quoted by Government Contractor		
<b>OVER ALL POSITION OF SAVING AND EXCESS</b>				<b>Part-A 9.80% Above</b>		
A.	Total Cost as Per Estimate	244,441				
B.	Total Cost as Per Tender	244,094				
	Difference (A-B)	347				
	Percentage Saving	0.14				
				<b>Part-B Rs:53436/- Quoted Rate.</b>		
				<b>M/s Faheem Electric Work:</b>		
				The estimated rates shown in the schedule B is hereby recommended.		

(Engr: Sham-K- Dodani)  
 EXECUTIVE ENGINEER  
 BUILDINGS DIVISION  
 BADIN/ Chairman of Committee.

(Engr: Tasneem Raza Arain)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 BADIN/Member of Committee.

(Engr:Allah Dino Kaka)  
 ASSISTANT ENGINEER  
 BUILDINGS SUB-DIVISION  
 BADIN/Member of Committee.

### **Bid Evaluation Report.**

01. Name of Procuring Agency :- Executive Engineer Buildings Division Badin.
02. Tender Reference No. :- No:TC/G-55/935 dated 16.03.2018.
03. Tender Description/ Name of Work/item. :- S.No: 01 Construction of Vocational Centre at Village Mattaro Mandhro Taluka Shaheed Fazal Rahu District Badin (iii) (Electric Work).
04. Method procurement. :- Single stage - One Envelope procedure.  
SPPRA Website S.No: 37337 dated 19.03.2018.
05. Tender Published :- Daily Business Recorder (English) dated 22.03.2018.  
Daily Express Karachi (Urdu) dated 21.03.2018.  
Daily Kawish Hyderabad (Sindhi) dated 25.03.2018.
06. Total Bid document Sold. :- 02 Nos:
07. Total Bids Received. :- 02 Nos:
08. Technical Bid Opening date (if applicable) :- Not applicable
09. No. of Bid technically qualified (if applicable) :- Not applicable
10. Bid (s) Rejected. :- Not applicable
11. Financial Bid Opening date. :- 10.04.2018
12. Bid Evaluations Report :-

S.No:	Name of Firm or Bidders.	Cost Offered by the Bidder.		Ranking in Terms of Cost.	Comparison with Estimate Cost.	Reasons for acceptance/ reject	Remarks.
0	1	2		3	4	5	6
01.	Team International	P-A (i)	190831	2nd:	9.90% Above	Highest	Excess hence rejected.
		P-B (i)	53,755		Quoted Rate.		
02.	M/s Faheem Electric Work:	P-A (i)	190658	1st:	9.80% Above	Lowest	Saving against Engineer's Estimate & recommended by the Committee as First Lowest.
		P-B (i)	53,436		Quoted Rate.		

This issues with the approval of the Member of the Procurement Committee.

(Engr. Shauk-K. Doodani)

**EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
BADIN/ Chairman of Committee.**

(Engr. Tasneem Kaza Arain)  
**EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
BADIN/Member of Committee.**

(Engr. Allah Dino Kaka)  
**ASSISTANT ENGINEER  
BUILDINGS SUB-DIVISION  
BADIN/Member of Committee.**

N.I.NO: No:TC/G-55/435 dated 16.03.2018

Method and Procedure of Procurement:- Open Competitive Bidding (National) (Single Stage -One Envelope)

Description of Work:-


S.No: 1(iii). S.No: 01 Construction of Vocational Centre at Village Mattaro Mandhro Taluka Shaheed Fazal Rahu District Badin (iii) (Electric Work)


Tender Cost 0.2444 (Million)

**BIDDER'S ELIGIBILITY QUALIFICATION REPORT.**

<b>Eligibility Qualification Criteria.</b>				
S.No:	Eligibility Qualification Criteria.	Bidder's Name.	Bidder's Name.	Bidder's Name.
		M/s Faheem Electric work	Team International	
01.	Registration with Pakistan Engineering Council (If applicable).	Yes.	Yes.	
02.	N.T.N	Yes.	Yes.	
03.	Sales Tax Registration.	Yes.	Yes.	
04.	Professional Tax	Yes.	Yes.	
05.	Registration with Sindh Revenue Board (SRB).	--	--	
	<b>Qualification Criteria.</b>			
06.	Manimum three year experience of relevant filed.	Yes.	Yes.	
07.	Required Bid Security is attached.	Yes.	Yes.	
08.	Turnover of at least last three years.	Yes.	Yes.	
09.	Bid is signed, named & stamped by authorized persons of the firm alongwith authorization letter.	Yes.	Yes.	
10.	Any other factor deemed to be relevant by procuring agency subject to provision of Rule-44.	--	--	
	<b>Qualified/Disqualified</b>	<b>Qualified.</b>	<b>Qualified.</b>	

Note :- The Procurement Agency may modify the Criteria as per their requirement.

  
(Engr: Sham K. Dodani)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
BADIN/ Chairman of Committee.

  
(Engr: Tasneem Raza Arain)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
BADIN/Member of Committee.

  
(Engr: Allah Dino KaKa)  
ASSISTANT ENGINEER  
BUILDINGS SUB-DIVISION  
BADIN/Member of Committee.

(FINANCIAL REVIEW)

Name of work: S.No: 02 Repair / Rehabilitation of Awan-e-Sahafat Hall Badin (Raising of Conference Hall).

N.I.T No:TC/G-55/935 dated 16.03.2018.

Part "A" (i) Civil Works.

Cost As Per Estimate

i) Amount of Schedule "B"	Rs:	313030
ii) Add: amount of cartage of materials	Rs:	38741
iii) Add: 10% Above	Rs:	31303
<b>TOTAL</b>	<b>Rs:</b>	<b>383074</b>

Cost As Per Tender

i) Amount of Schedule "B"	Rs:	313030
ii) Add: 22.15% Above Premium quoted by Contractor	Rs:	69336
<b>TOTAL</b>	<b>Rs:</b>	<b>382366</b>

PART "A" (ii) Fabrication.

Cost As Per Estimate

i) Amount of Schedule "B"	Rs:	101885
ii) Add: amount of cartage of materials	Rs:	528
iii) Add: 15.00% Above Premium	(+) Rs:	15283
<b>TOTAL</b>	<b>Rs:</b>	<b>117696</b>

Cost As Per Tender

i) Amount of Schedule "B"	Rs:	101885
ii) Add: 15.35% Above Premium quoted by Contractor	Rs:	15639
<b>TOTAL</b>	<b>Rs:</b>	<b>117524</b>
i) Contingency Amount.	Rs:	0
<b>G.TOTAL</b>	<b>Rs:</b>	<b>500770</b>

$$500770 \quad ( - ) \quad 499890 \quad \underline{880} \quad = \quad 0.18$$

500770


880 Total As per Estimate


Total As per Tender


500770

499890

880

  
(Engr. Shamir Dodani)  
**EXECUTIVE ENGINEER**  
**BUILDINGS DIVISION**  
BADIN/ Chairman of Committee.

  
(Engr. Tasneem Reza Arain)  
**EXECUTIVE ENGINEER**  
**EDUCATION WORKS DIVISION**  
BADIN/Member of Committee.

  
(Engr. Allah Dino Kaka)  
**ASSISTANT ENGINEER**  
**BUILDINGS SUB-DIVISION**  
BADIN/Member of Committee.

N.I.T No:TC/G-55/935 dated 16.03.2018.


Rs: 500000/-


Date of Issue: 10-04-2018


Date of Opening: 10-04-2018

**COMPRATIVE STATEMENT**  
**S.No: 02 Repair / Rehabilitation of Awan-e-Sahafat Hall Badin (Raising of Conference Hall).**


S.No:	Description	Estimated Cost	M/s Ahmed Soomro		M/s Irtikhar Ahmed		M/S Noor Mohammad Soomro	
			Rate	Amount	Rate	Amount	Rate	Amount
01	02	03	04	05	06	07	08	09
<b>Part "A" (i) Civil Works.</b>								
1	Amount of Schedule B	313,030		313,030		313,030		313,030
2	Cartage of Materials	38,741		0		0		0
3	Ceiling / Premium 10.0% Above	31,303		0		0		0
4	Quoted by Contractor	0	22.15% Above	69,336	22.40% Above	70,119	22.50% Above	70,432
	<b>TOTAL =</b>	<b>383,074</b>		<b>382,366</b>		<b>383,149</b>		<b>383,462</b>
<b>PART "A" (ii) Fabrication.</b>								
1	Amount of Schedule B	101,885		101,885		101,885		101,885
2	Cartage of Materials	528		0		0		0
3	Ceiling / Premium 15.0% Above	15,283		0		0		0
4	Quoted by Contractor	0	15.35% Above	15,639	15.45% Above	15,741	15.55% Above	15,843
	<b>TOTAL =</b>	<b>117,696</b>		<b>117,524</b>		<b>117,626</b>		<b>117,728</b>
	<b>TOTAL =</b>	<b>500,770</b>		<b>499,890</b>		<b>500,775</b>		<b>501,190</b>
	Contingency Amount.	0						
	<b>G.TOTAL</b>	<b>500,770</b>		<b>499,890</b>		<b>500,775</b>		<b>501,190</b>


  
 (Engr. Shant-K- Dodani)  
 EXECUTIVE ENGINEER  
 BUILDINGS DIVISION  
 BADIN/ Chairman of Committee.


  
 (Engr. Tasfeel Baza Arain)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 BADIN/Member of Committee.

  
 (Engr. Allah Dino Kaka)  
 ASSISTANT ENGINEER  
 BUILDINGS SUB-DIVISION  
 BADIN/Member of Committee.

<p><b>FINANCIAL REVIEW</b> OVER ALL POSITION OF SAVING AND EXCESS</p> <p>A. Total Cost as Per Estimate 500,770</p> <p>B. Total Cost as Per Tender 499,890</p> <p>Diffrence (A-B) 880</p> <p>Percentage Saving 0.18</p>	<p>Certified that the entire have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tenders.</p>	<p>The Lowest rate is quoted by Government Contractor</p> <p>Part-A(i) 22.15% Above</p> <p>Part-A(ii) 15.35% Above</p> <p>The estimated rates shown in the schedule B is hereby recommended.</p>
--	--	--

  
(Engr. Shaim K. Bodani)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
BADIN/ Chairman of Committee.

  
(Engr. Tasaddiq Raza Arain)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
BADIN/Member of Committee.


  
(Engr. Han Dino Kaka)  
ASSISTANT ENGINEER  
BUILDINGS SUB-DIVISION  
BADIN/Member of Committee.


### **Bid Evaluation Report.**


01. Name of Procuring Agency :- Executive Engineer Buildings Division Badin.
02. Tender Reference No. :- No:TC/G-55/935 dated 16.03.2018.
03. Tender Description/ Name of Work/item. :- S.No: 02 Repair / Rehabilitation of Awan-e-Sahafat Hall Badin (Raising of Conference Hall).
04. Method procurement. :- Single stage - One Envelope procedure.  
SPPRA Website S.No: 37337 dated 19.03.2018.
05. Tender Published :- Daily Business Recorder (English) dated 22.03.2018.  
Daily Express Karachi (Urdu) dated 21.03.2018.  
Daily Kawish Hyderabad (Sindhi) dated 25.03.2018.
06. Total Bid document Sold. :- 03 Nos:
07. Total Bids Received. :- 03 Nos:
08. Technical Bid Opening date (if applicable) :- Not applicable
09. No. of Bid technically qualified (if applicable) :- Not applicable
10. Bid (s) Rejected. :- Not applicable
11. Financial Bid Opening date. :- 10.04.2018
12. Bid Evaluations Report :-

S.No:	Name of Firm or Bidders.	Cost Offered by the Bidder.		Ranking in Terms of Cost.	Comparison with Estimate Cost.	Reasons for acceptance/ reject	Remarks.
0	1	2		3	4	5	6
01.	M/S Noor Mohammad Soomro	P-A (i)	383462	3rd:	22.50% Above	Highest	Excess hence rejected.
		P-A (ii)	117,728		15.55% Above		
02.	M/s Ifkhar Ahmed	P-A (i)	383149	2nd:	22.40% Above	Highest	Excess hence rejected.
		P-A (ii)	117,626		15.45% Above		
03.	M/s Ahmed Soomro	P-A (i)	382366	1st:	22.15% Above	Lowest	Saving against Engineer's Estimate & recommended by the Committee as First Lowest.
		P-A (ii)	117,524		15.35% Above		

This issues with the approval of the Member of the Procurement Committee.

  
(Engr. Sham-K. Lodani)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
BADIN/ Chairman of Committee.

  
(Engr. Tasaddem Raza Arain)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
BADIN/Member of Committee.

  
(Engr. Allah Dino Kaka)  
ASSISTANT ENGINEER  
BUILDINGS SUB-DIVISION  
BADIN/Member of Committee.

N.LNO: No:TC/G-55/135 dated 16.03.2018

Method and Procedure of Procurement:- Open Competitive Bidding (National) (Single Stage -One Envelope)

Description of Work:-

S.No: 2. S.No: 02 Repair / Rehabilitation of Awan-e-Sahafat Hall Badin (Raising of Conference Hall).

Tender Cost **0.5000** (Million)

**BIDDER'S ELIGIBILITY QUALIFICATION REPORT.**

**Eligibility Qualification Criteria.**

S.No:	Eligibility Qualification Criteria.	Bidder's Name.	Bidder's Name.	Bidder's Name.
		M/s Ahmed Soomro	M/s Iftkhar Ahmed	M/S Noor Mohammad Soomro
01.	Registration with Pakistan Engineering Council (If applicable).	Yes.	Yes.	Yes.
02.	N.T.N	Yes.	Yes.	Yes.
03.	Sales Tax Registration.	Yes.	Yes.	Yes.
04.	Professional Tax	Yes.	Yes.	Yes.
05.	Registration with Sindh Revenue Board (SRB).	--	--	--
<b><u>Qualification Criteria.</u></b>				
06.	Manimum three year experience of relevant filed.	Yes.	Yes.	Yes.
07.	Required Bid Security is attached.	Yes.	Yes.	Yes.
08.	Turnover of at least last three years.	Yes.	Yes.	Yes.
09.	Bid is signed, named & stamped by authorized persons of the firm alongwith authorization letter.	Yes.	Yes.	Yes.
10.	Any other factor deemed to be relevant by procuring agency subject to provision of Rule-44.	--	--	--
	<b>Qualified/Disqualified</b>	<b>Qualified.</b>	<b>Qualified.</b>	<b>Qualified.</b>

Note :- The Procurement Agency may modify the Criteria as per their requirement.

(Engr: Sham K Dodani)

~~EXECUTIVE ENGINEER~~

BUILDINGS DIVISION

BADIN/ Chairman of Committee.

(Engr: Tasneem Raza Arain)

EXECUTIVE ENGINEER

EDUCATION WORKS DIVISION

BADIN/Member of Committee.

(Engr: Allah Dino KaKa)

ASSISTANT ENGINEER

BUILDINGS SUB-DIVISION

BADIN/Member of Committee.

**(FINANCIAL REVIEW)**

Name of work: **S.No: 04 Construction of External/Internal Drainage i/c External Development D.C House Badin Taluka & district Badin (External Development & Walking Track).**

N.I.T No:TC/G-55/935 dated 16.03.2018.

**Part"A"(i) Civil Works.**

**Cost As Per Estimate**

i) Amount of Schedule "B"	Rs:	2840831
ii) Add: amount of cartage of materials	Rs:	420867
iii) Add: 10% Above	Rs:	284083
<b>TOTAL</b>	<b>Rs:</b>	<b>3545781</b>

**Cost As Per Tender**

i) Amount of Schedule "B"	Rs:	2840831
ii) Add: 24.60% Above Premium quoted by Contractor	Rs:	698844
<b>TOTAL</b>	<b>Rs:</b>	<b>3539675</b>

**PART "A" (ii) Civil Works Paving Block.**

**Cost As Per Estimate**

i) Amount of Schedule "B"	Rs:	802261
ii) Add: amount of cartage of materials	Rs:	0
<b>TOTAL</b>	<b>Rs:</b>	<b>802261</b>

**Cost As Per Tender**

i) Amount of Schedule "B"	Rs:	802261
ii) Add: At Par Above Premium quoted by Contractor	Rs:	0
<b>TOTAL</b>	<b>Rs:</b>	<b>802261</b>

**PART "B"Non-Sch items**

**Cost As Per Estimate**

i) Amount of Schedule "B"	Rs:	163000
ii) Non-Schedule Items.	Rs:	0
<b>TOTAL</b>	<b>Rs:</b>	<b>163000</b>

**Cost As Per Tender**

i) Amount of Schedule "B"	Rs:	163000
ii) Quoted Rate.	Rs:	0
<b>TOTAL</b>	<b>Rs:</b>	<b>163000</b>

i) Contingency Amount.

<b>G.TOTAL</b>	<b>Rs:</b>	<b>4533269</b>
----------------	------------	----------------

$$4511042 \quad \left( = \right) \quad 4504936 \quad \frac{6106}{4511042} = 0.14$$


6106 Total As per Estimate


Total As per Tender


4511042

4504936

6106

  
(Engr. Shah-K-Dodani)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
BADIN/ Chairman of Committee.

  
(Engr. Tasneem Raza Arain)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
BADIN/Member of Committee.

  
(Engr. Allah Dino Kaka)  
ASSISTANT ENGINEER  
BUILDINGS SUB-DIVISION  
BADIN/Member of Committee.

Rs: 4533300/-


N.L.T No:IC/G-55/935 dated 16.03.2018.


Date of Issue: 10-04-2018


Date of Opening: 10-04-2018

**COMPRATIVE STATEMENT**  
**S.No: 04 Construction of External/Internal Drainage i/c External Development D.C House Badin Taluka & district**  
**Badin (External Development & Walking Track).**


S. No:	Description	Estimated Cost	M/s Zulfiqar Ali Bhatti.		M/s Noor Mohammad Soomro.		M/s Zafar Iqbal Bajeeer .	
			Rate	Amount	Rate	Amount	Rate	Amount
01	02	03	04	05	06	07	08	09
<b>Part "A" (i) Civil Works.</b>								
1	Amount of Schedule B	2,840,831		2,840,831		2,840,831		2,840,831
2	Cartage of Materials	420,867		0		0		0
3	Ceiling / Premium 10.0% Above	284,083		0		0		0
4	Quoted by Contractor	0	24.60% Above	698,844	24.80% Above	704,526	24.90% Above	707,367
	<b>TOTAL =</b>	<b>3,545,781</b>		<b>3,539,675</b>		<b>3,545,357</b>		<b>3,548,198</b>
<b>PART "A" (iii) Civil Works Paving Block.</b>								
1	Amount of Schedule B	802,261		802,261		802,261		802,261
2	Cartage of Materials	0		0		0		0
3	Quoted by Contractor	0	At Par Above	0	1.00% Above	8,023	2.00% Above	16,045
	<b>TOTAL =</b>	<b>802,261</b>		<b>802,261</b>		<b>810,284</b>		<b>818,306</b>
<b>PART "B" Non-Sch items</b>								
1	Amount of Schedule B	163,000		163,000		167,750		172,500
2	Cartage of Materials	0		0		0		0
3	Quoted by Contractor	0	Quoted Rate	0	Quoted Rate	0	Quoted Rate	0
	<b>TOTAL =</b>	<b>163,000</b>		<b>163,000</b>		<b>167,750</b>		<b>172,500</b>
	<b>TOTAL =</b>	<b>4,511,042</b>		<b>4,504,936</b>		<b>4,523,391</b>		<b>4,539,004</b>
	Contingency Amount.	22227						0
	<b>G.TOTAL</b>	<b>4,533,269</b>		<b>4,504,936</b>		<b>4,523,391</b>		<b>4,539,004</b>


  
 (Engr. Shahn-K- Doodani)  
**EXECUTIVE ENGINEER**  
**BUILDINGS DIVISION**  
 BADIN/ Chairman of Committee.


  
 (Engr. Tasneem Raza Arain)  
**EXECUTIVE ENGINEER**  
**EDUCATION WORKS DIVISION**  
 BADIN/Member of Committee.

  
 (Engr. Allah Dino Kaka)  
**ASSISTANT ENGINEER**  
**BUILDINGS SUB-DIVISION**  
 BADIN/Member of Committee.

<p><b>FINANCIAL REVIEW</b>  <b>OVER ALL POSITION OF SAVING AND EXCESS</b></p> <p>A. Total Cost as Per Estimate 4,511,042</p> <p>B. Total Cost as Per Tender 4,504,936</p> <p>Difference (A-B) 6,106</p> <p>Percentage Saving 0.14</p>	<p>Certified that the entires have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tenders.</p>	<p>The Lowest rate is quoted by Government Contractor</p> <p>Part-A(i) 24.60% Above</p> <p>Part-A(ii) At Par At Par</p> <p>Part-B(i) Rs:163000/- Quoted Rate.</p> <p>The estimated rates shown in the schedule B is hereby recommended.</p>
---	---	---

  
 (Engr: Sham-K- Dodani)  
 EXECUTIVE ENGINEER  
 BUILDINGS DIVISION  
 BADIN/ Chairman of Committee.

  
 (Engr: Tasneem Raza Arain)  
 EXECUTIVE ENGINEER  
 EXECUTION WORKS DIVISION  
 BADIN/ Member of Committee.

  
 (Engr: Allah Dino Kaka)  
 ASSISTANT ENGINEER  
 BUILDINGS SUB-DIVISION  
 BADIN/Member of Committee.


M/s Zulfiqar Ali Bhatti.


### Bid Evaluation Report.

01. Name of Procuring Agency :- Executive Engineer Buildings Division Badin.
02. Tender Reference No. :- No.TC/G-55/935 dated 16.03.2018.
03. Tender Description/ Name of Work/item. :- S.No: 04 Construction of External/Internal Drainage i/c External Development D.C House Badin Taluka & district Badin (External Development & Walking Track).
04. Method procurement. :- Single stage - One Envelope procedure.  
SPPRA Website S.No: 37337 dated 19.03.2018.
05. Tender Published :- Daily Business Recorder (English) dated 22.03.2018.  
Daily Express Karachi (Urdu) dated 21.03.2018.  
Daily Kawish Hyderabad (Sindhi) dated 25.03.2018.
06. Total Bid document Sold. :- 03 Nos:
07. Total Bids Received. :- 03 Nos:
08. Technical Bid Opening date (if applicable) :- Not applicable
09. No. of Bid technically qualified (if applicable) :- Not applicable
10. Bid (s) Rejected. :- Not applicable
11. Financial Bid Opening date. :- 10.04.2018
12. Bid Evaluations Report :-

S.No:	Name of Firm or Bidders.	Cost Offered by the Bidder.	Ranking in Terms of Cost.	Comparison with Estimate Cost.	Reasons for acceptance/ reject	Remarks.
0	1	2	3	4	5	6
01.	M/s Zafar Iqbal Bajeer .	P-A (i) 3548198 P-A (ii) 818,306 P-B 163,000	3rd:	24.90% Above 2.00% Above Quoted Rate.	Highest	Excess hence rejected.
02.	M/s Noor Mohammad Soomro.	P-A (i) 3545357 P-A (ii) 810,284 P-B 167,750	2nd:	24.80% Above 1.00% Above Quoted Rate.	Highest	Excess hence rejected.
03.	M/s Zulfiqar Ali Bhatti.	P-A (i) 3539675 P-A (ii) 802,261 P-B 163,000	1st:	24.60% Above At Par Above Quoted Rate.	Lowest	Saving against Engineer's Estimate & recommended by the Committee as First Lowest.

This issues with the approval of the Member of the Procurement Committee.

  
(Engr. Sham-K. Doudani)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
BADIN/ Chairman of Committee.

  
(Engr. Tasneem Raza Arain)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
BADIN/Member of Committee.

  
(Engr. Allah Dino Kaka)  
ASSISTANT ENGINEER  
BUILDINGS SUB-DIVISION  
BADIN/Member of Committee.

N.I.NO: No:TC/G-55/935 dated 16.03.2018.

Method and Procedure of Procurement:- Open Competitive Bidding (National) (Single Stage -One Envelope)

Description of Work:-

S.No: 4. Construction of External/Internal Drainage i/c External Development D.C House Badin Taluka & district Badin (External Development & Walking Track).


Tender Cost 4.5333 (Million)


**BIDDER'S ELIGIBILITY QUALIFICATION REPORT.**

**Eligibility Qualification Criteria.**

S.No:	Eligibility Qualification Criteria.	Bidder's Name.	Bidder's Name.	Bidder's Name.
		M/s Zulfiqar Ali Bhatti.	M/s Noor Mohammad Soomro.	M/s Zafar Iqbal .
01.	Registration with Pakistan Engineering Council (If applicable).	Yes.	Yes.	Yes.
02.	N.T.N	Yes.	Yes.	Yes.
03.	Sales Tax Registration.	Yes.	Yes.	Yes.
04.	Professional Tax	Yes.	Yes.	Yes.
05.	Registration with Sindh Revenue Board (SRB).	--	--	--
	<b><u>Qualification Criteria.</u></b>			
06.	Manimum three year experience of relevant filed.	Yes.	Yes.	Yes.
07.	Required Bid Security is attached.	Yes.	Yes.	Yes.
08.	Turnover of at least last three years.	Yes.	Yes.	Yes.
09.	Bid is signed, named & stamped by authorized persons of the firm alongwith authorization letter.	Yes.	Yes.	Yes.
10.	Any other factor deemed to be relevant by procuring agency subject to provision of Rule-44.	--	--	--
	<b>Qualified/Disqualified</b>	<b>Qualified.</b>	<b>Qualified.</b>	<b>Qualified.</b>

Note :- The Procurement Agency may modify the Crieria as per their requirement.

  
(Engr: Sham K Dodani)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
BADIN/ Chairman of Committee.

  
(Engr: Tasneem Raza Arain)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
BADIN/Member of Committee.

  
(Engr: Allah Dino KaKa)  
ASSISTANT ENGINEER  
BUILDINGS SUB-DIVISION  
BADIN/Member of Committee.

**(FINANCIAL REVIEW)**

Name of work: **S.No: 05 Rehabilitation of Old & New D.C House Badin (Renovation of New D.C House i/c Water Supply & S/fitting**

N.I.T No:TC/G-55/935 dated 16.03.2018.

**Part "A" (i) Civil Works.**

**Cost As Per Estimate**

i) Amount of Schedule "B"	Rs:	124945
ii) Add: amount of cartage of materials	Rs:	0
iii) Add: 10% Above	Rs:	12494
<b>TOTAL</b>	<b>Rs:</b>	<b>137439</b>

**Cost As Per Tender**

i) Amount of Schedule "B"	Rs:	124945
ii) Add: 9.80% Above Premium quoted by Contractor	Rs:	12245
<b>TOTAL</b>	<b>Rs:</b>	<b>137190</b>

**PART "A" (ii) Civil Works Glazed Tile.**

**Cost As Per Estimate**

i) Amount of Schedule "B"	Rs:	254559
ii) Add: amount of cartage of materials	Rs:	2223
<b>TOTAL</b>	<b>Rs:</b>	<b>256782</b>

**Cost As Per Tender**

i) Amount of Schedule "B"	Rs:	254559
ii) Add: 0.50% Above Premium quoted by Contractor	Rs:	1273
<b>TOTAL</b>	<b>Rs:</b>	<b>255832</b>

**PART "B" Non-Sch items**

**Cost As Per Estimate**

i) Amount of Schedule "B"	Rs:	892006
ii) Non-Schedule Items.	Rs:	0
<b>TOTAL</b>	<b>Rs:</b>	<b>892006</b>

**Cost As Per Tender**

i) Amount of Schedule "B"	Rs:	892006
ii) Quoted Rate.	Rs:	0
<b>TOTAL</b>	<b>Rs:</b>	<b>892006</b>
i) Contingency Amount.	Rs:	3920
<b>G.TOTAL</b>	<b>Rs:</b>	<b>1290147</b>


$$1286227 \quad \left( = \right) \quad 1285027 \quad \frac{1200}{1286227} \quad = \quad 0.09$$


1200 Total As per Estimate  
Total As per Tender


1286227

1285027

1200

  
(Engr. Sham-K. Dodani)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
BADIN/ Chairman of Committee.

  
(Engr. Tasheem Raza Arain)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
BADIN/Member of Committee.

  
(Engr. Allah Dino Kaka)  
ASSISTANT ENGINEER  
BUILDINGS SUB-DIVISION  
BADIN/Member of Committee.

N.I.T No: TC/G-55/935 dated 16.03.2018.


Rs: 1290100/-


**COMPRATIVE STATEMENT**


Date of Issue: 10-04-2018  
Date of Opening: 10-04-2018

**S.No: 05 Rehabilitation of Old & New D.C House Badin (Renovation of New D.C House i/c Water Supply & S/fitting)**


S. No:	Description	Estimated Cost	M/s Zulfiqar Ali Bhatti.		M/s Noor Mohammad Soomro.	
			Rate	Amount	Rate	Amount
01	02	03	04	05	06	07
<b>Part "A" (i) Civil Works.</b>						
1	Amount of Schedule B	124,945		124,945		124,945
2	Cartage of Materials	0		0		0
3	Ceiling / Premium 10.0% Above	12,494		0		0
4	Quoted by Contractor	0	9.80% Above	12,245	9.90% Above	12,370
	<b>TOTAL =</b>	<b>137,439</b>		<b>137,190</b>		<b>137,315</b>
<b>Part "A" (iii) Civil Works Paving Block.</b>						
1	Amount of Schedule B	254,559		254,559		254,559
2	Cartage of Materials	2,223		0		0
3	Quoted by Contractor	0	0.50% Above	0	1.00% Above	2,546
	<b>TOTAL =</b>	<b>256,782</b>		<b>254,559</b>		<b>257,105</b>
<b>PART "B" Non-Sch items</b>						
1	Amount of Schedule B	892,006		892,006		918,928
2	Cartage of Materials	0		0		0
3	Quoted by Contractor	0	Quoted Rate	0	Quoted Rate	0
	<b>TOTAL =</b>	<b>892,006</b>		<b>892,006</b>		<b>918,928</b>
	<b>TOTAL =</b>	<b>1,286,227</b>		<b>1,283,755</b>		<b>1,313,347</b>
	Contingency Amount.	3920				
	<b>G.TOTAL</b>	<b>1,290,147</b>		<b>1,283,755</b>		<b>1,313,347</b>


  
(Engr. Sham K. Dodani)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
BADIN/ Chairman of Committee.


  
(Engr. Tasleem Raza Arain)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
BADIN/Member of Committee.

  
(Engr. Allah Dino Kaka)  
ASSISTANT ENGINEER  
BUILDINGS SUB-DIVISION  
BADIN/Member of Committee.

<p><b>FINANCIAL REVIEW</b> OVER ALL POSITION OF SAVING AND EXCESS</p> <p>A. Total Cost as Per Estimate 1,286,227</p> <p>B. Total Cost as Per Tender 1,283,755</p> <p>Difference (A-B) 2,472</p> <p>Percentage Saving 0.19</p>	<p>Certified that the entire have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tenders.</p>	<p>The Lowest rate is quoted by Government Contractor</p> <p>Part-A(i) 9.80% Above</p> <p>Part-A(ii) 0.50% 0.50%</p> <p>Part-B(i) Rs:163000/- Quoted Rate.</p> <p>The estimated rates shown in the schedule B is hereby recommended.</p>
---	--	--

  
(Engr. Shafiq K. Doodani)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
BADIN/ Chairman of Committee.

  
(Engr. Tasaddum Raza Arain)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
BADIN/Member of Committee.


  
(Engr. Allah Dino Kaka)  
ASSISTANT ENGINEER  
BUILDINGS SUB-DIVISION  
BADIN/Member of Committee.


### Bid Evaluation Report.


01. Name of Procuring Agency :- Executive Engineer Buildings Division Badin.
02. Tender Reference No. :- No:TC/G-55/935 dated 16.03.2018.
03. Tender Description/ Name of Work/item. :- S.No: 05 Rehabilitation of Old & New D.C House Badin (Renovation of New D.C House i/c Water Supply & S/fitting.
04. Method procurement. :- Single stage - One Envelope procedure.  
SPPRA Website S.No: 37337 dated 19.03.2018.
05. Tender Published :- Daily Business Recorder (English) dated 22.03.2018.  
Daily Express Karachi (Urdu) dated 21.03.2018.  
Daily Kawish Hyderabad (Sindhi) dated 25.03.2018.
06. Total Bid document Sold. :- 03 Nos:
07. Total Bids Received. :- 03 Nos:
08. Technical Bid Opening date (if applicable) :- Not applicable
09. No. of Bid technically qualified (if applicable) :- Not applicable
10. Bid (s) Rejected. :- Not applicable
11. Financial Bid Opening date. :- 10.04.2018
12. Bid Evaluations Report :-

S.No:	Name of Firm or Bidders.	Cost Offered by the Bidder.		Ranking in Terms of Cost.	Comparison with Estimate Cost.	Reasons for acceptance/ reject	Remarks.
0	1	2		3	4	5	6
01.	M/s Noor Mohammad Soomro.	P-A (i)	137315	2nd:	9.90% Above	Highest	Excess hence rejected.
		P-A (ii)	257,105		1.00% Above		
		P-B	918,928		Quoted Rate.		
02.	M/s Zulfiqar Ali Bhatti.	P-A (i)	137190	1st:	9.80% Above	Lowest	Saving against Engineer's Estimate & recommended by the Committee as First Lowest.
		P-A (ii)	254,559		0.50% Above		
		P-B	892,006		Quoted Rate.		

This issues with the approval of the Member of the Procurement Committee.

  
(Engr. Ghani R. Doodan)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
BADIN/ Chairman of Committee.

  
(Engr. Tasneem Raza Arain)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
BADIN/Member of Committee.

  
(Engr. Allah Dino Kaka)  
ASSISTANT ENGINEER  
BUILDINGS SUB-DIVISION  
BADIN/Member of Committee.

N.LNO: No:TC/G-55/935 dated 16.03.2018.

Method and Procedure of Procurement:- Open Competitive Bidding (National) (Single Stage -One Envelope)

Description of Work:-

S.No: 05 Rehabilitation of Old & New D.C House Badin  
(Renovation of New D.C House i/c Water Supply &  
S/fitting

Tender Cost 1.290 (Million)

**BIDDER'S ELIGIBILITY QUALIFICATION REPORT.**

**Eligibility Qualification Criteria.**

S.No:	Eligibility Qualification Criteria.	Bidder's Name.	Bidder's Name.	Bidder's Name.
		M/s Zulfiqar Ali Bhatti.	M/s Noor Mohammad Soomro.	
01.	Registration with Pakistan Engineering Council (If applicable).	Yes.	Yes.	
02.	N.T.N	Yes.	Yes.	
03.	Sales Tax Registration.	Yes.	Yes.	
04.	Professional Tax	Yes.	Yes.	
05.	Registration with Sindh Revenue Board (SRB).	--	--	
	<b><u>Qualification Criteria.</u></b>			
06.	Manimum three year experience of relevant filed.	Yes.	Yes.	
07.	Required Bid Security is attached.	Yes.	Yes.	
08.	Turnover of at least last three years.	Yes.	Yes.	
09.	Bid is signed, named & stamped by authorized persons of the firm alongwith authorization letter.	Yes.	Yes.	
10.	Any other factor deemed to be relevant by procuring agency subject to provision of Rule-44.	--	--	
	<b>Qualified/Disqualified</b>	<b>Qualified.</b>	<b>Qualified.</b>	

Note :- The Procurement Agency may modify the Criteria as per their requirement.

(Engr: Sham K Dodani)

**EXECUTIVE ENGINEER**  
**BUILDINGS DIVISION**  
**BADIN/ Chairman of Committee.**

(Engr:Tasneem Raza Arain)

**EXECUTIVE ENGINEER**  
**EDUCATION WORKS DIVISION**  
**BADIN/Member of Committee.**

(Engr:Allah Dino KaKa)

**ASSISTANT ENGINEER**  
**BUILDINGS SUB-DIVISION**  
**BADIN/Member of Committee.**

**MINUTES OF MEETING OF PUBLIC PROCUREMENT COMMITTEE OF OFFICE OF THE EXECUTIVE ENGINEER BUILDINGS DIVISION BADIN HELD ON 10.04.2018 IN THE OFFICE OF THE EXECUTIVE ENGINEER BUILDINGS DIVISION BADIN.**

The meeting of Public Procurement Committee constituted by the Secretary Government of Sindh Works & Services Department Karachi, headed by the Executive Engineer Buildings Division Badin along with procurement committee members and interested bidder, held in the office of Executive Engineer Buildings Division Badin on 10.04.2018 in order to evaluate the tendering process of NIT No:TC/G-55/935, Dated:16.03.2018, hosted on the website of Sindh Public Procurement Regularity Authority Karachi and published in the following News Papers.

- (i) Daily Business Recorder (English) dated 22.03.2018.
- (ii) Daily Kawish Hyderabad (Sindhi) dated 25.03.2018.
- (iii) Daily Express (Urdu) dated 21.03.2018.

List of Participants is attached herewith.

Meeting started with recitation of Holy Quran and the chair welcomed to all the participants.

The Executive Engineer Buildings Division Badin briefed the forum, that the various Contractors/ interested bidder, received the blank tenders, after paying of Tender fee, and submitted their bids in the enveloped for each work separately, after fulfilling, all codal formalities.

The Committee evaluated, the bids as per instruction of SPPRA Rule 2010 amended 2013.

After evaluation of each bid, the Committee announced the lowest evaluated bidder against each work from S.No.01 to S.No.05.

The lowest bid price and lowest bidder detailed as below.

S.#	NAME OF WORK	LOWEST BIDDER	BID AMOUNT
01	Construction of Vocational Centre at Village Mattaro Mandhro Taluka Shaheed Fazal Rahu District Badin.		
	(i) Main Building i/c Water Supply & Sanitory Fitting.	M/S Noor Mohammad Soomro	Rs: 4849601/-
	(ii)Compound Wall i/c Main Gate.	M/S Mushtaque Hussain Memon	Rs: 857548/-
	(iii) Electric Work.	M/S Faheem Electric work	Rs: 244094/-
02	Repair / Rehabilitation of Awan-e-Sahafat Hall Badin (Raising of Conference Hall).	M/S Ahmed Khan Soomro	Rs: 499890/-
03	Constrction of Library, Commette and waiting Room at Awan-e-Sahafat at Badin	M/S Ahmed Khan Soomro	Rs: 499962/-
04	Construction of External/Internal Drainage i/c External Development D.C House Badin Taluka & district Badin (External Development & Walking Track).	M/S Zulfiqar Ali Bhatti	Rs: 4504936/-

05	Rehabilitation of Old & New D.C House Badin (Renovation of New D.C House i/c Water Supply & S/fitting	M/S Zulfiqar Ali Bhatti	Rs: 1283755/-
----	---	----------------------------	---------------

Further committee considered the process transparent and on merit.

The committee recommended that contract may be awarded to lowest Bidder after completion of all codal formalities as per SPPRA rules 2010.

**EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
BADIN**

**No.TC/G-55/ 994 Dated: 10. 4.2018.**

Copy Forwarded with complements to the Superintending Engineer Works & Services Badin/ Chairman Procurements Committee, for favour of his kind information.

Copy Forwarded with complements to the Deputy Director (Inf: ) Sindh Public Procurement Regularity Authority Karachi.

Copy Forwarded to the .....(all members)



  
**EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
BADIN**

NIT NO: TC/G-55/935, DATED: 16.03.2018.

Date of Opening Tender Documents

Dated: 10.04.2018 (02: PM)

**LIST OF PARTICIPANTS**

S.NO:	NAME OF OFFICER/ BIDDER	DESIGNATION	SIGNATURE
01	Engr: Sham -K- Dodani Executive Engineer, Buildings Division, Badin	Chairman	In Chair
02	Engr:Tasneem Raza Arain Executive Engineer, Education Works Division, Badin	Member	
03	Engr:Allah Dino Kaka Assistant Engineer Buildings Sub-Division Badin	Member	

[illegible]

GOVERNMENT OF SINDH  
WORKS & SERVICES DEPARTMENT

Karachi dated 03 March 2017

NOTIFICATION

No. E&A(W&S)3-9/91-14(Badin) : In partial modification of this department's notification dated: 2009/01/14. With the approval of Competent Authority a Procurement Committee with the following composition, in terms of Rule-07 of Sindh Public Procurement Rules-2010 (Amended 2013) in the Office of Executive Engineer, Buildings Division, Badin with the following composition:-

- |  |          |
|--|----------|
| 1. Executive Engineer, Buildings Division, Badin       | Chairman |
| 2. Executive Engineer, Education Works Division, Badin | Member   |
| 3. Assistant Engineer, Buildings Sub-Division, Badin,  | Member   |

2. The Functions & Responsibilities of the Committee will be same as specified in Rules-7 of Sindh Public Procurement Rules-2010 (Amended 2013).

SECRETARY TO GOVT. OF SINDH


1315

No. E&A(W&S)3-9/91-14(Badin)

Karachi, dated the March, 2017.

A copy is forwarded for information to:-

01. The Accountant General, Sindh, Karachi.
02. The Managing Director, SPPRA, Karachi.
03. The Chief Engineer (Buildings), Hyderabad.
04. The Chairman & Members of the Committee.
05. The Deputy Director (Monitoring), PM&E Cell, W&SD.
06. P.S to Secretary, W&S Department.
07. Notification file.

  
13/03/17  
SECTION OFFICER (GENERAL)  
FOR SECRETARY TO GOVT. OF SINDH

**GOVERNMENT OF SINDH  
WORKS & SERVICES DEPARTMENT**

Karachi, dated      December 2015

**NOTIFICATION**

No.E&A(W&S)3-9/2014 (Badin): With the approval of Competent Authority, a Complaint Redressal Committee with the following composition, in terms of Rule-31 of Sindh Public Procurement Rules-2010 is hereby constituted in the Office of Executive Engineer, Buildings Division, Badin for redressal of grievances and settlement of disputes, if any, arises between procuring agency and bidders.

- |    |  |          |
|----|--|----------|
| 1. | Chief Engineer (Highways),<br>Hyderabad  | Chairman |
| 2. | Deputy Commissioner, Badin<br>Or his representative,<br>(Not below the rank of GPS-1a) | Member   |
| 3. | District Accountant Officer,<br>Badin.   | Member   |

1. The Functions & Responsibilities of the Committee will be same as specified in Rules-31 (4) and (5) of Sindh Public Procurement Rules-2010.

SECRETARY TO GOVERNMENT OF SINDH

No.E&A(W&S)3-9 91-2015:

Karachi, dated the <sup>29/12</sup> December, 2015

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi
2. The Managing Director, SPPRA, Karachi
3. The Chief Engineer (Highways), Hyderabad
4. The Chairman / Members of the Committee
5. The Deputy Director (Monitoring), PM&E Cell, W&SD.
6. P.S to Minister, Works & Services Sindh.
7. P.S to Secretary, W&S Department
8. Notification file

SECTION OFFICER (GENERAL)  
FOR SECRETARY TO GOVT. OF SINDH

*Slip.  
Keep in  
Record.  
Sindh*

*29/12/15*

# WORKS & SERVICES DEPARTMENT BADIN

## OFFICE OF THE EXECUTIVE ENGINEER BUILDINGS DIVISION BADIN

NO.TC/G-55/ 1017 OF 2018.

Badin Dated: / 19 / 104 / 2018.

To,

The Assistant Director (Assesment),  
Sindh Public Procurement Regularity Authority,  
Government of Sindh,  
**KARACHI.**

**SUBJECT:- NIT: REF: NO.TC/G-55/935/2018 DATED 16-03-2018 (37337).**

It is submitted that the above N.I.T Published in following news Paper the Press clipping of each news papers are enclosed here with for favour of information.

S.No.	Name of News Papers	Language	Date of Publication
1.	Daily Business Recorder	English	22-03-2018
2.	Daily Express	Urdu	21-03-2018
3.	Daily Kawish Hyderabad	Sindhi	25-03-2018

  
**EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
BADIN**


# BUSINESS RECORDER

Simultaneously published from Karachi, Lahore &amp; Islamabad

www.brecorder.com

Founded by M.A. Zuberi

Karachi, Thursday 22 March 2018, 4 Rajab 1439



## OFFICE OF THE EXECUTIVE ENGINEER BUILDINGS DIVISION BADIN

Ph # 0297-920067

N.O.TC/G-55/935/2018

### NOTICE INVITING TENDERS

Sealed tenders as per SPPRA Rules 2010 are hereby invited from the interested persons/suppliers/companies/contractors for execution/procurement of the following works.

Sl. No.	NAME OF WORK	Rs. in Millions		Tender Fee	Time for Completion
		Estimated Cost	Estimated Money/Bid Security		
01	02	03	04	05	06
1	Construction of the new Office Building for the District Government Office, Badin.	1.50	24000	2000	4 Months
2	Water Supply & Sewerage Works	4.50	24000	2000	4 Months
3	Construction of the new Office Building for the District Government Office, Badin.	0.50	15000	1500	4 Months
4	Construction of the new Office Building for the District Government Office, Badin.	0.50	15000	1500	4 Months
5	Construction of the new Office Building for the District Government Office, Badin.	0.50	15000	1500	4 Months
6	Construction of the new Office Building for the District Government Office, Badin.	0.50	15000	1500	4 Months
7	Construction of the new Office Building for the District Government Office, Badin.	0.50	15000	1500	4 Months
8	Construction of the new Office Building for the District Government Office, Badin.	0.50	15000	1500	4 Months
9	Construction of the new Office Building for the District Government Office, Badin.	0.50	15000	1500	4 Months
10	Construction of the new Office Building for the District Government Office, Badin.	0.50	15000	1500	4 Months

- The interested companies/contractors can purchase the separate set of tenders alongwith standard bidding documents on any working day from appearance of the N.I.T. @ Web Site as well as Newspapers on payment of tender fee shown against each work (Non-Refundable) up to 10.04.2018 @ 01:00 PM and same will be received back & opened on 10.04.2018 @ 2.00 PM in the presence of companies/contractors or their representative in the meeting of Procurement Committee.
- In case of holiday and unforeseen circumstances on opening date the bids shall be submitted and opened on the next working day. Other terms and conditions shall remain same.
- Eligibility condition for interested companies/contractors are as under:
  - Registration with Pakistan Engineering Council in the relevant field for the year 2018.
  - Documentary evidence work of executed works in progress and certificate of satisfactory completion of work by the employers alongwith Bank statement of Last Three Years (Annual Turnover 20.00 (M) per Annual).
  - The procuring Agency may reject all or any bids subject to the relevant provision of SPPRA Rules.
  - Registration with income Tax department (NTN Certificates) /Registration certificate of Sindh Revenue Board and copy of N.I.C.
  - The bidders should submit Bid Security as shown against each work in shape of call deposit/pay order prepared from the scheduled bank in favour of the under signed.
  - Affidavit that all documents/particulars/information furnished are true and correct and also companies/contractors not black listed by any Department.
  - In case of works costing below Rs.4.00 (M) the conditions @ S.No.3 (i) will not be applicable.
  - In case the Tenders remain un-responded on above mentioned date, the same will be again issued and opened in the presence of the committee, on the following date on same terms & conditions.

S.	Sales of Blank Tenders	Opening Time of the Tenders.
01	02	03
01	Sale of Blank Tender upto 25.04.2018 @ 01.00 PM.	Tender will be received back & opened at 2.00 PM on same date i.e. 25.04.2018.

NO:TC/G-55/935/of 2018      0297-920087      Dated: 16-03-2018

طبيب في مستشفى

سندھ جزیں کاموں کی انجینئریشن سپرو ویکر سے کیپٹل SPPRA دہ 2010 کے مطابق دلچسپی رکھنے والے افراد اسپانسرڈ انجینئرنگ سے بھرپور توجہ دینا واجباً مطلوب ہیں۔

## کامروں کی فلاح و بہبود

[illegible][illegible][illegible]

