MINUTES OF MEETING OF PUBLIC PROCUREMENT COMMITTEE OF OFFICE OF THE
EXECUTIVE ENGINEER HIGHWAYS DIVISION BADIN HELD ON 18.05.2017 IN THE OFFICE OF
THE EXECUTIVE ENGINEER HIGHWAYS DIVISION BADIN.

-

The meeting of Public Procurement Committee constituted by the Secretary Government
of Sindh Works & Services Department Karachi, headed by the Superintending Engineer Works &
Services Badin along with procurement committee members and interested bidder, held in the office of
Executive Engineer Highways Division Badin on 18.05.2017 in order to evaluate the tendering process of
NIT No: TC/G-55/685 Dated 28.04.2017, hosted on the website of Sindh Public Procurement Regularity
Authority Karachi as SPPRA S.No: 33030 dated 02.05.2017 and published in the following News Papers.

(i) Daily Sobh Karachi (Sindhi) dated 04.05.2017.

(i1) Daily Awami Awaz Hyderabad (Sindhi) dated 04.05.2017.
(i) Daily Ummat Karachi (Urdu) 0O4th May 2017.

(iv) Daily Dunya Karachi (Urdu) 04th May 2017.

(v) Daily News Regional Karachi (English) dated 04.05.2017.

List of Participants is attached herewith.

Meeting started with recitation of Holy Quran and the chair welcomed to all the
participants.

The Executive Engineer Highways Division Badin briefed the forum, that the various
Contractors/ interested bidder, received the blank tenders, after paying of Tender fee, and submitted their
bids in the enveloped for each work separately, after fulfilling, all codel formalities.

The Committee evaluated. the bids as per instruction of SPPRA Rule 2010 amended
2013.

After evaluation of each bid, the Committee announced the lowest evaluated bidder
against each work from S.No.01 to S.No.13, except S.No:4 as for which no any bidder showing his
interest, and same was stand un-responded.

The lowest bid price and lowest bidder detailed as below.

S.#

NAME OF WORK LOWEST BIDDER BID AMOUNT

Repair/Re-Construction of Bridges and Culverts in M/s Jehanzeb & Co. Rs:7,31,739/-
District Badin (Umergent Work) (Taluka Talhar) (i)
Repair of Culverts 3'ft: span along Saeedpur Ghulam
Shah road (03 Nos:) (ii) Repair of 3'ft: Span Culverts
along Khadharo Ghulam Shah road (02Nos :) (iii)
Repair of Culverts 3'ft: span along Rip to Morjhar road '
(01 No )

Repair/Re-Construction of Bridges and Culverts in | M/s Muzamil & Co: Rs:23,21,295/-
District Badin (Umergent Work) (Taluka Badin) (i)
Repair of 5' Span Culvert along Qabali Chak road to
Dholio Khan Lund road (02 Nos:) (ii)Repair of 3' Span
Culvert along Badin Khoski road toVillage Haji
Siddique Abro road (02 Nos:) (iii)Repair of 3" Span
Culvert along Badin Kadhan to Darya Khan Chandio
(07 Nos:) (iv) Repair of Culverts 10 Rft Bridge Over
Sim Nali along Chairmen Chandio road @ Mile 2/2.

Repair/Re-Construction of Bridges and Culverts in M/s Yar Muhammad. Rs:54,22,510/-
District Badin (Umergent Work) (Taluka Tando Bago) I
(i) Construction of 3' Span Culvert along Shahilarge
Qabali Chak road (02Nos :) (ii) Construction of 24 Rft
Bridge over L-19 Drain Opposite Village Datto Panhwar
i/c approaches.




4 | Repair/Re-Construction of Bridges and Culverts in -- | Un-responded.
" | District Badin (Umergent Work) (Taluka Shaheed Fazal

Rahu) (i) Repair of 3' Span Culvert along Tarai
Dhadharko road @ Mile 5/0 (02 Nos:) (ii) Repair of 3' ft
Span Culvert along Mataro Mandhro Road @ Mile 3/0
(iii) Repair of 3' ft Span Culvert along Morjhar road
Opposite Village Abdullah Jat @ Mile 5/5 (iv) Re-
Construction of 3' Span Culvert along Road from Badin
Sujawal road to Mir Fateh Ali Talpur Road (@ Mile 3/1).

5 | Improvement of road from Kadhan to Behdmi road Mile | M/s J.K & Co. Rs:52,56,171/-
1/1-1/6 =1.00 KMs.

6 | Improvement of road from Kadhan to Behdmi road Mile | M/s Muhammad Ramzan | Rs:46,29,508/-
1/6-2/2 =0.90 KMs. Bhatti & Co.

7 | Construction of road from Khadharo Dabaro road to M/s Ahmed Mallah. Rs:16,02,566/-
Village Manzoor Jamali Mile 0/0-0/1=0.20 KMs road
Mile 1/6-2/2 =0.90 KMs.

8 | Construction of road from Tando Bago Dehi road to M/s Khalil-u-Rehman | Rs:35,44,722/-
Village Sohrab Kaloi Mile 0/0-0/2 =0.40 KMs Memon & Brothers.

9 | Construction of road from Tando Bago Jhudo road to M/s Kay Bee Constructor. | Rs:45,51,111/-
Village Manzoor Khoso Mile 0/0-0/2+385". )

10 | Construction of road from Gulab Leghari Tando M/s Muhammad Ayaz | Rs:27,32,555/-
Ghulam Ali road to Village Jaffar Khan Lund Mile 0/0- | Dahar.
0/1+440'.

IT | Improvement of road from Dumbalo Kapri Mori road to | M/s Waseem & Co. Rs:42,76,995/-
Village Ghulam Hussain Chang Mile 0/0-0/3+80".

12 | Construction of road from Dumbalo Budho Qambrani M/s Arman Developers | Rs:65,74,277/-
road to Village Fateh Muhammad Chang Mile 0/0-0/4. | Construction Co.

13| Construction of road from Dumbalo Bhudho Qambrani | M/s  Tarique Ayoob & | Rs:59,58,340/-

road to Village Fateh Muhammad Chang Mile 0/4- Brothers.
0/7+220'.

Further committee considered the process transparent and on merit.
The committee recommended that contract may be awarded to lowest bidder

after completion of all coddles formalities as per SPPRA rules 2010. /

EXECUTIVE ENGINEER
HIGHWAYS DIVISION
BADIN.

No. TC/G-55/ £ 22 Dated y§. pS.2017.

Copy Forwarded with complements to the Superintending Engineer Works & Services
Badin/ Chairman Procurements Committee, for favour of his kind information.
A/ Copy
Forward€d with complements to the Deputy Director (Inf:) Sindh Public Procurement Regularity
Authority Karachi.
Copy Forwarded tothe ........c.oovviviiiiiiiiiiiiieninn, ... (All members).

)

ECUTIVE ENGINEER
HWAYS DIVISION
BADIN.




N.LT NO:TC/G-55/685 DATED 28.04.2017

" Date of Opening Tender Documents Dated: 18.05.2017 (02: PM)

LIST OF PARTICIPANTS

|
sNO: ‘ NAME OF OFFICER/ BIDDER | DESIGNATION | TGNATURE

A == —

S o T—
w | In Chair

o1 (En_g;: 91:1at—1q ue-u-Rehman -I\i—-mm_l) Chairman
‘ ‘ Executive Engineer, Highways |
| Division, Badin.
02 [(f_]‘l;‘;l Aziz -u-ddin Shaikh) | Member - : ]

T | Executive Engineer, Education e
Works Division, Badin.

]

| | |

| -

| ST —— I FE———
03 | (Engr: Shoukat Ali Rajpur)
} | Assistant Engineer, Highway Sub-

; Division Badin. C
. | \U“

' Member 5 {
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GOVERNMENT OF SINDH
WORKS & SERVICES DEPARTMENT

Karachi, dated lhc\zl'.l\"l;u'ch. 2017

NOTIFICATION

NOLXAIW&KS)I-9/91-14(Badin) In

T O il AN IR RN RS Sl

foliowing composition. in terms of Rule-07 of Sindh Public Procurement  Rules-2010

ee of Exceutive iavineer, Highways Division, Badin  with

i LEe Aty

{Olow g compuosthion:-

1. Executive Engineer, Highways Division, Badin Chairman

T

aceutihve BEagineer, Fdacation Works Division, Badin Member

3 Assistunt Eongineer. Highways Sub-Division, Badin Member

- | lie clions & Responsibilihies the Comnuttee will be s:une as \[‘-cv::'i\; in
st RETARY OGOV T. UE SINDH
\2U~
No, FEA(WES)3-9/91-14(Badin) Karachi, dated the March, 2017,

A copyas forwarded tor information to:-

“ . I
2. The Munagimg Dircctor. SPPRA. Karachi
'he Chiet Engineer (Highways ). Hyderabad
1 R pernen - Nembers ol dic ¢ ananitied
3. The Deputy Director iMonnoring ). PM&L Cell. W&SD

15 Seerelne \\ &S 1)\_.

®M%\°B\”f

SECTION OFFICER (GENERAL)
FORSECRETARY TO GOV, OF SINDH

wi







To,

SUBJECT: -

The Director (A&F),

WORKS & SERVICES DEFARTMENT BADIN

OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAYS DIVISION BADIN.

NO.TC/G-55/ ~ 4 ). /OF 2017.
Badin Dated: "é J g“' /2017.

Sindh Public Procurement Regularity Authority,

Government of Sindh,

Block No0.08 Sindh Secretariat No.(4 Court road,

KARACHL

NIT NO:TC/G-55/685 DATED 28.04.2017.

The above N.IT published in following News Papers, the presses

clipping of each Newspaper are enclosed herewith for favour of your kind

information and further necessary action, as desired.

S.No:

Name of News Papers

| Language | Date of published

"Sindhi. | 04™ May 2017,

D.A/As Above.

01 -. [)ail)_-ﬂw-l_l—lx'_urum,
I

02 Daily Awami Awaz Hyderabad. ! Sindhi. ; 04" May 2017.
| | .

03 Daily Ummat Karachi. [ Urdu. [ 04™ May 2017.

04 Daily Dunya Karachi. | Urdu. 04™ May 2017. |
|

05 Daily News Regional Karachi. W English. 04™ May 2017.

[ TR

XECUTI E ENGINEER
JIGHWAYS DIVISION
5\ BADIN

|\
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|

¥ ey - A g P a Aeegr 4w Cinapter 22: the Rule Book ¢
.
g OFFICE OF THE EX]:CUTIVE E‘\JUINEER
=
HIGHWAY DIVISION BADIN
7-920094
\ < Jate R201
-
| NVITING TENDERS
N OTICE INV
Seaied PRA Rules 2010 are hereby invited from the inicrested person / supplicrs / companiesicon-
raciors for execution [ procurea f the following works.
LIST QF WORKS
I ] Name of Scheme [_Rsin millon [T
| Esti ]
| ! M 1
{ |
il 0 R N S LT
A L ,m;m__ -uuu.numm Titidgss and Culverts in_District_Badin (Ewergent] 07335 | 00 12 Months
' i
|
| |
v aloug Sacedpur Ghulam Shah road (U3 A ‘ ‘ r !
| l of 3tz Span Culverts along Khadhari: Ghulam Shah road (02Ros: ! |
1 ( “'.li'd'”‘ of Culyerts 3'fi; span 4lopg Kip to Morjhar road (01 No:) I ‘ 1 |
2 |L&m&in’}{s£9u&mmqu.u£l!udw.aml_mvsummmm.m.‘ fmergent| 20000 | 0.100 i 2 Months ‘W-‘ ‘
| \Work) ([aluka Badin),
m Repair of 5" Span Culvert along Qabali €7k o 10 Dholio Kban Lund rusd (02 Nos
| (i1 Repair of 3 Spen ert ahngy Badin Khossa rowd i« Abro| |
| ‘n‘md (02 Nos.) | 1 ‘L
! Hiil)Repair of 3" Span ( 2 Badin Kadhan to Darva | |
pliv) Repair of Culvert- 1 Ipe Civer Sim Nali aloop €] Chandi prad | H
AL rmu_n:_ﬂmmum.tnhuum District Badio (Emergent| 53366 | 0.2 | 12 Months ) 3600
{ |
t along Shahilarge Qabali Chak road (02Nox). | | l ‘
| R .5r..||.r over i-1% Dray posite Village Datto Panhwas I | 1
i |
| | i |
| 4 angd Culverta in Distrist Badin (Emsigent| 0.4573 | o 2 Munihs
-~ 1 1
! f Dhadharko roml @ 310 102 N | l
li .)ﬂ..»... of 3 ara M o Road @ Mile Mo | |
| (i) Repais of 3 ihar road Opposite Village Abduilal ' | |
| @ Mile 5/ ) f |
(1v) Re~Censtruction . 73 Span Cuivert along Road front Badin Sujawal raad 0 Mis
Fateh Al Talpur ium 1 Mu J
15 : Hehdmi road Mil f =100 KMs 53120 3000/- |
L6 o f 10 Hch.!s.u road VI 2 46810 3000/
7 Construg 16380 3000,
| 1000 5 |
| 8§ |G ction of raay (rom ..unln Rago Dehi road 1o Village Sohrab Kaloi 0 A\ 5450 S0 |
b7 oy wiy gt ‘
7 [Com sad rown Tand o Hago [hude read o Village Manroor Khoso Mike] 26320 1 30001-
| 0/0-0/2+ l
—_— - - - - — } — ——
10 [Construction of read trom Gulab Leghari Tando Ghulun All road to Village Joffar| 2.7870 wi i 2 Months | 3000/ |
| Khan Lund Mile 0/0-6/1 +440)" |
1 |Constraction of road (rom Dumbalo Kapri Mord mad o Village Ghulan Hussain|  4.2430 0.2 1 12 Moaiths | 50300/
| Chang Mile 0/0-0/3+50" |
C Construction of roml from Dumbalo Budho Qambrani ruad to Village ¥ Mu-| 67130 | 0.33 I—ll Months | 3000/
mad Chang Mile 6/0-0/4 1 !
istruction of road Jumbalo Bhudho Qambrani road to Villog Mu-} 59930 0.29 s | 3000/-
nad Chung Male B o 77771‘___ - . [
1 ractors can purchase the separate set 5 awith dandaind bid I
I @ Wels Sote aa well as Newspapers oa payiviey vinder lee shown a y
201 L2400 AM and same will be recrived back B opened on [3.05.201 resence of eoinpan
Stors or thet reprosentative i e meeting of Procurement Comiittee
. iy ances un upening date the bids se submitted ond opencs un tie nex: working day
1 conditons shall reman same
3. Ehgbility condition for imterested contraclon are as
(i field for the year 2016
i work of executed/works {n prog 5 centiticart of satisfaciory ¢ aplotion of work o
ast ‘[hree Years (An ! Turnover 20.00 {5 r AR
o "PRA
ndh Reven
1 call depovil/pay
1) and correct and also ¢
vi) Lves w R 4.00 (M) the conditions @ 8 No.3 01 will niot be applicable
(i) In e .Iu uud‘.; retialn an-responded on dbove mentwoned date, the saie will b nssucd sad opened wi the pres-
cace of the comnullee, on the following date un same terms & conditions
S.Nu :' Sales of Bank Tenders | Opening Time of Tenders
ol 2] | I o
0l |Salc of Blank leader upto 01-06-2017 ¢ ) 2:00 am Wi at 0100 pmoun
INF-KRY:N©.2375/17 = {1 ¥ A —
Say Mo to Corruption
R ~ r [ Ta
| For THE aeTToament o sovcarionon snon BRAIER HIGHWAY DIVISION
ey 1 D cecArl TC .
! a»am SMSILMI + YOURMESSAGE TO 8 3 9 8 BADIN
L
il
AL et . B
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Bid Evaluation Report.

01 Name ol Procuring - Executive Engineer. Highways Division Badin
A2 l'ender Reference No - No:TC/G-55/685 dated 28.04.2017
03 Tender Description/ Name - S No:01 Repair/Re-Construction of Bridges and Culverts in District Badin (Umergent Work) (Taluka
of Work/item Talhar)(1) Repair of Culverts 3'ft. span along Saeedpur Ghulam Shah road (03 Nos:) (1) Repair of
3'fl Span Culverts along Khadharo Ghulam Shab road (02Nos:) (111) Repair of Culverts 3'ft: span.
along Rip 1o Maorjhar road (01No')
Tender Cost 0.7335 Mullion
04 Method procurement - Single stage - One Envelope procedure
05 I'ender Published - SPPRA Website S No dated 02.05.2017
Daily Sobh Karachi(Sindhi) dated 04.05.2017
Daily Awami Awaz Hyderabad (Sindhi) dated 04.05.2017
Daily Ummat Karachi ( Urdu) 04th May 2017
Daily Dunya Karachi (Urdu) 04th May 2017
Daily News Regional Karachi (English) dated 04.05.2017
06 Total Bid document Sold - 03 Nos
07 T'otal Bids Received - 03 Nos
08 l'echnical Bid Opening - Not applicable
date (if applicable)
09 No. of Bid technically - Not applicable
qualified (if applicable)
10 Bid (s) Rejected. - Not applicable
11 Financial Bid Opening - 18.05.2017
date
12 Bid Evalations Report -
S.No: Name of Firm or Cost Offered | Ranking in Comparison with Reasons for Remarks.
Bidders. by the Bidder.| Termsof Estimate Cosl. acceptance/
Cost. reject
0 I 2 3 4 5 6
01. |M/s Jehanzeb & Co. 731739 /- I'st Lowest Saving 1827 /-] Qualified as [ 225% Saving against Engineer's
Ist: lowest Estimate &
recommended by the
Committee as First
Lowesl ]
P ] y - 1
02. [M/s Shalmd Builders 732498 2nd Lowest Excess 1068 /-| Rejected as | 0-15% Excess hence rejected !
! 2nd: lowest
|
|
|
03. [M/s Nigah-e-Mustafa 733016 /- ird Lowest Excess 550 /- Rejected as | 908% [ xcess hence rejected
Construction Co drd: lowest

72

(Engr Aziz -u-ddin Shaikh)

EXECUTIVE ENGINEER

EDUCATION WORKS DIVISION
BADIN/Member of Committee.

Signature of the Chairman/Member of the Procurement Commuttee

297

(Engr:Shalique-u-Rehman Memgn)
XECUTIVE ENGINEER
HIGHWAYS DIVISION
ADIN/ Chairman of Committee.

s

4

"
Wi
(Engr Shhabtg/Al1 Rajpur)
ASSIST - ENGINEER
HIGHWAMS SUB-DIVISION
B \1!I\r'\l¥{nbcr of Committee,

-




N.LT.

-

No: TC/G-55/685 dated 28.04.2017

COMPRATIVE STATEMEN

Name of
Work:-

S.No:01.Repair/Re-Construction of Bridees and Culverts in District Badin (Umergent

Work) (Taluka Talhar)(i) Repair of Culverts 3'ft: span along Saeedpur Ghulam Shah road

(03 Nos:) (ii) Repair of 3'(t: Span Culverts along Khadharo Ghulam Shah road (02Nos:)

(iii) Repair of Culverts 3'ft: span along Rip to Morjhar road (01No:)

Date of Opening

18.05.2017.

SNo.of N.L'T Work No.0l.

ENGINEER'S ESTIMATE

PREMIUM QUOTED BY BIDER

M/s Jehanzeb & Co,

ITEM/ PART| SHEDULE- TOTAl PRIMIUM AS PER | CONTIGE | DIFFERENT COST | G.TOTAL |SHEDULE{PRIMIUM OF DIFF: TOTAL REMARKS
B ESTIMATE NCIES OF BITUMIN B COST COSTOF| BIDER
BITUMIN] OFFER
01 02 04 05 06 07 08 09 10 11 12 13
M/ Stre 460616 343916 0 0 0 343916 460616 | (+) ]| 81990 | (+) 0 542606
IFabrication 172409 172409 (+) 17241 0 (+) 0 189650 172409 )| 16724 | (+) 0 189133
Rs.0.25% Saving
G.Total 633025 716325 733566 633025 731739 |against Engineers
Estimate.

(Engr Shafique-u-Rehman Memon™
M.CUTIVE ENGINEER
HIGHWAYS DIVISION
ADIN/ Chairman of Committee,

Certificd that the rates quoted by M/s Jehanzeb & Co, Government Contrector Amounting to Rs:731739/- Rupees

(Seven Lac Thirty One Thousand Seven Hundred & Thirty Nine) only are being lowest henc

by the procurement committee for award the Contract

EDUCATION WORKS DIVISION
BADIN/Member of Committee.

(Engr: Aziz -u-ddin Shaikh)
EXECUTIVE ENGINEER

(Engr:Shouk:
ASSISTANT
HIGHWAYS S

recommended

Rajpur)

RGINEER
-DIVISION

BADIN/Member*tf Committee.




.
- N
> ’ . (FINANCIAL REVIEW)
“ A Name nf.\\ ork: S.No:01L.Repair/Re-Construction of Bridges and Culverts in District Badin (Umergent Work)
(Taluka Talhar)(i) Repair of Culverts 3'ft: span along Sacedpur Ghulam Shah road (03 Nos:) (ii)
Repair of 3'ft: Span Culverts along Khadharo Ghulam Shah road (02Nos:) (iii) Repair of Culverts
J3'ft: span along Rip to Morjhar road (01No:)
. N.LT. No:TC/G-55/685 dated 28.04.2017
Cost As Per Estimate (Part"A(i) Masonary Structure:).
! i) Amount of Schedule "B" Rs: 460616
: i) Add: amount of cartage of materials Rs 83300
Cost As Per Tender roTAl Rs: 543916
i) Amount of Schedule "B Rs: 460616
i) Add:  17.80% Above Premium quoted by Contractor Rs 31990
TOTAL Rs: 542606
Cost As Per Estimate (Part A(ii) Fabrication).
i) Amount of Schedule "B" Rs: 172409
Add: amount of cartage of materials
i) Add: 10.00% Above as per ceiling. Rs 17241
Cost As Per Tender TOTAL  Rs: 189650
i) Amount of Schedule "B" Rs 172409
i) Add:  9.70%  Above Premium quoted by Contractor Rs: 16724
FTOTAL  Rs: 189133
Total Masonary Structure as per Estimate. 733566
Fotal Masonary Structue as per Tender. 731739
G. Total as per Estimate. 7335606
G.Total as per Tender. 731739
1) Add: 1% Contigency Amount. Rs: 0
G.TOTAL  Rs: 733566
733566 (.;.'\\J 731739 1827 = 0.25
’ 733506 733566
Fotal As per Estimate 731739
/@\ per Tender TN:nmg
(Engr:Shafique-u-Rehman Memon)
- XECUTIVE ENGINEER
HIGHWAYS DIVISION
/, BADIN/ Chairman of Committee.
(Engr: Aziz -u-ddin Shaikh) (Engr I Rajpur)
EXECUTIVE ENGINEER ASSIS I ENGINEER
EDUCATION WORKS DIVISION HIGHWRAR'S SUB-DIVISION

BADIN/Member of Committee. BADIN/Mgmber of Committee.




N.LT.

S.Nao:01.Repair/Re-Construction of Bridges and Culverts in District Badin (Umergent Work) (Taluka Talhar)(i) Repair of C ulverts 3

No: TC/G-55/685 dated 28.04.2017

COMPRATIVE STATEMENT

0.733

5 (Million)
Date of Opening:

'ft: span along Sacedpur

18.05.2017

Ghulam Shah road (03 Nos:) (ii) Repair of 3'ft: Span Culverts along Khadharo Ghulam Shah road (02Nos:) (iii) Repair of Culverts 3'ft: span along Rip to Morjhar

road (01No:)

S. No: Description Esimated M/s Jehanzeb & Co, M/s Shahid Builders. M/s Nigah-e-Mustafa
Cost Construction Co:
Rate Amount Rate Amount Rate Amount
01 02 03 04 05 06 07 08 09
Part A (i) MASONRY STRUCTURE.
1 Amount of Schedule B 460.616 460.616 460.616 460,616
2 Cartage of Materials 83.300 0 0 0
3 Quoted by Contractor 0 17.80% Above 81.990 17.89% Above 82.404] 17.98% Above 82,819
TOTAL = 543,916 542,606 543,020 543,435
Part-A(ii) FABRICATION,
| Amount of Schedule B 172.409 172.409 172.409 172.409
2 Cartage of Materials 0 0 o 0 0
3 Ceiling / Premuim 10.0% Above 17.241 0 0 0
4 |Quoted by Contractor ] 9.70% Above 16.724 9.90% Above 17.068]  9.96% Above 17.172
TOTAL= 189,650 189,133 189,477 189,581
TOTAL = 733,566 731,738 732,498 733,016
l('nnligcnq Amount. 0
G.TOTAL 733,566 731,739 732,498 733,016

FINANCIAL REVIEW
OVER ALL POSITION OF SAVING AND EXCESS

A
B

F'otal Cost as Per Estimate
Total Cost as Per Tender

Diffrence (A-B)

Percentage Saving

I'he rates Amounting 10 Rs:731739/- Rupees (Seven Lac Thirty One Thousand Seven Hundred &

) procurement committee.

Thirty

. Nine) only offered by M/s Jehanzeb & Co, Government Contrector found lowest and accepted by the

HGHWAYS DIVISION

Engr ‘\hil!quu u-Rehman :’kmulll

AECUTIVE ENGINEER

BADIN/ Chairman of Committee.

2

(Engr: Aziz -u-ddin Shaikh)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN/Member of Committee.

(Engr:
ASSIST
HIGHWA
BADIN/Me

Rajpur)
'NGINEER
SUB-DIVISION
er of Committee.




-
P S =
3 BID EVALUTION STATEMENT.
»
-
- M 01. Name of Work. S.No:01.Repair/Re-Construction of Bridges and Culverts in District Badin

(Umergent Work) (Taluka Talhar)(i) Repair of Culverts 3'ft: span along
Saeedpur Ghulam Shah road (03 Nos:) (ii) Repair of 3'ft: Span Culverts along
khadharo Ghulam Shah road (02Nos:) (iii) Repair of Culverts 3'ft: span along
Rip to Morjhar road (01No:)

02,  Notice Inviting Tender  No:TC/(G-55/685 dated 28.04.2017

Opened on :- 18.05.2017.
: S.No:| Name of Contractor to Bid Evaluation amount. Remarks.
whom tender issued.
0l. |[M/s Jehanzeb & Co, 731,739 /- Lowest.
P-A(i) M.Structure 17.80% Above
P-A(ii) Fabrication. 9.70% Above
02. |M/s Shahid Builders. 732,498 /- Highest
P-A(i) M.Structure 17.89% Above
P-A(ii) Fabrication. 9.90% Above
03. |M/s Nigah-e-Mustafa 733,016 /- Highest
Construction Co:
P-A(i) M.Structure 17.98% Above
P-A(ii) Fabrication. 9.96% Above

Certified that the tenders have been opened before the Committee.

(Engr:Shafique-u-Rehman Mémon)

A EXECUTIVE ENGINEER
{ HIGHWAYS DIVISION
BADIN/ Chairman of Committee.

(Engr: Aziz -u-ddin Shaikh) (Engr:S M Rajpur)
EXECUTIVE ENGINEER ASSIST: ENGINEER

EDUCATION WORKS DIVISION HIGHWAYW SUB-DIVISION
BADIN/Member of Committee. BADIN/Member of Committee.




N.LT No: TC/G-55/685 dated 28.04.2017.

Open Competitive Bidding
(National) (Single Stage -One

N.LNQ:

Methed and Procedure of Procurement:-

S.No: 1. Repair/Re-Construction of Bridges and Culverts in
District Badin (Umergent Work) (Taluka Talhar)(i)
Repair of Culverts 3'ft: span along Saeedpur Ghulam
Shah road (03 Nos:) (ii) Repair of 3'ft: Span Culverts
along Khadharo Ghulam Shah road (02Nos:) (iii)
Repair of Culverts 3'ft: span along Rip to Morjhar
road (01No:
Tender 0.7335 (Million)

BIDDER'S ELIGIBILITY QUALIFICATION REPORT.

Eligibility Qualification Certeria.

Description of Work:-

S.No: [Eligibility Qualification Criteria. |Bidder's Name. Bidder's Name. Bidder's Name.
M/s Jehanzeb & Co.| M/s Shahid Builders. |M/s Nigah-e-Mustafa
~ v Construction Co: v~
01. [Registration with Pakistan Yes. Yes. Yes.
Engineering Council in the relevant
field for the year 2017,
02. [Documentary evidence work of Yes. Yes. Yes.
executed’ works in progress and
certificate of satisfactory completion
of work by the employers alongwith
Bank statement of Last Three Years
(Annual Turnover 20.00 (M) per
Annual),
03. [Registration with income Tax Yes. Yes. Yes.
department (NTN Certificates).
04. |Registration certificate of Sindh Yes. Yes. Yes.
Revenue Board and copy of N.1.C.
05. |Bid Security. Yes. Yes. Yes.
06. |Atfidavit that all documents / Yes. Yes. Yes.
particulars / information furnished
are true and correct and also
companies/contractors not black
listed by any Department
Qualified/Disqualified Qualified. Qualified. Qualified.

Note :- The Procurement Agency m: he Crieria as per their requirement.

(Engr:Shafique-u-Rehman Memon)
XECUTIVE ENGINEER

HGHWAYS DIVISION

NN/ Chairman of Committee.

.

(Engr: Aziz -u-ddin Shaikh)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN/Member of Committee.

(Engr
ASSISTH
HIGHWANS SUB-DI

I ENGINEER

VISION

BADIN/Member of Committee.



Bid Evaluation Report.

01.  Name of Procuring - Executive Engineer, Highways Division Badin
* 02 Tender Reference No - No: TC/(-55/685 dated 28.04.2017
03 l'ender Description/ - S No.02 Repair/Re-Construction of Bridges and Culverts in District Badin (Umergent Work) (Taluka
Name of Work/item. Badin) (1) Repair of §' Span Culvert along Qabali Chak road to Dholio Khan Lund road (02 Nos:)

(1i)Repair of 3' Span Culvert along Badin Khoski road toVillage Haji Siddique Abro road (02 Nos:)
(iii)Repair of 3' Span Culvert along Badin Kadhan 1o Darya Khan Chandio (07 Nos:) (iv) Repair of
Culverts 10 Rft Bridge Over Sim Nali along Chairmen Chandio road @ Mile 2/2

Tender Cost 23262 Million.
04. Method procurement - Single stage - One Envelope procedure
05 Tender Published - SPPRA Website S.No _dated 02.05.2017

Daily Sobh Karachi(Sindhi) dated 04.05.2017
Daily Awami Awaz Hyderabad (Sindhi) dated
04.05.2017

Daily Ummat Karachi (Urdu) 04th May 2017
Daily Dunva Karachi (Urdu) 04th May 2017

Daily News Regional Karachi (Enghsh) dated
04.05.2017

06.  Total Bid document - 03 Nos
Sold.
07 Total Bids Received - 03 Nos
08 Technical Bid Opening - Not applicable
date (if applicable).
09 No. of Bid technically - Not applicable
qualified (1f applicable)
10.  Bid (s) Rejected. - Not applicable
11 Financial Bid Opening - 18.05.2017
date.
12.  Bid Evalations Report -
S.No: Name of Firm or Cost Offered | Ranking in Comparison with Reasons for Remarks.
Bidders. by the Bidder. | Terms of Estimate Cost, acceptance/
Cost. reject
0 1 2 3 4 5 6
01. |M/s Muzamil & Co 2321295 /- Ist Lowest Saving 4921 /-| Qualified as | 021% Saving against Engineer's
Ist: lowest Estimate &

recommended by the
Committee as First

Lowest
02. |M/s Agra & Mehran 2322856 /- | 2nd Lowest Excess 3360 /-| Rejected as | 0-14% [Excess hence rejected
Const. Co. 2nd: lowest
03, |M/s Ghulam Mustafa 2323865 /- 3rd Lowest Excess 2351 /-| Rejected as | 910% Excess hence rejected
Abro 3rd: lowest

f the Procurement Committee

1m12n

(Engr Shafigue-u-Rehman M
XECUTIVE ENGINEER
HIGHWAYS DIVISION

Signature of the Chairman/)

/[ BADIN/ Chairman of Committee. .
(Engr: Aziz -u-ddin Shaikh) (Engr:Sho Rajpur)
EXECUTIVE ENGINEER ASSISTA! NGINEER
EDUCATION WORKS DIVISION HIGHWAYS SUB-DIVISION

BADIN/Member of Committee, BADIN/Member of Committee.




- N.LT. No:TC/G-55/685 dated 28.04.2017

COMPRATIVE STATEMENT

Name of  [S.No:02.Repair/Re-Construction of Bridges and Culverts in District Badin (Umergent Date of Opening 18.05.2017. S.No.of N.L.T Work No.02.
Work:- Work) (Taluka Badin) (i) Repair of 5' Span Culvert along Qabali Chak road to Dholio
- Khan Lund road (02 Nos:) (ii)Repair of 3' Span Culvert along Badin Khoski road toVillage
Haji Siddigue Abro road (02 Nos:) (iii)Repair of 3' Span Culvert along Badin Kadhan to
Darya Khan Chandio (07 Nos:) (iv) Repair of Culverts 10 Rft Bridge Over Sim Nali along
Chairmen Chandio road @ Mile 2/2.
.
ENGINEER'S ESTIMATE PREMIUM QUOTED BY BIDER M/s Muzamil & Co:
ITEM/ PART] SHEDULE- |CARRIAGE TOTAL PRIMIUM AS PER | CONTIGE | DIFFERENT COST | G.TOTAL |SHEDULE{PRIMIUM OF DIFF: TOTAL REMARKS
B COS1 ESTIMATE NCIES OF BITUMIN B COST COST OF| BIDER
BITUMIN|] OFFER
01 02 03 04 05 06 07 08 09 l 10 11 12 13
M/ Sitre 1548577 408600 1957177 0 0 0 1957177 | 1548577 | (+) (404179 (+) 0 1952756
Fabrication 335493 0 335493 (+) 33546 0 (+) 0 369039 335493 | (+) ]| 33046 | (+) 0 368539
Rs.0.21% Saving
G.Total 1884070 2292670 2326216 1884070 2321295 |against Engineers
Estimate.

-ngr:Shafique-u-Rehman Mt:mu:l')

XECUTIVE ENGINEER
HGHWAYS DIVISION
BADIN/ Chairman of Committee.

Certified that the rates quoted by M/s Muzamil & Co, Government Contrector Amounting to Rs:2321295/-
Rupees (Twenty Three Lac Twenty One Thousand Two Hundred & Ninety Five) only are being lowest hence

recommended by the procurement committee for award the Contract

-

(Engr: Aziz -u-ddin Shaikh)
XECUTIVE ENGINEER
EDUCATION WORKS DIVISION

BADIN/Member of Committee.

(Engr:S N' Rajpur)
ASSIST/ 'NGINEER
HIGHWAYS SUB-DIVISION
BADIN/Me

er of Committee.




Name of work:

(FINANCIAL REVIEW)

S.No:02.Repair/Re-Construction of Bridges and Culverts in District Badin (Umergent Work)

(Ialuka Badin) (i) Repair of §' Span Culvert along Qabali Chak road to Dholio Khan Lund road (02

Nos:) (ii)Repair of 3' Span Culvert along Badin Khoski road toVillage Haji Siddigque Abro road (02

Nos:) (iii)Repair of 3' Span Culvert along Badin kadhan to Darya Khan Chandio (07 Nos:) (iv)
Repair of Culverts 10 Rft Bridge Over Sim Nali along Chairmen Chandio road @ Mile 2/2.

EDUCATION WORKS DIVISION
BADIN/Member of Committee.

HIGHWA
BADIN/Me

N.LT. No:TC/G-55/685 dated 28.04.2017
Cost As Per Estimate (Part"A(i) Masonary Structure:).
i) Amount of Schedule "B" Rs: 1548577
i) Add: amount of cartage of materials Rs: 408600
Cost As Per Tender TOTAL  Rs: 1957177
i) Amount of Schedule "B" Rs: 1548577
i) Add:  26.10% Above Premium quoted by Contractor Rs 404179
TOTAL Rs: 1952756
Cost As Per Estimate (Part A(ii) Fabrication).
i) Amount of Schedule "B" Rs 335493
Add: amount of cartage ol materials
1) Add:  10.00% Above as per ceiling Rs 33546
Cost As Per Tender TOTAL  Rs: 369039
i) Amount of Schedule "B" Rs: 335493
i) Add:  9.85%  Above Premium quoted by Contractor Rs: 33046
FTOTAL Rs: 368539
Total Masonary Structure as per Estimate. 2326216
Fotal Masonary Structue as per Tender. 2321295
G.Total as per Estimate. 2326216
G.Total as per Tender. 2321295
1) Add: 1% Contigency Amount. Rs: 0
G.TOTAL Rs: 2326216
2326216 ((c,l.j, 2321295 4921 = 021
2326216 2326216
Total As per Estimate 2321295
Total As per Tender 4921
ﬁ:qm -u-Rehman Memon)
EXMECUTIVE ENGINEER
ﬂ HIGHWAYS DIVISION
7 BADIN/ Chairman of Committee.
(Engr: Aziz -u-ddin Shaikh) (Engr -_kll Rajpur)
EXECUTIVE ENGINEER ASSIST NGINEER

y SUB-DIVISION
ber of Committee.



N.LT.

No:TC/G-55/685 dated 28.04.2017

COMPRATIVE STATEMENT

2.326 (Million)
Date of Opening:

18.05.2017.

S.No:02.Repair/Re-Construction of Bridges and Culverts in District Badin (Umergent Work) (Taluka Badin) (i) Repair of 5' Span Culvert along Qabali Chak road to Dholio Khan

Lund road (02 Nos:) (ii)Repair of 3' Span Culvert along Badin Khoski road toVillage Haji Siddique Abro road (02 Nos:) (iii)Repair of 3' Span Culvert along Badin Kadhan to

Darya Khan Chandio (07 Nos:) (iv) Repair of Culverts 10 Rft Bridge Over Sim Nali along Chairmen Chandio road @ Mile 2/2.

faliaad M/s Muzamil & Co: M/s Agra & Mehran Const. Co. M/s Ghulam Mustafa Abro.
y S. No: Description Eiat
Rate Amount Rate Amount Rate Amount
01 02 03 04 05 06 07 08 09
Part A (i) MASONRY STRUCTURE.
| Amount of Schedule B 1,548,577 1.548.577 1,548,577 1.548.577
2 |Cartage of Materials 408.600 0 0 0
3 Quoted by Contractor 0 26.10% Above 404.179 26.19% Above 405,572 26.24% Above 406,347
TOTAL = 1,957,177 1,952,756 1,954,149 1,954,924
| Part-A(ii) FABRICATION.
| Amount of Schedule B 335,493 335.493 335.493 335.493
2 |Cartage of Materials 0 0 0 0
3 Ceiling / Premuim 10.0% Above 33.546 0 0 0
4 Quoted by Contractor 0 9.85% Above 33.046 9.90% Above 33.214 9.97% Above 33.449
TOTAL = 369,039 368,539 368,707 368,942
TOTAL = 2,326,216 2,321,295 2,322,856 2,323,865
|Cnntigenc\' Amount. 0
G.TOTAL 2,326,216 2,321,295 2,322,856 2,323,865
FINANCIAL REVIEW
OVER ALL POSITION OF SAVING AND EXCESS The rates Amounting to Rs:2321295/- Rupees (Twenty Three Lac Twenty One Thousand Two Hundred &
A Total Castas Per Estimate 2326216 Ninety Five) only offered by M/s Muzamil & Co, Government Contrector found lowest and accepted by the
B. Total Cost as Per Tender 2,321,295 procEmEReaEiGS,
Diffrence (A-B) 4,921
Percentage Saving 0.21 I’/L

)
Lo

(Engr:Shafique-u-Rehman zcttwnl

:XECUTIVE ENGINEER
HIGHWAYS DIVISION

BADIN/ Chairman of Committee.

(Engr: Aziz -u-ddin Shaikh)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN/Member of Committee.




A BID EVALUTION STATEMENT.

- * 01. Name of Work. S.No:02.Repair/Re-Construction of Bridges and Culverts in District Badin
(Umergent Work) (Taluka Badin) (i) Repair of §' Span Culvert along Qabali
Chak road to Dholio Khan Lund road (02 Nos:) (ii)Repair of 3' Span Culvert
along Badin Khoski road toVillage Haji Siddique Abro road (02 Nos:) (iii)Repair
of 3' Span Culvert along Badin Kadhan to Darya Khan Chandio (07 Nos:) (iv)
Repair of Culverts 10 Rft Bridge Over Sim Nali along Chairmen Chandio road @

Mile 2/2,

02.  Notice Inviting Tender ~ No:TC/G-55/685 dated 28.04.2017

Opened on :- 18.05.2017.
S.No:| Name of Contractor to Bid Evaluation amount. Remarks.
whom tender issued.
01. |[M/s Muzamil & Co: 2,321,295 /- Lowest.
P-A(i) M.Structure 26.10% Above
P-A(ii) Fabrication. 9.85% Above
02. |[M/s Agra & Mehran 2,322,856 /- Highest
Const. Co.
P-A(i) M.Structure 26.19% Above
P-A(ii) Fabrication. 9.90% Above
03. |M/s Ghulam Mustafa 2,323,865 /- Highest
Abro.
P-A(i) M.Structure 26.24% Above
P-A(ii) Fabrication. 9.97% Above

Certified that the tenders have been opened before the Committee.

Engr:Shafique-u-Rehman ;lcmun]
XECUTIVE ENGINEER
HIGHWAYS DIVISION

BADIN/ Chairman of Committee.

%

(Engr: Aziz -u-ddin Shaikh) (Engr:Sho
EXECUTIVE ENGINEER ASSISTANNENGINEER

EDUCATION WORKS DIVISION HIGHWAYS §UB-DIVISION

BADIN/Member of Committee. BADIN/Membéf of Committee.




N.LNO: N.LT No: TC/G-55/685 dated 28.04.2017.

Methed and Procedure of Procurement:- Open Competitive Bidding
(National) (Single Stage -One
Description of Work:- S.No: 2. Repair/Re-Construction of Bridges and Culverts in
District Badin (Umergent Work) (Taluka Badin) (i)
Repair of §' Span Culvert along Qabali Chak road to
Dholio Khan Lund road (02 Nos:) (ii)Repair of 3' Span
Culvert along Badin Khoski road toVillage Haji Siddigue
Abro road (02 Nos:) (iii)Repair of 3' Span Culvert along
T Badin Kadhan to Darya Khan Chandio (07 Nos:) (iv)
Repair of Culverts 10 Rft Bridge Over Sim Nali along
Chairmen Chandio road @ Mile 2/2.
Tender 2.326 (Million)
BIDDER'S ELIGIBILITY QUALIFICATION REPORT.

Eligibility Qualification Certeria.

S.No: |Eligibility Qualification Criteria. |Bidder's Name. Bidder's Name. Bidder's Name.
M/s Muzimal & Co: M/s Agra & Mehran |M/s Ghulam Mustafa
Const. Co. Abro.
01. |Registration with Pakistan Yes. Yes. Yes.

Engineering Council in the relevant
field for the year 2017.

02. [Documentary evidence work of Yes. Yes. Yes.
executed/ works in progress and
certificate of satisfactory completion
of work by the employers alongwith
Bank statement of Last Three Years
(Annual Turnover 20.00 (M) per

Annual).

03. [Registration with income Tax Yes. Yes. Yes.
department (NTN Certificates).

04. |Registration certificate of Sindh Yes. Yes. Yes.
Revenue Board and copy of N.I.C.

05. |Bid Security. Yes. Yes. Yes.

06. |Affidavit that all documents / Yes. Yes. Yes.

particulars / information furnished
are true and correct and also
companies/contractors not black
listed by any Department

Qualified/Disqualified Qualified. Qualified. Qualified.

Note :- The Procurement Agency may ythe Crieria as per their requirement.
P i 7

Engr:Shafique-u-Rehman Memon)
XECUTIVE ENGINEER

HIGHWAYS DIVISION

ﬂ BADIN/ Chairman of Committee.
(Engr: Aziz -u-ddin Shaikh) (Engr:Shd "‘ Ali Rajpur)
EXECUTIVE ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS DIVISION HIGHWAYY SUB-DIVISION

BADIN/Member of Committee. BADIN/Member of Committee.




Name of Procuring
I'ender Reference No

I'ender Description
Name of Work/item

Method procurement.

I'ender Published

l'otal Bid document
Sold
Total Bids Received

I'echnical Bid Opening
date (1f applicable)

No. of Bid technically

qualified (if applicable)

Bid (s) Rejected

Financial Bid Opening
date
Bid Evalations Report

Bid Evaluation Report.

- Executive Engineer, Highways Division Badin,

- N.LT No:TC/G-55/685 dated 28.04.2017

. S.No.03, Repair/Re-Construction of Bridges and Culverts in District Badin (Umergent Work)
(Taluka Tando Bago) (i) Construction of 3' Span Culvert along Shahilarge Qabali Chak road
(02Nos. )11) Constructior Rft Bridge over L-19 Drain Opposite Village Datto Panhwar i/c
approa

Tender Cost 5437 (Million)

- Single stage - One Envelope procedure.

- SPPRA Website S.No: _dated 02.05.2017
Daily Sobh Karachi(Sindhi) dated 04.05.2017.
Daily Awami Awaz Hyderabad (Sindhi) dated
04.05.2017
Daily Ummat Karachi (Urdu) O4th May 2017
Daily Dunya Karachi (Urdu) 04th May 2017

Daily News Regional Karachi (English) dated
04.05.2017

- 03 Nos

- 03 Nos

3 Not applicable

- Not applicable

! Not applicable

. 18.05.2017

S.No: Name of Firm or Cost Offered | Ranking in Comparison with Reasons for Remarks.
Bidders. by the Bidder. | Terms of Estimate Cost. acceptance/
Cost, reject
| 2 3 4 5 6 7
01 [M/s Yar Muhammad. 5422510 /- Ist Lowest Saving 6019 /-] Qualified as | 1% Saving against Engineer's
Ist: lowest Estimate &
recommended by the
Commuttee as First
Lowest
02. |M/s Jlehanzeb & Co 5425112 /- 2nd Lowest Excess 3417 /-] Rejected as | 0-06% Excess hence rejected
2nd: lowest
03 MsJK & Co 5427392 /- 3rd Lowest Excess 1138 /-] Rejected as | 002% [Excess hence rejected

Ard: lowest

/A

(Engr: Aziz -u-ddin Shaikh)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION HIGHWAYD SUB-DIVISION
BADIN/Member of Committee. BADIN/Mentper of Committee.

Signature of the Chairman/M  the Procurement Committee

(Engr Shafique-u-Rehman Memon)
XECUTIVE ENGINEER
HIGHWAYS DIVISION
ADIN/ Chairman of Committee.

1 Rajpur)
ASSISTA NGINEER




N.LT.

No: TC/(-55/685 dated 28.04.2017

COMPRATIVE STATEMENT

Name of S.No:03. Repair/Re-Construction of Bridges ;m_dT'uI\ erts in District Badin (Umergent Work) 7 Date of Opening S.No.of N.L.T Work No.03.
Work:- (Taluka Tando Bago) (i) Construction of 3' Span Culvert along Shahilarge Qabali Chak road 18.05.2017
(02Nos:)(ii) Construction of 24 Rft Bridge over L.-19 Drain Opposite Village Datto Panhwar i/c
approaches.
ENGINEER'S ESTIMATE PREMIUM QUOTED BY BIDER M/s Yar Muhammad.
ITEM/ PARTISHEDULE-B{CARRIAGE TOTAL PRIMIUM AS | CONTIGE | DIFFEREN G.TOTAL |SHEDULE-] PRIMIUM OF DIFF: TOTAL REMARKS
COST PER NCIES COST OF B COST COST OF BIDER
ESTIMATE BITUMIN BITUMIN OFFER
01 02 03 04 05 06 07 08 09 l 10 11 12 13
Road Work. | 542818 0 542818 | (+) 32569 5428 (-) | 28367 552448 542818 | (+)| 31538 | (-)| 28367 545989
M/ Stre 3510042 815200 4325242 0 0 0 4325242 | 3510042 | (+) | 810820 | (+) 0 4320862
FFabrication 303697 0 505697 | (+) 30570 0 (+) 0 356267 505697 | (+)]| 49963 | (+) 0 555660
Rs.0.11% Saving
G.Total 4558557 5373757 5433957 4558557 5422510 |against Engincers
Estimate.

Engr:Shafique-u-Rehman Memon)
CUTIVE ENGINEER
IGHWAYS DIVISION
BADIN/ Chairman of Committee.

Certified that the rates quoted by M/s Yar Muhammad, Government Contrector Amounting to Rs:5422510/-

Rupees (Fifty Four Lac Twenty Two Thousand Five Hundrad & Ten) only are being lowest hence

recommended by the procurement committee for award the Contract.

m—.w"?

(Engr: Aziz -u-ddin Shaikh)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN/Member of Committee,




BID EVALUTION STATEMENT.

0l1. Name of Work. S.No:03. Repair/Re-Construction of Bridges and Culverts in
District Badin (Umergent Work) (Taluka Tando Bago) (i)
Construction of 3' Span Culvert along Shahilarge Qabali Chak
road (02Nos:)(ii) Construction of 24 Rft Bridge over L-19 Drain

Opposite Village Datto Panhwar i/c approaches.
02. Notice Inviting Tender No.  N.LT No:TC/G-55/685 dated 28.04.2017

Opened on :- 18.05.2017
S.No:| Name of Contractor to Bid Evaluation amount. Remarks.
whom tender issued.
01. |M/s Yar Muhammad. 5,422,510 /- Lowest.
P-A-Road Work. 5.81% Above
P-B(i) M.Structure 23.10% Above
P-B(ii) Fabrication. 9.88% Above
02. |M/s Jehanzeb & Co. 5,425,112 /- Highest
P-A-Road Work. 5.92% Above
P-B(i) M.Structure 23.16% Above
P-B(ii) Fabrication. 9.86% Above
03. |M/s J.K & Co. 5,427,392 /- Highest
P-A-Road Work. 5.97% Above
P-B(i) M.Structure 23.21% Above
P-B(ii) Fabrication. 9.91% Above

Certified that the tenders have been opened before the Committee.

il |
(Engr:Shafique-u-Rehman Memon)

EXECUTIVE ENGINEER

HIGHWAYS DIVISION
(Engr: Aziz -u-ddin Shaikh) (Engr:S i Rajpur)

BADIN/ Chairman of Committee.
EXECUTIVE ENGINEER ASSISTANL/ENGINEER
EDUCATION WORKS DIVISION HIGHWAYS|SUB-DIVISION
BADIN/Member of Committee. BADIN/Mem¥er of Committee.




S.No:03. Repair/Re-Construction of Bridges and Culverts in District Badin (Umergent Work) (Taluka Tando Bago) (i) Construction of 3' Span Culvert along
ii) Construction of 24 Rft Bridge over L.-19 Drain Opposite Village Datto Panhwar i/c approaches.

N.LT.

No:TC/G-55/685 dated 28.04.2017

Shahilarge

Page 1

COMPRATIVE STATEMENT

abali Chak road (02Nos:

5437 (M)
Date of Opening:

18.05.2017

¥ Esimated M/s Yar Muhammad. M/s Jehanzeb & Co. M/s LK & Co.
S. No: Description ;
Cost Rate Amount Rate Amount Rate Amount
01 02 03 04 05 06 07 08 09
Part (A) ROAD COMPONENT [
| Amount of Schedule B 542,818 542818 542 818 542 818
2 Ded: Cost of Bitumen 28,367 |Ded: Cost of Bitumen 28.367[Ded: Cost of Bitumen 28.367|Ded: Cost of Bitumen 28,367
3 |Ceiling / Premuim 6.0% Above 32,569 0 0 0
4 Quoted by Contractor 0 5.81% Above 31.538 5.92% Above 32,135 5.97% Above 32.406
TOTAL = 547,020 545,989 546,586 546,857
Part B (i) MASONRY STRUCTURE.
| Amount of Schedule B 3,510,042 3.510.042 3,510,042 3.510,042
2 Cartage of Materials 815,200 0 0 0
| 3 Quoted by Contractor 0 23.10% Above 810.820 23.16% Above 812.926 23.21% Above 814,681
TOTAL = 4,325,242 4,320,862 4,322,968 4,324,723
Part-B (ii) FABRICATION.
| Amount of Schedule B 505,697 505.697 505,697 505.697
2 Cartage of Materials 0 0 0 0
3 |Ceiling / Premuim 10.0% Above 50,570 0 0 0
4 Quoted by Contractor 0 9.88% Above 49.963 9.86% Above 49,862 9.91% Above 50,115
TOTAL = 556,267 555,660 555,559 555,812
TOTAL = 5,428,529
I(.‘unligcncv Amount. 5.428
. TOTAL 5,433,957 5,422,510 5,425,112 5,427,392
FINANCIAL REVIEW
OVER ALL POSITION OF SAVING AND EXCESS The rates Amounting to Rs:5422510/- Rupees (Fifty Four Lac Twenty Two Thousand Five Hundrad &
A Total o as Por Bxtiriate 5.428.529 Ten) only offered by M/s Yar Muhammad. Government Contrector found lowest and accepted by the
B. T'otal Cost as Per Tender 5,422,510 PRI R
Diffrence (A-B) 6,019
_— Percentage Saving 0.11 .

(E{grsfuﬁquc-u-l{chman Mcn:onl
EXECUTIVE ENGINEER
TIGHWAYS DIVISION
ADIN/ Chairman of Committee.

(Engr: Aziz -u-ddin Shaikh)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN/Member of Committee.

(Engr:S
ASSIST:
HIGHWA
BADIN/Me

er of Committee.




(FINANCIAL REVIEW)

. Name of work: S.No:03. Repair/Re-Construction of Bridges and Culverts in District Badin (Umergent Work)
= I (Taluka Tando Bago) (i) Construction of 3' Span Culvert along Shahilarge Qabali Chak road
E (02Nos:)(ii) Construction of 24 Rft Bridge over L-19 Drain Opposite Village Datto Panhwar i/c

approaches.
N.LT. No:TC/G-55/685 dated 28.04.2017

Cost As Per Estimate (Part" A" Road Work).
° i) Amount of Schedule "B” Rs: 542818
ii) Ded: Cost of Bitumen 0.95 Fons 29860 P.Ton. (=) Rs: 28367
) iii) Ded:  6.00%  Above as per ceiling. (+) Rs: 32569
Cost As Per Tender FOTAL Rs: 547020
1) Amount of Schedule "B" Rs: 542818
ii) Ded: Diff: Cost of Bitumen 0.95 Tons 29860 P.Ton. (<) Rs: 28367
iii) Add:  5.81%  Above Premium quoted by Contractor (+) Rs: 31538
TOTAL Rs: 545989
Total Road Work as per Estimate. Rs: 547020
Total Road Work as per Tender. Rs: 545989
Cost As Per Estimate (Part"B(i) Masonary Structure:).
i) Amount of Schedule "B" Rs: 3510042
ii) Add: amount of cartage of materials Rs: 815200
Cost As Per Tender ; FOTAL Rs: 4325242
i) Amount of Schedule "B"” Rs: 3510042
i) Add:  23.10%  Above Premium quoted by Contractor Rs: 810820
TOTAL Rs: 4320862
Cost As Per Estimate (Part B(ii) Fabrication),
i) Amount of Schedule "B" Rs: 505697
Add: amount of cartage of materials 0
i) Add:  10.00% Above as per ceiling. Rs: 50570
Cost As Per Tender TOTAL Rs: 556267
i) Amount of Schedule "B" Rs: 505697
i) Add:  9.88%  Above Premium quoted by Contractor Rs: 49963
TOTAL Rs: 555660
Total Masonary Structure as per Estimate. 4881509
Total Masonary Structue as per Tender. 4876522
Total as per Estimate. 5428529
F'otal as per Tender. 5422510
i) Add: 1% Contigency Amount Rs: 5428
G.TOTAL Rs: 5433957
5428529 (=) 5422510 6019 = 0
S 5428529
Total As per Estimate 5428529
Tota cr Tender 5422510

7: 6019 Saving

(Engr:Shafique-u-Rehman Memon)
XECUTIVE ENGINEER
HIGHWAYS DIVISION
BADIN/ Chairman of Committee.

(Engr: Aziz -u-ddin Shaikh) (Engr Al Rajpur)

EXECUTIVE ENGINEER ASSISIWAT ENGINEER
EDUCATION WORKS DIVISION HIGHWAYS SUB-DIVISION
BADIN/Member of Committee. BADIN/Mmber of Committee.




]

b N.LLNO:

Methed and Procedure of Procurement:- Open Competitive Bidding (National)
(Single Stage -One Envelope)

N.LT No: TC/G-55/685 dated 28.04.2017.

Description of Work:- S.No: 3. Repair/Re-Construction of Bridges and Culverts in
T District Badin (Umergent Work) (Taluka Tando
Bago) (i) Construction of 3' Span Culvert along
Shahilarge Qabali Chak road (02Nos:)(ii
Construction of 24 Rft Bridge over L-19 Drain
Opposite Village Datto Panhwar i/c approaches.

Tender 5.4340
BIDDER'S ELIGIBILITY QUALIFICATION REPORT.

Eligibility Qualification Certeria.

(Million)

S.No: |Eligibility Qualification Criteria. |Bidder's Name. Bidder's Name. Bidder's Name.
M/s Yar Muhammad. M/s Jehanzeb & Co:  |M/s J.LK & Co.
01. |Registration with Pakistan Yes. Yes. Yes.
Engineering Council in the relevant
field for the year 2017.
02. |Documentary evidence work of Yes. Yes. Yes
executed/ works in progress and
certificate of satistactory
completion of work by the
emplovers alongwith Bank
statement of Last Three Years
(Annual Turnover 20.00 (M) per
A Lo
03. [Registration with income Tax Yes. Yes. Yes
department (NTN Certificates).
04. |Registration certificate of Sindh Yes. Yes. Yes.
Revenue Board and copy of N.1.C.
05. |[Bid Security. Yes. Yes. Yes.
06. |Affidavit that all documents / Yes. Yes. Yes.
particulars / information furnished
are true and correct and also
companies/contractors not black
listed by any Department
Qualified/Disqualified Qualified. Qualified. Qualified.
Note :- The Procurement ;\genc,\'wny the Crieria as per their requirement.
.ngr:Shafique-u-Rehman Memon)
EXECUTIVE ENGINEER
ﬂ HIGHWAYS DIVISION
BADIN/ Chairman of Committee.
(Engr: Aziz -u-ddin Shaikh) (Engr:Sh Rajpur)
EXECUTIVE ENGINEER ASSISTAN GINEER

EDUCATION WORKS DIVISION
BADIN/Member of Committee.

HIGHWAYSBUB-DIVISION
BADIN/Member of Committee.




Bid Evaluation Report.

0l Name of Procuring - Executive Engineer. Highways Division Badin
,‘%‘ l'ender Relerence No - N.LT No TC/G-55/685 dated 28 04 2017
03 I'ender Description - S.No:05. Improvement of road from Kadhan to Behdmi road Mile 1/1-1/6
Name ol Work/item =1.00 KMs,
Tender Cost 3312 (Million).
04 Method procurement - Single stage - One Envelope procedure.
05 I'ender Published - SPPRA Website SNo:  dated 02.05.2017
Daily Sobh Karachi(Sindhi) dated 04.05.2017
Daily Awami Awaz Hyderabad (Sindhi) dated
04.05.2017
Daily Ummat Karachi (Urdu) 04th May 2017
Daily Dunya Karachi (Urdu) 04th May 2017
Daily News Regional Karachi (English) dated
04.05.2017
06 l'otal Bid document - 03 Nos
Sold
07 T'otal Bids Received . 03 Nos
08 l'echnical Bid Opening - Not applicable
date (1f applicable)
09 No. of Bid technically - Not applicable
qualified (if applicable)
10 Bid (s) Rejected - Not applicable
11 Financial Bid Opening - 18.05.2017
date
12 Bid Evalations Report -
S.No: Name of Firm or Cost Offered | Ranking in Comparison with Reasons for Remarks.
Bidders. by the Bidder. | Terms of Estimate Cost. acceptance/
Cost. reject
| 2 3 4 5 6 7
01 IM/sIK & Co 5256172 /- Ist Lowest Saving 7164 /-] Qualified as | 914% Saving against Engineer's
Ist: lowest Estimate &
recommended by the
Committee as First
Lowest
02. |M/s Kay Bee 5258972 /- 2nd Lowest Excess 4364 /-| Rejected as | 0-08% Excess hence rejected
Constructors 2nd: lowest
03, |M/s Khalil-u-Rehman 5261676 /- 3rd Lowest Excess 1659 /-| Rejected as | 0-03% Excess hence rejected
Memon & Brothers 3rd: lowest

Signature of the Chairman/Member ol the Procurement Committee

e

Engr Shafique-u-Rehman Memon)
EXECUTIVE ENGINEER
HGHWAYS DIVISION

‘//’ BADIN/ Chairman of Committee.
(Engr Aziz -u-ddin Shaikh) (Engr:S ajpur)
EXECUTIVE ENGINEER ASSISTA LAGINEER
EDUCATION WORKS DIVISION HIGHWAYS pUB-DIVISION

BADIN/Member of Commitiee. BADIN/Membgr of Committee.




NLT.

No:TC/G-55/685 dated 28.04.2017

COMPRATIVE STATEMENT

S.No.of N.L.T Work No.05.

Name of  |S.No:05. il‘lll)l't)\ ement of road from Kadhan to Behdmi road Mile 1/1-1/6 Date of Opening 18.05.2017
Work:- =1.00 KMs.
ENGINEER'S ESTIMATE PREMIUM QUOTED BY BIDER M/s J.K & Co.
ITEM/ PART|SHEDULE-BJCARRIAGE] TOTAI PRIMIUM AS | CONTIGE | DIFFERENT G.TOTAL |SHEDULE-] PRIMIUM OF DIFF: TOTAL REMARKS
COST PER NCIES COST OF B COS1 COST OF BIDER
ESTIMATE BITUMIN BITUMIN OFFER
01 02 03 04 0s 06 07 08 09 10 11 12 13
Road Work. | 4901256 0 4901256 | (+) 441113 49013 (-) | 429685 [ 4961697 | 4901256 | (+)| 434741 | (-) | 429685 | 4906312
M/ Stre 241900 63000 306900 0 0 0 306900 241900 t)| 64345 | (+) 0 306245
Fabrication 39776 0 39776 (+) 3976 0 (+) 0 43752 39776 +)| 3838 | (+) 0 43614
Rs.0.14% Saving
G.Total 5182932 5247932 5312349 5182932 5256172 |against Engincers
Estimate.

(Lngr:Shafique-u-Rehman Membn)
FCUTIVE ENGINEER

inel

HGHWAYS DIVISION
BADIN/ Chairman of Committee.

Certified that the rates quoted by MM/s J.K & Co, Government Contrector Amounting to Rs:5256172/-
Rupees (Fifty Two Lac Fifty Six Thousand One Hundrad & Seventy Two) only are being lowe

recommended by the procurement committee for award the Contract.

BADIN/Member of Committee.

[

(Engr: Aziz -u-ddin Shaikh)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION

ASSISTAN

hence




) o BID EVALUTION STATEMENT.

0l1. Name of Work. S.No:05. Improvement of road from Kadhan to Behdmi road
Mile 1/1-1/6 =1.00 KMs.

02.  Notice Inviting Tender No.  N.LT No:TC/G-55/685 dated 28.04.2017

. Opened on :- 18.05.2017
) S.No: Name of Contractor to Bid Evaluation amount. Remarks.
whom tender issued.
0. |M/s JK & Co. 5,256,172 /- Lowest.
P-A-Road Work. 8.87% Above
P-B(i) M.Structure 26.60% Above
P-B(ii) Fabrication. 9.65% Above
02. |M/s Kay Bee Constructors. 5,258,972 /- Highest
P-A-Road Work. 8.92% Above
P-B(i) M.Structure 26.71% Above
P-B(ii) Fabrication. 9.86% Above
03. |M/s Khalil-u-Rehman 5,261,676 /- Highest
Memon & Brothers.
P-A-Road Work. 8.97% Above
P-B(i) M.Structure 26.80% Above
P-B(ii) Fabrication. 9.95% Above

Certified that the tenders have been opened before the Committee.

/oA

(Engr:Shafique-u-Rehman Mémon)
f :XECUTIVE ENGINEER
HIGHWAYS DIVISION

BADIN/ Chairman of Committee.

Vs

(Engr: Aziz -u-ddin Shaikh) (Engr:! i Rajpur)
EXECUTIVE ENGINEER ASSIST "ENGINEER
EDUCATION WORKS DIVISION HIGHWANS SUB-DIVISI(
BADIN/Member of Committee. BADIN/Member of Commit




N.LT. No:TC/G-55/685 dated 28.04.2017 5.312 (M)
COMPRATIVE STATEMENT Date of Opening: 18.05.2017
S.No:05. Improvement of road from Kadhan to Behdmi road Mile 1/1-1/6 =1.00 KMs.

s M/s LK & Co. M/s Kay Bee Constructors. M/s Khalil-u-Rehman Memon &
Description lusu(u;a::ed Brothers.
Rate Amount Rate Amount Rate Amount
02 03 04 05 06 07 08 09
Part (A) ROAD COMPONENT
Amount of Schedule B 4,901,256 4,901,256 4.901,256 4,901,256
Ded: Cost of Bitumen 429.685|Ded: Cost of Bitumen 429.685|Ded: Cost of Bitumen 429 685|Ded: Cost of Bitumen 429 685
Ceiling / Premuim 9.0% Above 441,113 0 0 0
Quoted by Contractor 0 8.87% Above 434,741 8.92% Above 437,192 8.97% Above 439.643
TOTAL = 4,912,684 4,906,312 4,908,763 4911,213
Part B (i) MASONRY STRUCTURE.
Amount of Schedule B 241.900 241.900 241,900 241.900
Cartage of Materials 65,000 0 0 0
Quoted by Contractor 0 26.60% Above 64,345 26.71% Abave 64.611 26.80% Above 64.829
TOTAL = 306,900 306,245 306,511 306,729
Part-B (ii) FABRICATION.
Amount of Schedule B 39.776 39,776 39.776 39.776
Cartage of Materials 0 0 0
Ceiling / Premuim 10.0% Above 3.976 0 0
Quoted by Contractor 0 9.65% Above 9.86% Above 3.922 9.95% Above 3.958
TOTAL = 43,752 43,698 43,734
TOTAL = 5,263,336
Contigency Amount. 49.013
G.TOTAL 5,312,349 5,256,172 5,258,972 5,261,676
FINANCIAL REVIEW
OVER Al L POSITION OF SAVING AND EXCESS The rates Amounting to Rs:5256172/- Rupees (Fifty Two Lac Fifty Six Thousand One Hundrad &

| Seventy Two) only offered by M/s J.K & Co. Government Contrector found lowest and accepted by the
procurement committee.

A. Total Cost as Per Estimate

B. l'otal Cost as Per Tender

Diffrence (A-B)
; Percentage Saving ; j{‘/ :
( l-'ngr'sx

(Engr:Shafique-u-Rehman Memon) (Engr: Aziz -u-ddin Shaikh) ]
EXECUTIVE ENGINEER EXECUTIVE ENGINEER ASSISTANFYENGINEER
HIGHWAYS DIVISION EDUCATION WORKS DIVISION HIGHWAYSBUB-DIVISION
ADIN/ Chairman of Committee. BADIN/Member of Committee. BADIN/Memjger of Committee.




Name of work:

(FINANCIAL REVIEW)

S.No:05. Improvement of road from Kadhan to Behdmi road Mile 1/1-1/6 =1.00 KMs.

-

N.LT.

Cost As Per Estimate

i) Amount of Schedule "B"
i) Ded: Cost of Bitumen
iii) Ded: 9.00%

Cost As Per Tender

i) Amount of Schedule "B"
1) Ded: Diff: Cost of Bitumen
i) Add: 8.87%

Cost As Per Estimate

i) Amount of Schedule "B

ii) Add: amount of cartage of materials

Cost As Per Tender

i) Amount of Schedule "B"

i) Add:  26.60%

Cost As Per Estimate

i) Amount of Schedule "B"
Add: amount of cartage of materials

i) Add:  10.00%

Cost As Per Tender

1) Amount of Schedule "B"

i) Add: 9.65%

i) Add: 1% Contigency Amount.

525617

/),

(Engr: Aziz -u-ddin Shaikh)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN/Member of Committee,

No:TC/G-55/685 dated 28.04.2017

(Part"A'"Road Work).

Above as per ceiling.

Above Premium quoted by Contractor

Above Premium quoted by Contractor

Above as per ceiling.

Above Premium quoted by Contractor

Rs: 4901256
14.39 T'ons 29860 P.Ton. (-) Rs: 429685
(+) Rs: 441113
TOTAL Rs: 4912684
Rs 4901256
14.39 l'ons 29860 P.Ton (-) Rs: 429685
(+) Rs: 434741
IF'OTAL Rs: 4906312
Total Road Work as per Estimate. Rs: 4912684
Total Road Work as per Tender. Rs: 4906312
(Part" B(i) Masonary Structure:).
Rs: 241900
Rs 65000
TOTAL Rs: 306900
Rs: 241900
Rs 64345
TOTAL Rs: 306245
(Part B(ii) Fabrication).
Rs: 39776
0
Rs 3976
FOTAL Rs: 43752
Rs 39776
Rs: 3838
TOTAL Rs: 43614
Total Masonary Structure as per Estimate. 350652
Total Masonary Structue as per Tender. 349859
Total as per Estimate. 5263336
Total as per Tender. 5256174
Rs: 49013
G.TOTAL Rs: 5312349
7164 = 0.14
5263336
Fotal As per Estimate 5263336
Fots er Tender 525617
7164 Saving

(Engr:Shatique-u-Rehman M;mun:

EXECUTIVE ENGINEER
HIGHWAYS DIVISION
ADIN/ Chairman of Committee.

(Engr:Sl
ASSISTA
HIGHWAY?
BADIN/MemBer of Committee.




.
= N.LLNO: N.LT No:TC/G-55/685 dated 28.04.2017.
-
- - Methed and Procedure of Open Competitive Bidding (National)
Procurement:- (Single Stage -One Envelope)
Description of Work:- S.No: 5. Improvement of road from Kadhan to
. Behdmi road Mile 1/1-1/6 =1.00 KMs.
Tender 5.312 (Million)
. BIDDER'S ELIGIBILITY QUALIFICATION REPORT.
Eligibility Qualification Certeria.
S.No: |Eligibility Qualification Bidder's Name. Bidder's Name. Bidder's Name.
Criteria. M/s JK & Co. _-~ M/s Kay Bee M/s Khalil-u-Rehman
Constructors. Memon & Brothers.
01. [Registration with Pakistan Not Applicable Not Applicable Not Applicable.
Engineering Council in the
relevant field for the vear 2017.
02. |Documentary evidence work of” | Yes. Yes. Yes.
executed/ works in progress and
certificate of satisfactory
completion of work by the
employers alongwith Bank
statement of Last Three Years
{Annual Turnover 20.00 (M)
per Annual).
03. |Registration with income Tax |Yes. Yes. Yes.
department (NTN Certificates).
04. |Registration certificate of Sindh |Yes. Yes. Yes.
Revenue Board and copy of
N.L.C.
05. [Bid Security. Yes. Yes. Yes.
06. |Affidavit that all documents/ | Yes. Yes. Yes.
particulars / information
furnished are true and correct
and also companies/contractors
not black listed by any
Department
Qualified/Disqualified Qualified. Qualified. Qualified.

Note :- The Procurement Agency may modjfy the Crieria as per their requirement.

(Engr:Shafique-u-Rehman .\lcduml
EXECUTIVE ENGINEER
Jf, HIGHWAYS DIVISION
ADIN/ Chairman of Committee.

(Engr: Aziz -u-ddin Shaikh) (Engr:§
EXECUTIVE ENGINEER ASSIST, ENGINEER

EDUCATION WORKS DIVISION HIGHWAXE SUB-DIVISION

BADIN/Member of Committee. BADIN/Member of Committee.

Ali Rajpur)




Bid Evaluation Report.

0l Name of Procuring - Executive Engineer, Highways Division Badin
02 Tender Reference No - N.LT No:TC/G-55/685 dated 28.04.2017
03, Tender Description/ = S.No:06. Improvement of road from Kadhan to Behdmi road Mile 1/6-2/2
Name of Work/item =(.90 KMs.
Tender Cost 4681  (Million).
04 Method procurement Single stage - One Envelope procedure
05 Tender Published - SPPRA Website S No dated 02.05.2017
Daily Sobh Karachi(Sindhi) dated 04.05.2017
Daily Awami Awaz Hyderabad (Sindhi) dated
04.05.2017
Daily Ummat Karachi (Urdu) 04th May 2017
Daily Dunva Karachi (Urdu) 04th May 2017
Daily News Regional Karachi (English) dated
04.05.2017
06 Total Bid document - 03 Nos
Sold
07 Total Bids Received - 03 Nos
08 Technical Bid Opening - Not applicable
date (if applicable)
09 No. of Bid technically = Not applicable
qualified (if applicable).
10 Bid (s) Rejected - Not applicable
11 Financial Bid Opening - 18.05.2017
date
12 Bid Evalations Report -
S.No: Name of Firm or Cost Offered | Ranking in Comparison with Reasons for Remarks.
Bidders. by the Bidder. l'erms of Estimate Cost. acceptance/
Cost. reject
1 2 3 4 5 6 7
01. |M/s Muhammad 4629508 /- Ist Lowest Saving 7108 /-| Qualified as | 9.15% Saving against Engineer's
Ramzan Bhatti & Co Ist: lowest Estimate &
recommended by the
Committee as First
Lowest
02, |M/s Jehanzeb & Co 4632812 | 2nd Lowest Excess 3804 /-| Rejected as | 008% Excess hence rejected
2nd: lowest
03. |M/s Yar Muhammad 4635183 / 3rd Lowest Excess 1433 /-| Rejected as | 0-03% Excess hence rejected
3rd: lowest

1l

(Engr Aziz -u-ddin Shaikh)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN/Member of Committee.

Signature of the Chairman/Member of the Procurement Committee

/ er 1277 ?j )
(Engr:Shalique-u-Rehman Memon)

EXECUTIVE ENGINEER
HIGHWAYS DIVISION
ADIN/ Chairman of Committee.

(Engr Sh

ASSISTA
HIGHWAYSISUB-DIVISION
BADIN/MemYler of Committee.




N.LT. No:TC/G-55/685 dated 28.04.2017
COMPRATIVE STATEMENT
Name of S.No:06. Improvement of road from Kadhan to Behdmi road Mile 1/6-2/2 Date of Opening 18.05.2017 S.No.of N.L.T Work No.06.
Work:- =0.90 KMs.
ENGINEER'S ESTIMATE PREMIUM QUOTED BY BIDER M/s Muhammad Ramzan Bhatti &
Co.
ITEM/ PART|SHEDULE-B|CARRIAGE] TOTAL PRIMIUM AS | CONTIGE | DIFFERENT G.TOTAL |SHEDULE-]| PRIMIUM OF DIFF: TOTAL REMARKS
COST PER NCIES COST OF B COST COST OF BIDER
ESTIMATE BITUMIN BITUMIN] OFFER
01 02 03 04 05 06 07 08 09 T 10 11 12 13
Road Work. | 4447228 0 4447228 | (+) 400251 | 44472 | (-) | 386388 | 4505562 | 4447228 | (+)| 393580 | (-) | 386388 | 4454419
M/ Stre 120950 32700 153650 0 0 0 153650 120950 | (+)| 32318 | (+) 0 153268
Fabrication 19888 0 19888 | (+) 1988 0 (+) 0 21876 19888 | (+)]| 1933 [(+) 0 21821
Rs.0.15% Saving
G.Total 4588066 4620766 4681088 4588066 4629508 |against Engineers
Estimate.
Certified that the rates quoted by M/s Muhammad Ramzan Bhatti & Co, Government Contrector
Amounting to Rs:4629508/- Rupees (Forty Six Lac Twenty Nine Thousand Five Hundrad & Eighg) onl\
are being lowest hence recommended by the procurement committee for award the Contract.
(Engr:Shafique-u-Rehman Memon) (Engr: Aziz -u-ddin Shaikh) (Engr:Shouk IMRajpur)
XECUTIVE ENGINEER EXECUTIVE ENGINEER ASSISTA NGINEER

HIGHWAYS DIVISION
BADIN/ Chairman of Committee.

EDUCATION WORKS DIVISION
BADIN/Member of Committee.

HIGHWAYS|SUB-DIVISION
er of Committee.




(FINANCIAL REVIEW)

Name of work: S.No:06. Improvement of road from Kadhan to Behdmi road Mile 1/6-2/2 =0.90 KMs.
- N.LT. No:TC/G-55/685 dated 28.04.2017
Cost As Per Estimate (Part"A"Road Work).
i) Amount of Schedule "B" Rs: 4447228
ii) Ded: Cost of Bitumen 12.94 Fons 20860 P.Ton (-) Rs: 386388
. i) Ded:  9.00%  Above as per ceiling. (+) Rs: 400251
Cost As Per Tender TOTAL Rs: 4461090
i) Amount of Schedule "B" Rs: 4447228
’ it) Ded: Diff: Cost of Bitumen 12,94 l'ons 29860 P.Ton (-) Rs: 386388
i) Add: 8.85%  Above Premium quoted by Contractor (+) Rs: 393580
TOTAL Rs: 4454419
Total Road Work as per Estimate. Rs: 4461090
Total Road Work as per Tender. Rs: 4454419
Cost As Per Estimate (Part"B(i) Masonary Structure:).
i) Amount of Schedule "B" Rs: 120950
i1) Add: amount of cartage of materials Rs: 32700
Cost As Per Tender TOTAL Rs: 153650
1) Amount of Schedule "B" Rs: 120950
ii) Add: 26.72% Above Premium quoted by Contractor Rs: 32318
TOTAL Rs: 153268
Cost As Per Estimate (Part B(ii) Fabrication).
1) Amount of Schedule "B"” Rs: 19888
Add: amount of cartage of materials 0
i) Add:  10.00%  Above as per ceiling. Rs: 1988
Cost As Per Tender TOTAL Rs: 21876
i) Amount of Schedule "B" Rs: 19888
i) Add:  9.72%  Above Premium quoted by Contractor Rs: 1933
TOTAL Rs: 21821
Total Masonary Structure as per Estimate. &
Total Masonary Structue as per Tender. 175089
Total as per Estimate. 4636616
Total as per Tender. 4629508
i) Add: 1% Contigency Amount. Rs: 44472
G. TOTAL Rs: 4681088
4636616 (:.) 4629508 7108 = 015
4636616
Total As per Estimate 4636616

er Tender 4629508

7108 Saving
€ -7
(Engr:Shatique-u-Rehman Menfon)

XECUTIVE ENGINEER
HIGHWAYS DIVISION
ADIN/ Chairman of Committee,

(Engr: Aziz -u-ddin Shaikh)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN/Member of Committee.




N.LT. No:TC/G-55/685 dated 28.04.2017 4.681 (M)
COMPRATIVE STATEMENT Date of Opening: 18.05.2017
S.No:06. Improvement of road from Kadhan to Behdmi road Mile 1/6-2/2 =0.90 KMs.
s M/s Muhammad Ramzan Bhatti M/s Jehanzeb & Co. M/s Yar Muhammad.
S. No: Description hsg‘;::td & Co.
Rate Amount Rate Amount Rate Amount
01 02 03 04 05 06 07 08 09
Part (A) ROAD COMPONENT
1 Amount of Schedule B 4,447,228 4,447,228 4,447 228 4.447,228
2 Ded: Cost of Bitumen 386.388|Ded: Cost of Bitumen 386.388|Ded: Cost of Bitumen 386.388|Ded: Cost of Bitumen 386,388
3 [Ceiling / Premuim 9.0% Above 400,251 0 0 0
4 Quoted by Contractor 0 8.85% Above 393.580 8.92% Above 396.693 8.97% Above 398,916
TOTAL = 4,461,090 4,454,419 4,457,532 4,459,756
Part B (i) MASONRY STRUCTURE.
1 Amount of Schedule B 120,950 120,950 120.950 120,950
2 Cartage of Materials 32.700 0 0 0
3 |Quoted by Contractor 0 26.72% Above 32318 26.85% Above 32475 26.96% Above 32,608
TOTAL = 153,650 153,268 153,425 153,558
Part-B (ii) FABRICATION.
| Amount of Schedule B 19.888 19.888 19.888 19.888
2 |Cartage of Materials 0 0 0 0
3 |Ceiling / Premuim 10.0% Above 1,988 0 0 0
4 Quoted by Contractor 0 9.72% Above 1.933 9.89% Above 1.967 9.96% Above 1.981
TOTAL= 21,876 21,821 21,855 21,869
TOTAL = 4,636,616
](’onligum\ Amount. 44,472
G.TOTAL 4,681,088 4,629,508 4,632,812 4,635,183

A
B.

FINANCIAL REVIEW
OVER ALL POSITION OF SAVING AND EXCESS

Total Cost as Per Estimate
Total Cost as Per Tender
Diffrence (A-B)

. ¥

Percentage Saving

4.636.616
4,629.508
7,108
0.15

/A

The rates Amounting to Rs:4629508/- Rupees (Forty Six Lac Twenty Nine Thousand Five Hundrad &
Eight) only offered by M/s Muhammad Ramzan Bhatti & Co, Government Contrector found lowest and
accepted by the procurement committee.

L=

ner Shuilquc-u—Rchn Memon)

XAECUTIVE ENGINEER
HIGHWAYS DIVISION
ADIN/ Chairman of Committee,

(Engr: Aziz -u-ddin Shaikh)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN/Member of Committee.

(Engr:Sho ajpur)
ASSISTAN GINEER
HIGHWAYS|JUB-DIVISION

BADIN/Membdr of Committee.




BID EVALUTION STATEMENT.

01. Name of Work. S.No:06. Improvement of road from Kadhan to Behdmi road

Mile 1/6-2/2 =0.90 KMs.

02.  Notice Inviting Tender No. N.LT No:TC/G-55/685 dated 28.04.2017

Opened on :- 18.05.2017

S.No: Name of Contractor to Bid Evaluation amount. Remarks.
whom tender issued.
01. [M/s Muhammad Ramzan 4,629,508 /- Lowest.
Bhatti & Co.

P-A-Road Work. 8.85% Above
P-B(i) M.Structure 26.72% Above
P-B(ii) Fabrication. 9.72% Above

02. [M/s Jehanzeb & Co. 4,632,812 /- Highest
P-A-Road Work. 8.92% Above
P-B(i) M.Structure 26.85% Above
P-B(ii) Fabrication. 9.89% Above

03. |M/s Yar Muhammad. 4,635,183 /- Highest
P-A-Road Work. 8.97% Above
P-B(i) M.Structure 26.96% Above
P-B(ii) Fabrication 9.96% Above

Certified that the tenders have been opened before the Committee.

/0

(Engr:Shafique-u-Rehman \Iunun]

¢

éﬂf

(Engr: Aziz -u-ddin Shaikh)
EXECUTIVE ENGINEER

XECUTIVE ENGINEER
HIGHWAYS DIVISION
DIN/ Chairman of Committee.

EDUCATION WORKS DIVISION

BADIN/Member of Committee.

{Engr:Sp ks
ASSISTA]

i Rajpur)
NGINEER

HIGHWAYSSUB-DIVISION
BADIN/Member of Committee.




'Y N.LNO:

Methed and Procedure of
Procurement:-

Description of Work:-

N.LT No:TC/G-55/685 dated 28.04.2017.
Open Competitive Bidding (National)

(Single Stage -One Envelope)

S.No: 6. Improvement of road from Kadhan to
Behdmi road Mile 1/6-2/2 =0.90 KMs.

Tender 4.681 (Million)

BIDDER'S ELIGIBILITY QUALIFICATION REPORT.

Eligibility Qualification Certeria.

S.No: |Eligibility Qualification Bidder's Name. Bidder's Name, Bidder's Name.
Criteria. M/s Muhammad M/s Jehanzeb & Co. M/s Yar Muhammad.
Ramzan Bhatti & Co. / o
v
01. [Registration with Pakistan Yes. Yes Yes.
Engineering Council in the
relevant field for the year 2017,
02. |Documentary evidence work of  |Yes. Yes. Yes.
executed/ works in progress and
certificate of satisfactory
completion of work by the
employers alongwith Bank
statement of Last Three Years
(Annual Turnover 20.00 (M) per
Annual).
03. |Registration with income Tax Yes. Yes. Yes.
department (NTN Certificates).
04. |Registration certificate of Sindh | Yes. Yes. Yes.
Revenue Board and copy of
N.I.C.
05. |Bid Security. Yes. Yes. Yes
06. |Affidavit that all documents / Yes. Yes. Yes.
particulars / information
furnished are true and correct and
also cnmpunic.\ contractlors not
black listed by any Department
Qualified/Disqualified Qualified. Qualified. Qualified.

Note :- The Procurement Agency

/2

(Engr: Aziz -u-ddin Shaikh)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN/Member of Committee.

BADIN/ Chairman of Committee.

may-Modify the Crieria as per their requirement.
Rlcmunl

Engr:Shafique-u

-Rehman
EXECUTIVE ENGINEER
HIGHWAYS DIVISION

(Engr:S N Rajpur)
ASSISTA CNGINEER
HIGHWAYJ SUB-DIVISION
er of Committee.
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