BID EVALUATION REPORT

) 2 N.L.T. No. RE/SHI/P-13/468 dated 07-4-2017
. Office of the:- RESIDENT ENGINEER, SPECIAL PROJECT,
SINDH HOUSE ISLAMABAD.
. [1. | Name of procuring agency | Resident Engineer Sindh House Islamabad.
2. | Tender Reference No :- | N.L.LT. No. RE/SHI/P-13/468 dated 07-4- 2017
3. | Tender Description / Name |M/R TO SINDH HOUSE MURREE (REPAIRING WORK OF
’ ~ |ofwork/items. | WOODEN DOOR & OTHER REPAIR WORK).
4. | E s.tamdicd_C_‘o_st_ _ - 1 500 000/
5. | Method of Prggyrgmcm - Sln"IL_Sl_aﬂL One Envelope
6. | Tender Published (Print & SPPRA SR. No. 32632 of 2017
Electronic Media) (SPPRA l. “Daily Dawn™ dated 13-4-2017 |
IDNO: & News Papers 2 “Daily JANG™ dated 14-4-2017 |
Name with date). 3 “Daily SOBIT™ dated 15-4-2017 |

L. Total Bid Doc.um(.nls %old 3-Nos. 7 B

8. | l_o_t_a_l Bid Received 3 -Nos.
9. ‘ Technical Bid Opcnmu date | N.A.
(if applicable) provide
| details in separate form). |
10. | No. of Bid Technically 3- Nos.
| qualified (if applicable).
L1 1 | Bid (s) Reject. Nll

“12. | Financial Bid Opunn" ddlc 28 4 20|7 . : -

13. B!d Evaluation Report.

Sr. “Cost offered Ranking | Comparison : Reasons for |
No. Name of Firm or Bidder by the in terms | with Estimate | acceptance / Remarks.
. 1 bidder of cost Cost | rejection
1. 2 3 a. 5. | 6 | 1.
1. | M/s. Bux Construction 1.483.283/- | 1" lowest () 1.11 % | 1" lowest [ Recommended for |
Company. ' | approval
2. [ M/s. Ameer M.I. & Company. | 1,522,445/- 74 ) (+) 1.50 % l 2™ lowest | Higher
3 | M/s. (irccn Power /\ss()ualcs : 1,530,255/- 37"' (+)2.02% | 3" lowest { Higher 1

Procurement Committee Notified vide Notification No. E&A (W&S)3-9/91/2015 dated 05-04-2017.

)
(ASADULLAH BROHT) (MU HJ\\!\.V\I) AL |J TMOAN)
RESIDENT ENGINEER DEPUTY DIRECTOR (TEC HJ PPP UNITE,
SINDH HOUSE ISLAMABAD FINANCE DEPARTMENT
(MEMBER PROCUREMENT COMMITTEE) (MEMBER PROCUREMENT COMMITTEE)

|

(MUHAMMAD YOLUJSL)
SUPERINTENDING EMGINEER
PROVINCIAL BUILDINGS CIRCLE. KARACHI
(CHAIRMAN PROCUREMENT COMMITTEE)




N.LI.'T. No. RE/SHI/P-13/468 dated 7-4-2017.
Advertised in print media & hoisted on Sindh PPRA
Website at Sr. # 32632 of 2017

#

Attendance Shect For Bidders / Representatives Of Participating Firms At The

Time Of Tender Opening On 28-4-2017 (At 11:00 AM) In Accordance With Sindh
PPRA Rule 41(6) In The Office Of Resident Engineer, Special Project, Sindh

House Islamabad For The Works Of :-

Name of work

S,

work)_r
2 M/R to Sindh House Murree,

'M/R to Sindh House Murrce {Repamng work of Wooden door & other repanr ‘

Repair work of Wooden outer doors & windows

|

1

| replacement with Aluminum. -

3 | M/R to Sindh House Islamabad (chdmng ‘work of A-l & A-II portion of AEN

| Residence). S
4 | M&R to Sindh House Murree (chdlr /chovatlon of VVIPS wing, Bath Room & |

| other works). S
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RESIDENT ENGINEER (MUHAMMAD ALTME !
SPECIAL PROJECT DEPUTY DIRECTOR (TECH) PPP UNIT,
SINDH HOUSE ISLAMABAD FINANCE DEPARTMENT, KARACHI

(MEMBER PROCUREMENT COMMITTEE) (MEMBER PROCUREMENT COMMITTEE)

|

(MUHAMMAD YPUSUF)
SUPERINTENDING ENGINEER
PROVINCIAL BUILDINGS CIRCLE, KARACH]I
(CHAIRMAN PROCUREMENT COMMITTEE)




TECHNICAL EVALUATION REPORT B

Bid opening date 28-4-2017.

Name of work:- M/R TO SINDH HOUSE MURREE (REPAIRING WORK OF WOODEN .

DOOR & OTHER REPAIR WORK).

This office No. RE/SHI/P-13/468 DATED 07-4-2017.

Sindh PPRA serial # 32632 of 2017

Tender Sold : O3 Nos.
Tender received: O3 Nos.

Pl Bidder o | ':’“:ﬁ]‘sl‘fgng N.T.N. certificate 1 % bl E;‘;:ZSV‘ Remark_s:
1| 2 3| 4 | 5 6 7 s
L MJS Aomeor M-B. coAhmy a ya vl } v | Refrpive
Q. M8 e Thwer Adpociater | v | v | | v Restapive
3 M B CoptioctlaiCofing |, 1 | Repppe

(Asgm "TAH BROHTY

RESIDENT ENGINEER
SPECIAL PROJECT
SINDH HOUSE ISLAMABAD
(MEMBER PROCUREMENT COMMITTEE)

D'\Main Folder\Excel (Saiman) Work\Estimaie\2013-16

(MUHAMMAD ALI MEMON)
DEPUTY DIRECTOR (TECH) PPP UNIT,
FINANCE DEPARTMENT, KARACHI
(MEMBER PROCUREMENT COMMITTEE)

/

(MUHAMMAD Y OUSUF)
SUPERINTENDING ENGINEER
PROVINCIAL BUILDINGS CIRCLE, KARACHI
(CHAIRMAN PROCUREMENT COMMITTEE)




N.LT. No. RE/SHI/P-13/468 dated 07-4-2017.
Advertised in print media & hoisted on Sindh PPRA
. Website at Sr. # 32632 of 2017

Read in loud of total amount of bid at the time of bid opening on 28-4-2017
at 11.00 AM in accordance with Sindh PPRA Rule 41(5) in the office of
Resident Engineer, Special Project, Sindh House Islamabad.

Name of Work: -  M/R_TO SINDH HOUSE MURREE (REPAIRING WORK OF
WOODEN DOOR & OTHER REPAIR WORK).

Namece of Bidder / Firm ‘ Read in loud total

amount of bid J

Mgﬂmeey MOG}Cmfﬁm?g 1520, 44l | M

MG Buk ConpicTlon Codfing, | 4 1493283, J (ﬁ N j
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RESIDENT ENGINEER (MUHAMMAD ALI MEMON)
SPECIAL PROJECT DEPUTY DIRECTOR (TECH) PPP UNIT,
SINDH HOUSE ISLAMABAD FINANCE DEPARTMENT, KARACHI

(MEMBER PROCUREMENT COMMITTELE) (MEMBER PROCUREMENT COMMITTEE)

SUPERINTENDING ENGINEER
PROVINCIAL BUILDINGS CIRCLE, KARACHI
(CHAIRMAN PROCUREMENT COMMITTEE)




COMPARATIVE STATEMENT

Z3

Name of Work:- M/R TO SINDH HOUSE MURREE (REPAIRING WORK OF WOODEN DOOR & OTHER
REPAIR WORK).

Date of Issue:- w.e.f. 07-4-2017 Date of opening 28-4-2017

This office N.I.T. No. RE/SHI/P-13/468 dated 07-4-2017

e SPPRA Sr. # 32632 of 2017
e Procurement Committee Notified vide No. E&A (W&S)3-9/91/2015 dated 05-04-2017.

| ‘ Particulars

|  Sr. ‘ Percentage! Totalfor | Item rates | |

" No. | Rates Tendered By ‘ 3 li\sdptler B’ l tenderet% | Schedule | quoted by the ' Total of the bid

| | PRV . by bidder |  items bidders. | |
1. | M/s. Bux Construction Company. | - ‘ - . - 1,483,283/- 1,483,283/ |
2. | M/s. Ameer M.I1. & Company. - - ' - 1,522,445/- 1,522,445/-
3, | M/s. Green Power Associates. - - - - 1,530,255/- 1,530,255/-

The rates Tendered by M /s Bux Construction Company amounting to Rs.1,483,283/- (One Million
Four hundred Eighty-three only) for Non Schedule items, are found reasonable, and recommended for approval.

(AMW) l‘; ;M‘@__

(MUHAMMAD ALI MEMON)
RESIDENT ENGINEER DEPUTY DIRECTOR (TECH) PPP UNITE,
SINDH HOUSE ISLAMABAD FINANCE DEPARTMENT
(MEMBER PROCUREMENT COMMITTEE) (MEMBER PROCUREMENT COMMITTEE)

(MUHAMMAD YOUSUF)
SUPERINTENDING ENGINEER
PROVINCIAL BUILDINGS CIRCLE, KARACHI
(CHAIRMAN PROCUREMENT COMMITTEE)




OFFICE OF THE
RESIDENT ENGINEER, SPECIAL PROJECT,

SINDH HOUSE ISLAMABAD, SECTOR, F-5/2, ISLAMABAD,

Tele-051-9211411 (PABX), Fax: 051-9203407, E-Mail:- reshibd@yahoo.com

MINUTES OF BID OPENING MEETING.
RE/SHI/P-13/468 dated 07-4-2017

: Method of Procurement: Single Stage - One Envelope.

A meeting of the Procurement Committee is held on 28-4-2017 for opening the bids received in respect
of works of subjected NIT till the deadline of submission. The meeting attended by following Members
of the Procurement Committee.

mr Mohammdd Yousuf R _Superlntmdllw Engineer, P.B.C. Kcll’dth “Chairman ‘
2. Mr. Muhammad Ali Memon Deputy Director (Tech.) PPP Unit - | Member —‘
N | Finance Department, Karachi. | !
3. [ Mr. Asadullah Brohl | Resident Engineer, SSH.I. | Member J|

Name of Work:- (i) M/R TO SINDH HOUSE MURREE (REPAIRING WORK'
OF WOODEN DOOR & OTHER REPAIR WORK).

o The following bidders submitted their bids till the deadline of submission: present bidders
s.igm.d the attendance sheet at the time of opening.

Sr. : o - Offered Price | Amount 0[‘I.3i(!’s-ccuri1)'
Name of Bidder ; ey | enclosed with Tender Remarks.
No. (Unit Rate Basis) | Documents.
1. M/s Bux Construction Comi;)-a’ri}é 1,483 ,283/- ‘ Rs.30 ,000/- Responsive
2; M/s. Ameer M.I. & Cornpanﬁ'“ N 7 jéﬁéﬁ{{/* | 758 ‘30 000/- R-;;pgp;lvt 7
3. | M/s. Green Power Associates. 1,530,255/~ | Rs. ’3()7 ()O()/? | Responsive

Decision : Procurement Committee has found the rates offered by M/s Bux Construction
Company is lowest. Hence may be recommended for approval.

Name of Work:- (ii) M/R TO SINDH HOUSE MURREE, REPAIR WORK OF WOODEN
OUTER DOORS & WINDOWS REPLACEMENT WITH ALUMINUM.

. The following bidders submitted their bids till the deadline of submission: present bidders
signed the attendance sheet at the time ofopunn"

Sr. T ﬁ‘mbv‘ - ) Offered Price | Amount of Bid seeurity l 'i
No Name of Bidder (Unit Rate Basis) ‘ enclosed with Tender Remarks. ‘
N Documents.
L M/s Bux Construction Compdny 1,791 /85/ i Rs.36 ()()()/ Responsive

2. | M/s. Ameer M.I. & Company. 1,832,054/ 'Rs.36,000/- Responsive

3. | M/s. Green Power Associates. 1,845,482/~ ’ ~ Rs.36,000/- | Responsive

: Decision : Procurement Committee has found the rates offered by M/s Bux Construction

Company is lowest. Hence may be recommended for appmvdl.

Name of Work:- (iii)j M&R TO SINDH HOUSE MURREE (REPAIR /RENOVATION
OF VVIPS WING, BATH ROOM & OTHER WORKS).
e  The following bidders submitted their bids till the deadline of submission: present bidders
~ signed the attendance sheet at the time of opening.

Amount of Bid sccurity
:Ig. Name of Bidder (l§1)111[LI|2:(lJL])II¥I1LsL15) enclosed with TLH(JC[') Remarks.
Documents.
1. | M/s. Green Power Associates. 1,787,428/~ | Rs.36,000/- Responsive
2. | M/s. Bux Construction (,ompdﬁ_"yi ] 866,094/ | Rs.36, 000/- Responsive
3. | M/s. Ameer M. ¢ &, (‘ompdny | 1,866,768/ |  Rs.36,000/- Responsive

5 Mo Frbon Fesvel (Yalman) Wek 1o W TSINITIES OF RIF
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Decision : Procurement Committee has found the rates offered by M/s Green Power Associates
is lowest. Hence may be recommended for approval.
4
Name of Work:- (iv)  M/R TO SINDH HOUSE ISLAMABAD (REPAIRING
WORK OF A-1 & A-II PORTION OF AEN RESIDENCE).
e The following bidders submitted their bids till the deadline of submission: present bidders
signed the attendance shect at the time of opening.
—5 — e = - = B [ == == o : = = - 1
s ; Amount of Bid sccurity |
. S NE] rice J
il Name of Bidder ()I.tuLd : ”L.L._ ‘ enclosed with Tender Remarks.
No. (Unit Rate Basis)
- - - - | Documents. i
I M/s. Ameer M.Il. & Company. 1,196,531 /- J Rs.24,000/- Responsive
2. | M/s. Bux Construction Company. |  1,253,591/-| Rs.24,000/- | Responsive
3. | M/s. Green Power Associates. | 1,298,115/~ | Rs.24,000/- | Responsive
Decision : Procurement Committee has found the rates offered by M/s Ameer M.I1. & Company

is lowest. Hence may be recommended for approval.

e The bids are opened at 11:00 in the presence of the above mentioned participants and the rates
quoted by bidders are read aloud and encircled the offered amount and entered in the
comparative statement accordingly. The bids do not contain any over-writing or cutting.

e The committee has examined all the bids as per the qualification / Eligibility Criteria provided
in the bidding documents, arithmetical checked, verify the documents and bid security
submitted by the bidders.

e The Procurement Committee signed the Minutes and advised for preparation of Bid Evaluation
Reports of contract.

The meeting ended with the word of thanks to apdJ{rom the Chair.

xg#
(A.AZUI,I_.-AIIBR()WT) (MOHAMMAD TTTMEMON)

RESIDENT ENGINEER DEPUTY DIRECTOR (TECH) PPP UNITE,
SINDH HOUSE ISLAMABAD FINANCE DEPARTMENT
(MEMBER PROCUREMENT COMMITTEE) (MEMBER PROCUREMENT COMMITTEE)

/

(MOHAMMAD YQU$§U
SUPERINTENDING ENGINEER
PROVINCIAL BUILDINGS CIRCLE, KARACHI
(CHAIRMAN PROCUREMENT COMMI'TTEL)

10 Mann Fubder Foxcol (Salwan ) Wosek Fstimaty 200617 MINUTES OF Wb




' N.I.T. No. RE/SHI/P-13/468 dated 7-4-2017.
4 Advertised in print media & hoisted on Sindh PPRA
- . Website at Sr. # 32632 of 2017

Attendance Sheet For Bidders / Representatives Of Participating Firms At The
Time Of Tender Opening On 28-4-2017 (At 11:00 AM) In Accordance With Sindh
PPRA Rule 41(6) In The Office Of Resident Engineer, Special Project, Sindh
House Islamabad For The Works Of :-

Sr. | Name of work ‘
1| M/R to Sindh House Murree (Repairing work of Wooden door & other rcpair[
work).

) M/R to Sindh House Murree, Repair work of Wooden outer doors & windowﬂ
replacement with Aluminum,
3 M/R to Sindh House Islamabad (Repairing work of A-I & A-II portion of AEN |
| Residence). - o _1
4 | M&R to Sindh House Murree (Repair /Renovation of VVIPS wing, Bath Room &.‘
other works) i

Sr. | e = | .
Name & Signature with date | Firm Name

|
' Avglennn Py 9o s Aomece T 3 Comprnsy |
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(ASA@@ LAH BROH) A
RESIDENT ENGINEER (MUHAMMAD ATTNE
SPECIAL PROSECT DEPUTY DIRECTOR (TECH) PPP UNIT.
SINDH HOUSE ISLAMABAD FINANCE DEPARTMENT. KARACH]I
(MEMBER PROCUREMENT COMMITTEE) (MEMBER PROCUREMENT COMMITTEE)
o

Z I
(MUHAMMAD YOUSUF)
SUPERINTENDING ENGINEER

PROVINCIAL BUILDINGS CIRCLE, KARACHI
(CHAIRMAN PROCUREMENT COMMITTEE)




TECHNICAL EVALUATION REPORT

Bid opening date 28-4-2017,

Name of work:- M/R TO SINDH HOUSE MURREE, REPAIR WORK OF WOODEN

OUTER DOORS & WINDOWS REPLACEMENT WITH ALUMINUM.

This office No. RE/SHI/P-13/468 DATED 07-4-2017.

\ Sindh PPRA serial # 32632 of 2017

Tender Sold : O3 Nos.
Tender received: &3 Nos.

I I 7 ] 3 | 4 5 6 1 | 8
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{AH’.':(SE,’I.LAH BROHI)

RESIDENT ENGINEER
SPECIAL PROJECT
SINDH HOUSE ISLAMABAD
(MEMBER PROCUREMENT COMMITTEE)

(MUHAMMAD ALI MEMON)

DEPUTY DIRECTOR (TECH) PPP UNIT,
FINANCE DEPARTMENT. KARACH]I
(MEMBER PROCUREMENT COMMITTEE)

(MUHAMMAD YQUE
SUPERINTENDING ENGINEER
PROVINCIAL BUILDINGS CIRCLE. KARACHI
(CHAIRMAN PROCUREMENT COMMITTEE)




N.L'T. No. RE/SHI/P-13/468 dated 07-4-2017.
Advertised in print media & hoisted on Sindh PPRA
Website at Sr. # 32632 of 2017

Read in loud of total amount of bid at the time of bid opening on 28-4-2017
at 11.00 AM in accordance with Sindh PPRA Rule 41(5) in the office of
Hesident Engineer, Special Project, Sindh House Islamabad.

M/R TO SINDH HOUSE MURREE, REPAIR WORK OF WOODEN

ame of Work: - i IURRIE
OUTER DOORS & WINDOWS REPLACEMENT WITH ALUMINUM.

e ’ Read in loud total |

| Sr. | . . s
No. | Namec of Bidder / Firm | et of Bid

MG flmeer M-8 Cofrag | 1830 0Sk[. | -{évv*’{
e Gleey oo Arpocats ik | K —

)
| ’ﬁ-{/e BN Contretn Cefrug ’ Skike S T ’

Initial ]

r
(ASX@'QI&.E.AH BROMI) m g‘”ﬁ/‘
(MUHAMMAD ALI MEMON)

RESIDENT ENGINEER
SPECIAL PROJECT DEPUTY DIRECTOR (TECH) PPP UNIT,
FINANCE DEPARTMENT, KARACHI

SINDH HOUSE ISLAMABAD
MEMBER PROCUREMENT COMMITTEE) (MEMBIER PROCUREMENT COMMITTER)

(MUHAMMAD ISUI)
SUPERINTENDIN¢ ENGINEER

PROVINCIAL BUILDINGS CIRCLE, KARACHI
(CHAIRMAN PROCUREMENT COMMITTEE)




COMPARATIVE STATEMENT

Name of Work:-

M/R TO SINDH HOUSE MURREE, REPAIR WORK OF WOODEN OUTER DOORS &

-

WINDOWS REPLACEMENT WITH ALUMINUM.

Date of Issue:- w.e.f. 07-4-2017

This office N.I.T. No. RE/SHI/P-13/468 dated 07-4-2017

-

Date of opening 28-4-2017

e SPPRA Sr. # 32632 of 2017
e Procurement Committee Notified vide No. E&A (W&S)3-9/91/2015 dated 05-04-2017.

1 ‘ | Particulars |
Br I | Percentage! Total for Item rates

| No. : Rates Tendered By | S }?Zp? B’ ! tendereg | Schedule | quoted by the | Total of the bid

‘ \ e by bidder | items | bidders. |

| 1. ' M/s. Bux Construction Company. | - » . 1,791,785/- | 1,791,785/-
2 M/s. Ameer M.I. & Company. | - - - 1,832,054/- | 1,832,054/-
3 M/s. Green Power Associates. - - - 1,845,482 /- 1,845,482/-

The rates Tendered by M/s Bux Construction Company amounting to Rs.1,791,785/- (One Million
Seven hundred Ninety-one Thousand Seven Hundred Eighty-five only) for Non Schedule items, are found reasonable, and
recommended for approval.

(M{‘ﬁ{@m %Mﬁf_’_

(MUHAMMAD ALT MEMON)
RESIDENT ENGINEER DEPUTY DIRECTOR (TECH) PPP UNITE,
SINDH HOUSE ISLAMABAD FINANCE DEPARTMENT
(MEMBER PROCUREMENT COMMITTEE)

(MEMBER PROCUREMENT COMMITTEE)

[

(MUHAMMAD YPUBUF)
SUPERINTENDINGENGINEER
PROVINCIAL BUILDINGS CIRCLE, KARACHI
(CHAIRMAN PROCUREMENT COMMITTEE)




OFFICE OF THE
RESIDENT ENGINEER, SPECIAL PROJECT,
SINDH HOUSE ISLAMABAD, SECTOR, F-5/2, ISLAMABAD,

Tele-051-9211411 (PABX), Fax: 051-9203407, E-Mail:- reshibd@yahoo.com

MINUTES OF BID OPENING MEETING.
i RE/SHI/P-13/468 dated 07-4-2017

Method of Procurement: Single Stage - One Envelope.
A meeting of the Procurement Committee is held on 28-4-2017 for opening the bids received in respect

of works of subjected NIT till the deadline of submission. The mecting attended by following Members
of the Procurement Committee.

| 1. Mr. Mohammad Yousuf | Superintending Engineer, P.B.C. Karachi. | Chairman
2. | Mr. Muhammad Ali Memon Deputy Director (Tech.) PPP Unit | Member
L | Finance Department, Karachi. _ _

3. ‘7l\ir;_Ag;iafj’y[_lqllgr’oljiﬁ | Resident Engineer, S.H.IL. [ Member

Name of Work:- (i) M/R TO SINDH HOUSE MURREE (REPAIRING WORK
_OF WOODEN DOOR & OTHER REPAIR WORK]).
° The following bidders submitted their bids till the deadline of submission: present bidders
signed the attendance sheet at the time of opening.

- = g Amount of Bid security
e Name of Bidder ()I.Icrcd I’rn:c' ) enclosed with Tender Remarks.

No. | (Unit Rate Basis) Doekmonts. ‘
1. M/—s— Bl_.lx"@onst_ructiori_ao_n{pany. 1,483,283/ ' Rs.30,000/- Responsive ‘
2. | M/s. Ameer M.I. & Company. 1,522,445/- |  Rs.30,000/ Responsive 1
3. | M/s. Green Power Associates. | 1,530,255/ | Rs.30,000/ Responsive |

Decision : Procurement Committec has found the rates offered by M/s Bux Construction
Company is lowest. Hence may be recommended for approval.
Name of Work:- (ii) M/R TO SINDH HOUSE MURREE, REPAIR WORK OF WOODEN
OUTER DOORS & WINDOWS REPLACEMENT WITH ALUMINUM.
° The following bidders submitted their bids till the dcadline of submission: present bidders
signed the attendance sheet at the time of opening.

5 - . Amount of Bid security
S, Name of Bidder ‘ ()t.lcrcd I’rlc;t | enclosed with Tender Remarks.

No. (Unit Rate Basis)

\ B - 7 | Documents. ‘

I. | M/s. Bux Construction Company. 1,791,785/ Rs.36,000/- Responsive |
2. | M/s. Ameer M.I. & Company. 1,832,054/- |  Rs.36,000/ | Responsive
3. | M/s. Green Power Associates. | 1,845,482/ | Rs.36,000/- Responsive

 Decision : Procurement Committee has found the rates offered by M/s Bux Construction

Company is lowest. Hence may be recommended for approval.
Name of Work:- (iii) M&R TO SINDH HOUSE MURREE (REPAIR /RENOVATION
_OF VVIPS WING, BATH ROOM & OTHER WORKS).
. The following bidders submitted their bids till the deadline of submission: present bidders
~ signed the attendance sheet at the time of opening.

. - : Amount of Bid sccurity '
o Name of Bidder OI.ICI“I ]]“cﬁ_ enclosed with Tender Remarks. I
No. (Unit Rate Basis) ‘

) ' Documents.
| 1. | M/s. Green Power Associates. 1,787,428/ |  Rs.36,000/ Responsive

2. | M/s. Bux Construction Company. 1,866,594/ 1 Rs.36,000/ Responsive

3. | M/s. Amecer M.I. & Company. | 1,866,768/ Rs.36,000/ Responsive

F




Decision : Procurement Committee has found the rates offered by M/s Green Power Associates

is lowest. Hence may be recommended for approval.

Name of Work:- (iv) M/R TO SINDH HOUSE ISLAMABAD (REPAIRING

WORK OF A-I & A-II PORTION OF AEN RESIDENCE).

The following bidders submitted their bids till the deadline of submission: present bidders

L ]
signed the attendance shect at the time of opening. B
S o | Offered Price [ Amount ui'l_}id s_ccln’ily [
Name of Bidder ’ ' enclosed with Tender Remarks.
(Unit Rate Basis) | Betnmesis

S . . ocuments.

M/s Ameer M.I. & Lompdnv 1,196,531/ Rs.24,000/- Responsive

M/% Bux Construc tlon_60111p¢ny 253,59 KL/~ | Rs.24 ()()()/T l Responsive
| M/s. Green Power Associates. ' '1' ,298,115/- |  Rs.24,000/- | Responsive

Decision : Procurement Committee has found the rates offered by M/s Ameer M . & C mnpmn

is lowest. Hence may be recommended for approval.

e The bids are opened at 11:00 in the presence of the above mentioned participants and the rates
quoted by bidders are read aloud and encircled the offered amount and entered in the
comparative statement accordingly. The bids do not contain any over-writing or cutting.

e The committee has examined all the bids as per the qualification / Eligibility Criteria provided
in the bidding documents, arithmetical checked, verify the documents and bid sccurity
submitted by the bidders.

e The Procurement Committee signed the Minutes and advised for preparation of Bid Evaluation

Reports of contract.

The meeting ended with the word of thanks to and from the Chair.

( ILLAH BROM)

(MOHAMMAD ALI MEMON)
RESIDENT ENGINEER DEPUTY DIRECTOR (TECH) PPP UNITL,
SINDH HOUSE ISLAMABAD FINANCE DEPARTMENT
(MEMBER PROCUREMENT COMMITTEE) (MEMBER PROCUREMENT COMMITTEE)

(MOHAMMAD YOYISUF)
SUPERINTENDING [z
PROVINCIAL BUILDINGS CIRCLE, KARACHI
(CHAIRMAN PROCUREMENT COMMITTEE)
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. BID EVALUATION REPORT

e N.I.T. No. RE/SHI/P-13/468 dated 07-4-2017

Office of the:- RESIDENT ENGINEER, SPECIAL PROJECT,
SINDH HOUSE ISLAMABAD.

_[. Ndrm__ql_[_)rmurm&, agency Rcs:dtnt Engineer Sindh House l\l.lm.llmd.r ) i
| 2. | Tender Reference No:-. | N.L.T. No. RE /bIlI/P 13/468 dated 07-4-2017
3. | Tender Description/Name | M/R _TO SINDH HOUSE MURREE, REPAIR WORK OF
!ul work / items. WOODEN OUTER DOORS & WINDOWS REPLACEMENT
] | WITH ALUMINUM.
4. hqllmdlcd (_(E_ ) 13 800 ,000/-
5. | Method gi_gro_cgl}mcn[ . Slnscrlru Stage - One Envelope
6. | Tender Published (Print & SPPRA SR. No. 32632 of 2017
} Electronic Media) (SPPRA . “Daily Dawn™ dated 13-4-2017
| IDNO: & News Papers 2. “Daily JANG™ dated 14-4-2017
| Name with date). 3. “Daily SOBH" dated 15-4-2017
7. | Total Bid Documents Sold | 3- Nos.
8. ’V@lglﬁtg@wuwd 3 -Nos. : ) ' 7 - -
9. l'echnical Bid Opening date | N.A. - - -
| (if applicable) provide
. dv:lqylﬁ in separate form).
10. | No. of Bid Technically 3- Nos. _ : _ - __'I
| | | qualified (if applicable). - '
11 | Bid (s) Reject. | Nil. {

[" Flnamldl Bid Opening date. | 28-4- 20I7 l
Bld E valualmn Report.

-Sr | Cost offered Ral-lking Comparison ] Reasons for |

I;Ju- [ Name of Firm or Bidder by the in terms | with Estimate " acceptance / Remarks.

P ]L S . bidder | of cost Cost | rejection
1 L 3. 4. S. 6. 7.
| l M/s. Bux Construction 1,791,785/- | 17 lowest (-)0.46% | | lowest Recommended for

e _Company. approval

—_— = B ——— — 1 — ]
2. | M/s. Ameer M.I. & Company. 1,832,054/~ | 2™ (+) 1.78 % ™ lowest Higher |
3. | | M;s Green Power Associates.  1,845,482/- 3™ (1)2.53% | 3" lowest | Higher |

-9/91/2015 dated 05-04-2017.

Procurement Committee Notified vide Notification No. E&A (W&S

(M'Atgl}[.[./\l] BROHI) (MUHAMMAD ALI MEMON)

RESIDENT ENGINEER DEPUTY DIRECTOR (TECH) PPP* UNITE.
SINDH HOUSE ISLAMABAD FINANCE DEPARTMENT
(MEMBER PROCUREMENT COMMITTEE) (MEMBER PROCUREMENT COMMITTEL)

[

(MUHAMMAD Y@L
SUPERINTENDING ENGINEER
PROVINCIAL BUILDINGS CIRCLE. KARACHI
(CHAIRMAN PROCUREMENT COMMITTEE)




N.I.'T. No. RE/SHI/P-13/468 dated 7-4-2017
Advertised in print media & hoisted on Sindh PPRA
Website at Sr. # 32632 of 2017

tendance Sheet For Bidders / Representatives Of Participating Firms At The
Time Of Tender Opening On 28-4-2017 (At 11:00 AM) In Accordance With Sindh
PPRA Rule 41(6) In The Office Of Resident Engineer, Special Project, Sindh
House Islamabad For The Works Of :-

Sr. #] Name of work

1 rM/R to Sindh House Murree (Repairing work of Wooden door & other repair
| work). - 7 ]

2 M/R to Sindh House Murree, Repair work of Wooden outer doors & windows |
| replacement with Aluminum. - ‘“J

3 [ M/R to Sindh House Islamabad (Repairing work of A-l & A-I poruon of AEN"
' Residence). S R

M&R to Sindh House Murree (Re pdll /l\cnovam)n of VVIPS wir wing, ng, Bath Room & |
| other works).

‘ ;;) Name & Signature with date Firm Name |
! ' \ Naot?l ../ T
Prllenn Ry a0 ® /e Noneer M T T Company
T | Khatod fég/ w/w 17 |rs Gfmm (Pou)ev ,}ééaaalep |
|[(\'\L&‘ /] /r_j/’ 3 ,11-3_(" : ]\/l/j IBO)L CDU)-E (O |
L N A |
i 720 ’
(ASAMILLAH BROMY) M? g |
RESIDENT ENGINEER (MUHAMMAD A 5 :
SPECIAL PROJECT DEPUTY DIRECTOR (TECH) PPP UNIT,
SINDH HOUSE ISLAMABAD FINANCE DEPARTMENT, KARACHI
(MEMBER PROCUREMENT COMMITTEE) (MEMBER PROCUREMENT COMMITTEE)

|

(MUHAMMAD YOUSUF)
SUPERINTENDING ENGINEER
PROVINCIAL BUILDINGS CIRCLE, KARACHI
(CHAIRMAN PROCUREMENT COMMITTEE)




~

TECHNICAL EVALUATION REPORT

Bid opening date 28-4-2017.

M/R TO SINDH HOUSE ISLAMABAD (REPAIRING WORK OF A-I & A-II
PORTION OF AEN RESIDENCE).

Name of work:-

Tender Sold : ©3 Nos.

This office No. RE/SHI/P-13/468 DATED 07-4-2017. Tender received: __© 3 Nos.

Sindh PPRA serial # 32632 of 2017

Registered Black List Tender Earnest

S; 1 Bidder wit pEC, | NTN-cerificate | ppeoel | TRE | GO | Remarks

L : 3 4 | 5 | 6 | 7 | & |

I M2 Greey fowes fweciater | v S Refeive
2, MIS Ameer M-8 o poflivy v A v Reppive
s M}s Buy Cp.\pfmchbw Qa««{)%aa/ » 5 v | v _Z___&’PM‘\/@

'Q'\'\« »
(A¥ABULLAH BROH]I)
(MUHAMMAD ALI"'MEMON) (MUHAMMAD

RESIDENT ENGINEER
SPECIAL PROJECT DEPUTY DIRECTOR (TECH) PPP UNIT, SUPERINTENDIN
SINDH HOUSE ISLAMABAD FINANCE DEPARTMENT, KARACHI PROVINCIAL BUILDINGS CIRCLE, KARACHI
(MEMBER PROCUREMENT COMMITTEE) (MEMBER PROCUREMENT COMMITTEE) (CHAIRMAN PROCUREMENT COMMITTEE)




N.L'T. No. RE/SHI/P-13/468 dated 07-4-2017.
Advertised in print media & hoisted on Sindh PPRA
Website at Sr. # 32632 of 2017

iZead in loud of total amount of bid at the time of bid opening on 28-4-2017
[1.00 AM in accordance with Sindh PPRA Rule 41(5) in the office of

Resident Engincer, Special Project, Sindh Tlouse Islamabad.

“vame of Work: - M/R TO SINDH HOUSE ISLAMABAD (REPAIRING
& A-II PORTION OF AEN RESIDENCE).

ORK OF A-I

S , . Read in loud total | -
Name of Bidder / [Firm : : | Initial
amount of bid

M Ges, fpweddteciater >gngl | p—|
" .ﬂ’?/qu/-”iaef M-Acd'(jwaﬁﬂkk c{/ﬁdggl/f K M |
[

N
N()

I

\Mw 5
(ASADULLAH BROH]I)

RESIDENT ENGINEER (MUHAMMAD ALI MEMON)
SPECIAL PROJEC] DEPUTY DIRECTOR (TECH) PPP UNIT,
SINDH HOUSE ISLAMABAD FINANCE DEPARTMENT, KARACHI
(MEMBER PROCUREMENT COMMITTEE) (MEMBER PROCUREMENT COMMITTEE)

(MUHAMMAD YQOUSUF)
SUPERINTENDING/ENGINEER
PROVINCIAL BUILDINGS CIRCLE, KARACIHI
(CHAIRMAN PROCUREMENT COMMITTEL)



COMPARATIVE STATEMENT

Name of Work:- M/R TO SINDH HOUSE ISLAMABAD (REPAIRING WORK OF A-I & A-II PORTION &F
AEN RESIDENCE).

Date of Issue:- w.e.f. 07-4-2017 Date of opening 28-4-2017
This office N.I.T. No. RE/SHI/P-13/468 dated 07-4-2017

o SPPRA Sr. # 32632 of 2017
e Procurement Committee Notified vide No. E&A (W&S)3-9/91/2015 dated 05-04-2017.

E—

Particulars 1 1
sr. ' Rates Tendered By As per rercentage otal for LS rates . Total of the
No. Schedule ‘B’ tendered Sghedule quot_ed by the bid ;

' ‘ ) by bidder _items bidders. -
1. M/s. Ameer M.I. & Company. 782,524/- () 3.9% 813,037/- 326,462/- | 1,196,331/-
- B - . 54,818/- | () 4% 57,012/- '
2. | M/s. Bux Construction Company. 782,524 /- (+) 9% 852,966/ - 340,872/- 1,253,591/-
o T _ 54,818/- () 9% _59,753/- I
3. M/s. Green Power Associates. - 782, 524/- ( ) 16 % 907,744 /- 332,811/- 1,298,115/~
- 54818/ (#)S% | @ 57,560/-1 @001
The rates Tendered by M /s Ameer M.I. & Company amounting to Rs.1,196,531/- (One Million One hundred Ninety-six
______ sand Five hundred Thirty-one only) for Sc ‘“ec*;'e and Non L~c}“cc‘ 1le itsfr:".s. are found reasonable, and recommended for
approval
(AS LLLAH BROH]I (MOHAM \M\l)f\ll\h\‘[()\ /
RE S[[) iNT ENGINEER DEPUTY DIRECTOR (TECH) PPP UNITE. (MOHAMMAD'YOUSUF)
SINDH HOUSE ISLAMABAD FINANCE DEP: \R \II NT SUPERINTENDING ENGINEER
(MEMBER PROCUREMENT COMMITTEE) (MEMBER PROCUREMENT COMMITTE! PROVINCIAL BUILDINGS CIRCLE, KARACH]I

(CHAIRMAN PROCUREMENT COMMITTEE)



OFFICE OF THE
RESIDENT ENGINEER, SPECIAL PROJECT,

SINDH HOUSE ISLAMABAD, SECTOR, F-5/2, ISLAMABAD,
Tele-051-9211411 (PABX), Fax: 051-9203407, E-Mail:- reshibd@yahoo.com

MINUTES OF BID OPENING MEETING.
RE/SHI/P-13/468 dated 07-4-2017

Method of Procurement: Single Stage -~ One Envelope.

A meeting of the Procurement Committee is held on 28-4-2017 for opening the bids received in respect
of works of subjected NIT till the deadline of submission. The meeting attended by following Members
of the Procurement Committee.

1. | Mr. Mohammad Y ousuf = 7§L|7pi|nlui19hl1flting@:u P.B.C. Karachi. | Chairman |
2. | Mr. Muhammad Ali Memon Deputy Director (Tech.) PPP Unit Member '
- o Finance Department, Karachi. N
3. | Mr. Asadullah Brohi | Resident Engineer, S.1.1. MLH'IhLI’ [

Name of Work:- (i) M/R TO SINDH HOUSE MURREE (REPAIRING WORK
OF WOODEN DOOR & OTHER REPAIR WORK).

° The following bidders submitted their bids till the deadline of submission: present bidders
signed the attendance sheet at the time of opunn"

Offered Price Amount of Bid security

Name of Bidder ) : enclosed with Tender Remarks.
(Unit Rate Basis)
~ Documents.

c | M/s Bux Construction (‘ompr_my o ,-4533,28(_3/_— Rs.30 ()()()/ Responsive
M/s. Ameer M.I. & Company. | 1,522,445/- Rs.30,000/- Responsive
M/s. Green Power Associates. ] ,030,255/- Rs. ’3() ,000/- Responsive
Decision : ProcuerLnt—EA(‘)—lm'ﬁlﬁc—c has found the rates offered by M/s Bux Construction

Company is lowest. Hence may be recommended for approval.

Name of Work:- (ii) M/R TO SINDH HOUSE MURREE, REPAIR WORK OF WOODEN

OUTER DOORS & WINDOWS REPLACEMENT WITH ALUMINUM.

e  The following bidders submitted their bids till the deadline of submission; present bidders
signed the attendance sheet at the time of npc.nlnU

Amount of Bid security

sty Offered Price v s 5

Name of Bidder . : enclosed with Tender Remarks,
(Unit Rate Basis)

Documents.

M/s. Bux Construction Company. | 1,791,785/~ Rs.36,000/- Responsive

| M/s. Amecer M.1. & Company. | 1,832,054/- |  Rs.36,000/- | Responsive
M/s. Green Power Associates. | “-f_8_40-482/ ~ Rs.36, ,000/- ' Responsive
Decision : Procurement Committee has found the rates offered by M/s Bux Construction

Company is lowest. Hence may be recommended for approval.

Name of Work:- (iii) M&R TO SINDH HOUSE MURREE (REPAIR /RENOVATION
_OF VVIPS WING, BATH ROOM & OTHER WORKS).
° The following bidders submitted their bids till the deadline of submission; present bidders
_ signed the attendance sheet at the time of opening.

T Offered Price Amount of Bid security |
Name of Bidder s h cnclosed with Tender | Remarks.
(Unit Rate Basis)
- R s ) ~Documents.
M/S Green Power Associates 1,787,128 /- " Rs.36,000/- Responsive
M/s. Bux Construction (,ompd.ny 1,866,594 /- Rs.36 ()()()/ Responsive
M/s. Ameer M.L & Compdny 1,866,768/ [ 'Rs.36,000/- Responsive
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s . Decision : Procurement Committee has found the rates offered by M/s Green Power Associates
is lowest. Hence may be recommended for approval.

Name of Work:- (iv)

e  The following bidders submitted their bids till the deadline of submission; present bidders
~ signed the attendance sheet at the time of opening.
. = . Amount of Bid security
(M' Name of Bidder ()I.lcrcd P”Cf | enclosed with Te ndcrﬂ Remarks.
- No. (Unit Rate Basis) | Documents.
L M/s Ameer M.I. & Company. | 1,196, \y'ii/i ‘ Rs.24,000/- | Responsive
2. | M/s. Bux Construction Company. 1,253,591/- Rs.24,000/ Responsive
3. M/s. Green Power ‘i\‘:‘,"o‘*'d';‘i N I_____] 298,115/ Rs.24,000/ | Responsive |
Decision : Procurement Committee has found the rates offered by M/s Ameer M.1. & Company

is lowest. Hence may be recommended for approval.

e The bids are opened at 11:00 in the presence of the above mentioned participants and the rates
quoted by bidders are read aloud and encircled the offered amount and entered in the
comparative statement accordingly. The bids do not contain any over-writing or cutting.

e The committee has examined all the bids as per the qualification / Eligibility Criteria provided
in the bidding documents. arithmetical checked, verify the documents and bid security
submitted by the bidders.

e The Procurement Committee signed the Minutes and advised for preparation of Bid Evaluation
Reports of contract.

The meeting ended with the word of thanks to and from the Chair.

LLAH BROHI) (MOHAMMAD A.1 MEMON)

(AZ7
RESIDENT ENGINEER DEPUTY DIRECTOR (TECH) PPP UNITL,
SINDH HOUSE ISLAMABAD FINANCE DEPARTMENT

(MEMBER PROCUREMENT COMMITTEE) (MEMBER PROCUREMENT COMMITTELE)

(MOHAMMAD YOUYSUF)
SUPERINTENDING ENGINEER
PROVINCIAL BUILDINGS CIRCLE, KARACH]I
(CHAIRMAN PROCUREMENT COMMITTEE)

1 Mt Frobihor Enced (Salman Wk, 1o immsied 20 16 T ATINGTES OF BIL e




o BID EVALUATION REPORT

- ! N.LT. No. RE/SHI/P-13/468 dated 07-4-2017

Office of the:- RESIDENT ENGINEER, SPECIAL PROJECT,
SINDH HOUSE ISLAMABAD.

L; ‘ Na_nlu of y procurmg ag:uu_v . RcSIdmt Engineer Sindh House Islamabad. :
2. | Tender Reference No:- | N.IL. T No. RE/SHI/P- 1'3/468 ddl(,d 07-4- 2017
3. | Tender Dcscrlptlon /Name |M/R TO SINDH HOUSE ISLAMABAD (REPAIRING WORK
i | of work / items. B OF A-I & A-II PORTION OF AEN RESIDENCE). B
4, Estimated Cost o 1,204 300/ _ - S -
| 5. | Method of Procurement. | Single Stage — One Envelope
6. 'Iender Published (Print & SPPRA SR. No. 32632 of 2017
' Electronic Media) (SPPRA 1. “Daily Dawn™ dated 13-4-2017
IDNO: & News Papers 2. “Daily JANG™ dated 14-4-2017
| Name with date). 3. “Daily SOBH™ dated 15-4-2017
7 I Total Bid Documents St_)l_d___ 3 - Nos.. - )
8. | Total Bid Received 3-Nos. - - B N -
9. | Technical Bid Opening date | N.A.
(if applicable) provide
| details in separate form). | ) .
10. | No. of Bid Technically 3- Nos.
g | qualified (if applicable). |
11. | Bid (s) Reject. NIl - B
12. I |nd|_1(£§t_q_(]punnﬂ dalc | 28-4-2017. - - -
13. Bld Evaluation Report. - S - -
Sr Cost offered | Ranking Cnmpurisnn | Reasons for
’ Name of Firm or Bidder by the in terms | with Estimate | acceptance / Remarks.
No. : A
| bidder ~of cost Cost } rcjutmn B
1. 2. 3. 4. 5 7
I. | M/s. Ameer M.I. & C omp ltw ] 1,196,531/- | 17 lowest (-) 0.65 % ‘ I® In\\ est Recommended for
L o e - _ | approval
2, M s. Bux Construction Company. | 1,253,591/~ | 3" (i) 4.09 % [ 2 lowest Higher
3. M/s Gl’CLtl Power Assouat&f I flf 8,11 I’i/- V B ) 7.79% | 3% lowest Higher

Procurement Committee Notified vide Notification No. E&A (W&S)3<9/91/2015 dated 05-04-2017.

«4 T 2 :
(ASKDULLAH HR()Im (MUHAMMAD ALI MEMON)

RESIDENT ENGINEER DEPUTY DIRECTOR (TECH) PPP UNITE.
SINDH HOUSE ISLAMABAD FINANCE DEPARTMENT
(MEMBER PROCUREMENT COMMITTEE) (MEMBER PROCUREMENT COMMITTEE)

(MUHAMMAD YPOUSUF)
SUPERINTENDIN(GYJENGINEER
PROVINCIAL BUILDINGS CIRCLE, KARACHI
(CHAIRMAN PROCUREMENT COMMITTEE)




BID EVALUATION REPORT

f N.I.T. No. RE/SHI/P-13/468 dated 07-4-2017

Office of the:- RESIDENT ENGINEER, SPECIAL PROJECT,
SINDH HOUSE ISLAMABAD.

I____] NdmL ne of | procurmg ag__,cncy Rcs:dent ]' ng,mccr Smtlh llomc l\ldmdbd(l B
2. [ Tender Reference No:- | N.I.T. No RL/SHI/P 1'3/468 datcd 0’7 4 2017 -
3. | Tender Description / Name | M&R___ TO SINDH HOUSE  MURREE _(REPAIR
of work / items. /RENOVATION OF VVIPS WING, BATH ROOM & OTHER
| woRks).
4. ‘Estimated (_oil___ | 1,807,700/-
k- _fy_k_t_hgd of I’}:qurg_qcrﬁl_l _____ SmnIL_S_lcE'L - One Envelope
6. | Tender Published (Print & SPPRA SR. No. 32632 of 2017
Electronic Media) (SPPRA 1i; “Daily Dawn™ dated 13-4-2017
IDNO: & News Papers 2. “Daily JANG” dated 14-4-2017
Name with date). b3 “Daily SOBH™ dated 15-4-2017
7. | Total Bid [)ocuments Sold | 3- Nos.
8. | Total Bid B(_:_ccwcd 3 -Nos. ) )
9. | Technical Bid Opening date | N.A. N .
(if applicable) provide
| details in separate form) - - I
10. | No. of Bid Technically 3- Nos.
| qualified (if applicable). - B -
1. | Bid (s) Reject. | Nil. _ - )
12. | Financial Bid Opn.nmg> date. | 28-4- 2017 - - - |
13. | Bid EvaluationReport. | o
Sr. - Cost offered | Ranking | Comparison | Reasons for
No. Name of Firm or Bidder by the in terms | with Estimate | acceptance /| Remarks.
D | bidder of cost Cost | rejection
L | 2. 3. | 4 5. | 6. 7.
I. | M/s. Green Power Associates. 1,787,428/ | 1" lowest (-)1.12 % ' 1™ lowest Recommended for
- | approval
| 2. | M/s. Bux Construction C o:ﬂp—a-n-y 1,866,594/~ | 2™ ( t) 3.26 % 2" lowest Higher
3. | M/s. Ameer ML & Company. 1,866,768/~ | 3 (l) 3. 27 “o ":"' !mw.st Higher

Procurement Committee Notified vide Notification No. E&A (W&S)3-9491/2015 dated 05-04-2017.

4QQQQQ oy
(ASADULLAH BROHI) (MUHAMMAD ALI MEMON)

RESIDENT ENGINEER DEPUTY DIRECTOR (TECH) PPP UNITE.
SINDH HOUSE ISLAMABAD FINANCE DEPARTMENT
(MEMBER PROCUREMENT COMMITTEE) (MEMBER PROCUREMENT COMMITTEE)

/

(MUHAMMAD YQU!
SUPERINTENDING ENGINEER
PROVINCIAL BUILDINGS CIRCLE, KARACHI
(CHAIRMAN PROCUREMENT COMMITTEE)




i N.I.T. No. RE/SHI/P-13/468 dated 7-4-2017.
il { Advertised in print media & hoisted on Sindh PPRA
¥ Website at Sr. # 32632 of 2017

Attendance Sheet For Bidders / Representatives Of Participating Firms At The
Time Of Tender Opening On 28-4-2017 (At 11:00 AM) In Accordance With Sindh
PPRA Rule 41(6) In The Office Of Resident Engineer, Special Project, Sindh
House Islamabad For The Works Of :-

Sr. # Name of work \
] M/R to Sindh House Murree (Repairing work of Wooden door & other repair

work]). o i ]
2 | M/R to Sindh House Murree, Repair work of Wooden outer doors & windows |

| replacement with Aluminum, w

3 | M/R to Sindh House Islamabad (Rc pdlrln" work of A-l & A-II portion of AEN
i Residence). -
. M&R to Sindh House Murr dRcpal
~other wnrkm]

S wing, Bath Room &

or.

N Name & Signature with date Firm Name
0

WI.J’H»WJPM “A\WY 9‘1]”\901’1“ /%/5 Amecv M) f (M'ML;) i

| Khaled féjzi 28| f'] r"f/S G,\um ?%CJJ&/ hlé,oac\a(ep

3___7,__50'@5][1 - ,éjl 28-4-2ell B I BOR Comok - Co
4 |

|
Hses 79

msx\T LAH BROHT ) Aw-"[

RESIDENT ENGINEER (MUHAMMAD ATTI
SPECIAL PROJECT DEPUTY DIRECTOR (TECH) PPP UNIT,
SINDH HOUSE ISLAMABAD FINANCE DEPARTMENT, KARACHI

(MEMBER PROCUREMENT COMMITTEE) (MEMBER PROCUREMENT COMMITTEE)
—

(MUHAMMAD YOUSUT)
SUPERINTENDING ENGINEER
PROVINCIAL BUILDINGS CIRCLE, KARACHI
(CHAIRMAN PROCUREMENT COMMITTEE)




TECHNICAL EVALUATION REPORT

Name of work:-

Bid opening date 28-4-2017.

M&R TO SINDH HOUSE MURREE (REPAIR /RENOVATION OF VVIPS

WING, BATH ROOM & OTHER WORKS).

This office No. RE/SHI/P-13/468 DATED 07-4-2017.

Sindh PPRA serial # 32632 of 2017

Tender Sold : o3 Nos.

Tender received: (93 Nos.

1| 2 3 4 ! 5 I 6 ‘ 7 1 8 !
. M| Brd Coupfivetion Comfhay N IRV R RV VR
R, Ml pmeey M-3.0F Confltny v v o Ralive
3 Ml Giteem fower hbpociate) v | v Vv v Refeive

(ASADVYTTAH BRORT)
RESIDENT ENGINEER
SPECIAL PROJECT

SINDH HOUSE ISLAMABAD
(MEMBER PROCUREMENT COMMITTEE)

(MUHAMMA

r
ALI MEMON)

DEPUTY DIRECTOR (TECH) PPP UNIT,
FINANCE DEPARTMENT. KARACHI
(MEMBER PROCUREMENT COMMITTEE)

/

(MUHAMMAD/YOUSUF)
SUPERINTENDING ENGINEER
PROVINCIAL BUILDINGS CIRCLE, KARACHI
(CHAIRMAN PROCUREMENT COMMITTEE)




E N.L'T. No. RE/SHI/P-13/468 dated 07-4-2017.
{ Advertised in print media & hoisted on Sindh PPRA
Website at Sr. # 32632 of 2017

i2ead in loud of total amount of bid at the time of bid opening on 28-4-2017
at 11.00 AM in accordance with Sindh PPRA Rule 41(5) in the office of
Resident Engineer, Special Project, Sindh House Islamabad.

Name of Work: - M&R TO SINDH HOUSE MURREE (REPAIR /RENOVATION OF
VVIPS WING, BATH ROOM & OTHER WORKS).

St ) e Read in loud total ‘
e Namece ol hidder I1rm A Initial
No. amount of bid

MS Sreenenelhmecater -ATe0h08E | W2
f\,//(; ,?'—\f':mee{ /V/g od—(ft\,wﬁ?nx : p ’366?68/@ ——gwf{' :
S BusCouptovetian Cogiy

L

A&‘&M .
(ASADULLAH munﬁ‘i“

RESIDENT ENGINEER (MUHAMMA®FALI NIEMON)
SPECIAL PROJECT DEPUTY DIRECTOR (TECH) PPP UNIT,
SINDH HOUSL ISLAMABAD FINANCE DEPARTMENT, KARACHI

(MEMBER PROCUREMENT COMMITTELE) (MEMBER PROCUREMENT COMMITTEL)

(MUHAMMAD YQ@USUF
SUPERINTENDING ENGINEER
PROVINCIAL BUILDINGS CIRCLE, KARACHI
(CHAIRMAN PROCUREMENT COMMITTEL)




[
" * .

COMPARATIVE STATEMENT

i

M&R TO SINDH HOUSE MURREE (REPAIR /RENOVATION OF VVIPS WING, BATH
ROOM & OTHER WORKS).

Name of Work:-

Date of Issue:- w.e.f. 07-4-2017

Date of opening 28-4-2017
This office N.I.T. No. RE/SHI/P-13/468 dated 07-4-2017

e SPPRA Sr. # 32632 of 2017

* Procurement Committee Notified vide No. E&A (W&S)3-9/91/2015 dated 05-04-2017.

| | Particulars
b Sr. | ) Percentage Total for | Item rates |

No. Rates Tendered By As per s tendered Schedule | quoted by the Total of the bid

Schedule B , i :
o by bidder |  items bidders.

_*1. VI/% Green Power Associates. - - - 1,787,428/- 1,787,428/-

2_. V!/s Bux Construction Corrmcmv E i - i = 1,866,594 /- 1,866,594/-
___g%_.___\/l/q_ Ameer VI 1 &, Comnany - - | - 1,866,768/- 1,866,768/-

The rates Tendered by M/s Green Power Associates amounting to Rs.1,787,428/- (One
Million Seven hundred Eighty-seven thousand Four hundred Twenty-eight only) for Non Schedule items, are found
reasonable, and recommended for approval.

ﬂi/ Z
(ASK iﬁ% _AH BROHY) - N

(MUHAMMAD ALI MEMON)

RESIDENT ENGINEER DEPUTY ])iRECT()‘{ (TECH) PPP UNITE, (MUHAMMAD YQ@USUF)
SINDH HOUSE ISLAMABAD FINANCE DEPARTMENT SUPERINTENDING ENGINEER
(MEMBER PROCUREMENT COMMITTEE) (MEMBER PROCU R!..\H.\ I COMMITTEE) PROVINCIAL BUILDINGS CIRCLE, KARACHI

(CHAIRMAN PROCUREMENT COMMITTEE)



=" EAN = b el
OFFICE OF THE
RESIDENT ENGINEER, SPECIAL PROJECT,

SINDH HOUSE ISLAMABAD, SECTOR, F-5/2, ISLAMABAD,
Tele-051-9211411 (PABX), Fax: 051-9203407, E-Mail:- reshibd@yahoo.com

MINUTES OF BID OPENING MEETING.
RE/SHI/P-13/468 dated 07-4-2017

Method of Procurement: Single Stage — One Envelope.

A meeting of the Procurement Committee is held on 28-4-2017 for opening the bids received in respect
of works of subjected NIT till the deadline of submission. The meeting attended by following Members
of the Procurement Committee.

1. | Mr. Mohammad Yousuf Supmntgndm;ﬂ Engineer, P.B.C. Karachi. | Chairman
2. | Mr. Muhammad Ali Memon Deputy Director ( Tech. ) PPP Unit Member
| Finance Department, Karachi. '
L? Mr. Asadullah Brohi - ijdcnt Engineer, S H.I. o ,T.d_g_rp_ht.r

Name of Work:- (i) M/R TO SINDH HOUSE MURREE (REPAIRING WORK
OF WOODEN DOOR & OTHER REPAIR WORK).

° The following bidders submitted their bids till the deadline of submission: present bidders
signed the attendance sheet at the time of opening.

7Sr” o 7 I 7()I't‘crcd e [ Amount of Bid sccu_r_it;v_ _ ]
o Name of Bidder . . enclosed with Tender Remarks.
No. (Unit Rate Basis)
o i | Documents.
. M/s Bux Construction Compdny 1,483,283 /- Rs.30 000/ Responsive
2. | M/s. Amccr M.I. & Company. ~1,622,445/- | 'Rs.30 ,000/- | Responsive
3. M/s Grccn_l”_o_wcr AS_S(_x_:laLc 1,530,255/- 'Rs.30 ,000/- | Responsive 1‘
Decision : Procurement Committee has found the rates offered by M/s Bux Construction

Company is lowest. Hence may be recommended for approval.

Name of Work:- (ii) M/R TO SINDH HOUSE MURREE, REPAIR WORK OF WOODEN
OUTER DOORS & WINDOWS REPLACEMENT WITH ALUMINUM.

o  The following bidders submitted their bids till the deadline of submission: present bidders
signed the attendance sheet at the time of opening.

St S T Offered Price | Amount of Bid scéuﬁ o ]
e Name of Bidder Ao L enclosed with Tender Remarks.
No. (Unit Rate Basis)
R 1 | Documents. ) o
I. | M/s. Bux Construction Compdnv 1,791,785/ Rs.36,000/- | Responsive
2. | M/s. Amcf;r_l\_/]_l & Company. ~1,832,054/- |  Rs.36,000/- | Responsive
3. | M/s. G_rt_:c_:_‘:_fp_wc,r ASSO(;_I:_).t'C'-: 1,845,482/- | Rs.36 ,000/- ‘Responsive
Decision : Procurement Committee has found the rates offered by ‘M/s Bux C onstruction

Company is lowest. Hence may be recommended for approval.

Name of Work:- (iij) M&R TO. JE MURREE (REPAIR /RENOVATION
OF VVI "‘B_A"I‘H ROOM & OTHER WORKS).
* The following bidders submitted their bids till the deadline of submission: present bidders

signed the attendance sheet at the time of opening.

Sr Offered Price | Amount of Bid security
i Name of Bidder B i LL ‘ enclosed with Tender Remarks.
No. (Unit Rate Basis) |
7 - ) S ] | Documents. |
I M/s Green Power Associates. 1,787,428/- 'Rs.36 ,000/- Responsive |
2, M/s Bux Construction ¢ (_,ompany 1,866 594/ | Rs.36 OOO/— R«.spon:.iu
3. M/s Ameer M I &. (,ompdny 1,866,768 /- [ R‘; 36,000/- “Responsive

[T T — Al ITAIAT
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Decision : Procurement Committee has found the rates offered by M/s Green Power Associates
is lowest. Hence may be recommended for approval.

Name of Work:- (iv) M/R TO SINDH HOUSE ISLAMABAD (REPAIRING
WORK OF A-I & A-II PORTION OF AEN RESIDENCE).

e  The following bidders submitted their bids till the deadline of submission: present bidders
signed the attendance sheet at the time of opening.

l Offered Price | Amount of Bid security [ ‘
Name of Bidder e ; enclosed with Tender | Remarks.
[ (Unit Rate Basis) |

b - - . Documents.

M/s. Ameer M.I. & Company. 1,196,531/ Rs.24,000/- Responsive
‘M/s. Bux Construction Company. 1,253,591/ ~ Rs.24,000/- Responsive
| M/s. Green Power Associates. | 1,298,115/-|  Rs.24,000/- | Responsive |

Decision : Procurement Committee has found the rates offered by M/s Ameer M.1. & Company

is lowest. Hence may be recommended for approval.

e The bids are opened at 11:00 in the presence of the above mentioned participants and the rates
quoted by bidders are read aloud and encircled the offered amount and cntered in the
comparative statement accordingly. The bids do not contain any over-writing or cutting.

e The committee has examined all the bids as per the qualification / Eligibility Criteria provided
in the bidding documents, arithmetical checked, verify the documents and bid security
submitted by the bidders.

e The Procurement Committee signed the Minutes and advised for preparation of Bid Evaluation
Reports of contract.

The meeting ended with the word of thanks to and from the Chair.

'LL’V
(AL JLLAH BROHI) (MOHAMMAD AFT MEMON)

RESIDENT ENGINEER DEPUTY DIRECTOR (TECH) PPP UNITE,
SINDH HOUSE ISLAMABAD FINANCE DEPARTMENT
(MEMBER PROCUREMENT COMMITTEE) (MEMBER PROCUREMENT COMMITTEE)

(MOHAMMAD SUF)
SUPERINTENDING ENGINEER
PROVINCIAL BUILDINGS CIRCLE, KARACHI
(CHAIRMAN PROCUREMENT COMMITTEE)

1 Mbain Fribder Excel | Salman) Work Fetimate 2016-F TAINUTES OF BIL do
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