BID EVALUATION REPORT

(● 1. '	Name of Procuring Agency:-	Executive Engineer Provincial Highway Division Naushahro Feorze
	02.	Tender Reference No.	NIT No. TC/G-55/514 Dated 03-04-2017
	03.	Tender Description / Name of work/ item:- 01)	W/R of road from Halani via Mehrabpur to Mehran Highway @ Point Bag Bachara Mile 0/0-15/0 (24.0 km)I/C Masnory structure 410 Rft Bridge & 56 Rft Bridge
	04.	Method of Procurement:-	Single Stage One envelope Bidding Procedure
	05.	Tender Published:-	SPPRA Website S.No. 32504
	06.	Total Bid Documents Sold:-	03 Nos.
	07.	Total Bids Received:-	03 Nos.
	08.	Technical Bid Opening date (if applicable):-	Not Applicable
	09.	No. of Bid technically qualified (if applicable):-	Not Applicable
	10.	Bid (s) Rejected:-	-
	11.	Financial Bid Opening date:-	11-05-2017

S. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
01.	02.	03.	04.	05.	06.	07.
01.	M/S NIAZ MOHAMMD KHAN & BROTHERS	Part A(i) Rs: 351029392/- Part A(ii) Rs:133680490/- Part A(iii)(i) Rs: 330929/- Part A(iii)(ii) Rs: 149312/- 480241/- Therefore 21 Nos. 10085061/- Part A (iv) Rs. 24725912/- Part B(i) Rs: 41000000/- Part B(ii) Rs: 13988800/-	1 st Lowest	Part A(i) 13.85 % Above Part A(ii) 19.90% Above Part A(iii)(i) 19.40% Above Part A(iii)(ii) 09.65% Above Part A (iv) 23.75% Above Part B(i) 100000 P.Rft Part B(ii) 249800 P.Rft	Quality As Per Evaluation Criteria	Recommended for award of work

Signature of the Chairman / Members of the Committe

MEMBER

12.

Bid Evaluation:-

(AFTAB AHMED MEMON)
Assistant Engineer
Education Works Sub-Division

Naushahro Feroze

MEMBER

(MOHAMMAS RAMZAN MEMON)

Assistant Engineer Provincial Highway Sub-Division MORO

CHAIRMAN

(MAQSOOD AHMED MEMON)

Executive Engineer Provincial Highway Division Naushahro Feroze

Contd: page (2)

Page (2)

12.

Bid Evaluation:-

BID EVALUATION REPORT

	1 . ,	Name of Procuring Agency:-	Executive Engineer Provincial Highway Division Naushahro Feorze
	02.	Tender Reference No.	NIT No. TC/G-55/514Dated 03-04-2017
•	03.	Tender Description / Name of work/ item:- 01)	W/R of road from Halani via Mehrabpur to Mehran Highway @ Point Bag Bachara Mile 0/0-15/0 (24.0 km)I/C Masnory structure 410 Rft Bridge & 56 Rft Bridge
	04.	Method of Procurement:-	Single Stage One envelope Bidding Procedure
	05.	Tender Published:-	SPPRA Website S.No. 32504
	06.	Total Bid Documents Sold:-	03 Nos.
	07.	Total Bids Received:-	03 Nos.
	08.	Technical Bid Opening date (if applicable):-	Not Applicable
	09.	No. of Bid technically qualified (if applicable):-	Not Applicable
	10.	Bid (s) Rejected:-	-
	11.	Financial Bid Opening date:-	11-05-2017

S. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
01.	02.	03.	04.	05.	06.	07.
02.	M/S Abdul Ghaffar Memon	Part A(i) Rs: 352459008/- Part A(ii) Rs: 134332787/- Part A(iii)(i) Rs: 339798/- Part A(iii)(ii) Rs: 150877/- 490675/- Therefore 21 Nos. 110304175/- Part A (iv) Rs. 24955688/- Part B(i) Rs: 45100000/- Part B(ii)	2 nd Lowest	Part A(i) 14.30 % Above Part A(ii) 20.40% Above Part A(iii)(i) 22.60% Above Part A(iii)(ii) 10.80% Above Part A (iv) 24.90% Above Part B(i) 110000 P.Rft Part B(ii) 251000 P.Rft	Quality As Per Evaluation Criteria	Responsive

Signature of the Chairman / Members of the Committee

MEMBER

(AFTAB AHMED MEMON)
Assistant Engineer
Education Works Sub-Division

Naushahro Feroze

MEMBER

(MOHAMMAD RAMZANAMEMON)

Assistant Engineer
Provincial Highway Sub-Division

MORO

CHAIRMAN

(MAQSOOD AHMED MEMON)

BID EVALUATION REPORT

01.	Name of Procuring Agency:-	Executive Engineer Provincial Highway Division Naushahro Feorze
02.	Tender Reference No.	NIT No. TC/G-55/514 Dated 03-04-2017
03.	Tender Description / Name of work/ item:-	W/R of road from Halani via Mehrabpur to Mehran Highway @ Point Bag Bachara Mile 0/0-15/0 (24.0 km)I/C Masnory structure 410 Rft Bridge & 56 Rft Bridge
04.	Method of Procurement:-	Single Stage One envelope Bidding Procedure
05.	Tender Published:-	SPPRA Website S.No. 32504
06.	Total Bid Documents Sold:-	03 Nos.
07.	Total Bids Received:-	03 Nos.
08.	Technical Bid Opening date (if applicable):-	Not Applicable
09.	No. of Bid technically qualified (if applicable):-	Not Applicable
10.	Bid (s) Rejected:-	•
11.	Financial Bid Opening date:-	11-05-2017

S. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
01.	02.	03.	04.	05.	06.	07.
03.	M/S Bhittai Builders	Part A(i) Rs: 356271319/- Part A(ii) Rs: 135376462/- Part A(iii)(i) Rs: 341738/- Part A(iii)(ii) Rs: 151967/- 493705/- Therefore 21 Nos. 10367805/- Part A (iv) Rs. 25095552/- Part B(i) Rs: 45920000/- Part B(ii)	3 rd Lowest	Part A(i) 15.50 % Above Part A(ii) 21.20% Above Part A(iii)(i) 23.30% Above Part A(iii)(ii) 11.60% Above Part A (iv) 25.60% Above Part B(i)112000 P.Rft Part B(ii) 252000 P.Rft	Quality As Per Evaluation Criteria	Recommended for award of work

Rs: 14112000/Signature of the Chairman / Members of the Committe

MEMBER

12.

Bid Evaluation:-

(AFTAB AHMED MEMON)
Assistant Engineer
Education Works Sub-Division

Naushahro Feroze

MEMBER

(MOHAMMAD KAMZAN MEMON)
Assistant Engineer

Provincial Highway Sub-Division MORO CHAIRMAN

(MAQSOOD AHMED MEMON)

N.I.T NO. TC/G-55/514 DATED 03-04-2017

Date of Issue 10-05-2017 & Opening 11-05-2017 FINANCIAL REVIEW/ COMPARATIVE STATEMENT

NAME OF WORK:-

W/R OF ROAD FROM HALANI VIA MEHRABPUR TO MEHRAN HIGHWAY @ POINT BAG BACHRA MILE 0/0-15/0 (24.0 KM) I/C MASONARY STRUCTURE 410 RFT BRIDGE & 56 RFT BRIDGE

S.No.	Description	Estimate Cost	M/S NIAZ MOHAMMAD KHAN & M/S ABDUL GI		M/S ABDUL GH	AFFAR MEMON	M/S BHITTAI BUILDERS	
			Rate	Amount	Rate	Amount	Rate	Amount
1	2	3	4	5	6	7	8	9
	A(i). Amount of Schedule B (Impr: Road Work)	317,692,576		317,692,576		317,692,576		317,692,576
	Add: 14% Above	44,476,961	13.85% Above	44,000,422	14.30% Above	45,430,038	15.50% Above	49,242,349
	TOTAL	362,169,537		361,692,998		363,122,614		366,934,925
i	Deduct: Bitumen 355.94 Tons @Rs:29959/- P.Ton	10,663,606		10,663,606		10,663,606		10,663,606
	TOTAL-A(i)	351,505,931		351,029,392		352,459,008		356,271,319
	A(ii). Amount of Schedule B (ASPHALT)	130,459,440		130,459,440		130,459,440		130,459,440
i	Add 20% Above	26,091,888	19.90% Above	25,961,429	20.40% Above	26,613,726	21.20% Above	27,657,401
	Total	156,551,328		156,420,869		157,073,166		158,116,841
ii	Deduct: Bitumen 759.05 Tons @Rs:29959/- P.Ton	22,740,379		22,740,379		22,740,379		22,740,379
	TOTAL A(ii)	133,810,949		133,680,490		134,332,787		135,376,462
	Total A(i)&A(ii)	485,316,880		484,709,882		486,791,795		491,647,781
	PART-A(iii)(i) 3' Box Culverts							
	Amount of Schedule B Except Item No. 3	277,160		277,160		277,160		277,160
	Add: Cartage of Material	54,975	19.40.% Above	53,769	22.60%Above	62,638	23.30% Above	64,578
	Sub Total A(iii) (i)	332,135		330,929		339,798		341,738

MEMBER

(AFTAB AHMED MEMON)
Assistant Engineer
Education Works Sub-Division
Naushahro Feroze

MEMBER

(MOHAMMAD RAMZAN MEMON) Assistant Engineer Provincial Highway Sub-Division, Moro

CHAIRMAN

N.I.T N N.I.T NO. TC/G-55/514 DATED 03-04-2017

Date of Issue Date of Issue 10-05-2017 & Opening 11-05-2017

FINANCIAL REVIEW/ COMPARATIVE STATEMENT

NAME OF WORK:-

W/R OF ROAD FROM HALANI VIA MEHRABPUR TO MEHRAN HIGHWAY @ POINT BAG BACHRA MILE 0/0-15/0 (24.0 KM) I/C MASONARY STRUCTURE 410 RFT BRIDGE & 56 RFT BRIDGE

S.No.	Description			IIAZ MOHAMMAD KHAN & BROTHERS		M/S ABDUL GHAFFAR MEMON		M/S BHITTAI BUILDERS	
			Rate	Amount	Rate	Amount	Rate	Amount	
1	2	3	4	5	6	7	8	9	
	PART-A(iii)(ii) 3' Box Culverts								
	Amount of Schedule B on Item No. 3	136,171		136,171		136,171		136,171	
	Add: 10.0 % Above	13,617	9.65% Above	13,141	10.80% Above	14,706	11.60% Above	15,796	
	Sub Total A(iii)(ii)	149,788		149,312		150,877		151,967	
	Total A(iii)(i)+A(iii)(ii)	481,923		480,241		490,675		493,705	
	Therefore 21 Nos: 481923×21	10,120,383		10,085,061		10,304,175		10367805	
	Part A(iv). Amount of Schedule B (Raising of Sewer Drainage)	19,980,535		19,980,535		19,980,535		19,980,535	
10	Add Cartage of Material	4,832,523	23.75% Above	4,745,377	24.90% Above	4,975,153	25.60% Above	5,115,017	
	TOTAL	24,813,058		24,725,912		24,955,688		25,095,552	
1	Total A(i)+A(ii)+A(iii)+A(iv)	520,250,321		519,520,855		522,051,658		527,111,138	
	B(i). Amount of Schedule B 410 Rft Bridge @ Rs.61000/-	25,010,000	Rs.100000	41,000,000	Rs. 110000	45,100,000	Rs.112000	45,920,000	
	Total	25,010,000		41,000,000		45,100,000		45,920,000	
	B(ii). Amount of Schedule B 56 Rft Bridge @ Rs.250000/-	14,000,000	Rs.249800	13,988,800	Rs.251000	14,056,000	Rs.252000	14,112,000	
	SUB TOTAL B(ii)	14,000,000		13,988,800		14,056,000		14,112,000	
	Total B(i)+B(ii)	39,010,000		54,988,800		59,156,000		60,032,000	

MEMBER

(AFTAB AHMED MEMON)
Assistant Engineer
Education Works Sub-Division
Naushahro Feroze

MEMBER

(MOHAMMAD RAMZAN MEMON) Assistant Engineer Provincial Highway Sub-Division, Moro CHAIRMAN

N.I.T N N.I.T NO. TC/G-55/514 DATED 03-04-2017

Date of Issue Date of Issue 10-05-2017 & Opening 11-05-2017

FINANCIAL REVIEW/ COMPARATIVE STATEMENT

NAME OF WORK:-

W/R OF ROAD FROM HALANI VIA MEHRABPUR TO MEHRAN HIGHWAY @ POINT BAG BACHRA

MILE 0/0-15/0 (24.0 KM) I/C MASONARY STRUCTURE 410 RFT BRIDGE & 56 RFT BRIDGE

S.No.	Description	Estimate Cost	M/S NIAZ MOHAMMAD KHAN & M/S ABDU		M/S ABDUL G	M/S ABDUL GHAFFAR MEMON		M/S BHITTAI BUILDERS	
			Rate	Amount	Rate	Amount	Rate	Amount	
1	2	3	4	5	6	7	8	9	
	Gross Total A(i,ii,iii,iv)+B(i,ii)	559,260,321		574,509,655		581,207,658		587,143,138	
	(A) Total Cost As per Estimate	568223000	The Lowest Rates q	uoted by M/S Niaz M	ohammad Khan & Brothers Government Contractor are:-			Part	
	(B) Total As per Tender	574,509,655	A(i):- 351029392/- 1	3.85% (Thirteen Poin	nt Eight Five Percen	t)Above (Rupees Thirty I	Five Crore Ten Lacs Tv	venty Nine Thousand	
	Contigency	8,963,040	Three Hundred Nine	ety Two)Only	7 D() Ab	(D Thid C	Thirty Civil and Cial	Part A(ii):-	
	Excess	152/033/	Hundred Ninety)Onl	(Minteen Foint Mine	Zero Percent)Abov	ve (Rupees Thirteen Cro	res Thirty Six Lacs Eigr	Part A(iii)(i):-	
	Percentage Excess	4 4000/		,	ro Percent)Above (F	Rupees Three LAcs Thirt	v Thousand Nine hund	. , , , ,	
	Lowest Tender Amount	574,509,655	149312/- 9.65% (Nine Point Six Five Percent) Above (Rupees One Lac Fourty nine Thousand Three Hundred Twelve)On						
			Part A(iv):- 24725912/- 23.75% (Twenty Three Point Seven Five Percent) Above (Rupees Two Crore Fourty						
			Five Thousand Nine	e Hundred Twelve) Or	nly.			Part B(i)	

41000000/- (100000) (One Hubndred Thousand Only) (Rupees Fourty One Million Only)

Part B(ii):- 13988800/- (249800) (Two Lacs Fourty Nine thousand Eight Hundred) (Rupees One Crore Thirty Nine lacs Eighty Eight Thousand Eight Hundred)Only

Above

Rates are Recommended for Approval

MEMBER

(AFTAB AHMED MEMON)
Assistant Engineer
Education Works Sub-Division
Naushahro Feroze

MEMBER

(MOHAMMAD RAMZAN MEMON)
Assistant Engineer
Provincial Highway Sub-Division,
Moro

CHAIRMAN

ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN PROVINCIAL HIGHWAY DIVISION NAUSHAHRO FEROZE

NAME OF WORK:-

W/R of road from Halani via Mehrabput to Mehran Highway @ Point Bag Bachra Mile 0/0-15/0 (24.0 km) I/C Masnory Structure 410 Rft Bridge & 56 Rft Bridge.

EXECUTIVE ENGINEER PROVINCIAL HIGHWAY DIVISION NAUSHAHRO FEROZE HELD ON 11-05-2017.

S.NO.	NAME OF CONTRACTOR / FIRM	SIGNATURE
	M/s ABDULBHAFA	- Markeller
02	M/S BHITTAI BUILDERS	(W) ·
03	M/s Neary Mechanimad Khan	e e

Member

(AFTAB AHMED MEMON)
Assistant Engineer
Education Works Sub-Division

Naushahro Feroze

Member

(MOHAMMAD RAMZAN MEMON)

Assistant Engineer Provincial Highway Sub-Division

MORO

Chairman

(MAQSOOD AHMED MEMON)
Executive Engineer

Provincial Highway Division Naushahro Feroze

NAME OF WORK:

W/R of road from Halani via Mehrabput to Mehran Highway @ Point Bag Bachra Mile 0/0-15/0 (24.0 km) I/C Masnory Structure 410 Rft Bridge & 56 Rft Bridge

SUMMARY OF COST

Part	Item of Work	Schedule B Amount	Rate quoted by Contractor	Amount
A(i)	Constt: Road Work	317692576	13.85% Above	351029392/-
A(ii)	Constt: Road Work (ASPHALT)	130459440	19.90% Above	133680490/-
	(i) 3' Span Box Culvert	277160	19.40% Above	330929/-
A(iii)	(ii) 3' Span Box Culvert	136171	09.65% Above	149312/-
	Therefore 21 Nos.	481923= 10120383		480241=10085061
A(iv)	Raising of Sewer Drainage	19980535/-	23.75% Above	24725912/-
B(i)	410' Rft Bridge @Rs. 61000/-	25010000/-	100000 P.Rft	41000000/-
B(ii)	56' Rft Bridge @Rs. 250000/-	14000000/-	249800 P.Rft	13988800/-
	Total	559260321/-		574509655/-

Total Amount of Bid

A(i) + A(ii) + A(iii) + A(iv), B(i) + B(ii) = Rs. 574509655/-

Member

Member

Chairman

(AFTAB AHMED MEMON) Assistant Engineer

Education Works Sub-Division

Naushahro Feroze

(MOHAMMAN KAMZAN MEMON)

Assistant Engineer Provincial Highway Sub-Division MORO

(MAQSOOD AHMED MEMON)

GENERAL ABSTRACT

NAME OF WORK:

W/R of road from Halani via Mehrabput to Mehran Highway @ Point Bag Bachra Mile 0/0-15/0 (24.0 km) I/C Masnory Structure 410 Rft Bridge & 56 Rft Bridge

S.No.	Name of Contractor	Tender Amount
01.	M/S Niaz Mohammad Khan & Brothers	Part A(i) 13.85 % Above Rs: 351029392/- Part A(ii) 19.90% Above Rs: 133680490/- Part A(iii)(i) 19.40% Above Rs: 330929/- Part A(iii)(ii) 09.65% Above Rs: 149312/- 480241/- Therefore 21 Nos. 10085061/- Part A (iv) 23.75% Above Rs. 24725912/- Part B(i) 100000 P.Rft Rs: 41000000/- Part B(ii) 249800 P.Rft Rs: 13988800/-
	G. Total	Rs. 574509655/-
02.	M/S Abdul Ghaffar Memon	Part A(i) 14.30 % Above Rs: 352459008/- Part A(ii) 20.40% Above Rs: 134332787/- Part A(iii)(i) 22.60% Above Rs: 339798/- Part A(iii)(ii) 10.80% Above Rs: 150877/- 490675/- Therefore 21 Nos. 110304175/- Part A (iv) 24.90% Above Rs. 24955688/- Part B(i) 110000 P.Rft Rs: 45100000/- Part B(ii) 251000 P.Rft Rs: 14056000/-
	G. Total	Rs. 581207658/-
03.	M/S Bhittai Builders	Part A(i) 15.50 % Above Rs: 356271319/- Part A(ii) 21.20% Above Rs: 135376462/- Part A(iii)(i) 23.30% Above Rs: 341738/- Part A(iii)(ii) 11.60% Above Rs: 151967/- 493705/- Therefore 21 Nos. 10367805/- Part A(iv) 25.60% Above Rs. 25095552/- Part B(i) 112000 P.Rft Rs: 45920000/- Part B(ii) 252000 P.Rft Rs: 14112000/-
	G. Total	Rs. 587143138/-

MEMBER

(AFTAB AHMED MEMON)
Assistant Engineer
Education Works Sub-Division

Naushahro Feroze

MEMBER

(MOHAMMAD KAMZAN MEMON)

Assistant Engineer Provincial Highway Sub-Division

MORO

CHAIRMAN

(MAQSOOD AHMED MEMON)

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION

NAUSHAHRO FEROZE

COMPARATIVE STATEMENT

NIT NO. TC/G-55/514 of 2017 Dated 03-04-2017

NAME OF SCHEME

W/R of road from Halani via Mehrabput to Mehran Highway @ Point Bag Bachra Mile 0/0-15/0 (24.0 km) I/C Masnory Structure 410 Rft Bridge & 56 Rft Bridge

S.NO.	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTOR
01.	M/S Niaz Mohammad Khan & Brothers	Part A(i) 13.85 % Above Rs: 351029392/- Part A(ii) 19.90% Above Rs: 133680490/- Part A(iii)(i) 19.40% Above Rs: 330929/- Part A(iii)(ii) 09.65% Above Rs: 149312/- 480241/- Therefore 21 Nos. 10085061/- Part A (iv) 23.75% Above Rs. 24725912/- Part B(i) 100000 P.Rft Rs: 41000000/- Part B(ii) 249800 P.Rft Rs: 13988800/-
02.	M/S Abdul Ghaffar Memon	Part A(ii) 14.30 % Above Rs: 352459008/- Part A(ii) 20.40% Above Rs: 134332787/- Part A(iii)(i) 22.60% Above Rs: 339798/- Part A(iii)(ii) 10.80% Above Rs: 150877/- 490675/- Therefore 21 Nos. 110304175/- Part A (iv) 24.90% Above Rs. 24955688/- Part B(i) 110000 P.Rft Rs: 45100000/- Part B(ii) 251000 P.Rft Rs: 14056000/-
03.	M/S Bhittai Builders	Part A(i) 15.50 % Above Rs: 356271319/- Part A(ii) 21.20% Above Rs: 135376462/- Part A(iii)(i) 23.30% Above Rs: 341738/- Part A(iii)(ii) 11.60% Above Rs: 151967/- 493705/- Therefore 21 Nos. 10367805/- Part A(iv) 25.60% Above Rs. 25095552/- Part B(i) 112000 P.Rft Rs: 45920000/- Part B(ii) 252000 P.Rft Rs: 14112000/-

MEMBER

MEMBER

CHAIRMAN

(AFTAB AHMED MEMON)
Assistant Engineer
Education Works Sub-Division

Naushahro Feroze

(MOHAMMAB KAMZAN MEMON)

Assistant Engineer
Provincial Highway Sub-Division
MORO

(MAQSOOD AHMED MEMON)

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/583 of 2017, dated 17-04-2017

Provincial Highway Division Naushahro Feroze

01.	Name of Procuring Agency:-	Executive Engineer Provincial Highway Division Naushahro Feroze
02.	Tender Reference No.	NIT NO. TC/G-55/514 dated 03-04-2017
03.	Tender description / Name of work/ item:	W/R of road from Halani via Mehrabpur to Mehran Highway @ Point Bag Bachara Mile 0/0-15/0 (24.0 km)I/C Masnory structure 410 Rft Bridge & 56 Rft Bridge
04.	Method of Procurement	Single Stage- one envelope procedure
05.	Name of Firm / Bidders	M/S Niaz Mohammad Khan & Brothers .
06.	N.T.N	Available
07.	Registration with P.E.C	Registered
08.	Sindh Board of Revenue	Registered
09.	Relevant Experience	Available
10.	Turnover of at least last three years	Available
11.	Funds / Budget	Available
12.	05% Earnest Money	Available
13.	Tender Fee/ Cost Bidding Document	Deposited

CERTIFICATE

Certified that the tender has been published in Newspapers with outward Numbers of Information Department No. INF-KRY No. 1780/17

Certified that the tender continuous to appear on website of SPPRA @

Sr. No. 32504

MEMBER

(AFTAB AHMED MEMON)
Assistant Engineer
Education Works Sub-Division
Naushahro Feroze

MEMBER

(MOHAMMAD RAMZAN MEMON)
Assistant Engineer
Provincial Highway Sub-Division
MORO

CHAIRMAN

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/583 of 2017, dated 17-04-2017

Provincial Highway Division Naushahro Feroze

01.	Name of Procuring Agency:-	Executive Engineer Provincial Highway Division Naushahro Feroze
02.	Tender Reference No.	NIT NO. TC/G-55/514 dated 03-04-2017
03.	Tender description / Name of work/ item:	W/R of road from Halani via Mehrabpur to Mehran Highway @ Point Bag Bachara Mile 0/0-15/0 (24.0 km)I/C Masnory structure 410 Rft Bridge & 56 Rft Bridge
04.	Method of Procurement	Single Stage- one envelope procedure
05.	Name of Firm / Bidders	M/S Abdul Ghaffar Memon .
06.	N.T.N	Available
07.	Registration with P.E.C	Registered
08.	Sindh Board of Revenue	Registered
09.	Relevant Experience	Available
10.	Turnover of at least last three years	Available
11.	Funds / Budget	Available
12.	05% Earnest Money	Available
13.	Tender Fee/ Cost Bidding Document	Deposited

CERTIFICATE

Certified that the tender has been published in Newspapers with outward Numbers of Information Department No. INF-KRY No. 1780/17

Certified that the tender continuous to appear on website of SPPRA @

Sr. No. 32504

MEMBER

(AFTAB AHMED MEMON)
Assistant Engineer
Education Works Sub-Division
Naushahro Feroze

MEMBER

(MOHAMMAN RAMZAN MEMON)
Assistant Engineer
Provincial Highway Sub-Division
MORO

CHAIRMAN

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/583 of 2017, dated 17-04-2017

Provincial Highway Division Naushahro Feroze

01.	Name of Procuring Agency:-	Executive Engineer Provincial Highway Division Naushahro Feroze
02.	Tender Reference No.	NIT NO. TC/G-55/514 dated 03-04-2017
03.	Tender description / Name of work/ item:	W/R of road from Halani via Mehrabpur to Mehran Highway @ Point Bag Bachara Mile 0/0-15/0 (24.0 km)I/C Masnory structure 410 Rft Bridge & 56 Rft Bridge
04.	Method of Procurement	Single Stage- one envelope procedure
05.	Name of Firm / Bidders	M/S Bhittai Builders.
06.	N.T.N	Available
07.	Registration with P.E.C	Registered
08.	Sindh Board of Revenue	Registered
09.	Relevant Experience	Available
10.	Turnover of at least last three years	Available
11.	Funds / Budget	Available
12.	05% Earnest Money	Available
13.	Tender Fee/ Cost Bidding Document	Deposited

CERTIFICATE

Certified that the tender has been published in Newspapers with outward Numbers of Information Department No. INF-KRY No. 1780/17

Certified that the tender continuous to appear on website of SPPRA @

Sr. No. 32504

MEMBER

(AFTAB AHMED MEMON)
Assistant Engineer
Education Works Sub-Division
Naushahro Feroze

MEMBER

(MOHAMMAD RAMZAN MEMON)
Assistant Engineer
Provincial Highway Sub-Division
MORO

CHAIRMAN

NIT No. TC/G-55/514 of. Dated 03-04-2017.

Method and procedure of procurement:

NATIONAL COMPETITIVE BIDDING (SINGLE STAGE-ONE ENVELOPE).

MINUTES OF BID OPENING MEETING

A meeting of the procurement committee of this department was held on dated 11-05-2017, for opening the bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by all following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

The bids were opened at 3:45 PM in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All the members of the procurement committee signed each and every page of financial proposal/bids. The bids do not contain any over-writing or cutting. (Also mention cutting or over writing if any). Following is the details of bids announced.

The committee shall examine all the bids as per the Qualification/ eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.

(MEMBER)

(MEMBER)

(CHAIRMAN)

(AFTAB AHMED MEMON) Assistant Engineer

Education Works Sub-Division

Naushahro Feroze

(MOHAMMAD RAMZAN MEMON)

Assistant Engineer Provincial Highway Sub-Division

MORO

(MAQSOOD AHMED MEMON)