(9)

1 Name of Procuring Agency

2 Tender Refefence No.

3 Tender Description/Name of Work/Item Highways Division, Kamber-Shahdadkot @ Kamber

N.I.T No. TC/G-55/66

Dated: 07.05.2015

M&R RETAINING WALL ALONG LARKANA KAMBER ROAD TO VILLAGE NOURANG WAH (80'RFT) MILE 0/1+410'-0/1+490'

(M&R PROGRAM 2014-2015).

4 Method Procurement5 Tender Published

Single stage - single Envolope Procurement.

SPPRA Website 2015 No.

Dated:

Dated:

Dated:

6 Total Bid documents

03 Nos.

7 Total Bid received

03 Nos.

8 Technical Bid Opening date

00 1403.

(If applicable)

Not Applicable

9 No. of bid Technically qualified

Not Applicable

(If applicable)

....

10 Bid(s) Rejected

-Nil-

(If applicable)

11 Financial Bid Opening date

26.05.2015

S.#	Name of Firm or Bidder	Cost offered by the Bidder	in terms of	Comparision with Estimated Cost	Reasons for acceptance/ rejection	Remarks
1	2	3	44	5	6	7
1	Mr. Ali Nawaz Mirjat	967,284	Lowest	A (i) = Add:19.50% Above	Qualified as per evaluation criteria	Found responsive Bid Recommended for award of work
2	M/s Saras & Co.	985,497	Highest	A (i) = Add:21.75%Above	Qualified as per evaluation criteria	Responsive
3	Mr. Munawar Ali Kango	989,544	Highest	A (i) = Add:22.25%Above	Qualified as per evaluation criteria	Responsive

Signatures of the Chairman/Members of the Committee

(Bashir Ahmed Kartio)
Divisional Accounts Officer

Highways Division Kamber-Shahdadkot (Abdul Muqeem Ansari)

Executive Engineer Highways Division Kamber-Shahdadkot (Abdul Muqeen Ansari)

Superintending Engineer Works and Services Kamber-Shahdadkot

COMPERATIVE STATEMENT

N.I.T NO. TC/G-55/66 DATE: 07.05.2015

DATE OF ISSUE: 25.05.2015
DATE OF OPENING: 26.05.2015

NAME OF WORK:-

M&R RETAINING WALL ALONG LARKANA KAMBER ROAD TO VILLAGE NOURANG WAH (80'RFT) MILE 0/1+410'-0/1+490' (M&R PROGRAM 2014-2015).

s.#	Description	Estimated	Estimated Mr. Ali Nawaz Mirjat		M/s Saras & Co.		Mr. Munawar Ali Kango	ogu	_
		cost	Rate	Amount	Rate	Amount	Rate	Amount	,
П	PART-A							9	,
	Amount of Schedule-B	809,443		809,443		809,443		809,443	
	Add:19.95%Above Ceiling	161,484		0		0		0	
	Quoted by Contractor		Add:19.50%Above	157,841	Add:21.75% Above	176,054	Add:22.25% Above	180,101	
	TOTAL PART-A 970,927	970,927		967,284		985,497		989,544	_

The rates quoted by Mr. Ali Nawaz Mirjat, Government Contractor are lowest.

(Bashir Ahmed Kartio)
Divisional Accounts Officer
Highways Division
Kamber-Shahdadkot

(Abdul Muqeem Ansari) Executive Enginer Highways Division Kamber-Shahdadkot

(Abdul Muqeem Knsari) Superintending Engineer Works and Services Kamber-Shahdadkot

Name of Procuring Agency

Tender Refefence No.

Tender Description/Name of Work/Item

Highways Division, Kamber-Shahdadkot @ Kamber

N.I.T No. TC/G-55/66

Dated: 07.05.2015

M&R ALONG LARKANA KAMBER ROAD I/C LINK TO D.C. OFFICE (IN PORTIONS) MILE 11/4-12/4 U/C KAMBER

TALUKA KAMBER (M&R PROGRAM 2014-2015).

Single stage - single Envolope Procurement.

Method Procurement Tender Published

Dated:

SPPRA Website 2015 No.

Dated:

Dated: Dated:

Total Bid documents

Total Bid received

Technical Bid Opening date

(If applicable)

9 No. of bid Technically qualified

(If applicable)

10 Bid(s) Rejected

(If applicable)

03 Nos.

03 Nos.

Not Applicable

Not Applicable

-Nil-

11 Financial Bid Opening date

26.05.2015

S.#	Name of Firm or Bidder	Cost offered by the Bidder	in terms of	Comparision with Estimated Cost	Reasons for acceptance/ rejection	Remarks
1	Mr. Abdul Hakeem Brohi		Lowest	A (i) = At Par	Qualified as per evaluation criteria	Found responsive
. 2	M/s Saras & Co.	995,636	Highest	A (i) = Add:1.50%Above	Qualified as per evaluation criteria	Responsive
3	Mr. Qurban Ali Abro	1,007,407	Highest	A (i) = Add:2.70%Above	Qualified as per evaluation criteria	Responsive

Signatures of the Chairman/Members of the Committee

(Bashir Ahmed Kartio) Divisional Accounts Officer Highways Division

Kamber-Shahdadkot

(Abdul Mugeem Ansari) Executive Engineer

Highways Division Kamber-Shahdadkot (Abdul Muqeem Ansari)

Superintending Engineer Works and Services Kamber-Shahdadkot

COMPERATIVE STATEMENT

DATE OF OPENING: 25.05.2015 DATE OF OPENING: 26.05.2015

N.I.T NO. TC/G-55/66 DATE: 07.05.2015

NAME OF WORK:-

M&R ALONG LARKANA KAMBER ROAD I/C LINK TO D.C. OFFICE (IN PORTIONS) MILE 11/4-12/4 U/C KAMBER TALUKA KAMBER (M&R PROGRAM 2014-2015).

1 PART-A Rate Amount of Schedule-B Rate Amount of Schedule-B Rate Amount of Schedule-B PROSP2 PROSP2	S.#	Description	Estimated	Estimated Mr. Abdul Hakeem Brohi	rohi	M/s Saras & Co.		Mr. Qurban Ali Abro	
of Schedule-B 980,922 980,922 980,922 lling 0 0 0 y Contractor At Par 0 Add:1.50%Above 14,714 GRAND TOTAL 980,922 995,636			cost	Rate	Amount	Rate	Amount	Rafe	Amount
hedule-B 980,922 980,922 980,922 980,922 0 0 0 0 ntractor At Par 0 Add:1.50% Above 14,714 GRAND TOTAL 980,922 980,922 995,636	1	PART'A	T.					#	
0 0 ntractor At Par 0 Add:1.50%Above 14,714 GRAND TOTAL 980,922 980,922 995,636		Amount of Schedule-B	980,922		980,922		980,922		980,922
RAND TOTAL 980,922 At Par 0 Add:1.50%Above 14,714 995,636 995,636		@ Par Ceiling	0		0		0		0
980,922 995,636		Quoted by Contractor	The second second	At Par	0	Add:1.50%Above		Add:2.70% Above	26,485
		GRAND TOTAL	980,922		980,922		1		1,007,407

The rates quoted by Mr. Abdul Hakeem Brohi, Government Contractor are lowest.

(Abdul Muqeem Ansari Executive Engineer Highways Division Kamber-Shahdadkot

> (Bashir Ahmed Kartio) Divisional Accounts Officer

Highways Division Kamber-Shahdadkot

(Abdul Muqeen Ansari) Superintending Engineer Works and Services Kamber-Shahdadkot

Name of Procuring Agency

Tender Refefence No.

Tender Description/Name of Work/Item

Highways Division, Kamber-Shahdadkot @ Kamber

N.I.T No. TC/G-55/66

Dated: 07.05.2015

M&R RE-DECKING OF 10'FT SPAN BRIDGE @ LEGHARI-FEEDER VILLAGE GHULAM NABI BHURGARI (M&R

PROGRAM 2014-2015).

Method Procurement

Single stage - single Envolope Procurement. Tender Published SPPRA Website 2015 No.

Dated:

Dated:

Dated: Dated:

Total Bid documents

Total Bid received

8 Technical Bid Opening date (If applicable)

9 No. of bid Technically qualified

(If applicable)

10 Bid(s) Rejected

(If applicable)

03 Nos.

03 Nos.

Not Applicable

Not Applicable

-Nil-

Financial Bid Opening date

26.05.2015

S.#	Name of Firm or Bidder	Cost offered by the Bidder	in terms of	Comparision with Estimated Cost	Reasons for acceptance/ rejection	Remarks
1	Mr. Mujahid Ali Shaikh	570,491	Lowest	A (i) = Add:11.45% Above	Qualified as per evaluation criteria	Found responsive Bid-Recommended for award of work
2 -	Mr. Zamir Ali	577,658	Highest	A (i) = Add:12.85% Above	Qualified as per evaluation criteria	Responsive
3	Mr. Abdul Ghaffar	584,568	Highest	A (i) = Add:14.20%Above	Qualified as per evaluation criteria	Responsive

Signatures of the Chairman/Members of the Committee

(Bashir Ahmed Kartio) Divisional Accounts Officer Highways Division Kamber-Shahdadkot

(Abdul/Mugeem/Ansari) Executive Engineer Highways Division

Kamber-Shahdadkot

(Abdul Mugeem Ansari)

Superintending Engineer Works and Services

Kamber-Shahdadkot

DATE OF ISSUE: 25.05.2015 DATE OF OPENING: 26.05.2015

N.I.T NO. TC/G-55/46 DATE: 07.05.2015

NAME OF WORK:-

M&R RE-DECKING OF 10'FT SPAN BRIDGE @ LEGHARI FEEDER VILLAGE GHULAM NABI BHURGARI (M&R PROGRAM 2014-2015).

**S	Description	Estimated	Estimated Mr. Mujahid Ali Shaikh	ų,	Mr. Zamir Ali		Mr. Abdul Ghaffar	
	- 1	1500	Rate	Amount	Rate	Amount	Rate	Amount
1	PART-A					v		
1	Amount of Schedule-B	511,881		511,881		511,881		511,881
+	Add:11.95% Above Ceiling	61,170		0		0		0
	Quoted by Contractor		Add:11.45%Above	58,610	Add:12.85%Above	65,777	Add:14.20% Above	72.687
	TOTAL PART-A	573,051		570,491		577,658		584,568

The rates quoted by Mr. Mujahid Ali Shaikh, Government Contractor are lowest.

(Bashir Ahmed Kartio)
Divisional Accounts Officer
Highways Division
Kamber-Shahdadkot

(Abdul/Muqeem/Ansari)

Executive Engineer Highways Division Kamber-Shahdadkot

(Abdul Mugeem Ansari) Superintending Engmeer Works and Services Kamber-Shahdadkot

(9)

1 Name of Procuring Agency

2 Tender Refefence No.

3 Tender Description/Name of Work/Item Highways Division, Kamber-Shahdadkot @ Kamber

N.I.T No. TC/G-55/66

Dated: 07.05.2015

M&R REPAIR OF BRIDGE OVER NOURANG WAH ALONG LARKANA KAMBER ROAD TO VILLAGE ABRI MILE 0/6 (PART

B) (M&R PROGRAM 2014-2015).

4 Method Procurement

Single stage - single Envolope Procurement.

5 Tender Published

SPPRA Website 2015 No.

Dated:

Dated:

Dated:

6 Total Bid documents

7 Total Bid received

03 Nos.

03 Nos.

8 Technical Bid Opening date

Not Applicable

(If applicable)

9 No. of bid Technically qualified

(If applicable)

Not Applicable -

10 Bid(s) Rejected

(If applicable)

-Nil-

11 Financial Bid Opening date

26.05.2015

S.#	Name of Firm or Bidder	Cost offered by the Bidder	in terms of	Comparision with Estimated Cost	Reasons for acceptance/ rejection	Remarks
					. 6	7
	M/s Al-Madad	993,977	Lowest	A (i) = Add:20.75% Above	Qualified as	Found responsive
	Enterprises			B (ii) = Add:22.0% Above	per evaluation	Bid Recommended
					criteria	for award of work
	*			35 S4	Criteria	TOT UWUITE OF WORK
(8) (4) (4						**
2.	M/s New Qurban Ali	1,005,638	Highest	A (i) = Add:22.0% Above	Qualified as	Dannanai
	Abro	1,000,000	Trightest		1	Responsive
		8		B (ii) = Add:23.85%Above	per evaluation	
	*				criteria	
3	Mr. Mujahid Ali	1,017,722	Highest	A (i) = Add:23.70% Above	Qualified as	Responsive
- 1				B (ii) = Add:24.75% Above	4.	
- 5				(4) 1144.21.707.115000	1	
	Similar II				criteria	
	The second second		7			

Signatures of the Chairman/Members of the Committee

(Bashir Ahmed Kartio) Divisional Accounts Officer

> Highways Division Kamber-Shahdadkot

(Abdul Muqeein Ansari)

Executive Engineer Highways Division Kamber-Shahdadkot (Abdul Mugeeth Ansari)

Superintending Engineer
Works and Services
Kamber-Shahdadkot

COMPERATIVE STATEMENT

DATE OF OPENING: 26.05.2015 DATE OF ISSUE: 25.05.2015

N.I.T.NO. TC/G-55/65 DATE: 07.05.2015

NAME OF WORK:-

M&R REPAIR OF BRIDGE OVER NOURANG WAH ALONG LARKANA KAMBER ROAD TO VILLAGE ABRI MILE 0/6 (PART-B) (M&R PROGRAM 2014-2015).

#.S	Description	Estimated	M/s Al-Madad Enterprises	orises	M/s New Qurban Ali Abro	li Abro	Mr. Mujahid Ali	
		cost	Rate	Amount	Rate	Amount	Rafo	Amount
1	PART'A BRIDGE	l l					- Trans	umomy
	Amount of Schedule-B	587,120		587.120		587 120		201-101
	Add:21.26% Above Ceiling	124,822		0		021,120		021,120
	Quoted by Contractor		Add:20.75% Above	121.827	Add-22 0% Above	120166	A 44.72 70% AL	1001
	SUB TOTAL PART-A	711,942		708 947		245 400	and word of the same	139,147
2	PART-B RETAINING WALL			inches!		/10,200		726,267
	Amount of Schedule-B	233,631	2	733 631		200 600		
	Add:22.34% Above Ceiling	52,193		0		100,002		233,631
	Quoted by Contractor		Add:22.0% Above	51,399	Add:23.85% Above	55.771	Add-24 75% Above	67 624
	SUB TOTAL PART-B	285,824		285.030		280 359	200000000000000000000000000000000000000	100,100
	GRAND TOTAL	997.766		002 077		100-00		291,455
1		00:1:00		116,000		1,005,638		1 017 722

The rates quoted by M/s Al-Madad Enterprises, Government Contractor are lowest.

Divisional Accounts Officer (Bashir Ahmed Kartio) Kamber-Shahdadkot Highways Division

(Abdul/Muqeem Ansari) Kamber-Shahdadkot Executive Engineer Highways Division

St. perintending Engineer (Abdu/Muqeem/Knsari)

Kamber-Shahdadkot Works and Services