

Chief Minister House Karachi Tel: No.021-99202043

## **BID EVALUATION REPORT**

NIT No. SOG/CMS/Tender-2017-18 Dated: 09-04-2018

1.	Name of Procuring Agency:		Chief Mir	nister Secreta	riat / House Sindh	Karachi	
2.	Tender Reference No.		NIT No. 5	SOG/CMS/T	ender-2017-18 Da	ted: 09-04-2018	3
3.	Tender description / Name of work / iten	1:	M/R to Cl	hief Minister	House Karachi		
4.	Method of Procurement:		Single sta	ge – one env	elope procedure.		
5.	Tender Published:		SPPRA S	r. No.37533			
6.	Total Bid documents Sold:				(03)		
7.	Total Bids Received:				(03)		
8.	Technical Bid Opening date: (if applicable (Provide details in separate form)	le)			Not applicabl	e	
9.	No. of Bid technically qualified (if applied	cable):			Not applicabl	e	
10.	Bid (s) Rejected:			NIL			
11.	Financial Bid Opening date				30-04-2018		
12.	Bid Evaluation Report:						
Sr. No.	Name of Firm or Bidder		ffered by bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2		3	4	5	6	7
1.	M/s. Pakistan Civil & Electric Works	Rs.1,06	,40,180/-	1 <sup>st</sup> lowest	Within Estimated cost	1 <sup>st</sup> Lowest	Accepted
2.	M/s. Empyrean Builders & Devp: (Pvt) Ltd	Rs.1,09	,69,455/-	2 <sup>nd</sup>			Highest
3.	M/s. K.K Shehzad & Co	Rs.1,13	,19,235/-	3 <sup>rd</sup>			Highest

(ALI NAWAZ RAHEPOTO)

Executive Engineer,
Police Works Department,
Government of Sinch,
Karachi.

(HAFIZ SAFIAR SHAIKH) (MEMBFR / Secretary) Assistant Engineer, Chief Minister's Secretariat Sindh, Karachi

(FARHAN GHANI)
(CHAIRMAN)
Additional Secretary (Admn)

(CHAIRMAN)
Additional Secretary (Admn),
Chief Minister's Secretariat Sindh,
Karachi

(ABDUL QADIR SHAIKH) (MEMBER),

Executive Engineer,
Provincial Buildings Division No.II,
Government of Sindh, Karachi.

(GHULAM SARWAR MANGI) (MEMBER)

Section Officer (General) / D.D.O Chief Minister's Secretariat Sindh. Karachi

# COMPARATIVE STATEMENT

Name of Work:-

M/R to Chief Minister House Karachi.

Tender invited vied letter No. SOG/CMS/Tender-2017-18 Karachi dated: 09-04-2018 Last Date of Issue: 30-04-2018

Date of opening: 30-04-2018

Mail	KS.5,29,330/-	KN	CIVII WOIN (3.1) Fall (A (1)	N3.3,29,3307-		CIVIL WOLK (S.I.) Latt A (I)	13.0,60,0001	2	Ciril (2.1) . mt (1)
Mr. Krill K. Berrick Works   Technic Res.   Mr. Krill K. Schlange   Technic Res.   Mr. Krill K. Schlange   Technic Res.   Te	1003 003	Do	Car rarking	De < 20 < 20/		Civil Work (S D Part A (	Re 5 20 530/-		Civil Work (S I) Part A (i)
milk Electric Works         Milk Empeyean Bailders & Deepy; (Pv) Ltd         Misk Kindyeard & Company (Pv) Ltd         Misk Electric Work (Sin Pmr A (i))         Total: Rs.1.05,646/-         Covil Work (Sin Pmr A (i))         Covil Work (Sin Pmr A (i))         Total: Rs.1.05,646/-         Add: 17.5% above         Total: Rs.1.20,072/-         Add: 17.5% above         Total: Rs.1.20,072/-         Add: 17.5% above         Total: Rs.1.20,072/-         Add: 17.5% above         Total: Rs.1.23,06/-         Add: 17.5% above         Total: Rs.1.23,07/-         Add: 17.5% above	1.10,00,100/-	1		Augustion just and	. 0	Can Paulilina			Car Parling
milk Electric Works         Milk Empyrean Bailders & Deep; (Pv) Ltd         Ms, K. K. Schrland & Co.           mig         Total: Rs. 1,056/6/-         Telphone Exchange         Exchange         Telphone Exchange <t< td=""><td>1303163/-</td><td>35</td><td></td><td>Rs.12.61.572/-</td><td>Total:</td><td></td><td>Rs.12.19.760/-</td><td>Total:</td><td></td></t<>	1303163/-	35		Rs.12.61.572/-	Total:		Rs.12.19.760/-	Total:	
mig. Electric Works         Idephane Exchange         Total         Mis. Empyrean Builders & Deep; (Pv) Ltd         Mis. KK Shekzada & O           mar. A (i)         Rs. 1,054da/.         Civil Work (S.1) Part A (i)         Rs. 1,256da/.         Add: 175% above         Total: Total: Rs. 1,054da/.         Civil Work (S.1) Part A (i)         Rs. 1,256da/.         Add: 175% above         Total: Rs. 2,204ba         Mis. Rs. 2,204ba         Total: Rs. 2,204ba         Mis. Rs. 2,204ba         Total: Rs. 2,204ba         Mis. Rs. 2,204ba         Total: Rs. 2,204ba	.1,94,088/-	Rs	Add: 17.5% above	Rs.1,52,498/-		Add: 13.75% above	Rs.1,10,686/-		Add: 9.98% above
Mis. Empyrean Bailders & Devp: (Pv) Ltd	.11,09,075/-	Rs	Civil Work (S.I) Part A (ii)	Rs.11,09,075/-		Civil Work (S.I) Part A (i	Rs.11,09,075/-		Civil Work (S.I) Part A (ii)
Mis. K. Sheltzad & Co   Mis. Emprena Bailders & Deept: (Pev) Lid   Mis. K. Sheltzad & Co   Telephone Exchange   Civil Work (S.I) Part A (i)   Rs. 1.0546/-   Civil Work (S.I) Part A (i)   Rs. 1.9546/-   Add: 13.75% above   Total: Rs. 1.20/6/-   Add: 13.75% above   Total: Rs. 1.20/	3,04,901/-	192		Rs.2,95,170/-			Rs.2,85,388/-	Total:	
Mis. Emprena Builders & Deept: (Pev) Lidd   Mis. K. Sheltzad & Co   Telephone Exchange   Rs. 10.546/-   Civil Work (S. 1) Part A (i)   Rs. 10.546/-   Civil Work (S. 1) Part A (i)   Rs. 10.546/-   Civil Work (S. 1) Part A (i)   Rs. 1.536/-   Add: 17.5% above   Total: Rs. 1.536/-   Add	.45,411/-	Rs	Add: 17.5% above	Rs.35,680/-		Add: 13.75% above	Rs.25,897/-		Add: 9.98% above
Mis. Empyrean Builders & Devp: (Pv) Ltd	2,59,490/-	Rs	Civil Work (S.I) Part A (i)	Rs.2,59,490/-		Civil Work (S.I) Part A (i	Rs.2,59,490/-		Civil Work (S.I) Part A (i)
wilk Electric Works         Mis. Empyrean Builders & Deeps: (Pv). Ltd         Mis. KK Shelzard & Color Interpretation (Pv). Ltd         Telephone Exchange         Telephone Exc			Masjid-e-Adal			Masjid-e-Adal			Masjid-e-Adal
unit & Electric Works         M/s. Empyrean Builders & Deeps: (Pv). Ld         M/s. KK. Shelzard & Coult work (S.) Part A (i)         M/s. KK. Shelzard & Coult work (S.) Part A (i)         M/s. KK. Shelzard & Coult work (S.) Part A (i)         M/s. KK. Shelzard & Coult work (S.) Part A (i)         Telephone Exchange         Telephone Exchange         Telephone Exchange         Telephone Exchange         Telephone Exchange         Civil Work (S.) Part A (i)         Rs. 1.05.646.         Add: 13.75% above         Total:         Rs. 5.0464.         Add: 13.75% above         Total:         Rs. 5.0202.         Add: 13.75% above         Total:         Rs. 1.3.864.         Civil Work (S.) Part A (i)         Rs. 1.13.864.         Civil Work (S.) Part A (i)<	.59,450/-			Rs.57,553/-	Total:		Rs.55,645/-	Total:	
uil& Electric Works         Ms. Empyrean Builders & Devp; (Pv) Ltd         Ms. K. Shebzada & Covil Work (S.J.) Part A (i)         Ms. K. K. Shebzada & Covil Work (S.J.) Part A (i)         Ms. K. K. Shebzada & Covil Work (S.J.) Part A (i)         Ms. K. K. Shebzada & Covil Work (S.J.) Part A (i)         Ms. L. S. Sold.         Civil Work (S.J.) Part A (i)         Ms. L. Sold.         Civil Work (S.J.) Part A (i)         Ms. L. Sold.         Civil Work (S.J.) Part A (i)         Civil Work (S.J.) Part A (i)         Civil Work (S.J.) Part A (i)         Total:         Rs. J. Sold.         Add: 13.75% above         Total:         Rs. Sold.         Civil Work (S.J.) Part B (i)         Total:         Rs. Sold.         Wis & SFF (S.J.) Part B (i)         Total:         Rs. Sold.         Civil Work (S.J.) Part A (i)         Rs. J. Sold.         DSP Police Officer Room         Total:         Rs. J. Sold.         DSP Dolice Officer Room         DSP Dolice Officer Room	.8,854/-	Rs	Add: 17.5% above	Rs.6,957/-		Add: 13.75% above	Rs.5,049/-		Add: 9.98% above
milk Electric Works         Milk Empyream Builders & Deeps (Pvt) Ltd         Milk Kischtande & Comment           mild A (1)         R.5.105.646/-         Civil Work (S.1) Part A (1)         R.5.105.646/-         Milk K.K. Shebrade & Covil Work (S.1) Part A (1)           B (1)         R.5.105.646/-         Civil Work (S.1) Part A (1)         R.5.1.256/-         Add: 13.73% above         Total: R.5.1.264/-         Milk S.Empyream Builders & Deeps (Pvt) Ltd         Milk S.Empyream Covil Work (S.1) Part A (1)         Total: R.5.1.264/-         Add: 13.73% above         Total: R.5.1.264/-         Add: 13.73% above         Total: R.5.204/-         Add: 13.73% above         Total: R.5.1.264/-         Add: 13.73% above         Total: R.5.1.278/-         Add: 13.73% above         Total: R.5.1.2197/-         Add: 13.7	.50,596/-	Rs	W/S & S/F (S.I) Part B (i)	Rs.50,596/-	4	W/S & S/F (S.I) Part B (i	Rs.50,596/-		W/S & S/F (S.I) Part B (i)
mile         Electric Works         M/s. Empyrean Builders & Deep: (Pvt) Ltd         M/s. KR Shebrad & Covil Work (S.) Part A (i)         M/s. KR Shebrad & Covil Work (S.) Part A (i)         M/s. KR Shebrad & Covil Work (S.) Part A (i)         M/s. KR Shebrad & Covil Work (S.) Part A (i)         M/s. KR Shebrad & Covil Work (S.) Part A (i)         M/s. KR Shebrad & Covil Work (S.) Part A (i)         M/s. KR Shebrad & Covil Work (S.) Part A (i)         Civil Work (S.) Part A (i)         Rs. 1.256/-         Add: 17.5% above         Total: Rs. 2.246/-         M/s. & SF(S.) Part B (i)         Total: Rs. 2.246/-         Add: 17.5% above         Total: Rs. 2.248/-         Civil Work (S.) Part A (i)         Rs. 15.562/-         Add: 17.5% above         Total: Rs. 2.248/-         Civil Work (S.) Part A (i)         Rs. 15.529/-         Add: 17.5% above         Total: Rs. 2.377/-         Add: 17.5% above         Total: Rs. 2.377/-         Add: 17.5% above         Total: Rs. 2.2154/-         Add: 17.5% above         Total: Rs. 1.2.19/-         Civil Work (S.) Part A (i)         Rs. 2.2.154/-	.5,20,652/-			Rs.5,04,035/-	Total:		Rs.4,87,330/-	Total:	
uil & Electric Works         M/s. Empyrean Builders & Deep; (Pvt) Ltd         M/s. K.R. Shebraad & Could Work (S.D.) Part A (i)         M/s. Exphange         Telephone Exchange	.77,544/-	Rs	Add: 17.5% above	Rs.60,927/-		Add: 13.75% above	Rs.44,222/-		Add: 9.98% above
Miskatan Civil & Electric Work   Misk KK Shebrad & Co	:4,43,108/-		Civil Work (S.I) Part A (i)	Rs.4,43,108/-		Civil Work (S.I) Part A (i	Rs.4,43,108/-		Civil Work (S.I) Part A (i)
Miskatan Civil & Electric Work   Falsatan Civil & Electric Work   Falsatan Civil & Electric Work   Falsatange   Falsatan		ngers	Bath Room & Kitchen for Ra		or Rangers	Bath Room & Kitchen f		angers	Bath Room & Kitchen for R
Miskatan Civil & Electric Works	:85,461/-	8 6		Rs.82,733/-	Total:		Rs.79,991/-	Total:	
Mork (S.I.) Part A (i)   Civil Work (S.I.) Part A (i)   Rs. S.	.12,728/-	Rs	Add: 17.5% above	Rs.10,001/-		Add: 13.75% above	Rs.7,259/-		Add: 9.98% above
Mis. K.K. Shehrad & Co	.72,732/-	Rs	W/S & S/F (S.I) Part B (i)	Rs.72,732/-		W/S & S/F (S.I) Part B (i	Rs.72,732/-		W/S & S/F (S.I) Part B (i)
M/S. Empyrean Bailders & Devp; (Pv) Ltd   M/S. K. Sheltzad & Co	:3,08,520/-	-		Rs.3,08,520/-			Rs.3,08,520/-	Total:	
cetric Works         M/s. Empyrean Builders & Devp: (Pvt) Ltd         M/s. K.K Shehzad & Co           Rs.1,05,646/-         Civil Work (S.I) Part A (i)         Rs.1,05,646/-         Civil Work (S.I) Part A (i)           Rs.1,05,646/-         Rs.1,05,646/-         Civil Work (S.I) Part A (i)         Rs.1,05,646/-         Add: 17.5% above           Total:         Rs.1,16,199/-         W/s & S/F (S.I) Part B (i)         Rs.1,20,173/-         W/s & S/F (S.I) Part B (i)         Rs.1,20,173/-           Rs.5,194/-         Add: 13.75% above         Total: Rs.5,204/-         Add: 17.5% above         Total: Rs.5,194/-         Add: 17.5% above         Total: Rs.1,13,86/-         Add: 17.5% above         Total: Rs.1,13,86/-         Add: 17.5% above         Total: Rs.1,13,86/-         DSP Police Officer Room         Rs.1,13,836/-         Civil Work (S.I) Part A (i)         Rs.1,13,836/-         Add: 17.5% above         Total: Rs.1,29,488/-         DSP Police Officer Room         Total: Rs.1,13,29,488/-         W/s & S/F (S.I) Part A (i)         DSP Police Officer Room         Total: Rs.1,29,488/-         W/s & S/F (S.I) Part A (i)			At Par	-		At Par	1		At Par
mge         H/s. Empyrean Builders & Devp: (Pvt) Ltd         M/s. K.K Shehrad & Co           nge         Telephone Exchange         Telephone Exchange         Telephone Exchange           art A (i)         Rs.1,05,646/-         Civil Work (S.J.) Part A (i)         Rs.1,05,646/-         Civil Work (S.J.) Part A (i)           art B (i)         Rs.51,05,94/-         Add: 13.75% above         Total: Rs.52,046/-         M/s. & S/F (S.J.) Part B (i)         Rs.52,046/-         Add: 17.5% above         Total: Rs.1,13,836/-         Civil Work (S.J.) Part A (i)         Rs.1,13,836/-         Ci	:3,08,520/-	-	Civil Work (S.I) Part A (ii)	Rs.3.08,520/-		Civil Work (S.I) Part A (i	Rs.3,08,520/-		Civil Work (S.I) Part A (ii)
mil & Electric Works         M/s. Empyrean Builders & Devp; (Pvt) Ltd         M/s. KK Shehzad & Co           nge         Rs.1,05,646/-         Civil Work (S.1) Part A (i)         Rs.1,05,646/-         Civil Work (S.1) Part A (i)         Rs.1,05,646/-         Civil Work (S.1) Part A (i)           art A (i)         Rs.1,16,190/-         Rs.52,046/-         W/s & S/F (S.1) Part B (i)         Rs.52,046/-         Add: 17.5% above         Total:         Rs.1,20,173/-         Add: 17.5% above         Total:         Rs.52,046/-         Add: 17.5% above         Total:         Rs.52,046/-         W/s & S/F (S.1) Part B (i)         Rs.52,046/-         Add: 17.5% above         Total:         Rs.52,020/-         Add: 17.5% above         Total:         Rs.59,202/-         Add: 17.5% above         Total:         Rs.1,13,836/-         Civil Work (S.1) Part A (i)         Rs.1,13,836/-         Civil Work (S.1) Part B (i)         Rs.1,	.1,89,315/-			Rs.1,83,273/-	Total:		Rs.1,77,199/-	Total:	
nge         M/s. Empyrean Builders & Devp: (Pvt) Ltd         M/s. KK Shehzad & Co           art A (i)         Rs.1,05,646/-         Civil Work (S.1) Part A (i)         Rs.1,05,646/-         Civil Work (S.1) Part A (i)           art A (i)         Rs.1,05,644/-         Add: 13.75% above         Rs.1,05,646/-         Civil Work (S.1) Part A (i)           art B (i)         Rs.51,044/-         Add: 13.75% above         Total: Rs.52,046/-         Add: 17.5% above         Total: Rs.52,046/-           Add: 13.836/-         W/s & SF (S.1) Part B (i)         Rs.52,046/-         Add: 17.5% above         Total: Rs.57,250/-           Ar Room         Rs.11,3836/-         Civil Work (S.1) Part A (i)         Rs.11,3836/-         Civil Work (S.1) Part A (i)           Add: 13.75% above         Total: Rs.13,521/97/-         Add: 13.75% above         Total: Rs.13,524/-         Add: 17.5% above           Total: Rs.13,617/-         Rs.13,617/-         Add: 13.75% above         Total: Rs.13,634/-         Add: 17.5% above           Total: Rs.43,177/-         Rs.43,177/-         W/s & S/F (S.1) Part B (i)         Rs.5,937/-         Add: 17.5% above         Total: Rs.47,486/-         Total: Rs.49,113/-         Police Barrack at staff         Total: Rs.49,113/-         Police Barrack at staff         Total: Rs.12,297/-         Add: 17.5% above         Total: Rs.12,297/-         Add: 17.5% above         Total: Rs.1	:28,196/-	Rs	Add: 17.5% above	Rs.22,154/-		Add: 13.75% above	Rs.16,080/-		Add: 9.98% above
will & Electric Works         M/s. Empyrean Builders & Devp: (Pvt) Ltd         M/s. KK Shehzad & Co           art A (i)         Rs.1,05,646/-         Civil Work (S.I) Part A (i)         Rs.1,05,646/-         Telephone Exchange           art A (i)         Rs.1,05,444/-         Add: 13.75% above         Rs.1,05,646/-         Civil Work (S.I) Part A (i)           Total:         Rs.1,05,194/-         Add: 13.75% above         Total:         Rs.5,2,046/-         Add: 17.5% above         Total:           T Room         Rs.5,2,240/-         Add: 13.75% above         Total:         Rs.5,2,020/-         Add: 17.5% above         Total:           T Room         Rs.1,13,836/-         DSP Police Officer Room         Rs.1,13,836/-         Civil Work (S.I) Part A (i)         Rs.1,13,836/-         Civil Work (S.I) Part A (i)         Rs.1,13,836/-         Civil Work (S.I) Part A (i)         Rs.1,13,836/-         DSP Police Officer Room         Total:         Rs.1,13,836/-         Civil Work (S.I) Part A (i)         Rs.1,13,836/-         Civil Work (S.I) Part A (i)         Rs.1,13,836/-         DSP Police Officer Room         Total:         Rs.1,13,836/-         Civil Work (S.I) Part A (i)         Rs.	:1,61,119/-	Rs	Civil Work (S.I) Part A (i)	Rs.1,61,119/-	)	Civil Work (S.I) Part A (i	Rs.1,61,119/-		Civil Work (S.I) Part A (i)
will & Electric Works         M/s. Empyrean Builders & Devp: (Pvt) Ltd         M/s. K.K Shehzad & Co           ard A (i)         Rs.1,05,646/-         Civil Work (S.I) Part A (i)         Rs.1,05,646/-         Civil Work (S.I) Part A (i)           art A (i)         Rs.1,05,646/-         Civil Work (S.I) Part A (i)         Rs.1,05,646/-         Civil Work (S.I) Part A (i)           art B (i)         Rs.5,10,46/-         W/s & S/F (S.I) Part B (i)         Rs.1,20,173/-         Add: 17.5% above         Total: Rs.57,240/-         Add: 17.5% above         Total: Rs.57,240/-         DSP Police Officer Room         Rs.7,156/-         Add: 17.5% above         Total: Rs.57,240/-         DSP Police Officer Room         Total: Rs.1,13,836/-         Civil Work (S.I) Part A (i)         Rs.1,13,836/-         Civil Work (S.I) Part A (i)         DSP Police Officer Room         Total: Rs.1,13,836/-         DSP Police Officer Room         Total: Rs.1,13,836/-         DSP Police Officer Room         Total: Rs.1,13,836/-         Civil Work (S.I) Part A (i)         DSP Police Officer Room         Total: Rs.1,13,836/-         DSP Police Officer Room         Total: Rs.1,29,488/-         W/s & S/F (S.I) Part A (i)         Rs.1,29,488/-         W/s & S/F (S.I) Part B (i) <td></td> <td>-</td> <td>Bath Room Police Barrack</td> <td></td> <td>ick</td> <td>Bath Room Police Barra</td> <td></td> <td></td> <td>Bath Room Police Barrack</td>		-	Bath Room Police Barrack		ick	Bath Room Police Barra			Bath Room Police Barrack
will & Electric Works         M/s. Empyrean Builders & Devp: (Pvt) Ltd         M/s. K.K Shchzad & Co           arge         Telephone Exchange         Telephone Exchange         Telephone Exchange           art A (i)         Rs.1,05,646/-         Civil Work (S.J.) Part A (i)         Rs.1,05,646/-         Civil Work (S.J.) Part A (i)           Total:         Rs.1,16,190/-         Add: 13.75% above         Total:         Rs.1,20,173/-         Add: 17.5% above         Total:           Total:         Rs.5,194/-         Add: 13.75% above         Total:         Rs.52,046/-         W/S & S/F (S.J.) Part B (i)         Rs.7,156/-         Add: 17.5% above         Total:           T Room         Rs.5,194/-         Add: 13.75% above         Total:         Rs.52,046/-         W/S & S/F (S.J.) Part B (i)         W/S & S/F (S.J.) Part B (i)         Add: 17.5% above         Total:           T Room         Rs.1,13,836/-         Civil Work (S.J.) Part A (i)         Rs.1,13,836/-         DSP Police Officer Room         DSP Police Officer Room         Total:         Rs.1,25,652/-         Add: 17.5% above         Total:         Rs.1,29,488/-         DSP Police Officer Room         Total:         Rs.1,29,488/-         W/S & S/F (S.J.) Part A (i)         Rs.43,177/-         Add: 13.75% above         Total:         Rs.43,177/-         Add: 13.75% above         Total:         Rs.43,177/-	8.9,57,917/-	-01		Rs.9,27,345/-	Total:		Rs.8,96,610/-	Total:	
Cetric Works	1,42,669/-	Rs	Add: 17.5% above	Rs.1,12,097/-		Add: 13.75% above	Rs.81,362/-		Add: 9.98% above
Cetric Works	:.8,15,249/-	Rs	Civil Work (S.I) Part A (i)	Rs.8,15,249/-	)	Civil Work (S.I) Part A (	Rs.8,15,249/-		Civil Work (S.I) Part A (i)
Interior   Interior		$\vdash$	Police Barrack at staff			Police Barrack at staff			Police Barrack at staff
Interite Works	s.50,733/-	-0		Rs.49,113/-	Total:		Rs.47,486/-	Total:	
Interior   M/s. Empyrean Builders & Devp: (Pvt) Ltd   M/s. K.K Shehzad & Co	:7,556/-	Rs	Add: 17.5% above	Rs.5,937/-		Add: 13.75% above	Rs.4,309/-		Add: 9.98% above
ectric Works         M/s. Empyrean Builders & Devp: (Pvt) Ltd         M/s. KK Shehzad & Co           Telephone Exchange         Telephone Exchange           Rs.1,05,646/-         Civil Work (S.I) Part A (i)         Rs.1,05,646/-         Add: 17.5% above         Total:         Rs.1,13,836/-         Civil Work (S.I) Part A (i)         DSP Police Officer Room         Total:         Rs.1,13,836/-         Civil Work (S.I) Part A (i)         Rs.1,13,836/-         Civil Work (S.I) Part A (i)         Rs.1,13,836/-         Add: 17.5% above         Total:         Rs.1,25,488/-         Add: 17.5% above         Total:           Rs.1,25,197/-         Rs.1,25,197/-         Rs.1,29,488/-         Add: 17.5% above         Total:         Total:	1.43,177/-	$\dashv$	W/S & S/F (S.I) Part B (i)	Rs.43,177/-		W/S & S/F (S.I) Part B (i	Rs.43,177/-		W/S & S/F (S.I) Part B (i)
ectric Works         M/s. Empyrean Builders & Devp: (Pvt) Ltd         M/s. K.K Shehzad & Co           M/s. In pyrean Builders & Devp: (Pvt) Ltd         M/s. K.K Shehzad & Co         M/s. K.K Shehzad & Co           Rs.1,05,646/-         Rs.1,05,646/-         Civil Work (S.I) Part A (i)         Telephone Exchange           Rs.1,05,646/-         Rs.1,05,646/-         Civil Work (S.I) Part A (i)         Add: 17.5% above           Total:         Rs.52,046/-         W/S & S/F (S.I) Part B (i)         Rs.52,046/-         W/S & S/F (S.I) Part B (i)           Rs.57,1240/-         Add: 13.75% above         Total:         Rs.59,202/-         Add: 17.5% above           Total:         Rs.1,13,836/-         DSP Police Officer Room         Total:         Rs.1,13,836/-         Civil Work (S.I) Part A (i)           Rs.11,361/-         Add: 13.75% above         Rs.1,13,836/-         Civil Work (S.I) Part A (i)         Add: 17.5% above	1.1,33,757/-			Rs.1,29,488/-	Total:		Rs.1,25,197/-	Total:	
ectric Works         M/s. Empyrean Builders & Devp: (Pvt) Ltd         M/s. K.K Shehzad & Co           M/s. Lmpyrean Builders & Devp: (Pvt) Ltd         M/s. K.K Shehzad & Co         M/s. K.K Shehzad & Co           Rs.1,05,646/-         Rs.1,05,646/-         Telephone Exchange         Civil Work (S.I) Part A (i)           Rs.1,05,646/-         Rs.1,05,646/-         Rs.1,05,646/-         Civil Work (S.I) Part A (i)           Total:         Rs.1,16,190/-         M/s & S/F (S.I) Part B (i)         Rs.1,20,173/-         Add: 17.5% above           Rs.5,194/-         Add: 13.75% above         Rs.7,156/-         Add: 17.5% above         Total:           Rs.57,240/-         DSP Police Officer Room         Total:         Rs.59,202/-         DSP Police Officer Room           Rs.1,13,836/-         Civil Work (S.I) Part A (i)         Rs.1,13,836/-         Civil Work (S.I) Part A (i)	19,921/-	Rs	Add: 17.5% above	Rs.15,652/-		Add: 13.75% above	Rs.11,361/-		Add: 9.98% above
ectric Works         M/s. Empyrean Builders & Devp: (Pvt) Ltd         M/s. K.K Shehzad & Co           Telephone Exchange         Telephone Exchange         Telephone Exchange         Civil Work (S.I) Part A (i)         Telephone Exchange         Civil Work (S.I) Part A (i)         Add: 17.5% above         Civil Work (S.I) Part A (i)         Add: 17.5% above         Total: Rs.1,20,173/-         Add: 17.5% above         Total: Rs.52,046/-         W/S & S/F (S.I) Part B (i)         Add: 17.5% above         Total: Rs.59,202/-         DSP Police Officer Room         Total: DSP Police Officer Room	s.1,13,836/-	Rs	Civil Work (S.I) Part A (i)	Rs.1,13,836/-		Civil Work (S.I) Part A (	Rs.1,13,836/-		Civil Work (S.I) Part A (i)
M/s. Empyrean Builders & Devp: (Pvt) Ltd   M/s. K.K Shehzad & Co			DSP Police Officer Room		3	DSP Police Officer Roo			DSP Police Officer Room
M/s. Empyrean Builders & Devp: (Pvt) Ltd         M/s. K.K Shehzad & Co           Rs.1,05,646/-         Telephone Exchange         Rs.1,05,646/-         Civil Work (S.I) Part A (i)         Rs.1,05,646/-         Civil Work (S.I) Part A (i)         Add: 17.5% above         Total:         Rs.1,20,173/-         Add: 17.5% above         Total:         Rs.52,046/-         W/S & S/F (S.I) Part B (i)         Total:         Rs.52,046/-         Add: 17.5% above         Add: 17.5% above	s.61,154/-	-556		Rs.59,202/-	Total:		Rs.57,240/-	Total:	
M/s. Empyrean Builders & Devp: (Pvt) Ltd   M/s. K.K Shehzad & Co	s.9,108/-	Rs	Add: 17.5% above	Rs.7,156/-		Add: 13.75% above	Rs.5,194/-		Add: 9.98% above
M/s. Empyrean Builders & Devp: (Pvt) Ltd         M/s. K.K Shehzad & Co           Rs.1,05,646/-         Telephone Exchange         Telephone Exchange           Rs.1,05,646/-         Civil Work (S.I) Part A (i)         Rs.1,05,646/-         Civil Work (S.I) Part A (i)           Rs.10,544/-         Add: 13.75% above         Rs.1,20,773/-         Add: 17.5% above         Total:	3.52,046/-		W/S & S/F (S.I) Part B (i)	Rs.52,046/-	)	W/S & S/F (S.I) Part B (i	Rs.52,046/-		W/S & S/F (S.I) Part B (i)
M/s. Empyrean Builders & Devp: (Pvt) Ltd         M/s. K.K Shehzad & Co           Rs. 1,05,646/-         Telephone Exchange         Telephone Exchange           Rs. 1,05,646/-         Civil Work (S.I) Part A (i)         Rs. 1,05,646/-         Civil Work (S.I) Part A (i)           Rs. 10,544/-         Add: 13.75% above         Rs. 14,526/-         Add: 17.5% above	s.1,24,135/-	1000		Rs.1,20,173/-	Total:		Rs.1,16,190/-	Total:	
M/s. Empyrean Builders & Devp: (Pvt) Ltd  M/s. K.K Shehzad & Co  Telephone Exchange  Rs. 1,05,646/-  Civil Work (S.I) Part A (i)  Rs. 1,05,646/-  Civil Work (S.I) Part A (i)	s.18,488/-	Rs	Add: 17.5% above	Rs.14,526/-		Add: 13.75% above	Rs.10,544/-		Add: 9.98% above
M/s, Empyrean Builders & Devp: (Pvt) Ltd Telephone Exchange	s.1,05,646/-	Rs	Civil Work (S.I) Part A (i)	Rs.1,05,646/-	٦	Civil Work (S.I) Part A (	Rs.1,05,646/-		Civil Work (S.I) Part A (i)
M/s. Empyrean Builders & Devp: (Pvt) Ltd			Telephone Exchange			Telephone Exchange			Telephone Exchange
			M/s. K.K Shehzad & Co	) Ltd	s & Devp: (Pvt	M/s. Empyrean Builder		ric Works	M/S. Pakistan Civil & Elect

٠	ν	•	٠	,	

	-				ALLEA POOR TO TAKE	Sav:
Rs.1.13.19.235/-			Rs.1.09.69.455/-	Grand Total:	Rs 1.06.40.180/-	Grand Total:
Rs.52,78,690/-	-	Total Non-Schedule Item:-	Rs.51,07,684/-	Total Non-Schedule Item:-	Rs.49,58,133/-	Total Non-Schedule Item:-
Rs.88,640/-		Electric Work (N.S.I) Part B (ii)	Rs.88,640/-	Electric Work (N.S.I) Part B (ii)	Rs.86,532/-	Electric Work (N.S.I) Part B (ii)
Rs.8,76,389/-		Civil Work (N.S.I) Part A (iii)	Rs.8,41,933/-	Civil Work (N.S.I) Part A (iii)	Rs.8,01,610/-	Civil Work (N.S.I) Part A (iii)
		Car Parking		Car Parking		Car Parking
Rs.7,94,002/-		Civil Work (N.S.I) Part A (iii)	Rs.7,69,066/-	Civil Work (N.S.I) Part A (iii)	Rs.7,33,892/-	Civil Work (N.S.I) Part A (iii)
		Masjid-e-Adal		Masjid-e-Adal		Masjid-e-Adal
Rs.97,280/-		W/S & S/F (N.S.I) Part B (ii)	Rs.95,863/-	W/S & S/F (N.S.I) Part B (ii)	Rs.87,950/-	W/S & S/F (N.S.I) Part B (ii)
Rs.82,580/-		Civil Work (N.S.I) Part A (ii)	Rs.77,845/-	Civil Work (N.S.I) Part A (ii)	Rs.73,789/-	Civil Work (N.S.I) Part A (ii)
		Bath Room & Kitchen for Rangers		Bath Room & Kitchen for Rangers		Bath Room & Kitchen for Rangers
Rs.1,39,900/-		W/S & S/F (N.S.I) Part B (ii)	Rs.1,38,704/-	W/S & S/F (N.S.I) Part B (ii)	Rs.1,35,370/-	W/S & S/F (N.S.I) Part B (ii)
Rs.38,400/-		Civil Work (N.S.I) Part A (iii)	Rs.36,120/-	Civil Work (N.S.I) Part A (iii)	Rs.34,104/-	Civil Work (N.S.I) Part A (iii)
	ck	Bath Room Police Barrack		Bath Room Police Barrack		Bath Room Police Barrack
Rs.25,10,073/-		Civil Work (N.S.I) Part A (ii)	Rs.24,22,119/-	Civil Work (N.S.I) Part A (ii)	Rs.23,73,663/-	Civil Work (N.S.I) Part A (ii)
		Police Barrack at staff		Police Barrack at staff		Police Barrack at staff
Rs.6,415/-		W/S & S/F (N.S.I) Part B (ii)	Rs.5,890/-	W/S & S/F (N.S.I) Part B (ii)	Rs.5,686/-	W/S & S/F (N.S.I) Part B (ii)
Rs.4,53,850/-		Civil Work (N.S.I) Part A (ii)	Rs.4,44,067/-	Civil Work (N.S.I) Part A (ii)	Rs.4,40,023/-	Civil Work (N.S.I) Part A (ii)
	3	DSP Police Officer Room		DSP Police Officer Room		DSP Police Officer Room
Rs.43,440/-		W/S & S/F (N.S.I) Part B (ii)	Rs.43,440/-	W/S & S/F (N.S.I) Part B (ii)	Rs.42,660/-	W/S & S/F (N.S.I) Part B (ii)
Rs.1,47,721/-		Civil Work (N.S.I) Part A (ii)	Rs.1,43,997/-	Civil Work (N.S.I) Part A (ii)	Rs.1,42,854/-	Civil Work (N.S.I) Part A (ii)
		Telephone Exchange		Telephone Exchange		Telephone Exchange
		Non-Schedule Item		Non-Schedule Item		Non-Schedule Item
Rs.60,40,545/-	Total Schedule Item:-	Total Sc.	Rs.58,61,769/-	Total Schedule Item:-	Rs.56,82,046/-	Total Schedule Item:-
Rs.1,30,511/-	Total:		Rs.1,30,511/-	Total:	Rs.1,30,511/-	Total:
Rs		At Par	Rs.—	At Par	Rs	At Par
Rs.1,30,511/-		Electric Work (S.I) B (i)	Rs.1,30,511/-	Electric Work (S.I) B (i)	Rs.1,30,511/-	Electric Work (S.I) B (i)
Rs.11,88,678/-	Total:		Rs.11,50,741/-	Total:	Rs.11,12,602/-	Total:
Rs.1,77,037/-		Add: 17.5% above	Rs.1,39,101/-	Add: 13.75% above	Rs.1,00,962/-	Add: 9.98% above
Rs.10,11,641/-		Civil Work (S.I) Part A (ii)	Rs.10,11,641/-	Civil Work (S.I) Part A (ii)	Rs.10,11,641/-	Civil Work (S.I) Part A (ii)
Rs.6,22,198/-	Total:		Rs.6,02,340/-	Total:	Rs.5,82,377/-	Total:
Rs.92,668/-		Add: 17.5% above	Rs.72,810/-	Add: 13.75% above	Rs.52,874/-	Add: 9.98% above

Non-Schedule Items (Telephone Exchange, DSP Police Officer Room, Police Barrack at staff, Bath Room Police Barrack, Bath Room & Kitchen for Rangers, Masjid-e-Adal, Car Bath Room & Kitchen for Rangers, Masjid-e-Adal, Car Parking, Civil Work, Water Supply & Sanitary items, Electric Schedule Items Add: 9.98% above, Schedule Rate Rs.56,82,046/-, & The Rate Quoted by M/s. Pakistan Civil & Electric Works, Government Contractor, Telephone Exchange, DSP Police Officer Room, Police Barrack at staff, Bath Room Police Barrack,

Parking,) Rs.49,58,133/-, and Grand Total Rs.1,06,40,180/- found lowest, hence recommended for favour of necessary approval

(ALI NAWAZ RAHEPÓTO (MEMBER),

Government of Sindh, Karachi. Police Works Department Executive Engineer

> (ABDUL QADIR SHAIKH) (MEMBER),

Executive Engineer, Provincial Buildings Division No.II. Government of Sindh, Karachi.

(GHULAM/SARWAR MANGI) (MEMBER)

Chief Minister's Secretariat Sindh, Section Officer (General) / D.D.O Karachi

(HAFIZ SAFDAR SHAIKH) (MEMBER / Secretary) Assistant Engineer,

Chief Minister's Secretariat Sindh, Karachi

Additional Secretary (Admn), Chief Minister's Secretariat Sindh, Karachi EARHAN GHAN (CHAIRMAN)



Chief Minister House Karachi Tel: No.021-99202043

No. SOG/CMS/2017-18

Dated:

Member

Member

SUBJECT: -

PROCUREMENT COMMITTEE MEETING HELD ON 30-04-2018.

A meeting of the procurement committee was held in the office of Chief Minister's Secretariat Sindh, Karachi under the chairmanship of Additional Secretary (Admn).

2. The below mentioned member of committee attended the meeting to discuss the bids invited for the procurement of works vide Chief Minister's Secretariat Sindh, Karachi letter **No. SOG/CMS/Tender-2017-18** dated: **09-04-2018** and subsequently hoisted on the website of Sindh Public Procurement Regularity Authority and Information Technology Department Government of Sindh.

Following attend the meeting:

Mr.Ali Nawaz Rahepoto

Executive Engineer
Police Works Department,

Karachi

2. Mr. Abdul Qadir Shaikh

Executive Engineer,

Provincial Buildings Division No.II,

Karachi

3. Mr. Hafiz Safdar Shaikh

Assistant Engineer

Chief Minister's Secretariat Sindh,

Karachi

4. Mr. Ghulam Sarwar Mangi

Section Officer (General),

Chief Minister's Secretariat Sindh,

Karachi

3.

Member

Member / Secretary

i. The tender received on dated: 30-04-2018 at 1:00 PM were opened before the procurement committee in presence of representatives of participants.

During the course of meeting following discussion were made by the committee.

- ii. The methods for bidding documents observed as single envelop.
- iii. The tender was opened on 30-04-2018 before the tender opening Committee.
- 4. The committee was informed that 03 Nos. bidders have purchased the bidding documents upto dated: 30-04-2018 and 03 Nos. have responsed the bids and received today upto 2:30 PM in the Chief Minister's Secretariat Sindh,, Karachi.
  - 5. During the opening of tender received, following status was found.

Sr. No.	Name of Firms	Raking in Term of Cost	Remarks
1.	(i) M/s. Pakistan Civil & Electric Works.	1 <sup>st</sup> Lowest	Accepted
	(ii) M/s. Empyrean Builders & Devp: (Pvt) Ltd.	2 <sup>nd</sup>	Highest Rejected
	(iii) M/s. K.K Shehzad & Co	3 <sup>rd</sup>	Highest Rejected

6. The committee thoroughly scrutinized each case / tender document, by comparing earthimatically and financially with sanctioned estimates / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

## 7. Recommendation

After due deliberation / scrutiny of each tender document by the committee, it was recommended that lowest evaluated responsive bidder may be awarded the respective tender..

## 8. Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned lowest responsive bidders accordingly.

(ALI NAWAZ RAHEPOTO

(MEMBER), Executive Engineer, Police Works Department,

Government of Sindh,

Karachi.

(HAFIZ SAFOAR SHAIKH)

(MEMBER / Secretary)

Assistant Engineer,

Chief Minister's Secretariat Sindh, Karachi

(FARHAN GHANI)

(CHAIRMAN)

Additional Secretary (Admn), Chief Minister's Secretariat Sindh,

Karachi

(ABDUL QADIR SHAIKH)

(MEMBER),

Executive Engineer,

Provincial Buildings Division No.II, Government of Sindh,

Karachi.

(GHULAM SARWAR MANGI)

(MEMBER)

Section Officer (General) / D.D.O Chief Minister's Secretariat Sindh,

Karachi

## BIDDERS QUALIFICATION REPORT

NIT No. SOG/CMS/Tender-2017-18 Dated: 09-04-2018

	Deposited.	Deposited.	Tender Fee / Cost of Bidding Document	18.
Deposited.	Denosited		Funds / Budget	17.
Available.	Available.	Available.	Statement.	
A	Available:	Available.	Certificate of bank showing credit worthiness along with Bank	16.
Available.	Available	Available.	Similar nature work two work order and completion certificate by	15.
Available.	Available	Available.	Turnover of at least last three years	14.
Available.	Available		List of Machinery & Equipment.	13.
Available.	Available.	Available.	any executing agency.	
	Availauic.	Available.	Affidavit to the effect that firm has not been black listed previously by	12.
Available.	Amallabla	Available:	List of Employees	Ξ.
Available.	Available.	Available	any work in the Government Departments.	
	Transport.	Avallable.	Undertaking on stamp paper that firm is not involved in any litigation, Departmental rift, abandoned or unnecessary delay in completion of	10.
Available.	Available	Available.	Relevant Experience:	9.
Available.	Available.	Available	Sindh Board of Reveilue	×
Kegistelen	Registered	Registered		:
Decistered	wegistered	Registered	Valid Registration Certificate of PEC	7
Registered	Registered		Z.I.Z.	6.
Available.	Available.	Available.		
1113.	Developers (Pvt) Ltd	M/s. Pakistan Civil & Electric Works	Name of Firm / Bidder:	ý.
M/s K K Shehzad & Co	Duildon &	Single stage – one envelope procedure.	Method of Procurement:	4.
		M/R to Chief Minister House Naraciii.	Tender description / Name of work / item:	3.
	Cu. Of the total	NIT No. SOG/CMS/Tender-2017-10 Dated: 07-07-2010	Tender Reference No.	2.
	-d- 09-04-2018	Chief Millistry Sections with 18 De	Name of Procuring Agency:	-
	Karachi	Chief Minister Secretariat / House Sindh Karachi		)
		NII No. SOG/CNIS/Telluel-201/-10 Dates: o	NII NO. SOC	

(ALI NAWAZ RAHEPÓTO (MEMBER)./ \* mount

Executive Engineer.
Police Works Department.
Government of Sindh, Karachi.

Assistant Engineer. Chief Minister's Secretariat Sindh, Karachi (HAFIZ SAYDAR SHAIKH) (MEMBER / Secretary)

> (ABDUL QADIR SHAIKH) (MEMBER),

Executive Engineer,
Provincial Buildings Division No.II,
Government of Sindh, Karachi.

(GH: !!.AM SARWAR MANGI)
(MEMBER)
Section Officer (C-

Section Officer (General) / D.D.O Chief Minister's Secretariat Sindh, Karachi

(CHAIRMAN)

(FARHAN GHANI)

Additional Secrétary (Adnn), Chief Minister's Secretariat Sindh, Karachi



Chief Minister House Karachi Tel: No.021-99202043 Junejo.bilawal71@gmail.com

This office NIT No. SOG/CMS/Tender-2017-18

Dated: 09-04-2018

Name of Work:-

M/R TO CHIEF MINISTER HOUSE KARACHI

SUBJECT: -

**ATTENDANCE SHEET OF PARTICIPANTS.** 

Date of opening: -

30-04-2018 @ 02:30 P.M

Sr. No.	Name of Firm	Signature
1.	M/s. Pakistan civil & Clarkick WOSK	u. Tois
2.	M/s. Empyrean Builder & Developer PV+	E Sup
3.	M/s. K.K. Shanz & & &	Cho S
4.	M/s.	
5.	M/s.	
6.	M/s.	

(ALI NAWAZ RAHEPOTO)

(MEMBER), Executive Engineer,

Police Works Department,

Government of Sindh, Karachi.

(HAFIZ SAFDAR SHAIKH) (MEMBER / Secretary)

Assistant Engineer, Chief Minister's Secretariat Sindh, Karachi

> (FARHAN GHANI) (CHAIRMAN)

Additional Secretary (Admn), Chief Minister's Secretariat Sindh, Karachi (ABDUL QADIR SHAIKH)

(MEMBER),

Executive Engineer,
Provincial Buildings Division No.II,

Government of Sindh, Karachi.

(GHULAM SARWAR MANGI)

(MEMBER)

Section Officer (General) / D.D.O Chief Minister's Secretariat Sindh,

Karachi



Chief Minister House Karachi Tel: No.021-99202043 Junejo.bilawal71@gmail.com

This office NIT No. SOG/CMS/Tender-2017-18

Dated: 09-04-2018

SUBJECT: - ATTENDANCE SHEET OF SELECTION COMMITTEE.

Date of opening: - 30-04 -2018

Sr. No.	Name of Selection Committee	Signature
1.	Mr. Farhan Ghani (CHAIRMAN) Additional Secretary (Admn), Chief Minister's Secretariat Sindh, Karachi	36/04/18.
2.	Mr. Ghulam Sarwar Mangi (MEMBER) Section Officer (General) / D.D.O Chief Minister's Secretariat Sindh, Karachi	THI.
3.	Mr. Hafiz Safdar Shaikh (MEMBER /-Secretary) Assistant Engineer, Chief Minister's Secretariat Sindh, Karachi	13d412d8
4.	Mr. Abdul Qadir Shaikh (MEMBER), Executive Engineer, Provincial Buildings Division No.II, Government of Sindh, Karachi.	mund
5.	Mr. Ali Nawaz Rahepoto, (MEMBER), Executive Engineer, Police Works Department, Government of Sindh, Karachi.	Jinam 3



## CHIEF MINISTER'S SECRETARIAT, SINDH KARACHI

Sealed tenders are invited as per S.P.P. Rules 2010, (Amended 2017) from the interested persons / contractors Standard Bidding Documents (SBDs) for procurement of the following works:

Sr.	Name of Work	Tender Cost	Tender	Completion
No.		(Rs. In Million)	Fee	Period
1.	M/R. to Chief Minister House Karachi	Offer Rate	0.003	03 Months

PROGRAMME FOR ISSUE / RECEIPT AND OPENING OF TENDERS

Sr. No.	. Particulars	1st Attempt	2nd Attempt (in case of unresponded tencer)
	Last date of receipt of application and issuance of tenders after publication of the NIT in newspaper upto 1:00 pm (any working day)	30-04-2018	17-05-2018
2.	Tender will be received at 1.30 p.m. and opened on same day at 2.30 PM	30-04-2018	17-05-2019

TERMS AND CONDITIONS OF THE TENDERS

- Contract documents and other terms and conditions can be seen and blank tenders can be issued or downloaded from the official website of PPRA i.e. pprasindh.gov.pk. The tenders tee amount to Rs. 3000/- and the bid security 5% of bid amount in the shape of call deposit / Pay Order/ Demand Draft from any scheduled bank of Pakistan in favour of the undersigned should be attached with the Bid. Tendars Otherwise such tenders will not be entertained.
- Place of submission inquines and opening will be:
  - Address

Office of Chief Minister House Karachi.

Telephone No.

021-99202043

Terms & Conditions:

- Under following conditions bid will be rejected:
  - No conditional, electronic and telegraphic bids / Tenders shall be accepted
  - Bids accompanied by bid security of require amount and form.
  - IiI. Bids received after specified date and time
- iv. Affidavit to the effect that the firm / contractor have not been blacklisted previously by any executing agency

Bld validity period 90 days.

- The tender will be opened in presence of the Procurement Committee in presence of the Contractors or their authorized representatives who may wish to be present.
- In case of any member of procurement committee happens to be out of Headquarters on the date of opening buts will be submitted and opened on next working day.

Affidavit with effect that all the documents / particulars / information furnished are true and correct.

In case of firm list of partners / Partnership Deed, giving full particulars of Directors / Proprietors or other connected along with Power of Attorney. In case of being sole proprietors such undertaking on Stamp paper, be turnished.

The procuring authority reserves the right to reject any or all the tenders / bids as per SPPRA Rule 2010 (Amended 2017).

Undertaking on stamp paper that firm is not involved in any kind of litigation departmental rift abandoned or unnecessary delay in confinetion of any work in the Government and as well as in private organizations. Single stage one envelope Procedure will be adopted.

10.

- Method of Procurement eligibility criteria / qualification.
- The three years' experience in the similar type of works (in Desert terrain) Turnover of at least last three years and Audit Report (Mandatory).

- iii. Registration with income Tax, Sales Tax and Pakistan Engineering Council (Mandatory).

  Eligibility Conditions for Intending Participants in case of works costing above Rs. 40.00 (M) will be as under

  1. Registration with Pakistan Engineering Council in the relevant field of specialization of work and to the extent of tender amount of each work with specialization in CE10, CE09, EE04. Similar nature work, two work order and Completion Certificate by client 40 00 (M) (Mandatory)

Biodata of Engineering and Technical staff working with the firm.

- Documentary evidence of works executed / works in progress and certificate of satisfactory completion of works or, the encioners during
- ly. List of works in progress indicating cost of each work and copy of letter of award of work of last three years
- List of Machinery and equipment available with documentary evidence of its ownership
   Certificate of Bank snowing creditworthiness along with Bank Statement.

vii. Must have 25% Tender bidding amount should be shown in bank.

viii. Registration with Income Tax Department (NTN certificates) with activate status with Federal Board of Revenue ix. Registration Certificate of Sindh Revenue Board Government of Sindh SIN certificate.

All documents from S.No. 01 to 11 mentioned in terms and conditions of this N.I.T. must be attached with the application of issuance of tenders in case of shortage of any document the application will not be entertained.
 In case the contractors have quoted the rate by more than 30% below from the Engineer's estimate or composite schedule of rates.

(CSR), the procuring agency reserves the right to reject such bids in the light of clause 11.3.4 (amended 2017)

SECTION OFFICER (GENERAL) Chief Minister House/Secretariat Karachi.

المردي كفاف متداي - 1945/18 INF-KRY: 1945/18

Say No to Corruption