



OFFICE OF THE  
TOWN COMMITTEE CHAMBER  
DISTRICT TANDO ALLAH YAR

No: TMA/CHR/GEN:/ 496 / 2015

Dated:/ 12/03/ 2015

**CORRIGENDUM**

In the NIT No. TMA/CHR/492/2015, dated 10-03-2015 (Sr. No. 23167) Wrongly mentioning the first date issuance of bidding documents as 09-4-2015, Hence know rectify the mistake and read first date of issuance as dated **24-03-2015**.



  
TOWN OFFICER  
TOWN COMMITTEE  
(D) TMA, CHAMBER

**OFFICE OF THE TOWN COMMITTEE CHAMBER DISTRICT TANDO**  
**ALLAHYAR**

N.I.T No. TMA/CHR/492/2015 Dated. 10-03-2015.

Name of Work: ***Re-Handing earth work road side Tando Ghulam Ali Road  
Town Portion Petrol Pump to Service station Town Portion  
Chamber City.***

Method of Procurement:- **SINGLE STAGE SINGLE ENVELOPE.**

**MINUTES OF BID OPENING MEETING**

Meeting of the procurement committee of this department was held on 10-04-2015 for opening the bids received in request of subject NIT till the deadlines of submission. The meeting was attended by all/following members of the procurement committee.

- |    |                      |                           |                  |
|----|----------------------|---------------------------|------------------|
| 1. | Syed Aijaz Ali Shah  | Engineer Town Committee   | Convey /Chairman |
| 2. | Mr. Amjid Ali Patafi | Accountant Town Committee | Mmeber           |
| 3. | Raj Kumar            | Chief Officer             | Member           |

The following bidder submitted their bids till the deadline of submission:-


1. Ali Construction
2. Shankar Lal
3. Prem Construction .


The bids were opened at 2:00 P.M in the presence of the above mentioned participants and the rate quoted by bidder were read aloud and encircled by Chairman of the Tender opening committee. All the member of the tender opening committee signed each and every page of financial proposal /bids. The bids do not contain any over-writing (Also mention cutting or over writing if any ) following is the details of bids announced.


S#	Name of Bidder	Offered price	Compairs on with estimate cost	Rank in term of cost	Remarks
1.	Ali Construction	999378	Estimate rate	Lowest	Recommended for award of work
2	Shankar Lal	1197523	25% above	Higher	Recommended for award of work
3.	Prem Construction .	1216678	27% above	High	

The committee shall examine all the bids as per the qualification /eligibility criteria provided in the bidding documents , arithmetical check and verify the documents and bid security submitted by the bidder.

The meeting ended with the note of thanks to and from the chair.

  
**Syed Aijaz Ali Shah**  
Engineer  
Town Committee  
Convener /Chairman

  
**Amjid Ali Patafi**  
Accountant  
Town Committee  
Member/Chamber

  
**Raj Kumar**  
Chief Officer District  
Tando Allahyar  
Mmeber

**OFFICE OF THE TOWN COMMITTEE CHAMBER DISTRICT TANDO  
ALLAHYAR**

N.I.T No. TMA/CHR/492/2015 Dated 10-03-2015

Name of Work: (2 **Re-Handing Earth Work Road Side Tando Ghulam Ali Road  
Musfar Khana to Factory Road Culvert Town Portion -I**)

Method of Procurement:- **SINGLE STAGE SINGLE ENVELOPE.**

**MINUTES OF BID OPENING MEETING**

Meeting of the procurement committee of this department was held on 10-04-2015 for opening the bids received in request of subject NIT till the deadlines of submission. The meeting was attended by all/following members of the procurement committee.

- |    |                      |                           |                   |
|----|----------------------|---------------------------|-------------------|
| 1. | Syed Aijaz Ali Shah  | Engineer Town Committee   | Convener/Chairman |
| 2. | Mr. Amjid Ali Patafi | Accountant Town Committee | Mmeber            |
| 3. | Raj Kumar            | Chief Officer             | Member            |

The following bidder submitted their bids till the deadline of submission:-


1. Ali Constdt:
2. Shankar Lal
3. Prem Construction.


The bids were opened at 2:00 P.M in the presence of the above mentioned participants and the rate quoted by bidder were read aloud and encircled by Chairman of the Tender opening committee. All the member of the tender opening committee signed each and every page of financial proposal /bids. The bids do not contain any over-writing (Also mention cutting or over writing if any ) following is the details of bids announced.


S#	Name of Bidder	Offered price	Compairs on with estimate cost	Rank in term of cost	Remarks
1.	Ali Constdt:	999378	Estimate rate	Lowest	Recommended for award of work
2.	Shankar Lal	1293324	35% above	Higher	Not Recommended due to High Rate
3.	Prem Construction.	1235843	29 % above	High	Not Recommended due to High Rate

The committee shall examine all the bids as per the qualification /eligibility criteria provided in the bidding documents , arithmetical check and verify the documents and bid security submitted by the bidder.

The meeting ended with the note of thanks to and from the chair.

  
Syed Aijaz Ali Shah  
Engineer  
Town Committee  
Convener /Chairman

  
Amjid Ali Patafi  
Accountant  
Town Committee  
Member/Chamber

  
Raj Kumar  
Chief Officer District  
Tando Allahyar  
Mmeber

**OFFICE OF THE TOWN COMMITTEE CHAMBER DISTRICT TANDO  
ALLAHYAR**

NIT No. TMA/CHR/492/2015 Dated 10-03-2015

Name of Work **CONSTRUCTHAION OF C.C BLOCK Road Side  
Tando Ghulam Ali Road Town Portion Petrol  
Pump to service station.**  
Method of  
Procurement:- **SINGLE STAGE SINGLE ENVELOPE.**

**MINUTES OF BID OPENING MEETING**

Meeting of the procurement committee of this department was held on 10-04-2015 for opening the bids received in request of subject NIT till the deadlines of submission. The meeting was attended by all/following members of the procurement committee.

- |    |                      |                           |                   |
|----|----------------------|---------------------------|-------------------|
| 1. | Syed Aijaz Ali Shah  | Engineer Town Committee   | Convener/Chairman |
| 2. | Mr. Amjid Ali Patafi | Accountant Town Committee | Mmeber            |
| 3. | Raj Kumar            | Chief Officer             | Member            |

The following bidder submitted their bids till the deadline of submission:-


1. Shankar lal
2. Prem Construction.
3. Safdar Ali & Co.


The bids were opened It 2:00 P.M in the presence of the above mentioned participants and the rate quoted by bidder were read aloud and encircled by Chairman of the Tender opening committee. All the member of the tender opening committee signed each and every page of financial proposal /bids. The bids do not contain any over-writing (Also mention cutting or over writing if any ) following is the details of bids announced.


S#	Name of Bidder	Offered price	Compairs on with estimate cost	Rank in term of cost	Remarks
1.	Shankar lal	993058	34% above	Lowest	Recommended for award of work
2.	Prem Construction.	1007880	36% above	Higher	Not Recommended due to high rate
3.	Safdar Ali & Co.	1037523	40% above	High	Not Recommended due to high rate

The committee shall examine all the bids as per the qualification /eligibility criteria provided in the bidding documents , arithmetical check and verify the documents and bid security submitted by the bidder.

The meeting ended with the note of thanks to and from the chair.

  
Syed Aijaz Ali Shah  
Engineer  
Town Committee  
Convener /Chairman

  
Amjid Ali Patafi  
Accountant  
Town Committee  
Member/Chamber

  
Raj Kumar  
Chief Officer District  
Tando Allahyar  
Mmeber

**OFFICE OF THE TOWN COMMITTEE CHAMBER DISTRICT TANDO  
ALLAHYAR**

N.I.T No. TMA/CHR/492/2015 Dated 10-03-2015

Name of Work: NO.04 **CONSTRUCTION OF C.C BLOCK Road side Tando  
Ghulam Ali Road Musafar Khana to Factory Road Culvert  
Town Portion.**

Method of Procurement:- **SINGLE STAGE SINGLE ENVELOPE.**

**MINUTES OF BID OPENING MEETING**

Meeting of the procurement committee of this department was held on 10-04-2015 for opening the bids received in request of subject NIT till the deadlines of submission. The meeting was attended by all/following members of the procurement committee.

- |    |                      |                           |                   |
|----|----------------------|---------------------------|-------------------|
| 1. | Syed Aijaz Ali Shah  | Engineer Town Committee   | Convener/Chairman |
| 2. | Mr. Amjid Ali Patafi | Accountant Town Committee | Mmeber            |
| 3. | Raj Kumar            | Chief Officer             | Member            |

The following bidder submitted their bids till the deadline of submission:-


1. Imdad Hussain khaskhali.
2. Prem Construction.
3. Akhtair Hussain.


The bids were opened at 2:00 P.M in the presence of the above mentioned participants and the rate quoted by bidder were read aloud and encircled by Chairman of the Tender opening committee. All the member of the tender opening committee signed each and every page of financial proposal /bids. The bids do not contain any over-writing (Also mention cutting or over writing if any ) following is the details of bids announced.


S#	Name of Bidder	Offered price	Compairs on with estimate cost	Rank in term of cost	Remarks
1.	Imdad Hussain khaskhali.	1000469	35% above	Lowest	Recommended for award of work
2.	Prem Construction.	1022701	38% above	Higher	Not Recommended due to high rate
3.	Akhtair Hussain.	1030112	39% above	High	Not Recommended due to high rate

The committee shall examine all the bids as per the qualification /eligibility criteria provided in the bidding documents , arithmetical check and verify the documents and bid security submitted by the bidder.

The meeting ended with the note of thanks to and from the chair.

  
Syed Aijaz Ali Shah  
Engineer  
Town Committee  
Convener /Chairman

  
Amjid Ali Patafi  
Accountant  
Town Committee  
Member/Chamber

  
Raj Kumar  
Chief Officer District  
Tando Allahyar  
Mmeber

**OFFICE OF THE TOWN COMMITTEE CHAMBER DISTRICT TANDO  
ALLAHYAR**

N.I.T No. TMA/CHR/492/2015 Dated 10-03-2015

Name of Work: No.05

**CONSTRUCTION OF C.C BLOCK Ali Town  
Muhammad Shah Link Road UC Chamber.**

Method of Procurement:-

**SINGLE STAGE SINGLE ENVELOPE.**

**MINUTES OF BID OPENING MEETING**

Meeting of the procurement committee of this department was held on 10-04-2015 for opening the bids received in request of subject NIT till the deadlines of submission. The meeting was attended by all/following members of the procurement committee.

- |    |                      |                           |                   |
|----|----------------------|---------------------------|-------------------|
| 1. | Syed Aijaz Ali Shah  | Engineer Town Committee   | Convener/Chairman |
| 2. | Mr. Amjid Ali Patafi | Accountant Town Committee | Mmeber            |
| 3. | Raj Kumar            | Chief Officer             | Member            |

The following bidder submitted their bids till the deadline of submission:-


1. Israr Ali.
2. Safdar Ali & Co.
3. Prem Construction.


The bids were opened at 2:00 P.M in the presence of the above mentioned participants and the rate quoted by bidder were read aloud and encircled by Chairman of the Tender opening committee. All the member of the tender opening committee signed each and every page of financial proposal /bids. The bids do not contain any over-writing (Also mention cutting or over writing if any ) following is the details of bids announced.


S#	Name of Bidder	Offered price	Compairs on with estimate cost	Rank in term of cost	Remarks
1.	Israr Ali.	996763	34.50% above	Lowest	Recommended for award of work
2.	Safdar Ali & Co.	1037523	40% above	Higher	Not Recommended due to high rate
3.	Prem Construction.	1007880	36% above	High	Not Recommended due to high rate

The committee shall examine all the bids as per the qualification /eligibility criteria provided in the bidding documents , arithmetical check and verify the documents and bid security submitted by the bidder.

The meeting ended with the note of thanks to and from the chair.

  
Syed Aijaz Ali Shah  
Engineer  
Town Committee  
Convener /Chairman

  
Amjid Ali Patafi  
Accountant  
Town Committee  
Member/Chamber

  
Raj Kumar  
Chief Officer District  
Tando Allahyar  
Mmeber

**OFFICE OF THE TOWN COMMITTEE CHAMBER DISTRICT TANDO  
ALLAHYAR**

N.I.T No. TMA/CHR/492/2015 Dated 10-03-2015

Name of Work: No.06 **CONSTRUCTION OF C.C BLOCK IN VILLAGE Haji  
Ibrahim Laghari UC Chamber.**

Method of Procurement:- **SINGLE STAGE SINGLE ENVELOPE.**

**MINUTES OF BID OPENING MEETING**

Meeting of the procurement committee of this department was held on 10-04-2015 for opening the bids received in request of subject NIT till the deadlines of submission. The meeting was attended by all/following members of the procurement committee.

- |    |                      |                           |                   |
|----|----------------------|---------------------------|-------------------|
| 1. | Syed Aijaz Ali Shah  | Engineer Town Committee   | Convener/Chairman |
| 2. | Mr. Amjid Ali Patafi | Accountant Town Committee | Mmeber            |
| 3. | Raj Kumar            | Chief Officer             | Member            |

The following bidder submitted their bids till the deadline of submission:-


- :
1. Munawar Ali.
  2. Safdar Ali & Co.
  3. Shankar lal


The bids were opened at 2:00 P.M in the presence of the above mentioned participants and the rate quoted by bidder were read aloud and encircled by Chairman of the Tender opening committee. All the member of the tender opening committee signed each and every page of financial proposal /bids. The bids do not contain any over-writing (Also mention cutting or over writing if any ) following is the details of bids announced.


S#	Name of Bidder	Offered price	Compairs on with estimate cost	Rank in term of cost	Remarks
1.	Munawar Ali.	993058	34% above	Lowest	Recommended for award of work
2.	Safdar Ali & Co.	1020849	37.75% above	Higher	Not Recommended due to high rate
3.	Shankar lal	1041229	40.50% above	High	Not Recommended due to high rate

The committee shall examine all the bids as per the qualification /eligibility criteria provided in the bidding documents , arithmetical check and verify the documents and bid security submitted by the bidder.

The meeting ended with the note of thanks to and from the chair.

  
Syed Aijaz Ali Shah  
Engineer  
Town Committee  
Convener /Chairman

  
Amjid Ali Patafi  
Accountant  
Town Committee  
Member/Chamber

  
Raj Kumar  
Chief Officer District  
Tando Allahyar  
Mmeber

**OFFICE OF THE TOWN COMMITTEE CHAMBER DISTRICT TANDO  
ALLAHYAR**

N.I.T No. TMA/CHR/492/2015 Dated 10-03-2015

Name of Work: No.07

**CONSTRUCTION OF C.C BLOCK IN VILLAGE  
Muhammad Rahim Gupchani UC Chamber -II .**

Method of Procurement:-

**SINGLE STAGE SINGLE ENVELOPE**

**MINUTES OF BID OPENING MEETING**

Meeting of the procurement committee of this department was held on 01-04-2015 for opening the bids received in request of subject NIT till the deadlines of submission. The meeting was attended by all/following members of the procurement committee.

- |    |                      |                           |                   |
|----|----------------------|---------------------------|-------------------|
| 1. | Syed Aijaz Ali Shah  | Engineer Town Committee   | Convener/Chairman |
| 2. | Mr. Amjid Ali Patafi | Accountant Town Committee | Mmeber            |
| 3. | Raj Kumar            | Chief Officer             | Member            |

The following bidder submitted their bids till the deadline of submission:-


1. Kaif traders
2. Prem Construction
3. Shankar Lal


The bids were opened at 2:00 P.M in the presence of the above mentioned participants and the rate quoted by bidder were read aloud and encircled by Chairman of the Tender opening committee. All the member of the tender opening committee signed each and every page of financial proposal /bids. The bids do not contain any over-writing (Also mention cutting or over writing if any ) following is the details of bids announced.


S#	Name of Bidder	Offered price	Compairs on with estimate cost	Rank in term of cost	Remarks
1.	Kaif traders	998616	34.75% above	Lowest	Recommended for award of work
2.	Prem Construction	1037523	40% above	Higher	Not Recommended due to high rate
3.	Shankar Lal	1056050	42.50% above	High	Not Recommended due to high rate

The committee shall examine all the bids as per the qualification /eligibility criteria provided in the bidding documents , arithmetical check and verify the documents and bid security submitted by the bidder.

The meeting ended with the note of thanks to and from the chair.

  
Syed Aijaz Ali Shah  
Engineer  
Town Committee  
Convener /Chairman

  
Amjid Ali Patafi  
Accountant  
Town Committee  
Member/Chamber

  
Raj Kumar  
Chief Officer District  
Tando Allahyar  
Mmeber



**OFFICE OF THE TOWN COMMITTEE CHAMBER DISTRICT TANDO  
ALLAHYAR**

N.I.T No TMA/CHR/492/2015 Dated 10-03-2015

Name of Work: No.08

**CONSTRUCTION OF C.C BLOCK IN VILLAGE  
Sohrab Laghari UC Chamber -II**

Method of Procurement:-

**SINGLE STAGE SINGLE ENVELOPE.**

**MINUTES OF BID OPENING MEETING**

Meeting of the procurement committee of this department was held on 10-04-2015 for opening the bids received in request of subject NIT till the deadlines of submission. The meeting was attended by all/following members of the procurement committee.

- |    |                      |                           |                   |
|----|----------------------|---------------------------|-------------------|
| 1. | Syed Aijaz Ali Shah  | Engineer Town Committee   | Conveher/Chairman |
| 2. | Mr. Amjid Ali Patafi | Accountant Town Committee | Mmeber            |
| 3. | Raj Kumar            | Chief Officer             | Member            |

The following bidder submitted their bids till the deadline of submission:-


1. Shankar lal
2. Ali Construction.
3. Prem Construction.


The bids were opened 1t 2:00 P.M in the presence of the above mentioned participants and the rate quoted by bidder were read aloud and encircled by Chairman of the Tender opening committee. All the member of the tender opening committee signed each and every page of financial proposal /bids. The bids do not contain any over-writing (Also mention cutting or over writing if any ) following is the details of bids announced.


S#	Name of Bidder	Offered price	Compairs on with estimate cost	Rank in term of cost	Remarks
1.	Shankar lal	1000469	35% abovr	Lowest	Recommended for award of work
2.	Ali Construction.	1078283	45.50% above	Higher	Not Recommended due to high rate
3.	Prem Construction.	1030112	39% above	High	Not Recommended due to high rate

The committee shall examine all the bids as per the qualification /eligibility criteria provided in the bidding documents , arithmetical check and verify the documents and bid security submitted by the bidder.

The meeting ended with the note of thanks to and from the chair.

  
Syed Aijaz Ali Shah  
Engineer  
Town Committee  
Convener /Chairman

  
Amjid Ali Patafi  
Accountant  
Town Committee  
Member/Chamber

  
Raj Kumar  
Chief Officer District  
Tando Allahyar  
Mmeber

**OFFICE OF THE TOWN COMMITTEE CHAMBER DISTRICT TANDO  
ALLAHYAR**

N.I.T No. TMA/CHR/492/2015 Dated 10-03-2015

Name of Work: no.09

**CONSTRUCTION OF C.C BLOCK IN VILLAGE  
Muhammad Hassan Dal UC Chamber**

Method of Procurement:-

**SINGLE STAGE SINGLE ENVELOPE.**

**MINUTES OF BID OPENING MEETING**

Meeting of the procurement committee of this department was held on 10-04-2015 for opening the bids received in request of subject NIT till the deadlines of submission. The meeting was attended by all/following members of the procurement committee.

- |    |                      |                           |                   |
|----|----------------------|---------------------------|-------------------|
| 1. | Syed Aijaz Ali Shah  | Engineer Town Committee   | Convener/Chairman |
| 2. | Mr. Amjid Ali Patafi | Accountant Town Committee | Mmeber            |
| 3. | Raj Kumar            | Chief Officer             | Member            |

The following bidder submitted their bids till the deadline of submission:-


1. Kaif Traders
2. Prem Construction
3. Shankar lal


The bids were opened 1t 2:00 P.M in the presence of the above mentioned participants and the rate quoted by bidder were read aloud and encircled by Chairman of the Tender opening committee. All the member of the tender opening committee signed each and every page of financial proposal /bids. The bids do not contain any over-writing (Also mention cutting or over writing if any ) following is the details of bids announced.


S#	Name of Bidder	Offered price	Compairs on with estimate cost	Rank in term of cost	Remarks
1.	Kaif Traders	999876	34.92% above	Lowest	Recommended for award of work
2.	Prem Construction	1037523	40% above	Higher	Not Recommended due to High Rate
3.	Shankar lal	1044934	41% above	High	Not Recommended due to High Rate

The committee shall examine all the bids as per the qualification /eligibility criteria provided in the bidding documents , arithmetical check and verify the documents and bid security submitted by the bidder.

The meeting ended with the note of thanks to and from the chair.

  
Syed Aijaz Ali Shah  
Engineer  
Town Committee  
Convener /Chairman

  
Amjid Ali Patafi  
Accountant  
Town Committee  
Member/Chamber

  
Raj Kumar  
Chief Officer District  
Tando Allahyar  
Mmeber

**OFFICE OF THE TOWN COMMITTEE CHAMBER DISTRICT TANDO  
ALLAHYAR**

N.I.T No. TMA/CHR/492/2015 Dated 10-03-2015

Name of Work No.10 : **CONSTRUCTION OF C.C BLOCK High School street  
Chamber city.**

Method of Procurement:- **SINGLE STAGE SINGLE ENVELOPE.**

**MINUTES OF BID OPENING MEETING**

Meeting of the procurement committee of this department was held on 10-04-2015 for opening the bids received in request of subject NIT till the deadlines of submission. The meeting was attended by all/following members of the procurement committee.

- |    |                      |                           |                   |
|----|----------------------|---------------------------|-------------------|
| 1. | Syed Aijaz Ali Shah  | Engineer Town Committee   | Convener/Chairman |
| 2. | Mr. Amjid Ali Patafi | Accountant Town Committee | Mmeber            |
| 3. | Raj Kumar            | Chief Officer             | Member            |

The following bidder submitted their bids till the deadline of submission:-


1. Ali Construction
2. Shoukat Saleem
3. S.S Construction.


The bids were opened at 2:00 P.M in the presence of the above mentioned participants and the rate quoted by bidder were read aloud and encircled by Chairman of the Tender opening committee. All the member of the tender opening committee signed each and every page of financial proposal /bids. The bids do not contain any over-writing (Also mention cutting or over writing if any ) following is the details of bids announced.


S#	Name of Bidder	Offered price	Compairs on with estimate cost	Rank in term of cost	Remarks
1.	Ali Construction	1000469	35% above	Lowest	Recommended for award of work
2.	Shoukat Saleem	1044934	41% above	Higher	Not Recommended due to high rate
3.	S.S Construction.	1074578	45% above	High	Not Recommended due to high rate

The committee shall examine all the bids as per the qualification /eligibility criteria provided in the bidding documents, arithmetical check and verify the documents and bid security submitted by the bidder.

The meeting ended with the note of thanks to and from the chair.

  
**Syed Aijaz Ali Shah**  
Engineer  
Town Committee  
Convener /Chairman

  
**Amjid Ali Patafi**  
Accountant  
Town Committee  
Member/Chamber


  
**Raj Kumar**  
Chief Officer District  
Tando Allahyar  
Mmeber

## COMPARATIVE STATEMENT


No. of Work:

(01) RE-HANDING EARTH WORK RAOD SIDE TANDO GHULAM ALI ROAD TOWN PORTION PETROL PUMP TO SERVICE STATION TOWN PORTION CHAMBER CITY.


Engineer's Estimate			Premium Quoted by Bidder.			
Schedule B- Cost	Carriage Cost	Total Cost	Schedule B- Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7
741088	258286	999378	741088	258286 Estimate Rate	999378	

  
**Amjid Ali Patafi**  
Accountant

Town Committee Chamber  
Member Procurement Committee

  
**Raj Kumar**  
Chief Officer

District Council Tando Allahyar  
Member Procurement Committee

  
**Syed Aijaz Ali Shah**  
Engineer


Town Committee Chamber  
Chairman /Convener Procurement Committee

## COMPARATIVE STATEMENT


Name of Work:

(02) RE-HANDLING EARTH WORK ROAD SIDE TANDO GHULAM ALI  
ROAD MUSFAR KHANA TO FACTORY ROAD CULVERT TOWN PORTION.


Engineer's Estimate			Premium Quoted by Bidder.			
Schedule B- Cost	Carriage Cost	Total Cost	Schedule B- Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7
741088	258286	999378	741088	258286 Estimate Rate	999378	

  
**Amjid Ali Patafi**  
**Accountant**

Town Committee Chamber  
Member Procurement Committee

  
**Raj Kumar**  
**Chief Officer**

District Council Tando Allahyar  
Member Procurement Committee

  
**Syed Aijaz Ali Shah**  
**Engineer**


Town Committee Chamber  
Chairman /Convener Procurement Committee

## COMPARATIVE STATEMENT


Name of Work:

(03) CONSTRUCTION OF CC BLOCK ROAD SIDE TANDO GHULAM ALI ROAD TOWN PORTION PETROL PUMP TO SERVICE STATION.


Engineer's Estimate			Premium Quoted by Bidder.			
Schedule B- Cost	Carriage Cost	Total Cost	Schedule B- Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7
741088	258286	999378	741088	251970 34%	993058	

  
**Amjid Ali Patafi**  
**Accountant**

Town Committee Chamber  
Member Procurement Committee

  
**Raj Kumar**  
**Chief Officer**

District Council Tando Allahyar  
Member Procurement Committee

  
**Syed Aijaz Ali Shah**  
**Engineer**


Town Committee Chamber  
Chairman /Convener Procurement Committee

## COMPARATIVE STATEMENT


Name of Work:

(04) CONSTRUCTION OF CC BLOCK ROAD SIDE TANDO GHULAM ALI ROAD MUSAFAR KHANA TO FACTORY ROAD CULVERT TOWN PORTION.


Engineer's Estimate			Premium Quoted by Bidder.			
Schedule B- Cost	Carriage Cost	Total Cost	Schedule B- Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7
741088	258286	999378	741088	259381 35%	1000469	

  
**Amjid Ali Patafi**  
**Accountant**

Town Committee Chamber  
Member Procurement Committee

  
**Raj Kumar**  
**Chief Officer**

District Council Tando Allahyar  
Member Procurement Committee


  
**Syed Aijaz Ali Shah**  
**Engineer**


Town Committee Chamber  
Chairman /Convener Procurement Committee


## COMPARATIVE STATEMENT

Name of Work: (05) CONSTRUCTION OF CC BLOCK ALI TOWN MUHAMMAD SHAH LINK ROAD UC CHAMBER.

Engineer's Estimate			Premium Quoted by Bidder.			
Schedule B- Cost	Carriage Cost	Total Cost	Schedule B- Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7
741088	258286	999378	741088	255675 34.50%	996763	

  
**Amjid Ali Patafi**  
Accountant  
Town Committee Chamber  
Member Procurement Committee

  
**Raj Kumar**  
Chief Officer  
District Council Tando Allahyar  
Member Procurement Committee

  
**Syed Aijaz Ali Shah**  
Engineer  
Town Committee Chamber  
Chairman /Convener Procurement Committee




## COMPARATIVE STATEMENT

Name of Work: (06) CONSTRUCTION OF CC BLOCK IN VILLAGE HAJI IBRAHIM LAGHARI UC CHAMBER.


Engineer's Estimate			Premium Quoted by Bidder.			
Schedule B- Cost	Carriage Cost	Total Cost	Schedule B- Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7
741088	258286	999378	741088	251970 34%	993058	

  
**Amjid Ali Patafi**  
Accountant

Town Committee Chamber  
Member Procurement Committee

  
**Raj Kumar**  
Chief Officer

District Council Tando Allahyar  
Member Procurement Committee



**Syed Aijaz Ali Shah**  
Engineer


Town Committee Chamber  
Chairman /Convener Procurement Committee

## COMPARATIVE STATEMENT


Name of Work:

(07) CONSTRUCTION OF CC BLOCK IN VILLAGE MUHAMMAD RAHIM  
GUPACHANI UC CHAMBER -II.


Engineer's Estimate			Premium Quoted by Bidder.			
Schedule B- Cost	Carriage Cost	Total Cost	Schedule B- Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7
741088	258286	999378	741088	257528 34.75%	998616	

  
**Amjid Ali Patafi**  
Accountant

Town Committee Chamber  
Member Procurement Committee

  
**Raj Kumar**  
Chief Officer

District Council Tando Allahyar  
Member Procurement Committee




**Syed Aijaz Ali Shah**  
Engineer

Town Committee Chamber  
Chairman /Convener Procurement Committee


## COMPARATIVE STATEMENT

Name of Work: (08) CONSTRUCTION OF CC BLOCK IN VILLAGE SOHRAB LAGHARI UC CHAMBER-II.


Engineer's Estimate			Premium Quoted by Bidder.			
Schedule B- Cost	Carriage Cost	Total Cost	Schedule B- Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7
741088	258286	999378	741088	259381 35%	1000469	

  
**Amjid Ali Patafi**  
**Accountant**

Town Committee Chamber  
Member Procurement Committee

  
**Raj Kumar**  
**Chief Officer**

District Council Tando Allahyar  
Member Procurement Committee


  
**Syed Aijaz Ali Shah**  
**Engineer**

Town Committee Chamber  
Chairman /Convener Procurement Committee


## COMPARATIVE STATEMENT

Name of Work: (09) CONSTRUCTION OF CC BLOCK IN VILLAGE MUHAMMAD HASSAN DAL UC CHAMBER.


Engineer's Estimate			Premium Quoted by Bidder.			
Schedule B- Cost	Carriage Cost	Total Cost	Schedule B- Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7
741088	258286	999378	741088	258788 34.92%	999876	

  
**Amjid Ali Patafi**  
**Accountant**

Town Committee Chamber  
Member Procurement Committee

  
**Raj Kumar**  
**Chief Officer**

District Council Tando Allahyar  
Member Procurement Committee

  
**Syed Aijaz Ali Shah**  
**Engineer**

Town Committee Chamber  
Chairman /Convener Procurement Committee

## COMPARATIVE STATEMENT

Name of Work: (10) CONSTRUCTION OF CC BLOCK HIGH SCHOOL STREET CHAMBER CITY.


Engineer's Estimate			Premium Quoted by Bidder.			
Schedule B- Cost	Carriage Cost	Total Cost	Schedule B- Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7
741088	258286	999378	741088	259381 35%	1000469	



**Amjid Ali Patafi**  
Accountant  
Town Committee Chamber  
Member Procurement Committee



**Raj Kumar**  
Chief Officer  
District Council Tando Allahyar  
Member Procurement Committee



**Syed Aijaz Ali Shah**  
Engineer  
Town Committee Chamber  
Chairman /Convener Procurement Committee

**Option -B**


Name of Work:

(01) RE-HANDING EARTH WORK RAOD SIDE TANDO GHULAM ALI ROAD TOWN PORTION PETROL PUMP TO SERVICE STATION TOWN PORTION CHAMBER CITY.


Schedule -B Cost	Engineer's Estimate				Premium Quoted Bidder				
	Carriage Cost	Total Cost	20% Premium	Escalation cost on materials (As per material statement)	Total Cost	Schedule B Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7	8	9	10
741088	258286	999378	NIL	NIL	999378	741088	258286 (Estimate Cost)	999378	

  
Amjid Ali Patafi  
Accountant

Town Committee Chamber  
Member Procurement Committee

  
Raj Kumar  
Chief Officer

District Council Tando Allahyar  
Member Procurement Committee



Syed Aijaz Ali Shah  
Engineer

Town Committee Chamber  
Chairman /Convener Procurement Committee


**Option -B**

Name of Work: (02) RE-HANDLING EARTH WORK ROAD SIDE TANDO GHULAM ALI ROAD MUSFAR KHANA TO FACTORY ROAD CULVERT TOWN PORTION.


Engineer's Estimate				Premium Quoted Bidder					
Schedule -B Cost	Carriage Cost	Total Cost	20% Premium	Escalation cost on materials (As per material statement)	Total Cost	Schedule B Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7	8	9	10
741088	258286	999378	NIL	NIL	999378	741088	258286 (Estimate Cost)	999378	

  
Amjid Ali Patafi  
Accountant

Town Committee Chamber  
Member Procurement Committee

  
Raj Kumar  
Chief Officer


District Council Tando Allahyar  
Member Procurement Committee

  
Syed Aijaz Ali Shah  
Engineer  
Town Committee Chamber  
Chairman /Convener Procurement Committee


**Option -B**

Name of Work: (03) CONSTRUCTION OF CC BLOCK ROAD SIDE TANDO GHULAM ALI ROAD TOWN PORTION PETROL PUMP TO SERVICE STATION.


Schedule -B Cost	Engineer's Estimate				Premium Quoted Bidder				
	Carriage Cost	Total Cost	20% Premium	Escalation cost on materials (As per material statement)	Total Cost	Schedule B Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7	8	9	10
741088	258286	999378	NIL	NIL	999378	741088	251970 34%	993058	

  
Amjid Ali Patafi  
Accountant

Town Committee Chamber  
Member Procurement Committee

  
Raj Kumar  
Chief Officer

District Council Tando Allahyar  
Member Procurement Committee

  
Syed Aijaz Ali Shah  
Engineer

Town Committee Chamber  
Chairman /Convener Procurement Committee




**Option B**

Name of Work: (04) CONSTRUCTION OF CC BLOCK ROAD SIDE TANDO GHULAM ALI ROAD MUSAFAR KHANA TO FACTORY ROAD CULVERT TOWN PORTION.


Engineer's Estimate				Premium Quoted Bidder					
Schedule -B Cost	Carriage Cost	Total Cost	20% Premium	Escalation cost on materials (As per material statement)	Total Cost	Schedule B Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7	8	9	10
741088	258286	999378	NIL	NIL	999378	741088	259381 35%	1000469	

  
**Amjid Ali Patafi**  
Accountant

Town Committee Chamber  
Member Procurement Committee

  
**Raj Kumar**  
Chief Officer

District Council Tando Allahyar  
Member Procurement Committee

  
**Syed Aijaz Ali Shah**  
Engineer

Town Committee Chamber  
Chairman /Convener Procurement Committee


**Option -B**

Name of Work: (05) CONSTRUCTION OF CC BLOCK ALI TOWN MUHAMMAD SHAH LINK ROAD UC CHAMBER.


Engineer's Estimate				Premium Quoted Bidder					
Schedule -B Cost	Carriage Cost	Total Cost	20% Premium	Escalation cost on materials (As per material statement)	Total Cost	Schedule B Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7	8	9	10
741088	258286	999378	NIL	NIL	999378	741088	255675 34.50%	996763	

  
**Amjid Ali Patafi**  
Accountant

Town Committee Chamber  
Member Procurement Committee

  
**Raj Kumar**  
Chief Officer

District Council Tando Allahyar  
Member Procurement Committee

  
**Syed Aijaz AlpShah**  
Engineer

Town Committee Chamber  
Chairman /Convener Procurement Committee


Option -B


Name of Work: (06) CONSTRUCTION OF CC BLOCK IN VILLAGE HAJI IBRAHIM LAGHARI UC CHAMBER.

Engineer's Estimate				Premium Quoted Bidder					
Schedule -B Cost	Carriage Cost	Total Cost	20% Premium	Escalation cost on materials (As per material statement)	Total Cost	Schedule B Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7	8	9	10
741088	258286	999378	NIL	NIL	999378	741088	251970 34%	993058	

  
Amjid Ali Patafi  
Accountant

Town Committee Chamber  
Member Procurement Committee


  
Raj Kumar  
Chief Officer  
District Council Tando Allahyar  
Member Procurement Committee

  
Syed Arjaz Ali Shah  
Engineer  
Town Committee Chamber  
Chairman /Convener Procurement Committee


**Option -B**

Name of Work: (07) CONSTRUCTION OF CC BLOCK IN VILLAGE MUHAMMAD RAHIM GUPACHANI UC CHAMBER -II.


Engineer's Estimate				Premium Quoted Bidder					
Schedule -B Cost	Carriage Cost	Total Cost	20% Premium	Escalation cost on materials (As per material statement)	Total Cost	Schedule B Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7	8	9	10
741088	258286	999378	NIL	NIL	999378	741088	257528 34.75%	998616	

  
**Amjid Ali Patafi**  
Accountant

Town Committee Chamber  
Member Procurement Committee

  
**Raj Kumar**  
Chief Officer

District Council Tando Allahyar  
Member Procurement Committee

  
**Syed Aijaz Ali Shah**  
Engineer  
Town Committee Chamber  
Chairman /Convener Procurement Committee

**Option -B**

Name of Work: (08) CONSTRUCTION OF CC BLOCK IN VILLAGE SOHRAB LAGHARI UC CHAMBER-II.


Engineer's Estimate					Premium Quoted Bidder				
Schedule -B Cost	Carriage Cost	Total Cost	20% Premium	Escalation cost on materials (As per material statement)	Total Cost	Schedule B Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7	8	9	10
741088	258286	999378	NIL	NIL	999378	741088	259381 35%	1000469	

  
**Amjid Ali Patafi**  
Accountant

Town Committee Chamber  
Member Procurement Committee

  
**Raj Kumar**  
Chief Officer


District Council Tando Allahyar  
Member Procurement Committee

  
**Syed Ajjaz Ali Shah**  
Engineer  
Town Committee Chamber  
Chairman /Convener Procurement Committee

**Option -B**

Name of Work: (09) CONSTRUCTION OF CC BLOCK IN VILLAGE MUHAMMAD HASSAN DAL UC CHAMBER.


Schedule -B Cost	Engineer's Estimate				Premium Quoted Bidder				
	Carriage Cost	Total Cost	20% Premium	Escalation cost on materials (As per material statement)	Total Cost	Schedule B Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7	8	9	10
741088	258286	999378	NIL	NIL	999378	741088	258788 34.91%	999876	

  
**Amjid Ali Patafi**  
Accountant

Town Committee Chamber  
Member Procurement Committee

  
**Raj Kumar**  
Chief Officer

District Council Tando Allahyar  
Member Procurement Committee

  
**Syed Aijaz Ali Shah**  
Engineer  
Town Committee Chamber  
Chairman /Convener Procurement Committee


**Option B**


Name of Work: (10) CONSTRUCTION OF CC BLOCK HIGH SCHOOL STREET CHAMBER CITY.

Schedule -B Cost	Engineer's Estimate				Premium Quoted Bidder				
	Carriage Cost	Total Cost	20% Premium	Escalation cost on materials (As per material statement)	Total Cost	Schedule B Cost	Premium Cost	Total Cost	Remarks
1	2	3	4	5	6	7	8	9	10
741088	258286	999378	NIL	NIL	999378	741088	259381 35%	1000469	

  
**Amjid Ali Patafi**  
Accountant

Town Committee Chamber  
Member Procurement Committee


  
**Raj Kumar**  
Chief Officer  
District Council Tando Allahyar  
Member Procurement Committee

  
**Syed Aijaz Ali Shah**  
Engineer  
Town Committee Chamber  
Chairman /Convener Procurement Committee


**BID EVALUATION REPORT**

1.	Name of Procuring Agency:	Town Committee Chamber District Tando Allahyar
2	Tender Reference No:	TMA/CHR/492/2015 dated 10-03-2015
3	Tender Description/Name of work item (1)	<b>Re-Handing earth work road side Tando Ghulam Ali Road Town Portion Petrol Pump to Service station Town Portion Chamber City</b>
4	Method of Procurement:	Single stage one envelop procedure
5	Tender Published:	Upload on the SAPPRA website no.23167 dated 11-3-15
6	Total Bid Documents Sold:	3
7	Total Bid Received:	3
8	Technical Bid opening date :(if applicable):	Not applicable
9	No. Of Bid technically qualified (if applicable):	.....
10	Bid (s) Rejected:	.....
11	Financial Bid opening date:	10-04-2015
12	Bid Evaluation Report:	
		Estimated Cost of Rs: <b>1000000/=</b>

S#	Name of Firm of Bidder	Cost offered by The Bidder	Ranking in Terms of cost	Comparison with Estimated Cost	Reasons for Acceptance /rejection	Remarks
0	1	2	3	4	5	6
1	Ali Construction	999378	1 <sup>st</sup> lowest	Estimate rate	Lowest	Recommended for award of work
2	Shankar Lal	1197523	2 <sup>nd</sup> lowest	25% above	High	Not recommended due to high rates
3	Prem Construction .	1216678	3 <sup>rd</sup> lowest	27% above	Higher	Not recommended due to high rates

  
**Amjid Ali Patafi**  
**Accountant**  
 Town Committee Chamber  
 Member Procurement Committee

  
**Raj Kumar**  
**Chief Officer**  
 District Council Tando Allahyar  
 Member Procurement Committee


  
**Syed Aijaz Ali Shah**  
**Engineer**  
 Town Committee Chamber  
 Chairman /Convener Procurement Committee



## BID EVALUATION REPORT

1.	Name of Procuring Agency:	Town Committee Chamber District Tando Allahyar
2	Tender Reference No:	TMA/CHR/492/2015dated 10-03-2015
3	Tender Description/Name of work item (2)	<b>Re-Handing Earth Work Road Side Tando Ghulam Ali Road Musfar Khana to Factory Road Culvert Town Portion</b>
4	Method of Procurement:	Single stage one envelop procedure
5	Tender Published:	Upload on the SAPPRA website no. 23167 dated 11-3-15
6	Total Bid Documents Sold:	3
7	Total Bid Received:	3
8	Technical Bid opening date :(if applicable):	Not applicable
9	No. Of Bid technically qualified (if applicable):	.....
10	Bid (s) Rejected:	.....
11	Financial Bid opening date:	10-04-2015
12	Bid Evaluation Report:	
	Estimated Cost of Rs:	<b>1000000/=</b>

S#	Name of Firm of Bidder	Cost offered by The Bidder	Ranking in Terms of cost	Comparison with Estimated Cost	Reasons for Acceptance/rejection	Remarks
0	1	2	3	4	5	6
1	Ali Constt:	999378	1 <sup>st</sup> lowest	Estimate rate	Lowest	Recommended for award of work
2	Shankar Lal	1293324	2 <sup>nd</sup> lowest	35% above	High	Not recommended due to high rates
3	Prem Construction.	1235843	3 <sup>rd</sup> lowest	29 % above	Higher	Not recommended due to high rates

  
**Amjid Ali Patafi**  
Accountant  
Town Committee Chamber  
Member Procurement Committee


  
**Raj Kumar**  
Chief Officer  
District Council Tando Allahyar  
Member Procurement Committee

  
**Syed Aijaz Ali Shah**  
Engineer  
Town Committee Chamber  
Chairman /Convener Procurement Committee

## BID EVALUATION REPORT

1.	Name of Procuring Agency:	Town Committee Chamber District Tando Allahyar
2	Tender Reference No:	TMA/CHR/492/2015 dated 10-032015
3	Tender Description/Name of work item (3)	<b>CONSTRUCTHAION OF C.C BLOCK Road Side Tando Ghulam Ali Road Town Portion Petrol Pump to service station.</b>
4	Method of Procurement:	Single stage one envelop procedure
5	Tender Published:	Upload on the SAPPRA website no. 23167 dated 11-3-15
6	Total Bid Documents Sold:	3
7	Total Bid Received:	3
8	Technical Bid opening date :(if applicable):	Not applicable
9	No. Of Bid technically qualified (if applicable):	.....
10	Bid (s) Rejected:	.....
11	Financial Bid opening date:	10-04-2015
12	Bid Evaluation Report:	
		Estimated Cost of Rs: <span style="float: right;"><u>1000000/=</u></span>

S#	Name of Firm of Bidder	Cost offered by The Bidder	Ranking in Terms of cost	Comparison with Estimated Cost	Reasons for Acceptance /rejection	Remarks
0	1	2	3	4	5	6
1	Shankar lal	993058	1 <sup>st</sup> lowest	34% above	Lowest	Recommended for award of work
2	Prem Construction.	1007880	2 <sup>nd</sup> lowest	36% above	High	Not recommended due to high rates
3	Safdar Ali & Co.	1037523	3 <sup>rd</sup> lowest	40% above	Higher	Not recommended due to high rates

  
**Amjid Ali Patafi**  
Accountant  
Town Committee Chamber  
Member Procurement Committee


  
**Raj Kumar**  
Chief Officer  
District Council Tando Allahyar  
Member Procurement Committee

  
**Syed Aijaz Ali Shah**  
Engineer  
Town Committee Chamber  
Chairman /Convener Procurement Committee


**BID EVALUATION REPORT**

1.	Name of Procuring Agency:	Town Committee Chamber District Tando Allahyar
2	Tender Reference No:	TMA/CHR/492/2015 dated 10-03-2015
3	Tender Description/Name of work item (4)	<b>CONSTRUCTION OF C.C BLOCK Road side Tando Ghulam Ali Road Musafar Khana to Factory Road Culvert Town Portion .</b>
4	Method of Procurement:	Single stage one envelop procedure
5	Tender Published:	Upload on the SAPPRA website no. 23167 dated 11-3-15
6	Total Bid Documents Sold:	3
7	Total Bid Received:	3
8	Technical Bid opening date :(if applicable):	Not applicable
9	No. Of Bid technically qualified (if applicable):	.....
10	Bid (s) Rejected:	.....
11	Financial Bid opening date:	10-04-2015
12	Bid Evaluation Report:	
		Estimated Cost of Rs: <b><u>1000000/=</u></b>

S#	Name of Firm of Bidder	Cost offered by The Bidder	Ranking in Terms of cost	Comparison with Estimated Cost	Reasons for Acceptance /rejection	Remarks
0	1	2	3	4	5	6
1	Imdad Hussain khaskhali.	1000469	1 <sup>st</sup> lowest	35% above	Lowest	Recommended for award of work
2	Prem Construction.	1022701	2 <sup>nd</sup> lowest	38% above	High	Not recommended due to high rates
3	Akhtair Hussain.	1030112	3 <sup>rd</sup> lowest	39% above	Higher	Not recommended due to high rates

  
**Amjid Ali Patafi**  
 Accountant  
 Town Committee Chamber  
 Member Procurement Committee

  
**Raj Kumar**  
 Chief Officer  
 District Council Tando Allahyar  
 Member Procurement Committee

  
**Syed Aijaz Ali Shah**  
 Engineer  
 Town Committee Chamber  
 Chairman /Convener Procurement Committee

## BID EVALUATION REPORT

1.	Name of Procuring Agency:	Town Committee Chamber District Tando Allahyar
2	Tender Reference No:	TMA/CHR/492/2015 dated 10-03-2015
3	Tender Description/Name of work item (5)	<b>CONSTRUCTION OF C.C BLOCK Ali Town Muhammad Shah Link Road UC Chamber.</b>
4	Method of Procurement:	Single stage one envelop procedure
5	Tender Published:	Upload on the SAPPRA website no. 23167 dated 11-3-15
6	Total Bid Documents Sold:	3
7	Total Bid Received:	3
8	Technical Bid opening date :(if applicable):	Not applicable
9	No. Of Bid technically qualified (if applicable):	.....
10	Bid (s) Rejected:	.....
11	Financial Bid opening date:	10-04-2015
12	Bid Evaluation Report:	
	Estimated Cost of Rs:	<b>1000000/=</b>

S#	Name of Firm of Bidder	Cost offered by The Bidder	Ranking in Terms of cost	Comparison with Estimated Cost	Reasons for Acceptance/rejection	Remarks
0	1	2	3	4	5	6
1	Israr Ali.	996763	1 <sup>st</sup> lowest	34.50% above	Lowest	Recommended for award of work
2	Safdar Ali & Co.	1037523	2 <sup>nd</sup> lowest	40% above	High	Not recommended due to high rates
3	Prem Construction.	1007880	3 <sup>rd</sup> lowest	36% above	Higher	Not recommended due to high rates

  
**Amjid Ali Patafi**  
Accountant  
Town Committee Chamber  
Member Procurement Committee


  
**Raj Kumar**  
Chief Officer  
District Council Tando Allahyar  
Member Procurement Committee

  
**Syed Aijaz Ali Shah**  
Engineer  
Town Committee Chamber  
Chairman /Convener Procurement Committee


## BID EVALUATION REPORT

1.	Name of Procuring Agency:	Town Committee Chamber District Tando Allahyar
2	Tender Reference No:	TMA/CHR/492/2015 dated 10-03-2015
3	Tender Description/Name of work item (6)	<b>CONSTRUCTION OF C.C BLOCK IN VILLAGE Haji Ibrahim Laghari UC Chamber.</b>
4	Method of Procurement:	Single stage one envelop procedure
5	Tender Published:	Upload on the SAPPRA website no. 23167 dated 11-3-15
6	Total Bid Documents Sold:	3
7	Total Bid Received:	3
8	Technical Bid opening date :(if applicable):	Not applicable
9	No. Of Bid technically qualified (if applicable):	.....
10	Bid (s) Rejected:	.....
11	Financial Bid opening date:	10-04-2015
12	Bid Evaluation Report:	
		Estimated Cost of Rs: <b>1000000/=</b>

S#	Name of Firm of Bidder	Cost offered by The Bidder	Ranking in Terms of cost	Comparison with Estimated Cost	Reasons for Acceptance /rejection	Remarks
0	1	2	3	4	5	6
1	Munawar Ali.	993058	1 <sup>st</sup> lowest	34% above	Lowest	Recommended for award of work
2	Safdar Ali & Co.	1020849	2 <sup>nd</sup> lowest	37.75% above	High	Not recommended due to high rates
3	Shankar lal	1041229	3 <sup>rd</sup> lowest	40.50% above	Higher	Not recommended due to high rates

  
**Amjid Ali Patafi**  
Accountant  
Town Committee Chamber  
Member Procurement Committee


  
**Raj Kumar**  
Chief Officer  
District Council Tando Allahyar  
Member Procurement Committee

  
**Syed Aijaz Ali Shah**  
Engineer  
Town Committee Chamber  
Chairman /Convener Procurement Committee

## BID EVALUATION REPORT

1.	Name of Procuring Agency:	Town Committee Chamber District Tando Allahyar
2	Tender Reference No:	TMA/CHR/492/2015 dated 10-03-2015
3	Tender Description/Name of work item (7)	<b>CONSTRUCTION OF C.C BLOCK IN VILLAGE Muhammad Rahim Gupchani UC Chamber -II .</b>
4	Method of Procurement:	Single stage one envelop procedure
5	Tender Published:	Upload on the SAPPRA website no. 23167 dated 11-3-15
6	Total Bid Documents Sold:	3
7	Total Bid Received:	3
8	Technical Bid opening date :(if applicable):	Not applicable
9	No. Of Bid technically qualified (if applicable):	.....
10	Bid (s) Rejected:	.....
11	Financial Bid opening date:	10-04-2015
12	Bid Evaluation Report:	
		Estimated Cost of Rs: <b>1000000/=</b>

S#	Name of Firm of Bidder	Cost offered by The Bidder	Ranking in Terms of cost	Comparis on with Estimated Cost	Reasons for Acceptance /rejection	Remarks
0	1	2	3	4	5	6
1	Kaif traders	998616	1 <sup>st</sup> lowest	34.75% above	Lowest	Recommended for award of work
2	Prem Construction	1037523	2 <sup>nd</sup> lowest	40% above	High	Not recommended due to high rates
3	Shankar Lal	1056050	3 <sup>rd</sup> lowest	42.50% above	Higher	Not recommended due to high rates

  
**Amjid Ali Patafi**  
Accountant  
Town Committee Chamber  
Member Procurement Committee


  
**Raj Kumar**  
Chief Officer  
District Council Tando Allahyar  
Member Procurement Committee

  
**Syed Aijaz Ali Shah**  
Engineer  
Town Committee Chamber  
Chairman /Convener Procurement Committee

## BID EVALUATION REPORT

1.	Name of Procuring Agency:	Town Committee Chamber District Tando Allahyar
2	Tender Reference No:	TMA/CHR/492/2015 dated 10-03-2015
3	Tender Description/Name of work item (8)	<b>CONSTRUCTION OF C.C BLOCK IN VILLAGE Sohrab Laghari UC Chamber -II</b>
4	Method of Procurement:	Single stage one envelop procedure
5	Tender Published:	Upload on the SAPPRA website no. 23167 dated 11-3-15
6	Total Bid Documents Sold:	3
7	Total Bid Received:	3
8	Technical Bid opening date :(if applicable):	Not applicable
9	No. Of Bid technically qualified (if applicable):	.....
10	Bid (s) Rejected:	.....
11	Financial Bid opening date:	10-04-2015
12	Bid Evaluation Report:	
	Estimated Cost of Rs:	<b>1000000/=</b>

S#	Name of Firm of Bidder	Cost offered by The Bidder	Ranking in Terms of cost	Comparis on with Estimated Cost	Reasons for Acceptance /rejection	Remarks
0	1	2	3	4	5	6
1	Shankar lal	1000469	1 <sup>st</sup> lowest	35% abovr	Lowest	Recommended for award of work
2	Ali Construction.	1078283	2 <sup>nd</sup> lowest	45.50% above	High	Not recommended due to high rates
3	Prem Construction.	1030112	3 <sup>rd</sup> lowest	39% above	Higher	Not recommended due to high rates

  
**Amjid Ali Patafi**  
Accountant  
Town Committee Chamber  
Member Procurement Committee


  
**Raj Kumar**  
Chief Officer  
District Council Tando Allahyar  
Member Procurement Committee

  
**Syed Aijaz Ali Shah**  
Engineer  
Town Committee Chamber  
Chairman /Convener Procurement Committee

## BID EVALUATION REPORT

1.	Name of Procuring Agency:	Town Committee Chamber District Tando Allahyar
2	Tender Reference No:	TMA/CHR/492/2015 dated 10-03-2015
3	Tender Description/Name of work item (9)	<b>CONSTRUCTION OF C.C BLOCK IN VILLAGE Muhammad Hassan Dal UC Chamber.</b>
4	Method of Procurement:	Single stage one envelop procedure
5	Tender Published:	Upload on the SAPPRA website no 23167 dated 11-3-15
6	Total Bid Documents Sold:	3
7	Total Bid Received:	3
8	Technical Bid opening date :(if applicable):	Not applicable
9	No. Of Bid technically qualified (if applicable):	.....
10	Bid (s) Rejected:	.....
11	Financial Bid opening date:	10-04-2015
12	Bid Evaluation Report:	
		Estimated Cost of Rs: <u>1000000/=</u>

S#	Name of Firm of Bidder	Cost offered by The Bidder	Ranking in Terms of cost	Comparis on with Estimated Cost	Reasons for Acceptance /rejection	Remarks
0	1	2	3	4	5	6
1	Kaif Traders	999876	1 <sup>st</sup> lowest	34.92% above	Lowest	Recommended for award of work
2	Prem Construction	1037523	2 <sup>nd</sup> lowest	40% above	High	Not recommended due to high rates
3	Shankar lal	1044934	3 <sup>rd</sup> lowest	41% above	Higher	Not recommended due to high rates

  
**Amjid Ali Patafi**  
Accountant  
Town Committee Chamber  
Member Procurement Committee

  
**Raj Kumar**  
Chief Officer  
District Council Tando Allahyar  
Member Procurement Committee


  
**Syed Aijaz Ali Shah**  
Engineer  
Town Committee Chamber  
Chairman /Convener Procurement Committee



## BID EVALUATION REPORT

1.	Name of Procuring Agency:	Town Committee Chamber District Tando Allahyar
2	Tender Reference No:	TMA/CHR/492/2015 dated 10-03-2015
3	Tender Description/Name of work item (10)	<b>CONSTRUCTION OF C.C BLOCK High School street Chamber city.</b>
4	Method of Procurement:	Single stage one envelop procedure
5	Tender Published:	Upload on the SAPPRA website no. 23167 dated 11-3-15
6	Total Bid Documents Sold:	3
7	Total Bid Received:	3
8	Technical Bid opening date :(if applicable):	Not applicable
9	No. Of Bid technically qualified (if applicable):	.....
10	Bid (s) Rejected:	.....
11	Financial Bid opening date:	10-04-2015
12	Bid Evaluation Report:	
		Estimated Cost of Rs: <b>1000000/=</b>

S#	Name of Firm of Bidder	Cost offered by The Bidder	Ranking in Terms of cost	Comparis on with Estimated Cost	Reasons for Acceptance /rejection	Remarks
0	1	2	3	4	5	6
1	Ali Construction	1000469	1 <sup>st</sup> lowest	35% above	Lowest	Recommended for award of work
2	Shoukat Saleem	1044934	2 <sup>nd</sup> lowest	41% above	High	Not recommended due to high rates
3	S.S Construction.	1074578	3 <sup>rd</sup> lowest	45% above	Higher	Not recommended due to high rates

  
**Amjid Ali Patafi**  
Accountant  
Town Committee Chamber  
Member Procurement Committee

  
**Raj Kumar**  
Chief Officer  
District Council Tando Allahyar  
Member Procurement Committee


  
**Syed Aijaz Ali Shah**  
Engineer  
Town Committee Chamber  
Chairman /Convener Procurement Committee


Financial Review


B. Comparison with Rough Cost Estimate (RCE/PC)

Name of Work: (01) RE-HANDING EARTH WORK RAOD SIDE TANDO GHULAM ALI ROAD TOWN PORTION PETROL PUMP TO SERVICE STATION TOWN PORTION CHAMBER CITY.

Provision as per Rough Cost Estimate (RCE)									
S#	Item	Unit/Plinth Area	Rate	Unit	Amount	Recommended Tender Amount	Excess/saving Difference	Excess/saving percentage (%)	Remarks
1	2	3	4	5	6	7	8	9	
1	Borrow pit excavation undressed lead up to 2mile ft.(GS Sch: P/ 1 Item No. 3 (a).	12369.00 Cft	7142	%0	88339				
2	Cement concrete bricks or stone ballast 1 1/2" gauge. (GS Sch: P/No. 14 Item No. 4 (b).	3135.0 Cft	9416.28	%	295,200				
3	Erection and rem oval of centering for RCC or plain cement concrete plain etc use p/wood vertical etc (GSI No. 18 P/20)	475.0 Sft	3127.41	%	14855				
4	Cement concrete plain including placing compacting, finishing and curing complete (including screening at stone aggregate without. (GS Sch: P/15 Item No. 5 (f).	2375.0 Cft	14429.25	%	342694				
5	Add: Cartage	-----	-----	----	258286				
<b>Total:</b>						<b>1000000</b>	<b>626</b>	<b>0.06%</b>	

  
**Amjid Ali Patafi**  
 Accountant  
 Member Procurement Committee

  
**RAF KUMAR**  
 Chief Officer  
 District Council Tando Allahyar  
 Member Procurement Committee


  
**Syed Aijaz Ali Shah**  
 Engineer Town Committee  
 Chairman/Convener Procurement Committee


Financial Review


B. Comparison with Rough Cost Estimate (RCE/PC)

Name of Work: (02) RE-HANDLING EARTH WORK ROAD SIDE TANDO GHULAM ALI ROAD MUSFAR KHANA TO FACTORY ROAD CULVERT TOWN PORTION.

Provision as per Rough Cost Estimate (RCE)									
S#	Item	Unit/Plinth Area	Rate	Unit	Amount	Recommended Tender Amount	Excess/saving Difference	Excess/saving percentage (%)	Remarks
1	2	3	4	5	6	7	8	9	
1	Borrow pit excavation undressed lead up to 2 mile ft.(GS Sch: P/1 Item No. 3 (a).	12369.00 Cft	7142	%0	88339				
2	Cement concrete bricks or stone ballast 1 1/2" gauge. (GS Sch: P/No. 14 Item No. 4 (b).	3135.0 Cft	9416.28	%	295,200				
3	Erection and rem oval of centering for RCC or plain cement concrete plain etc use p/wood vertical etc (GSI No. 18 P/20)	475.0 Sft	3127.41	%	14855				
4	Cement concrete plain including placing compacting, finishing and curing complete (including screening at stone aggregate without. (GS Sch: P/15 Item No. 5 (f).	2375.0 Cft	14429.25	%	342694				
5	Add: Cartage	-----	-----	----	258286				
<b>Total:</b>					<b>999374</b>	<b>1000000</b>	<b>626</b>	<b>0.06%</b>	

  
**Amjid Ali Patafi**  
 Accountant  
 Member Procurement Committee

  
**Syed Aijaz Ak Shah**  
 Engineer Town Committee  
 Chairman/Convener Procurement Committee

  
**RAJ KUMAR**  
 Chief Officer  
 District Council Tando Allahyar  
 Member Procurement Committee


Financial Review


B. Comparison with Rough Cost Estimate (RCE/PC)

Name of Work: (03) CONSTRUCTION OF CC BLOCK ROAD SIDE TANDO GHULAM ALI ROAD TOWN PORTION PETROL PUMP TO SERVICE STATION.

S#	Provision as per Rough Cost Estimate (RCE)					Recommended Tender Amount	Excess/saving Difference	Remarks
	Item	Unit/Plinth Area	Rate	Unit	Amount			
1	2	3	4	5	6	7	8	9
1	Borrow pit excavation undressed lead up to 2mile ft.(GS Sch: P/ 1 Item No. 3 (a).	12369.00 Cft	7142	%0	88339			
2	Cement concrete bricks or stone ballast 1 1/2" gauge. (GS Sch: P/No. 14 Item No. 4 (b).	3135.0 Cft	9416.28	%	295,200			
3	Erection and rem oval of centering for RCC or plain cement concrete plain etc use p/wood vertical etc (GSI No. 18 P/20)	475.0 Sft	3127.41	%	14855			
4	Cement concrete plain including placing compacting, finishing and curing complete (including screening at stone aggregate without. (GS Sch: P/15 Item No. 5 (f).	2375.0 Cft	14429.25	%	342694			
5	Add: Cartage	-----	-----	----	258286			
<b>Total:</b>					<b>999374</b>	<b>1000000</b>	<b>626</b>	<b>0.06%</b>

  
**Amjid Ali Patafi**  
 Accountant  
 Member Procurement Committee

  
**RAVI KUMAR**  
 Chief Officer  
 District Council Tando Allahyar  
 Member Procurement Committee

  
**Syed Aijaz Ali Shah**  
 Engineer Town Committee  
 Chairman/Convener Procurement Committee


Financial Review


B. Comparison with Rough Cost Estimate (RCE/PC)

Name of Work: (04) CONSTRUCTION OF CC BLOCK ROAD SIDE TANDO GHULAM ALI ROAD MUSAFAR KHANA TO FACTORY ROAD CULVERT TOWN PORTION.

S#	Item	Provision as per Rough Cost Estimate (RCE)				Recommended Tender		Excess/saving		Remarks	
		Unit/Plinth Area	Rate	Unit	Amount	Amount	Difference	Excess/saving percentage (%)			
1	2	3	4	5	6	7	8	9			
1	Borrow pit excavation undressed lead up to 2mile fl.(GS Sch: P/ 1 Item No. 3 (a).	12369.00 Cft	7142	%0	88339						
2	Cement concrete bricks or stone ballast 1 1/2" gauge. (GS Sch: P/No. 14 Item No. 4 (b).	3135.0 Cft	9416.28	%	295,200						
3	Erection and rem oval of centering for RCC or plain cement concrete plain etc use p/wood vertical etc (GSI No. 18 P/20)	475.0 Sft	3127.41	%	14855						
4	Cement concrete plain including placing compacting, finishing and curing complete (including screening at stone aggregate without. (GS Sch: P/15 Item No. 5 (f).	2375.0 Cft	14429.25	%	342694						
5	Add: Cartage	-----	-----	----	258286						
	<b>Total:</b>				<b>999374</b>	<b>1000000</b>	<b>626</b>			<b>0.06%</b>	

  
**Amjid Ali Patafi**  
 Accountant  
 Member Procurement Committee

  
**RAJ KUMAR**  
 Chief Officer  
 District Council Tando Allahyar  
 Member Procurement Committee


  
**Syed Aijaz Ali Shah**  
 Engineer Town Committee  
 Chairman/Convener Procurement Committee


Financial Review


B. Comparison with Rough Cost Estimate (RCE/PC)

Name of Work: (05) CONSTRUCTION OF CC BLOCK ALI TOWN MUHAMMAD SHAH LINK ROAD UC CHAMBER.

Provision as per Rough Cost Estimate (RCE)									
S#	Item	Unit/Plinth Area	Rate	Unit	Amount	Recommended Tender Amount	Excess/saving Difference	Remarks	Excess/saving percentage (%)
1	2	3	4	5	6	7	8		9
1	Borrow pit excavation undressed lead up to 2mile ft.(GS Sch: P/ 1 Item No. 3 (a).	12369.00 Cft	7142	%0	88339				
2	Cement concrete bricks or stone ballast 1 1/2" gauge. (GS Sch: P/No. 14 Item No. 4 (b).	3135.0 Cft	9416.28	%	295,200				
3	Erection and rem oval of centering for RCC or plain cement concrete plain etc use p/wood vertical etc (GSI No. 18 P/20)	475.0 Sft	3127.41	%	14855				
4	Cement concrete plain including placing compacting, finishing and curing complete (including screening at stone aggregate without. (GS Sch: P/15 Item No. 5 (f).	2375.0 Cft	14429.25	%	342694				
5	Add: Cartage	-----	-----	----	258286				
<b>Total:</b>					<b>999374</b>	<b>1000000</b>	<b>626</b>		<b>0.06%</b>

  
**Amjid Ali Patafi**  
 Accountant  
 Member Procurement Committee

  
**RAJ KUMAR**  
 Chief Officer  
 District Council Tando Allahyar  
 Member Procurement Committee

  
**Syed Aijaz Ali Shah**  
 Engineer Town Committee  
 Chairman/Convener Procurement Committee


Financial Review


B. Comparison with Rough Cost Estimate (RCE/PC)

Name of Work: (06) CONSTRUCTION OF CC BLOCK IN VILLAGE HAJI IBRAHIM LAGHARI UC CHAMBER.

S#	Item	Provision as per Rough Cost Estimate (RCE)					Recommended Tender Amount	Excess/saving Difference	Remarks Excess/saving percentage (%)
		Unit/Plinth Area	Rate	Unit	Amount	Amount			
1	2	3	4	5	6	7	8	9	
1	Borrow pit excavation undressed lead up to 2mile ft.(GS Sch: P/ 1 Item No. 3 (a).	12369.00 Cft	7142	%0	88339				
2	Cement concrete bricks or stone ballast 1 1/2" gauge. (GS Sch: P/No. 14 Item No. 4 (b).	3135.0 Cft	9416.28	%	295,200				
3	Erection and rem oval of centering for RCC or plain cement concrete plain etc use p/wood vertical etc (GSI No. 18 P/20)	475.0 Sft	3127.41	%	14855				
4	Cement concrete plain including placing compacting, finishing and curing complete (including screening at stone aggregate without. (GS Sch: P/15 Item No. 5 (f).	2375.0 Cft	14429.25	%	342694				
5	Add: Cartage	-----	-----	----	258286				
	<b>Total:</b>				<b>999374</b>	<b>1000000</b>	<b>626</b>	<b>0.06%</b>	

  
**Amjid Ali Patafi**  
 Accountant  
 Member Procurement Committee

  
**RAJ KUMAR**  
 Chief Officer  
 District Council Tando Allahyar  
 Member Procurement Committee

  
**Syed Afjaz Ali Shah**  
 Engineer Town Committee  
 Chairman/Convener Procurement Committee


Financial Review


B. Comparison with Rough Cost Estimate (RCE/PC)

Name of Work: (07) CONSTRUCTION OF CC BLOCK IN VILLAGE MUHAMMAD RAHIM GUPACHANI UC CHAMBER -II.

Provision as per Rough Cost Estimate (RCE)									
S#	Item	Unit/Plinth Area	Rate	Unit	Amount	Recommended Tender Amount	Excess/saving Difference	Remarks	Excess/saving percentage (%)
1	2	3	4	5	6	7	8	9	
1	Borrow pit excavation undressed lead up to 2mile ft.(GS Sch: P/ 1 Item No. 3 (a).	12369.00 Cft	7142	%0	88339				
2	Cement concrete bricks or stone ballast 1 1/2" gauge. (GS Sch: P/No. 14 Item No. 4 (b).	3135.0 Cft	9416.28	%	295,200				
3	Erection and rem oval of centering for RCC or plain cement concrete plain etc use p/wood vertical etc (GSI No. 18 P/20)	475.0 Sft	3127.41	%	14855				
4	Cement concrete plain including placing compacting, finishing and curing complete (including screening at stone aggregate without. (GS Sch: P/15 Item No. 5 (f).	2375.0 Cft	14429.25	%	342694				
5	Add: Cartage	-----	-----	----	258286				
<b>Total:</b>					<b>999374</b>	<b>1000000</b>	<b>626</b>		<b>0.06%</b>

  
**Amjad Ali Patafi**  
 Accountant  
 Member Procurement Committee

  
**RAJ KUMAR**  
 Chief Officer  
 District Council Tando Allahyar  
 Member Procurement Committee

  
**Syed Aijaz Ali Shah**  
 Engineer Town Committee  
 Chairman/Convener Procurement Committee




Financial Review


B. Comparison with Rough Cost Estimate (RCE/PC)

Name of Work: (08) CONSTRUCTION OF CC BLOCK IN VILLAGE SOHRAB LAGHARI UC CHAMBER-II.

S#	Provision as per Rough Cost Estimate (RCE)							Excess/saving Difference	Remarks Excess/saving percentage (%)
	Item	Unit/Plinth Area	Rate	Unit	Amount	Recommended Tender Amount	Amount		
1	2	3	4	5	6	7	8	9	
1	Borrow pit excavation undressed lead up to 2mile ft.(GS Sch: P/ 1 Item No. 3 (a).	12369.00 Cft	7142	%0	88339				
2	Cement concrete bricks or stone ballast 1 1/2" gauge. (GS Sch: P/No. 14 Item No. 4 (b).	3135.0 Cft	9416.28	%	295,200				
3	Erection and rem oval of centering for RCC or plain cement concrete plain etc use p/wood vertical etc (GSI No. 18 P/20)	475.0 Sft	3127.41	%	14855				
4	Cement concrete plain including placing compacting, finishing and curing complete (including screening at stone aggregate without. (GS Sch: P/15 Item No. 5 (f).	2375.0 Cft	14429.25	%	342694				
5	Add: Cartage	-----	-----	----	258286				
<b>Total:</b>					<b>999374</b>	<b>1000000</b>	<b>626</b>	<b>0.06%</b>	

  
Anjiz Ali Patafi  
Accountant  
Member Procurement Committee

  
RAJ KUMAR  
Chief Officer  
District Council Tando Allahyar  
Member Procurement Committee

  
Syed Aijaz Ali Shah  
Engineer Town Committee  
Chairman/Convener Procurement Committee

Financial Review


B. Comparison with Rough Cost Estimate (RCE/PC)

Name of Work: (09) CONSTRUCTION OF CC BLOCK IN VILLAGE MUHAMMAD HASSAN DAL UC CHAMBER.


S#	Item	Provision as per Rough Cost Estimate (RCE)					Recommended Tender Amount	Excess/saving Difference	Remarks Excess/saving percentage (%)
		Unit/Plinth Area	Rate	Unit	Amount	Amount			
1	2	3	4	5	6	7	8	9	
1	Borrow pit excavation undressed lead up to 2mile ft.(GS Sch: P/ 1 Item No. 3 (a).	12369.00 Cft	7142	%0	88339				
2	Cement concrete bricks or stone ballast 1 1/2" gauge. (GS Sch: P/No. 14 Item No. 4 (b).	3135.0 Cft	9416.28	%	295,200				
3	Erection and rem oval of centering for RCC or plain cement concrete plain etc use p/wood vertical etc (GSI No. 18 P/20)	475.0 Sft	3127.41	%	14855				
4	Cement concrete plain including placing compacting, finishing and curing complete (including screening at stone aggregate without. (GS Sch: P/15 Item No. 5 (f).	2375.0 Cft	14429.25	%	342694				
5	Add: Cartage	-----	-----	----	258286				
	<b>Total:</b>				<b>999374</b>	<b>1000000</b>	<b>626</b>	<b>0.06%</b>	

  
Amjid Ali Patafi  
Accountant

Member Procurement Committee

  
RAVKUMAR  
Chief Officer

District Council Tando Allahyar  
Member Procurement Committee

  
Syed Aijaz Ali Shah  
Engineer Town Committee  
Chairman/Convener Procurement Committee


Financial Review


B. Comparison with Rough Cost Estimate (RCE/PC)

Name of Work: (10) CONSTRUCTION OF CC BLOCK HIGH SCHOOL STREET CHAMBER CITY.

S#	Item	Provision as per Rough Cost Estimate (RCE)					Recommended Tender Amount	Excess/saving Difference	Remarks
		Unit/Plinth Area	Rate	Unit	Amount	Excess/saving percentage (%)			
1	2	3	4	5	6	7	8	9	
1	Borrow pit excavation undressed lead up to 2mile ft.(GS Sch: P/ 1 Item No. 3 (a).	12369.00 Cft	7142	%0	88339				
2	Cement concrete bricks or stone ballast 1 1/2" gauge. (GS Sch: P/No. 14 Item No. 4 (b).	3135.0 Cft	9416.28	%	295,200				
3	Erection and rem oval of centering for RCC or plain cement concrete plain etc use p/wood vertical etc (GSI No. 18 P/20)	475.0 Sft	3127.41	%	14855				
4	Cement concrete plain including placing compacting, finishing and curing complete (including screening at stone aggregate without. (GS Sch: P/15 Item No. 5 (f).	2375.0 Cft	14429.25	%	342694				
5	Add: Cartage	-----	-----	-----	258286				
<b>Total:</b>						<b>1000000</b>	<b>626</b>	<b>0.06%</b>	

  
**Amjid Ali Patafi**  
 Accountant  
 Member Procurement Committee

  
**RAJ KUMAR**  
 Chief Officer  
 District Council Tando Allahyar  
 Member Procurement Committee

  
**Syed Aijaz Ali Shah**  
 Engineer Town Committee  
 Chairman/Convener Procurement Committee