



OFFICE OF THE EXECUTIVE ENGINEER
SHAHEED MOHTARMA BENAZIR BHUTTO TOWN

1st Floor, Apollo Centre, Dalmia Road, Karachi

BID OPENING REPORT

1. Name of Procedure Agency. Project Director
Shaheed Mohtarma Benazir Bhutto Town
2. Tender Reference No. Nil
3. Tender Description / Name of Work. PROVIDING AND FIXING CORRUGATED SHED I/C M/S.
PIPE SIZE 2"Ø AS BOUNDARY WALL NO.01 FOR INF-
001 SITE GHOTKI, SMBBT PROJECT.
4. Tender Published. SPPRA web site Serial No. 35292 & SPPRA ID
No. 2147483647
5. Total Bid Documents Sold. 03 Nos.
6. Total Bids Received. 03 Nos.
7. Technical Bid Opening date. Not applicable.
8. No. of Bid Technically Qualified. Not applicable
9. Bid(s) Rejected. No
10. Financial Bid Opening date. 7th December 2017
11. Bidders Qualification. All Bidders are qualified as per SPPRA Rule-46(i)(a)
12. Bid Evaluation Report:

S.No.	Name of Bidder.	Cost offered by the Bidder. (PKR)	Engineer's Estimate	Comparison with Estimated Cost.	Ranking in Terms of Cost.	Reasons for Acceptance / Rejection.
1	M/s. King Asif Rehman & Brothers	Rs. 941,833/-	Rs. 887,433/-	6.13% above	1st	Accepted Being the 1st Lowest.
2	M/s. Shayan Khan Mandokhail	Rs. 969,521/-		9.25% above	2nd	Rejected being the 2nd Lowest
3	M/s. Rajgan Enterprises	Rs. 982,832/-		10.75% above	3rd	Rejected being the 3rd Lowest

Syed Zahid Hussain

Executive Engineer, Civic Centre Division
KDA (Member)

Mr. Ali Abbas

Deputy Director (F&A), SMBBT
(Member/Secretary)
Deputy Director (F&A)
Shaheed Mohtarma Benazir Bhutto
Township Sindh

Waleed Bashir

Executive Engineer, SMBBT (Chairman)

Executive Engineer
Civic Centre Division, K.D.A



OFFICE OF THE EXECUTIVE ENGINEER
SHAHEED MOHTARMA BENAZIR BHUTTO TOWN

1st Floor, Apollo Centre, Dalmia Road, Karachi

BID OPENING REPORT

1. Name of Procedure Agency. Project Director
Shaheed Mohtarma Benazir Bhutto Town
2. Tender Reference No. Nil
3. Tender Description / Name of Work. PROVIDING AND FIXING CORRUGATED SHED I/C M/S.
PIPE SIZE 2"Ø AS BOUNDARY WALL NO.02 FOR INF-
002 SITE GHOTKI, SMBBT PROJECT.
4. Tender Published. SPPRA web site Serial No. 35292 & SPPRA ID
No. 2147483647
5. Total Bid Documents Sold. 03 Nos.
6. Total Bids Received. 03 Nos.
7. Technical Bid Opening date. Not applicable.
8. No. of Bid Technically Qualified. Not applicable
9. Bid(s) Rejected. No
10. Financial Bid Opening date. 7th December 2017
11. Bidders Qualification. All Bidders are qualified as per SPPRA Rule-46(i)(a)
12. Bid Evaluation Report:

S.N o.	Name of Bidder.	Cost offered by the Bidder. (PKR)	Engineer's Estimate	Comparison with Estimated Cost.	Ranking in Terms of Cost.	Reasons for Acceptance / Rejection.
1	M/s. King Asif Rehman & Brothers	Rs. 942,743/-	Rs. 813,480/-	15.89% above	1st	Accepted Being the 1st Lowest.
2	M/s. Rajgan Enterprises	Rs. 974,143/-		19.75% above	2nd	Rejected being the 2nd Lowest
3	M/s. Shayan Khan Mandokhail	Rs. 984,311/-		21.00% above	3rd	Rejected being the 3rd Lowest

Syed Zahid Hussain
Executive Engineer, Civic Centre Division
KDA (Member)

Mr. Ali Abbas
Deputy Director (F&A), SMBBT
(Member/Secretary)
Deputy Director (F&A)
Shaheed Mohtarma Benazir Bhutto
Township Sindh

Waleed Bashir
Executive Engineer, SMBBT (Chairman)

Executive Engineer
Civic Centre Division, K.D.A

SHAHEED MOHTARMA BENAZIR BHUTTO TOWN (S.M.B.B.T)

PROVIDING AND FIXING CORRUGATED SHED I/C M/S. PIPE SIZE 2"Ø AS BOUNDARY WALL NO.01 FOR INF-001 SITE GHOTKI, SMBBT PROJECT

Comparative Statement

S.No.	DESCRIPTION	QTY	UNIT	Estimated Cost		1st Lowest 6.13% above		2nd Lowest 9.25% above		3rd Lowest 10.75% above	
				RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
1	Excavation in foundation of building bridges and other structures including dabbelling dressing, refilling around structure with excavated earth watering and ramming lead upto 5ft. In ordinary soil.	777.60	Cft	3.17	2,464.99	3.36	2,616.10	3.46	2,693.00	3.51	2,729.98
2	Cement concrete plain i/c placing compacting finishing & curing complete i/c screening and washing of stone aggregate without shuttering Ratio (1:2:4).	777.60	Cft	144.29	112,199.90	153.13	119,077.76	157.64	122,578.40	159.80	124,261.39
3	Small iron work such as gusset plate knees bends, stirrups, rings etc. Including cutting drilling reverting handling, assembling and fixing but excluding in position.	22.68	Cwt	6,420.61	145,619.43	6,814.19	154,545.91	7,014.52	159,089.23	7,110.83	161,273.52
4	Erection and fitting in position of iron trusses staging of water tanks etc.	22.68	Cwt	271.04	6,147.19	287.65	6,524.01	296.11	6,715.80	300.18	6,808.01
5	Fitting G.I sheet including rivetting etc.	8294.40	Sft	7.59	62,954.50	8.06	66,813.61	8.29	68,777.79	8.41	69,722.10
6	Fitting G.I sheet including rivetting etc.	8294.40	Sft	37.50	311,040.00	39.80	330,106.75	40.97	339,811.20	41.53	344,476.80
	Painting Works										
a	Prime Coat.	16588.80	Sft	8.63	143,161.34	9.16	151,937.13	9.43	156,403.77	9.56	158,551.19
b	Each Subsequent Coat	16588.80	Sft	6.26	103,845.89	6.64	110,211.64	6.84	113,451.63	6.93	115,009.32
	Grand Total				887,433.00		941,833.00		969,521.00		982,832.00

(Signature)
 (Syed Zahid Hussain)
 Executive Engineer, Civic Centre Division
 KDA (Member PC)

(Signature)
 (Ali Abbas)
 Deputy Director (F&A), SMBBT
 (Member / Secretary, PC)

(Signature)
 (Shaheed Bashir)
 Executive Engineer, SMBBT
 (Chairman, PC)

Executive Engineer
 Civic Centre Division, K.D.A

Deputy Director (F&A)
 Shaheed Mohtarma Benazir Bhutto
 Township Sindh

SHAHEED MOHTARMA BENAZIR BHUTTO TOWN (S.M.B.B.T)

PROVIDING AND FIXING CORRUGATED SHED I/C M/S. PIPE SIZE 2"Ø AS BOUNDARY WALL NO.02 FOR INF-002 SITE GHOTKI, SMBBT PROJECT

Comparative Statement

S.No.	DESCRIPTION	QTY	UNIT	Estimated Cost		1st Lowest 15.89% above		2nd Lowest 19.75% above		3rd Lowest 21.00% above	
				RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
1	Excavation in foundation of building bridges and other structures including dagbelling dressing, refilling around structure with excavated earth watering and ramming lead upto 5ft. In ordinary soil.	712.80	Cft	3.17	2,259.58	3.67	2,618.62	3.80	2,705.84	3.84	2,734.09
2	Cement concrete plain i/c placing compacting finishing & curing complete i/c screening and washing of stone aggregate without shuttering Ratio (1:2:4).	712.80	Cft	144.29	102,849.91	167.22	119,192.76	172.79	123,162.77	174.59	124,448.39
3	Small iron work such as gusset plate knees bends, stirrups, rings etc. Including cutting drilling reverting handling, assembling and fixing but excluding in position.	20.79	Cwt	6,420.61	133,484.48	7,440.84	154,695.17	7,688.68	159,847.67	7,768.94	161,516.22
4	Erection and fitting in position of iron trusses staging of water tanks etc.	20.79	Cwt	271.04	5,634.92	314.11	6,530.31	324.57	6,747.82	327.96	6,818.26
5	Fitting G.I. sheet including rivetting etc.	7603.20	Sft	7.59	57,708.29	8.80	66,878.13	9.09	69,105.67	9.18	69,827.03
6	Fitting G.I. sheet including rivetting etc.	7603.20	Sft	37.50	285,120.00	43.46	330,425.57	44.91	341,431.20	45.38	344,995.20
Painting Works											
a	Prime Coat.	15206.40	Sft	8.63	131,231.23	10.00	152,083.87	10.33	157,149.40	10.44	158,789.79
b	Each Subsequent Coat	15206.40	Sft	6.26	95,192.06	7.25	110,318.08	7.50	113,992.50	7.57	115,182.40
Grand Total					813,480.00		942,743.00		974,143.00		984,311.00

(Syed Zahid Hussain)

Executive Engineer, Civic Centre Division
KDA (Member PC)

(Ali Abbas)

Deputy Director (F&A) SMBBT
(Member / Secretary, PC)

(Wajid Bashir)

Executive Engineer, SMBBT
(Chairman, PC)

Executive Engineer
Civic Centre Division, K.D.A

Deputy Director (F&A)
Shaheed Mohtarma Benazir Bhutto
Township Sindh

SUBJECT: MINUTES OF THE 2ND MEETING OF THE PROCUREMENT COMMITTEE (PC) FOR OPENING OF TENDER OF PROVIDING AND FIXING CORRUGATED SHED I/C M/S. PIPE SIZE 2"Ø AS BOUNDARY WALL NO.02 FOR INF-002 SITE GHOTKI, SMBBT PROJECT

Date : 07-12-2017


Venue : Office of the Executive Engineer, SMBBT, Site Office Banglow No. C11, ADC, Colony Military Raod, Sukkur..

Participants :

1. **Waleed Bashir** Chairmen
Executive Engineer, SMBBT
2. **Syed Zahid Hussain** Member
Executive Engineer, Civic Centre Division, KDA
3. **Ali Abbas** Member/Secretary
Deputy Director (F&A), SMBBT

The meeting was started with the recitation of HOLY QURAN. The following were the deliberations and Recommendations of the meeting:-

1. The Tender Documents of subject work 03 Nos. of Tender Documents sold and received from following Contractors:-
 - i- M/s. King Asif Rehman & Brothers.
 - ii- M/s. Rajgan Enterprises.
 - iii- M/s. Shayan Khan Mandokhail.
2. The PC evaluated and made Bid Evaluation Report (Annexure-A), accordingly, M/s. King Asif Rehman & Brothers found lowest bidder and recommended for issuance of Acceptance Letter to M/s. King Asif Rehman & Brothers.
3. The meeting ended with a vote of thanks from and to the chair.




Syed Zahid Hussain
Executive Engineer, Civic Centre Division
KDA

Executive Engineer
Civic Centre Division, K.D.A



Waleed Bashir
Executive Engineer, SMBBT



Mr. Ali Abbas
Deputy Director (F&A), SMBBT
Deputy Director (F&A)
Shaheed Mohtarma Benazir Bhutto
Township Sindh

Copy to:

1. All Participants
2. PS to the Project Director, SMBBT

SUBJECT: MINUTES OF THE 1ST MEETING OF THE PROCUREMENT COMMITTEE (PC) FOR PROVIDING AND FIXING CORRUGATED SHED I/C M/S. PIPE SIZE 2"Ø AS BOUNDARY WALL NO.02 FOR INF-002 SITE GHOTKI, SMBBT PROJECT

Date : 27th October 2017


Venue : Office of the Executive Engineer, SMBBT, Site Office Banglow No. C11, ADC, Colony Military Raod, Sukkur.

Participants :

1. **Waleed Bashir** Chairmen
Executive Engineer, SMBBT
2. **Syed Zahid Hussain** Member
Executive Engineer, Civic Centre Division, KDA
3. **Ali Abbas** Member/Secretary
Deputy Director (F&A), SMBBT

The meeting was started with the recitation of HOLY QURAN. The following were the deliberations and Recommendations of the meeting:-

1. The draft of NIT & Tender Documents of subject work were prepared conforming the requirements of SPPRA Rule-2010 and amended 2017 (Annexure- A & B)
2. The draft of NIT & Tender Documents of subject work are recommended for obtaining approval of the competent authority before hoisting on SPPRA website and issuance to the interested contractors.
3. The meeting ended with a vote of thanks from and to the chair.



Syed Zahid Hussain
Executive Engineer, Civic Centre Division
KDA

Executive Engineer
Civic Centre Division, K.D.A



Waleed Bashir
Executive Engineer, SMBBT



Mr. Ali Abbas
Deputy Director (F&A), SMBBT

Deputy Director (F&A)
Shaheed Raza Khan District
Township Sindh

Copy to:

1. All Participants
2. PS to the Project Director, SMBBT

SUBJECT: MINUTES OF THE 2ND MEETING OF THE PROCUREMENT COMMITTEE (PC) FOR OPENING OF TENDER OF PROVIDING AND FIXING CORRUGATED SHED I/C M/S. PIPE SIZE 2"Ø AS BOUNDARY WALL NO.01 FOR INF-001 SITE GHOTKI, SMBBT PROJECT

Date : 07-12-2017

Venue : Office of the Executive Engineer, SMBBT, Site Office Banglow No. C11, ADC, Colony Military Raod, Sukkur.


Participants :


1. **Waleed Bashir** Chairmen
Executive Engineer, SMBBT
2. **Syed Zahid Hussain** Member
Executive Engineer, Civic Centre Division, KDA
3. **Ali Abbas** Member/Secretary
Deputy Director (F&A), SMBBT

The meeting was started with the recitation of HOLY QURAN. The following were the deliberations and Recommendations of the meeting:-

1. The Tender Documents of subject work 03 Nos. of Tender Documents sold and received from following Contractors:-
 - i- M/s. King Asif Rehman & Brothers.
 - ii- M/s. Shayan Khan Mandokhail.
 - iii- M/s. Rajgan Enterprises.
2. The PC evaluated and made Bid Evaluation Report (Annexure-A), accordingly, M/s. King Asif Rehman & Brothers found lowest bidder and recommended for issuance of Acceptance Letter to M/s. King Asif Rehman & Brothers
3. The meeting ended with a vote of thanks from and to the chair.


Syed Zahid Hussain
Executive Engineer, Civic Centre Division
KDA
Executive Engineer
Civic Centre Division, K.D.A


Waleed Bashir
Executive Engineer, SMBBT


Mr. Ali Abbas
Deputy Director (F&A), SMBBT
Deputy Director (F&A)
Shahida Benazir Bhutto
Township Sindh

Copy to:

1. All Participants
2. PS to the Project Director, SMBBT

SUBJECT: MINUTES OF THE 1ST MEETING OF THE PROCUREMENT COMMITTEE (PC) FOR PROVIDING AND FIXING CORRUGATED SHED I/C M/S. PIPE SIZE 2"Ø AS BOUNDARY WALL NO.01 FOR INF-001 SITE GHOTKI, SMBBT PROJECT

Date : 27th October 2017


Venue : Office of the Executive Engineer, SMBBT, Site Office Banglow No. C11, ADC, Colony Military Raod, Sukkur.

Participants :


1. **Waleed Bashir** Chairman
Executive Engineer, SMBBT
2. **Syed Zahid Hussain** Member
Executive Engineer, Civic Centre Division, KDA
3. **Ali Abbas** Member/Secretary
Deputy Director (F&A), SMBBT


The meeting was started with the recitation of HOLY QURAN. The following were the deliberations and Recommendations of the meeting:-

1. The draft of NIT & Tender Documents of subject work were prepared conforming the requirements of SPPRA Rule-2010 and amended 2017 (Annexure- A & B)
2. The draft of NIT & Tender Documents of subject work are recommended for obtaining approval of the competent authority before hoisting on SPPRA website and issuance to the interested contractors.
3. The meeting ended with a vote of thanks from and to the chair.


Syed Zahid Hussain
Executive Engineer, Civic Centre Division
KDA

Executive Engineer
Civic Centre Division, K.D.A


Waleed Bashir
Executive Engineer, SMBBT


Mr. Ali Abbas
Deputy Director (F&A), SMBBT
Deputy Director (F&A)
Shaheed Mohtarma Benazir Bhutto
Township Sindh

Copy to:

1. All Participants
2. PS to the Project Director, SMBBT

BIDDERS QUALIFICATION REPORT

Rule-46(i) (a) Single Stage One Envelope Procedure

Name of Work

PROVIDING AND FIXING CORRUGATED SHED 1/C M/S. PIPE SIZE 2"Ø AS BOUNDARY WALL NO.01 FOR INF-001 SITE GHOTKI, SMBBT PROJECT

SPPRA web site Serial No. 35292 & SPPRA ID No. 2147483647

Bid Opening Meeting: 07 December 2017

Name of Bidder M/s. King Asif Rehman & Brothers


S.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sindh Revenue Board	Yes	
5	03 three years turn over	Yes	
6	Registration with Sales tax where applicable	N/A	
			Qualified

Name of Bidder M/s. Shayan Khan Mandokhail

S.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sindh Revenue Board	Yes	
5	03 three years turn over	Yes	
6	Registration with Sales tax where applicable	N/A	
			Qualified

Name of Bidder M/s. Rajgan Enterprises

S.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sindh Revenue Board	Yes	
5	03 three years turn over	Yes	
6	Registration with Sales tax where applicable	N/A	
			Qualified




(Syed Zahid Hussain)
Executive Engineer, Civic Centre
Division
KDA (Member PC)

Executive Engineer
Civic Centre Division, K.D.A



(Ali Abbas)
Deputy Director (F&A), SMBBT
(Member / Secretary, PC)

Shahida Munir Farazir Bhutto
Township Sindh



(Waleed Bashir)
Executive Engineer, SMBBT
(Chairman, PC)

BIDDERS QUALIFICATION REPORT

Rule-46(i) (a) Single Stage One Envelope Procedure

Name of Work:

PROVIDING AND FIXING CORRUGATED SHED I/C M/S. PIPE SIZE 2"Ø AS BOUNDARY WALL NO.02 FOR INF-002 SITE GHOTKI, SMBBT PROJECT

SPPRA web site Serial No. 35292 & SPPRA ID No. 2147483647

Bid Opening Meeting: 07 December 2017

Name of Bidder M/s. King Asif Rehman & Brothers


S.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sindh Revenue Board	Yes	
5	03 three years turn over	Yes	
6	Registration with Sales tax where applicable	N/A	
			Qualified

Name of Bidder M/s. Rajgan Enterprises

S.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sindh Revenue Board	Yes	
5	03 three years turn over	Yes	
6	Registration with Sales tax where applicable	N/A	
			Qualified

Name of Bidder M/s. Shayan Khan Mandokhail

S.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sindh Revenue Board	Yes	
5	03 three years turn over	Yes	
6	Registration with Sales tax where applicable	N/A	
			Qualified



(Syed Zahid Hussain)
Executive Engineer, Civic Centre
Division
KDA (Member PC)

Executive Engineer
Civic Centre Division, K.D.A



(Ali-Abbas)

Deputy Director (F&A), SMBBT
(Member / Secretary, PC)
Deputy Director (F&A)
Shaheed Mohd. Mansoor Khan
Township Sindh



(Waleed Bashir)




Executive Engineer, SMBBT
(Chairman, PC)

ATTENDANCE SHEET

SUBJECT: PROVIDING AND FIXING CORRUGATED SHED I/C M/S. PIPE SIZE 2"Ø AS BOUNDARY WALL NO.02 FOR INF-002 SITE GHOTKI, SMBBT PROJECT

Date of Opening: 7th December 2017

Venue: Office of the Executive Engineer, SMBBT, Site Office Banglow No. C11, ADC, Colony Military Raod, Sukkur.

S.No	Contractor/Firm/Company	Signature
1	M/s. King Asif Rehman & Brothers	
2	M/s. Rajgan Enterprises	
3	M/s. Shayan Khan Mandokhail	


Executive Engineer
Civic Centre Division, K.D.A


Deputy Director (F&A)
Shaheed Mohtarma Benazir Bhutto
Township Sindh





SHAHEED MOHTARMA BENAZIR BHUTTO TOWNS
BOARD OF REVENUE, GOVERNMENT OF SINDH
1st Floor, Apollo Centre, Dalmia Road, Karachi

No. PD/SMBBT/80-A

Dated 29/11/2017

NOTIFICATION

**RE-CONSTITUTION OF PROCUREMENT COMMITTEE FOR DEVELOPMENT
WORKS OF SHAHEED MOHTARMA BENAZIR BHUTTO TOWN (SMBBT) IN SINDH**

With the approval of competent authority, notification for Procurement Committee for Development Works of Shaheed Mohtarma Benazir Bhutto Town (SMBBT) in Sindh is hereby approved as per SPPRA Rule-7&8 of Sindh Public Procurement Rules-2010 and amended 2017 comprising of the following officers:

(i)	XEN (Concern), SMBBT Horticulturist (For Horticulture Works)	Executive Engineer / Horticulturist, SMBBT	Chairman
(ii)	Syed Zahid Hussain	Executive Engineer, Civic Centre Division, KDA	Member
(iii)	Syed Ali Abbas	Deputy Director (F&A), SMBBT	Member/Secretary

This issue with the approval of competent authority.

DEPUTY DIRECTOR (ADMIN)

SHAHEED MOHTARMA BENAZIR BHUTTO TOWN

Distributions:

1. Managing Director, SPPRA
2. PS to Project Director, SMBBT
3. All Members of Procurement Committee