



# KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

## BID EVALUATION REPORT


1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	SPPRA Serial No.17993 I.D No. /2013
3	Tender Description/Name of Work/Item	"P/L REPLACED OF 24" DIA, 15" DIA, 12" DIA & 8" DIA RCC SEWER PIPES AT DIFFERENT DAMAGED PORTIONS IN UC. NO.2,3,4 & 7 IN AREAS OF SHAH FAISAL TOWN".
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Web Site
6	Total Bid Documents Sold	02 Nos
7	Total Bid Received	02 Nos
8	Technical Bid Opening Date (if applicable)	N/A .
9	No. of Bid Technically Qualified (if applicable)	N/A .
10	Bid (s) rejected	Nil
11	Financial Bid Opening Date	9/12/2013

### 12 Bid Evaluation Report


S #	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s. Ideas Enterprises	Rs. 986,605/-	1st Lowest	@ 0.4102% Below	Substantially Responsive	P.O # 9707153 Dt:09-12-2013 Rs.20,000/- HBL Sindh Sect Br.
2	M/s. Honest Associates	Rs. 990,635/-	2nd Lowest	@ 0.0034% Below	Substantially Responsive	P.O # 9707058 Dt:03-12-2013 Rs.20,000/- HBL Sindh Sect Br.


The all concerned bidder are being informed accordingly.


The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. Ideas Enterprises. declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.

  
(Nadeem Ahmed Khan)  
Accounts Officer (East)  
Member/Secretary

  
(Saif-ul-Haque)  
Additional Director Internal  
Audit - KMC Member

  
(Maqsood Ahmed Shaikh)  
Superintending Engineer (KMC)  
Member

  
(Gulam Qadir Abbas)  
Chief Engineer (East)  
Member

  
(Abdul Halim Khattak)  
Chief Engineer (IPD),  
(Convener)



# KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)


## BID OPENING REPORT

1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	SPPRA Serial No.17993 I.D No. /2013
3	Tender Description/Name of Work/Item	"P/L REPLACED OF 24" DIA, 15" DIA, 12" DIA & 8" DIA RCC SEWER PIPES AT DIFFERENT DAMAGED PORTIONS IN UC. NO.2,3,4 & 7 IN AREAS OF SHAH FAISAL TOWN".
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Web Site
6	Total Bid Documents Sold	02 Nos
7	Total Bid Received	02 Nos
8	Technical Bid Opening Date (if applicable)	N/A .
9	No. of Bid Technically Qualified (if applicable)	N/A .
10	Financial Bid Opening Date	9/12/2013


### 11 Bid Opening Report

S #	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	REMARKS
1	M/s. Ideas Enterprises	Rs. 986,605/-	1st Lowest	P.O # 9707153 Dt:09-12-2013 Rs.20,000/- HBL Sindh Sect Br.
2	M/s. Honest Associates	Rs. 990,635/-	2nd Lowest	P.O # 9707058 Dt:03-12-2013 Rs.20,000/- HBL Sindh Sect Br.

M/s. Ideas Enterprises. declared as the lowest responsive bidder

  
(Nadeem Ahmed Khan)  
Accounts Officer (East)  
Member/Secretary

  
(Saif-ul-Haque)  
Additional Director Internal  
Audit - KMC Member

  
(Maqsood Ahmed Shaikh)  
Superintending Engineer (KMC)  
Member

  
(Gulam Qadir Abbas)  
Chief Engineer (East)  
Member

  
(Abdul Rahim Khattar)  
Chief Engineer (IPD),  
(Convener)

**COMPARATIVE STATEMENT**  
**NAME OF WORK: "P/L REPLACED OF 24" DIA, 15" DIA, 12" DIA & 8" DIA RCC SEWER PIPES AT DIFFERENT DAMAGED PORTIONS**  
**IN UC. NO.2,3,4 & 7 IN AREAS OF SHAH FAISAL TOWN".**

S.No	Description of Work	Engineer's Estimate			M/s. Ideas Enterprises		M/s. Honest Associates		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
1	Scarifying the existing road surface.	2670.00	116.16	%Sft	3,101.47	116.00	3,097.20	117.00	3,123.90
2	Dismantling and removing road metalling.	2002.50	605.00	%Cft	12,115.13	604.00	12,095.10	606.00	12,135.15
3	Excavation for pipe line in trenches, and pits in all kind of soils of murum i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joint holes and disposal of surplus earth within a one chaine as directed by Engineer Incharge. Providing fence guard, lights, flags and temporary crossings for non-vehicular traffic where ever required lift upto 5ft (1.52m) and lead upto one chain(30.5m). ( 0' to 5' ft)	14627.54	4,650.00	% 0 Cft	68,018.06	4,640.00	67,871.79	4,650.00	68,018.06
		1575.00	5,200.00	% 0 Cft	8,190.00	5,100.00	8,032.50	5,200.00	8,190.00
4	Full hire charges of the pumping set per day inclusive of the wages of driver & assistant fuel or electric energy plate forms required for placing pumps etc, at lower depth with suction and delivery pipes for pumping out water found at various depths from trenches, including the cost of erection and dismantling after completion of the job. Hire charges of Pumping set upto 10 HP Pumping and water from 10' deep trench.	12.00	1,500.00	P/Day	18,000.00	1,500.00	18,000.00	1,520.00	18,240.00

*[Handwritten signatures and initials]*


**COMPARATIVE STATEMENT**  
**NAME OF WORK: "P/L REPLACED OF 24" DIA, 15" DIA, 12" DIA & 8" DIA RCC SEWER PIPES AT DIFFERENT DAMAGED PORTIONS**  
**IN UC. NO.2,3,4 & 7 IN AREAS OF SHAH FAISAL TOWN".**


S.No	Description of Work	Engineer's Estimate			M/s. Ideas Enterprises		M/s. Honest Associates		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
5	Making Connections with the existing manhole i/c the cost of cutting hole in wall, making them good in CC 1:2:4 and making required channel etc.	9.00 Nos	180.00	Each	1,620.00	180.00	1,620.00	182.00	1,638.00
6	Providing, Laying RCC pipes with rubber ring joint and fitting in trenches i/c cutting, fitting and jointing with rubber ring i/c testing with water to specified pressure.	150.00 Rft	790.00	P/Rft	118,500.00	785.00	117,750.00	786.00	117,900.00
	24" Dia	120.00 Rft	436.00	P/Rft	52,320.00	435.00	52,200.00	437.00	52,440.00
	15" Dia	750.00 Rft	367.00	P/Rft	275,250.00	365.00	273,750.00	367.00	275,250.00
	12" Dia	600.00 Rft	206.00	P/Rft	123,600.00	205.00	123,000.00	206.00	123,600.00
7	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete	16202.54 Cft	2,760.00	% 0 Cft	44,719.01	2,750.00	44,556.99	2,760.00	44,719.01
8	Providing Manholes 4' ft dia (inside) with C.I Frame 15KG 5' ft clear depth 1:2:4 cast in situ in 9" thick wall 1:4:8 cement concrete in 6ft dia and 6" inch thick in foundation, 1:2:4 C in benching 1/2" cement plaster 1:3 cement mortar on inside wall and surface of channel benching i/c making required was of channels 3/4" inch bar M.S foot rest @ 12" C/c including cost of excavation of all kind, back filling and disposal of excavated stuff etc complete as per designed extretion of the Engineer Incharge	14.00 Nos	14,529.29	Each	203,410.06	14,525.00	203,350.00	14,530.00	203,420.00
9	Add deduct per ft depth	6.00 Rft	2,538.62	P/Rft	15,231.72	2,500.00	15,000.00	2,550.00	15,300.00


*[Handwritten signature]*  
*[Handwritten signature]*  
*[Handwritten signature]*


**COMPARATIVE STATEMENT**  
**NAME OF WORK: "P/L REPLACED OF 24" DIA, 15" DIA, 12" DIA & 8" DIA RCC SEWER PIPES AT DIFFERENT DAMAGED PORTIONS**  
**IN UC. NO.2,3,4 & 7 IN AREAS OF SHAH FAISAL TOWN".**


S.No	Description of Work	Engineer's Estimate			M/s. Ideas Enterprises		M/s. Honest Associates		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
10	Cement concrete plain including placing compacting, finishing and curing complete including screening and washing at stone aggregate without Shuttering	298.90 Cft	14,429.25	% Cft	43,129.03	14,430.00	43,131.27	14,440.00	43,161.16
11	Hire Charges of steel shuttering both side for the construction of manhole (circular) at side i/c its erection in proper position and removal after concrete etc complete	35.00 Ft	99.00	P/Ft	3,465.00	90.00	3,150.00	100.00	3,500.00
	<b>Total Quoted / Corrected Cost</b>				<b>990,669.48</b>		<b>986,604.84</b>		<b>990,635.28</b>
	Say				<b>990,669</b>		<b>986,605</b>		<b>990,635</b>

  
**(Nadeem Ahmed Khan)**  
**Accounts Officer (East)**  
**Member/Secretary**

  
**(Ghulam Qadir Abbas)**  
**Chief Engineer (East)**  
**Member**

  
**(Saif-ul-Haque)**  
**Additional Director Internal**  
**Audit - KMC Member**

  
**(Abdul Rahim Khattfi)**  
**Chief Engineer (IBD), (Convener)**

  
**(Maqsood Ahmed Shaikh)**  
**Superintending Engineer (KMC)**  
**Member**

**SINDHI PUBLIC PROCUREMENT REGULATORY AUTHORITY**

**CONTRACT EVALUATION FORM**

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS WORTH 50 MILLION (PKR) OR ABOVE

- 1) NAME OF THE ORGANIZATION / DEPTT. Karachi Water & Sewerage Board
- 2) PROVINCIAL / LOCAL GOVT / OTHER Local government
- 3) TITLE OF CONTRACT \_\_\_\_\_
- 4) TENDER NUMBER EE/SFT/KN58/2013-14/
- 5) BRIEF DESCRIPTION OF CONTRACT As above
- 6) FORUM THAT APPROVED THE SCHEME M.D, KW&SB
- 7) TENDER ESTIMATED VALUE \_\_\_\_\_
- 8) ENGINEER'S ESTIMATE (For civil works only) As above
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) \_\_\_\_\_
- 10) TENDER OPENED ON (DATE & TIME) 09-12-13 AT 2:30 P.M.
- 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers) 02 Nos.
- 12) NUMBER OF BIDS RECEIVED 02 Nos.
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 02 Nos.
- 14) BID EVALUATION REPORT (Enclose a copy) ATTACHED
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s Ideas Enterprises
- 16) CONTRACT AWARD PRICE Rs. 986,605/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) 1<sup>st</sup> Lowest

18) METHOD OF PROCUREMENT USED :- (Tick one)

- a) SINGLE STAGE - ONE ENVELOPE PROCEDURE
- b) SINGLE STAGE - TWO ENVELOPE PROCEDURE   NILL
- c) TWO STAGE BIDDING PROCEDURE   NILL
- d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE   NILL

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED I.E. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS.

**AMJAD ALI**  
Executive Engineer (SEW)  
Shah Faisal Town,  
KW & SB 15

31) ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

33) WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

34) DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give detailed reasons.)

Yes	
No	<input checked="" type="checkbox"/>

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38) SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	
No	<input checked="" type="checkbox"/>

39) Date of Award of Contract: 11/12/2011

Signature & Official Stamp of  
Authorized Officer \_\_\_\_\_

FOR OFFICE USE ONLY

**SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi**  
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

KARACHI WATER AND SEWERAGE BOARD  
OFFICE OF THE EXECUTIVE ENGINEER, (SEWERAGE), SHAH FAISAL TOWN

NO:EE/S.F.T/(Sew)/Tender/Actt/KW&SB/2014/5

DT: 16/02/-2014/


To,

The M/S: Ideas Enterprises,  
Govt. Contractor's,  
Karachi. D-2/6/1, Nazimabad, No.02,  
Karachi.

Subject:- P/L, Replaced of 24", 12" & 08" Dia, R.C.C Rubber Sewer pipes at Different damaged Portions in UC-2, 3, 4 & 7, of Shah Faisal Town.

The Competent authority, KW&SB's, has been pleased to accord the approvals vide para- 54/W-7, as tender work order, through Authority's Websites of STPRA-Rule-2010, for amounting to Rs.9,86,605/- (Rupees, Nine Lacs, Eighty Six thousand Six Hundred and Five) only,



You are, therefore, directed to execute the Work, as per Specifications within, (15) Days, from the date of issuance of this letter positively.

  
Executive Engineer, (Sew)  
Shah Faisal Town  
K. W. & S. B.

Copy to:-

1. The C.E. (Zone-East), KW&SB,
2. S. E. (S. F. Town), K. W. & S. B,
3. Director, (F&E), KW&SB,
4. A.D(LFA), KW&SB,
5. Budget Officer, KW&SB,
6. office Copy.





Office No 85, Shop No 10  
 Quishan-e-Imbat, Block 2  
 Date  
 98475  
 Address  
 Address


29 JAN 2014

IN WITNESS WHEREOF, the parties hereto have set their respective hands and seats the day and year first above written.

Signed, Sealed and Delivered by the.

For and on behalf of  
 EMPLOYER


For and on behalf of  
 CONTRACTOR


  
**GHULAM QADIR ABBAS**  
 CHIEF ENGINEER DISTRICT EAST  
 KW&SB.


  
**MUHAMMAD SIDDIQUE BAQAI**  
 MANAGING PARTNER  
 M/S. IDEAS ENTERPRISES.


WITNESS OF EMPLOYER



WITNESS OF CONTRACTOR

  
**MUHAMMAD ZAHID**  
 SUPERINTENDING ENGINEER  
 SHAH FAISLA TOWN, DISTRICT EAST  
 K.W.&S.B

  
 M/S Ideas Co  
 PROJECT COORDINATOR

  
**SYED AMJAD ALI**  
 EXECUTIVE ENGINEER (SEW)  
 SHAH FAISAL TOWN, DISTRICT EAST  
 K.W.&S.B.

  
 M/S AH Enterprise



SALEEM  
 Office No 85, Shop No. 1, Khasra Plaza  
 Bulshan-e-Iqbal, Block 11, Karachi.  
 to 88474 Data  
 sent to with Address  
 through with Address  
 phone  
 the fax  
 Attachments

29 JAN 2014

Now this Agreement witnesses as follows:-

In this Agreement words and expression shall have the same meanings as are respectively assigned to them in the conditions of Contract hereinafter referred to.


2. The following documents which for the purpose of identification have been signed by MR. MUHAMMAD SIDDIQUE BAQAI on behalf of the contractor and by MR. GHULAM QADIR ABBAS, DISTRICT EAST, KW&SB, on behalf the EMPLOYER all of which shall be deemed to form and be read and construed as part of this Agreement.

- a). This Form of Agreement.
- b). Employer letter of Acceptance No.CE/DE/W&S/KW&SB/2014/27 dated: 06-02-2014.
- c). The Tender.
- d). The conditions of the Particular Application – Part-II-A & II-B.
- e). The General Conditions – Part-I.
- f). The Drawings.
- g). The specifications and
- h). The Priced Bill of Quantities.

3. In consideration of the payments to be made by the EMPLOYER to the CONTRACTOR has hereinafter mentioned, the CONTRACTOR hereby covenants with the EMPLOYER to execute and complete the WORK and to remedy any defects therein and maintaining the same in conformity in all respects with the provisions of the CONTRACT.



10



MUHAMMAD SALEEM  
 Office No 85, Shop No. 1, Block F-2/3  
 Gulshan-e-Iqbal, Block 2, Karachi  
 22473  
 SYED RIAZ UL HASSAN  
 Addressed to with Address  
 through with Address

### CONTRACT AGREEMENT

This CONTRACT AGREEMENT made the 6th day of Feb 2014, between the **Karachi Water & Sewerage Board (KW&SB)**, Government of Sindh, Represented by its Chief Engineer, District East, KW&SB, (hereinafter called the "Employer" which expression shall wherever the context so admits or required to deemed to include their successor) on the one part as first Party **M/S. IDEAS ENTERPRISES**, having their office at **House No. 2-D 6/1, Nazimabad No.2 Karachi**, Represented by the **MR. MUHAMMAD SIDDIQUE BAQAI** hereinafter called the "Contractor" (which expression shall wherever the context so admit or required be deemed to include their Executors. Administrators. Successors and permitted Assignees) on other part as second party.

WHEREAS the Employer is desirous to execute the work By "**P/L REPLACED OF 24" DIA, 12" DIA & 8" DIA RCC SEWER PIPES AT DIFFERENT DAMAGED PORTIONS IN UC NO.2, 3, 4 & 7 IN AREAS OF SHAH FAISAL TOWN.**". Under KW&SB'S OWN FUNDED PROGRAMME and has accepted the Tender of the CONTRACTOR for **Rs.9,86,605/= (RUPEES NINE LACS EIGHTY SIX THOUSAND SIX HUNDRED AND FIVE ONLY)** for the construction and completion of such WORKS and the remedying of an defects therein.

AND WHEREAS THE CONTRACTOR has already deposited 2% Pay Order for amounting to **Rs.20,000/=** vide Pay Order No. **9707153**, dated: **09-12-2013**, issued from **HBL Sindh Secretariat Branch**, Karachi, deposited by the contractor and remaining amount **Rs.78,661/=** will be the same will be kept with the EMPLOYER till the

**KARACHI WATER & SEWERAGE BOARD**  
**OFFICE OF THE CHIEF ENGINEER (DISTRICT EAST)**  
1<sup>ST</sup> Floor Old Annexe Building, Gulshan-e-Iqbal, Karachi.

No:CE/DEW&S/KW&SB/2014/27

Dated: 06-2-2014

**M/s. Ideas Enterprises,**  
D-2 6/1, Nazimabad No.2,  
Karachi

**LETTER OF ACCEPTANCE / SANCTION ORDER**

SUBJECT:- **P/L REPLACED OF 24" DIA, 12" DIA & 8" DIA  
RCC SEWER PIPES AT DIFFERENT DAMAGED  
PORTIONS IN UC NO.2, 3, 4 & 7 IN AREAS OF  
SHAH FAISAL TOWN.**

On behalf of the employer, it is notified that following the approval of the Competent Authority, KW&SB, vide para-64/N, dated: 09-01-2014, as recommended by the Procurement Committee-I, KW&SB, vide para-35(01)/N to 41(06)/N, your bid for the subject is hereby accepted for the sum of **Rs.9,86,605/= (Rupees Nine Lacs Eighty Six Thousand Six Hundred and Five Only)**, duly concurred by the Finance Department, vide para-50/N to 60/N. The expenditure will be charged from the Head of Account **B.G.No. I-023-18**, for the year 2013-2014. The tender called upon through **Authority's Website of SPPRA Rule-2010 under Serial NO.17993.**

There is now binding contract between KW&SB and **M/s. Ideas Enterprises.**

In accordance with the General Condition of Contract, you are required to enter in to and execute a contract agreement. This agreement shall be signed by the employer and **M/s. Ideas Enterprises.**

Please be noted that 8% Security Deposit will be deducted from your bill for due fulfillment of defect liability.

All correspondence onward shall be carried out through Superintending Engineer, Shah Faisal Town, District East, KW&SB.

  
( **GHULAM QADIR ABBAS** )  
CHIEF ENGINEER DISTRICT EAST  
K.W.&S.B

Copy to :-

1. The DMD(T/S), KW&SB.
2. S.E Shah Faisal Town, District East, KW&SB.
3. XEN (Sew), Shah Faisal Town, KW&SB.
4. Office Copy.

# KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

## BID EVALUATION REPORT

1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	SPPRA Serial No.17993 I.D No. /2013
3	Tender Description/Name of Work/Item	"P/L REPLACED OF 24" DIA, 15" DIA, 12" DIA & 8" DIA RCC SEWER PIPES AT DIFFERENT DAMAGED PORTIONS IN UC. NO.2,3,4 & 7 IN AREAS OF SHAH FAISAL TOWN".
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Web Site
6	Total Bid Documents Sold	02 Nos
7	Total Bid Received	02 Nos
8	Technical Bid Opening Date (if applicable)	N/A.
9	No. of Bid Technically Qualified (if applicable)	N/A.
10	Bid (s) rejected	Nil
11	Financial Bid Opening Date	9/12/2013

### 12 Bid Evaluation Report


S #	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s. Ideas Enterprises	Rs. 986,605/-	1st Lowest	@ 0.4102% Below	Substantially Responsive	P.O # 9707153 Dt:09-12-2013 Rs.20,000/- HBL Sindh Sect Br.
2	M/s. Honest Associates	Rs. 990,635/-	2nd Lowest	@ 0.0034% Below	Substantially Responsive	P.O # 9707058 Dt:03-12-2013 Rs.20,000/- HBL Sindh Sect Br.

The all concerned bidder are being informed accordingly.

The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. Ideas Enterprises. declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.

  
Accounts Officer (East)  
Member/Secretary

  
Additional Director Internal  
Audit - KMC Member

  
Superintending Engineer (KMC)  
Member




  
Chief Engineer (East)  
Member

  
Chief Engineer (IPD),  
(Convener)

**COMPARATIVE STATEMENT**

**WORK: "P/L REPLACED OF 24" DIA, 15" DIA, 12" DIA & 8" DIA RCC SEWER PIPES AT DIFFERENT DAMAGED PORTIONS IN UC. NO.2,3,4 & 7 IN AREAS OF SHAH FAISAL TOWN".**

Description of Work	Engineer's Estimate			M/s. Ideas Enterprises		M/s. Honest Associates		
	Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
1 Scarifying the existing road surface.	2670.00 Sft	116.16	%Sft	3,101.47	116.00	3,097.20	117.00	3,123.90
2 Dismantling and removing road metalling.	2002.50 Cft	605.00	%Cft	12,115.13	604.00	12,095.10	606.00	12,135.15
3 Excavation for pipe line in trenches, and pits in all kind of soils of murum i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joint holes and disposal of surplus earth within a one chaine as directed by Engineer Incharge, Providing fence guard, lights, flags and temporary crossings for non-vehicular traffic where ever required lift upto 5ft (1.52m) and lead upto one chain(30.5m). ( 0' to 5' ft)	14627.54 Cft	4,650.00	% 0 Cft	68,018.06	4,640.00	67,871.79	4,650.00	68,018.06
( 5' to 8' ft)	1575.00 Cft	5,200.00	% 0 Cft	8,190.00	5,100.00	8,032.50	5,200.00	8,190.00
4 Full hire charges of the pumping set per day inclusive of the wages of driver & assistant fuel or electric energy plate forms required for placing pumps etc, at lower depth with suction and delivery pipes for pumping out water found at various depths from trenches, including the cost of erection and dismantling after completion of the job. Hire charges of Pumping set upto 10 HP Pumping and water from 10' deep trench.	12.00 Day	1,500.00	P/Day	18,000.00	1,500.00	18,000.00	1,520.00	18,240.00


**COMPARATIVE STATEMENT**  
**"P/L REPLACED OF 24" DIA, 15" DIA, 12" DIA & 8" DIA RCC SEWER PIPES AT DIFFERENT DAMAGED PORTIONS**  
**IN UC. NO.2,3,4 & 7 IN AREAS OF SHAH FAISAL TOWN".**


Description of Work	Engineer's Estimate			M/s. Ideas Enterprises		M/s. Honest Associates		
	Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
5 Making Connections with the existing manhole i/c the cost of cutting hole in wall, making them good in CC 1:2:4 and making required channel etc.	9.00 Nos	180.00	Each	1,620.00	180.00	1,620.00	182.00	1,638.00
6 Providing, Laying RCC pipes with rubber ring joint and fitting in trenches i/c cutting, fitting and jointing with rubber ring i/c testing with water to specified pressure.	150.00 Rft	790.00	P/Rft	118,500.00	785.00	117,750.00	786.00	117,900.00
15" Dia	120.00 Rft	436.00	P/Rft	52,320.00	435.00	52,200.00	437.00	52,440.00
12" Dia	750.00 Rft	367.00	P/Rft	275,250.00	365.00	273,750.00	367.00	275,250.00
8" Dia	600.00 Rft	206.00	P/Rft	123,600.00	205.00	123,000.00	206.00	123,600.00
7 Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete	16202.54 Cft	2,760.00	% 0 Cft	44,719.01	2,750.00	44,556.99	2,760.00	44,719.01
8 Providing Manholes 4' ft dia (inside) with C.I Frame 15KG 5' ft clear depth 1:2:4 cast in situ in 9" thick wall 1:4:8 cement concrete in 6ft dia and 6" inch thick in foundation, 1:2:4 C in benching 1/2" cement plaster 1:3 cement mortar on inside wall and surface of channel benching i/c making required was of channels 3/4" inch bar M.S foot rest @ 12" C/c including cost of excavation of all kind, back filling and disposal of excavated staff etc complete as per designed extretion of the Engineer Incharge	14.00 Nos	14,529.29	Each	203,410.06	14,525.00	203,350.00	14,530.00	203,420.00
9 Add deduct per ft depth	6.00 Rft	2,538.62	P/Rft	15,231.72	2,500.00	15,000.00	2,550.00	15,300.00


*[Handwritten signatures and initials]*


**COMPARATIVE STATEMENT**  
**WORK: "P/L REPLACED OF 24" DIA, 15" DIA, 12" DIA & 8" DIA RCC SEWER PIPES AT DIFFERENT DAMAGED PORTIONS**  
**IN UC. NO.2,3,4 & 7 IN AREAS OF SHAH FAISAL TOWN".**

	Description of Work	Engineer's Estimate			M/s. Ideas Enterprises		M/s. Honest Associates	
		Quantity	Rate	Unit	Rate	Amount	Rate	Amount
10	Cement concrete plain including placing compacting, finishing and curing complete including screening and washing at stone aggregate without Shuttering	298.90 Cft	14,429.25	% Cft	14,430.00	43,131.27	14,440.00	43,161.16
11	Hire Charges of steel shuttering both side for the construction of manhole (circular) at side i/c its erection in proper position and removal after concrete etc complete	35.00 Ft	99.00	P/Ft	90.00	3,150.00	100.00	3,500.00
	<b>Total Quoted / Corrected Cost</b>				<b>990,669.48</b>	<b>986,604.84</b>		<b>990,635.28</b>
	Say				<b>990,669</b>	<b>986,605</b>		<b>990,635</b>

  
**Accounts Officer (East)**  
**Member/Secretary**

  
**Chief Engineer (East)**  
**Member**

  
**Additional Director Internal**  
**Audit - KMC Member**

  
**Chief Engineer (IPB)**  
**(Convener)**

  
**Superintending Engineer (KMC)**  
**Member**



*Shah Faisal Town*  
**OFFICE OF THE EXECUTIVE ENGINEER  
 SHAH FAISAL TOWN, DISTRICT EAST**

SUBJECT:-

**P/L REPLACED OF 24" DIA, 15" DIA, 12" DIA & 8" DIA RCC SEWER PIPES AT DIFFERENT DAMAGED PORTIONS IN UC. NO.2,3,4 & 7 IN AREAS OF SHAH FAISAL TOWN.**

Issued to M/s. *IDEAS Enterprise*

Pay Order No. *93*

Dated: *4-12-2013*

Estimated Cost  
 Tender Cost.  
 Time Limit.  
 Penalty

On Item Rate Basis.

Rs.1000/= *off estimate*

*15 days* TENDER CLERK  
 Finance Department

**K. W. & S.B.**

ISSUING AUTHORITY

O.	DESCRIPTION	QTY.	RATE		PER UNIT / ITEM	AMOUNT IN RUPEES
			Rupees in Figures.	Rupees in Words.		
1.	Scarifying the existing road surface.	2670 Sft	<i>116/2</i>	<i>One Hundred Sixteen</i>	% Sft	<i>3097.20/2</i>
2.	Dismantling and removing road metaling.	2002.50 Cft	<i>604/2</i>	<i>Six Hundred Four</i>	% Cft	<i>12095.10/2</i>
3.	Excavation for pipe line in trenches and pits in all kind of soils of murum i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge, Providing fence guards, lights, flags and temporary crossing for non vehicular traffic where ever required lift upto 5' and lead upto one chian.(0' to 5' ft)	14627.54 Cft	<i>4640/2</i>	<i>Four Thousand Six Hundred Forty</i>	% OCft	<i>67871.78/2</i>
	(5' to 8' ft)	1575 Cft	<i>5100/2</i>	<i>Five Thousand one Hundred</i>	% OCft	<i>8032.50/2</i>
4.	Full hire charges of the Pumping set per day inclusive of wages of driver and assistant fuel or electric energy plate form required for placing pumps etc at lowest depth with suction end delivery pipes for pumping out water found at various depths from trenches i/c the cost of erection and dismantling after completion of the job. Hire charges of Pumping set upto 10 HP Pumping and water from 10' deep trenches.	12 Days	<i>1500/2</i>	<i>Fifteen Hundred</i>	P/Day	<i>18000.00/2</i>

*[Signatures]*

DESCRIPTION	QTY.	RATE		PER UNIT / ITEM	AMOUNT IN RUPEES
		Rupees in Figures.	Rupees in Words.		
Making connection with the existing manholes i/c the cost of cutting holes in walls making them good in cement concrete 1:2:4 and making the required channel etc complete.	09 Nos.	180/=	One Hundred Eighty -	Each	1620.00
Providing Laying RCC Pipes with Rubber Ring joint and fitting in trench i/c testing with water to specified pressure.			1		
24" dia	150 Rft	785/=	Seven Hundred Eighty Five -	P/Rft	117750.00
15" dia	120 Rft	435/=	Four Hundred Thirty Five -	P/Rft	52200.00
12" dia	750 Rft	365/=	Three Hundred Sixty Five -	P/Rft	273750.00
8" dia	600 Rft	205/=	Two Hundred Five -	P/Rft	123000.00
7. Refilling the excavated stuff in trenches 6" dia thick layer i/c watering ramming to full compaction etc complete.	16202.54 Cft	2750/=	Two thousand Seven hundred Fifty -	%0Cft	44556.90
8. Providing manholes 4' inside with C.I frame 15 Kg 5 ft clear depth 1:2:4 cast in situ in 9" thick wall 1:4:8 C.C in 6 ft dia and 8" dia thick in foundation 1:2:4 c.c in benching 1/2" thick C.P 1:3 mortar in inside walls and surface of channel / benching i/c making required numbers of main and branch channels 3/4" dia bars M.S footrest at 12" dia c/c in cost of excavation of all kinds of soils backing filling and disposal of excavated stuff etc complete as per design and instruction of the Engineer Incharge.	14 Nos.	14525/=	Fourteen thousand Five hundred Twenty Five -	Each	203350.00
9. Add / Deduct per ft depth	(+) 6 ft	2500/=	Two thousand Five hundred -	P/Ft	15000.00
10. Cement concrete plain including placing compacting, finishing and curing complete including screening and washing at stone aggregate without shuttering.	298.9 Cft	14430/=	Fourteen thousand Four hundred Thirty -	% Cft	43131.27

*[Handwritten signature]*

*[Handwritten signature]*

*[Handwritten signature]*

DESCRIPTION	QTY.	RATE		PER UNIT / ITEM	AMOUNT IN RUPEES
		Rupees in Figures.	Rupees in Words.		
Hire Charges of steel shuttering both side for the construction of manhole (circular) at side i/c its erection in proper position and removal after concrete etc complete.	35 Ft	90/-	Ninety -	P/Ft.	3150.00/-
<b>TOTAL</b>					986604.83

547:- 9,86,605/-

*Amir*  
EXECUTIVE ENGINEER (SEW)  
SHAH FAISAL TOWN DIST. EAST  
KW&SB.

I hereby quoted Amounting to Rs. 9,86,605/- (In words) Nine Lacs  
Eighty Six Thousand Six Hundred Five ONLY -

Note :- All existing SPPRA Rule will be abide.

*Syfa*  
Signature & Stamp of the Contractor  
Address M/S Ideas Enterprises

1. Tender RECEIVED IN SEALED COVER/ UNSEALED COVER
2. Rate Quoted @ Rs 9,86,605/- Nine Lac eighty six thousand six hundred and five only
3. Cutting or over Writing is not Found / Found
4. Pay Order Attached / Not Attached

P. O. No. 9707153 DT: 09-12-13 Rs 20,000/-

*[Signature]*  
A.O (P&S)

*[Signature]*  
AD.D.I.A  
(KMC)

*[Signature]*  
S.E.(KMC)

*[Signature]*  
C.E.(P&S)

*[Signature]*  
C.E.(P&D)

# SINDHI PUBLIC PROCUREMENT REGULATORY AUTHORITY

## CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS WORTH 50 MILLION (PKR) OR ABOVE

- 1) NAME OF THE ORGANIZATION / DEPT. Karachi Water & Sewerage Board
- 2) PROVINCIAL / LOCAL GOVT / OTHER Local Government
- 3) TITLE OF CONTRACT \_\_\_\_\_
- 4) TENDER NUMBER EE/SFT/KWSB/2013-14/
- 5) BRIEF DESCRIPTION OF CONTRACT As above
- 6) FORUM THAT APPROVED THE SCHEME M.D, KWSB
- 7) TENDER ESTIMATED VALUE \_\_\_\_\_
- 8) ENGINEER'S ESTIMATE (For civil works only) As above
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) \_\_\_\_\_
- 10) TENDER OPENED ON (DATE & TIME) 09-12-13 AT 2:30 P.M.
- 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers) 02 Nos.
- 12) NUMBER OF BIDS RECEIVED 02 Nos.
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 02 Nos.
- 14) BID EVALUATION REPORT (Enclose a copy) ATTACHED
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s Ideas Enterprises
- 16) CONTRACT AWARD PRICE Rs. 986,605/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID). 1<sup>st</sup> Lowest

18) METHOD OF PROCUREMENT USED :- (Tick one)

- |   |                                     |                                      |
|---|-------------------------------------|--------------------------------------|
| a) SINGLE STAGE - ONE ENVELOPE PROCEDURE      | <input checked="" type="checkbox"/> | <input type="checkbox"/>             |
| b) SINGLE STAGE - TWO ENVELOPE PROCEDURE      | <input type="checkbox"/>            | <input type="checkbox" value="NIL"/> |
| c) TWO STAGE BIDDING PROCEDURE                | <input type="checkbox"/>            | <input type="checkbox" value="NIL"/> |
| d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE | <input type="checkbox"/>            | <input type="checkbox" value="NIL"/> |

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF DETAILS \_\_\_\_\_

**ANJAD ALI**  
 Executive Engineer (S.W.)  
 Shah Faisal Town  
 101/8/03 15

31) ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

33) WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

34) DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give detailed reasons.)

Yes	
No	<input checked="" type="checkbox"/>

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38) SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	
No	<input checked="" type="checkbox"/>

Date of Award of Contract: 11-2-11

Signature & Official Stamp of  
Authorized Officer \_\_\_\_\_

FOR OFFICE USE ONLY

SPPRA, Block, No.8, Sindh Secretariat No.4-A, Court Road, Karachi  
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

KARACHI WATER AND SEWERAGE BOARD  
OFFICE OF THE EXECUTIVE ENGINEER, (SEWERAGE), SHAH FAISAL TOWN

NO: EE/S.F.T / (Sew) / Tender / Actt / KW&SB / 2014 / 5

DT: 16/02/-2014 /


To,

The M/S: Ideas Enterprises,  
Govt. Contractor's,  
Karachi. D-2/6/1, Nazimabad, No.02,  
Karachi.

Subject:- P/L, Replaced of 24", 12" & 08" Dia, R.C.C Rubber Sewer Pipes at Different damaged Portions in UC-2, 3, 4 & 7, of Shah Faisal Town.


The Competent authority, KW&SB's, has been pleased to accord the approvals vide para- 54/N-7, as tender work Order, through Authority's Websites of SIFRA-Rule-2010, for amounting to Rs. 9,86,605/- (Rupees, Nine Lacs, Eighty Six thousand Six Hundred and Five) only,

You are, therefore, directed to execute the Work, as per specifications within, (15) Days, from the date of issuance of this letter positively.

  
Executive Engineer, (Sew)  
Shah Faisal Town  
K. W. & S. B.

Copy to:-

1. The C.E. (Zone-East), KW&SB,
2. S. S. (S. F. Town), K. W. & S. B.
3. Director, (F&A), KW&SB,
4. A.D (LFA), KW&SB,
5. Budget officer, KW&SB,
6. Office Copy.



29 JAN 2014

Office No 85, Shop No 10  
Pulshan-e-Iqbal, Block 2  
99475  
Date


IN WITNESS WHEREOF, the parties hereto have set their respective hands and seats the day and year first above written.


For and on behalf of  
EMPLOYER

Signed, Sealed and Delivered by the.


For and on behalf of  
EMPLOYER

For and on behalf of  
CONTRACTOR


  
**GHULAM QADIR ABBAS**  
CHIEF ENGINEER DISTRICT EAST  
KW&SB.


  
**MUHAMMAD SIDDIQUE BAQAI**  
MANAGING PARTNER  
M/S. IDEAS ENTERPRISES.


WITNESS OF EMPLOYER


  
**MUHAMMAD ZAHID**  
SUPERINTENDING ENGINEER  
SHAH FAISLA TOWN, DISTRICT EAST  
K.W.&S.B

WITNESS OF CONTRACTOR

  
M/s Infance  
PROJECT COORDINATOR

  
**SYED AMJAD ALI**  
EXECUTIVE ENGINEER (SEW)  
SHAH FAISAL TOWN, DISTRICT EAST  
K.W.&S.B.

  
M/s AH Enterprise



MUHAMMAD SALEEM  
 Office No 85, Shop No 1, Khasra Plaza  
 Bulshan-e-Iqbal, Block 12, Karachi  
 No. 80474 Date  
 Address  
 Address  
 Address  
 Address

29 JAN 2014


In this Agreement words and expression shall have the same meanings as  
 are respectively assigned to them in the conditions of Contract hereinafter  
 referred to.

2. The following documents which for the purpose of identification have been  
 signed by MR. MUHAMMAD SIDDIQUE BAQAI on behalf of the  
 contractor and by MR. GHULAM QADIR ABBAS, DISTRICT EAST,  
KW&SB, on behalf the EMPLOYER all of which shall be deemed to form  
 and be read and construed as part of this Agreement.

- a). This Form of Agreement.
- b). Employer letter of Acceptance No.CE/DE/W&S/KW&SB/2014/27 dated:  
06-02-2014.
- c). The Tender.
- d). The conditions of the Particular Application – Part-II-A & II-B.
- e). The General Conditions – Part-I.
- f). The Drawings.
- g). The specifications and
- h). The Priced Bill of Quantities.

3. In consideration of the payments to be made by the EMPLOYER to the  
 CONTRACTOR has hereinafter mentioned, the CONTRACTOR hereby covenants  
 with the EMPLOYER to execute and complete the WORK and to remedy any  
 defects therein and maintaining the same in conformity in all respects with the  
 provisions of the CONTRACT.





STAMPED SALEEM SINDH PROJECT  
 Plot No 85, Shop No. 1, Khasra Faza  
 Gulshan-e-Iqbal, Block 12, Islamabad.  
 SS 473  
 SYED RIAZ UL HASSAN  
 Send to with Address  
 through with Address

**CONTRACT AGREEMENT**

This CONTRACT AGREEMENT made the 6th day of Feb 2014, between the **Karachi Water & Sewerage Board (KW&SB)**, Government of Sindh, Represented by its Chief Engineer, District East, KW&SB, (hereinafter called the "Employer" which expression shall wherever the context so admits or required to deemed to include their successor) on the one part as first Party **M/S. IDEAS ENTERPRISES**, having their office at **House No. 2-D 6/1, Nazimabad No.2 Karachi**, Represented by the **MR. MUHAMMAD SIDDIQUE BAQAI** hereinafter called the "Contractor" (which expression shall wherever the context so admit or required be deemed to include their Executors. Administrators. Successors and permitted Assignees) on other part as second party.

WHEREAS the Employer is desirous to execute the work By "**P/L REPLACED OF 24" DIA, 12" DIA & 8" DIA RCC SEWER PIPES AT DIFFERENT DAMAGED PORTIONS IN UC NO.2, 3, 4 & 7 IN AREAS OF SHAH FAISAL TOWN.**". Under KW&SB'S OWN FUNDED PROGRAMME and has accepted the Tender of the CONTRACTOR for **Rs.9,86,605/= (RUPEES NINE LACS EIGHTY SIX THOUSAND SIX HUNDRED AND FIVE ONLY)** for the construction and completion of such WORKS and the remedying of an defects therein.

AND WHEREAS THE CONTRACTOR has already deposited 2% Pay Order for amounting to **Rs.20,000/=** vide Pay Order No. **9707153**, dated: **09-12-2013**, issued from **HBL Sindh Secretariat Branch, Karachi**, deposited by the contractor and remaining amount **Rs.78,661/=** will be deposited from his bill, the same will be kept with the EMPLOYER till the

**KARACHI WATER & SEWERAGE BOARD**  
**OFFICE OF THE CHIEF ENGINEER (DISTRICT EAST)**  
1<sup>st</sup> Floor Old Annexe Building, Gulshan-e-Iqbal, Karachi.

No:CE/DEW&S/KW&SB/2014/27

Dated: 06-2-2014

**M/s. Ideas Enterprises,**  
D-2 6/1, Nazimabad No.2,  
Karachi

**LETTER OF ACCEPTANCE / SANCTION ORDER**

SUBJECT:- **P/L REPLACED OF 24" DIA, 12" DIA & 8" DIA  
RCC SEWER PIPES AT DIFFERENT DAMAGED  
PORTIONS IN UC NO.2, 3, 4 & 7 IN AREAS OF  
SHAH FAISAL TOWN.**


On behalf of the employer, it is notified that following the approval of the Competent Authority, KW&SB, vide para-64/N, dated: 09-01-2014, as recommended by the Procurement Committee-I, KW&SB, vide para-35(01)/N to 41(06)/N, your bid for the subject is hereby accepted for the sum of **Rs.9,86,605/= (Rupees Nine Lacs Eighty Six Thousand Six Hundred and Five Only)**, duly concurred by the Finance Department, vide para-50/N to 60/N. The expenditure will be charged from the Head of Account **B.G.No. I-023-18**, for the year 2013-2014. The tender called upon through **Authority's Website of SPPRA Rule-2010 under Serial NO.17993.**

There is now binding contract between KW&SB and **M/s. Ideas Enterprises.**

In accordance with the General Condition of Contract, you are required to enter in to and execute a contract agreement. This agreement shall be signed by the employer and **M/s. Ideas Enterprises.**

Please be noted that 8% Security Deposit will be deducted from your bill for due fulfillment of defect liability.

All correspondence onward shall be carried out through Superintending Engineer, Shah Faisal Town, District East, KW&SB.

  
( **GHULAM QADIR ABBAS** )  
CHIEF ENGINEER DISTRICT EAST  
K.W.&.S.B

Copy to :-

1. The DMD(T/S), KW&SB.
2. S.E Shah Faisal Town, District East, KW&SB.
3. XEN (Sew), Shah Faisal Town, KW&SB.
4. Dffice Copy.

# KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

## BID EVALUATION REPORT


1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	SPPRA Serial No.17993 I.D No. /2013
3	Tender Description/Name of Work/Item	"P/L REPLACED OF 24" DIA, 15" DIA, 12" DIA & 8" DIA RCC SEWER PIPES AT DIFFERENT DAMAGED PORTIONS IN UC. NO.2,3,4 & 7 IN AREAS OF SHAH FAISAL TOWN".
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Web Site
6	Total Bid Documents Sold	02 Nos
7	Total Bid Received	02 Nos
8	Technical Bid Opening Date (if applicable)	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) rejected	Nil
11	Financial Bid Opening Date	9/12/2013

### 12 Bid Evaluation Report


S #	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s. Ideas Enterprises	Rs. 986,605/-	1st Lowest	@ 0.4102% Below	Substantially Responsive	P.O # 9707153 Dt:09-12-2013 Rs. 20,000/- HBL Sindh Sect Br.
2	M/s. Honest Associates	Rs. 990,635/-	2nd Lowest	@ 0.0034% Below	Substantially Responsive	P.O # 9707058 Dt:03-12-2013 Rs. 20,000/- HBL Sindh Sect Br.


The all concerned bidder are being informed accordingly.


The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. Ideas Enterprises, declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.

  
Accounts Officer (East)  
Member/Secretary

  
Additional Director Internal  
Audit - KMC Member

  
Superintending Engineer (KMC)  
Member

  
Chief Engineer (East)  
Member

  
Chief Engineer (IPD),  
(Convener)

**COMPARATIVE STATEMENT**

**WORK: "P/L REPLACED OF 24" DIA, 15" DIA, 12" DIA & 8" DIA RCC SEWER PIPES AT DIFFERENT DAMAGED PORTIONS IN UC. NO.2,3,4 & 7 IN AREAS OF SHAH FAISAL TOWN".**

	Description of Work	Engineer's Estimate				M/s. Ideas Enterprises		M/s. Honest Associates	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
1	Scarifying the existing road surface.	2670.00	116.16	%Sft	3,101.47	116.00	3,097.20	117.00	3,123.90
2	Dismantling and removing road metalling.	2002.50	605.00	%Cft	12,115.13	604.00	12,095.10	606.00	12,135.15
3	Excavation for pipe line in trenches, and pits in all kind of soils of murum i/c trimming and dressing sides to true alignment and shape, leveling of beds of trenches to correct level and grade, cutting joint holes and disposal of surplus earth within a one chaine as directed by Engineer Incharge. Providing fence guard, lights, flags and temporary crossings for non-vehicular traffic where ever required lift upto 5ft (1.52m) and lead upto one chain(30.5m). (0' to 5' ft)	14627.54	4,650.00	% 0 Cft	68,018.06	4,640.00	67,871.79	4,650.00	68,018.06
	(5' to 8' ft)	1575.00	5,200.00	% 0 Cft	8,190.00	5,100.00	8,032.50	5,200.00	8,190.00
4	Full hire charges of the pumping set per day inclusive of the wages of driver & assistant fuel or electric energy plate forms required for placing pumps etc. at lower depth with suction and delivery pipes for pumping out water found at various depths from trenches, including the cost of erection and dismantling after completion of the job. Hire charges of Pumping set upto 10 HP Pumping and water from 10' deep trench.	12.00	1,500.00	P/Day	18,000.00	1,500.00	18,000.00	1,520.00	18,240.00

*[Handwritten Signature]*

*[Handwritten Initials]*

*[Handwritten Signature]*

**COMPARATIVE STATEMENT**  
**"P/L REPLACED OF 24" DIA, 15" DIA, 12" DIA & 8" DIA RCC SEWER PIPES AT DIFFERENT DAMAGED PORTIONS**  
**IN UC. NO.2,3,4 & 7 IN AREAS OF SHAH FAISAL TOWN".**


Description of Work	Engineer's Estimate			M/s. Ideas Enterprises			M/s. Honest Associates	
	Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
5 Making Connections with the existing manhole i/c the cost of cutting hole in wall, making them good in CC 1:2:4 and making required channel etc.	9.00 Nos	180.00	Each	1,620.00	180.00	1,620.00	182.00	1,638.00
6 Providing Laying RCC pipes with rubber ring joint and fitting in trenches i/c cutting, fitting and jointing with rubber ring i/c testing with water to specified pressure.	24" Dia 150.00 Rft	790.00	P/Rft	118,500.00	785.00	117,750.00	786.00	117,900.00
	15" Dia 120.00 Rft	436.00	P/Rft	52,320.00	435.00	52,200.00	437.00	52,440.00
	12" Dia 750.00 Rft	367.00	P/Rft	275,250.00	365.00	273,750.00	367.00	275,250.00
	8" Dia 600.00 Rft	206.00	P/Rft	123,600.00	205.00	123,000.00	206.00	123,600.00
7 Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete	16202.54 Cft	2,760.00	% 0 Cft	44,719.01	2,750.00	44,556.99	2,760.00	44,719.01
8 Providing Manholes 4' ft dia (inside) with C.I. Frame 15KG 5' ft clear depth 1:2:4 cast in situ in 9" thick wall 1:4:8 cement concrete in 6ft dia and 6" inch thick in foundation, 1:2:4 C in benching 1/2" cement plaster 1:3 cement mortar on inside wall and surface of channel benching i/c making required was of channels 3/4" inch bar M.S foot rest @ 12" C/c including cost of excavation of all kind, back filling and disposal of excavated staff etc complete as per designed extretion of the Engineer Incharge	14.00 Nos 6.00 Rft	14,529.29 2,538.62	Each P/Rft	203,410.06 15,231.72	14,525.00 2,500.00	203,350.00 15,000.00	14,530.00 2,550.00	203,420.00 15,300.00
9 Add deduct per ft depth								


*[Handwritten signature]*

*[Handwritten signature]*

**COMPARATIVE STATEMENT**  
**WORK: "P/L REPLACED OF 24" DIA, 15" DIA, 12" DIA & 8" DIA RCC SEWER PIPES AT DIFFERENT DAMAGED PORTIONS**  
**IN UC. NO.2,3,4 & 7 IN AREAS OF SHAH FAISAL TOWN".**


	Description of Work	Engineer's Estimate			M/s. Ideas Enterprises		M/s. Honest Associates		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
10	Cement concrete plain including placing compacting, finishing and curing complete including screening and washing at stone aggregate without Shuttering	298.90 Cft	14,429.25	% Cft	43,129.03	14,430.00	43,131.27	14,440.00	43,161.16
11	Hire Charges of steel shuttering both side for the construction of manhole (circular) at side i/c its erection in proper position and removal after concrete etc complete	35.00 Ft	99.00	P/Ft	3,465.00	90.00	3,150.00	100.00	3,500.00
	Total Quoted / Corrected Cost				990,669.48		986,604.84		990,635.28
	Say				990,669		986,605		990,635

  
**Accounts Officer (East)**  
 Member/Secretary

  
**Chief Engineer (East)**  
 Member

  
**Additional Director Internal**  
 Audit - KMC Member

  
**Superintending Engineer (KMC)**  
 Member

  
**Chief Engineer (PBI)**  
 (Convener)

Shah Faisal Town

**OFFICE OF THE EXECUTIVE ENGINEER (TOWNSHIP)  
SHAH FAISAL TOWN, DISTRICT EAST**

SUBJECT:-

**P/L REPLACED OF 24" DIA, 15" DIA, 12" DIA & 8" DIA RCC SEWER PIPES AT DIFFERENT DAMAGED PORTIONS IN UC. NO.2,3,4 & 7 IN AREAS OF SHAH FAISAL TOWN.**

Estimated Cost  
Tender Cost.  
Time Limit.  
Penalty

On Item Rate Basis.  
Rs.1000/= ~~all~~ <sup>15 days</sup> ~~Per Day~~  
Rs.1000/= ~~Per Day~~  
**TENDER CLERK**  
Finance Department  
**K. W. & S.B.**

Issued to M/s. **IDEAS Enterprise**  
Pay Order No. **93** Dated: **4-12-2013**

ISSUING AUTHORITY

S. NO.	DESCRIPTION	QTY.	RATE		PER UNIT / ITEM	AMOUNT IN RUPEES
			Rupees in Figures.	Rupees in Words.		
1.	Scarifying the existing road surface.	2670 Sft	116/2	One Hundred Sixteen	% Sft	3097.20/=
2.	Dismantling and removing road metaling.	2002.50 Cft	604/2	Six Hundred Four	% Cft	12095.10/=
3.	Excavation for pipe line in trenches and pits in all kind of soils of murum i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge, Providing fence guards, lights, flags and temporary crossing for non vehicular traffic where ever required lift upto 5' and lead upto one chain.(0' to 5' ft)	14627.54 Cft	4640/2	Four Thousand Six Hundred Forty	% OCft	67871.78/=
	(5' to 8' ft)	1575 Cft	5100/2	Five Thousand one Hundred	% OCft	8032.50/=
4.	Full hire charges of the Pumping set per day inclusive of wages of driver and assistant fuel or electric energy plate farm required for placing pumps etc at lowest depth with suction end delivery pipes for pumping out water found at various depths from trenches i/c the cost of erection and dismantling after completion of the job. Hire charges of Pumping set upto 10 HP Pumping and water from 10' deep trenches.	12 Days	1500/2	Fifteen Hundred	P/Day	18000.00/=

DESCRIPTION	QTY.	RATE		PER UNIT / ITEM	AMOUNT IN RUPEES
		Rupees in Figures.	Rupees in Words.		
Making connection with the existing manholes i/c the cost of cutting holes in walls making them good in cement concrete 1:2:4 and making the required channel etc complete.	09 Nos.	1800/=	One Hundred Eighty --	Each	16200.00
Providing Laying RCC Pipes with Rubber Ring joint and fitting in trench i/c testing with water to specified pressure.					
24" dia	150 Rft	785/=	Seven Hundred Eighty Five --	P/Rft	117750.00
15" dia	120 Rft	435/=	Four Hundred Thirty Five --	P/Rft	52200.00
12" dia	750 Rft	365/=	Three Hundred Sixty Five --	P/Rft	273750.00
8" dia	600 Rft	205/=	Two Hundred Five --	P/Rft	123000.00
7. Refilling the excavated stuff in trenches 6" dia thick layer i/c watering ramming to full compaction etc complete.	16202.54 Cft	2750/=	Two Thousand Seven Hundred Fifty --	%0Cft	445569.00
8. Providing manholes 4' inside with C.I frame 15 Kg 5 ft clear depth 1:2:4 cast in situ in 9" thick wall 1:4:8 C.C in 6 ft dia and 8" dia thick in foundation 1:2:4 c.c in benching 1/2" thick C.P 1:3 mortar in inside walls and surface of channel / benching i/c making required numbers of main and branch channels 3/4" dia bars M.S footrest at 12" dia c/c in cost of excavation of all kinds of soils backing filling and disposal of excavated stuff etc complete as per design and instruction of the Engineer Incharge.	14 Nos.	14525/=	Fourteen Thousand Five hundred Twenty Five --	Each	203350.00
9. Add / Deduct per ft depth	(+) 6 ft	2500/=	Two Thousand Five Hundred --	P/Ft	15000.00
10. Cement concrete plain including placing compacting, finishing and curing complete including screening and washing at stone aggregate without shuttering.	298.9 Cft	14300/=	Fourteen Thousand Four Hundred Thirty --	% Cft	43131.27



DESCRIPTION	QTY.	RATE		PER UNIT / ITEM	AMOUNT IN RUPEES
		Rupees in Figures.	Rupees in Words.		
Hire Charges of steel shuttering both side for the construction of manhole (circular) at side i/c its erection in proper position and removal after concrete etc complete.	35 Ft	90/=	Ninty -	P/FT.	3150.00/-
<b>TOTAL</b>					986604.83/-

Sum :- 9,86,605/-

*Amir*  
EXECUTIVE ENGINEER (SEW)  
SHAH FAISAL TOWN DIST. EAST  
KW&SB.

I hereby quoted Amounting to Rs. 9,86,605/- (In words) Nine Lacs  
Eighty Six Thousand Six Hundred Five ONLY -

Note :- All existing SPPRA Rule will be abide.

*Syfa*  
Signature & Stamp of the Contractor  
Address M/S Ideas Enterprises

1. Tender RECEIVED IN SEALED COVER/ UNSEALED COVER
2. Rate Quoted @ Rs 9,86,605/- Nine Lac Eighty Six thousand Six hundred and Five only
3. Cutting or over Writing is not Found / Found
4. Pay Order Attached / Not Attached

P.O. No. 9707153 DT: 09-12-13 Rs 20,000/-

*[Signature]*  
A.O (EAST)

*[Signature]*  
ADD.I.A  
(KMC)

*[Signature]*  
S.E.(KMC)

*[Signature]*  
C.E.(EAST)

*[Signature]*  
C.E.(W&D)



# KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

## BID EVALUATION REPORT

1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	SPPRA Serial No.17993 I.D No. /2013
3	Tender Description/Name of Work/Item	"P/L REPLACED OF 24" DIA, 15" DIA, 12" DIA & 8" DIA RCC SEWER PIPES AT DIFFERENT DAMAGED PORTIONS IN UC. NO.2,3,4 & 7 IN AREAS OF SHAH FAISAL TOWN".
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Web Site
6	Total Bid Documents Sold	02 Nos
7	Total Bid Received	02 Nos
8	Technical Bid Opening Date ( if applicable)	N/A .
9	No. of Bid Technically Qualified ( if applicable)	N/A .
10	Bid (s) rejected	Nil
11	Financial Bid Opening Date	9/12/2013

### 12 Bid Evaluation Report

S #	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s. Ideas Enterprises	Rs. 986,605/-	1st Lowest	@ 0.4102% Below	Substantially Responsive	P.O # 9707153 Dt:09-12-2013 Rs.20,000/- HBL Sindh Sect Br.
2	M/s. Honest Associates	Rs. 990,635/-	2nd Lowest	@ 0.0034% Below	Substantially Responsive	P.O # 9707058 Dt:03-12-2013 Rs.20,000/- HBL Sindh Sect Br.


The all concerned bidder are being informed accordingly.

The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. Ideas Enterprises. declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.

  
Accounts Officer (East)  
Member/Secretary

  
Additional Director Internal  
Audit - KMC Member

  
Superintending Engineer (KMC)  
Member

  
Chief Engineer (East)  
Member

  
Chief Engineer (IPD),  
(Convener)

**COMPARATIVE STATEMENT**

**NAME OF WORK: "P/L REPLACED OF 24" DIA, 15" DIA, 12" DIA & 8" DIA RCC SEWER PIPES AT DIFFERENT DAMAGED PORTIONS IN UC. NO.2,3,4 & 7 IN AREAS OF SHAH FAISAL TOWN".**

S.No	Description of Work	Engineer's Estimate			M/s. Ideas Enterprises		M/s. Honest Associates		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
1	Scarifying the existing road surface.	2670.00 Sft	116.16	%Sft	3,101.47	116.00	3,097.20	117.00	3,123.90
2	Dismantling and removing road metalling.	2002.50 Cft	605.00	%Cft	12,115.13	604.00	12,095.10	606.00	12,135.15
3	Excavation for pipe line in trenches, and pits in all kind of soils of murum i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joint holes and disposal of surplus earth within a one chaine as directed by Engineer Incharge, Providing fence guard, lights, flags and temporary crossings for non-vehicular traffic where ever required (lft upto 5ft (1.52m) and lead upto one chain(30.5m). ( 0' to 5' ft)	14627.54 Cft (5' to 8' ft) 1575.00 Cft	4,650.00 5,200.00	% 0 Cft % 0 Cft	68,018.06 8,190.00	4,640.00 5,100.00	67,871.79 8,032.50	4,650.00 5,200.00	68,018.06 8,190.00
4	Full hire charges of the pumping set per day inclusive of the wages of driver & assistant fuel or electric energy plate forms required for placing pumps etc, at lower depth with suction and delivery pipes for pumping out water found at various depths from trenches, including the cost of erection and dismantling after completion of the job. Hire charges of Pumping set upto 10 HP Pumping and water from 10' deep trench.	12.00 Day	1,500.00	P/Day	18,000.00	1,500.00	18,000.00	1,520.00	18,240.00

*[Handwritten Signature]*

*[Handwritten Signature]*

*[Handwritten Signature]*

**COMPARATIVE STATEMENT**

**NAME OF WORK: "P/L REPLACED OF 24" DIA, 15" DIA, 12" DIA & 8" DIA RCC SEWER PIPES AT DIFFERENT DAMAGED PORTIONS IN UC. NO.2,3,4 & 7 IN AREAS OF SHAH FAISAL TOWN".**

S.No	Description of Work	Engineer's Estimate			M/s. Ideas Enterprises		M/s. Honest Associates		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
5	Making Connections with the existing manhole i/c the cost of cutting hole in wall, making them good in CC 1:2:4 and making required channel etc.	9.00 Nos	180.00	Each	1,620.00	180.00	1,620.00	182.00	1,638.00
6	Providing, Laying RCC pipes with rubber ring joint and fitting in trenches i/c cutting, fitting and jointing with rubber ring i/c testing with water to specified pressure.	24" Dia 150.00 Rft	790.00	P/Rft	118,500.00	785.00	117,750.00	786.00	1,17,900.00
		15" Dia 120.00 Rft	436.00	P/Rft	52,320.00	435.00	52,200.00	437.00	52,440.00
		12" Dia 750.00 Rft	367.00	P/Rft	275,250.00	365.00	273,750.00	367.00	275,250.00
		8" Dia 600.00 Rft	206.00	P/Rft	123,600.00	205.00	123,000.00	206.00	123,600.00
7	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete	16202.54 Cft	2,760.00	% 0 Cft	44,719.01	2,750.00	44,556.99	2,760.00	44,719.01
8	Providing Manholes 4' ft dia (inside) with C.I Frame 15KG 5' ft clear depth 1:2:4 cast in situ in 9" thick wall 1:4:8 cement concrete in 6ft dia and 6" inch thick in foundation, 1:2:4 C in benching 1/2" cement plaster 1:3 cement mortar on inside wall and surface of channel benching i/c making required was of channels 3/4" inch bar M.S foot rest @ 12" C/c including cost of excavation of all kind, back filling and disposal of excavated staff etc complete as per designed extretion of the Engineer Incharge	14.00 Nos	14,529.29	Each	203,410.06	14,525.00	203,350.00	14,530.00	203,420.00
9	Add deduct per ft depth	6.00 Rft	2,538.62	P/Rft	15,231.72	2,500.00	15,000.00	2,550.00	15,300.00


*[Handwritten signature]*

*[Handwritten signature]*

## COMPARATIVE STATEMENT

**NAME OF WORK: "P/L REPLACED OF 24" DIA, 15" DIA, 12" DIA & 8" DIA RCC SEWER PIPES AT DIFFERENT DAMAGED PORTIONS IN UC. NO.2,3,4 & 7 IN AREAS OF SHAH FAISAL TOWN".**

S.No	Description of Work	Engineer's Estimate				M/s. Ideas Enterprises		M/s. Honest Associates	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
10	Cement concrete plain including placing compacting, finishing and curing complete including screening and washing at stone aggregate without Shuttering	298.90 Cft	14,429.25	% Cft	43,129.03	14,430.00	43,131.27	14,440.00	43,161.16
11	Hire Charges of steel shuttering both side for the construction of manhole (circular) at side i/c its erection in proper position and removal after concrete etc complete	35.00 Ft	99.00	P/Ft	3,465.00	90.00	3,150.00	100.00	3,500.00
<b>Total Quoted / Corrected Cost</b>					<b>990,669.48</b>		<b>986,604.84</b>		<b>990,635.28</b>
<b>Say</b>					<b>990,669</b>		<b>986,605</b>		<b>990,635</b>

  
Accounts Officer (East)  
Member/Secretary

  
Additional Director Internal  
Audit - KMC Member

  
Superintending Engineer (KMC)  
Member

  
Chief Engineer (East)  
Member

  
Chief Engineer (IPD),  
(Conveer)