



OFFICE OF THE EXECUTIVE ENGINEER
SHAHEED MOHTARMA BENAZIR BHUTTO TOWN


1st Floor, Apollo Centre, Dalmia Road, Karachi

3


BID OPENING REPORT

1. Name of Procedure Agency. Project Director
Shaheed Mohtarma Benazir Bhutto Town
2. Tender Reference No. Nil
3. Tender Description / Name of Work. Providing and Fixing Plantation along Road At RD-16 at
Shaheed Mohtarma Benazir Bhutto Town, Deh Mandiari,
Karachi
4. Tender Published. SPPRA web site Serial No. 34892 & SPPRA ID
No. 2147483647
5. Total Bid Documents Sold. 03 Nos.
6. Total Bids Received. 03 Nos.
7. Technical Bid Opening date. Not applicable.
8. No. of Bid Technically Qualified. Not applicable
9. Bid(s) Rejected. No
10. Financial Bid Opening date. 9th November 2017
11. Bidders Qualification. All Bidders are qualified as per SPPRA Rule-46(i)(a)
12. Bid Evaluation Report:


S.N o.	Name of Bidder.	Cost offered by the Bidder. (PKR)	Engineer's Estimate	Comparison with Estimated Cost.	Ranking in Terms of Cost.	Reasons for Acceptance / Rejection.
1	M/s. Rajgan Enterprises	Rs. 983,181/-	Rs. 897,718/-	9.52% above	1st	Accepted Being the 1st Lowest.
2	M/s. VC Tec Contractor & Co	Rs. 991,530/-		10.45% above	2nd	Rejected being the 2nd Lowest
3	M/s. S.J. Construction	Rs. 999,160/-		11.30% above	3rd	Rejected being the 3rd Lowest


Mr. Mohammad Jawaid Qureshi
Executive Engineer
KMC (Member)

Executive Engineer
K.M.C


Mr. Ali Abbas
Deputy Director (F&A), SMBBT
(Member/Secretary)

Deputy Director (F&A)
Shaheed Mohtarma Benazir Bhutto
Township Sindh


Syed Nafees Agha
Horticulturist, SMBBT (Chairman)

HORTICULTURIST
PARKS & RECREATION
SMBBT

BIDDERS QUALIFICATION REPORT

Rule-46(i) (a) Single Stage One Envelope Procedure

Name of Work:

PROVIDING AND FIXING PLANTATION ALONG ROAD AT RD-16 AT SHAHEED MOHTARMA
BENAZIR BHUTTO TOWN, DEH MANDIARI, KARACHI

SPPRA web site Serial No. 34892 & SPPRA ID No. 2147483647

Opening Meeting: 09 November 2017

Name of Bidder M/s. Rajgan Enterprises


S.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sindh Revenue Board	Yes	
5	03 three years turn over	Yes	
6	Registration with Sales tax where applicable	N/A	
			Qualified

Name of Bidder M/s. VC Tec Contractor & Co.


S.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sindh Revenue Board	Yes	
5	03 three years turn over	Yes	
6	Registration with Sales tax where applicable	N/A	
			Qualified

Name of Bidder M/s. SJ Construction


S.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sindh Revenue Board	Yes	
5	03 three years turn over	Yes	
6	Registration with Sales tax where applicable	N/A	
			Qualified


(Mohammad Jayaid Qureshi)
Executive Engineer
KMC (Member PC)

Executive Engineer
K.M.C.


(Ali Abbas)
Deputy Director (F&A), SMBBT
(Member / Secretary, PC)

Deputy Director (F&A)
Shaheed Mohtarma Benazir Bhutto
Township Sindh


(Syed Nafees Agha)
Horticulturist, SMBBT
(Chairman, PC)

HORTICULTURIST
PARKS & RECREATION
SMBBT

SUBJECT: MINUTES OF THE 2ND MEETING OF THE PROCUREMENT COMMITTEE (PC) FOR OPENING OF TENDER OF PROVIDING AND FIXING PLANTATION ALONG ROAD AT RD-16 AT SHAHEED MOHTARMA BENAZIR BHUTTO TOWN, DEH MANDIARI, KARACHI.

Date : 09-11-2017


Venue : Office of the Executive Engineer, SMBBT, 1st Floor Apollo Centre, Dalmia Road Karachi.

Participants :


1. **Syed Nafees Agha** Chairmen
Horticulturist, SMBBT
2. **Mr. Mohammad Jawaid Qureshi** Member
Executive Engineer (Parks), KDA-Wing, KMC
3. **Ali Abbas** Member/Secretary
Deputy Director (F&A), SMBBT

The meeting was started with the recitation of HOLY QURAN. The following were the deliberations and Recommendations of the meeting:-


1. The Tender Documents of subject work 03 Nos. of Tender Documents sold and received from following Contractors:-
 - i- M/s. Rajgan Enterprises.
 - ii- M/s. VC Tec Contractor & Co.
 - iii- M/s. SJ Construction.
2. The PC evaluated and made Bid Evaluation Report (Annexure-A), accordingly, M/s. Rajgan Enterprises found lowest bidder and recommended for issuance of Acceptance Letter to M/s. Rajgan Enterprises.
3. The meeting ended with a vote of thanks from and to the chair.


Mr. Mohammad Jawaid Qureshi
Executive Engineer (Parks)
KDA-Wing, KMC

Executive Engineer
KDA-Wing, KMC


Mr. Ali Abbas
Deputy Director (F&A), SMBBT

Deputy Director (F&A), SMBBT
Township Sindh


Syed Nafees Agha
Horticulturist,
SMBBT

HORTICULTURIST
PARKS & RECREATION
SMBBT

Copy to:

1. All Participants
2. PS to the Project Director, SMBBT

SUBJECT: MINUTES OF THE 1ST MEETING OF THE PROCUREMENT COMMITTEE (PC) FOR PROVIDING AND FIXING PLANTATION ALONG ROAD AT RD-16 AT SHAHEED MOHTARMA BENAZIR BHUTTO TOWN, DEH MANDIARI, KARACHI.

Date : 6th October 2017


Venue : Office of the Executive Engineer, SMBBT, 1st Floor Apollo Centre, Dalmia Road Karachi.

Participants :


1. **Syed Nafees Agha** Chairmen
Horticulturist, SMBBT
2. **Mr. Mohammad Jawaid Qureshi** Member
Executive Engineer (Parks), KDA-Wing, KMC
3. **Ali Abbas** Member/Secretary
Deputy Director (F&A), SMBBT

The meeting was started with the recitation of HOLY QURAN. The following were the deliberations and Recommendations of the meeting:-


1. The draft of NIT & Tender Documents of subject work were prepared conforming the requirements of SPPRA Rule-2010 and amended 2013 (Annexure- A & B)
2. The draft of NIT & Tender Documents of subject work are recommended for obtaining approval of the competent authority before hoisting on SPPRA website and issuance to the interested contractors.
3. The meeting ended with a vote of thanks from and to the chair.


Mr. Mohammad Jawaid Qureshi
Executive Engineer (Parks)
KDA-Wing, KMC

Executive Engineer
K.M.C


Mr. Ali Abbas
Deputy Director (F&A), SMBBT

Deputy Director (F&A)
Shaheed Mohtarma Benazir Bhutto
Township Sindh


Syed Nafees Agha
Horticulturist,
SMBBT

HORTICULTURIST
PARKS & RECREATION
SMBBT

Copy to:

1. All Participants
2. PS to the Project Director, SMBBT


SHAHEED MOHTARMA BENAZIR BHUTTO TOWN (S.M.B.B.T)

PROVIDING AND FIXING PLANTATION ALONG ROAD AT RD-16 AT SHAHEED MOHTARMA BENAZIR BHUTTO TOWN, DEH MANDIARI, KARACHI

Comparative Statement

S.No.	DESCRIPTION	QTY	UNIT	Estimated Cost		1st Lowest 9.52% above		2nd Lowest 10.45% above		3rd Lowest 11.30% above	
				RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
1	Providing and laying healthy, luxuriantly growing, free from insects / pests / diseases, properly sprayed with insecticides / pesticides / fungicides reared up and growing in clay pots, sapling of plant of sizes & specifications specified and as per directives / approval selection / array of horticulturist in-charge, complete i/c maintenance of plantation cutting, trimming, manuring cleaning of the landscape area i/c supply of water free from salinity, alkalinity at least 1-2 gallons/tree of water at a time as directed by horticulturist in-charge. The contract / watering period is spread on one year (180 Days). Retention money will be released after completion of water & maintenance time period.										
a	Excavation in foundation of building bridges and other structures including dagbelling dressing, refilling around structure with excavated earth watering and ramming lead upto 5ft. In ordinary soil (Scheduletem p-4 18b)	18900	%0Cft	3,176.25	60,031.13	3,478.63	65,746.09	3,508.17	66,304.38	3,535.17	66,814.64
b	Sweet Earth of approved quality.	15750	Cft	31.50	496,125.00	34.50	543,356.10	34.79	547,970.06	35.06	552,187.13
c	Cow Dung manure of approved quality.	3150	Cft	36.80	115,920.00	40.30	126,955.58	40.65	128,033.64	40.96	129,018.96
d	P/F Bamboo support sticks (6' to 8' long).	700	Nos	81.90	57,330.00	89.70	62,787.82	90.46	63,320.99	91.15	63,808.29
e	Conocarpus Erectus - tree (8' height & 0.75" min stem thickness/dial).	700	Each	235.30	150,710.00	235.80	165,057.59	237.80	166,459.20	239.63	167,740.23
	Total				880,116.00		963,903.00		972,088.00		979,569.00
	Add 2% Contingency charges				17,602.00		19,278.00		19,442.00		19,591.00
	Grand Total				897,718.00		983,181.00		991,530.00		999,160.00


(Mohammad Jakkaid Qureshi)
Executive Engineer
KMC (Member PC)
Executive Engineer


(Ali Abbas)
Deputy Director (F&A), SMBBT
(Member / Secretary, PC)


Deputy Director (F&A)
Shaheed Mohtarma Benazir Bhutto
Township Sindh





(Syed Nafees Agha)
Horticulturist, SMBBT
HORTICULTURIST
(Chairman, PC)
PARKS & RECREATION
SMBBT


ATTENDANCE SHEET

SUBJECT: PROVIDING AND FIXING PLANTATION ALONG ROAD AT RD-16 AT SHAHEED MOHTARMA BENAZIR BHUTTO TOWN, DEH MANDIARI, KARACHI.

Date of Opening: 9th November 2017

Venue: Office of the Executive Engineer, SMBBT, 1st Floor Apollo Centre, Dalmia Road, Karachi.

S.No	Contractor/Firm/Company	Signature
1	M/s. Rajgan Enterprises	
2	M/s. VC Tec Contractor & Co	
3	M/s. SJ Construction	


Deputy Director (P&R)
Shaheed Mohtarma Benazir Bhutto
Township Sindh


HORTICULTURIST
PARKS & RECREATION
SMBBT


Executive Engineer
A M C