



OFFICE OF THE
EXECUTIVE ENGINEER (B&R), LYARI ZONE
DISTRICT MUNICIPAL CORPORATION
SOUTH – KARACHI

NIT NO.EE/LYZONE/DMC(S)/194/2016, dated: 08-Apr- 2016.

Method and procedure of procurement: OPEN COMPETITIVE BIDDING (SINGLE STAGE – ONE ENVELOPE)

MINUTES OF BID OPENING MEETING

- Name of Work:-**
- 1- **Desilting / Repairing of Nala at Juma Baloch Road from Shah Abdul Latif Bhatti Road to Soomro Jamat, Lyari Zone, DMC (South) Karachi. (Tender # (Apr-01))**
 - 2- **Desilting / Repairing of Nala at Juma Baloch Road from Maripur Road to Rehmania Masjid, Lyari Zone, DMC (South), Karachi. (Tender # (Apr-02))**
 - 3- **Desilting / Repairing of Nala at Suleman Azad Road from Street, NO.C-9 to Shah Abdul Latif Bhatti Road Lyari Zone, DMC (South), Karachi. (Tender # (Apr-03))**
 - 4- **Desilting / Repairing of Nala at Suleman Azad Road from Maripur Service Road to Street No.C-10, Lyari Zone, DMC (South), Karachi. (Tender # (Apr-04))**

A meeting of the procurement committee of this department was held on 29-04-2016 for opening the bids received in respect of subject NITs till the deadlines of submission. The meeting was attended by all/ following members of the procurement committee and the representative of bidders. (*Attendance sheet are enclosed*).

S#	NAME OF OFFICER	DESIGNATION
1-	MR. AMANULLAH WATIO Executive Engineer (B&R), Lyari Zone, DMC (South), Karachi	CONVENER / CHAIRMAN
2-	MR. GHULAM MURTAZA BHUTTO Accounts Officer DMC(South)	MEMBER / SECRETARY
3-	MR. ANWAR ALI MEMON Superintending Engineer Clifton/ KW&SB	MEMBER

Continue 1 / 2

The following bidders submitted their bids till the deadline of submission:


- 1- M/s Naiz Mohammad Construction Contractor
- 2- M/s Pearl Engineer & Trading Co.
- 3- M/s Asif Enterprises
- 4- M/S Ahmed & Co
- 5- M/s S.M Builder


The bids were opened at **12:00 Noon** in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All the members of the procurement committee signed each and every page of financial proposal/ bids. The bids do not contain any over-writing or cutting. Following is the details of bids announced:

S. No.	Name of Bidder	Offered / Quoted Price	Amount of Bid Security	Pay Order No./ Date
TENDER No.01				
01	M/s Naiz Mohammad Construction Contractor	9,97,575/-	20,000/-	P.O # 00364069 dt:25-04-2016 Sindh Bank (Jamshed Quarter Br.)
02	M/s S.M Builder	9,98,385/-	20,000/-	P.O # 01797168 dt:25-04-2016 Soneri Bank (Garden Br.)
03	M/s Asif Enterprises	9,98,547/-	20,000/-	P.O # 12040080 dt:25-04-2016 UBL (Binnori Town.)
TENDER No.02				
01	M/s S.M Builder	9,95,959/-	20,000/-	P.O # 01797169 dt:25-04-2016 Soneri Bank (Garden Br.)
02	M/S Ahmed & Co	9,96,884/-	20,000/-	P.O # 00364071 dt:25-04-2016 Sindh Bank (Jamshed Quarter Br.)
03	M/s Pearl Engineer & Trading Co.	9,97,916/-	20,000/-	P.O # 12040079 dt:25-04-2016 UBL (Binnori Town.)
TENDER No.03				
01	M/s Asif Enterprises	9,95,423/-	20,000/-	P.O # 12040081 dt:25-04-2016 UBL (Binnori Town.)
02	M/s Pearl Engineer & Trading Co.	9,96,458/-	20,000/-	P.O # 01797171 dt:25-04-2016 Soneri Bank (Garden Br.)
03	M/S Ahmed & Co	9,96,623/-	20,000/-	P.O # 00364072 dt:25-04-2016 Sindh Bank (Jamshed Quarter Br.)
04	M/s Naiz Mohammad Construction Contractor	9,99,160/-	20,000/-	P.O # 00364070 dt:25-04-2016 Sindh Bank (Jamshed Quarter Br.)
TENDER No.04				
01	M/s S.M Builder	9,95,298/-	20,000/-	P.O # 01797170 dt:25-04-2016 Soneri Bank (Garden Br.)
02	M/s Asif Enterprises	9,95,360/-	20,000/-	P.O # 12040082 dt:25-04-2016 UBL (Binnori Town.)

The committee shall examine all the bids as per the Qualification/ eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.


AMANULLAH WATIO
 Executive Engineer (B&R)
 Lyari Zone, DMC (South), Karachi


GHULAM MURTAZA BHUTTO
 Accounts Officer
 DMC (South), Karachi





ANWAR ALI MEMON
 Superintending Engineer
 Clifton / KW&SB, Karachi

ATTENDANCE SHEET
OF PROCUREMENT COMMITTEE

AT THE OFFICE OF EXECUTIVE ENGINEER (B&R)
LYARI ZONE, DMC (SOUTH)

3rd Floor, TMA Office, Chakiwara No. 01, Shareh-e-Abdul Raheem, Lyari Karachi.

DATED: 29-04-2016

S#	NAME OF OFFICER	DESIGNATION	SIGNATURE
1.	MR. AMANULLAH WATIO Executive Engineer (B&R), Lyari Zone, DMC (South), Karachi.	CONVENER MEMBER	
2.	MR. GHULAM MURTAZA BHUTTO Accounts Officer DMC (South) Karachi.	MEMBER	
3.	MR. ANWAR ALI MEMON Superintending Engineer Clifton KW&SB Karachi	MEMBER	



OFFICE OF THE
EXECUTIVE ENGINEER (B&R), LYARI ZONE
DISTRICT MUNICIPAL CORPORATION
SOUTH – KARACHI

BID EVALUATION REPORT

1	Name of Procuring Agency	District Municipal Corporation (South), Karachi.
2	Tender Reference No.	SPPRA, S#.27508 ID # 2147483647 Date. 14-Apr-2016.
3	Tender Description/ Name of Work / Item	Desilting / Repairing of Nala at Juma Baloch Road from Shah Abdul Latif Bhatti Road to Soomro Jamat, Lyari Zone, DMC (South) Karachi. Tender # (Apr-01)
4	Method of Procurement	(Single envelope system)
5	Tender Published	SPPRA Website Dated 14-04-2016.
6	Total Bid Documents Sold	03 Nos.
7	Total Bid Received	03 Nos.
8	Technical Bid Opening Date (if applicable)	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid rejected	Nil
11	Financial Bid Opening Date	29-04-2016.

12. Bid Evaluation Report.


S.#	NAME OF FIRM OR BIDEEDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	M/s Niaz Mohammad Construction Contractor	9,97,575/-	1 st Lowest	1.25% Above	Responsive Bid	P.O # 00364069 dt:25-04-2016 Sindh Bank (Jamshed Quarter Br.)
2	M/s S.M Builder	9,98,385/-	2 nd Lowest	0.20 % Below	-do-	P.O # 01797168 dt:25-04-2016 Soneri Bank (Garden Br.)
3	M/s Asif Enterprises	9,98,547/-	3 rd Lowest	0.22 % Below	-do-	P.O # 12040080 dt:25-04-2016 UBL (Binnori Town.)

The Concerned bidder is being informed accordingly.

M/s Niaz Mohammad Construction Contractor was declared as the lowest responsive bidder.

Signature of the members of Procurement Committee.


AMANULLAH WATIO
Executive Engineer (B&R)
Lyari Zone, DMC (South), Karachi


GHULAM MURTAZA BHUTTO
Accounts Officer
DMC (South), Karachi


ANWAR ALI MEMON
Superintending Engineer
Clifton / KW&SB, Karachi



OFFICE OF THE
EXECUTIVE ENGINEER (B&R), LYARI ZONE
DISTRICT MUNICIPAL CORPORATION
SOUTH – KARACHI

NIT NO: No EE/LYZONE/DMC(S)/194/2016, dated: 08-Apr- 2016.
Hoisted on SPPRA website at Serial No.27508 ID # 2147483647
Date. 14-Apr-2016.


Method and Procedure : Open Competitive Bidding (Single Stage –One Envelope)


Description of Work: Desilting / Repairing of Nala at Juma Baloch Road from Shah Abdul Latif Bhatti Road to Soomro Jamat, Lyari Zone, DMC (South) Karachi. (Tender # (Apr-01)

BIDDER'S ELIGIBILITY/ QUALIFICATION REPORT

S.#	Eligibility/ Qualification Criteria	M/s Niaz Mohammad Construction Contractor	M/s S.M Builder	M/s Asif Enterprise
1.	NTN Certificate	Yes	Yes	Yes
2.	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes
3.	Minimum three Years Experience of Relevant Field	Yes	Yes	Yes
4.	Turnover of at least three Years	Yes 75.504 (M)	Yes 62.160 (M)	Yes 71.754 (M)
5.	List of Litigation (if any)	Affidavit Attached	Affidavit Attached	Affidavit Attached
6.	Affidavit that firm has never been Blacklisted	Affidavit Attached	Affidavit Attached	Affidavit Attached
7.	Required Bid Security is Attached.	Yes	Yes	Yes
8.	Bid is Signed, Named and Stamped by the Authorized Person of the Firm, Correction / Overwriting Signed / Stamped by Bidders	Yes	Yes	Yes
9.	Qualified / disqualified	Qualified (Lowest)	Qualified (2 nd Lowest)	Qualified (Highest)


AMANULLAH WATIO
Executive Engineer (B&R)
Lyari Zone, DMC (South), Karachi


GHULAM MURTAZA BHUTTO
Accounts Officer
DMC (South), Karachi


ANWAR ALI MEMON
Superintending Engineer
Clifton / KW&SB, Karachi

DISTRICT MUNICIPAL CORPORATION (SOUTH) KARACHI
EXECUTIVE ENGINEER (B&R)

COMPARATIVE STATEMENT

NAME OF WORK:


**DESILTING / REPAIRING OF NALA AT JUMA BALOCH ROAD FROM SHAH ABDUL LATIF BHATTAI ROAD
TO SOOMRO JAMAT, LYARI ZONE, DMC (SOUTH), KARACHI. Tender #(Apr-01)**


RATES QUOTED BY:

S.#.	DESCRIPTION	ENGINEER ESTIMATE				RATES QUOTED BY:					
		UNIT	QTY	RATE	AMOUNT	M/S Naiz Mohammad Construction Contractor RATE	AMOUNT	M/S S.M Builder RATE	AMOUNT	M/S Asif Enterprises RATE	AMOUNT
PART-(A) SCHEDULE ITEMS											
1	Dismantling Cement Concrete reinforced separating reinfor Cement form Concrete Cleaning	%Cft	525	5445.00	28,586	5445.00	28,586	5445.00	28,586	5445.00	28,586
2	Dismantalling Cement block masonry.	%Cft	800	1134.38	9,075	1134.38	9,075	1134.38	9,075	1134.38	9,075
3	Dismantling Cement Concrete Plain 1:2:4.	%Cft	800	3327.50	26,620	3327.50	26,620	3327.50	26,620	3327.50	26,620
4	Deslting of Nailha	P/Cft	12600	10.00	126,000	10.00	126,000	10.00	126,000	10.00	126,000
5	Cartage of 100 Cft / 5 tons of all materials like one aggregatespawl, coal, lime, surkhi, etc G.G. Rait fastenings points & crossing Bridges Girders, Pipes, Sheets Raitis, M.S Bars etc. or 1000 nos brinks, 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any otherr means owned by the constractors (Lead upto 05 miles etc)	%Cft	14725	714.29	105,179	714.29	105,179	714.29	105,179	714.29	105,179
6	Cement Concrete Plain i/c placing compacting. Finishing & cruing. Complete (including Screening and washing at stone aggregate without shuttering (f) Ratio 1:2:4.	%Cft	800	14429.25	115,434	14429.25	115,434	14429.25	115,434	14429.25	115,434
7	P/L 1:3:6 Cment Concret Solid Block Masorany wall above 6" in thickness set in 1:6 cement mortar in G.F ground floor superstructure i/c raking out joints & curing etc complete.	%Cft	800.00	14621.44	116,972	14621.44	116,972	14621.44	116,972	14621.44	116,972
8	P/A Erection & Removal of Centering with partial wood etc complete.	%Sft	1800.00	3588.48	64,593	3588.48	64,593	3588.48	64,593	3588.48	64,593

S.#	DESCRIPTION	ENGINEER ESTIMATE			RATES QUOTED BY:						
		UNIT	QTY	RATE	AMOUNT	M/S Naiz Mohammad Construction Contractor RATE	AMOUNT	M/S S.M Builder RATE	AMOUNT	M/S Asif Enterprises RATE	AMOUNT
9	cement Plaster 1:4 upto 12' height. (C) 3/4" thick	%Sft	3200.00	3015.76	96,504	3015.76	96,504	3015.76	96,504	3015.76	96,504
PART-(B) NON SCHEDULE ITEMS											
10	Providing and Fixing RCC Precast Slab i/c the cost of Reinforcement cutting (concrete 3000 PSL fixing i/c sulphate resistance cement and i/c loading, unloading and jointing 1:3 ratio as per direction of Engineer Incharge.	P/Sft	1200	258.00	309,600	250	300000.00	259.00	310,800	259.25	311,100

Part (A) Total of Schedule Items	Rs:	688,963	688,963	688,963	688,963
.....%Above / Below	Rs:	--	1.25% Above	8,612	1,378
Total	Rs:	688,963	697,575	687,585	687,447
Part (B) Total Add Offer Rate	Rs:	309,600	Offer Rate	300,000	Offer Rate
Gross Total	Rs:	998,563	997,575	998,385	311,100
					998,547


AMANULLAH WATIO
 Executive Engineer(B&R)
 Lyari Zone, DMC (South)


GHULAM MURTAZA BHUTTO
 Accounts Officer
 DMC(South)


ANWAR ALI MEMON
 Superintending Engineer
 Clifton/ KW&SB



OFFICE OF THE
EXECUTIVE ENGINEER (B&R), LYARI ZONE
DISTRICT MUNICIPAL CORPORATION
SOUTH - KARACHI

BID EVALUATION REPORT

1	Name of Procuring Agency	District Municipal Corporation (South), Karachi.
2	Tender Reference No.	SPPRA, S#.27508 ID # 2147483647 Date. 14-Apr-2016.
3	Tender Description/ Name of Work / Item	Desilting / Repairing of Nala at Juma Baloch Road from Maripur Road to Rehmania Masjid, Lyari Zone, DMC (South), Karachi. (Tender # Apr-02)
4	Method of Procurement	(Single envelope system)
5	Tender Published	SPPRA Website Dated 14-04-2016.
6	Total Bid Documents Sold	03 Nos.
7	Total Bid Received	03 Nos.
8	Technical Bid Opening Date (if applicable)	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid rejected	Nil
11	Financial Bid Opening Date	29-04-2016.


12. Bid Evaluation Report.


S.#	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	M/s S.M Builder	9,95,959/-	1 st Lowest	0.11% Below	Responsive Bid	P.O # 01797169 dt:25-04-2016 Soneri Bank (Garden Br.)
2	M/s Ahmed & Co	9,96,884/-	2 nd Lowest	0.15 % Below	-do-	P.O # 00364071 dt:25-04-2016 Sindh Bank (Jamshed Quarter Br.)
3	M/S Pearl Engineer & Trading Co.	9,97,916/-	3 rd Lowest	At Par	-do-	P.O # 12040079 dt:25-04-2016 UBL (Binnori Town.)


The Concerned bidder is being informed accordingly.

M/s S M. Builder. was declared as the lowest responsive bidder.

Signature of the members of Procurement Committee.


AMANULLAH WATIO
Executive Engineer (B&R)
Lyari Zone, DMC (South), Karachi


GHULAM MURTAZA BHUTTO
Accounts Officer
DMC (South), Karachi


ANWAR ALI MEMON
Superintending Engineer
Clifton / KW&SB, Karachi



OFFICE OF THE
EXECUTIVE ENGINEER (B&R), LYARI ZONE
DISTRICT MUNICIPAL CORPORATION
SOUTH – KARACHI


NIT NO: No EE/LYZONE/DMC(S)/194/2016, dated: 08-Apr- 2016.
Hoisted on SPPRA website at Serial No.27508 ID # 2147483647
Date. 14-Apr-2016.


Method and Procedure : Open Competitive Bidding (Single Stage –One Envelope)


Description of Work: Desilting / Repairing of Nala at Juma Baloch Road from Maripur Road to Rehmania Masjid, Lyari Zone, DMC (South), Karachi. (Tender # Apr-02)

BIDDER'S ELIGIBILITY/ QUALIFICATION REPORT

S.#	Eligibility/ Qualification Criteria	M/s S.M Builder	M/s Ahmed & Co	M/S Pearl Engineer & Trading Co.
1.	NTN Certificate	Yes	Yes	Yes
2.	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes
3.	Minimum three Years Experience of Relevant Field	Yes	Yes	Yes
4.	Turnover of at least three Years	Yes 62.160 (M)	Yes 68.521 (M)	Yes 73.983 (M)
5.	List of Litigation (if any)	Affidavit Attached	Affidavit Attached	Affidavit Attached
6.	Affidavit that firm has never been Blacklisted			
7.	Required Bid Security is Attached.	Yes	Yes	Yes
8.	Bid is Signed, Named and Stamped by the Authorized Person of the Firm, Correction / Overwriting Signed / Stamped by Bidders	Yes	Yes	Yes
9.	Qualified / disqualified	Qualified (Lowest)	Qualified (2 nd Lowest)	Qualified (Highest)


AMANULLAH WATIO
Executive Engineer (B&R)
Lyari Zone, DMC (South), Karachi


GHULAM MURTAZA BHUTTO
Accounts Officer
DMC (South), Karachi


ANWAR ALI MEMON
Superintending Engineer
Clifton / KW&SB, Karachi

**DISTRICT MUNICIPAL CORPORATION (SOUTH) KARACHI
EXECUTIVE ENGINEER (B&R)**

COMPARATIVE STATEMENT

NAME OF WORK:


DESILTING / REPAIRING OF NALA AT JUMA BALOCH ROAD FROM MARIPUR ROAD TO REHMANIA


MASJID, LYARI ZONE, DMC (SOUTH), KARACHI. Tender # Apr 02)

S.#.	DESCRIPTION	ENGINEER ESTIMATE				RATES QUOTED BY:					
		UNIT	QTY	RATE	AMOUNT	M/S S.M Buidar		M/S hmed & Co		M/S Pearl Engineer & Trading CO	
						RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
PART-(A) SCHEDULE ITEMS											
1	Dismantling Cement Concrete reinforced separating reinfor Cement form Concrete Cleaning	%Cft	514.5	5445.00	28,015	5445.00	28,015	5445.00	28,015	5445.00	28,015
2	Dismantalling Cement block masonry.	%Cft	800	1134.38	9,075	1134.38	9,075	1134.38	9,075	1134.38	9,075
3	Dismantling Cement Concrete Plain 1:2:4.	%Cft	800	3327.50	26,620	3327.50	26,620	3327.50	26,620	3327.50	26,620
4	Destling of Nallha	P/Cft	12600	10.00	126,000	10.00	126,000	10.00	126,000	10.00	126,000
5	Cartage of 100 Cft / 5 tons of all materials like one aggregatespawl, coal, lime, surkhi, etc G.G. Rait fastenings points & crossing Bridges Girders, Pipes, Sheets Raitis, M.S Bars etc. or 1000 nos brinks, 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any otherr means owned by the constructors (Lead upto 05 miles etc)	%Cft	14714.5	714.29	105,104	714.29	105,104	714.29	105,104	714.29	105,104
6	Cement Concrete Plain i/c placing compacting. Finishing & cruing, Complete (including Screening and washing in stone aggregate without shuttering (F) Ratio 1:2:4.	%Cft	800	14429.25	115,434	14429.25	115,434	14429.25	115,434	14429.25	115,434
7	PL 1:3:6 Cment Concret Solid Block Masorany wall above 6" in thickness set in 1:6 cement mortar in G.F ground floor superstructure i/c raking out joints & curing etc complete.	%Cft	800.00	14621.44	116,972	14621.44	116,972	14621.44	116,972	14621.44	116,972
8	P/F Erection & Removal of Centering with partial wood etc complete.	%St	1800.00	3588.48	64,593	3588.48	64,593	3588.48	64,593	3588.48	64,593

S.#.	DESCRIPTION	ENGINEER ESTIMATE				RATES QUOTED BY:			
		UNIT	QTY	RATE	AMOUNT	M/S S.M Buidar	M/S Hmed & Co	M/S Pearl Engineer & Trading CO	
9	cement Plaster 1:4 upto 12' height (C) 3/4" thick	%Sft	3200.00	3015.76	96,504				
PART-(B) NON SCHEDULE ITEMS									
10	Providing and Fixing RCC Precast Slab i/c the cost of Reinforcement cutting (concrete 3000 PSL fixing i/c sulphate resistance cement and i/c loading, unloading and jointing 1:3 ratio as per direction of Engineer Incharge.	P/Sft	1200	258.00	309,600				

Part (A) Total of Schedule Items	Rs:	688,316		688,316		688,316		688,316
..... %Above / Below	Rs:	--	0.11% Below	757		1,032	At Per	---
Total	Rs:	688,316		687,559		687,284		688,316
Part (B) Total Add Offer Rate	Rs:	309,600	Offer Rate	308,400	Offer Rate	309,600	Offer Rate	309,600
Gross Total	Rs:	997,916		995,959		996,884		997,916


AMANULLAH WATIO
 Executive Engineer(B&R)
 Lyari Zone, DMC (South)


GHULAM MURTAZA BHUTTO
 Accounts Officer
 DMC(South)


ANWAR ALI MEMON
 Superintending Engineer
 Clifton/ KW&SB



OFFICE OF THE
EXECUTIVE ENGINEER (B&R), LYARI ZONE
DISTRICT MUNICIPAL CORPORATION
SOUTH – KARACHI

BID EVALUATION REPORT

1	Name of Procuring Agency	District Municipal Corporation (South), Karachi.
2	Tender Reference No.	SPPRA, S#.27508 ID # 2147483647 Date. 14-Apr-2016.
3	Tender Description/ Name of Work / Item	Desilting / Repairing of Nala at Suleman Azad Road from Street, No.C-9 to Shah Abdul Latif Bhatti Road Lyari Zone, DMC (South), Karachi. (Tender # (Apr-03)
4	Method of Procurement	(Single envelope system)
5	Tender Published	SPPRA Website Dated 14-04-2016.
6	Total Bid Documents Sold	04 Nos.
7	Total Bid Received	04 Nos.
8	Technical Bid Opening Date (if applicable)	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid rejected	Nil
11	Financial Bid Opening Date	29-04-2016.

12. Bid Evaluation Report.


S.#	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	M/s Asif Enterprises	9,95,959/-	1 st Lowest	At Par	Responsive Bid	P.O # 12040081 dt:25-04-2016 UBL (Binnori Town.)
2	M/S Pearl Engineer & Trading Co.	9,96,884/-	2 nd Lowest	0.50 % Above	-do-	P.O # 01797171 dt:25-04-2016 Soneri Bank (Garden Br.)
3	M/s Ahmed & Co	9,97,916/-	3 rd Lowest	At Par	-do-	P.O # 00364072 dt:25-04-2016 Sindh Bank (Jamshed Quarter Br.)
4	M/s Niaz Mohammad Construction Contractor	9,97,916/-	4 th Lowest	0.02 % Above	-do-	P.O # 00364070 dt:25-04-2016 Sindh Bank (Jamshed Quarter Br.)

The Concerned bidder is being informed accordingly.

M/s Asif Enterprises was declared as the lowest responsive bidder.

Signature of the members of Procurement Committee.


AMANULLAH WATIO
Executive Engineer (B&R)
Lyari Zone, DMC (South), Karachi


GHULAM MURTAZA BHUTTO
Accounts Officer
DMC (South), Karachi


ANWAR ALI MEMON
Superintending Engineer
Clifton / KW&SB, Karachi



OFFICE OF THE
EXECUTIVE ENGINEER (B&R), LYARI ZONE
DISTRICT MUNICIPAL CORPORATION
SOUTH – KARACHI

NIT NO: No EE/LYZONE/DMC(S)/194/2016, dated: 08-Apr- 2016.
Hoisted on SPPRA website at Serial No.27508 ID # 2147483647
Date. 14-Apr-2016.


Method and Procedure : Open Competitive Bidding (Single Stage –One Envelope)

Description of Work: Desilting / Repairing of Nala at Suleman Azad Road from Street, No.C-9 to Shah Abdul Latif Bhatti Road Lyari Zone, DMC (South), Karachi. (Tender # (Apr-03)

BIDDER'S ELIGIBILITY/ QUALIFICATION REPORT

S.#	Eligibility/ Qualification Criteria	M/s Asif Enterprises	M/S Pearl Engineer & Trading Co.	M/s Ahmed & Co	M/s Niaz Mohammad Construction Contractor
1.	NTN Certificate	Yes	Yes	Yes	Yes
2.	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes	Yes
3.	Minimum three Years Experience of Relevant Field	Yes	Yes	Yes	Yes
4.	Turnover of at least three Years	Yes 71.754 (M)	Yes 73.983 (M)	Yes 68.521 (M)	Yes 75.504 (M)
5.	List of Litigation (if any)	Affidavit Attached	Affidavit Attached	Affidavit Attached	Affidavit Attached
6.	Affidavit that firm has never been Blacklisted				
7.	Required Bid Security is Attached.	Yes	Yes	Yes	Yes
8.	Bid is Signed, Named and Stamped by the Authorized Person of the Firm, Correction / Overwriting Signed / Stamped by Bidders	Yes	Yes	Yes	Yes
9.	Qualified / disqualified	Qualified (1 st Lowest)	Qualified (2 nd Lowest)	Qualified (3 rd Lowest)	Qualified (Highest)


AMANULLAH WATIO
Executive Engineer (B&R)
Lyari Zone, DMC (South), Karachi


GHULAM MURTAZA BHUTTO
Accounts Officer
DMC (South), Karachi


ANWAR ALI MEMON
Superintending Engineer
Clifton / KW&SB, Karachi

DISTRICT MUNICIPAL CORPORATION (SOUTH) KARACHI
EXECUTIVE ENGINEER (B&R)

COMPARATIVE STATEMENT

NAME OF WORK:

DESILTING / REPAIRING OF NALA AT SULEMAN AZAD ROAD FROM STREET NO.C-9 TO SHAH ABDUL LATIF BHATTAI

ROAD, LYARI ZONE, DMC (SOUTH), KARACHI. (Tender # Apr 03)

RATES QUOTED BY:

S.#.	DESCRIPTION	ENGINEER ESTIMATE			M/S Asif Enterprises			M/S Peel Engr & Trading Co			M/S Ahmed & Co			M/S Niaz Mohammad Construction		
		UNIT	QTY	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	
PART-(A) SCHEDULE ITEMS																
1	Dismantling Cement Concrete reinforced separating reinfoc Cement form Concrete Cleaning	%Cft	493.5	5445.00	26,871	5445.00	26,871	5445.00	26,871	5445.00	26,871	5445.00	26,871	5445.00	26,871	
2	Dismantling Cement block masonry.	%Cft	800	1134.38	9,075	1134.38	9,075	1134.38	9,075	1134.38	9,075	1134.38	9,075	1134.38	9,075	
3	Dismantling Cement Concrete Plain 1:2:4.	%Cft	800	3327.50	26,620	3327.50	26,620	3327.50	26,620	3327.50	26,620	3327.50	26,620	3327.50	26,620	
4	Destling of Naloha	P/Cft	12600	10.00	126,000	10.00	126,000	10.00	126,000	10.00	126,000	10.00	126,000	10.00	126,000	
5	Cartage of 100 Cft / 5 tons of all materials like one aggregatespawl, coal, lime, surkhi, etc G.G. Rait fastenings points & crossing Bridges Girders, Pipes, Sheets Raitis, M.S Bars etc. or 1000 nos brinks, 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any other means owned by the constructors (Lead upto 05 miles etc)	%Cft	14693.5	714.29	104,954	714.29	104,954	714.29	104,954	714.29	104,954	714.29	104,954	714.29	104,954	
6	Cement Concrete Plain i/c placing compacting. Finishing & cruing, Complete (including Screening and washing at stone aggregate without shuttering (i) Ratio 1:2:4.	%Cft	800	14429.25	115,434	14429.25	115,434	14429.25	115,434	14429.25	115,434	14429.25	115,434	14429.25	115,434	
7	P/L 1:3:6 Cment Concret Solid Block Masorany wall above 6" in thickness set in 1:6 cement mortar in G.F ground floor superstructure i/c raking out joints & curing etc complete.	%Cft	800.00	14621.44	116,972	14621.44	116,972	14621.44	116,972	14621.44	116,972	14621.44	116,972	14621.44	116,972	
8	P/F Erection & Removal of Centering with partial wood etc complete.	%St	1800.00	3588.48	64,593	3588.48	64,593	3588.48	64,593	3588.48	64,593	3588.48	64,593	3588.48	64,593	

DISTRICT MUNICIPAL CORPORATION (SOUTH) KARACHI
EXECUTIVE ENGINEER (B&R)

COMPARATIVE STATEMENT

NAME OF WORK:

DESILTING / REPAIRING OF NALA AT SULEMAN AZAD ROAD FROM STREET NO.C-9 TO SHAH ABDUL LATIF BHATTAI

ROAD LYARI ZONE. DMC(SOUTH), KARACHI. (Tender # Apr 03)

S.#.	DESCRIPTION	ENGINEER ESTIMATE				RATES QUOTED BY:							
		UNIT	QTY	RATE	AMOUNT	M/S Asif Enterprises RATE	AMOUNT	M/S Peal Engr & Trading Co RATE	AMOUNT	M/S Ahmed & Co RATE	AMOUNT	M/S Niaz Mohammad Construction RATE	AMOUNT
9	cement Plaster 1:4 upto 12' height. (C) 3/4" thick	%Sft	3200.00	3015.76	96,504	3015.76	96,504	3015.76	96,504	3015.76	96,504	3015.76	96,504
PART-(B) NON SCHEDULE ITEMS													
10	Providing and Fixing RCC Precast Slab i/c the cost of Reinforcement cutting (concrete 3000 PSL fixing i/c sulphate resistance cement and i/c loading, unloading and jointing 1:3 ratio as per direction of Engineer Incharge	P/Sft	1200	258.00	309,600	257	308400.00	255.00	306,000	258.00	309,600	260.00	312,000

Part (A) Total of Schedule Items	Rs:	<u>687,023</u>	At Par	---	687,023	0.50% Above	3,435	At Par	---	687,023	0.02% Above	137
..... %Above / Below	Rs:	<u>---</u>										
Total	Rs:	<u>687,023</u>										
Part (B) Total Add Offer Rate	Rs:	<u>309,600</u>	Offer Rate	<u>308,400</u>	Offer Rate	<u>306,000</u>	Offer Rate	<u>309,600</u>	Offer Rate	<u>312,000</u>		
Gross Total	Rs:	<u>996,623</u>		<u>995,423</u>		<u>996,458</u>		<u>996,623</u>		<u>999,160</u>		


AMANULLAH WATTOO
 Executive Engineer(B&R)
 Lyari Zone, DMC (South)


GHULAM MURTAZA BGHUTTO
 Accounts Officer
 DMC(South)


ANWAR ALI MEMON
 Superintending Engineer
 Clifton/ KW&SB



OFFICE OF THE
EXECUTIVE ENGINEER (B&R), LYARI ZONE
DISTRICT MUNICIPAL CORPORATION
SOUTH – KARACHI

BID EVALUATION REPORT

1	Name of Procuring Agency	District Municipal Corporation (South), Karachi.
2	Tender Reference No.	SPPRA, S#.27508 ID # 2147483647 Date. 14-Apr-2016.
3	Tender Description/ Name of Work / Item	Desilting / Repairing of Nala at Suleman Azad Road from Maripur Service Road to Street No.C-10, Lyari Zone, DMC (South), Karachi.(Tender # (Apr-04)
4	Method of Procurement	(Single envelope system)
5	Tender Published	SPPRA Website Dated 14-04-2016.
6	Total Bid Documents Sold	02 Nos.
7	Total Bid Received	02 Nos.
8	Technical Bid Opening Date (if applicable)	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid rejected	N/A
11	Financial Bid Opening Date	29-04-2016.

12. Bid Evaluation Report.

S.#	NAME OF FIRM OR BIDEDEDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	M/s S.M Builder	9,95,298/-	1 st Lowest	0.26 % Below	Responsive Bid	P.O # 01797170 dt:25-04-2016 Soneri Bank (Garden Br.)
2	M/S Asif Enterprises	9,95,360/-	2 nd Lowest	0.60 % Below	-do-	P.O # 12040082 dt:25-04-2016 UBL (Binnori Town.)

The Concerned bidder is being informed accordingly.

M/s SM Buidler was declared as the lowest responsive bidder.

Signature of the members of Procurement Committee.


AMANULLAH WATIO
Executive Engineer (B&R)
Lyari Zone, DMC (South), Karachi


GHULAM MURTAZA BHUTTO
Accounts Officer
DMC (South), Karachi


ANWAR ALI MEMON
Superintending Engineer
Clifton / KW&SB, Karachi



OFFICE OF THE
EXECUTIVE ENGINEER (B&R), LYARI ZONE
DISTRICT MUNICIPAL CORPORATION
SOUTH – KARACHI

NIT NO: No EE/LYZONE/DMC(S)/194/2016, dated: 08-Apr- 2016.
Hoisted on SPPRA website at Serial No.27508 ID # 2147483647
Date. 14-Apr-2016.


Method and Procedure : Open Competitive Bidding (Single Stage –One Envelope)


Description of Work: Desilting / Repairing of Nala at Suleman Azad Road from Maripur Service Road to Street No.C-10, Lyari Zone, DMC (South), Karachi.(Tender # (Apr-04)

BIDDER'S ELIGIBILITY/ QUALIFICATION REPORT

S.#	Eligibility/ Qualification Criteria	M/s S.M Buidar	M/S Asif Enterprises
1.	NTN Certificate	Yes	Yes
2.	Registration with Sindh Revenue Board (SRB)	Yes	Yes
3.	Minimum three Years Experience of Relevant Field	Yes	Yes
4.	Turnover of at least three Years	Yes 62.160 (M)	Yes 71.754 (M)
5.	List of Litigation (if any)	Affidavit Attached	Affidavit Attached
6.	Affidavit that firm has never been Blacklisted		
7.	Required Bid Security is Attached.	Yes	Yes
8.	Bid is Signed, Named and Stamped by the Authorized Person of the Firm, Correction / Overwriting Signed / Stamped by Bidders	Yes	Yes
9.	Qualified / disqualified	Qualified (Lowest)	Qualified (Highest)


AMANULLAH WATIO
Executive Engineer (B&R)
Lyari Zone, DMC (South), Karachi


GHULAM MURTAZA BHUTTO
Accounts Officer
DMC (South), Karachi


ANWAR ALI MEMON
Superintending Engineer
Clifton / KW&SB, Karachi

DISTRICT MUNICIPAL CORPORATION (SOUTH) KARACHI
EXECUTIVE ENGINEER (B&R)

COMPARATIVE STATEMENT

NAME OF WORK:

DESILTING / REPAIRING OF NALA AT SULEMAN AZAD ROAD FROM MARIPUR
 SERVICE ROAD TO STREET NO. C-10, LYARI ZONE DMC (SOUTH), KARACHI. Tender
 #/Apr-04)

S.#.	DESCRIPTION	ENGINEER ESTIMATE			RATES QUOTED BY:				
		UNIT	QTY	RATE	AMOUNT	M/S S.M Builder RATE	AMOUNT	M/S Asif Enterprise RATE	AMOUNT
PART-(A) SCHEDULE ITEMS									
1	Dismantling Cement Concrete reinforced separating								
2	reinfor Cement form Concrete Cleaning	%Cft	525	5445.00	28,586	5445.00	28,586	5445.00	28,586
3	Dismantling Cement block masonry.	%Cft	800	1134.38	9,075	1134.38	9,075	1134.38	9,075
4	Dismantling Cement Concrete Plain 1:2:4.	%Cft	792	3327.50	26,354	3327.50	26,354	3327.50	26,354
5	Destling of Nailha	P/Ct	12600	10.00	126,000	10.00	126,000	10.00	126,000
6	Cartage of 100 Cft / 5 tons of all materials like one aggregatespawl, coal, lime, surkhi, etc G.G. Rait fastenings points & crossing Bridges Girders, Pipes, Sheets Raits, M.S Bars etc. or 1000 nos brinks, 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any otherr means owned by the constractors (Lead upto 05 miles etc)	%Cft	14717	714.29	105,122	714.29	105,122	714.29	105,122
7	Cement Concrete Plain i/c placing compacting. Finishing & cruing. Complete (including Screening and washing at stone aggregate without shuttering (f) Ratio 1:2:4.	%Cft	792	14429.25	114,280	14429.25	114,280	14429.25	114,280
8	P/L 1:3:6 Cment Concret Solid Block Masorany wall above 6" in thickness set in 1:6 cement mortar in G.F ground floor superstructure i/c raking out joints & curing etc complete.	%Cft	800.00	14621.44	116,972	14621.44	116,972	14621.44	116,972
8	P/F Erection & Removal of Centering with partial wood etc complete.	%Sft	1800.00	3588.48	64,593	3588.48	64,593	3588.48	64,593

[Handwritten signature and initials]

DISTRICT MUNICIPAL COPORATION (SOUTH) KARACHI
EXECUTIVE ENGINEER (B&R)

COMPARATIVE STATEMENT

NAME OF WORK:

DESILTING / REPAIRING OF NALA AT SULEMAN AZAD ROAD FROM MARIPUR
 SERVICE ROAD TO STREET NO. C-10, LYARI ZONE DMC (SOUTH), KARACHI. Tender
 # (Apr-04)

S.#.	DESCRIPTION	ENGINEER ESTIMATE			RATES QUOTED BY:		
		UNIT	QTY	RATE	AMOUNT	M/S S.M Builder	M/S Asif Enterprise
9	cement Plaster 1:4 upto 12" height. (C) 3/4" thick	%Sft	3200.00	3015.76	96,504	3015.76	96,504
PART-(B) NON SCHEDULE ITEMS							
10	Providing and Fixing RCC Precast Slab i/c the cost of Reinforcement cutting (concrete 3000 PSL fixing i/c sulphate resistance cement and i/c loading, unloading and jointing 1:3 ratio as per direction of Engineer Incharge.	P/Sft	1200	258.00	309,600	258	309600.00
							260.00
							312,000

Part (A) Total of Schedule Items	Rs:	687,485	687,485
.....%Above / Below	Rs:	--	1,787
Total	Rs:	687,485	685,698
Part (B) Total Add Offer Rate	Rs:	309,600	309,600
Gross Total	Rs:	997,085	995,298
			312,000
			995,360

AMANULLAH MATIO
 Executive Engineer (B&R)
 Lyari ZONE, DMC (South)

GHULAM MURAT AZA BHUTTO
 Accounts Officer
 DMC(South)

ANWAR ALI MEMON
 Superintending Engineer
 Clifton/ KW&SB