NIT No. TC/G-55/PBD-I/2014-2015/6070 dated:24-10-2014 Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.						
2.	Tender Reference No.	No. TC/G-55/PBD-I/2014-2015/6070 dated 24-10-2014.						
3.	Tender description / Name of work / item:	S/R to D/S Flat No.05, @ GOR Bath Island Karachi (Res: of Mr. Abdul Hafeez Umrani).						
4.	Method of Procurement:	Single stage – one envelope procedure.						
5.	Name of Firm / Bidder:	M/S. Khalil Khan & Co.						
6.	N.T.N:	Available.						
7.	Registration with P.E.C	Not required						
8.	Relevant Experience:	Available.						
9.	Turnover of at least last three years	Available.						
10.	Funds / Budget	Available.						
11.	02:% Earnest Money	Available.						
12.	Tender Fee / Cost of Bidding Document	Deposited.						

(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. I,
Karachi.

(SABIR ALI SHAIKH)
EXECUTIVE ENGINEER,
Minorities Affairs
Karachi

NIT No. TC/G-55/PBD-I/2014-2015/6070 dated:24-10-2014 Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.						
2.	Tender Reference No.	No. TC/G-55/PBD-I/2014-2015/6070 date 24-10-2014.						
3.	Tender description / Name of work / item:	M/R to House No.F-2, (Health Department) Sindh Government Staff Colony Petrol Pump Nazimabad Karachi.						
4.	Method of Procurement:	Single stage – one envelope procedure.						
5.	Name of Firm / Bidder:	M/S. Joya Contractor.						
6.	N.T.N:	Available.						
7.	Registration with P.E.C	Not required						
8.	Relevant Experience:	Available.						
9.	Turnover of at least last three years	Available.						
10.	Funds / Budget	Available.						
11.	0.2% Earnest Money	Available.						
12.	Tender Fee / Cost of Bidding Document	Deposited.						

(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. I,
Karachi.

(SABIR ALI SHAIKH)
EXECUTIVE ENGINEER,
Minorities Affairs
Karachi

NIT No. TC/G-55/PBD-I/2014-2015/6070 dated:24-10-2014 Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.						
2.	Tender Reference No.	No. TC/G-55/PBD-I/2014-2015/6070 dated: 24-10-2014.						
3.	Tender description / Name of work / item:	S/R to Secretary Bongelow Ato 08 C GOR Hothers Danaklancin (No. 1), Mr. Inamillab Dhanejo &						
4.	Method of Procurement:	Single stage – one envelope procedure.						
5.	Name of Firm / Bidder:	M/S. Ather & Co.						
6.	N.T.N:	Available.						
7.	Registration with P.E.C	Not required						
8.	Relevant Experience:	Available.						
9.	Turnover of at least last three years	Available.						
10.	Funds / Budget	Available.						
11.	02% Earnest Money	Available.						
12.	Tender Fee / Cost of Bidding Document	Deposited.						

DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. I,
Karachi.

(SABIR ALI SHAIKH)
EXECUTIVE ENGINEER,
Minorities Affairs
Karachi

NIT No. TC/G-55/PBD-I/2014-2015/6070 dated:24-10-2014 Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.							
2.	Tender Reference No.	No. TC/G-55/PBD-I/2014-2015/6070 dated							
3.	Tender description / Name of work / item:	R/R to Secretary Bungalow No.1, Town Houses GOR-III Karachi.							
4.	Method of Procurement:	Single stage – one envelope procedure.							
5.	Name of Firm / Bidder:	M/S. A.R Enterprises.							
6.	N.T.N:	Available.							
7.	Registration with P.E.C	Not required							
8.	Relevant Experience:	Available.							
9.	Turnover of at least last three years	Available.							
10.	Funds / Budget	Available.							
11.	02% Earnest Money	Available.							
12.	Tender Fee / Cost of Bidding Document	Deposited.							

(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. I,
Karachi.

(SABIR ALI SHAIKH) EXECUTIVE ENGINEER, Minorities Affairs Karachi

NIT No. TC/G-55/PBD-I/2014-2015/6070 dated:24-10-2014 Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.						
2.	Tender Reference No.	No. TC/G-55/PBD-I/2014-2015/6070 dated 24-10-2014.						
3.	Γender description / Name of work / item:	S/R to Secretary Bungalow No.19, at GOF Bath Island Karachi (Residence of Mr. Abdu Kabeer Qazi).						
4.	Method of Procurement:	Single stage – one envelope procedure.						
5.	Name of Firm / Bidder:	M/S. M.N Construction & Co.						
6.	N.T.N:	Available.						
7.	Registration with P.E.C	Not required						
8.	Relevant Experience:	Available.						
9.	Turnover of at least last three years	Available.						
10.	[]] unds / Budget	Available.						
11.	02% Earnest Money	Available.						
12.	Tender Fee / Cost of Bidding Document	Deposited.						

(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. I,
Karachi.

(SABIR ALI SHAIKH) EXECUTIVE ENGINEER, Minorities Affairs Karachi

NIT No. TC/G-55/PBD-I/2014-2015/6070 dated:24-10-2014 Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.					
2.	Tender Reference No.	No. TC/G-55/PBD-I/2014-2015/6070 dated: 24-10-2014.					
3.	Tender description / Name of work / item:	S/R to Oyster Tower Flat 10/1 at Clifton Karachi (Residence of Mr. Shahabudin Ahmed Director I.B).					
4.	Method of Procurement:	Single stage – one envelope procedure.					
5.	Name of Firm / Bidder:	M/S. Tariq Azad Construction Co.					
6.	N.T.N:	Available.					
7.	Registration with P.E.C	Not required					
8.	Relevant Experience :	Available.					
9.	Turnover of at least last three years	Available.					
10.	Funds / Budget	Available.					
11.	02% Earnest Money	Available.					
12.	Tender Fee / Cost of Bidding Document	Deposited.					

(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. I,
Karachi.

(SABIR ALI SHAIKH)
EXECUTIVE ENGINEER,
Minorities Affairs
Karachi

NIT No. TC/G-55/PBD-I/2014-2015/6070 dated:24-10-2014 Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.					
2.	Tender Reference No.	No. TC/G-55/PBD-I/2014-2015/6070 dated: 24-10-2014.					
3.	Tender description / Name of work / item:	S/R to D.S Flat No.57 @ GOR Bath Island Karachi (Residence of Mr. Major Abbas)					
4.	Method of Procurement:	Single stage – one envelope procedure.					
5.	Name of Firm / Bidder:	M/S. Khalil Khan & Co.					
6.	N.T.N:	Available.					
7.	Registration with P.E.C	Not required					
8.	Relevant Experience :	Available.					
9.	Turnover of at least last three years	Available.					
10.	Funds / Budget	Available.					
11.	0.2% Earnest Money	Available.					
12.	Tender Fee / Cost of Bidding Document	Deposited.					

(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER

Provincial Buildings Division No. I,

Karachi.

(SABIR ALI SHAIKH) EXECUTIVE ENGINEER, Minorities Affairs Karachi

NIT No. TC/G-55/PBD-I/2014-2015/6070 dated:24-10-2014 Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.					
2.	Tender Reference No.	No. TC/G-55/PBD-I/2014-2015/6070 dated: 24-10-2014.					
3. Tender description / Name of work / S/R to DS Flat No.19, at GOR Bath Karachi (Floor Tiles) wood work R of Bath Room fitting (Residence of Jagirani).							
4.	Method of Procurement:	Single stage – one envelope procedure.					
5.	Name of Firm / Bidder:	M/S. Shahbaz Dino Soomro.					
6.	N.T.N:	Available.					
7.	Registration with P.E.C	Not required					
8.	Relevant Experience:	Available.					
9.	Turnover of at least last three years	Available.					
10.	Funds / Budget	Available.					
11.	02% Earnest Money	Available.					
12.	Tender Fee / Cost of Bidding Document	Deposited.					

(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. I,
Karachi.

(SABIR ALI SHAIKH) EXECUTIVE ENGINEER, Minorities Affairs Karachi

Name of Work:-

5.89

S/R to D/S Flat No.05, @ GOR Bath Island Karachi (Residence of Mr. Abdul Hafeez Umrani).

Estimate Sanctioned by the Chief Engineer, Buildings Department, Government of Sindh, Hyderabad vide letter No. M/R to D.S Flat No.05 @ GOR-I B/Island Kyc: T(i)/D.S/970 dated:30/09/2014

Tender invited vied letter No. TC/G-55/PBD-I/2014-2015/6070 Karachi dated: 24-10-2014

Date of Issue: 04-12-2014

Date of opening: 05-12-2014

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.							
Description of Items. Amount		M/S. Khalil Khan & Co.		M/S. Ather & Co.		M/S. A.R Enterprises.			
Cost of Civil Work	Rs.48,427/-	Cost of Civil Work	Rs.48,427/-	Cost of Civil Work	Rs.48,427/-	Cost of Civil Work	Rs.48,427/-		
At Par	Rs	At Par	Rs	At Par	Rs	At Par	Rs		
Total:	Rs.48,427/-	Total:	Rs.48,427/-	Total:	Rs.48,427/-	Total:	Rs.48,427/-		
Cost of Steel Work	Rs.20,348/-	Cost of Steel Work	Rs.20,348/-	Cost of Steel Work	Rs.20,348/-	Cost of Steel Work	Rs.20,348/-		
Add: 10% above	Rs.2,035/-	Add: 9.50% above	Rs.1,933/-	Add: 11% above	Rs.2,238/-	Add: 15% above	Rs.3,052/-		
Total:	Rs.22,383/-	Total:	Rs.22,281/-	Total:	Rs.22,586/-	Total:	Rs.23,400/-		
Cost of WS/SF Work	Rs.30,773/-	Cost of WS/SF Work	Rs.30,773/-	Cost of WS/SF Work	Rs.30,773/-	Cost of WS/SF Work	Rs.30,773/-		
Add: 5% above	Rs.1,539/-	Add: 4% above	Rs.1,230/-	Add: 5% above	Rs.1,539/-	Add: 8% above	Rs.2,462/-		
Total:	Rs.32,312/-	Total:	Rs.32,004/-	Total:	Rs.32,312/-	Total:	Rs.33,235/-		
Cost of Electric Work	Rs.6,370/-	Cost of Electric Work	Rs.6,370/-	Cost of Electric Work	Rs.6,370/-	Cost of Electric Work	Rs.6,370/-		
At Par	Rs	At Par	Rs	At Par	Rs	At Par	Rs		
Total:	Rs.6,370/-	Total:	Rs.6,370/-	Total:	Rs.6,370/-	Total:	Rs.6,370/-		
Total Schedule Item:	Rs.1,09,492/-	Total Schedule Item:	Rs.1,09,082/-	Total Schedule Item:	Rs.1,09,695/-	Total Schedule Item:	Rs.1,11,432/-		
Cost of Non-Schedule	Rs.7,63,243/-	Cost of Non-Schedule	Rs.7,61,013/-	Cost of Non-Schedule	Rs.7,63,424/-	Cost of Non-Schedule	Rs.7,77,156/-		
Items.		Items.		Items.	,,	Items.	103.7,77,1307-		
Grand Total:	Rs.8,72,735/-	Grand Total:	Rs.8,70,095/-	Grand Total:	Rs.8,73,119/-	Grand Total:	Rs.8,88,588/-		
Say:	Rs.8,44,000/-					Grand Total.	13.0,00,300/-		

The Rate Quoted by M/s. Khalil Khan & Co, Government Contractor, Cost of Civil Work Schedule Items @ At Par, Cost of Steel work Schedule item @ 9.50% above, Cost of W/S &SF Schedule Items @ 4.00% above Cost of Electric work Schedule item @ At Par, the Schedule Rate Rs.1,09,082/- & Non-Schedule Items Rs.7,61,013/- and Grand Total Rs.8,70,095/- found lowest, hence recommended for favour of necessary approval.

(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. I,
Karachi.

(SABIR ALI SHAIKH)
EXECUTIVE ENGINEER,
Minorities Affairs
Karachi



NIT No. TC/G-55/PBD-I/2014-2015/6070 dated: 24-10-2014 Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.							
2.	Tender Reference No.	No. TC/G-55/PBD-I/2014-2015/6070 dated: 24-10-2014.							
3.	Tender description / Name of work /	S/R to D	/S Flat No.0	5, @ GOR Bath I	sland Karachi ((Residence of			
4.	Metho 1 of Procurement:				velope procedure.				
5.	Tender Published:		SPPRA S	Sr. No.21734	- SPPRA ID. No.	1575217345			
6.	Total Bid documents Sold:			(03)					
7.	Total Bids Received:			(03)					
8.	Technical Bid Opening date: (if appl (Provide details in separate form)	Not applicable							
9.	No. of Bid technically qualified (if ap	No. of Bid technically qualified (if applicable):			Not applicable				
10.	Bid (s) Rejected:		NIL						
11.	Financ al Bid Opening date		05-12-2014						
12.	Bid Evaluation Report:								
Sr. No.	Name of Firm or Bidder		ffered by bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.		
1	2		3	4	5	6	7		
1.	M/s. Khalil Khan & Co.	Rs.8,70	Rs.8,70,095/-		Within Estimated cost	1st Lowest	Accepted		
2.	M/s. A her & Co.	Rs.8,73	,119/-	2 nd			Highest		
3.	M/s. A R Enterprises.	Rs.8,88	,588/-	3 rd			Highest		

(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. I,
Karachi.

(SABIR ALI SHAIKH)
EXECUTIVE ENGINEER,
Minorities Affairs
Karachi

Name of Work:-

M/R to House No. F-2, (Health Department) Sindh Government Staff Colony Petrol Pump Nazimabad Karachi.

Estimate Sanctioned by the Superintending Engineer, Provincial Buildings Circle, Karachi vide letter No. PB/TS Divin-I/2014-15/103 dated:16/10/2014

Tender invited vied letter No. TC/G-55/PBD-I/2014-2015/6070 Karachi dated: 24-10-2014

Date of Issue: 04-12-2014

Date of opening: 05-12-2014

As per Sanctioned Estimate				Rate Quoted by the Bidders/Contractors.			
Description of Items. Amount		M/S. Joya Contractor.		M/S. Tariq Azad Construction Co.		M/S. Shahbaz Dino Soomro.	
Cost of Civil Work	Rs.2,85,333/-	Cost of Civil Work	Rs.2,85,333/-	Cost of Civil Work	Rs.2,85,333/-	Cost of Civil Work	Rs.2,85,333/-
Less 20.00% Below	Rs.41,954/-	Less 19.00% Below	Rs.39,856/-	At Par	Rs	Add: 1.00% above	Rs.2,853/-
on item No. 5 & 6		on item No. 5 & 6					
Total:	Rs.2,43,379/-	Total:	Rs.2,45,477/-	Total:	Rs.2,85,333/-	Total:	Rs.2,88,186/-
Cost of Non-Schedule	Rs.2,19,516/-	Cost of Non-	Rs.2,16,708/-	Cost of Non-	Rs.2,15,857/	Cost of Non-	Rs.2,17,012/-
Items.		Schedule Items.		Schedule Items.		Schedule Items.	
Grand Total:	Rs.4,62,895/-	Grand Total:	Rs.4,62,185/-	Grand Total:	Rs.5,01,190/-	Grand Total:	Rs.5,05,198/-
Say:	Rs.4,62,900/-						

The Rate Quoted by M/s. Joya Contractor, Government Contractor, Cost of Civil Work Schedule Items @ 19.00 % below on item No. 5 & 6 the Schedule Rate Rs.2,45,477/- & Non-Schedule Items Rs.2,16,708/-, and Grand Total Rs.4,62,185/- found lowest, hence recommended for favour of necessary approval.

(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. I,
Karachi.

—(SABIR ALI SHAIKH) EXECUTIVE ENGINEER, Minorities Affairs Karachi

NIT No. TC/G-55/PBD-I/2014-2015/6070 dated: 24-10-2014 Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:		Provincial Buildings Division No. I, Karachi.					
2.	Tender Reference No.		No. TC/G-55/PBD-I/2014-2015/6070 dated: 24-10-2014.					
3.	Tender description / Name of work /	M/R to I	House No.F-2	, (Health Departm Nazimabad Karach	nent) Sindh Gov			
4.	Method of Procurement:		Single st	age – one en	velope procedure.	н.		
5.	Tender Published:	SPPRA S	Sr. No.21734	- SPPRA ID. No	.1575217345			
6.	Total Bid documents Sold:			(03)				
7.	Total Bids Received:			(03)				
8.	Technical Bid Opening date: (if appli (Provice details in separate form)	Not applicable						
9.	No. of Bid technically qualified (if ap	plicable):	Not applicable					
10.	Bid (s) Rejected:		NIL					
11.	Financial Bid Opening date		05-12-2014					
12.	Bid Evaluation Report:							
Sr. No.	Name of Firm or Bidder	1	ffered by bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.	
1	2		3	4	5	6	7	
1.	M/s. Joya Contractor.	Rs.4,62	Rs.4,62,185/-		Within Estimated cost	1 st Lowest	Accepted	
2.	M/s. Tariq Azad Construction Co.	Rs.5,01	,190/-	2 nd			Highest	
3.	M/s. Shahbaz Dino Soomro.	Rs.5,05	,198/-	3 rd			Highest	

DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. I,
Karachi.

EXECUTIVE ENGINEER, Minorities Affairs Karachi

Name of Work:-

S/R to Secretary Bungalow No.09, at GOR Bath Island Karachi (Residence of Mr. Inamullah Dharejo, Secretary Health).

Estimate Sanctioned by the Chief Engineer, Buildings Department, Government of Sindh, Hyderabad vide letter No. M/R to Secretary B'Low No.09 @ GOR Kyc: T(i)/D.S/966 dated:26/09/2014

Tender invited vied letter No. TC/G-55/PBD-I/2014-2015/6070 Karachi dated: 24-10-2014

Date of Issue: 04-12-2014

Date of opening: 05-12-2014

As per Sanctioned	Estimate			Rate Quoted by the Bido	lers/Contractors	3.	
Description of Items.	Amount	M/S. Ather & Co.		M/S. Khalil Khan & C	M/S. M.N Construction & Co.		
Cost of Civil Work	Rs.5,31,489/-	Cost of Civil Work	Rs.5,31,489/-	Cost of Civil Work	Rs.5,31,489/-	Cost of Civil Work	Rs.5,31,489/-
At Par	Rs	At Par	Rs	At Par	Rs	At Par	Rs
Total:	Rs.5,31,489/-	Total:	Rs.5,31,489/-	Total:	Rs.5,31,489/-	Total:	Rs.5,31,489/-
Cost of Aluminum	Rs.1,43,342/-	Cost of Aluminum	Rs.1,43,342/-	Cost of Aluminum	Rs.1,43,342/-	Cost of Aluminum	Rs.1,43,342/-
Less: 20.00% Below	Rs.28,668/-	Less: 20.05% Below	Rs.28,740/-	Less: 19.00% Below	Rs.27,235/-	Less: 18.00% Below	Rs.25,802/-
Total:	Rs.1,14,674/-	Total:	Rs.1,14,602/-	Total:	Rs.1,16,107/-	Total:	Rs.1,17,540/-
Cost of Steel Work	Rs.87,206/-	Cost of Steel Work	Rs.87,206/-	Cost of Steel Work	Rs.87,206/-	Cost of Steel Work	Rs.87,206/-
Add: 10.00% above	Rs.8,721/-	Add: 9.90% above	Rs.8,633/-	Add: 10.00% above	Rs.8,721/-	Add: 13.00% above	Rs.11,337/-
Total:	Rs.95,927/-	Total:	Rs.95,835/-	Total:	Rs.95,927/-	Total:	Rs.98,543/-
Cost of Electric Work	Rs.50,884/-	Cost of Electric Work	Rs.50,884/-	Cost of Electric Work	Rs.50,884/-	Cost of Electric Work	Rs.50,884/-
At Par	Rs	At Par	Rs	At Par	Rs	At Par	Rs
Total:	Rs.50,884/-	Total:	Rs.50,884/-	Total:	Rs.50,884/-	Total:	Rs.50,884/-
Total Schedule Item:	Rs.7,92,974/-	Total Schedule Item:	Rs.7,92,810/-	Total Schedule Item:	Rs.7,94,407/-	Total Schedule Item:	Rs.7,98,456/-
Cost of Non-Schedule	Rs.70,100/-	Cost of Non-Schedule	Rs.69,809/-	Cost of Non-Schedule	Rs.70,500/-	Cost of Non-Schedule	Rs.75,380/-
Items.		Items.		Items.		Items.	
Grand Total:	Rs.8,63,074/-	Grand Total:	Rs.8,62,619/-	Grand Total:	Rs.8,64,907/-	Grand Total:	Rs.8,73,836/-
Say:	Rs.8,63,100/-						

The Rate Quoted by M/s. Ather & Co, Government Contractor, Cost of Civil Work Schedule Items @ At Par, Cost of Aluminum work Schedule item @ Less 20.05% Below, Cost of Steel Work Schedule Items @ 9.90% above Cost of Electric work Schedule item @ At Par, the Schedule Rate Rs.7,92,810/- & Non-Schedule Items Rs.69,809/- and Grand Total Rs.8,62,619/- found lowest, hence recommended for favour of necessary approval.

(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER,

Provincial Buildings Division No. I,

Karachi.

(SABIR ALI SHAIKH)
EXECUTIVE ENGINEER,
Minorities Affairs
Karachi



NIT No. TC/G-55/PBD-I/2014-2015/6070 dated: 24-10-2014 Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:		Provincia	l Buildings I	Division No. I, Ka	rachi.			
2.	Tender Reference No.		No. TC/G-55/PBD-I/2014-2015/6070 dated: 24-10-2014.						
3.	Tender description / Name of work / i	tem:	S/R to Secretary Bungalow No.09, at GOR Bath Island Karach (Residence of Mr. Inamullah Dharejo, Secretary Health).						
4.	Method of Procurement:				elope procedure.)•		
5.	Tender Published:	Tender Published:			- SPPRA ID. No.	1575217345			
6.	Total Bid documents Sold:	Total Bid documents Sold:							
7.	Total Bids Received:	otal Bids Received:							
8.	Technical Bid Opening date: (if applied (Provide details in separate form)	Not applicable							
9.	No. of Bid technically qualified (if ap	plicable):			Not applicab	le			
10.	Bid (s) Rejected:				NIL				
11.	Financi il Bid Opening date		05-12-2014						
12.	Bid Evaluation Report:								
Sr. No.	Name of Firm or Bidder		ffered by bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.		
1	2		3	4	5	6	7		
1.	M/s. At 1er & Co.	Rs.8,62	,619/-	1 st lowest	Within Estimated cost	1st Lowest	Accepted		
2.	M/s. Kl alil Khan & Co.	Rs.8,64	,907/-	2 nd			Highest		
3.	M/s. M.N Construction & Co.	Rs.8,73	,836/-	3 rd			Highest		

(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. I,
Karachi.

(SABIR ALI SHAIKH) EXECUTIVE ENGINEER, Minorities Affairs Karachi

Name of Work:-

R/R to Secretary Bungalow No.1, Town Houses GOR-III Karachi.

Estimate Sanctioned by the Chief Engineer, Buildings Department, Government of Sindh, Hyderabad vide letter No. M/R to B'Low No.1, GOR-III, Kyc: T(i)/D.S/963 dated:26/09/2014

Tender invited vied letter No. TC/G-55/PBD-I/2014-2015/6070 Karachi dated: 24-10-2014

Date of Issue: 04-12-2014

Date of opening: 05-12-2014

As per Sanctione	d Estimate			Rate Quoted by the Bide	ders/Contractor	S.	
Description of Items.	Amount	M/S. A.R Enterprises.		M/S. Shahbaz Dino So		M/S. Khalil Khan & Co.	
Cost of Civil Work	Rs.3,22,715/-	Cost of Civil Work	Rs.3,22,715/-	Cost of Civil Work	Rs.3,22,715/-	Cost of Civil Work	Rs.3,22,715/-
Add: 10.00% above	Rs.294/-	Less: 5.00% Below	Rs.16,136/-	Less: 4.00% Below	Rs.12,909/-	Less: 3.00% Below	Rs.9,681/-
Less: 20.00% Below on item no.4,5,6,8 14	Rs.16,959/-	5.1			10.12,707	Bess. 5.0070 Below	KS.5,081/-
Total:	Rs.3,06,050/-	Total:	Rs.3,06,579/-	Total:	Rs.3,09,806/-	Total:	Rs.3,13,034/-
Cost of WS/SF Work	Rs.52,698/-	Cost of WS/SF Work	Rs.52,698/-	Cost of WS/SF Work	Rs.52,698/-	Cost of WS/SF Work	Rs.52,698/-
Add: 5.00 above	Rs.2,635/-	Add: 4.00% above	Rs.2,108/-	Add: 5.00% above	Rs.2,635/-	Add: 5.00% above	Rs.2,635/-
Total:	Rs.55,333/-	Total:	Rs.54,806/-	Total:	Rs.55,333/-	Total:	
Cost of Electric Work	Rs.4,382/-	Cost of Electric Work	Rs.4,382/-	Cost of Electric Work	Rs.4,382/-	Cost of Electric Work	Rs.4,382/-
At Par	Rs	At Par	Rs	At Par	Rs	At Par	Rs
Total:	Rs.4,382/-	Total:	Rs.4,382/-	Total:	Rs.4,382/-	Total:	Rs.4,382/-
Total Schedule Item:	Rs.3,65,765/-	Total Schedule Item:	Rs.3,65,767/-	Total Schedule Item:	Rs.3,69,521/-	Total Schedule Item:	Rs.3,72,749/-
Cost of Non-Schedule	Rs.6,05,588/-	Cost of Non-Schedule	Rs.6,04,915/-	Cost of Non-Schedule	Rs.6,13,990/-	Cost of Non-Schedule	Rs.6,21,294/-
Items.		Items.		Items.		Items.	103.0,21,274/-
Grand Total:	Rs.9,71,352/-	Grand Total:	Rs.9,70,682/-	Grand Total:	Rs.9,83,511/-	Grand Total:	Rs.9,94,043/-
Say:	Rs.9,71,400/-				,,-	Stand Total.	143.7,74,043/-

The Rate Quoted by M/s. A.R Enterprises, Government Contractor, Cost of Civil Work Schedule Items @ 5.00 % below Cost of WS &SF Schedule Items @ 4.00 % above, Cost of Electric work Schedule item @ At Par, the Schedule Rate Rs.3,65,767/- & Non-Schedule Items Rs.6,04,915/-, and Grand Total Rs.9,70,682/- found lowest, hence recommended for favour of necessary approval.

(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. I,
Karachi.

EXECUTIVE ENGINEER,
Minorities Affairs
Karachi

NIT No. TC/G-55/PBD-I/2014-2015/6070 dated: 24-10-2014 Provincial Buildings Division No.I, Karachi

3.	M/s. Khalil Khan & Co.	M/s. Khalil Khan & Co. Rs.9,94		3 rd			Highest		
2.	M/s. Shahbaz Dino Soomro.	Rs.9,83	-5/	2 nd			Highest		
1.	M/s. A. R Enterprises.	Rs.9,70		1 st lowest	Within Estimated cost	1 st Lowest	Accepted		
1	2		3	4	5	6	7		
Sr. No.	Name of Firm or Bidder		offered by bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks		
12.	Bid Evaluation Report:								
11.	Financial Bid Opening date		05-12-2014						
10.	Bid (s) Rejected:		NIL						
9.	No. of Fid technically qualified (if ap	plicable):			Not applicabl	e	The second secon		
8.	Technic al Bid Opening date: (if applied (Provide details in separate form)	Not applicable							
7.	Total Bids Received:			(03)					
6.	Total Bid documents Sold:			(03)					
5.	Tender l'ublished:	SPPRA S	r. No.21734	- SPPRA ID. No.1	575217345				
1.	Method of Procurement:				elope procedure.		77		
3.	Tender (escription / Name of work / it	tem:		SUMMER SOUR	alow No.1, Town	Houses GOR-II	I Karachi.		
2.	Tender Reference No.				014-2015/ 6070 dat				
۱.	Name of Procuring Agency:		Provincial Buildings Division No. I, Karachi.						

DIVISIONA ACCOUNTS OFFICER
Provincial Buildings Division No. I,
Karachi.

(SABIR ALI SHAIKH) EXECUTIVE ENGINEER, Minorities Affairs Karachi

Name of Work:-

S/R to Secretary Bungalow No.19, at GOR Bath Island Karachi (Residence of Mr. Abdul Kabeer Qazi).

Estimate Sanctioned by the Chief Engineer, Buildings Department, Government of Sindh, Hyderabad vide letter No. M/R to Secretary B'Low No.19 @ GOR Kyc: T(i)/D.S/965 dated:26/09/2014

Tender invited vied letter No. TC/G-55/PBD-I/2014-2015/6070 Karachi dated: 24-10-2014

Date of Issue: 04-12-2014

Date of opening: 05-12-2014

As per Sanctioned	I Estimate			Rate Quoted by the Bidd	ers/Contractors		
Description of Items.	Amount	M/S. M.N Construction	ı & Co	M/S. Ather & Co.	1%	M/S. Khalil Khan & Co.	
Cost of Civil Work	Rs.1,96,991/-	Cost of Civil Work	Rs. 1,96,991/-	Cost of Civil Work	Rs.1,96,991/-	Cost of Civil Work	Rs.1,96,991/-
At Par	Rs	At Par	Rs	At Par	Rs	At Par	Rs
Total:	Rs.1,96,991/-	Total:	Rs.1,96,991/-	Total:	Rs.1,96,991/-	Total:	Rs.1,96,991/-
Cost of Steel Item	Rs.83,341/-	Cost of Steel Item	Rs.83,341/-	Cost of Steel Item	Rs.83,341/-	Cost of Steel Item	Rs.83,341/-
Add: 10.00% above	Rs.8,334/-	Add: 9.90% above	Rs.8,251/-	Add: 10.00% above	Rs.8,334/-	Add: 12.00% above	Rs.10,001/-
Total:	Rs.91,675/-	Total:	Rs.91,592/-	Total:	Rs.91,675/-	Total:	Rs.93,342/-
Cost of Window Item	Rs.65,698/-	Cost of Window Item	Rs.65,698/-	Cost of Window Item	Rs.65,698/-	Cost of Window Item	Rs.65,698/-
Less: 20.00% Below	Rs.13,139/-	Less: 20.05% Below	Rs.13,172/-	Less: 20.00% Below	Rs.13,139/-	Less: 19.00% Below	Rs.12,483/-
Total:	Rs.52,558/-	Total:	Rs.52,526/-	Total:	Rs.52,558/-	Total:	Rs.53,215/-
Total Schedule Item:	Rs.3,41,224/-	Total Schedule Item:	Rs.3,41,109/-	Total Schedule Item:	Rs.3,41,224/-	Total Schedule Item:	Rs.3,43,548/-
Cost of Non-Schedule	Rs.5,23,687/-	Cost of Non-Schedule	Rs.5,23,285/-	Cost of Non-Schedule	Rs.5,25,482/-	Cost of Non-Schedule	Rs.5,27,317/-
	K5.5,25,0077	Items.	10.5,25,2057	Items.		Items.	
Items. Grand Total:	Rs.8,64,911/-	Grand Total:	Rs.8,64,394/-	Grand Total:	Rs.8,66,706/-	Grand Total:	Rs.8,70,865/-
Say:		Grand Total.	16:0,04,5541	Grand Town	, , , , , , , , , , , , , , , , , , , ,		

The Rate Quoted by M/s. M.N Construction & Co, Government Contractor, Cost of Civil Work Schedule Items @ At Par, Cost of Steel Item, Schedule Items @ Add: 9.90% above, Cost of Window Item Schedule item @ Less 20.05% below, the Schedule Rate Rs.3,41,109/- & Non-Schedule Items Rs.5,23,285/-, and Grand Total Rs.8,64,394/- found lowest, hence recommended for favour of necessary approval.

(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. I, Karachi. (SABIR ALI SHAIKH)

EXECUTIVE ENGINEER,

Minorities Affairs

Karachi



NIT No. TC/G-55/PBD-I/2014-2015/6070 dated: 24-10-2014 Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:		Provincial Buildings Division No. I, Karachi.								
2.	Tender Reference No.		No. TC/G-55/PBD-I/2014-2015/6070 dated: 24-10-2014.								
3.	Tender description / Name of work	/ item:	S/R to Secretary Bungalow No.19, at GOR Bath Island Karacl (Residence of Mr. Abdul Kabeer Qazi).								
4.	Method of Procurement:	Method of Procurement:			velope procedure.						
5.	Tender Published:			- SPPRA ID. No							
6.	Total Bid documents Sold:			(03)							
7.	Total Bids Received:	s Received:			(03)						
8.	Techn cal Bid Opening date: (if apple (Provide details in separate form)	Techn cal Bid Opening date: (if applicable) (Provide details in separate form)				Not applicable					
9.	No. of Bid technically qualified (if a	No. of Bid technically qualified (if applicable):			Not applicab	le .					
10.	Bid (s) Rejected:		NIL 05-12-2014								
11.	Financial Bid Opening date										
12.	Bid Evaluation Report:				00 12 2011						
Sr. No.	Name of Firm or Bidder		ffered by bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.				
1	2	77	3	4	5	6	7				
l.	M/s. M.N Construction & Co.	Rs.8,64,	394/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted				
2.	M/s. Ather & Co.	Rs.8,66,	706/-	2 nd	Estimated cost		Highest				
3.	M/s. Khalil Khan & Co.	Rs.8,70,	865/-	3 rd			Highest				

(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. I,
Karachi.

(SABIR ALI SHAIKH) EXECUTIVE ENGINEER, Minorities Affairs Karachi

Name of Work:-

S/ to Oyster Tower Flat 10/1 at Clifton Karachi (Residence of Mr. Shahabudin Ahmed Director I.B).

Estimate Sanctioned by the Chief Engineer, Buildings Department, Government of Sindh, Hyderabad vide letter No. M/R to Oyster Tower Flat No.10/1 Clifton Kyc: T(i)/D.S/985_dated:03/10/2014

Tender invited vied letter No. TC/G-55/PBD-I/2014-2015/6070 Karachi dated: 24-10-2014

Date of Issue: 04-12-2014

Date of opening: 05-12-2014

Date 01 155uc. 04-12-201-	•	Date	or opening: 05-1	2-2014			
As per Sanctioned	l Estimate			Rate Quoted by the Bidd	lers/Contractors	•	
Description of Items.	Amount	M/S. Tariq Azad Cons	truction Co.	M/S. Joya Contractor.		M/S. A.R Enterprises.	
Cost of Civil Work	Rs.2,46,847/-	Cost of Civil Work	Rs.2,46,847/	Cost of Civil Work	Rs.2,46,847/	Cost of Civil Work	Rs.2,46,847/-
At Par	Rs	At Par	Rs	At Par	Rs	Add: 2.00% above	Rs.4,937/2
Total:	Rs.2,46,847/-	Total:	Rs.2,46,847/-	Total:	Rs.2,46,847/-	Total:	Rs.2,51,784/-
Cost of Civil Work	Rs.2,05,190/-	Cost of Civil Work	Rs.2,05,190/-	Cost of Civil Work	Rs.2,05,190/-	Cost of Civil Work	Rs.2,05,190/
Less 20.00% Below	Rs.41,038/-	Less 20.05% Below	Rs.41,141/-	Less 19.00% Below	Rs.30,986/-	Less 17.00% Below	Rs.34,882/-
Total:	Rs.1,64,152/-	Total:	Rs.1,64,049/	Total:	Rs.1,66,204/-	Total:	Rs.1,70,308/-
Cost of Electric Work	Rs.21,722/-	Cost of Electric Work	Rs.21,722/-	Cost of Electric Work	Rs.21,722/- V	Cost of Electric Work	Rs.21,722/-
At Par	Rs	At Par	Rs	Add: 1.00% above	Rs.217/-	Add: 5,00% above	Rs.1,086/-
Total:	Rs.21,722/-	Total:	Rs.21,722/-	Total:	Rs.21,939/-	Total:	Rs.22,808/-
Cost of WS&8F Work	Rs.99,233/-	Cost of WS&SF Work	Rs.99,233/-	Cost of WS&SF Work	Rs.99,233/-	Cost of WS&SF Work	Rs.99,233/-
Add: 5.00% above	Rs.4,962/	Add: 5.00% above	Rs.4,862/-	Add: 5.00% above	Rs.4,962/-	Add: 8.00% above	Rs.7,939/-
Total:	Rs.1,04,195/-V	Total:	Rs.1,04,095/-	Total:	Rs.1,04,195/-	Total:	Rs.1,07,172/-
Total Schedule Item:	Rs.5,36,916/-	Total Schedule Item:	Rs.5,36,713/-	Total Schedule Item:	Rs.5,39,185/-	Total Schedule Item:	Rs.5,52,072/-
Cost of Non-Schedule	Rs.61,677/-	Cost of Non-Schedule	Rs.61,450/-	Cost of Non-Schedule	Rs.61,776/-	Cost of Non-Schedule	Rs.66,220/-
Items.		Items.	29 	Items.		Items.	
Grand Total:	Rs.5,98,593/-	Grand Total:	Rs.5,98,163/+	Grand Total:	Rs.6,00,961/-	Grand Total:	Rs.6,18,292/-
Say:	Rs.5,98,600/-					/	

The Rate Quoted by M/s. Tariq Azad Construction Co, Government Contractor, Cost of Civil Work Schedule Items @ At Par, Cost of Civil work Schedule item @ Less 20.05% Below, Cost of Electric Work Schedule Items @ At Par Cost of WS&SF work Schedule item @ Add: 5.00% above, the Schedule Rate Rs.5,36,713/- & Non-Schedule Items Rs.61,450/- and Grand Total Rs.5,98,163/- found lowest, hence recommended for favour of necessary approval.

(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. I,
Karachi.

(SABIR ALI SHAIKH)
EXECUTIVE ENGINEER,
Minorities Affairs
Karachi

NIT No. TC/G-55/PBD-I/2014-2015/6070 dated: 24-10-2014 Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:		Provincia	al Buildings	Division No. I, Ka	rachi.			
2.	Tender Reference No.		No. TC/G-55/PBD-I/2014-2015/6070 dated: 24-10-2014.						
3.	Tender description / Name of work / i	tem:	S/ to Oyster Tower Flat 10/1 at Clifton Karachi (Residence of Mr. Shahabudin Ahmed Director I.B).						
4.	Method of Procurement:				velope procedure.				
5.	Tender Published:		SPPRA S	Sr. No.21734	- SPPRA ID. No	.1575217345			
6.	Total Bid documents Sold:				(03)				
7.	Total Bids Received:				(03)				
8.	Technical Bid Opening date: (if applied (Provide details in separate form)	Not applicable							
9.	No. of Bid technically qualified (if ap	plicable):			Not applicab	le			
10.	Bid (s) Rejected:		NIL						
11.	Financial Bid Opening date		05-12-2014						
12.	Bid Evaluation Report:								
Sr. No.	Name of Firm or Bidder		ffered by bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.		
1	2		3	4	5	6	7		
l.	M/s. Tar q Azad Construction Co.	Rs.5,98	,163/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted		
2.	M/s. Joy i Contractor.	Rs.6,00,	,961/-	2 nd			Highest		
3.	M/s. A.R Enterprises.	Rs.6,18.	,292/-	3 rd			Highest		

(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER
Provincial Bt ildings Division No. I,
Karachi.

(SABIR ALI SHAIKH) EXECUTIVE ENGINEER, Minorities Affairs Karachi

Name of Work:-

S/R to D.S Flat No.57 @ GOR Bath Island Karachi (Residence of Mr. Major Abbas).

Estimate Sanctioned by the Chief Engineer, Buildings Department, Government of Sindh, Hyderabad vide letter No. M/R to D.S Flat No.57 @ GOR-I B/Island Kyc: T(i)/D.S/964 dated:26/09/2014

Tender invited vied letter No. TC/G-55/PBD-I/2014-2015/6070 Karachi dated: 24-10-2014

Date of Issue: 04-12-2014

Date of opening: 05-12-2014

As per Sanctioned	l Estimate		Rate Quoted by the Bidders/Contractors.							
Description of Items.	Amount	M/S. Khalil Khan & C	0.	M/S. Shahbaz Dino So	omro.	M/S. M.N Construction	n & Co			
Cost of Civil Work	Rs.35,544/-	Cost of Civil Work	Rs.35,544/-	Cost of Civil Work	Rs.35,544/-	Cost of Civil Work	Rs.35,544/-			
Less 20.00% Below	Rs.7,109/-	Less 20.00% Below	Rs.7,109/-	Less 19.00% Below	Rs.6,753/-	Less 18.00% Below	Rs.6,398/-			
Total:	Rs.28,435/-	Total:	Rs.28,435/-	Total:	Rs.28,791/-	Total:	Rs.29,146/-			
Cost of Part B	Rs.1,44,330/-	Cost of Electric Work	Rs.1,44,330/-	Cost of Electric Work	Rs.1,44,330/-	Cost of Electric Work	Rs.1,44,330/-			
At Par	Rs	At Par	Rs	At Par	Rs	At Par	Rs			
Total:	Rs.1,44,330/-	Total:	Rs.1,44,330/-	Total:	Rs.1,44,330/-	Total:	Rs.1,44,330/-			
Total Schedule Item:	Rs.1,72,765/-	Total Schedule Item:	Rs.1,72,765/-	Total Schedule Item:	Rs.1,73,121/-	Total Schedule Item:	Rs.1,73,476/-			
Cost of Non-Schedule	Rs.5,27,954/-	Cost of Non-Schedule	Rs.5,27,418/-	Cost of Non-Schedule	Rs.6,05,416/-	Cost of Non-Schedule	Rs.6,14,294/-			
Items.		Items.	2 93	Items.		Items.	e se ere			
Grand Total:	Rs.7,00,719/-	Grand Total:	Rs.7,00,183/-	Grand Total:	Rs.7,78,537/-	Grand Total:	Rs.7,87,770/-			
Say:	Rs.7,00,700/-									

The Rate Quoted by M/s. Khalil Khan & Co, Government Contractor, Cost of Civil Work Schedule Items @ 20.00 % below Cost of Electric Work Schedule Items @ At Par the Schedule Rate Rs.1,72,765/- & Non-Schedule Items Rs.5,27,418/-, and Grand Total Rs.7,00,183/- found lowest, hence recommended for favour of necessary approval.

(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER,

Provincial Buildings Division No. I, Karachi. (SABIR ALI SHAIKH) EXECUTIVE ENGINEER, Minorities Affairs

Karachi

(ARSHAD HUSSAÍN BHUTTO) EXECUTIVE ENGINEER.

Provincial Buildings Division No.I, Karachi.

1

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2014-2015/6070 dated: 24-10-2014 Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:		Provincial Buildings Division No. I, Karachi.						
2.	Tender Reference No.		No. TC/G-55/PBD-I/2014-2015/6070 dated: 24-10-2014.						
3.	Tender description / Name of work /	item:	S/R to D Mr. Majo	O.S Flat No.5 or Abbas).	7 @ GOR Bath I	sland Karachi (Residence of		
4.	Method of Procurement:	-			velope procedure.				
5.	Tender Published:	SPPRA S	Sr. No.21734	- SPPRA ID. No.	1575217345				
6.	Total Bid documents Sold:			(03)					
7.	Total Bids Received:			(03)		-			
8.	Technical Bid Opening date: (if appl (Provide details in separate form)	Not applicable							
9.	No. of Bid technically qualified (if ap	oplicable):			Not applicab	le			
10.	Bid (s) Rejected:				NIL				
11.	Financial Bid Opening date		05-12-2014						
12.	Bid Evaluation Report:								
Sr. No.	Name of Firm or Bidder	7	ffered by bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.		
1	2		3	4	5	6	7		
1.	M/s. Kt alil Khan & Co.	Rs.7,00	,183/-	1 st lowest	Within Estimated cost	1st Lowest	Accepted		
2.	M/s. Shahbaz Dino Soomro.	Rs.7,78	,537/-	2 nd			Highest		
3.	M/s. M.N Construction & Co.	Rs.7,87	,770/-	3 rd			Highest		

(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. I,
Karachi.

(SABIR ALI SHAIKH) EXECUTIVE ENGINEER, Minorities Affairs Karachi

Name of Work:-

S/R to DS Flat No.19, at GOR Bath Island Karachi (Floor Tiles) wood work Renovation of Bath Room fitting (Residence of Mr. Javed Jagirani).

Estimate Sanctioned by the Chief Engineer, Buildings Department, Government of Sindh, Hyderabad vide letter No. M/R to D.S Flat No.19 @ GOR B/Island Kyc: T(i)/D.S/958 dated:26/09/2014

Tender invited vied letter No. TC/G-55/PBD-I/2014-2015/6070 Karachi dated: **24-10-2014**Date of Issue: **04-12-2014**Date of opening: **05-12-2014**

As per Sanctioned	l Estimate		or opening. 05-	Rate Quoted by the Bido	lers/Contractors	·•	
Description of Items.	Amount	M/S. Shahbaz Dino Soo	omro.	M/S. Khalil Khan & C	0.	M/S. A.R Enterprises.	
Cost of Civil Work	Rs.3,26,043/-	Cost of Civil Work	Rs.2,05,447/-	Cost of Civil Work	Rs.2,05,447/-	Cost of Civil Work	Rs.2,05,447/-
At Par	Rs	At Par	Rs	Add:1.00% Above	Rs.2,054/-	Add:2.00% Above	Rs.4,109/-
Total:	Rs.3,26,043/-	Total:	Rs.2,05,447/-	Total:	Rs.2,07,501/-	Total:	Rs.2,09,556/-
Cost of Civil Work	Rs.6,51,525/-	Cost of Civil Work	Rs.6,51,525/-	Cost of Civil Work	Rs.6,51,525/-	Cost of Civil Work	Rs.6,51,525/-
Less: 20.00% below on item No.01	Rs.1,25,432/-	Less: 19.00% below	Rs.1,23,790/-	Less: 19.00% below	Rs.1,23,790/-	Less: 18.00% below	Rs. 1,17,274/-
Add: 10.00% above on item No.02	Rs.2,437/-		3				
Total:	Rs.5,28,530/-	Total:	Rs.5,27,735/-	Total:	Rs.5,27,735/-	Total:	Rs.5,34,250/-
Cost of Electric Work	Rs.69,435/-	Cost of Electric Work	Rs.69,435/-	Cost of Electric Work	Rs.69,435/-	Cost of Electric Work	Rs.69,435/-
At Par	Rs	Less: 0.50% below	Rs.347/-	Add: 1.00% above	Rs.694/-	At Par	Rs
Total:	Rs.69,435/-	Total:	Rs.69,088/-	Total:	Rs.70,129/-	Total:	Rs.69,435/-
Cost of Civil Work	Rs.30,773/-	Cost of Civil Work	Rs.30,773/-	Cost of Civil Work	Rs.30,773/-	Cost of Civil Work	Rs.30,773/-
Add: 5.00% above	Rs.1,539/-	Add: 4.00% above	Rs.1,231/-	Add: 5.00% above	Rs.1,539/-	At Par	Rs
Total:	Rs.32,312/-	Total:	Rs.32,004/-	Total:	Rs.32,312/-	Total:	Rs.30,773/-
Total Schedule Item:	Rs.9,56,320/-	Total Schedule Item:	Rs.8,34,274/-	Total Schedule Item:	Rs.8,37,677/-	Total Schedule Item:	Rs.8,44,014/-
Cost of Non-Schedule	Rs.2,87,193/-	Cost of Non-Schedule	Rs.1,37,030/-	Cost of Non-Schedule	Rs.1,39,405/-	Cost of Non-Schedule	Rs. 1,53,060/-
Items.		Items.	87 St	Items.	** 826	Items.	553 7536 2
Grand Total:	Rs.12,43,513/-	Grand Total:	Rs.9,71,304/-	Grand Total:	Rs.9,77,082/-	Grand Total:	Rs.9,97,074/-
Say:	Rs.12,43,500/-						

The Rate Quoted by M/s. Shahbaz Dino Soomro, Government Contractor, Cost of Civil Work Schedule Items @ At Par, Cost of Civil work Schedule item @ Less 19.00% Below, Cost of Electric Work Schedule Items @ Less: 0.50% below Cost of Civil work Schedule item @ Add: 4.00% above, the Schedule Rate Rs.8,34,274/- & Non-Schedule Items Rs.1,37,030/- and Grand Total Rs.9,71,304/- found lowest, hence recommended for favour of necessary approval.

(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. I,
Karachi.

(SABIR ALI SHAIKH)
EXECUTIVE ENGINEER,
Minorities Affairs
Karachi





NIT No. TC/G-55/PBD-I/2014-2015/6070 dated: 24-10-2014 Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:		Provinci	al Buildings	Division No. I, K	arachi			
2.	Tender Reference No.		No. TC/G-55/PBD-I/2014-2015/6070 dated: 24-10-2014.						
3.	Tender description / Name of work	/ item:	S/R to I wood w	OS Flat No. ork Renova	19, at GOR Bath tion of Bath Roo	Island Karachi	(Floor Tile		
4.	Method of Procurement:		Javed Jagirani). Single stage – one envelope procedure.						
5.	Tender Published:				- SPPRA ID. No				
6.	Total Bid documents Sold:	Total Bid documents Sold:				.1575217545			
7.	Total Bids Received:	Total Bids Received:							
8.	Technical Bid Opening date: (if appl (Prov de details in separate form)	(03) Not applicable							
9.	No. of Bid technically qualified (if a	pplicable):			Not applicab	le			
10.	Bid (s) Rejected:		NIL						
11.	Financial Bid Opening date		05-12-2014						
12.	Bid Evaluation Report:								
Sr. No.	Name of Firm or Bidder	0.0000000000000000000000000000000000000	ffered by bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.		
1	2	-	3	4	5	6	7		
•	M/s. Shahbaz Dino Soomro.	Rs.9,71,	304/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted		
	M/s. Khalil Khan & Co.	Rs.9,77,	082/-	2 nd			Highest		
	M/s. A.R Enterprises.	Rs.9,97,	074/-	3 rd			Highest		

(WARIS KHALIL)
DIVISIONA ACCOUNTS OFFICER
Provincial Buildings Division No. I,
Karachi.

(SABIR ALI SHAIKH) EXECUTIVE ENGINEER, Minorities Affairs Karachi

No. TC/G-55/PBD-I/ 65 43 Provincial Buildings Division-I, Karachi dated: 16 / / 2/2014

MARD DIAR. So STA BY CL.

The Manager (CB), Sindh Public Procurement, Regulatory Authority, Karachi.

SUBMISSION OF MINUTES OF THE MEETING OF NIT NO. TC/G-55/PBD-I/2014-15/6070 DATED: 24-10-2014.

The Minutes of the Meeting for the below works are submitted herewith for favour of

DI PANY

Sr. No.	Name of Work			
1.	S/R to D/S Flat No.05, @ GOR Bath Island Karachi (Residence of Mr. Abdul Hafeez Umrani).			
2.	M/R to House Nop.F-2, (Health Department) Sindh Government Staff Colony Petrol Pump Nazimabad Karachi.			
3.	S/R to Secretary Bungalow No.09, at GOR Bath Island Karachi (Residence of Mr. Inamullah Dharejo, Secretary Health).			
4.	R/R to Secretary Bungalow No.1, Town Houses GOR-III Karachi.			
5.	S/R to Secretary Bungalow No.19, at GOR Bath Island Karachi (Residence of Mr. Abdul Kabeer Qazi).			
6.	S/ to Oyster Tower Flat 10/1 at Clifton Karachi (Residence of Mr. Shahabudin Ahmed Director I.B).			
7.	S/R to D.S Flat No.57 @ GOR Bath Island Karachi (Residence of Mr. Major Abbas).			
8.	S/R to DS Flat No.19, at GOR Bath Island Karachi (Floor Tiles) wood work Renovation of Bath Room fitting (Residence of Mr. Javed Jagirani).			

DA/as above.

(ARSHAD HUSSAIN BHUTTO)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. I,

Copy forwarded with compliments for favour of information to:-

- 1. The Chief Engineer, Buildings Department, Government of Sindh, Hyderabad.
- 2. The Superintending Engineer, Provincial Buildings Circle, Karachi.
- 3. The Planning Officer, Planning Monitoring & Evolution Cell, Works & Services Department, Government of Sindh Karachi.

EXECUTIVE ENGINEER,
Provincial Buildings Division No. I,
Karachi.



OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL **BUILDINGS DIVISION NO.I, KARACHI**

BARRACK NO.18, BLOCK 4-A, SINDH SECRETARIAT SADDAR KARACHI PH:021-99203183

No.TC/G-55/PBD-I/ 6439

Dated: 5/12/2014

SUBJECT: -PROCUREMENT COMMITTEE MEETING HELD ON 05-12-2014.

A meeting of the procurement committee was held in the office of Executive Engineer, Provincial Buildings Division No.I, Karachi under the chairmanship of Executive Engineer.

The below mentioned member of committee attended the meeting to discuss the bids invited for the procurement of works vide Executive Engineer, Provincial Buildings Division No.I, Karachi letter No. TC/G-55/PBD-I/6070 dated: 24-10-2014 and subsequently hoisted on the website of Sindh Public Procurement Regularity Authority and Information Technology Department Government of Sindh.

Following attend the meeting:

1. Mr. Waris Khalil **Divisional Accounts Officer** Provincial Buildings Division No.I,

Member

2 Mr. Sabir Ali Shaikh Executive Engineer, Minorities Affairs, Karachi

Karachi

Member

- During the course of meeting following discussion were made by the committee. 3.
 - i. The tender received on dated: 05-12-2014 at 1:00 PM were opened before the procurement committee in presence of representatives of participants.
 - ii. The methods for bidding documents observed as single envelop.
 - iii. The tender was opened on 05-12-2014 before the tender opening Committee.
- The committee was informed that 7 Nos bidders have purchased the bidding documents upto datec: 04-12-2014 and 7 Nos have responsed the bids and received today upto 2:00 PM in the office of Executive Engineer, Provincial Buildings Division No.I, Karachi.
 - During the opening of tender received, following status was found.

Sr. No.	Name of Firms	Raking in Term of Cost	Remarks
1.	(i) M/s. Khalil Khan & Co.	1 st Lowest	Accontad
	(ii) M/s. Ather & Co.	2 nd	Accepted
	(iii) M/s. A.R Enterprises.	3 rd	Highest Rejected
2.	(i) M/s. Joya Contractor.		Highest Rejected
	(ii) M/s. Tariq Azad Construction Co.	1 st Lowest	Accepted
	(iii) M/s. Shahbaz Dino Soomro.	2 nd	Highest Rejected
	(i) M/c Ather 2 C	3 rd	Highest Rejected
	(i) M/s. Ather & Co.	1 st Lowest	Accepted
	(ii) M/s. Khalil Khan & Co.	2 nd	Highest Rejected
	(iii) M/s. M.N Construction & Co.	3 rd	
	(i) M/s. A.R Enterprises.	1 st Lowest	Highest Rejected
	(ii) M/s. Shahbaz Dino Soomro.	2 nd	Accepted
	(iii) M/s. Khalil Khan & Co.		Highest Rejected
	() () () () () () () () () ()	3 rd	Highest Rejected

5.	(i) M/s. M.N Construction & Co.	1 st Lowest	Accepted
	(ii) M/s. Ather & Co.	2 nd	Accepted
	(iii) M/s. Khalil Khan & Co.	3 rd	Highest Rejected
6.	(i) M/s. Tariq Azad Construction Co.		Highest Rejected
	(ii) M/s. Joya Contractor.	1 st Lowest	Accepted
	(iii) M/s. A.R Enterprises.	2 nd	Highest Rejected
7.	(ii) M/s. A.K Enterprises.	3 rd	Highest Rejected
/.	(i) M/s. Khalil Khan & Co.	1 st Lowest	Accepted
	(ii) M/s. Shahbaz Dino Soomro.	2 nd	Highest Rejected
	(iii) M/s. M.N Construction & Co.	3 rd	
8.	(i) M/s. Shahbaz Dino Soomro.	1 st Lowest	Highest Rejected
	(ii) M/s. Khalil Khan & Co.		Accepted
	(iii) M/s. A.R Enterprises.	2 nd	Highest Rejected
	(iii) ivi/s. A.N Enterprises.	3 rd	Highest Rejected

6. The committee thoroughly scrutinized each case / tender document, by comparing earthimatically and financially with sanctioned estimates / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

7. Recommendation

After due deliberation / scrutiny of each tender document by the committee, it was recommended that lowest evaluated responsive bidder may be awarded the respective tender.

8. <u>Decision</u>

In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned lowest responsive bidders accordingly.

DIVISIC NAL ACCOUNTS OFFICER, Provinc al Buildings Division No. I,

Karachi.

(SABIR ALI SHAIKH)
EXECUTIVE ENGINEER
Minorities Affairs,

Karachi.

(ARSHAD HUSSAIN BHOT

EXECUTIVE ENGINEER, Provincial Buildings Division No. I,

Karachi.

The Manager (CB),

Sindh Public Procurement, Regulatory Authority,

Karachi.

SUBJECT:

SUBMISSION OF ATTENDANCE SHEETS OF NIT NO TC/ G-55/PBD-I/ 2014-15/6070 DATED: 24-10-2014.

Kindly find enclosed herewith the Attendance sheet regarding the following work for

favour of your kind information.

0100	Sr.	Name of Work
1. Futm		
1/20	1.	S/R to D/S Flat No.05, @ GOR Bath Island Karachi (Residence of Mr. Abdul Hafeez Umrani).
100	2.	M/R to House Non.F-2 (Health Department) Signal Co.
191		M/R to House Nop.F-2, (Health Department) Sindh Government Staff Colony Petrol Pump Nazimabad Karachi.
	3.	S/R to Secretary Bungalow No.09, at GOR Bath Island Karachi (Residence of Mr. Inamullah Dharejo, Secretary Health)
(n)		Dharejo, Secretary Health).
ncom)	4.	R/R to Secretary Bungalow No.1, Town Houses GOR-III Karachi.
110	5.	S/R to Secretary Bungalow No. 10 - 4 COR P. 1 - 1 - 1 Karachi.
		S/R to Secretary Bungalow No.19, at GOR Bath Island Karachi (Residence of Mr. Abdul Kabeer Qazi).
1	6.	S/ to Oyster Tower Flat 10/1 at Cliffon Karachi (Parity Control of the Control of
		S/ to Oyster Tower Flat 10/1 at Clifton Karachi (Residence of Mr. Shahabudin Ahmed Director I.B).
	7.	
	8.	S/R to D.S Flat No.57 @ GOR Bath Island Karachi (Residence of Mr. Major Abbas).
	20000000	S/R to DS Flat No.19, at GOR Bath Island Karachi (Floor Tiles) wood work Renovation of Bath Room fitting (Residence of Mr. Javed Jagirani).

DA/as above.

(ARSHAD HUSSAIN BHUTTO) EXECUTIVE ENGINEER, Provincial Buildings Division No. I,

Karachi.

Copy forwarded with compliments for favour of information to:-

- 1. The Chief Engineer, Buildings Department, Government of Sindh, Hyderabad.
- 2. The Superintending Engineer, Provincial Buildings Circle, Karachi.
- 3. The Planning Officer, Planning Monitoring & Evolution Cell, Works & Services Department, Government of Sindh Karachi.

EXECUTIVE ENGINEER, Provincial Buildings Division No. I, Karachi.



OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION NO.I, KARACHI

BARRACK NO.18, BLOCK 4-A, SINDH SECRETARIAT SADDAR KARACHI PH:021-99203183

This office NIT No.TC/G-55/PBD-I/6070

Dated: 24-10-2014

SUBJECT: -

ATTENDANCE SHEET.

Date of opening

05-12-2014

S.NO.	Name of Firm	Signature
1.	M/s. Khalil Khan & Co.	The Ohi
2.	M/s. Joya Contractor.	Aus
3.	M/s. Ather & Co.	
4.	M/s. A.R Enterprises.	Ju C
5.	M/s. M.N Construction & Co.	- Souther Country
6.	M/s. Tariq Azad Construction Co.	Acissos (
7.	M/s. Shahbaz Dino Soomro.	Shahses

(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. I, Karachi. EXECUTIVE ENGINEER, Minorities Affairs

Karachi

(ARSHAD HUSSAM BHUTTO)

Provincial Buildings Division No. I,

Karachi.