

OFFICE OF THE CHAIRMAN
MUNICIPAL COMMITTEE KAMBER

Memo No: CM/MCK/ of 2017,
Kamber dated the: -/ / / 2017.

To,

The Director (A&F) SPPRA,
Government of Sindh,
Karachi

SUBJECT: - **BID EVALUATION REPORT**

Kindly find enclosed herewith the Bid Evaluation Report
alongwith Comparative Statement & attendance sheet of officers for favour of
further necessary action.

D.A/ As Above


CHAIRMAN
Municipal Committee
Kamber

OFFICE OF THE CHIEF MUNICIPAL OFFICER
MUNICIPAL COMMITTEE KAMBER

MINUTES OF MEETING

The meeting regarding the NIT No: CM/MCK/282, dated 15/11/2017 held on 05/12/2017 and it is the day and date of opening of above mentioned NIT.

The contractors took part in the competition and quoted the rates, the rates quoted by contractors were opened before the Procurement Committee and announced a loudly.

The meeting remained satisfactory and was ended in a good manner and with good wishes.



(Naveed Ahmed Wadho)
Assistant Director
Planning & Development
D.C Office Kamber
Member



(Dileep Kumar)
Accounts Officer
Municipal Committee
Kamber
Member






(Shahban Ali Shaikh)
Chairman
Municipal Committee
Kamber
Chairman

MUNICIPAL COMMITTEE KAMBER

ATTENDANCE SHEET OF OFFICERS

NIT NO: CM/MCK/282, DATED 15/11/2017

S.No.	Name of Officer	Designation	Signature
1	Mr. Shahban Ali Shaikh Chairman Municipal Committee Kamber	Chairman	
2	Mr. Dileep Kumar Accounts Officer Municipal Committee Kamber	Member	
3	Mr. Naveed Ahmed Wadho Assistant Director Planning & Development D.C Office Kamber	Member	





CHAIRMAN
Municipal Committee
Kamber

MUNICIPAL COMMITTEE KAMBER

ATTENDANCE SHEET OF CONTRACTORS

NIT NO: CM/MCK/282, DATED 15/11/2017

S.No.	Name of Contractor/ Firm	Signature
1	U.K Enterprises.	U.K.
2	NAJAMUDDIN CHANDIO & CO.	Najamuddin
3	NAZIR AHMED SHAIKH & Co.	Nazir Ahmed
4	Mehran Khan	Mehran
5	Nebi Building Company.	Nebi
6	M/s Ali Sher Chandio	علي شير
7	NOMAN BUILDER.	Noman
8	Nazeer Ahmad Chaudhary	Nazeer
9	Saeed Ahmed	Shandio
10	Jamib Ali	جامب علي
11	Zahid Hussain	Zahid
12	GMB & CO	GMB

13	M/s Mohammad Ayoub Scaika	A. b.
14	F.A. ENTERPRISES	Lu
15	Ayaz Hussain Dayo	
16	Raja Mehram Khan	Rhudi
17	Perk Contractor and ENGINEER	Falid
18	Naseer-u-din Homayoon	
19	Abdul Star Sameo	Fattar
20	M/s Damas	Dejalin
21	M/V Brothers	M. S.
22	Tafis Teras	Compin
23	Mamtar Ali Marjat	M. S.
24	M/s Meesam Construction Co.	M. S.
25	Om Parkash	Om Parkash
26	Al Faraz S/CO	Faraz

BID EVALUATION REPORT

(1)

- 1 Name of Procuring Agency: **Municipal Committee Kamber**
- 2 Tender Reference No: **NIT No: CM/MCK/282, dated 15/11/2017**
- 3 Tender Description / Name of Work / Item: **Construction of C.C drains, C.C block & Paver block in street of Manzoor Shaikh & Faisal Colony Masjid at Faisal Colony Ward-01 Kamber City**
- 4 Method of Procurement: **(Single stage one Envelop) Procurement**
- 5 Tender Published **SPPRA Web site No:**
03 Nos:
- 6 Total Bid document sold: **03 Nos:**
- 7 Total Bids Received: **03 Nos:**
- 8 Technical Bid Opening date: (if applicable) **05-12-2017** (provide details in separate form)
- 9 No. of Bid technically qualified (if applicable) -----
- 10 Bid(s) Rejected -----
- 11 Financial Bid Opening Date: - **05/12/2017**

12 Bid Evaluation Report:

S.No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reason for acceptance / rejection	Remarks
01	02	03	04	05	06	07
1	M/S Nabi Builders & Co	644412.00	1	-	Lowest	47.70% Above
2	M/S Najamuddin Chandio & Co	660623.00	2	-	High	48.90% Above
3	M/S Noman Builders	675484.00	3	-	Highest	50.00% Above


Assistant Director
P & D D.C Office Kamber
(Member)


(Dileep Kumar)
Accounts Officer
Municipal Committee Kamber
Member


(Shahban Ali Shaikh)
Chairman
Municipal Committee Kamber
Chairman

COMPARATIVE STATEMENT

Name of work: - Construction of C.C drains, C.C blocks & Paver block in street of Manzoor Shaikh & Faisal Colony Masjid @ Faisal Colony Ward No: 01 Kamber City (Under OZT Funds)

NIT No: & Date: - CM/MCK/282, dated 15/11/2017 & Corrg: No: CM/MCK/290, dated 24/11/2017

Head of A/C: - OZT Funds

Date of Issue upto: -30/11/2017

Sr.# 01

Date of Opening: - 05/12/2017

Estimated Cost Provision		Schedule B	Name of Contractors		
			M/S Nabi Builders & Co	M/S Najamuddin Chandio & Co	M/S Noman Builders
Total Cartage	609446.00	1354967.78	47.70%	48.90%	50.00%
Schedule items	1350967.78		Above	Above	Above
Non Schedule items	4000.00	Schedule 'B'	1350967.78	1350967.78	1350967.78
10% Ceiling premium	36080.00	Add:premium	644412.00	660623.00	675484.00
Estimated Cost: -	2000493.78	Non Schedule items	4000.00	4000.00	4000.00
Say: -	2000000.00	Tender Cost	1995379.78	2011590.78	2026451.78
		Estimated Cost(-)	2000000.00	2000000.00	2000000.00
		Difference	-4620.22	11590.78	26451.78
			-0.23%	0.58%	1.32%
			Below Estimated Cost	Above Estimated Cost	Above Estimated Cost

NOTE: -

The Lowest rate quoted by **M/S Nabi Builders & Co** Government Contractor at **Rs: 47.70% Above** the schedule items is found lowest which comes to **Rs: -0.23% Below** the estimated cost is hereby approved. No premium will be allowed on Non Schedule items


Assistant Director
Planning & Development
D.C office Kamber
(Member)


Accounts Officer
Municipal Committee
Kamber
(Member)


Chairman
Municipal Committee
Kamber
(Chairman)

BID EVALUATION REPORT

- 1 Name of Procuring Agency: **Municipal Committee Kamber** ②
- 2 Tender Reference No: **NIT No: CM/MCK/282, dated 15/11/2017**
- 3 Tender Description / Name of Work / Item: **Construction of C.C drains & C.C blocks from Ashaba Masjid upto Sain Hassan Shah Masjid via Muhammad Farooque Tunio house in Ward-02 Kamber City**
- 4 Method of Procurement: **(Single stage one Envelop) Procurement**
- 5 Tender Published **SPPRA Web site No:**
- 03 Nos:**
- 6 Total Bid document sold: **03 Nos:**
- 7 Total Bids Received: **03 Nos:**
- 8 Technical Bid Opening date: (if applicable) **05-12-2017** (provide details in separate form)
- 9 No. of Bid technically qualified (if applicable) **-----**
- 10 Bid(s) Rejected **-----**
- 11 Financial Bid Opening Date: - **05/12/2017**

12 Bid Evaluation Report:

S.No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reason for acceptance / rejection	Remarks
01	02	03	04	05	06	07
1	Mr. Naseeruddin Hamayoon	362484.00	1	-	Lowest	57.20% Above
2	Mr. Saeed Ahmed	367554.00	2	-	High	58.00% Above
3	M/S G.M.B & Co	375475.00	3	-	Highest	59.25% Above


Assistant Director
P & D D.C Office Kamber
(Member)


(Dileep Kumar)
Accounts Officer
Municipal Committee Kamber
Member


(Shahban Ali Shaikh)
Chairman
Municipal Committee Kamber
Chairman

COMPARATIVE STATEMENT

Name of work: - Construction of C.C drains & C.C blocks from Ashaba Masjid upto Sain Hassan Shah Masjid via Muhammad Farooque Tunio house in Ward No: 02 Kamber City (Under OZT Funds)

NIT No: & Date: - CM/MCK/282, dated 15/11/2017 & Corr: No: CM/MCK/290, dated 24/11/2017

Head of A/C: - OZT Funds

Sr.# 02

Date of Issue upto: -30/11/2017

Date of Opening: - 05/12/2017

Estimated Cost Provision		Schedule B	Name of Contractors		
		637713.00	Mr. Naseeruddin Hamayoon 57.20% Above	Mr. Saeed Ahmed 58.00% Above	M/S G.M.B 59.25% Above
Total Cartage	343905.00				
Schedule items	633713.00				
Non Schedule items	4000.00	Schedule 'B'	633713.00	633713.00	633713.00
10% Ceiling premium	18637.00	Add:premium	362484.00	367554.00	375475.00
Estimated Cost: -	1000255.00	Non Schedule items	4000.00	4000.00	4000.00
Say: -	1000000.00	Tender Cost	996197.00	1001267.00	1009188.00
		Estimated Cost(-)	1000000.00	1000000.00	1000000.00
		Difference	-3803.00	1267.00	9188.00
			-0.38% Below Estimated Cost	0.13% Above Estimated Cost	0.92% Above Estimated Cost

NOTE: -

The Lowest rate quoted by **Mr.Naseeruddin Hamayoon** Government Contractor Kamber at **Rs: 57.00% Above** the schedule items is found lowest which comes to **Rs: -0.53% Below** the estimated cost is hereby approved. No premium will be allowed on Non Schedule items


Assistant Director
Planning & Development
D.C office Kamber
(Member)


Accounts Officer
Municipal Committee
Kamber
(Member)


Chairman
Municipal Committee
Kamber
(Chairman)

BID EVALUATION REPORT

- 1 Name of Procuring Agency: **Municipal Committee Kamber**
- 2 Tender Reference No: **NIT No: CM/MCK/282, dated 15/11/2017**
- 3 Tender Description / Name of Work / Item: **Construction of C.C drains & C.C blocks from Mustafa Masjid upto Khan Soomro house via Abud Ali Kalhoro house in Ward-02 Kamber City**
- 4 Method of Procurement: **(Single stage one Envelop) Procurement**
- 5 Tender Published **SPPRA Web site No:**
- 6 Total Bid document sold: **03 Nos:**
- 7 Total Bids Received: **03 Nos:**
- 8 Technical Bid Opening date: (if applicable) **05-12-2017** (provide details in separate form)
- 9 No. of Bid technically qualified (if applicable) -----
- 10 Bid(s) Rejected -----
- 11 Financial Bid Opening Date: - **05/12/2017**

12 Bid Evaluation Report:

S.No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reason for acceptance / rejection	Remarks
01	02	03	04	05	06	07
1	Mr. Naseeruddin Hamayoon	361599.00	1	-	Lowest	57.00% Above
2	Mr. Najamuddin Chandio	366357.00	2	-	High	57.75% Above
3	M/S Damas Enterprises	373653.00	3	-	Highest	58.90% Above


Assistant Director
P & D D.C Office Kamber
(Member)


(Dileep Kumar)
Accounts Officer
Municipal Committee Kamber
Member


(Shahban Ali Shaikh)
Chairman
Municipal Committee Kamber
Chairman

COMPARATIVE STATEMENT

Name of work: - Construction of C.C drains & C.C blocks from Mustafa Masjid upto Khan Soomro house via Abud Ali Kalhoro house in Ward No: 02 Kamber City (Under OZT Funds)

NIT No: & Date: - CM/MCK/282, dated 15/11/2017 & Corrg: No: CM/MCK/290, dated 24/11/2017

Head of A/C: - OZT Funds

Date of Issue upto: -30/11/2017

Sr.# 03

Date of Opening: - 05/12/2017

Estimated Cost Provision		Schedule B	Name of Contractors		
		638385.00	Mr. Naseeruddin Hamayoon 57.00% Above	Mr. Najamuddin Chandio 57.75% Above	M/S Damas Enterprises 58.90% Above
Total Cartage	342912.00				
Schedule items	634385.00				
Non Schedule items	4000.00	Schedule 'B'	634385.00	634385.00	634385.00
10% Ceiling premium	18998.00	Add:premium	361599.00	366357.00	373653.00
Estimated Cost: -	1000295.00	Non Schedule items	4000.00	4000.00	4000.00
Say: -	1000000.00	Tender Cost	995984.00	1000742.00	1008038.00
		Estimated Cost(-)	1000000.00	1000000.00	1000000.00
		Difference	-4016.00	742.00	8038.00
			-0.40% Below Estimated Cost	0.07% Above Estimated Cost	0.80% Above Estimated Cost

NOTE: -

The Lowest rate quoted by **Mr.Naseeruddin Hamayoon** Government Contractor Kamber at **Rs: 57.00% Above** the schedule items is found lowest which comes to **Rs: -0.40% Below** the estimated cost is hereby approved. No premium will be allowed on Non Schedule items


Assistant Director
Planning & Development
D.C office Kamber
(Member)


Accounts Officer
Municipal Committee
Kamber
(Member)


Chairman
Municipal Committee
Kamber
(Chairman)

BID EVALUATION REPORT

- 1 Name of Procuring Agency: **Municipal Committee Kamber** 4
- 2 Tender Reference No: **NIT No: CM/MCK/282, dated 15/11/2017**
- 3 Tender Description / Name of Work / Item: **Construction of C.C drains & C.C blocks from Ali Hassan Brohi house upto Ashaque Hakro shop via Imamuddin Kalhoro house in Ward-02 Kamber City**
- 4 Method of Procurement: **(Single stage one Envelop) Procurement**
- 5 Tender Published **SPPRA Web site No:**
- 03 Nos:**
- 6 Total Bid document sold: **03 Nos:**
- 7 Total Bids Received: **03 Nos:**
- 8 Technical Bid Opening date: (if applicable) **05-12-2017** (provide details in separate form)
- 9 No. of Bid technically qualified (if applicable) -----
- 10 Bid(s) Rejected -----
- 11 Financial Bid Opening Date: - **05/12/2017**

12 Bid Evaluation Report:

S.No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reason for acceptance / rejection	Remarks
01	02	03	04	05	06	07
1	Mr. Naseeruddin Hamayoon	361262.00	1	-	Lowest	57.00% Above
2	M/S G.M.B & Co	367600.00	2	-	High	58.00% Above
3	M/S Noman Builders	372353.00	3	-	Highest	58.75% Above


Assistant Director
P & D.D.C Office Kamber
(Member)


(Dileep Kumar)
Accounts Officer
Municipal Committee Kamber
Member


(Shahban Ali Shaikh)
Chairman
Municipal Committee Kamber
Chairman

COMPARATIVE STATEMENT

Name of work: - Construction of C.C drains & C.C blocks from Ali Hassan Brohi house upto Ashaque Hakro shop via Imamuddin Kalhoro house in Ward No: 02 Kamber City (Under OZT Funds)

NIT No: & Date: - CM/MCK/282, dated 15/11/2017 & Corrg: No: CM/MCK/290, dated 24/11/2017

Head of A/C: - OZT Funds

Sr.# 04

Date of Issue upto: -30/11/2017

Date of Opening: - 05/12/2017

Estimated Cost Provision		Schedule B	Name of Contractors		
		637793.00	Mr. Naseeruddin Hamayoon 57.00% Above	M/S G.M.B 58.00% Above	M/S Noman Builders 58.75% Above
Total Cartage	342516.00				
Schedule items	633793.00				
Non Schedule items	4000.00	Schedule 'B'	633793.00	633793.00	633793.00
10% Ceiling premium	19522.00	Add:premium	361262.00	367600.00	372353.00
Estimated Cost: -	999831.00	Non Schedule items	4000.00	4000.00	4000.00
Say: -	1000000.00	Tender Cost	995055.00	1001393.00	1006146.00
		Estimated Cost(-)	1000000.00	1000000.00	1000000.00
		Difference	-4945.00	1393.00	6146.00
			-0.49% Below Estimated Cost	0.14% Above Estimated Cost	0.61% Above Estimated Cost

NOTE: -

The Lowest rate quoted by **Mr.Naseeruddin Hamayoon** Government Contractor Kamber at **Rs: 57.00% Above** the schedule items is found lowest which comes to **Rs: -0.49% Below** the estimated cost is hereby approved. No premium will be allowed on Non Schedule items


Assistant Director
Planning & Development
D.C office Kamber
(Member)


Accounts Officer
Municipal Committee
Kamber
(Member)


Chairman
Municipal Committee
Kamber
(Chairman)

BID EVALUATION REPORT

- 1 Name of Procuring Agency: **Municipal Committee Kamber**
- 2 Tender Reference No: **NIT No: CM/MCK/282, dated 15/11/2017**
- 3 Tender Description / Name of Work / Item: **Construction of C.C drains, C.C block & Paver block from Sardar Mugheri house to Sachal Soomro house via Qurban Khokhar house Ali Khan Muhalla Ward-03 Kamber City**
- 4 Method of Procurement: **(Single stage one Envelop) Procurement**
- 5 Tender Published **SPPRA Web site No:**
- 6 Total Bid document sold: **03 Nos:**
- 7 Total Bids Received: **03 Nos:**
- 8 Technical Bid Opening date: (if applicable) **05-12-2017** (provide details in separate form)
- 9 No. of Bid technically qualified (if applicable) -----
- 10 Bid(s) Rejected -----
- 11 Financial Bid Opening Date: - **05/12/2017**

12 Bid Evaluation Report:

S.No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reason for acceptance / rejection	Remarks
01	02	03	04	05	06	07
1	Mr. Mehtab Hussain	644739.00	1	-	Lowest	47.75% Above
2	Mr. Abdul Sattar Soomro	654866.00	2	-	High	48.50% Above
3	M/S Nazir Ahmed Shaikh & Co	661617.00	3	-	Highest	49.00% Above


Assistant Director
P & D D.C Office Kamber
(Member)


(Dileep Kumar)
Accounts Officer
Municipal Committee Kamber
Member


(Shahban Ali Shaikh)
Chairman
Municipal Committee Kamber
Chairman

COMPARATIVE STATEMENT

Name of work: - Construction of C.C drains, C.C blocks & Paver block from Sardar Mugheri house to Sachal Soomro hosue via Qurban Khokhar house Ali Khan Muhalla Ward No: 03 Kamber City (Under OZT Funds)

Head of A/C: - OZT Funds

NIT No: & Date: - CM/MCK/282, dated 15/11/2017 & Corrg: No: CM/MCK/290, dated 24/11/2017

Date of Issue upto: -30/11/2017

Date of Opening: - 05/12/2017

Sr.# 05

Estimated Cost Provision		Schedule B	Name of Contractors		
		1354239.00	Mr. Mehtab Hussain 47.75% Above	Mr. Abdul Sattar Soomro 48.50% Above	M/S Nazir Ahmed Shaikh & Co 49.00% Above
Total Cartage	609134.00				
Schedule items	1350239.00				
Non Schedule items	4000.00	Schedule 'B'	1350239.00	1350239.00	1350239.00
10% Ceiling premium	36016.00	Add:premium	644739.00	654866.00	661617.00
Estimated Cost: -	1999389.00	Non Schedule items	4000.00	4000.00	4000.00
Say: -	2000000.00	Tender Cost	1994978.00	2005105.00	2011856.00
		Estimated Cost(-)	2000000.00	2000000.00	2000000.00
		Difference	-5022.00	5105.00	11856.00
			-0.25% Below Estimated Cost	0.26% Above Estimated Cost	0.59% Above Estimated Cost

NOTE: -

The Lowest rate quoted by **Mr. Mehtab Hussain** Government Contractor at **Rs: 47.75% Above** the schedule items is found lowest which comes to **Rs: -0.25% Below** the estimated cost is hereby approved. No premium will be allowed on Non Schedule items


Assistant Director
Planning & Development
D.C office Kamber
(Member)


Accounts Officer
Municipal Committee
Kamber
(Member)


Chairman
Municipal Committee
Kamber
(Chairman)

BID EVALUATION REPORT

6

- 1 Name of Procuring Agency: **Municipal Committee Kamber**
- 2 Tender Reference No: **NIT No: CM/MCK/282, dated 15/11/2017**
- 3 Tender Description / Name of Work / Item: **Construction of C.C drains, C.C block & Paver block from Asif Ali Abbassi house to Dr. Ayoob Burriro house via National Bank of Pakistan Kamber Ali Khan Muhalla Ward 03 Kamber City**
- 4 Method of Procurement: **(Single stage one Envelop) Procurement**
- 5 Tender Published **SPPRA Web site No:**
- 03 Nos:**
- 6 Total Bid document sold: **03 Nos:**
- 7 Total Bids Received: **03 Nos:**
- 8 Technical Bid Opening date: (if applicable) **05-12-2017** (provide details in separate form)
- 9 No. of Bid technically qualified (if applicable) -----
- 10 Bid(s) Rejected -----
- 11 Financial Bid Opening Date: - **05/12/2017**

12 Bid Evaluation Report:

S.No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reason for acceptance / rejection	Remarks
01	02	03	04	05	06	07
1	Mr. Mehtab Hussain	313060.00	1	-	Lowest	45.90% Above
2	M/S Damas Enterprises	317834.00	2	-	High	46.60% Above
3	Mr. Raja Mehran Khan	322268.00	3	-	Highest	47.25% Above


Assistant Director
P & D D.C Office Kamber
(Member)


(Dileep Kumar)
Accounts Officer
Municipal Committee Kamber
Member


(Shahban Ali Shaikh)
Chairman
Municipal Committee Kamber
Chairman

COMPARATIVE STATEMENT

Name of work: - Construction of C.C drains, C.C blocks & Paver block from Asif Ali Abbassi house to Dr. Ayooob Buriro house via National Bank of Pakistan Kamber Ali Khan Muhalla Ward No: 03 Kamber City (Under OZT Funds)

Head of A/C: - OZT Funds

NIT No: & Date: - CM/MCK/282, dated 15/11/2017 & Corrg: No: CM/MCK/290, dated 24/11/2017

Date of Issue upto: -30/11/2017

Date of Opening: - 05/12/2017

Sr.# 06


Estimated Cost Provision		Schedule B	Name of Contractors		
Total Cartage	299382.00	686048.00	Mr. Mehtab Hussain 45.90% Above	M/S Damas Enterprises 46.60% Above	Mr. Raja Mehran Khan 47.25% Above
Schedule items	682048.00				
Non Schedule items	4000.00	Schedule 'B'	682048.00	682048.00	682048.00
10% Ceiling premium	14161.00	Add:premium	313060.00	317834.00	322268.00
Estimated Cost: -	999591.00	Non Schedule items	4000.00	4000.00	4000.00
Say: -	1000000.00	Tender Cost	995108.00	999882.00	1004316.00
		Estimated Cost(-)	1000000.00	1000000.00	1000000.00
		Difference	-4892.00	-118.00	4316.00
			-0.49% Below Estimated Cost	-0.01% Above Estimated Cost	0.43% Above Estimated Cost

NOTE: -

The Lowest rate quoted by **Mr. Mehtab Hussain** Government Contractor at **Rs: 45.90% Above** the schedule items is found lowest which comes to **Rs: -0.49% Below** the estimated cost is hereby approved. No premium will be allowed on Non Schedule items


Assistant Director
Planning & Development
D.C office Kamber
(Member)


Accounts Officer
Municipal Committee
Kamber
(Member)


Chairman
Municipal Committee
Kamber
(Chairman)

BID EVALUATION REPORT

- 1 Name of Procuring Agency: **Municipal Committee Kamber** 7
- 2 Tender Reference No: **NIT No: CM/MCK/282, dated 15/11/2017**
- 3 Tender Description / Name of Work / Item: **Construction of C.C drains & C.C blocks from A. Ghani shop via Jamia Masjid Aqsa via Haji Habibullah Brohi shop to Rehmatullah Brohi House Ward-04 Kamber City**
- 4 Method of Procurement: **(Single stage one Envelop) Procurement**
- 5 Tender Published **SPPRA Web site No:**
03 Nos:
- 6 Total Bid document sold: **03 Nos:**
- 7 Total Bids Received: **03 Nos:**
- 8 Technical Bid Opening date: (if applicable) **05-12-2017** (provide details in separate form)
- 9 No. of Bid technically qualified (if applicable) -----
- 10 Bid(s) Rejected -----
- 11 Financial Bid Opening Date: - **05/12/2017**

12 Bid Evaluation Report:

S.No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reason for acceptance / rejection	Remarks
01	02	03	04	05	06	07
1	Mr. Ali Sher Chandio	718278.00	1	-	Lowest	56.20% Above
2	M/S F.A Enterprises	725947.00	2	-	High	56.80% Above
3	M/S U.K Enterprises	734893.00	3	-	Highest	57.50% Above


Assistant Director
P & D D.C Office Kamber
(Member)


(Dileep Kumar)
Accounts Officer
Municipal Committee Kamber
Member


(Shahban Ali Shaikh)
Chairman
Municipal Committee Kamber
Chairman

COMPARATIVE STATEMENT

Name of work: - Construction of C.C drains & C.C blocks from Abdul Ghani Shop via Jamia Masjid Aqsa via Haji Habibullah Brohi shop to Rehmatullah Brohi house Ward No: 04 Kamber City (Under OZT Funds)

NIT No: & Date: - CM/MCK/282,
dated 15/11/2017 & Corrg: No:
CM/MCK/290, dated 24/11/2017

Head of A/C: - OZT Funds

Date of Issue upto: -30/11/2017

Sr.# 07

Date of Opening: - 05/12/2017

Estimated Cost Provision		Schedule B	Name of Contractors		
		1282075.00	Mr. Ali Sher Chandio 56.20% Above	M/S F.A Enterprises 56.80% Above	M/S U.K Enterprises 57.50% Above
Total Cartage	672624.00				
Schedule items	1278075.00				
Non Schedule items	4000.00	Schedule 'B'	1278075.00	1278075.00	1278075.00
10% Ceiling premium	46175.00	Add:premium	718278.00	725947.00	734893.00
Estimated Cost: -	2000874.00	Non Schedule items	4000.00	4000.00	4000.00
Say: -	2000000.00	Tender Cost	1996353.00	2004022.00	2012968.00
		Estimated Cost(-)	2000000.00	2000000.00	2000000.00
		Difference	-3647.00	4022.00	12968.00
			-0.18% Below Estimated Cost	0.20% Above Estimated Cost	0.65% Above Estimated Cost

NOTE: -

The Lowest rate quoted by **Mr. Ali Sher Chandio** Government Contractor at **Rs: 56.20% Above** the schedule items is found lowest which comes to **Rs: -0.18% Below** the estimated cost is hereby approved. No premium will be allowed on Non Schedule items


Assistant Director
Planning & Development
D.C office Kamber
(Member)


Accounts Officer
Municipal Committee
Kamber
(Member)


Chairman
Municipal Committee
Kamber
(Chairman)

BID EVALUATION REPORT

- 1 Name of Procuring Agency: **Municipal Committee Kamber**
- 2 Tender Reference No: **NIT No: CM/MCK/282, dated 15/11/2017**
- 3 Tender Description / Name of Work / Item: **Construction of C.C drains, C.C block & Paver block from Ghulam Nabi to Anwar house via Ishaque Brohi house Brohi Muhalla Ward-05 Kamber City**
- 4 Method of Procurement: **(Single stage one Envelop) Procurement**
- 5 Tender Published **SPPRA Web site No:**
03 Nos:
- 6 Total Bid document sold: **03 Nos:**
- 7 Total Bids Received: **03 Nos:**
- 8 Technical Bid Opening date: (if applicable) **05-12-2017** (provide details in separate form)
- 9 No. of Bid technically qualified (if applicable) **-----**
- 10 Bid(s) Rejected **-----**
- 11 Financial Bid Opening Date: - **05/12/2017**

12 Bid Evaluation Report:

S.No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reason for acceptance / rejection	Remarks
01	02	03	04	05	06	07
1	M/S Nabi Builders & Co	643753.00	1	-	Lowest	47.60% Above
2	Mr. Naseeruddin Hamayoon	655925.00	2	-	High	48.50% Above
3	Mr. Mehtab Hussain	669449.00	3	-	Highest	49.50% Above


Assistant Director
P & D D.C Office Kamber
(Member)


(Dileep Kumar)
Accounts Officer
Municipal Committee Kamber
Member


(Shahban Ali Shaikh)
Chairman
Municipal Committee Kamber
Chairman

COMPARATIVE STATEMENT

Name of work: - Construction of C.C drains, C.C blocks & Paver block from Ghulam Nabi to Anwar house via Ishaque Brohi house Brohi Muhalla Ward No: 05 Kamber City (Under OZT Funds)

NIT No: & Date: - CM/MCK/282, dated 15/11/2017 & Corrg: No: CM/MCK/290, dated 24/11/2017

Head of A/C: - OZT Funds

Date of Issue upto: -30/11/2017

Sr.# 08

Date of Opening: - 05/12/2017

Estimated Cost Provision		Schedule B	Name of Contractors		
		1356423.00	M/S Nabi Builders & Co 47.60% Above	Mr. Naseeruddin Hamayoon 48.50% Above	Mr. Mehtab Hussain 49.50% Above
Total Cartage	611521.00				
Schedule items	1352423.00				
Non Schedule items	4000.00	Schedule 'B'	1352423.00	1352423.00	1352423.00
10% Ceiling premium	32892.00	Add:premium	643753.00	655925.00	669449.00
Estimated Cost: -	2000836.00	Non Schedule items	4000.00	4000.00	4000.00
Say: -	2000000.00	Tender Cost	1996176.00	2008348.00	2021872.00
		Estimated Cost(-)	2000000.00	2000000.00	2000000.00
		Difference	-3824.00	8348.00	21872.00
			-0.19% Below Estimated Cost	0.42% Above Estimated Cost	1.09% Above Estimated Cost

NOTE: -

The Lowest rate quoted by **M/S Nabi Builders & Co** Government Contractor at **Rs: 47.60% Above** the schedule items is found lowest which comes to **Rs: -0.19% Below** the estimated cost is hereby approved. No premium will be allowed on Non Schedule items


Assistant Director
Planning & Development
D.C office Kamber
(Member)


Accounts Officer
Municipal Committee
Kamber
(Member)


Chairman
Municipal Committee
Kamber
(Chairman)

BID EVALUATION REPORT

9

- 1 Name of Procuring Agency: **Municipal Committee Kamber**
- 2 Tender Reference No: **NIT No: CM/MCK/282, dated 15/11/2017**
- 3 Tender Description / Name of Work / Item: **Construction of C.C drains, C.C block & Paver block in Ber Road Muhalla Ward-06 Kamber City**
- 4 Method of Procurement: **(Single stage one Envelop) Procurement**
- 5 Tender Published **SPPRA Web site No:**
03 Nos:
- 6 Total Bid document sold: **03 Nos:**
- 7 Total Bids Received: **03 Nos:**
- 8 Technical Bid Opening date: (if applicable) **05-12-2017** (provide details in separate form)
- 9 No. of Bid technically qualified (if applicable) -----
- 10 Bid(s) Rejected -----
- 11 Financial Bid Opening Date: - **05/12/2017**

12 Bid Evaluation Report:

S.No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reason for acceptance / rejection	Remarks
01	02	03	04	05	06	07
1	M/S Nabi Builders & Co	643284.00	1	-	Lowest	47.55% Above
2	Mr. Saeed Ahmed Chandio	687252.00	2	-	High	50.80% Above
3	M/S M.Y Brothers	693340.00	3	-	Highest	51.25% Above


Assistant Director
P & D D.C Office Kamber
(Member)


(Dileep Kumar)
Accounts Officer
Municipal Committee Kamber
Member


(Shahban Ali Shaikh)
Chairman
Municipal Committee Kamber
Chairman

COMPARATIVE STATEMENT

Name of work: - Construction of C.C drains, C.C blocks & Paver block in Ber Road Muhalla of Ward No: 06
Kamber City (Under OZT Funds)

Head of A/C: - OZT Funds

NIT No: & Date: - CM/MCK/282,
dated 15/11/2017 & Corrg: No:
CM/MCK/290, dated 24/11/2017

Date of Issue upto: -30/11/2017

Date of Opening: - 05/12/2017

Sr.# 09

Estimated Cost Provision		Schedule B	Name of Contractors		
		1356859.00	M/S Nabi Builders & Co 47.55% Above	Mr. Saeed Ahmed Chandio 50.80% Above	M/S M.Y Brothers 51.25% Above
Total Cartage	611584.00				
Schedule items	1352859.00				
Non Schedule items	4000.00	Schedule 'B'	1352859.00	1352859.00	1352859.00
10% Ceiling premium	32109.00	Add:premium	643284.00	687252.00	693340.00
Estimated Cost: -	2000552.00	Non Schedule items	4000.00	4000.00	4000.00
Say: -	2000000.00	Tender Cost	1996143.00	2040111.00	2046199.00
		Estimated Cost(-)	2000000.00	2000000.00	2000000.00
		Difference	-3857.00	40111.00	46199.00
			-0.19% Below Estimated Cost	2.01% Above Estimated Cost	2.31% Above Estimated Cost

NOTE: -

The Lowest rate quoted by **M/S Nabi Builders & Co** Government Contractor at **Rs: 47.55% Above** the schedule items is found lowest which comes to **Rs: -0.19% Below** the estimated cost is hereby approved. No premium will be allowed on Non Schedule items


Assistant Director
Planning & Development
D.C office Kamber
(Member)


Accounts Officer
Municipal Committee
Kamber
(Member)


Chairman
Municipal Committee
Kamber
(Chairman)

BID EVALUATION REPORT

10

- 1 Name of Procuring Agency: **Municipal Committee Kamber**
- 2 Tender Reference No: **NIT No: CM/MCK/282, dated 15/11/2017**
- 3 Tender Description / Name of Work / Item: **Construction of C.C drains, C.C block & Paver block in street of Meer Gopang & house of Habibullah to Raheem Solangi house via Salahuddin house Ward-07 Kamber City**
- 4 Method of Procurement: **(Single stage one Envelop) Procurement**
- 5 Tender Published **SPPRA Web site No:**
03 Nos:
- 6 Total Bid document sold: **03 Nos:**
- 7 Total Bids Received: **03 Nos:**
- 8 Technical Bid Opening date: (if applicable) **05-12-2017** (provide details in separate form)
- 9 No. of Bid technically qualified (if applicable) -----
- 10 Bid(s) Rejected -----
- 11 Financial Bid Opening Date: - **05/12/2017**

12 Bid Evaluation Report:

S.No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reason for acceptance / rejection	Remarks
01	02	03	04	05	06	07
1	Mr. Naseeruddin Hamayoon	718536.00	1	-	Lowest	56.25% Above
2	Mr. Najamuddin Chandio	726839.00	2	-	High	56.90% Above
3	Mr. Nazir Ahmed Gopang	737697.00	3	-	Highest	57.75% Above


Assistant Director
P & D D.C Office Kamber
(Member)


(Dileep Kumar)
Accounts Officer
Municipal Committee Kamber
Member


(Shahban Ali Shaikh)
Chairman
Municipal Committee Kamber
Chairman

COMPARATIVE STATEMENT

Name of work: - Construction of C.C drains, C.C blocks & Paver block in street of Meer Gopang & house of Habibullah to Raheem Solangi house via Salauddin house Ward No: 07 Kamber City (Under OZT Funds)

Head of A/C: - OZT Funds

NIT No: & Date: - CM/MCK/282, dated 15/11/2017 & Corrg: No: CM/MCK/290, dated 24/11/2017

Date of Issue upto: -30/11/2017

Date of Opening: - 05/12/2017

Sr.# 10

Estimated Cost Provision		Schedule B	Name of Contractors		
		1281397.00	Mr. Naseeruddin Hamayoon 56.25% Above	Mr. Najamuddin Chandio 56.90% Above	Mr. Nazir Ahmed Gopang 57.75% Above
Total Cartage	672595.00				
Schedule items	1277397.00				
Non Schedule items	4000.00	Schedule 'B'	1277397.00	1277397.00	1277397.00
10% Ceiling premium	46270.00	Add:premium	718536.00	726839.00	737697.00
Estimated Cost: -	2000262.00	Non Schedule items	4000.00	4000.00	4000.00
Say: -	2000000.00	Tender Cost	1995933.00	2004236.00	2015094.00
		Estimated Cost(-)	2000000.00	2000000.00	2000000.00
		Difference	-4067.00	4236.00	15094.00
			-0.20% Below Estimated Cost	0.21% Above Estimated Cost	0.75% Above Estimated Cost

NOTE: -

The Lowest rate quoted by **Mr. Naseeruddin Hamayoon** Government Contractor at **Rs: 56.25% Above** the schedule items is found lowest which comes to **Rs: -0.20% Below** the estimated cost is hereby approved. No premium will be allowed on Non Schedule items



Assistant Director
Planning & Development
D.C office Kamber
(Member)



Accounts Officer
Municipal Committee
Kamber
(Member)



Chairman
Municipal Committee
Kamber
(Chairman)

BID EVALUATION REPORT

(11)

- 1 Name of Procuring Agency: **Municipal Committee Kamber**
- 2 Tender Reference No: **NIT No: CM/MCK/282, dated 15/11/2017**
- 3 Tender Description / Name of Work / Item: **Construction of C.C drains, C.C block & Paver block in street of Daood Chandio Ward-07 Kamber City**
- 4 Method of Procurement: **(Single stage one Envelop) Procurement**
- 5 Tender Published **SPPRA Web site No:**
- 03 Nos:**
- 6 Total Bid document sold: **03 Nos:**
- 7 Total Bids Received: **03 Nos:**
- 8 Technical Bid Opening date: (if applicable) **05-12-2017** (provide details in separate form)
- 9 No. of Bid technically qualified (if applicable) -----
- 10 Bid(s) Rejected -----
- 11 Financial Bid Opening Date: - **05/12/2017**

12 Bid Evaluation Report:

S.No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reason for acceptance / rejection	Remarks
01	02	03	04	05	06	07
1	M/S Pak Constructor & Engrs:	314489.00	1	-	Lowest	46.10% Above
2	M/S U.K Enterprises	320628.00	2	-	High	47.00% Above
3	M/S M.Y Brothers	325404.00	3	-	Highest	47.70% Above


Assistant Director
P & D D.C Office Kamber
(Member)


(Dileep Kumar)
Accounts Officer
Municipal Committee Kamber
Member


(Shahban Ali Shaikh)
Chairman
Municipal Committee Kamber
Chairman

COMPARATIVE STATEMENT

Name of work: - Construction of C.C drains, C.C blocks & Paver block in street of Daood Chandio Ward
No: 07 Kamber City (Under OZT Funds)

NIT No: & Date: - CM/MCK/282,
dated 15/11/2017 & Corrg: No:
CM/MCK/290, dated 24/11/2017

Head of A/C: - OZT Funds

Date of Issue upto: -30/11/2017

Sr.# 11

Date of Opening: - 05/12/2017

Estimated Cost Provision		Schedule B	Name of Contractors		
		686188.00	M/S Pak Constructor & Engrs: 46.10% Above	M/S U.K Enterprises 47.00% Above	M/S M.Y Brothers 47.70% Above
Total Cartage	300892.00				
Schedule items	682188.00				
Non Schedule items	4000.00	Schedule 'B'	682188.00	682188.00	682188.00
10% Ceiling premium	13773.00	Add:premium	314489.00	320628.00	325404.00
Estimated Cost: -	1000853.00	Non Schedule items	4000.00	4000.00	4000.00
Say: -	1000000.00	Tender Cost	996677.00	1002816.00	1007592.00
		Estimated Cost(-)	1000000.00	1000000.00	1000000.00
		Difference	-3323.00	2816.00	7592.00
			-0.33% Below Estimated Cost	0.28% Above Estimated Cost	0.76% Above Estimated Cost

NOTE: -

The Lowest rate quoted by **M/S Pak Constructor & Engineers** Government Contractor at **Rs: 46.10% Above** the schedule items is found lowest which comes to **Rs: -0.33% Below** the estimated cost is hereby approved. No premium will be allowed on Non Schedule items


Assistant Director
Planning & Development
D.C office Kamber
(Member)


Accounts Officer
Municipal Committee
Kamber
(Member)


Chairman
Municipal Committee
Kamber
(Chairman)

BID EVALUATION REPORT

12

- 1 Name of Procuring Agency: **Municipal Committee Kamber**
- 2 Tender Reference No: **NIT No: CM/MCK/282, dated 15/11/2017**
- 3 Tender Description / Name of Work / Item: **Construction of C.C drains & C.C blocks from house of Niaz Gopang to Dr. Abdul Ghani Clinic Burrira Colony Ward-08 Kamber City**
- 4 Method of Procurement: **(Single stage one Envelop) Procurement**
- 5 Tender Published **SPPRA Web site No:**
03 Nos:
- 6 Total Bid document sold: **03 Nos:**
- 7 Total Bids Received: **03 Nos:**
- 8 Technical Bid Opening date: (if applicable) **05-12-2017** (provide details in separate form)
- 9 No. of Bid technically qualified (if applicable) **-----**
- 10 Bid(s) Rejected **-----**
- 11 Financial Bid Opening Date: - **05/12/2017**

12 Bid Evaluation Report:

S.No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reason for acceptance / rejection	Remarks
01	02	03	04	05	06	07
1	Mr. Nazir Hussain Chandio	718609.00	1	-	Lowest	56.30% Above
2	Mr. Najamuddin Chandio	727544.00	2	-	High	57.00% Above
3	Mr. Mumtaz Ali Mirjat	737755.00	3	-	Highest	57.80% Above


Assistant Director
P & D D.C Office Kamber
(Member)


(Dileep Kumar)
Accounts Officer
Municipal Committee Kamber
Member


(Shahban Ali Shaikh)
Chairman
Municipal Committee Kamber
Chairman

COMPARATIVE STATEMENT

Name of work: - Construction of C.C drains & C.C blocks from house of Niaz Gopang to Dr. Abdul Ghani Clinic Burira Colony of Ward No: 08 Kamber City (Under OZT Funds)

NIT No: & Date: - CM/MCK/282, dated 15/11/2017 & Corrg: No: CM/MCK/290, dated 24/11/2017

Head of A/C: - OZT Funds

Date of Issue upto: -30/11/2017

Sr.# 12

Date of Opening: - 05/12/2017

Estimated Cost Provision		Schedule B	Name of Contractors		
		1280393.00	Mr. Nazir Hussain Chandio 56.30% Above	Mr. Najamuddin Chandio 57.00% Above	Mr. Mumtaz Ali Mirjat 57.80% Above
Total Cartage	673174.00				
Schedule items	1276393.00				
Non Schedule items	4000.00	Schedule 'B'	1276393.00	1276393.00	1276393.00
10% Ceiling premium	45861.00	Add:premium	718609.00	727544.00	737755.00
Estimated Cost: -	1999428.00	Non Schedule items	4000.00	4000.00	4000.00
Say: -	2000000.00	Tender Cost	1995002.00	2003937.00	2014148.00
		Estimated Cost(-)	2000000.00	2000000.00	2000000.00
		Difference	-4998.00	3937.00	14148.00
			-0.25% Below Estimated Cost	0.20% Above Estimated Cost	0.71% Above Estimated Cost

NOTE: -

The Lowest rate quoted by **Mr. Nazir Hussain Chandio** Government Contractor at **Rs: 56.30% Above** the schedule items is found lowest which comes to **Rs: -0.25% Below** the estimated cost is hereby approved. No premium will be allowed on Non Schedule items


Assistant Director
Planning & Development
D.C office Kamber
(Member)


Accounts Officer
Municipal Committee
Kamber
(Member)


Chairman
Municipal Committee
Kamber
(Chairman)

BID EVALUATION REPORT

13

- 1 Name of Procuring Agency: **Municipal Committee Kamber**
- 2 Tender Reference No: **NIT No: CM/MCK/282, dated 15/11/2017**
- 3 Tender Description / Name of Work / Item: **Construction of C.C drains & C.C blocks from Ameer Chandio house via Naseem Totani to Ghulam Hyder Gopang house Chandia Muhalla Kamber City**
- 4 Method of Procurement: **(Single stage one Envelop) Procurement**
- 5 Tender Published **SPPRA Web site No:**
03 Nos:
- 6 Total Bid document sold: **03 Nos:**
- 7 Total Bids Received: **03 Nos:**
- 8 Technical Bid Opening date: (if applicable) **05-12-2017** (provide details in separate form)
- 9 No. of Bid technically qualified (if applicable) **-----**
- 10 Bid(s) Rejected **-----**
- 11 Financial Bid Opening Date: - **05/12/2017**

12 Bid Evaluation Report:

S.No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reason for acceptance / rejection	Remarks
01	02	03	04	05	06	07
1	Mr. Nazir Hussain Chandio	361672.00	1	-	Lowest	57.00% Above
2	Mr. Janib Ali Lashari	367383.00	2	-	High	57.90% Above
3	Mr. Om Parkash	374363.00	3	-	Highest	59.00% Above


Assistant Director
P & D D.C Office Kamber
(Member)


(Dileep Kumar)
Accounts Officer
Municipal Committee Kamber
Member


(Shahban Ali Shaikh)
Chairman
Municipal Committee Kamber
Chairman

COMPARATIVE STATEMENT

Name of work: - Construction of C.C drains & C.C blocks from Ameer Chandio house via Naseem Totani to Ghulam Hyder Gopang house Chandia Muhalla Kamber City (Under OZT Funds)

NIT No: & Date: - CM/MCK/282,
dated 15/11/2017 & Corrg: No:
CM/MCK/290, dated 24/11/2017

Head of A/C: - OZT Funds

Date of Issue upto: -30/11/2017

Sr.# 13

Date of Opening: - 05/12/2017

Estimated Cost Provision		Schedule B	Name of Contractors		
		638513.00	Mr. Nazir Hussain Chandio 57.00% Above	Mr. Janib Ali Lashari 57.90% Above	Mr. Om Parkash 59.00% Above
Total Cartage	342714.00				
Schedule items	634513.00				
Non Schedule items	4000.00	Schedule 'B'	634513.00	634513.00	634513.00
10% Ceiling premium	19235.00	Add:premium	361672.00	367383.00	374363.00
Estimated Cost: -	1000462.00	Non Schedule items	4000.00	4000.00	4000.00
Say: -	1000000.00	Tender Cost	996185.00	1001896.00	1008876.00
		Estimated Cost(-)	1000000.00	1000000.00	1000000.00
		Difference	-3815.00	1896.00	8876.00
			-0.38% Below Estimated Cost	0.19% Above Estimated Cost	0.89% Above Estimated Cost

NOTE: -

The Lowest rate quoted by **Mr. Nazir Hussain Chandio** Government Contractor at **Rs: 57.00% Above** the schedule items is found lowest which comes to **Rs: -0.38% Below** the estimated cost is hereby approved. No premium will be allowed on Non Schedule items


Assistant Director
Planning & Development
D.C office Kamber
(Member)


Accounts Officer
Municipal Committee
Kamber
(Member)


Chairman
Municipal Committee
Kamber
(Chairman)

BID EVALUATION REPORT

14

- 1 Name of Procuring Agency: **Municipal Committee Kamber**
- 2 Tender Reference No: **NIT No: CM/MCK/282, dated 15/11/2017**
- 3 Tender Description / Name of Work / Item: **Construction of C.C drains, C.C blocks & Paver block from Bukhari Masjid to Imadad Wakeel Shaikh house, from M.Tarique Shaikh house to Habib Khan Rajput house, from Zakrullah Shaikh house to Moti Chowk & Zulfiqar Ali Mugheri house to Wazir Ali Buriro house Kamber City.**
- 4 Method of Procurement: **(Single stage one Envelop) Procurement**
- 5 Tender Published **SPPRA Web site No:**
- 03 Nos:**
- 6 Total Bid document sold: **03 Nos:**
- 7 Total Bids Received: **03 Nos:**
- 8 Technical Bid Opening date: (if applicable) **05-12-2017** (provide details in separate form)
- 9 No. of Bid technically qualified (if applicable) **-----**
- 10 Bid(s) Rejected **-----**
- 11 Financial Bid Opening Date: - **05/12/2017**

12 Bid Evaluation Report:

S.No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reason for acceptance / rejection	Remarks
01	02	03	04	05	06	07
1	M/S Nazir Ahmed Shaikh & Co	644617.00	1	-	Lowest	47.70% Above
2	M/S U.K Enterprises	655428.00	2	-	High	48.50% Above
3	Mr. Raja Mehran Khan	662185.00	3	-	Highest	49.00% Above


Assistant Director
P & D D.C Office Kamber
(Member)


(Dileep Kumar)
Accounts Officer
Municipal Committee Kamber
Member


(Shahban Ali Shaikh)
Chairman
Municipal Committee Kamber
Chairman

COMPARATIVE STATEMENT

Name of work: - Construction of C.C drains, C.C blocks & Paver block from Bukhari Masjid to Imdad Wakeel Shaikh house, from M.Tarique Shaikh house to Habib Khan Rajput, from Zakrullah Shaikh house to Moti Chowk & Zulfiqar Ali Mugheri house to Wazir Ali Buriro house Kamber City (Under OZT Funds)

NIT No: & Date: - CM/MCK/282, dated 15/11/2017 & Corrg: No: CM/MCK/290, dated 24/11/2017

Head of A/C: - OZT Funds

Date of Issue upto: -30/11/2017

Sr.# 14

Date of Opening: - 05/12/2017

Estimated Cost Provision		Schedule B	Name of Contractors		
		1355398.00	M/S Nazir Ahmed Shaikh & Co 47.70% Above	M/S U.K Enterprises 48.50% Above	Mr. Raja Mehran Khan 49.00% Above
Total Cartage	609439.00				
Schedule items	1351398.00				
Non Schedule items	4000.00	Schedule 'B'	1351398.00	1351398.00	1351398.00
10% Ceiling premium	35862.00	Add:premium	644617.00	655428.00	662185.00
Estimated Cost: -	2000699.00	Non Schedule items	4000.00	4000.00	4000.00
Say: -	2000000.00	Tender Cost	1996015.00	2006826.00	2013583.00
		Estimated Cost(-)	2000000.00	2000000.00	2000000.00
		Difference	-3985.00	6826.00	13583.00
			-0.20% Below Estimated Cost	0.34% Above Estimated Cost	0.68% Above Estimated Cost

NOTE: -

The Lowest rate quoted by **M/S Nazir Ahmed Shaikh & Co** Government Contractor at **Rs: 47.70% Above** the schedule items is found lowest which comes to **Rs: -0.20% Below** the estimated cost is hereby approved. No premium will be allowed on Non Schedule items



Assistant Director
Planning & Development
D.C office Kamber
(Member)



Accounts Officer
Municipal Committee
Kamber
(Member)



Chairman
Municipal Committee
Kamber
(Chairman)

BID EVALUATION REPORT

15

- 1 Name of Procuring Agency: **Municipal Committee Kamber**
- 2 Tender Reference No: **NIT No: CM/MCK/282, dated 15/11/2017**
- 3 Tender Description / Name of Work / Item: **Construction of C.C drains, C.C blocks & Paver block at Lal Chand street Bagri Muhalla Ward-10 Kamber City**
- 4 Method of Procurement: **(Single stage one Envelop) Procurement**
- 5 Tender Published **SPPRA Web site No:**
03 Nos:
- 6 Total Bid document sold: **03 Nos:**
- 7 Total Bids Received: **03 Nos:**
- 8 Technical Bid Opening date: (if applicable) **05-12-2017** (provide details in separate form)
- 9 No. of Bid technically qualified (if applicable) **-----**
- 10 Bid(s) Rejected **-----**
- 11 Financial Bid Opening Date: - **05/12/2017**

12 Bid Evaluation Report:

S.No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reason for acceptance / rejection	Remarks
01	02	03	04	05	06	07
1	Mr. Ayaz Ali Dayo	313549.00	1	-	Lowest	45.95% Above
2	M/S Al-Faraz Builders	319008.00	2	-	High	46.75% Above
3	Mr. Naseeruddin Hamayoon	324126.00	3	-	Highest	47.50% Above


Assistant Director
P & D D.C Office Kamber
(Member)


(Dileep Kumar)
Accounts Officer
Municipal Committee Kamber
Member


(Shahban Ali Shaikh)
Chairman
Municipal Committee Kamber
Chairman

COMPARATIVE STATEMENT

Name of work: - Construction of C.C drains, C.C blocks & Paver block at Lal Chand street Bagri Muhalla
Ward No: 10 Kamber City (Under OZT Funds)

NIT No: & Date: - CM/MCK/282,
dated 15/11/2017 & Corrg: No:
CM/MCK/290, dated 24/11/2017

Head of A/C: - OZT Funds

Date of Issue upto: -30/11/2017

Sr.# 15

Date of Opening: - 05/12/2017


Estimated Cost Provision		Schedule B	Name of Contractors		
		686371.00	Mr. Ayaz Ali Dayo 45.95% Above	M/S Al-Faraz Builders 46.75% Above	Mr. Naseeruddin Hamayoon 47.50% Above
Total Cartage	299453.00				
Schedule items	682371.00				
Non Schedule items	4000.00	Schedule 'B'	682371.00	682371.00	682371.00
10% Ceiling premium	14231.00	Add:premium	313549.00	319008.00	324126.00
Estimated Cost: -	1000055.00	Non Schedule items	4000.00	4000.00	4000.00
Say: -	1000000.00	Tender Cost	995920.00	1001379.00	1006497.00
		Estimated Cost(-)	1000000.00	1000000.00	1000000.00
		Difference	-4080.00	1379.00	6497.00
			-0.41% Below Estimated Cost	0.14% Above Estimated Cost	0.65% Above Estimated Cost

NOTE: -

The Lowest rate quoted by **Mr. Ayaz Ali Dayo** Government Contractor at **Rs: 45.95% Above** the schedule items is found lowest which comes to **Rs: -0.41% Below** the estimated cost is hereby approved. No premium will be allowed on Non Schedule items


Assistant Director
Planning & Development
D.C office Kamber
(Member)


Accounts Officer
Municipal Committee
Kamber
(Member)


Chairman
Municipal Committee
Kamber
(Chairman)

BID EVALUATION REPORT

16

- 1 Name of Procuring Agency: **Municipal Committee Kamber**
- 2 Tender Reference No: **NIT No: CM/MCK/282, dated 15/11/2017**
- 3 Tender Description / Name of Work / Item: **Construction of C.C drains, C.C blocks & Paver block in street of Atta Muhammad Gadhi, Din Muhammad Shah, Tajal & Haji Ghulam Fareed Chandio Ahmedani Muhalla Ward-10 Kamber City**
- 4 Method of Procurement: **(Single stage one Envelop) Procurement**
- 5 Tender Published **SPPRA Web site No:**
03 Nos:
- 6 Total Bid document sold: **03 Nos:**
- 7 Total Bids Received: **03 Nos:**
- 8 Technical Bid Opening date: (if applicable) **05-12-2017** (provide details in separate form)
- 9 No. of Bid technically qualified (if applicable) -----
- 10 Bid(s) Rejected -----
- 11 Financial Bid Opening Date: - **05/12/2017**

12 Bid Evaluation Report:

S.No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reason for acceptance / rejection	Remarks
01	02	03	04	05	06	07
1	M/S Nabi Builders & Co	643753.00	1	-	Lowest	47.60% Above
2	Mr. Zahid Hussain Bhangar	649163.00	2	-	High	48.00% Above
3	M/S Nazir Ahmed Shaikh & Co	659306.00	3	-	Highest	48.75% Above


Assistant Director
P & D D.C Office Kamber
(Member)


(Dileep Kumar)
Accounts Officer
Municipal Committee Kamber
Member


(Shahban Ali Shaikh)
Chairman
Municipal Committee Kamber
Chairman

COMPARATIVE STATEMENT

Name of work: - Construction of C.C drains, C.C blocks & Paver block in street of Atta Muhammad Gadhi, Din Muhammad Shah, Tajal & Haji Ghulam Fareed Chandio Ahmedani Muhalla Ward No: 10 Kamber City (Under OZT Funds)

Head of A/C: - OZT Funds

Sr.# 16

NIT No: & Date: - CM/MCK/282, dated 15/11/2017 & Corrg: No: CM/MCK/290, dated 24/11/2017

Date of Issue upto: -30/11/2017


Date of Opening: - 05/12/2017


Estimated Cost Provision		Schedule B	Name of Contractors		
		1356423.00	M/S Nabi Builders & Co 47.60% Above	Mr. Zahid Hussain Bhangar 48.00% Above	M/S Nazir Ahmed Shaikh & Co 48.75% Above
Total Cartage	611521.00				
Schedule items	1352423.00				
Non Schedule items	4000.00	Schedule 'B'	1352423.00	1352423.00	1352423.00
10% Ceiling premium	32892.00	Add:premium	643753.00	649163.00	659306.00
Estimated Cost: -	2000836.00	Non Schedule items	4000.00	4000.00	4000.00
Say: -	2000000.00	Tender Cost	1996176.00	2001586.00	2011729.00
		Estimated Cost(-)	2000000.00	2000000.00	2000000.00
		Difference	-3824.00	1586.00	11729.00
			-0.19% Below Estimated Cost	0.08% Above Estimated Cost	0.59% Above Estimated Cost

NOTE: -

The Lowest rate quoted by **M/S Nabi Builders & Co** Government Contractor at **Rs: 47.60% Above** the schedule items is found lowest which comes to **Rs: -0.19% Below** the estimated cost is hereby approved. No premium will be allowed on Non Schedule items


Assistant Director
Planning & Development
D.C office Kamber
(Member)


Accounts Officer
Municipal Committee
Kamber
(Member)


Chairman
Municipal Committee
Kamber
(Chairman)

BID EVALUATION REPORT



- 1 Name of Procuring Agency: **Municipal Committee Kamber**
- 2 Tender Reference No: **NIT No: CM/MCK/282, dated 15/11/2017**
- 3 Tender Description / Name of Work / Item: **Construction of C.C drains, C.C blocks & Paver block in Sirai Liaquat Ali Gopang Muhalla Ward-11 Kamber City**
- 4 Method of Procurement: **(Single stage one Envelop) Procurement**
- 5 Tender Published **SPPRA Web site No:**
03 Nos:
- 6 Total Bid document sold: **03 Nos:**
- 7 Total Bids Received: **03 Nos:**
- 8 Technical Bid Opening date: (if applicable) **05-12-2017** (provide details in separate form)
- 9 No. of Bid technically qualified (if applicable) -----
- 10 Bid(s) Rejected -----
- 11 Financial Bid Opening Date: - **05/12/2017**

12 Bid Evaluation Report:

S.No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reason for acceptance / rejection	Remarks
01	02	03	04	05	06	07
1	M/S Noman Builders	645052.00	1	-	Lowest	47.75% Above
2	Mr. Zahid Hussain Bhangar	651806.00	2	-	High	48.25% Above
3	Mr. Mumtaz Ali Mirjat	661938.00	3	-	Highest	49.00% Above


Assistant Director
P & D D.C Office Kamber
(Member)


(Dileep Kumar)
Accounts Officer
Municipal Committee Kamber
Member


(Shahban Ali Shaikh)
Chairman
Municipal Committee Kamber
Chairman

COMPARATIVE STATEMENT

Name of work: - Construction of C.C drains, C.C blocks & Paver block in Sirai Liaquat Ali Gopang Muhalla of
Ward No: 11 Kamber City (Under OZT Funds)

Head of A/C: - OZT Funds

NIT No: & Date: - CM/MCK/282,
dated 15/11/2017 & Corrg: No:
CM/MCK/290, dated 24/11/2017

Date of Issue upto: -30/11/2017

Date of Opening: - 05/12/2017


Sr.# 17

Estimated Cost Provision		Schedule B	Name of Contractors		
		1354894.00	M/S Noman Builders 47.75% Above	Mr. Zahid Hussain Bhangar 48.25% Above	Mr. Mumtaz Ali Mirjat 49.00% Above
Total Cartage	613562.00				
Schedule items	1350894.00				
Non Schedule items	4000.00	Schedule 'B'	1350894.00	1350894.00	1350894.00
10% Ceiling premium	32196.00	Add:premium	645052.00	651806.00	661938.00
Estimated Cost: -	2000652.00	Non Schedule items	4000.00	4000.00	4000.00
Say: -	2000000.00	Tender Cost	1995946.00	2002700.00	2012832.00
		Estimated Cost(-)	2000000.00	2000000.00	2000000.00
		Difference	-4054.00	2700.00	12832.00
			-0.20% Below Estimated Cost	0.14% Above Estimated Cost	0.64% Above Estimated Cost

NOTE: -

The Lowest rate quoted by **M/S Noman Builders** Government Contractor at **Rs: 47.75% Above** the schedule items is found lowest which comes to **Rs: -0.20% Below** the estimated cost is hereby approved. No premium will be allowed on Non Schedule items


Assistant Director
Planning & Development
D.C office Kamber
(Member)


Accounts Officer
Municipal Committee
Kamber
(Member)


Chairman
Municipal Committee
Kamber
(Chairman)

BID EVALUATION REPORT

18

- 1 Name of Procuring Agency: **Municipal Committee Kamber**
- 2 Tender Reference No: **NIT No: CM/MCK/282, dated 15/11/2017**
- 3 Tender Description / Name of Work / Item: **Construction of C.C drains, C.C blocks & Paver block in street of Gada Hussain Gopang & Abdul Ghafoor street at Bagodero Muhalla Ward-12 Kamber City**
- 4 Method of Procurement: **(Single stage one Envelop) Procurement**
- 5 Tender Published **SPPRA Web site No:**
03 Nos:
- 6 Total Bid document sold: **03 Nos:**
- 7 Total Bids Received: **03 Nos:**
- 8 Technical Bid Opening date: (if applicable) **05-12-2017** (provide details in separate form)
- 9 No. of Bid technically qualified (if applicable) -----
- 10 Bid(s) Rejected -----
- 11 Financial Bid Opening Date: - **05/12/2017**

12 Bid Evaluation Report:

S.No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reason for acceptance / rejection	Remarks
01	02	03	04	05	06	07
1	M/S Nabi Builders & Co	646231.00	1	-	Lowest	47.90% Above
2	Mr. Liaquat Ali Gopang	654326.00	2	-	High	48.50% Above
3	Mr. Ali Sher Chandio	664444.00	3	-	Highest	49.25% Above


Assistant Director
P & D D.C Office Kamber
(Member)


(Dileep Kumar)
Accounts Officer
Municipal Committee Kamber
Member


(Shahban Ali Shaikh)
Chairman
Municipal Committee Kamber
Chairman

COMPARATIVE STATEMENT

Name of work: - Construction of C.C drains, C.C blocks & Paver block in street of Gada Hussain Gopang & Abdul Ghafoor street at Bagodero Muhalla of Ward No: 12 Kamber City (Under OZT Funds)

Head of A/C: - OZT Funds

Sr.# 18

NIT No: & Date: - CM/MCK/282, dated 15/11/2017 & Corrig: No: CM/MCK/290, dated 24/11/2017

Date of Issue upto: -30/11/2017

Date of Opening: - 05/12/2017

Estimated Cost Provision		Schedule B	Name of Contractors		
Total Cartage	616133.00	1353125.00	M/S Nabi Builders & Co 47.90%	Mr. Liaquat Ali Gopang 48.50%	Mr. Ali Sher Chandio 49.25%
Schedule items	1349125.00		Above	Above	Above
Non Schedule items	4000.00	Schedule 'B'	1349125.00	1349125.00	1349125.00
10% Ceiling premium	31424.00	Add:premium	646231.00	654326.00	664444.00
Estimated Cost: -	2000682.00	Non Schedule items	4000.00	4000.00	4000.00
Say: -	2000000.00	Tender Cost	1995356.00	2003451.00	2013569.00
		Estimated Cost(-)	2000000.00	2000000.00	2000000.00
		Difference	-4644.00	3451.00	13569.00
			-0.23% Below Estimated Cost	0.17% Above Estimated Cost	0.68% Above Estimated Cost

NOTE: -

The Lowest rate quoted by **M/S Nabi Builders & Co** Government Contractor at **Rs: 47.90% Above** the schedule items is found lowest which comes to **Rs: -0.23% Below** the estimated cost is hereby approved. No premium will be allowed on Non Schedule items


Assistant Director
Planning & Development
D.C office Kamber
(Member)


Accounts Officer
Municipal Committee
Kamber
(Member)


Chairman
Municipal Committee
Kamber
(Chairman)

BID EVALUATION REPORT

19

- 1 Name of Procuring Agency: **Municipal Committee Kamber**
- 2 Tender Reference No: **NIT No: CM/MCK/282, dated 15/11/2017**
- 3 Tender Description / Name of Work / Item: **Construction of C.C drains, C.C blocks & Paver block from School to Abdul Rehman house D.C office Muhalla Ward-13 Kamber City**
- 4 Method of Procurement: **(Single stage one Envelop) Procurement**
- 5 Tender Published **SPPRA Web site No:**
03 Nos:
- 6 Total Bid document sold: **03 Nos:**
- 7 Total Bids Received: **03 Nos:**
- 8 Technical Bid Opening date: (if applicable) **05-12-2017** (provide details in separate form)
- 9 No. of Bid technically qualified (if applicable) -----
- 10 Bid(s) Rejected -----
- 11 Financial Bid Opening Date: - **05/12/2017**

12 Bid Evaluation Report:

S.No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reason for acceptance / rejection	Remarks
01	02	03	04	05	06	07
1	M/S Nabi Builders & Co	644749.00	1	-	Lowest	47.75% Above
2	M/S Noman Builders	654876.00	2	-	High	48.50% Above
3	M/S Damas Enterprises	665003.00	3	-	Highest	49.25% Above


Assistant Director
P & D D.C Office Kamber
(Member)


(Dileep Kumar)
Accounts Officer
Municipal Committee Kamber
Member


(Shahban Ali Shaikh)
Chairman
Municipal Committee Kamber
Chairman

COMPARATIVE STATEMENT

Name of work: - Construction of C.C drains, C.C blocks & Paver block from School to Abdul Rehman house
D.C office Muhalla of Ward No: 13 Kamber City (Under OZT Funds)

NIT No: & Date: - CM/MCK/282,
dated 15/11/2017 & Corrg: No:
CM/MCK/290, dated 24/11/2017

Head of A/C: - OZT Funds

Date of Issue upto: -30/11/2017

Sr.# 19

Date of Opening: - 05/12/2017


Estimated Cost Provision		Schedule B	Name of Contractors		
		1354259.00	M/S Nabi Builders & Co 47.75% Above	M/S Noman Builders 48.50% Above	M/S Damas Enterprises 49.25% Above
Total Cartage	613850.00				
Schedule items	1350259.00				
Non Schedule items	4000.00	Schedule 'B'	1350259.00	1350259.00	1350259.00
10% Ceiling premium	31726.00	Add:premium	644749.00	654876.00	665003.00
Estimated Cost: -	1999835.00	Non Schedule items	4000.00	4000.00	4000.00
Say: -	2000000.00	Tender Cost	1995008.00	2005135.00	2015262.00
		Estimated Cost(-)	2000000.00	2000000.00	2000000.00
		Difference	-4992.00	5135.00	15262.00
			-0.25% Below Estimated Cost	0.26% Above Estimated Cost	0.76% Above Estimated Cost

NOTE: -

The Lowest rate quoted by **M/S Nabi Builders & Co** Government Contractor at **Rs: 47.75% Above** the schedule items is found lowest which comes to **Rs: -0.25% Below** the estimated cost is hereby approved. No premium will be allowed on Non Schedule items


Assistant Director
Planning & Development
D.C office Kamber
(Member)


Accounts Officer
Municipal Committee
Kamber
(Member)


Chairman
Municipal Committee
Kamber
(Chairman)

BID EVALUATION REPORT

20

- 1 Name of Procuring Agency: **Municipal Committee Kamber**
- 2 Tender Reference No: **NIT No: CM/MCK/282, dated 15/11/2017**
- 3 Tender Description / Name of Work / Item: **Construction of C.C drains, C.C blocks & Paver block in Muhammad Safdar Khanzada street at Ibrahim Shah Muhalla Ward-14 Kamber City**
- 4 Method of Procurement: **(Single stage one Envelop) Procurement**
- 5 Tender Published **SPPRA Web site No:**
- 03 Nos:**
- 6 Total Bid document sold: **03 Nos:**
- 7 Total Bids Received: **03 Nos:**
- 8 Technical Bid Opening date: (if applicable) **05-12-2017** (provide details in separate form)
- 9 No. of Bid technically qualified (if applicable) -----
- 10 Bid(s) Rejected -----
- 11 Financial Bid Opening Date: - **05/12/2017**

12 Bid Evaluation Report:

S.No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reason for acceptance / rejection	Remarks
01	02	03	04	05	06	07
1	Mr. Rizwan Ahmed Junejo	313806.00	1	-	Lowest	46.00% Above
2	Mr. Najamuddin Chandio	320628.00	2	-	High	47.00% Above
3	M/S Jatoi Traders	327450.00	3	-	Highest	48.00% Above


Assistant Director
P & D D.C Office Kamber
(Member)


(Dileep Kumar)
Accounts Officer
Municipal Committee Kamber
Member


(Shahban Ali Shaikh)
Chairman
Municipal Committee Kamber
Chairman

COMPARATIVE STATEMENT

Name of work: - Construction of C.C drains, C.C blocks & Paver block in Muhammad Safdar Khanzada street at Ibrahim Shah Muhalla Ward No: 14 Kamber City (Under OZT Funds)

NIT No: & Date: - CM/MCK/282, dated 15/11/2017 & Corrg: No: CM/MCK/290, dated 24/11/2017

Head of A/C: - OZT Funds

Date of Issue upto: -30/11/2017

Sr.# 20


Date of Opening: - 05/12/2017


Estimated Cost Provision		Schedule B	Name of Contractors		
		686188.00	Mr. Rizwan Ahmed Junejo 46.00% Above	Mr. Najamuddin Chandio 47.00% Above	M/S Jatoi Traders 48.00% Above
Total Cartage	300892.00				
Schedule items	682188.00				
Non Schedule items	4000.00	Schedule 'B'	682188.00	682188.00	682188.00
10% Ceiling premium	13773.00	Add:premium	313806.00	320628.00	327450.00
Estimated Cost: -	1000853.00	Non Schedule items	4000.00	4000.00	4000.00
Say: -	1000000.00	Tender Cost	995994.00	1002816.00	1009638.00
		Estimated Cost(-)	1000000.00	1000000.00	1000000.00
		Difference	-4006.00	2816.00	9638.00
			-0.40% Below Estimated Cost	0.28% Above Estimated Cost	0.96% Above Estimated Cost

NOTE: -

The Lowest rate quoted by **Mr. Rizwan Ahmed Junejo** Government Contractor at **Rs: 46.00% Above** the schedule items is found lowest which comes to **Rs: -0.40% Below** the estimated cost is hereby approved. No premium will be allowed on Non Schedule items


Assistant Director
Planning & Development
D.C office Kamber
(Member)


Accounts Officer
Municipal Committee
Kamber
(Member)


Chairman
Municipal Committee
Kamber
(Chairman)

BID EVALUATION REPORT

21

- 1 Name of Procuring Agency: **Municipal Committee Kamber**
- 2 Tender Reference No: **NIT No: CM/MCK/282, dated 15/11/2017**
- 3 Tender Description / Name of Work / Item: **Construction of C.C drains, C.C blocks & Paver block from Pipul Chowk to Gul Hassan Gopang house Ward-14 Kamber City**
- 4 Method of Procurement: **(Single stage one Envelop) Procurement**
- 5 Tender Published **SPPRA Web site No:**
03 Nos:
- 6 Total Bid document sold: **03 Nos:**
- 7 Total Bids Received: **03 Nos:**
- 8 Technical Bid Opening date: (if applicable) **05-12-2017** (provide details in separate form)
- 9 No. of Bid technically qualified (if applicable) **-----**
- 10 Bid(s) Rejected **-----**
- 11 Financial Bid Opening Date: - **05/12/2017**

12 Bid Evaluation Report:

S.No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reason for acceptance / rejection	Remarks
01	02	03	04	05	06	07
1	M/S Pak Constructor & Engrs:	646030.00	1	-	Lowest	47.90% Above
2	Mr. Nazir Ahmed Chandio	654122.00	2	-	High	48.50% Above
3	Mr. Abdul Sattar Soomro	664912.00	3	-	Highest	49.30% Above


Assistant Director
P & D D.C Office Kamber
(Member)


(Dileep Kumar)
Accounts Officer
Municipal Committee Kamber
Member


(Shahban Ali Shaikh)
Chairman
Municipal Committee Kamber
Chairman

COMPARATIVE STATEMENT

Name of work: - Construction of C.C drains, C.C blocks & Paver block from Pipul Chowk to Gul Hassan
Gopang house of Ward No: 14 Kamber City (Under OZT Funds)

Head of A/C: - OZT Funds

NIT No: & Date: - CM/MCK/282,
dated 15/11/2017 & Corrg: No:
CM/MCK/290, dated 24/11/2017

Date of Issue upto: -30/11/2017

Date of Opening: - 05/12/2017

Sr.# 21

Estimated Cost Provision		Schedule B	Name of Contractors		
		1352705.00	M/S Pak Constructor & Engrs: 47.90% Above	Mr. Nazir Ahmed Chandio 48.50% Above	Mr. Abdul Sattar Soomro 49.30% Above
Total Cartage	616144.00				
Schedule items	1348705.00				
Non Schedule items	4000.00	Schedule 'B'	1348705.00	1348705.00	1348705.00
10% Ceiling premium	30859.00	Add:premium	646030.00	654122.00	664912.00
Estimated Cost: -	1999708.00	Non Schedule items	4000.00	4000.00	4000.00
Say: -	2000000.00	Tender Cost	1994735.00	2002827.00	2013617.00
		Estimated Cost(-)	2000000.00	2000000.00	2000000.00
		Difference	-5265.00	2827.00	13617.00
			-0.26% Below Estimated Cost	0.14% Above Estimated Cost	0.68% Above Estimated Cost

NOTE: -

The Lowest rate quoted by **M/S Pak Constructor & Engineers** Government Contractor at **Rs: 47.90% Above** the schedule items is found lowest which comes to **Rs: -0.26% Below** the estimated cost is hereby approved. No premium will be allowed on Non Schedule items


Assistant Director
Planning & Development
D.C office Kamber
(Member)


Accounts Officer
Municipal Committee
Kamber
(Member)


Chairman
Municipal Committee
Kamber
(Chairman)

BID EVALUATION REPORT

22

- 1 Name of Procuring Agency: **Municipal Committee Kamber**
- 2 Tender Reference No: **NIT No: CM/MCK/282, dated 15/11/2017**
- 3 Tender Description / Name of Work / Item: **Construction of C.C drains & C.C blocks from Surhia Masjid to Dr. Nanik Ram Clinic Ward-14 Kamber City**
- 4 Method of Procurement: **(Single stage one Envelop) Procurement**
- 5 Tender Published **SPPRA Web site No:**
03 Nos:
- 6 Total Bid document sold: **03 Nos:**
- 7 Total Bids Received: **03 Nos:**
- 8 Technical Bid Opening date: (if applicable) **05-12-2017** (provide details in separate form)
- 9 No. of Bid technically qualified (if applicable) -----
- 10 Bid(s) Rejected -----
- 11 Financial Bid Opening Date: - **05/12/2017**

12 Bid Evaluation Report:

S.No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reason for acceptance / rejection	Remarks
01	02	03	04	05	06	07
1	M/S Nabi Builders & Co	361599.00	1	-	Lowest	57.00% Above
2	Mr. Om Parkash	371115.00	2	-	High	58.50% Above
3	M/S U.K Enterprises	375873.00	3	-	Highest	59.25% Above


Assistant Director
P & D D.C Office Kamber
(Member)


(Dileep Kumar)
Accounts Officer
Municipal Committee Kamber
Member


(Shahban Ali Shaikh)
Chairman
Municipal Committee Kamber
Chairman

COMPARATIVE STATEMENT

Name of work: - Construction of C.C drains & C.C blocks from Surhia Masjid to Dr. Nanik Ram Clinic Ward No: 14
Kamber City (Under OZT Funds)

NIT No: & Date: - CM/MCK/282,
dated 15/11/2017 & Corrg: No:
CM/MCK/290, dated 24/11/2017

Head of A/C: - OZT Funds

Date of Issue upto: -30/11/2017

Sr.# 22


Date of Opening: - 05/12/2017

Estimated Cost Provision		Schedule B	Name of Contractors		
		638385.00	M/S Nabi Builders & Co 57.00% Above	Mr. Om Parkash 58.50% Above	M/S U.K Enterprises 59.25% Above
Total Cartage	342912.00				
Schedule items	634385.00				
Non Schedule items	4000.00	Schedule 'B'	634385.00	634385.00	634385.00
10% Ceiling premium	18998.00	Add:premium	361599.00	371115.00	375873.00
Estimated Cost: -	1000295.00	Non Schedule items	4000.00	4000.00	4000.00
Say: -	1000000.00	Tender Cost	995984.00	1005500.00	1010258.00
		Estimated Cost(-)	1000000.00	1000000.00	1000000.00
		Difference	-4016.00	5500.00	10258.00
			-0.40% Below Estimated Cost	0.55% Above Estimated Cost	1.03% Above Estimated Cost

NOTE: -

The Lowest rate quoted by **M/S Nabi Builders** Government Contractor at **Rs: 57.00% Above** the schedule items is found lowest which comes to **Rs: -0.40% Below** the estimated cost is hereby approved. No premium will be allowed on Non Schedule items


Assistant Director
Planning & Development
D.C office Kamber
(Member)


Accounts Officer
Municipal Committee
Kamber
(Member)


Chairman
Municipal Committee
Kamber
(Chairman)

BID EVALUATION REPORT

23

- 1 Name of Procuring Agency: **Municipal Committee Kamber**
- 2 Tender Reference No: **NIT No: CM/MCK/282, dated 15/11/2017**
- 3 Tender Description / Name of Work / Item: **Construction of C.C drains & C.C blocks from Dr. Nanik Ram Clinic to Gul Hassan Gopang house Ward-14 Kamber City**
- 4 Method of Procurement: **(Single stage one Envelop) Procurement**
- 5 Tender Published **SPPRA Web site No:**
03 Nos:
- 6 Total Bid document sold: **03 Nos:**
- 7 Total Bids Received: **03 Nos:**
- 8 Technical Bid Opening date: (if applicable) **05-12-2017** (provide details in separate form)
- 9 No. of Bid technically qualified (if applicable) **-----**
- 10 Bid(s) Rejected **-----**
- 11 Financial Bid Opening Date: - **05/12/2017**

12 Bid Evaluation Report:

S.No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reason for acceptance / rejection	Remarks
01	02	03	04	05	06	07
1	Mir Bilawal Khan Mirjat	361672.00	1	-	Lowest	57.00% Above
2	M/S Jatoi Traders	368018.00	2	-	High	58.00% Above
3	Mr. Mehtab Hussain	374363.00	3	-	Highest	59.00% Above


Assistant Director
P & D D.C Office Kamber
(Member)


(Dileep Kumar)
Accounts Officer
Municipal Committee Kamber
Member


(Shahban Ali Shaikh)
Chairman
Municipal Committee Kamber
Chairman

COMPARATIVE STATEMENT

Name of work: - Construction of C.C drains & C.C blocks from Dr. Nanik Ram Clinic to Gul Hassan
Gopang house Ward No: 14 Kamber City (Under OZT Funds)

NIT No: & Date: - CM/MCK/282,
dated 15/11/2017 & Corr: No:
CM/MCK/290, dated 24/11/2017

Head of A/C: - OZT Funds

Date of Issue upto: -30/11/2017

Sr.# 23


Date of Opening: - 05/12/2017


Estimated Cost Provision		Schedule B	Name of Contractors		
		638513.00	Mir Bilawal Khan Mirjat 57.00% Above	M/S Jatoi Traders 58.00% Above	Mr. Mehtab Hussain 59.00% Above
Total Cartage	342714.00				
Schedule items	634513.00				
Non Schedule items	4000.00	Schedule 'B'	634513.00	634513.00	634513.00
10% Ceiling premium	19235.00	Add:premium	361672.00	368018.00	374363.00
Estimated Cost: -	1000462.00	Non Schedule items	4000.00	4000.00	4000.00
Say: -	1000000.00	Tender Cost	996185.00	1002531.00	1008876.00
		Estimated Cost(-)	1000000.00	1000000.00	1000000.00
		Difference	-3815.00	2531.00	8876.00
			-0.38% Below Estimated Cost	0.25% Above Estimated Cost	0.89% Above Estimated Cost

NOTE: -

The Lowest rate quoted by **Mir Bilawal Khan Mirjat** Government Contractor at **Rs: 57.00% Above** the schedule items is found lowest which comes to **Rs: -0.38% Below** the estimated cost is hereby approved. No premium will be allowed on Non Schedule items


Assistant Director
Planning & Development
D.C office Kamber
(Member)


Accounts Officer
Municipal Committee
Kamber
(Member)


Chairman
Municipal Committee
Kamber
(Chairman)

BID EVALUATION REPORT

24

- 1 Name of Procuring Agency: **Municipal Committee Kamber**
- 2 Tender Reference No: **NIT No: CM/MCK/282, dated 15/11/2017**
- 3 Tender Description / Name of Work / Item: **Construction of C.C drains & Paver block from Maqsood Memon house to Ayoob Wadho House Kamber City**
- 4 Method of Procurement: **(Single stage one Envelop) Procurement**
- 5 Tender Published **SPPRA Web site No:**
03 Nos:
- 6 Total Bid document sold: **03 Nos:**
- 7 Total Bids Received: **03 Nos:**
- 8 Technical Bid Opening date: (if applicable) **05-12-2017** (provide details in separate form)
- 9 No. of Bid technically qualified (if applicable) -----
- 10 Bid(s) Rejected -----
- 11 Financial Bid Opening Date: - **05/12/2017**

12 Bid Evaluation Report:

S.No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reason for acceptance / rejection	Remarks
01	02	03	04	05	06	07
1	Mr. Raja Mehran Khan	171600.00	1	-	Lowest	32.75% Above
2	Mr. Abdul Sattar Soomro	176054.00	2	-	High	33.60% Above
3	Mr. Ayaz Ali Dayo	178935.00	3	-	Highest	34.15% Above


Assistant Director
P & D D.C Office Kamber
(Member)


(Dileep Kumar)
Accounts Officer
Municipal Committee Kamber
Member


(Shahban Ali Shaikh)
Chairman
Municipal Committee Kamber
Chairman

COMPARATIVE STATEMENT

Name of work: - Construction of C.C drains & Paver block from Maqsood Memon house to Ayoob Wadho house
Kamber City (Under OZT Funds)

NIT No: & Date: - CM/MCK/282,
dated 15/11/2017 & Corr: No:
CM/MCK/290, dated 24/11/2017

Head of A/C: - OZT Funds

Date of Issue upto: -30/11/2017

Sr.# 24

Date of Opening: - 05/12/2017

Estimated Cost Provision		Schedule B	Name of Contractors		
		527969.00	Mr. Raja Mehran Khan 32.75% Above	Mr. Abdul Sattar Soomro 33.60% Above	Mr. Ayaz Ali Dayo 34.15% Above
Total Cartage	139551.00				
Schedule items	523969.00				
Non Schedule items	4000.00	Schedule 'B'	523969.00	523969.00	523969.00
10% Ceiling premium	32062.00	Add:premium	171600.00	176054.00	178935.00
Estimated Cost: -	699582.00	Non Schedule items	4000.00	4000.00	4000.00
Say: -	700000.00	Tender Cost	695569.00	700023.00	702904.00
		Estimated Cost(-)	700000.00	700000.00	700000.00
		Difference	-4431.00	23.00	2904.00
			-0.63% Below Estimated Cost	0.00% Above Estimated Cost	0.41% Above Estimated Cost

NOTE: -

The Lowest rate quoted by **Mr.Raja Mehran Khan** Government Contractor at **Rs: 32.75% Above** the schedule items is found lowest which comes to **Rs: -0.63% Below** the estimated cost is hereby approved. No premium will be allowed on Non Schedule items


Assistant Director
Planning & Development
D.C office Kamber
(Member)


Accounts Officer
Municipal Committee
Kamber
(Member)


Chairman
Municipal Committee
Kamber
(Chairman)

BID EVALUATION REPORT

25

- 1 Name of Procuring Agency: **Municipal Committee Kamber**
- 2 Tender Reference No: **NIT No: CM/MCK/282, dated 15/11/2017**
- 3 Tender Description / Name of Work / Item: **Construction of C.C drains & C.C blocks from Ateeque Shah house to Larkana Road Kamber City**
- 4 Method of Procurement: **(Single stage one Envelop) Procurement**
- 5 Tender Published **SPPRA Web site No:**
03 Nos:
- 6 Total Bid document sold: **03 Nos:**
- 7 Total Bids Received: **03 Nos:**
- 8 Technical Bid Opening date: (if applicable) **05-12-2017** (provide details in separate form)
- 9 No. of Bid technically qualified (if applicable) -----
- 10 Bid(s) Rejected -----
- 11 Financial Bid Opening Date: - **05/12/2017**

12 Bid Evaluation Report:

S.No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reason for acceptance / rejection	Remarks
01	02	03	04	05	06	07
1	M/S U.K Enterprises	361672.00	1	-	Lowest	57.00% Above
2	Mr. Mehtab Hussain	368018.00	2	-	High	58.00% Above
3	Mr. Ayaz Ali Dayo	374363.00	3	-	Highest	59.00% Above


Assistant Director
P & D D.C Office Kamber
(Member)


(Dileep Kumar)
Accounts Officer
Municipal Committee Kamber
Member


(Shahban Ali Shaikh)
Chairman
Municipal Committee Kamber
Chairman

COMPARATIVE STATEMENT

Name of work: - Construction of C.C drains & C.C blocks from Ateeque Shah house to Larkana road Kamber City
(Under OZT Funds)

NIT No: & Date: - CM/MCK/282,
dated 15/11/2017 & Corr: No:
CM/MCK/290, dated 24/11/2017

Head of A/C: - OZT Funds

Date of Issue upto: -30/11/2017

Sr.# 25

Date of Opening: - 05/12/2017

Estimated Cost Provision		Schedule B	Name of Contractors		
		638513.00	M/S U.K Enterprises 57.00% Above	Mr. Mehtab Hussain 58.00% Above	Mr. Ayaz Ali Dayo 59.00% Above
Total Cartage	342714.00				
Schedule items	634513.00				
Non Schedule items	4000.00	Schedule 'B'	634513.00	634513.00	634513.00
10% Ceiling premium	19235.00	Add:premium	361672.00	368018.00	374363.00
Estimated Cost: -	1000462.00	Non Schedule items	4000.00	4000.00	4000.00
Say: -	1000000.00	Tender Cost	996185.00	1002531.00	1008876.00
		Estimated Cost(-)	1000000.00	1000000.00	1000000.00
		Difference	-3815.00	2531.00	8876.00
			-0.38% Below Estimated Cost	0.25% Above Estimated Cost	0.89% Above Estimated Cost

NOTE: -

The Lowest rate quoted by **M/S U.K Enterprises** Government Contractor at **Rs: 57.00% Above** the schedule items is found lowest which comes to **Rs: -0.38% Below** the estimated cost is hereby approved. No premium will be allowed on Non Schedule items



Assistant Director
Planning & Development
D.C office Kamber
(Member)



Accounts Officer
Municipal Committee
Kamber
(Member)



Chairman
Municipal Committee
Kamber
(Chairman)

BID EVALUATION REPORT

20

- 1 Name of Procuring Agency: **Municipal Committee Kamber**
- 2 Tender Reference No: **NIT No: CM/MCK/282, dated 15/11/2017**
- 3 Tender Description / Name of Work / Item: **Construction of C.C drains & C.C blocks from Wazir Chandio house to Larkana Road Kamber City**
- 4 Method of Procurement: **(Single stage one Envelop) Procurement**
- 5 Tender Published **SPPRA Web site No:**
03 Nos:
- 6 Total Bid document sold: **03 Nos:**
- 7 Total Bids Received: **03 Nos:**
- 8 Technical Bid Opening date: (if applicable) **05-12-2017** (provide details in separate form)
- 9 No. of Bid technically qualified (if applicable) -----
- 10 Bid(s) Rejected -----
- 11 Financial Bid Opening Date: - **05/12/2017**

12 Bid Evaluation Report:

S.No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reason for acceptance / rejection	Remarks
01	02	03	04	05	06	07
1	Mr. Ayaz Ali Dayo	361833.00	1	-	Lowest	57.00% Above
2	Mr. Saeed Ahmed Chandio	366912.00	2	-	High	57.80% Above
3	Mr. Janib Ali Lashari	371355.00	3	-	Highest	58.50% Above


Assistant Director
P & D D.C Office Kamber
(Member)


(Dileep Kumar)
Accounts Officer
Municipal Committee Kamber
Member


(Shahban Ali Shaikh)
Chairman
Municipal Committee Kamber
Chairman

COMPARATIVE STATEMENT

Name of work: - Construction of C.C drains & C.C blocks from Wazir Chandio house to Larkana road
Kamber City (Under OZT Funds)

Head of A/C: - OZT Funds

NIT No: & Date: - CM/MCK/282,
dated 15/11/2017 & Corrg: No:
CM/MCK/290, dated 24/11/2017

Date of Issue upto: -30/11/2017

Date of Opening: - 05/12/2017


Sr.# 26


Estimated Cost Provision		Schedule B	Name of Contractors		
		638795.00	Mr. Ayaz Ali Dayo 57.00% Above	Mr. Saeed Ahmed Chandio 57.80% Above	Mr. Janib Ali Lashari 58.50% Above
Total Cartage	342811.00				
Schedule items	634795.00				
Non Schedule items	4000.00	Schedule 'B'	634795.00	634795.00	634795.00
10% Ceiling premium	19074.00	Add:premium	361833.00	366912.00	371355.00
Estimated Cost: -	1000680.00	Non Schedule items	4000.00	4000.00	4000.00
Say: -	1000000.00	Tender Cost	996628.00	1001707.00	1006150.00
		Estimated Cost(-)	1000000.00	1000000.00	1000000.00
		Difference	-3372.00	1707.00	6150.00
			-0.34% Below Estimated Cost	0.17% Above Estimated Cost	0.62% Above Estimated Cost

NOTE: -

The Lowest rate quoted by **Mr. Ayaz Ali Dayo** Government Contractor at **Rs: 57.00% Above** the schedule items is found lowest which comes to **Rs: -0.34% Below** the estimated cost is hereby approved. No premium will be allowed on Non Schedule items


Assistant Director
Planning & Development
D.C office Kamber
(Member)


Accounts Officer
Municipal Committee
Kamber
(Member)


Chairman
Municipal Committee
Kamber
(Chairman)

BID EVALUATION REPORT

27

- 1 Name of Procuring Agency: **Municipal Committee Kamber**
- 2 Tender Reference No: **NIT No: CM/MCK/282, dated 15/11/2017**
- 3 Tender Description / Name of Work / Item: **Construction of C.C drains & C.C blocks from Sher Chandio house to Larkana Road Kamber City**
- 4 Method of Procurement: **(Single stage one Envelop) Procurement**
- 5 Tender Published **SPPRA Web site No:**
03 Nos:
- 6 Total Bid document sold: **03 Nos:**
- 7 Total Bids Received: **03 Nos:**
- 8 Technical Bid Opening date: (if applicable) **05-12-2017** (provide details in separate form)
- 9 No. of Bid technically qualified (if applicable) -----
- 10 Bid(s) Rejected -----
- 11 Financial Bid Opening Date: - **05/12/2017**

12 Bid Evaluation Report:

S.No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reason for acceptance / rejection	Remarks
01	02	03	04	05	06	07
1	M/S Pak Constructor & Engrs:	361833.00	1	-	Lowest	57.00% Above
2	M/S Jatoi Traders	367546.00	2	-	High	57.90% Above
3	Mr. Nazir Hussain Chandio	371355.00	3	-	Highest	58.50% Above


Assistant Director
P & D D.C Office Kamber
(Member)


(Dileep Kumar)
Accounts Officer
Municipal Committee Kamber
Member


(Shahban Ali Shaikh)
Chairman
Municipal Committee Kamber
Chairman

COMPARATIVE STATEMENT

Name of work: - Construction of C.C drains & C.C blocks from Sher Chandio house to Larkana road
Kamber City (Under OZT Funds)

NIT No: & Date: - CM/MCK/282,
dated 15/11/2017 & Corrg: No:
CM/MCK/290, dated 24/11/2017

Head of A/C: - OZT Funds

Date of Issue upto: -30/11/2017

Sr.# 27


Date of Opening: - 05/12/2017


Estimated Cost Provision		Schedule B	Name of Contractors		
		638795.00	M/S Pak Constructors & Engrs: 57.00%	M/S Jatoi Traders 57.90%	Mr. Nazir Hussain Chandio 58.50%
Total Cartage	342811.00		Above	Above	Above
Schedule items	634795.00				
Non Schedule items	4000.00	Schedule 'B'	634795.00	634795.00	634795.00
10% Ceiling premium	19074.00	Add:premium	361833.00	367546.00	371355.00
Estimated Cost: -	1000680.00	Non Schedule items	4000.00	4000.00	4000.00
Say: -	1000000.00	Tender Cost	996628.00	1002341.00	1006150.00
		Estimated Cost(-)	1000000.00	1000000.00	1000000.00
		Difference	-3372.00	2341.00	6150.00
			-0.34%	0.23%	0.62%
			Below Estimated Cost	Above Estimated Cost	Above Estimated Cost

NOTE: -

The Lowest rate quoted by **M/S Pak Constructors & Engineers** Government Contractor at **Rs: 57.00% Above** the schedule items is found lowest which comes to **Rs: -0.34% Below** the estimated cost is hereby approved. No premium will be allowed on Non Schedule items


Assistant Director
Planning & Development
D.C office Kamber
(Member)


Accounts Officer
Municipal Committee
Kamber
(Member)


Chairman
Municipal Committee
Kamber
(Chairman)

BID EVALUATION REPORT

29

- 1 Name of Procuring Agency: **Municipal Committee Kamber**
- 2 Tender Reference No: **NIT No: CM/MCK/282, dated 15/11/2017**
- 3 Tender Description / Name of Work / Item: **Construction of Play Ground near Girls High School Kamber City**
- 4 Method of Procurement: **(Single stage one Envelop) Procurement**
- 5 Tender Published **SPPRA Web site No:**
03 Nos:
- 6 Total Bid document sold: **03 Nos:**
- 7 Total Bids Received: **03 Nos:**
- 8 Technical Bid Opening date: (if applicable) **05-12-2017** (provide details in separate form)
- 9 No. of Bid technically qualified (if applicable) -----
- 10 Bid(s) Rejected -----
- 11 Financial Bid Opening Date: - **05/12/2017**

12 Bid Evaluation Report:

S.No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reason for acceptance / rejection	Remarks
01	02	03	04	05	06	07
1	M/S Pak Constructor & Engrs:	646030.00	1	-	Lowest	47.90% Above
2	Mr. Nazir Ahmed Chandio	654122.00	2	-	High	48.50% Above
3	Mr. Abdul Sattar Soomro	664912.00	3	-	Highest	49.30% Above


Assistant Director
P & D D.C Office Kamber
(Member)


(Dileep Kumar)
Accounts Officer
Municipal Committee Kamber
Member


(Shahban Ali Shaikh)
Chairman
Municipal Committee Kamber
Chairman

COMPARATIVE STATEMENT

Name of work: - Construction of Play Ground near Girls High School Kamber City (under OZT Funds)

Head of A/C: - OZT Funds

NIT No: & Date: - CM/MCK/282,
dated 15/11/2017 & Corr: No:
CM/MCK/290, dated 24/11/2017

Date of Issue upto: -30/11/2017

Date of Opening: - 05/12/2017

Sr.# 29


Estimated Cost Provision		Schedule B	Name of Contractors		
		1352705.00	M/S Pak Constructor & Engrs: 47.90% Above	Mr. Nazir Ahmed Chandio 48.50% Above	Mr. Abdul Sattar Soomro 49.30% Above
Total Cartage	616144.00				
Schedule items	1348705.00				
Non Schedule items	4000.00	Schedule 'B'	1348705.00	1348705.00	1348705.00
10% Ceiling premium	30859.00	Add:premium	646030.00	654122.00	664912.00
Estimated Cost: -	1999708.00	Non Schedule items	4000.00	4000.00	4000.00
Say: -	2000000.00	Tender Cost	1994735.00	2002827.00	2013617.00
		Estimated Cost(-)	2000000.00	2000000.00	2000000.00
		Difference	-5265.00	2827.00	13617.00
			-0.26% Below Estimated Cost	0.14% Above Estimated Cost	0.68% Above Estimated Cost

NOTE: -

The Lowest rate quoted by **M/S Pak Constructor & Engineers** Government Contractor at **Rs: 47.90% Above** the schedule items is found lowest which comes to **Rs: -0.26% Below** the estimated cost is hereby approved. No premium will be allowed on Non Schedule items


Assistant Director
Planning & Development
D.C office Kamber
(Member)


Accounts Officer
Municipal Committee
Kamber
(Member)


Chairman
Municipal Committee
Kamber
(Chairman)

BID EVALUATION REPORT

- 1 Name of Procuring Agency: **Municipal Committee Kamber** 31
- 2 Tender Reference No: **NIT No: CM/MCK/282, dated 15/11/2017**
- 3 Tender Description / Name of Work / Item: **Construction of Garage for Tractors & Vehicles of M.C Kamber at back side of Ghaibi Khan Chandio shopping Center Kamber City**
- 4 Method of Procurement: **(Single stage one Envelop) Procurement**
- 5 Tender Published **SPPRA Web site No:**
03 Nos:
- 6 Total Bid document sold: **03 Nos:**
- 7 Total Bids Received: **03 Nos:**
- 8 Technical Bid Opening date: (if applicable) **05-12-2017** (provide details in separate form)
- 9 No. of Bid technically qualified (if applicable) -----
- 10 Bid(s) Rejected -----
- 11 Financial Bid Opening Date: - **05/12/2017**

12 Bid Evaluation Report:

S.No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reason for acceptance / rejection	Remarks
01	02	03	04	05	06	07
1	Mr. Muhammad Ayoob Shaikh	383791.00	1	-	Lowest	24.00% Above
2	Mr. Ayaz Ali Dayo	399782.00	2	-	High	25.00% Above
3	Mr. Abdul Sattar Soomro	415774.00	3	-	Highest	26.00% Above


Assistant Director
P & D D.C Office Kamber
(Member)


(Dileep Kumar)
Accounts Officer
Municipal Committee Kamber
Member


(Shahban Ali Shaikh)
Chairman
Municipal Committee Kamber
Chairman

COMPARATIVE STATEMENT

Name of work: - Construction of Garage for Tractors & Vehicles of M.C Kamber at back side of Ghaibi Khan Chandio shopping Center Kamber City

Head of A/C: - OZT Funds

NIT No: & Date: - CM/MCK/282, dated 15/11/2017 & Corrg: No: CM/MCK/290, dated 24/11/2017

Date of Issue upto: -30/11/2017

Date of Opening: - 05/12/2017


Sr.# 30

Estimated Cost Provision		Schedule B	Name of Contractors		
Total Cartage	240625.00	1599129.00	Mr. Muhammad Ayoob Shaikh	Mr. Ayaz Ali Dayo	Mr. Abdul Sattar Soomro
Schedule items	1599129.00		24.00% Above	25.00% Above	26.00% Above
Non Schedule items	0.00	Schedule 'B'	1599129.00	1599129.00	1599129.00
10% Ceiling premium	143804.00	Add:premium	383791.00	399782.00	415774.00
Estimated Cost: -	1983558.00	Non Schedule items	0.00	0.00	0.00
Say: -	1984000.00	Tender Cost	1982920.00	1998911.00	2014903.00
		Estimated Cost(-)	1984000.00	1984000.00	1984000.00
		Difference	-1080.00	14911.00	30903.00
			-0.05% Below Estimated Cost	0.75% Above Estimated Cost	1.56% Above Estimated Cost

NOTE: -

The Lowest rate quoted by **Mr. Muhammad Ayoob Shaikh** Government Contractor at **Rs: 24.00% Above** the schedule items is found lowest which comes to **Rs: -0.05% Below** the estimated cost is hereby approved. No premium will be allowed on Non Schedule items


Assistant Director
Planning & Development
D.C office Kamber
(Member)


Accounts Officer
Municipal Committee
Kamber
(Member)


Chairman
Municipal Committee
Kamber
(Chairman)

BID EVALUATION REPORT

32

- 1 Name of Procuring Agency: **Municipal Committee Kamber**
- 2 Tender Reference No: **NIT No: CM/MCK/282, dated 15/11/2017**
- 3 Tender Description / Name of Work / Item: **Construction of Compound Wall (Remaining work) of Bagan Shah Grave Yard of Kamber City**
- 4 Method of Procurement: **(Single stage one Envelop) Procurement**
- 5 Tender Published **SPPRA Web site No:**
03 Nos:
- 6 Total Bid document sold: **03 Nos:**
- 7 Total Bids Received: **03 Nos:**
- 8 Technical Bid Opening date: (if applicable) **05-12-2017** (provide details in separate form)
- 9 No. of Bid technically qualified (if applicable) -----
- 10 Bid(s) Rejected -----
- 11 Financial Bid Opening Date: - **05/12/2017**

12 Bid Evaluation Report:

S.No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reason for acceptance / rejection	Remarks
01	02	03	04	05	06	07
1	M/S Noman Builders	1022011.00	1	-	Lowest	27.90% Above
2	M/S Al-Faraz Builders	1034832.00	2	-	High	28.25% Above
3	Mr. Muhammad Ayoob Shaikh	1062305.00	3	-	Highest	29.00% Above


Assistant Director
P & D D.C Office Kamber
(Member)


(Dileep Kumar)
Accounts Officer
Municipal Committee Kamber
Member


(Shahban Ali Shaikh)
Chairman
Municipal Committee Kamber
Chairman

COMPARATIVE STATEMENT

Name of work: - Construction of Compound Wall (Remaining Work) of Bagan Shah Grave Yard of Kamber City (Under OZT Funds)

Head of A/C: - OZT Funds

NIT No: & Date: - CM/MCK/282, dated 15/11/2017 & Corr: No: CM/MCK/290, dated 24/11/2017

Date of Issue upto: -30/11/2017

Date of Opening: - 05/12/2017

Sr.# 32

Estimated Cost Provision		Schedule B	Name of Contractors		
		3663122.00	M/S Noman Builders 27.90%	M/S Al-Faraz Builders 28.25%	Mr. Muhammad Ayoob Shaikh 29.00%
Total Cartage 800443.00			Above	Above	Above
Schedule items 3663122.00					
Non Schedule items 0.00		Schedule 'B'	3663122.00	3663122.00	3663122.00
10% Ceiling premium 223178.00		Add:premium	1022011.00	1034832.00	1062305.00
Estimated Cost: - 4686743.00		Non Schedule items	0.00	0.00	0.00
Say: - 4687000.00		Tender Cost	4685133.00	4697954.00	4725427.00
		Estimated Cost(-)	4686743.00	4686743.00	4686743.00
		Difference	-1610.00	11211.00	38684.00
			-0.03%	0.24%	0.83%
			Below Estimated Cost	Above Estimated Cost	Above Estimated Cost

NOTE: -

The Lowest rate quoted by **M/S Noman Builders** Government Contractor at **Rs: 27.90% Above** the schedule items is found lowest which comes to **Rs: -0.03% Below** the estimated cost is hereby approved. No premium will be allowed on Non Schedule items


Assistant Director
Planning & Development
D.C office Kamber
(Member)


Accounts Officer
Municipal Committee
Kamber
(Member)


Chairman
Municipal Committee
Kamber
(Chairman)

BID EVALUATION REPORT

- 33
- 1 Name of Procuring Agency: **Municipal Committee Kamber**
 - 2 Tender Reference No: **NIT No: CM/MCK/282, dated 15/11/2017**
 - 3 Tender Description / Name of Work / Item: **Construction of Bus Stand (Remaining Work) in Kamber City**
 - 4 Method of Procurement: **(Single stage one Envelop) Procurement**
 - 5 Tender Published **SPPRA Web site No:**
03 Nos:
 - 6 Total Bid document sold: **03 Nos:**
 - 7 Total Bids Received: **03 Nos:**
 - 8 Technical Bid Opening date: (if applicable) **05-12-2017** (provide details in separate form)
 - 9 No. of Bid technically qualified (if applicable) -----
 - 10 Bid(s) Rejected -----
 - 11 Financial Bid Opening Date: - **05/12/2017**

12 Bid Evaluation Report:

S.No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reason for acceptance / rejection	Remarks
01	02	03	04	05	06	07
1	M/S Nabi Builders & Co	1022011.00	1	-	Lowest	27.90% Above
2	Mr. Najamuddin Chandio	1034832.00	2	-	High	28.25% Above
3	Mr. Abdul Sattar Soomro	1062305.00	3	-	Highest	29.00% Above


Assistant Director
P & D D.C Office Kamber
(Member)


(Dileep Kumar)
Accounts Officer
Municipal Committee Kamber
Member


(Shahban Ali Shaikh)
Chairman
Municipal Committee Kamber
Chairman

COMPARATIVE STATEMENT

Name of work: - Construction of Bus Stand (Remaining Work) in Kamber City

NIT No: & Date: - CM/MCK/282,
dated 15/11/2017 & Corrg: No:
CM/MCK/290, dated 24/11/2017

Head of A/C: - OZT Funds

Date of Issue upto: -30/11/2017

Sr.# 33

Date of Opening: - 05/12/2017


Estimated Cost Provision		Schedule B	Name of Contractors		
Total Cartage	1741615.00	12032087.00	M/S Nabi Builders & Co	Mr. Najamuddin Chandio	Mr. Abdul Sattar Soomro
Schedule items	12032087.00		24.60% Above	25.50% Above	26.40% Above
Non Schedule items	0.00	Schedule 'B'	12032087.00	12032087.00	12032087.00
10% Ceiling premium	1225118.00	Add:premium	2959893.00	3068182.00	3176471.00
Estimated Cost: -	14998820.00	Non Schedule items	0.00	0.00	0.00
Say: -	15000000.00	Tender Cost	14991980.00	15100269.00	15208558.00
		Estimated Cost(-)	15000000.00	15000000.00	15000000.00
		Difference	-8020.00	100269.00	208558.00
			-0.05% Below Estimated Cost	0.67% Above Estimated Cost	1.39% Above Estimated Cost

NOTE: -

The Lowest rate quoted by **M/S Nabi Builders & Co** Government Contractor at **Rs: 24.60% Above** the schedule items is found lowest which comes to **Rs: -0.05% Below** the estimated cost is hereby approved. No premium will be allowed on Non Schedule items


Assistant Director
Planning & Development
D.C office Kamber
(Member)


Accounts Officer
Municipal Committee
Kamber
(Member)


Chairman
Municipal Committee
Kamber
(Chairman)

BID EVALUATION REPORT

- 1 Name of Procuring Agency: **Municipal Committee Kamber**
- 2 Tender Reference No: **NIT No: CM/MCK/282, dated 15/11/2017**
- 3 Tender Description / Name of Work / Item: **Construction of C.C drains, C.C block & Paver block in street of Manzoor Shaikh & Faisal Colony Masjid at Faisal Colony Ward-01 Kamber City**
- 4 Method of Procurement: **(Single stage one Envelop) Procurement**
- 5 Tender Published **SPPRA Web site No:**
- 03 Nos:**
- 6 Total Bid document sold: **03 Nos:**
- 7 Total Bids Received: **03 Nos:**
- 8 Technical Bid Opening date: (if applicable) **05-12-2017** (provide details in separate form)
- 9 No. of Bid technically qualified (if applicable) **-----**
- 10 Bid(s) Rejected **-----**
- 11 Financial Bid Opening Date: - **05/12/2017**

12 Bid Evaluation Report:

S.No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reason for acceptance / rejection	Remarks
01	02	03	04	05	06	07
1	M/S Nabi Builders & Co	644412.00	1	-	Lowest	47.70% Above
2	M/S Najamuddin Chandio & Co	660623.00	2	-	High	48.90% Above
3	M/S Noman Builders	675484.00	3	-	Highest	50.00% Above


(Naveed Ahmed Wadho)
Assistant Director
P & D D.C Office Kamber
(Member)


(Dileep Kumar)
Accounts Officer
Municipal Committee Kamber
Member


(Shahban Ali Shaikh)
Chairman
Municipal Committee Kamber
Chairman

COMPARATIVE STATEMENT

Name of work: - Construction of C.C drains, C.C blocks & Paver block in street of Manzoor Shaikh & Faisal Colony Masjid @ Faisal Colony Ward No: 01 Kamber City (Under OZT Funds)

NIT No: & Date: - CM/MCK/282,
dated 15/11/2017 & Corrg: No:
CM/MCK/290, dated 24/11/2017

Head of A/C: - OZT Funds

Date of Issue upto: -30/11/2017

Sr.# 01

Date of Opening: - 05/12/2017

Estimated Cost Provision		Schedule B	Name of Contractors		
		1354968.00	M/S Nabi Builders & Co 47.70% Above	M/S Najamuddin Chandio & Co 48.90% Above	M/S Noman Builders 50.00% Above
Total Cartage	609446.00				
Schedule items	1350968.00				
Non Schedule items	4000.00	Schedule 'B'	1350968.00	1350968.00	1350968.00
10% Ceiling premium	36080.00	Add:premium	644412.00	660623.00	675484.00
Estimated Cost: -	2000494.00	Non Schedule items	4000.00	4000.00	4000.00
Say: -	2000000.00	Tender Cost	1995380.00	2011591.00	2026452.00
		Estimated Cost(-)	2000000.00	2000000.00	2000000.00
		Difference	-4620.00	11591.00	26452.00
			-0.23% Below Estimated Cost	0.58% Above Estimated Cost	1.32% Above Estimated Cost

NOTE: -

The Lowest rate quoted by **M/S Nabi Builders & Co** Government Contractor at **Rs: 47.70% Above** the schedule items is found lowest which comes to **Rs: -0.23% Below** the estimated cost is hereby approved. No premium will be allowed on Non Schedule items



Assistant Director
Planning & Development
D.C office Kamber
(Member)



Accounts Officer
Municipal Committee
Kamber
(Member)



Chairman
Municipal Committee
Kamber
(Chairman)

BID EVALUATION REPORT

30

- 1 Name of Procuring Agency: **Municipal Committee Kamber**
- 2 Tender Reference No: **NIT No: CM/MCK/282, dated 15/11/2017**
- 3 Tender Description / Name of Work / Item: **Construction of Fire Station at old Water Storage Tanks near Imam Bargah Kamber City**
- 4 Method of Procurement: **(Single stage one Envelop) Procurement**
- 5 Tender Published **SPPRA Web site No:**
03 Nos:
- 6 Total Bid document sold: **03 Nos:**
- 7 Total Bids Received: **03 Nos:**
- 8 Technical Bid Opening date: (if applicable) **05-12-2017** (provide details in separate form)
- 9 No. of Bid technically qualified (if applicable) -----
- 10 Bid(s) Rejected -----
- 11 Financial Bid Opening Date: - **05/12/2017**

12 Bid Evaluation Report:

S.No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reason for acceptance / rejection	Remarks
01	02	03	04	05	06	07
1	Mr. Saeed Ahmed Chandio	343218.00	1	-	Lowest	23.75% Above
2	Mr. Nazir Ahmed Chandio	372843.00	2	-	High	25.80% Above
3	Mr. Mehtab Hussain	382959.00	3	-	Highest	26.50% Above


(Naveed Ahmed Wadho)
Assistant Director
P & D D.C Office Kamber
(Member)


(Dileep Kumar)
Accounts Officer
Municipal Committee Kamber
Member


(Shahban Ali Shaikh)
Chairman
Municipal Committee Kamber
Chairman

COMPARATIVE STATEMENT

Name of work: - **Construction of Fire Station at old Water Storage Tanks near Imam Bargah Kamber City**

Head of A/C: - **OZT Funds**

NIT No: & Date: - CM/MCK/282,
dated 15/11/2017 & Corr: No:
CM/MCK/290, dated 24/11/2017
Date of Issue upto: -30/11/2017
Date of Opening: - 05/12/2017

Sr.# 31

Estimated Cost Provision		Schedule B	Name of Contractors		
		1445129.00	Mr. Saeed Ahmed Chandio 23.75% Above	Mr. Nazir Ahmed Chandio 25.80% Above	Mr. Mehtab Hussain 26.50% Above
Total Cartage	210625.00				
Schedule items	1445129.00				
Non Schedule items	0.00	Schedule 'B'	1445129.00	1445129.00	1445129.00
10% Ceiling premium	143804.00	Add:premium	343218.00	372843.00	382959.00
Estimated Cost: -	1799558.00	Non Schedule items	0.00	0.00	0.00
Say: -	1800000.00	Tender Cost	1788347.00	1817972.00	1828088.00
		Estimated Cost(-)	1800000.00	1800000.00	1800000.00
		Difference	-11653.00	17972.00	28088.00
			-0.65% Below Estimated Cost	1.00% Above Estimated Cost	1.56% Above Estimated Cost

NOTE: -

The Lowest rate quoted by **Mr. Saeed Ahmed Chandio** Government Contractor at **Rs: 23.75% Above** the schedule items is found lowest which comes to **Rs: -0.65% Below** the estimated cost is hereby approved. No premium will be allowed on Non Schedule items



Assistant Director
Planning & Development
D.C office Kamber
(Member)



Accounts Officer
Municipal Committee
Kamber
(Member)



Chairman
Municipal Committee
Kamber
(Chairman)

BID EVALUATION REPORT

33

- 1 Name of Procuring Agency: **Municipal Committee Kamber**
- 2 Tender Reference No: **NIT No: CM/MCK/282, dated 15/11/2017**
- 3 Tender Description / Name of Work / Item: **Construction of Pillars with Barbid Wire around the Water Supply Scheme Raj Wah Kamber**
- 4 Method of Procurement: **(Single stage one Envelop) Procurement**
- 5 Tender Published **SPPRA Web site No:**
- 03 Nos:**
- 6 Total Bid document sold: **03 Nos:**
- 7 Total Bids Received: **03 Nos:**
- 8 Technical Bid Opening date: (if applicable) **05-12-2017** (provide details in separate form)
- 9 No. of Bid technically qualified (if applicable) -----
- 10 Bid(s) Rejected -----
- 11 Financial Bid Opening Date: - **05/12/2017**

12 Bid Evaluation Report:

S.No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reason for acceptance / rejection	Remarks
01	02	03	04	05	06	07
1	Mr. Muhammad Ayooob Shaikh	1234636.00	1	-	Lowest	32.80% Atpar
2	Mr. Janib Ali Lashari	1260985.00	2	-	High	33.50% Above
3	M/S G.M.B & Co	1279805.00	3	-	Highest	34.00% Above

(Naveed Ahmed Wadho)
Assistant Director
P & D D.C Office Kamber
(Member)

(Dileep Kumar)
Accounts Officer
Municipal Committee Kamber
Member

(Shahban Ali Shaikh)
Chairman
Municipal Committee Kamber
Chairman

COMPARATIVE STATEMENT

Name of work: - Construction of Pillars with Barbicid Wire around the Water Supply Scheme Raj Wah Kamber City
(Under OZT Funds)

NIT No: & Date: - CM/MCK/282,
dated 15/11/2017 & Corrg: No:
CM/MCK/290, dated 24/11/2017

Head of A/C: - OZT Funds

Date of Issue upto: -30/11/2017

Sr.# 34

Date of Opening: - 05/12/2017

Estimated Cost Provision		Schedule B	Name of Contractors		
		3764133.00	Mr. Muhammad Ayoob Shaikh 32.80% Above	Mr. Janib Ali Lashari 33.50% Above	M/S G.M.B Constt: Co 34.00% Above
Total Cartage	1235867.00				
Schedule items	3764133.00				
Non Schedule items	0.00	Schedule 'B'	3764133.00	3764133.00	3764133.00
10% Ceiling premium	0.00	Add:premium	1234636.00	1260985.00	1279805.00
Estimated Cost: -	5000000.00	Non Schedule items	0.00	0.00	0.00
		Tender Cost	4998769.00	5025118.00	5043938.00
		Estimated Cost(-)	5000000.00	5000000.00	5000000.00
		Difference	-1231.00	25118.00	43938.00
			-0.02% Below Estimated Cost	0.50% Above Estimated Cost	0.88% Above Estimated Cost

NOTE: -

The Lowest rate quoted by **Mr. Muhammad Ayoob Shaikh** Government Contractor at **Rs: 32.80% Above** the schedule items is found lowest which comes to **Rs: 0.02% below** the estimated cost is hereby approved. No premium will be allowed on Non Schedule items


Accounts Officer
 Municipal Committee
 Kamber
Account Director
 P & D O.c. office
 Kamber





Chief Municipal Officer
 Municipal Committee
 Kamber


Chairman
 Municipal Committee
 Kamber

MUNICIPAL COMMITTEE KAMBER

ATTENDANCE SHEET OF OFFICERS

NIT NO: CM/MCK/282, DATED 15/11/2017

S.No.	Name of Officer	Designation	Signature
1	Mr. Shahban Ali Shaikh Chairman Municipal Committee Kamber	Chairman	
2	Mr. Dileep Kumar Accounts Officer Municipal Committee Kamber	Member	
3	Mr. Naveed Ahmed Wadho Assistant Director Planning & Development D.C Office Kamber	Member	



CHAIRMAN
Municipal Committee
Kamber