BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2014-2015/8278 dated: 30-12-2014 Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:		Provincia	l Buildings I	Division No. I, Kar	achi.	
2.	Tender Reference No.		No. TC/G	-55/PBD-I/2	2014-2015/ 8278 da	ited: 25-05-201:	5.
3.	Tender description / Name of work /	item:	Renovatio	on / Rehab .59) 2014-20	ilitation of Chie	f Minister Ho	use Karachi
4,	Method of Procurement:		Single sta	ge – one env	elope procedure.		
5.	Tender Published:		SPPRA S	r. No.24426	SPPRA ID. No.15	75220037	
6.	Total Bid documents Sold:				(03)		
7.	Total Bids Received:				(03)		
8.	Technical Bid Opening date: (if appl (Provide details in separate form)	icable)			Not applicable	le	
9.	No. of Bid technically qualified (if a	pplicable):			Not applicable	le	
10.	Bid (s) Rejected:				NIL		
11,	Financial Bid Opening date				04-06-2015		
12.	Bid Evaluation Report:						
Sr. No.	Name of Firm or Bidder	200000	ffered by bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2		3	4	5	6	7
1.	M/S. Pakistan Electric Works.	Rs.11,76	5,79,842/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/S. Muhammad Hasni Builder.	Rs.12,24	1,59,846/-	2 nd			Highest
3.	M/S. Kashmir Pre-Engineering Construction Pvt Ltd.	Rs.12,33	3,66,405/-	3 rd			Highest

(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER

Provincial Buildings Division No. I,

Karachi.

(FAZAL MALLENGIN R.)

Minorities Affairs Karachi (ARSHAD HUSSAIN BHUTTO)
EXECUTIME ENGINEER
Provincial Buildings Division No. I,

COMPARATIVE ST

Renovation Rehabilitation of Chief Minister House Karachi (ADP No.59) 2014-2015.

Tender invited vied letter No. TC/C-55/PBD-I/2014-2015/8278 Karachi dated: 25-05-2015

Date of Issue: 11-06-2015		Date of ope	Date of opening: 12-06-2015				
As per Sanctioned Estimate	Estimate			Rate Quoted by the Bidders/Contractors.	ers/Contractors.		
Description of Items.	Amount	M/S. Pakistan Electric Works.	ks.	M/S. Muhammad Hasni Builder.	ler.	M/S. Kashmir Pre-Engineering Construction Pvt Ltd.	ing Construction
Cost of Civil Work (Part A)	Rs.1,57.51,376/-	Cost of Civil Work (Part A)	Rs.1,57.51,376/-	Cost of Civil Work (Part A)	Rs.1,57,51,376/-	Cost of Civil Work (Part A)	Rs.1,57,51,376/-
Less: 20.00% Below	Rs.31,50,275/-	Less: 12.00% Below	Rs.18.90,165/-	Add: 5.00% abvoe	Rs.7,87,568/-	At Par	Rs
Total:	Rs.1,26,01,101/-	Total:	Rs.1,38.61,210/-	Total:	Rs.1,65,38,944/-	Total:	Rs.1,57,51,376/-
Cost of Civil Work (Part B)	Rs.31.82,204/-	Cost of Civil Work (Part B)	Rs.31.82,204/-	Cost of Civil Work (Part B)	Rs.31,82,204/-	Cost of Civil Work (Part B)	Rs.31.82,204/-
Add:10.00% abvoe	Rs.3,18,220/-	Add:9.80% abvoe	Rs.3,11.855/-	Add:15.00% abvoe	Rs.4,77,331/-	Add:15.00% abvoe	Rs.4,77,331/-
Total:	Rs.35.00,424/-	Total:	Rs.34,94,059/-	Total:	Rs.36,59,535/-	Total:	Rs.36,59,535/-
Cost of Civil Work (Part C)	Rs.52,62,755/-	Cost of Civil Work (Part C)	Rs.52.62.755/-	Cost of Civil Work (Part C)	Rs.52,62,755/-	Cost of Civil Work (Part C)	Rs.52.62,755/-
At Par	Rs	At Par	Rs	Add: 2.00% abvoe	Rs.1,05,255/-	Add: 5.00% abvoe	Rs.2,63,138/-
Total:	Rs.52,62,755/-	Total:	Rs.52,62,755/-	Total:	Rs.53,68,010/-	Total:	Rs.55,25,893/-
Cost of Electric Work	Rs.17,25,420/-	Cost of Electric Work	Rs.17,25,420/-	Cost of Electric Work	Rs.17,25,420/-	Cost of Electric Work	Rs.17,25,420/-
At Par	Rs	At Par	Rs	Add: 2.00% abvoe	Rs.34,508/-	Add: 8.00% abvoe	Rs.1,38,034/-
Total:	Rs.17,25,420/-	Total:	Rs.17,25,420/-	Total:	Rs.17,59,928/-	Total:	Rs.18,63,454/-
Total Schedule Item	Rs.2,30,89,700/-	Total Schedule Item	Rs.2,43,43,444/-	Total Schedule Item	Rs.2,73,26,417/-	Total Schedule Item	Rs.2,68,00,258/-
Non-Schedule Items Civil Work.	Rs.6,21,87,432/-	Non-Schedule Items Civil Work.	Rs.6,18,52,077/-	Non-Schedule Items Civil Work.	Rs.6,31,13,851/-	Non-Schedule Items Civil Work.	Rs.6,45,92,170/-
Non-Schedule Items WS&SF Work.	Rs.1,99,30,068/-	Non-Schedule Items WS&SF Work.	Rs.1,97,68,896/-	Non-Schedule Items WS&SF Work.	Rs.2,01,32,178/-	Non-Schedule Items WS&SF Work.	Rs.2,01,01,137/-
Non-Schedule Items Electric Work.	Rs.1,17,43,060/-	Non-Schedule Items Electric Work.	Rs.1,17,15,425/-	Non-Schedule Items Electric Work.	Rs.1,18,87,400/-	Non-Schedule Items Electric Work.	Rs.1,18,72,840/-
Total Non-Schedule Item	Rs.9,38,60,560/-	Total Non-Schedule Item	Rs.9,33,36,398/-	Total Non-Schedule Item	Rs.9,51,33,429/-	Total Non-Schedule Item	Rs.9,65,66,147/-
Grand Total:	Rs.11,69,50,260/-	Grand Total:	Rs.11,76,79,842/-	Grand Total:	Rs.12,24,59,846/-	Grand Total:	Rs.12,33,66,405/-
Say:	Rs.11,69,50,000/-						

A Less 12.00% Below Cost of Civil Work (Part B) Add: 9.80% above Cost of Civil (Part C) At Par Cost of Electric Work At Par the Schedule Rate Rs. 2,43,43,444/- & Non-Schedule Items (Civil Work, WS&SF Work & Electric Work) Rs. 9,33,36,398/-, and Grand Total The Rate Quoted by M/s. Pakistan Electric Work At Par the Schedule Rate Rs.2,43,43,444/- & Non-Schedule Rs.11,76,79,842/- found lowest, hence recommended for favour of necessary approval.

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. I, (WARIS KHALIL) Karachi.

AD MANGI) ffairs Karachi Minorities A

Provincial Bulldings Division No.I, Karachi. (ARSHAD HUSSAIN BHUTTO) EXECUTIME ENGINEER,

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/PBD-I/2014-2015/8278 dated: 25-05-2015 Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.
2.	Tender Reference No.	No. TC/G-55/PBD-I/2014-2015/8278 dated: 25-05-2015.
3.	Tender description / Name of work / item:	Renovation / Rehabilitation of Chief Minister House Karachi (ADP No.59) 2014-2015.
4.	Method of Procurement:	Single stage – one envelope procedure.
5.	Name of Firm / Bidder:	M/S. Pakistan Electric Works.
6.	N.T.N:	Available.
7.	Registration with P.E.C	Registered V
8.	Sindh Board of Revenue	Registered /
9.	Relevant Experience:	Available. V
10.	Turnover of at least last three years	Available.
11.	Funds / Budget	Available. V
12.	02% Earnest Money	Available.
13.	Tender Fee / Cost of Bidding Document	Deposited.

DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. I,
Karachi.

(FAZAL MONAMMADINANGI) EXECUTIVE ENGINEER, Minorities Affairs

Minorities Affairs Karachi (ARSHAD HUSSAIN BHUTTO)
EXECUTIME ENGINEER
Provincial Buildings Division No. I,
Karachi.

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/PBD-I/2014-2015/8278 dated: 25-05-2015 Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.
2.	Tender Reference No.	No. TC/G-55/PBD-I/2014-2015/8278 dated: 25-05-2015.
3.	Tender description / Name of work / item:	Renovation / Rehabilitation of Chief Minister House Karachi (ADP No.59) 2014-2015.
4.	Method of Procurement:	Single stage – one envelope procedure.
5.	Name of Firm / Bidder:	M/S. Muhammad Hasni Builder.
6.	N.T.N:	Available. /
7.	Registration with P.E.C	Registered /
8.	Sindh Board of Revenue	Registered
9.	Relevant Experience:	Available.
10.	Turnover of at least last three years	Available.
11.	Funds / Budget	Available.
12.	02% Earnest Money	Available.
13.	Tender Fee / Cost of Bidding Document	Deposited.

DIVISIONAL ACCOUNTS OFFICER Provincial Buildings Division No. I, Karachi.

(FAZALA EXECUTIVE ENGINEER,
Minorities Affairs

Karachi

(ARSHAD HUSSALV BRUTTO)

EXECUTIVE ENGINEER Provincial Buildings Division No. I,

Karachi.

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/PBD-I/2014-2015/8278 dated: 25-05-2015 Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.
2.	Tender Reference No.	No. TC/G-55/PBD-I/2014-2015/8278 dated: 25-05-2015.
3.	Tender description / Name of work / item:	Renovation / Rehabilitation of Chief Minister House Karachi (ADP No.59) 2014-2015.
4.	Method of Procurement:	Single stage – one envelope procedure.
5.	Name of Firm / Bidder:	M/S. Kashmir Pre-Engineering Construction Pvt Ltd.
6.	N.T.N:	Available.
7.	Registration with P.E.C	Registered
8.	Sindh Board of Revenue	Registered
9.	Relevant Experience:	Available.
10.	Turnover of at least last three years	Available. V
11.	Funds / Budget	Available.
12.	02% Earnest Money	Available.
13.	Tender Fee / Cost of Bidding Document	Deposited.

(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER

Provincial Buildings Division No. I,

Karachi.

FAZAL TOHAMMAD MANGI

Minorities Affairs Karachi (ARSHAD HUSSAIN BHUTTO) EXECUTIVE ENGINEER

Provincial Buildings Division No. I, karachi. To,

The Manager (CB), Sindh Public Procurement, Regulatory Authority, Karachi.

SUBJECT: SUBMISSION OF MINUTES OF THE MEETING OF NIT NO. TC/ G-55/PBD-I/2014-15/8278 DATED: 25-05-2015.

The Minutes of the Meeting for the below works are submitted herewith for favour of information.

No	Name of Work
No.	enovation / Rehabilitation of Chief Minister House Karachi (ADP No.59) 2014-2015.

DA/as above.

(ARSHAD HUSSAM BHUTTO)

EXECUTIVE ENGINEER,

Provincial Buildings Division No. I,

Karachi.

Copy forwarded with compliments for favour of information to:-

- 1. The Chief Engineer, Buildings Department, Government of Sindh, Hyderabad.
- The Superintending Engineer, Provincial Buildings Circle, Karachi.
- 3. The Planning Officer, Planning Monitoring & Evolution Cell, Works & Services Department, Government of Sindh Karachi.

EXECUTIVE ENGINEER,
Provincial Buildings Division No. I,
Karachi.



OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION NO.I, KARACHI

BARRACK NO.18, BLOCK 4-A, SINDH SECRETARIAT SADDAR KARACHI PH:021-99203183

No.TC/G-55/PBD-I/

Dated:

SUBJECT: -

PROCUREMENT COMMITTEE MEETING HELD ON 12-06-2015.

A meeting of the procurement committee was held in the office of Executive Engineer, Provincial Buildings Division No.I, Karachi under the chairmanship of Executive Engineer.

2. The below mentioned member of committee attended the meeting to discuss the bids invited for the procurement of works vide Executive Engineer, Provincial Buildings Division No.I, Karachi letter No. TC/G-55/PBD-I/8278 dated: 25-05-2015 and subsequently hoisted on the website of Sindh Public Procurement Regularity Authority and Information Technology Department Government of Sindh.

Following attend the meeting:

Mr. Waris Khalil

Divisional Accounts Officer

Member

Provincial Buildings Division No.1,

Karachi

Mr. Fazal Muhammad Mangi

Executive Engineer,

Member

Minorities Affairs,

Karachi

- During the course of meeting following discussion were made by the committee.
 - The tender received on dated: 12-06-2015 at 1:00 PM were opened before the procurement committee in presence of representatives of participants.
 - ii. The methods for bidding documents observed as single envelop.
 - iii. The tender was opened on 12-06-2015 before the tender opening Committee.
- 4. The committee was informed that 3 Nos bidders have purchased the bidding documents upto dated: 11-06-2015 and 3 Nos have responsed the bids and received today upto 2:00 PM in the office of Executive Engineer, Provincial Buildings Division No.I, Karachi.

During the opening of tender received, following status was found.

Sr. No.	Name of Firms	Raking in Term of Cost	Remarks
1.	(i) M/s. Pakistan Electric Works.	1 st Lowest	Accepted
	(ii) M/s. Muhammad Hasni Builder.	2 nd	Highest Rejected
	(iii) M/s. Kashmir Pre-Engineering Construction Pvt Ltd.	3 rd	Highest Rejected

6. The committee thoroughly scrutinized each case / tender document, by comparing earthimatically and financially with sanctioned estimates / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

7. Recommendation

After due deliberation / scrutiny of each tender document by the committee, it was recommended that lowest evaluated responsive bidder may be awarded the respective tender.

Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above

mentioned lowest responsive bidders accordingly.

DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. I,

Karachi.

EXECUTIVE ENGINEER

Minorities Affairs, Karachi. (ARSHAD HUSSAIN BHUTTO)

Provincial Buildings Division No. I,

Karachi.

No. TC/G-55/PBD-I/ 8879 Provincial Buildings Division-I, Karachi dated: 01/67/2015

To,

The Manager (CB), Sindh Public Procurement, Regulatory Authority, Karachi.

SUBJECT: SUBMISSION OF ATTENDANCE SHEETS OF NIT NO TC/ G-55/ PBD-I/2014-15/8278 DATED: 25-05-2015.

Kindly find enclosed herewith the Attendance sheet regarding the following work for favour of your kind information.

Sr. No.	Name of Work
1	Renovation / Rehabilitation of Chief Minister House Karachi (ADP No.59) 2014-2015.

DA/as above.

(ARSHAD HUSSALV BHUTTO)

EXECUTIVE ENGINEER,

Provincial Buildings Division No. I,

Karachi.

111

Copy forwarded with compliments for favour of information to:-

- 1. The Chief Engineer, Buildings Department, Government of Sindh, Hyderabad.
- The Superintending Engineer, Provincial Buildings Circle, Karachi.
- 3. The Planning Officer, Planning Monitoring & Evolution Cell, Works & Services Department, Government of Sindh Karachi.

EXECUTIVE ENGINEER,
Provincial Buildings Division No. I,
Karachi.



OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION NO.I, KARACHI

BARRACK NO.18, BLOCK 4-A, SINDH SECRETARIAT SADDAR KARACHI PH:021-99203183

This office NIT No.TC/G-55/PBD-I/8278

Dated: 25-05-2015

SUBJECT: -

ATTENDANCE SHEET.

Date of opening

12-06-2015

s.NO.	Name of Firm	Signature
1.	M/S. Pakistan Electric Works.	" - Eas
2.	M/s. Muhammad Hasni Builder.	J.D
3.	M/S. Kashmir Pre-Engineering Construction Pvt Ltd.	D.

(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER,

Provincial Buildings Division No. I,

Karachi.

(FAZAL MYHAMMAD MANGI)

EXECUTIVE ENGINEER,

Minorities Affairs

Karachi

(ARSHAD HUSSAM BHUTTO)

EXECUTIVE ENGINEER,

Provincial Buildings Division No. I,